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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NUMBER
PROJECT AND CONTRACT TITLE

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Supply, Deliver and Installation of Over-height Vehicle Restrictors on Alpha Service Road
at King Shaka International Airport

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number (if applicable)
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data
Part 3 Scope of Work: Works Information
Part4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer
receives one fully completed copy of this document, including the Schedule of Deviations (if any) together
with all the terms of the contract as listed above.

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the (Insert name and address of organisation)

Employer

Name &
signature of
witness Date

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No.
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Schedule of Deviations
Note:

1.  To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N o o b~ oW DN

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Employer is (Name): Airports Company South Africa SOC Limited,
King Shaka International Airport
Address King Shaka International Airport,
La Mercy,
KwaZulu-Natal,
4407
Tel No. (032) 436 6000
Fax No. (032) 436 6672
E-mail address
11.2(11)  The works are Supply, Deliver and Installation of Over-
height Vehicle Restrictors on Alpha Service
Road at King Shaka International Airport
11.2(13)  The Works Information is in the document called ‘Works Information’ in
Part 3 of this contract.
11.2(12)  The Site Information is in the document called ‘Site Information’ in Part
4 of this contract.
11.2(12) The siteis King Shaka International Airport
301 The starting date is. Upon signing of this contract by ACSA
11.2(2) The completion date is. Two Months from the starting date
13.2 The period for reply is 7 days
40 The defects date is 6 (six) months
41.3 The defect correction period is 2 (two) weeks
50.1 The assessment day is the 1 (one) week intervals
50.5 The delay damages are 0.5% of the total sum per day
50.6 The retention is 10 % of the contract price
51.2 The interest rate on late payment is The prime lending rate of the Nedbank Bank.

as determined from time to time
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82.1

The Contractor provides this insurance

CONTRACT NUMBER

The successful bidder must source the
following insurance cover, which is the
deductible in the ACSA insurance cover:

¢ Auviation liability insurance cover for
an indemnity limit not less than
R300 000 (three hundred thousand

rands).

e Submit proof of insurance to ACSA
before the work starts, and annually
for the duration of the project.

Refer to Annexure A for insurance details

93.1

The Adjudicator is

A selected individual from the table of
potential adjudicators below:

Potential
Adjudicator

Email Address

Chamber

Adv. Mkhululi Duncan
Stubbs

duncan.stubbs@g

mail.com

Thulamela
Chambers

Adv. Arzhar Bham SC

bhamae@law.co.z

a

Victoria
Mxenge

Adv. Mohhamed
Chohan SC

chohann@counsel

.C0.Za

Group
One

Adv. Benny Makola

benny.makola@g

mail.com

Group 621

Adv. Vincent Maleka
SC

ivmaleka@mweb.

Co.za

Thulamela
Chambers

Adv. Chris Loxton SC | loxton@counsel.c Group

0.za One

93.2(2)

The Adjudicator nominating body is:

the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers
(London) (see www.ice-sa.org.za ) or its
successor body.

93.4

The tribunal is:

arbitration.

The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will

choose an arbitrator

- ifthe Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

KwaZulu Natal, South Africa

the Chairman for the time being or his
nominee of the Association of Arbitrators
(Southern Africa) or its successor body.

The conditions of contract are the NEC3 Engineering and Construction Short Contract
(June 2005)" and the following additional conditions:

" Can be obtained from either Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 (see
www.ecs.co.za) or SAICE.
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z The Additional conditions of 21 -2720
contract are

Z The Additional conditions of contract
are Z1 to Z24 below.
AMENDMENTS TO THE CORE CLAUSES

21 Interpretation and the law

211 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this
contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a
waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm
such agreement in writing.

Z1.2 Add the following as a new core clause 12.5:

Z21.21 In this contract:

21.211 references to any Party to the Contract include its successors or permitted assigns;

Z21.21.2  references to the Contractor include the obligations of its personnel;

21.21.3 the references to the provisions of any law include such provisions as amended, re-enacted or
consolidated from time to time in so far as such amendment, re-enactment or consolidation applies or
is capable of applying to any works under this Contract;

Z21.21.4  references to this Contract and any deed, Contract or instrument are deemed to include references to
this Contract or such other deed, agreement or instrument as amended, novated, supplemented,
varied or replaced from time to time;

21.21.5 references to a "person" include a natural person, company or any other artificial person or other
corporate entity, a charity, trust, partnership, joint venture, syndicate, or any other association of
persons;

21.21.6  references to “month” means a calendar month;

21.21.7  headings are for convenience only and are not taken into consideration in the interpretation of the
Contract;

21.21.8 where any number of days is prescribed, those days are reckoned exclusively of the first and
inclusively of the last day unless the last day falls on a day that is not a working day, in which event
the last day is the next succeeding working day;

Z21.2.1.9  any provision in Contract that is or may become illegal, invalid or unenforceable in any jurisdiction is
ineffective to the extent of such prohibition or unenforceability in such jurisdiction and is treated as
severed from the balance of Contract in such jurisdiction, without invalidating the remaining provisions
of Contract in such jurisdiction or affecting it in any other jurisdiction;

21.2.1.10 references to any amount means that amount exclusive of VAT, unless the amount expressly includes
VAT;

Z21.2.1.11 the rule of construction that if general words or terms are used in association with specific words or
terms that are a species of a particular genus or class, the meaning of the general words or terms
shall be restricted to that same class shall not apply, and whenever the word "including" is used
followed by specific examples, such examples shall not be interpreted so as to limit the meaning of
any word or term to the same genus or class as the examples given;

21.21.12 the rule of construction that the Contract is interpreted against or to the disadvantage of the party

responsible for the drafting or preparation of Contract does not apply;
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21.21.13

21.21.14

21.21.15
z2

Z2.1

Z3

Z3.1

Z4
241

Z5
Z5.1

26
Z6.1

Z26.2

7
Z7.1
2711

Z7.1.2

Z8
Z8.1

words and abbreviations that have well known technical or trade meanings are used in the Contract in
accordance with such recognized meanings;

references to a "subsidiary" or a "holding company" is references to a direct or indirect subsidiary or
holding company as defined in the law of the jurisdiction of the place of incorporation of the company
that has a subsidiary or holding company and "affiliate" is any company that is under common control
with such subsidiary or holding company;

time is of the essence in the performance of the parties’ respective obligations.

The Project Manager and Supervisor: add the following at the end of core clause 14.2:
The Project Manager and the Supervisor may take an action which they have delegated.
Early Warning: add the following at the end of core clause 16.2:

The Contractor ensures that a subcontractor attends risk reduction meeting if its attendance would
assist in deciding the actions to be taken.

Providing the Works: Delete core clause 20.1 and replace with the following:

The Contractor provides the works in accordance with the Works Information and warrants that the
results of the Works, when complete, shall be fit for their intended purpose as stated in the Works
Information, and if no such purposes is stated, the ordinary purpose of the Works.

Subcontracting:

The following clause is added as a new core clause 26.4: “Within 5 days of request by the Project
Manager, the Contractor provides proof to the Project Manager that the Contractor's payment
obligations towards its Subcontractors have been discharged. Failure by the Contractor to provide
such proof to the satisfaction of the Project Manager entitles the Employer to instruct the Project
Manager to certify payment directly to any such Subcontractor and the Contractor shall have no
recourse to recover such amounts from the Employer. Such direct payment do not create privity of
contract between the Employer and such Subcontractor. The Employer may recover such direct
payment from the Contractor.”

Other responsibilities: add the following at the end of core clause 27:

The Contractor has satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and
accuracy of all information and drawings provided to him as at the Contract Date.

The Contractor is responsible for the correct setting out of the Works in accordance with the original
points, lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or
the Employer. Any errors in the positioning of the Works are rectified by the Contractor at the
Contractor’s own costs.

Acceleration: add the following new provisions at the end of core clause 36:
The Project Manager’s reply is either:

A notification that the quotation is accepted, in which case, the Project Manager changes the Prices,
Completion Date and Key Dates and accepts the revised programme; or

A notification that the quotation is not accepted and that the Prices, Completion Date and Key Dates are
not changed.

Extending the defects date: add the following as a new core clause 46:

If the Employer cannot use the works due to a Defect, which arises after Completion and before the
defects date, the defects date is delayed by a period equal to that during which the Employer, due to a
Defect, is unable to use the works.
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Z28.2

Z28.3

29
Z29.1

29.2

Z29.3

29.4

210
2101

Z11
2111

211.2

211.3

212
2121

213
2131

Z14
Z14.1

If part of the works is replaced due to a Defect arising after Completion and before the defects date, the
defects date for the part of the works which is replaced is delayed by a period equal to that between
Completion and the date by when the part has been replaced.

The Project Manager notifies the Contractor of the change to a defect date when the delay occurs.
The period between Completion and an extended defects date does not exceed twice the period
between Completion and the defects date stated in the Contract Data.

Quality Management System: add the following as a new core clause 47:

The Contractor implements and maintains a quality management system with the requirements stated in
the Works Information.

Within the period stated in the Contract Data, the Contractor provides the Project Manager with a quality
plan for acceptance. A reason for not accepting the quality plan is that it does not allow for the
Contractor to Provide the Works.

If any changes are made to the quality plan, the Contractor provides the Project Manager with the
changes quality plan for acceptance.

The Project Manager may instruct the Contractor to correct a failure to comply with the quality plan. This
instruction is not a compensation event.

Assessing the amount due:

Delete the second bullet point of core clause 50.1 and replace with the following: “within thirteen
weeks of termination of this Contract”

Final assessment: add the following as a new core clause 53:

The Project Manager makes a final assessment and certifies final payment in accordance with the
Contract. The final payment is made within four weeks of the assessment.

An assessment of the final amount due is conclusive evidence of the final amount due under or in
connection with the Contract, unless a Party raises a dispute in relation to the assessment of the final
amount due.

The assessment of the final amount due is changed to include any agreement the Parties reached
and/or a decision of the Adjudicator which has not been referred to the tribunal within four weeks of that
decision. The changed assessment becomes conclusive evidence of the final amount due under or in
connection with the Contract.

Notifying compensation events:

Delete the last sentence in core clause 61.3 and replace with the following: “If the Contractor
does not notify a compensation event within four weeks of becoming aware of the event, he is not
entitled to a change in the Prices, the Completion date or a Key Date and the Employer is absolved
from all liability in relation to such event.”

Assessing compensation events:

The following is added at the end of core clause 63.4: “the Contractor shall only be entitled to
changes to the Prices, the Completion Date and/or the Key Date if the compensation event affects the
critical path.”

Termination

Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the
words “assets or”’: “business rescue proceedings are initiated or steps are taken to initiate business
recue proceedings”.

AMENDMENTS TO THE SECONDARY OPTION CLAUSES
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215
2151
21511

215.1.2

Z16.

2161

216.2

217
2171

\Z17.2

218
2181

218.2

219
2191

219.2

220

Changes in Law: Add the following clause to secondary option X2 as X2.2:
A change in law is defined as:

the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation,
change in application or other modification after the Contract Date of any law, excluding (i) the
enactment of any bill inside the country, but only if such bill is enacted without any material changes
being made to the contents of such bill from the form published in the Gazette (as defined in the
Interpretation Act, 1957) as at the Contract Date, and (ii) any such modification in law relating to any
taxes, charges, imposts, duties, levies or deductions that are assessed in relation to a person’s
income

any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor,
any Subcontractor or any affiliate to the Contractor.

Delay damages: add the following to secondary Option X7 (if applicable in this contract)

If the amount due for the Contractor's payment of delay damages reaches the limits stated in this
Contract Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor's
obligation to Provide the Works.

If the Employer terminates in terms of this clause, the procedures and payment on termination as
those applied for reasons R1 to R15 or R18 stated in the Termination Table

Performance Bond

Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer
an unconditional, on-demand performance bond, provided by a bank or insurer which the Project
Manager and the Employer have accepted, for the amount stated in the Contract Data and in the form
set out in Annexure B of this Contract Data.

Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is
valid and enforceable until the end of the contract period. If the terms of the performance bond specify
its expiry date and the end of the contract period does not coincide with such expiry date, four weeks
prior to the said expiry date, the Contractor extends the validity of the performance bond until the end of
the contract period. If the Contractor fails to so extend the validity of the performance bond, the Employer
may claim the full amount of the performance bond and retain the proceeds as cash security

Limitation of liability: Insert the following new clause as Option X18.6:

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to
RO0.00.

Notwithstanding any other clause in this contract, any proceeds received from the security bonds and
guarantees provided by the Contractor in terms of this Contract and any insurances or any proceeds
which would have been received from any insurances but for the conduct of the Contractor shall be
excluded from the calculation of the limitations of liability listed in the contract.

ADDITIONAL Z CLAUSES
Cession, delegation and assignment

The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of
the Contractor.

The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations
under this contract to any person or entity.

Joint and several liability
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2201

Z220.2

Z220.3

Z21
2211
22111

221.1.2

221.2

221.3

222
Z222.1

222.2

222.3
222.3.1

222.3.2

222.3.3

Z222.4

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or
more persons, these persons are deemed to be jointly and severally liable to the Employer for the
performance of the Contract.

The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer
of the key person who has the authority to bind the Contractor on their behalf.

The Contractor does not materially alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without prior written consent of the Employer.

Ethics
The Contractor undertakes:

not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for
the award or in execution of this contract;

to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited to the
Prevention and Combating of Corrupt Activities Act, 12 of 2004.

The Contractor's breach of this clause constitutes grounds for terminating the Contractor's obligation
to Provide the Works or taking any other action as appropriate against the Contractor (including civil
or criminal action). However, lawful inducements and rewards shall not constitute grounds for
termination.

If the Contractor is found guilty by a competent court, administrative or regulatory body of participating
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly),
payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in
connection with the contract with the Employer, the Employer shall be entitled to terminate the
contract in accordance with the procedures stated in core clause 92.2. The amount due on termination
is A1.

Confidentiality

All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any
person not being a party to this contract, without the prior written consent of the Project Manager or
the Employer, which consent shall not be unreasonably withheld.

If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as
such until otherwise notified by the Project Manager.

This undertaking shall not apply to —

Information disclosed to the employees of the Contractor for the purposes of the implementation of
this agreement. The Contractor undertakes to procure that its employees are aware of the confidential
nature of the information so disclosed and that they comply with the provisions of this clause;

Information which the Contractor is required by law to disclose, provided that the Contractor notifies
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect
such information. The Contractor may disclose such information only to the extent required by law and
shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to the
information so disclosed;

Information which at the time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession of the Contractor at
the time of disclosure (evidenced by written records in existence at that time);

The taking of images (whether photographs, video footage or otherwise) of the works or any portion
thereof, in the course of Providing the Works and after Completion, requires the prior written consent
of the Project Manager. All rights in and to all such images vests exclusively in the Employer.
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222.5
223
2231

224

2241

224.2

2243

224.4

Z24.5

Z224.5.1

224.5.2

224.5.3

Z24.6

The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.
Liens and Encumbrances

The contractor keeps the Equipment used to Provide the Services free of all liens and other
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may
from time to time have, or become entitled to over such Equipment and any part thereof and procures
that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become entitlec
to over such Equipment from time to time

Intellectual Property

Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark,
trade name, trade secret or other intellectual or industrial property right relating to the Works.

IP rights remain vested in the originator and shall not be used for any reason whatsoever other than
carrying out the works.

The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to
use and copy all IP related to the works for the purposes of constructing, repairing, demolishing,
operating and maintaining the works.

The written approval of the Contractor is to be obtained before the Contractor's IP made available to
any third party which approval will not be unreasonably withheld or delayed. Prior to making any
Contractor's IP available to any third party the Employer shall obtain a written confidentiality
undertaking from any such third party on terms no less onerous than the terms the Employer would use
to protect its IP.

The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging
an infringement of IP rights (“the claim”), which arises out of or in relation to:

the Contractor’s design, manufacture, construction or execution of the Works;
the use of the Contractor’s Equipment, or
the proper use of the Works.

The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it.
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Data provided by the Contractor (the Contractor’'s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(June 2005) and the relevant parts of its Guidance Notes (ECSC3-GN)? in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is
provided on page 26 of the ECSC3 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):
Address
Tel No.
Fax No.

E-mail address

11.2 The completion date is 2 (two) months from the Starting Date

2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009.
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C2 Pricing Data

C2.1 Pricing Assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.

Additional Pricing Assumptions

1. The Pricing list as completed by the Contractor shall be VAT exclusive prices and shall cover, “inter alia”
all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances such as shift and
standby allowances, sick-leave, other leave, brackets, fixings, incidentals, consumables etc. that will be
required to successfully complete the works as set forth or as implied in the documents on which this
Contract is based.

2. The description of each Prov Sum shall, unless otherwise stated herein, be held to include making,
conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position,
cutting and waste, patterns, models and templates, plant, temporary works, return of packaging,
establishment charges, profit and all other obligations arising out of the scope of works.

3. No alterations to the original text shall be allowed. If any alterations are made, they will be ignored, and
the original wording will apply.

4. Variations in the scope and extent of the work shall be allowed to meet the Project Manager requirements
and shall be measured and priced at the rates entered in the pricing list, where appropriate, and shall
form an addition to or deduction from the total of the Accepted Contract Amount. Any Prov Sums or
variations for which rates have not been included in the bill of quantities shall be agreed and priced as
non-scheduled Prov Sums.

5. All provisional sums and contingency amounts shall be expended as directed by the Project Manager and
any balance remaining shall be deducted from the contract sum.

6. No commitment to expending any portion of the contingency amounts and/or provisional sums are made
or implied by the Employer.

7. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in
total removed from the contract.
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10.

11.

Upon appointment, the bidder must further develop detailed specifications with detailed price list and
must be submitted to ACSA within 30 Calendar days from the date appointment with no change to the
original tender price. All allowances which formed part of the pricing schedule which belong to the client
must form part of the pricing list (All client allowances included on the original tendered price will be
managed by ACSA)

It will be assumed that prices tendered are based on incorporating relevant Acts, Ordinances,
Regulations, By - Laws, National Standards and International standards as it applies to the scope of
works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to
establish a standard for requirements. Products or articles of an equivalent standard may be substituted.

The amount of the preliminaries to be included in each monthly payment certificate shall be assessed as
an amount prorated to the value of work duly executed in the same ratio as the preliminaries bears to the
total of prices excluding any contingency sum, the amount for the preliminaries and any amount

in respect of contract price adjustment provided for in the contract.
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C2.2 Price List

The Price List is as follows

Item no. Description Unit Quantity | Rate

Price

1 Removal and disposal of the existing 1 Sum
height restriction bar,

The rate shall include rigging and access
to elevated 6 meters gantry height.

2 Supply, deliver and Installation of the three | 200 m
new Over-height Vehicle Restrictors along
Alpha service road.

Galvanised hanging chain links mounted to
a hot-dipped galvanised steel bar that is
bolted to the soffit of the existing gantry.

Chain links and the steel bar to be painted
with appropriate warning colours i.e. black
and yellow warning stripes.

The rate shall include rigging and access
to elevated 6 meters gantry height.

3 60 mm @ corrosion protected steel 170 No
spheres to be mounted at the bottom of
each hanging chain section

4 Repaint the existing 300x400 RHS gantry 80 m?2
with corrosion protective coating to match
the existing finish.

5 Installation of visible height restriction 3 No
signs.

6 Safety file 1 Sum

R5 000

7 Permits: 1 Sum
Permits and induction costs will be re-
imbursed as per the Invoice paid to ACSA
— with no handling, post facto. No
allowance for the labor time and/or
standing time as a result of vetting period
or admin related delays.

R20 000

Contingency

R 50 000

The total of the Prices (excluding VAT):
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C3: Scope of Work

C3.1 Works Information

1. Description of the works

Background

The aim of this project is to appoint a reputable service provider with experience in structural steelworks to
supply, deliver and Install the Over-height Vehicle Restrictors (OVR) on the existing steel gantry at King
Shaka International Airport. The works includes the removal of the 3 height restriction bars within the service
road that runs below the airbridges. The existing height restriction bars shall be replaced by the vertically
hanging chain links with similar warning functions.

Scope of work

e The service provider shall remove the 3 height restriction bars to be replaced by the corrosion
protected hanging chains spaced at 300 mm c/c. The hanging chains to be pre-mounted on a hot-
dipped galvanised steel bar i.e. Square Hallow Section/Rectangular Hallow Section/Circular Hallow
Section which shall be bolted on the existing steel gantry cleats, refer to figure 1.

e The chain links shall be installed to allow the 4 meter height restriction on all the three existing height
restriction gantries.

e The chain links to be mounted with 60 mm @ stainless steel spheres at the bottom of the chain links

e The service provider shall remove all the height restriction signs to be replaced with clear visible
signs that are observable at an appropriate distance as per the regulating standards.

e The service provider shall repaint the existing gantries with similar approved corrosion protective
coating, the chain links to be painted with appropriate warning colours i.e. black and yellow warning
stripes.

e All material declared unsuitable for re-use by the engineers should be safely disposed to approved
location.

e The service provider shall prepare and submit comprehensive method statement prior installation of
the OVR.

2. Drawings

Drawing number Revision Title

AMA- B01 Apron Airside Height Restriction Gantry NO. 1
PDN_CE_XX_DE_1261_01
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3. Specifications

3.1. Technical Specifications

Existing Gantry

Figure 1: Proposed chain vehicle height restrictor

e Chain link dimensions

W

s

I Y
A J

\J

Figure 2: Chain link dimensions

d =9 mm
W-max = 31.5 mm
L-nom =36 mm

e The hanging chains to be mounted on a hot-dipped galvanised steel bar that will be bolted to the
existing gantry through the existing steel cleats. The size of the steel section to be approved by the
Client’s Engineer prior installation.

e The chain links to be mounted at 300 mm c/c along the 2 x 18000 mm long gantry and 1 x 14000
mm long gantry.

e 60 mm corrosion protected steel spheres to be mounted at the bottom of each hanging chain
section, refer to figure 1.
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o Workshop drawings to be submitted approved by the Client's Engineer prior installations.
o Alllevels and dimensions to be verified onsite prior procurement of any materials.

3.2. OHS and Environmental Compliance

Safety file shall be updated as per OHS request.

Safety file to always be present on site.

All employees shall wear appropriate PPE.

Supervisor shall be on site at all operational times.
Housekeeping to take place after the works.

Fire extinguisher to be placed next to operating equipments.
Working area to be properly cordoned off.

3.3. Airports Permits Requirements

. The contractor’s team shall complete vetting forms accompanied by certified ID copies 3 working
days prior inductions.

. Inductions will be conducted online through ACSALearn.

. Service provider shall submit complete Safety File prior permit application.

. The team members will be able to apply for the personal permit once the Safety File has been
approved, vetting approved and induction is completed.

. The vehicle used to enter the airside shall be less than 7 years old, serviceable, have valid
insurance cover, shall have reflective stripes on the side and shall be fitted with the beacon light.

4. Constraints on how the Contractor Provides the Works

4.1. Special Notes for Service:

All rates to exclude VAT.

Normal working hours shall be split between night and day works depending on the task and
Airport operations, night works allowance shall be considered in the tendered rates:

The works will be prepared offsite and be installed within 5 days (3 day works and 2 night works)
Day works will be 07h30 to 16h30 Monday to Friday

Night works will be 21h30 to 4:00am Monday to Friday

The contractor shall comply with all relevant Aviation and other applicable laws, rules and
regulations.

The service provider is required to provide 6 months defects liability on works.

Service provider to make cash payment for all permit costs, reimbursed on invoicing.

Service provider vehicles to comply to airside policy for permit. (Vehicle age to be less than 7
years)

4.3 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Contractor includes the following information on each tax invoice:
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Name and address of the Contractor

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number;

The total Price for Work Done to Date which the Contractor has completed;

Other amounts to be paid to the Contractor,

Less amounts to be paid by or retained from the Contractor;

The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT,

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for
Work Done to Date for each item in the Price List for work which he has completed.
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C4: Site Information

C4.1: Information about the site at time of tender which may affect the work in
this contract

4.1.1. Access limitations

e The contractor’s personnel working who will be installing the works onsite shall be in possession of
airside permits.

e Vehicles that will be required to access the airside shall also have airside permits.

4.1.2. Details of existing buildings / facilities which Contractor is required to work
on

Description of the Site and its surroundings
General description

The site is located at King Shaka International Airport, works will be performed in a live environment with
ongoing airport operations.

Existing buildings, structures, and plant & machinery on the Site

Live air traffic, manoeuvring area (apron, taxiway, runway), service road, terminal building, boarding air
bridges.

Subsoil information
As per the existing reports and drawings.
Hidden services

The contractor is to work carefully to ensure that services that may be hidden are not damaged during the
installations and is to make the employer aware of such services.

Other reports and publicly available information

The below issued drawing is indicative of the existing structure, the service provider shall confirm the levels
and dimension onsite prior manufacture and installation.
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