



LIMPOPO

PROVINCIAL GOVERNMENT
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF HEALTH

Ref No. : HEDP041/21/22

Enq : SIMANGO T.O
Tel : 015 293 6352

To : CHAIRPERSON: DEPARTMENTAL BID ADJUDICATION COMMITTEE

From : DEMAND MANAGEMENT UNIT

Subject : REQUEST TO CANCEL AND RE-ADVERTISE A BID: HEDP041/21/22-
COLLECTION, REMOVAL, TRANSPORTATION, STORAGE, TREATMENT AND
DISPOSAL OF HEALTH CARE RISK WASTE (HCRW) FOR VARIOUS
INSTITUTIONS OF THE LIMPOPO DEPARTMENT OF HEALTH AND TECHNICAL
VOCATIONAL EDUCATION AND TRAINING COLLEGES FOR A PERIOD OF 36
MONTHS

1. PURPOSE

- 1.1. The purpose of this submission is to request the Departmental Bid Adjudication Committee to approve the cancellation and re-advertisement of the bid number: HEDP041/21/22- Collection, removal, transportation, storage, treatment and disposal of health care risk waste (HCRW) for various institutions of the Limpopo department of health and technical vocational education and training colleges for a period of 36 months.

2. INTRODUCTION

- 2.1. The Departmental bid adjudication committee granted approval to advertise this bid on the 15 June 2022.
- 2.2. The above-mentioned bid was advertised on 01 July 2022 in Tender Bulletin no. 13 of 2022/23 FY with a closing date of 12 August 2022 and later extended to 31 August 2022 due to Regulation 2017 upliftment on Tender Bulletin no.15 of 2022/23FY.
- 2.3. This bid was further extended on Tender Bulletin no.19 of 2022/23 with the closing date 12 September 2022 with additional information on containerization and financial capacity.


Demand Management unit on 09th September 2022 received a request from Environmental Health and IPC to cancel and re-advertise the bid for the provision of Collection, removal, transportation, storage, treatment and disposal of health care risk waste (HCRW) for various institutions of the Limpopo department of health and technical vocational education and training colleges for a period of 36 months bid due to material irregularities.

3. DISCUSSIONS AND MOTIVATIONS

- 3.1. During the advert period, the demand management unit received several inquiries from prospective bidders in relation to this bid.
- 3.2. On the 09th of September 2022, Supply Chain Management unit together with the end-user held a meeting to address the concerns raised by the Bidders with regard to issues raised.
- 3.3. The following material irregularities were noted on the specification:
- 3.3.1. The specification made reference to a 35 tons Vehicle, while in the market available vehicles are 32 ton. It was noted that 35 ton is a compactor that can only be used for general waste.
- 3.3.2. Transfer stations VS treatment facilities.
- 3.3.3. Reference by specification to all applicable, legislations not being specified. The specification does not have any references to SAHPRA legislations
- 3.3.4. SANS standards comparison not factored
- 3.3.5. Highest single project to be aligned with financial capacity on functionality (50 million capacity VS R5 million)

4. RECOMMENDATIONS

- 4.1. It is, therefore, requested that the Bid Adjudication Committee approves:
- a) The cancellation and re-advertisement of bid number a bid: HEDP041/21/22- Provision of collection, removal, transportation, storage, treatment, and disposal of health care risk waste (HCRW) for various institutions of the Limpopo department of health and technical vocational education and training colleges for a period of 36 months.
- b) The end –user to conduct proper research and benchmark with other provinces to address the above-said material irregularities.



MS. SIMANGO T.O

DEPUTY DIRECTOR: DEMAND MANAGEMENT

09 September 2022

DATE

5. RECOMMENDATIONS

5.1. It is, therefore, requested that the Bid Adjudication Committee approves:

- c) The cancellation and re – advertisement of bid number a bid: HEDP041/21/22- Provision of collection, removal, transportation, storage, treatment, and disposal of health care risk waste (HCRW) for various institutions of the Limpopo department of health and technical vocational education and training colleges for a period of 36 months.
- d) The end –user to conduct proper research and benchmark with other provinces to address the above said material irregularities.



APPROVED / NOT APPROVED

MR KHOSA M.S

CHIEF DIRECTOR: SUPPLY CHAIN MANAGEMENT

09/09/2022

DATE