RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE
DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION,
TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84)
ROLLING STOCK MOBILE SYNCHRONISED VEHICLE LIFTING JACKS
FOR PRASA NEW TRAINS

%,

A

2

(S

0
(C

prasa

:\ﬁ?
//[T’(

TENDER NUMBER: HO/PGC/RS/519/07/2026

BID NUMBER: HO/PGC/RS/519/07/2026

RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN,
MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION, TEST, COMMISSIONING
AND TRAINING OF EIGHTY-FOUR (84) ROLLING STOCK MOBILE SYNCHRONISED
VEHICLE LIFTING JACKS FOR PRASA NEW TRAINS

CLOSING DATE 09 SEPTEMBER 2026
CLOSING TIME 12H00
BRIEFING SESSION COMPULSORY BRIEFING

19 AUGUST 2026

TIME: 10:00
BID DOCUMENTS DELIVERY PASSENGER RAIL AGENCY OF SOUTH AFRICA
ADDRESS UMJANTSHI HOUSE

NO 30 WOLMARANS STREET
BRAAMFONTEIN
JOHANNESBURG

BIDDER NAME

RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84) ROLLING STOCK MOBILE SYNCHRONISED
VEHICLE LIFTING JACKS FOR PRASA NEW TRAINS
Page 1 of 68



RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE
DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION,
TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84) SN,

ROLLING STOCK MOBILE SYNCHRONISED VEHICLE LIFTING JACKS 7//%/}( © prSQ
FOR PRASA NEW TRAINS

TENDER NUMBER: HO/PGC/RS/519/07/2026

Disclaimer

This document is provided solely for the purpose set out in this RFP and is not intended to form any
part or basis of any investment decision by Bidders. The recipient should not consider the document

as an investment recommendation by PRASA or any of its advisers.

Each person to whom this document (and other later documents) is made available must make his own
independent assessment of the Project after making such investigation and taking such professional
advice as he/she or it deems necessary. Neither the receipt of this document or any related document
by any person, nor any information contained in the documents or distributed with them or previously
or subsequently communicated to any Bidder or its advisers, is to be taken as constituting the giving of

an investment advice by PRASA or its advisers.

Whilst reasonable care has been taken in preparing this RFP and other documents, they do not purport
to be comprehensive or true and correct. Neither PRASA nor any of its advisers accept any liability or
responsibility for the adequacy, accuracy or completeness of any of the information or opinions stated

in any document.

They acquaint themselves with this RFP and take note that no representation or warranty, express or
implied, is or will be given by PRASA, or any of its officers, employees, servants, agents or advisers
with respect to the information or opinions contained in any document or on which any document is
based. Any liability in respect of such representations or warranties, howsoever arising is hereby

expressly disclaimed.

If any recipient, or its employees, advisers or agents make or offers to make any gift to any of the
employees of PRASA or consultant to PRASA on the RFP either directly or through an intermediary
then such recipient, Bidder will be disqualified forthwith from participating in the RFP.

Each recipient of this RFP agrees to keep confidential any information of a confidential nature which
may be contained in the information provided (the “Confidential Information Provided”). The Confidential
Information provided may be made available to Bidder’s subcontractors, employees and professional
advisers who are directly involved in the appraisal of such information (who must be made aware of the
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obligation of confidentiality) but shall not, either in the whole or in part, be copied, reproduced,
distributed or otherwise made available to any other party in any circumstances without the prior written
consent of PRASA, nor may it be used for any other purpose than that for which it is intended.

These requirements do not apply to any information, which is or becomes publicly available or is shown
to have been made available (otherwise than through a breach of a confidentiality obligation). Bidders,
Key Contractors and their constituent members, agents and advisers, may be required to sign

confidentiality Contracts/undertakings (in such form as PRASA may require from time to time).

All Confidential Information Provided (including all copies thereof) remains the property of PRASA and
must be delivered to PRASA on demand. Further, by receiving this RFP each Bidder and each of its
members agrees to maintain its submission in Bid to this RFP confidential from third parties other than
PRASA and its officials, officers and advisers who are required to review the same for the purpose of

procurement of the RFP.

Any recipient residing outside the Republic of South Africa is urged to familiarise themselves with and
to observe any regulatory requirements relevant to the proposed transaction (whether these derive from

a regulatory authority within or outside the Republic of South Africa).

Any requirement set out in this RFP regarding the content of a response to the RFP is stipulated for the
sole benefit of PRASA, and serves as expressly stated to the contrary, may be waived at its discretion

at any stage in the procurement process.

PRASA is not committed to any course of action as a result of its issuance of this RFP and/or its receipt

of a Proposal in response to it. Please note that PRASA reserves the right to:

o Modify the RFP’s goods / service(s) / works and request Respondents to re-bid on any
changes;

o Withdraw, amend the RFP at any time without prior notice and liability to compensate or
reimburse any respondent.

o Reject any Proposal which does not conform to instructions and specifications which are
detailed herein
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o Disqualify Proposals submitted after the stated submission deadline;

o Call a respondent to provide additional documents which PRASA may require which have
not been submitted to PRASA.

o Withdraw the RFP on good cause shown;

o Award a contract in connection with this Proposal at any time after the RFP’s closing date;

. Make no award at all;

o Validate any information submitted by Respondents in response to this bid. This would
include, but is not limited to, requesting the Respondents to provide supporting evidence.
By submitting a bid, Respondents hereby irrevocably grant the necessary consent to
PRASA to do so;

o Request annual financial statements prepared and signed off by a professional accountant
or other documentation for the purposes of a due diligence exercise; and/or

o Not accept any changes or purported changes by the Respondent to the bid rates after the
closing date and/or after the award of the business, unless the contract specifically provided

for it.

To adopt any proposal made by any bidder at any time and to include such proposal in any procurement

document which may or may not be made available to other bidders.

All costs and expenses incurred by Bidders in submitting responses to this RFP shall be borne by the
Bidders and PRASA shall not be liable for any costs or expenses whatsoever or any claim for

reimbursement of such costs or expenses.

Should a contract be awarded on the strength of information furnished by the Respondent, which after
conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to cancel the

contract and/or place the Respondent on PRASA'’s list of Restricted Suppliers.

PRASA reserves the right to negotiate market-related price with the bidder scoring the highest points
or cancel the bid; if the bidder does not agree to a market related price, negotiate a market related price
with the bidder scoring the second highest points or cancel the bid; if the bidder scoring the second
highest points does not agree to a market related price, negotiate a market related price with the bidder
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scoring the third highest points or cancel the bid. If the market related price is not agreed as envisaged

in this paragraph, PRASA will cancel the bid.

PRASA reserves the right to negotiations Best and Final Offer (BAFO) with selected Respondents
where none of the Proposals meet RFP requirement, are affordable and demonstrate value for money

and there is no clear preferred response to the RFP

PRASA will not reimburse any Respondent for any preparatory costs or other work performed in

connection with its Proposal, whether or not the Respondent is awarded a contract
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1 ACRONYMS

BBBEE

DTiC

PPPFA

PFMA

PRASA

RFP

SANAS

Broad Based-Black Economic Empowerment

The Department of Trade and Industry and Competition

Preferential Procurement Policy Framework Act 5 of 2000 (as amended from
time to time)

Public Finance Management Act No.1 of 1999 (as amended from time to time)
Passenger Rail Agency of South Africa

Request for Proposal

South African National Accreditation System
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2 INTERPRETATION
In this RFP, unless inconsistent with or otherwise indicated by the context —

2.1 headings have been inserted for convenience only and should not be taken into account in
interpreting the RFP;

2.2 any reference to one gender shall include the other gender;

2.3 words in the singular shall include the plural and vice versa;

2.4 any reference to natural persons shall include legal persons and vice versa;

2.5 words defined in a specific clause have the same meaning in all other clauses of the RFP,
unless the contrary is specifically indicated;

2.6 any reference to the RFP, schedule or appendix, shall be construed as including a reference to
any RFP, schedule or appendix amending or substituting that RFP, schedule or appendix;

2.7 the schedules, appendices and Briefing Notes issued pursuant to this RFP, form an indivisible
part of the RFP and together with further clarifying and amending information provided by
PRASA, constitute the body of RFP documentation which must be complied with by Bidders;

2.8 in the event of any inconsistency between this RFP or other earlier information published with
regard to the Project, the information in this RFP shall prevail, and

2.9 this RFP shall be governed by and applied in accordance with South African law.
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3 DEFINITIONS

In this RFP and in any other project documents (as defined below) which so provides, the following
words and expressions shall have the meaning assigned to them below and cognate expressions shall
have a corresponding meaning, unless inconsistent with the context:

3.1
3.2

3.3
3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

3.13
3.14

3.15

“Accounting Authority” means the Board of PRASA,;

“Contract” means the Contract to be entered between PRASA and the successful Bidder for the
provision of the services procured in this RFP.

“Bid” means the Bid to the RFP submitted by Bidders;

“Bidders Briefing Session” means the compulsory briefing session to be held at the offices of
PRASA, in order to brief the Bidders about this tender;

“Black Enterprise” means an enterprise that is at least 51% beneficially owned by Black People
and in which Black People have substantial Management Control. Such beneficial ownership
may be held directly or through other Black Enterprises;

“Black Equity” means the voting equity held by Black People from time to time;

“Black People” has the same meaning as ascribed to the Broad-Based Black Economic
Empowerment Act, 2003, as amended .

“Black Woman” means African, Coloured and Indian South Africa Female citizen;

“Briefing Note” means any correspondence to Bidders issued by the PRASA;

“Business Day” means any day except a Saturday, Sunday or public holiday in South Africa;
“Bidders” means individuals, organisations or consortia that have been submitted responses to
the RFP in respect of the tender;

“Consortium” means any group of persons or firms jointly submitting a Bid as Bid to this RFP
and “Consortia” means more than one Consortium;

“Contractor” the successful Bidders who has signed a Contract with PRASA in terms of this RFP.
“Closing Date” means the closing date for submission of bids/ Proposals by Bidders which is 09
September 2026
“Project” means this project for the “REQUEST FOR PROPOSAL (RFP) FOR APPOINTMENT
OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84) ROLLING
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“‘RFP” means the Request for Proposals issued by PRASA for this tender; and
3.16 “Scope of Work” means the scope of work for this project as detailed out in the RFP technical

specifications.
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SECTION 1

NOTICE TO BIDDERS

INVITATION TO BID
You are hereby invited to submit a bid to meet the requirements of the Passenger Rail Agency of
South Africa. Responses to this RFP [hereinafter referred to as a Bid or a Proposal] are requested

from persons, companies, close corporations, or enterprises [hereinafter referred to as an entity,

Bidder].

BID DESCRIPTION RE-ADVERT: APPOINTMENT OF A SERVICE
PROVIDER FOR THE DESIGN,
MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST, COMMISSIONING AND
TRAINING OF EIGHTY-FOUR (84) ROLLING
STOCK MOBILE SYNCHRONISED VEHICLE
LIFTING JACKS FOR PRASA NEW TRAINS

BID ADVERT This RFP may be downloaded directly from
National Treasury’s e-Tender Publication Portal at
www.etenders.gov.za free of charge. With effect
from 07 August 2026

ISSUE DATE 07 August 2026

COMPULSORY BRIEFING SESSION. Date :19 August 2026

Time: 10h00 am

Venue: Umjantshi House - Auditorium
30 Wolmarans street. Braamfontein.

Johannesburg.

CLOSING DATE 09 September 2026 at 12:00 Midday

Bidders must ensure that bids are delivered
timeously to the correct address.
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As a general rule, if a bid is late or delivered to the
incorrect address, it will not be accepted for
consideration.

VALIDITY PERIOD

180 Working/Business Days from Closing Date
Bidders are to note that they may be requested to
extend the validity period of their bid, at the same
terms and conditions, if the internal evaluation
process has not been finalised within the validity
period.

PRASA

CLOSING DATE FOR QUESTIONS BY 25 August 2026
BIDDERS
CLOSING DATE FOR RESPONSES BY 28 August 2026

CONTACT PERSON

Mathapelo Makomene
email:Mathapelo.Makomene@Prasa.com

Any additional information or clarification will be emailed to all Respondents, if necessary.

2 FORMAL BRIEFING

A compulsory pre-proposal RFP briefing will be conducted at the following address:

Umjantshi House, 30 Wolmarans street, Braamfontein, Johannesburg.

Respondents to provide own transportation and accommodation. The briefing session will start

punctually, and information will not be repeated for the benefit of Respondents arriving late.

2.1 A Certificate of Attendance in the form set out in Form D hereto must be completed and submitted

with your Proposal as proof of attendance is required for a compulsory site meeting and/or RFP

briefing. Bidders must also appear on the Compulsory Briefing session Register.

2.2 Respondents failing to attend the compulsory RFP briefing may be disqualified.

3 BRIEFING SESSION MINUTES AND NOTES

3.1 PRASA will issue briefing session minutes or notes together with the response to the clarification

questions on the 28 August 2026.
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3.2 Clarifications will be issued to all Respondents to this RFP utilizing the contact details provided at

receipt of the responses to the RFP documentation, after submission to the authorised

representative.
3.3 Bidders / Respondents are requested to promptly confirm receipt of any clarifications sent to them.

3.4 Bidders / Respondents must ensure responses to the clarifications are received on or before the

deadline date stated.

4 PROPOSAL SUBMISSION OF RFP RESPONSE
Proposal Responses should be submitted to PRASA in a sealed envelope addressed as follows:

The Secretariat / Tender Office

RFP No: HO/PGC/RS/519/07/2026

Description of Bid RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR
THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST, COMMISSIONING AND TRAINING OF
EIGHTY-FOUR (84) ROLLING STOCK MOBILE
SYNCHRONISED VEHICLE LIFTING JACKS FOR PRASA

NEW TRAINS
Closing date and time: 09 SEPTEMBER 2026 @ 12:00
Closing address 30 WOLMARANS STREET

UMJANTSHI HOUSE
BRAAMFONTEIN

5 DELIVERY INSTRUCTION FOR RFP
Delivery of Bid

The Bid envelopes should be deposited in the PRASA tender box which is located at the main
entrance of the UMJANTSHI HOUSE and should be addressed as follows:
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5.1

6.2

6.3

THE SECRETARIAT / TENDER OFFICE
30 WOLMARANS STREET
UMJANTSHI HOUSE

BRAAMFONTEIN

B-BBEE Joint Ventures or Consortiums

Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium with B-
BBEE entities, should state their intention to do so in their RFP submission. Such Respondents
should also submit a signed JV or consortium agreement between the parties clearly stating the
percentage [%] split of business and the associated responsibilities of each party. If such a JV or
consortium agreement is unavailable, the partners should submit confirmation in writing of their
intention to enter into a JV or consortium agreement should they be awarded business by PRASA
through this RFP process. This written confirmation should clearly indicate the percentage [%] split
of business and the responsibilities of each party. In such cases, award of business will only take

place once a signed copy of a JV or consortium agreement is submitted to PRASA.

COMMUNICATION

For specific queries relating to this RFP during the RFP process, bidders are required to adhere
strictly to the communication structure requirements. An RFP Clarification Form should be
submitted to Mathapelo Makomene by no later than 25 August 2026, substantially in the form

set out in Annexure F hereto.

In the interest of fairness and transparency PRASA’s response to such a query will be made
available to all the other Respondents who have attended a compulsory briefing session. For this
purpose PRASA will communicate with Respondents using the contact details provided at the

compulsory briefing session.

After the closing date of the RFP, a Respondent may only communicate in writing with the Bid
Secretariat, to Mathapelo Makomene Mathapelo.Makomene@prasa.com, on any matter

relating to its RFP Proposal.
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6.4 Respondents are to note that changes to its submission will not be considered after the closing

date.

6.5 Respondents are warned that a response will be liable for disqualification should any attempt be
made by a Respondent either directly or indirectly to canvass any officer(s) or employee of PRASA
in respect of this RFP between the closing date and the date of the award of the business.
Furthermore, Respondents found to be in collusion with one another will automatically be

disqualified and restricted from doing business with PRASA in future.

6.6  Bidders are advised to utilize this email address (SCM.Complaints@prasa.com ) for lodging

of complaints to PRASA in relation to this bid process. The following minimum information about

the bidder must be included in the complaint:
6.6.1 Bid/Tender Description
6.6.2 Bid/Tender Reference Number
6.6.3 Closing date of Bid/Tender

6.6.4
6.6.5
6.6.6

Supplier Name;
Supplier Contact details

The detailed compliant

7 CONFIDENTIALITY

7.1 PRASA shall ensure all information related to this RFP is to be treated with strict confidence. In this
regard Respondents / Bidders are required to certify that they have acquainted themselves with
the Non-Disclosure Agreement All information related to a subsequent contract, both during and
after completion thereof, will be treated with strict confidence. Should the need however arise to
divulge any information gleaned from provision of the Services , which is either directly or indirectly

related to PRASA’s business, written approval to divulge such information should be obtained from

PRASA.
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7.2 Respondents must clearly indicate whether any information submitted or requested from PRASA
is confidential or should be treated confidentially by PRASA. In the absence of any such clear

indication in writing, PRASA shall deem the response to the RFP to have waived any right to

confidentiality and treat such information as public in nature.

INSTRUCTIONS FOR COMPLETING THE RFP

All responses to the RFP should be submitted in two sealed envelopes/boxes; the first envelop/box

shall have the technical and compliance response, the second envelop/box shall only have the

financial response and Specific goals response.

8.2 Bidders are required to package their response/Bid as follows:

8.3

8.4

8.5

Volume 1 (Envelop 1/Package 1)

e Part A: Mandatory Requirements Response and Other Mandatory Requirements
e Part B: Technical or Functional Response (response to scope of work)

Volume 2 (Envelop 2/ Package 2)

e Part C: Financial Proposal and Specific Goals

Volume 2 should be submitted in a separate sealed envelope. Bidders should make their

pricing offer in envelop 2/package 2.

Bidders must submit 1 original response and may submit copies and an electronic version
which must be contained in a Memory Card/External hard drive etc clearly marked in the
Bidders name. PRASA reserves the right to consider information provided in all formats
irrespective the format i.e original/copy/electronic.

Bidders should ensure that their response to the RFP is in accordance with the structure of
this document.

Where Bidders are required to sign forms they are required to do so using preferably black

ink pen.
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8.6

8.7

8.8

8.9

8.10

8.11

8.12

Any documents forming part of the original responses to RFP but which are not original in

nature, should be certified as a true copy by a Commissioner of Oaths.

Each response to RFP must be in English and submitted in A4 format, except other graphic
illustrations, which may not exceed A3 format, unless the contrary is specifically allowed for
in this RFP. Responses to RFP should be neatly and functionally bound, preferably

according to their different sections.

The original responses to RFP must be signed by a person duly authorized by each
consortium member and Subcontractor to sign on their behalf, which authorization must
form part of the responses to RFP as proof of authorization. By signing the responses to
RFP the signatory warrants that all information supplied by it in its responses to RFP is true
and correct and that the responses to RFP and each party whom the responses to RFP
signatory represents, considers themselves subject to and bound by the terms and
conditions of this RFP.

The responses to RFP formulation should be clear and concise and follow a clear
methodology which responses to RFP should explain upfront in a concise Executive
Summary and follow throughout the responses to RFP.

Responses to RFP must provide sufficient information and detail in order to enable PRASA
to evaluate the responses to RFP, but should not provide unnecessary detail which does
not add value and detracts from the ability of PRASA to effectively evaluate and understand
the responses to RFP. The use of numbered headings, bullet points, sections, appendices
and schedules are encouraged.

Information submitted as part of a responses to RFP should as far as possible, be orderly
according to the order of the required information requested by PRASA. All pages should
be consecutively numbered.

Responses to RFP should ensure that each requirement contained in the RFP is succinctly
addressed. Responses to RFP should as far as possible use the terms and definitions
applied in this RFP and should clearly indicate its interpretation of any differing terminology

applied.
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8.13

8.14

8.15

8.16

Response to RFP documents are to be submitted to the address specified in this RFP, and
Bidders should ensure that the original and copies (where applicable) are identical in all
respects as PRASA will not accept any liability for having disqualified a bidder for failing to

provide a mandatory returnable document.

Unless otherwise expressly stated, all Proposals furnished pursuant to this RFP shall be
deemed to be offers. Any exceptions to this statement must be clearly and specifically

indicated.

Any additional conditions must be embodied in an accompanying letter. Subject only to
clause 16 [Alterations made by the Respondent to Bid Prices] of the General Bid Conditions,

alterations, additions or deletions must not be made by the Respondent to the actual RFP

documents.

Bidders are required to review the Contract (Annexure D). Bidders may further amend and
or delete any part of the Draft Contract where they deem fit to do so. Where Bidders have
amended and or deleted any part of the Contract, it must be clearly visible by using track
changes and must ensure that the disc copy of their bid submission for the Draft Contract
is in word version and not password protected. It must be noted that the marked up

Contract will form part of contract negotiations processes with the preferred bidder.

RFP TIMETABLE
PRASA may at its sole discretion amend any of the milestone dates indicated in the table below.

Bidders will be informed of any amendments to the timeline through the issue of the Addendum.

RFP PROCESS MILESTONE DATES
Bid issue date 07 August 2026
Compulsory Briefing Session for Bidders 19 August 2026 @ 10H00
Closing date for Questions 25 August 2026
Closing date for Responses 28 August 2026
Closing Date for Submission of final Bid 09 September 2026 @12H00
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Evaluation of Proposals (Bidders note that | TBC
PRASA may call for Presentation of bidders
offers at any stage of the evaluation process)
Appointment of the successful Bidder TBC
Contract Negotiations TBC
Signing of Contract TBC
Contract Commencement TBC

10

11

LEGAL COMPLIANCE

Bidders should ensure that they comply with all the requirements of the RFP and if Bidders fail to
submit any of the required documents, such Bids may, at the sole discretion of PRASA, be
disqualified. PRASA reserves the right to call a Bidder to provide additional documents which may

have not been submitted.

The successful Bidder [hereinafter referred to as the Service Provider] shall be in full and

complete compliance with any and all applicable laws and regulations.

NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE

Respondents are required to self-register on National Treasury’s Central Supplier Database (CSD)
which has been established to centrally administer supplier information for all organs of state and
facilitate the verification of certain key supplier information. Only foreign suppliers with no local
on the CSD. The CSD can be accessed at

registered entity need not register

https://secure.csd.gov.za. Respondents are required to provide the following to PRASA in order to

enable it to verify information on the CSD:

Supplier Number: Unique registration reference number:
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12 TAX COMPLIANCE
Respondents must be compliant when submitting a proposal to PRASA and remain compliant for
the entire contract term with all applicable tax legislation, including but not limited to the Income
Tax Act, 1962 (Act No. 58 of 1962) and Value Added Tax Act, 1991 (Act No. 89 of 1991).
It is a condition of this RFP that the tax matters of the successful bidder be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet

the bidder’s tax obligations.

The Tax Compliance status requirements are also applicable to foreign Respondents/ individuals

who wish to submit bids.

Respondents are required to be registered on the Central Supplier Database (CSD) as indicated
in paragraph 11 and the National Treasury shall verify the Respondent’s tax compliance status

through the Central Supplier Database (CSD).

Where Consortia / Joint Ventures / Sub-contractors are involved, each party must be registered on
the Central Supplier Database (CSD) and their tax compliance status will be verified through the
Central Supplier Database (CSD).

For this purpose, the attached SBD 1 marked Annexure A must be completed and submitted

as an essential returnable document by the closing date and time of the bid.

New Tax Compliance Status (TCS) System

SARS has implemented a new Tax Compliance Status (TCS) system in terms of which a taxpayer
is now able to authorise any 3rd party to verify its compliance status in one of two ways: either
through the use of an electronic access PIN, or through the use of a Tax Clearance Certificate
obtained from the new TCS system.

Respondents are required to provide the following to PRASA in order to enable it to verify their tax

compliance status:

Tax Compliance Status (TCS) Pin:
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13

14

15

16

17

PROTECTION OF PERSONAL DATA

In responding to this bid, PRASA acknowledges that it may obtain and have access to personal
data of the Respondents. PRASA agrees that it shall only process the information disclosed by
Respondents in their response to this bid for the purpose of evaluating and subsequent award of
business and in accordance with any applicable law. Furthermore, PRASA will not otherwise
modify, amend or alter any personal data submitted by Respondents or disclose or permit the
disclosure of any personal data to any Third Party without the prior written consent from the
Respondents. Similarly, PRASA requires Respondents to process any personal information

disclosed by PRASA in the bidding process in the same manner.

VALIDITY PERIOD
This RFP shall be valid for 180 Working/Business days calculated from Bid closing date.

POST TENDER NEGOTIATION (IF APPLICABLE)

PRASA reserves the right to conduct post tender negotiations with a shortlist of Respondent(s).
The shortlist could comprise of one or more Respondents. Should PRASA conduct post tender
negotiations, Respondents will be requested to provide their best and final offers to PRASA based
on such negotiations. A final evaluation will be conducted in terms of 90/10 evaluation

criteria/scoring methodology.

FINAL CONTRACT AWARD
PRASA will negotiate the final terms and condition the contract with the successful Respondent(s).
This may include aspects such as Supplier Development, the Specific goals Improvement Plan,

price and delivery. Thereafter the final contract will be awarded to the successful Respondent(s).

FAIRNESS AND TRANSPARENCY
PRASA views fairness and transparency during the RFP Process as an absolute on which PRASA
will not compromise. PRASA will ensure that all members of evaluation committees declare any

conflicting or undue interest in the process and provide confidentiality undertakings to PRASA.
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The evaluation process will be tightly monitored and controlled by PRASA to assure integrity and

transparency throughout, with all processes and decisions taken being approved and auditable.
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SECTION 2

1. INTRODUCTION
This document serves as a bid specification for the appointment of a Service provider for the

Design, Manufacture, Delivery, Off-Loading, Installation, Testing, Commissioning and Training of
Eighty-Four (84) Rolling Stock Mobile Synchronised Vehicle Lifting Jacks (i.e. 3 sets of 24
jacks and 3 sets of 4 jacks as spares, totaling 84 jacks) for PRASA new trains over a period of

12 months.

2. BACKGROUND INFORMATION
PRASA has embarked on a major rolling stock fleet renewal programme in order to replace all its
existing metro train fleet over the next 20 years. The new technology and improved maintenance

practices required for the new Rolling Stock fleet will require a comprehensive review and upgrade of

the maintenance depots and facilities.

The depots identified for modernization include Braamfontein, Benrose, Wolmerton, Paarden Eiland,
Salt River, Eastern Cape, Springfield, and Durban Yard. The Depot Modernization Programme (DMP)

is intended to support the scheduled maintenance interventions required for the new fleet.

The regional distribution of the new EMO01 fleet is given in the following table:

Region Qty
Gauteng North 96
Western Cape 80
KwaZulu Natal 91
Gauteng South 65
TOTAL Delivered 332

Table 1. Regional distribution of Delivered Train Sets as of May 2026
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Although the DMP was expected to run parallel with train deliveries, it has been delayed by up to 10
years, while train sets continued to arrive. As a result, PRASA does not currently have the facilities

required to perform scheduled maintenance interventions, forcing trains to be stopped/staged.

The extent of these stoppages includes:
¢ 11 trainsets already withdrawn from service due to the absence of lifting facilities for

scheduled 4-year and 6-year maintenance interventions. The maintenance schedules
indicate that an additional 20 trainsets are expected to be withdrawn within the next six

months.

To mitigate these challenges, PRASA has planned to introduce interim measures at regional depots
while the long-term DMP solution undergoes procurement process of the acquisition of In-floor lifting

jacks.

This interim approach, known as the Expanded Interim DMP Intervention, focuses on several
elements that include Depot and Facility modifications, but also the procurement of Synchronised lifting
jacks. This procurement solution, with expected lead time of estimated 12 months, provides medium to
long-term relief compared to the turnkey DMP solution, which is expected to be delivered in a minimum

of estimated 5 years.

2.1 STATUS QUO

Currently, apart from Wolmerton depot, PRASA has no Synchronised lifting jacks available for the new
fleet. Several trains already require lifting for the execution of the 4-yearly and 6- yearly Preventive
maintenance activities and due to safety risks, maintenance depots have withdrawn the affected

trainsets from service.

2.2 PROBLEM STATEMENT
Due to significant delays in the DMP, PRASA lacks Rolling Stock’s Synchronised lifting jacks for the
new fleet. Several trains already require Maintenance interventions that require these jacks and safety
concerns have forced their withdrawal from service.
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To establish minimum maintenance capabilities, the Interim DMP programme was introduced. The
acquisition of Synchronised lifting jacks is a critical component in ensuring functional maintenance and

repair facilities are in place.

The urgency of this project is underscored by the fact that 24 trainsets (for wheel wear and damages)
and 11 train sets (Maintenance backlog) are already stopped and withdrawn from service. The affected
trainsets are valued at around R5.2 billion (i.e. R3.6 billion for wheel maintenance and R1.6 billion for

lifting maintenance activities) and are currently unusable for operational service.

The Maintenance schedules indicate that around 20 trainsets will have to be stopped within the next 6

months (due for lifting maintenance activities and wheel reprofiling).

2.3 PICTORIALS
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DEPOT

PRASA TRAIN ON LIFTING JACKS

Figure 1: Typical Mobile Synchronised Vehicle Lifting Jacks at Wolmerton Depot

Please Note: The Lifting Jacks are an essential part of resolving the maintenance backlog but is also

essential for the introduction of the Mobile wheel lathes.

Attached is an illustration showing the principle working of the Mobile wheel lathe. While the train is
lifted by the jacks, the Mobile wheel lathe will move below the train and reprofile trainset wheels in situ

without detaching the wheels from the bogie.
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wy
MOBILE WHEEL LATHE
Lathe Cuttlng

fWHeels Stay Mounied on Regie
| No Wheel Removal

Figure 2. Working Principle of the Mobile wheel lathe using the Lifting jacks to lift all 6

cars simultaneously

3. OBJECTIVE OF THE PROPOSED PROJECT
e The Depot Modernisation Programme supports the PRASA strategic objective of modernising
the business.
e The Interim Depot program is an urgent intervention to establish the minimum required
maintenance facilities for the new trains.
e The procurement of these Lifting jacks will be a vital element to the success of the whole Interim

depot program in anticipation of the full DMP program.
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3.1 DESIRED OUTCOMES FOR CARRYING OUT THE PROPOSED PROJECT

A combination of turnkey strategy and the production of client detailed designs for the depots were
adopted, however these strategies currently result in major delays hence there is an alternative
approach of securing a Synchronised Lifting Jacks as a measure to address the backlog of lifting

maintenance activities at various depots in the country.

3.2 PROJECT BENEFITS TO PRASA
PRASA as a business shall realise the following significant benefits after the implementation of the
project:

¢ Provision of the maintenance equipment required to sustain the reliability and availability of the
new fleet and to a an extent the old fleet as well;

o The Mean time to repair will significantly improve. For Gauteng, this will change from 6-9 months
to 1 week. The Coastal regions will for the first time be able to perform Maintenance activities
and return their trainsets back to service;

¢ Modernisation and capacity enhancement;

¢ Anticipation of and response to the changing and dynamic needs of our railway passengers and
stakeholders, and transport trends;

e The upskiling of the PRASA maintenance personnel who will be trained to use the latest
technology Rolling Stock maintenance equipment;

e The depots will have maintenance equipment that ensures that trains spend as little time in the
depots as required and more time making passenger trips, therefore increasing the income of
PRASA through higher number of passenger trips.

¢ Improved compliance with the National Railway Safety Regulator Act, 2002 (Act No. 16 of 2002)
and Occupational Health and Safety Act, 1993 (Act No. 85 of 1993); as per the latest

amendments.

The benefits outlined above are in line with the PRASA Corporate Plan for MTEF 2026/27 to 2028/29.
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3.3 CURRENT MECHANISMS IN PLACE TO ADDRESS THE PROBLEM

This project seeks to address the problem of the absence of the Lifting Jacks for various depots that

have deployed operational new fleet.

Except Wolmerton maintenance depot, there is no current alternative mechanism in place for lifting a
six-car trainset at Braamfontein, Durban and Salt River maintenance depots. Trainsets are therefore

withdrawn from service for safety concerns with the non-compliance to the Maintenance schedules.

4. SCOPE OF WORKS AND AREAS OF FOCUS
4.1 SCOPE OF THE DESIRED SOLUTION
The scope of work for this project shall entail the following activities:

e Design / Design Review

e Manufacture (most likely that it will be found off-the-shelf, readily available — it will just require
to be customised/adjusted to for our workshop facilities and EMUs configuration)

e Deliver and Off-Load the Mobile Synchronised Lifting Jacks at the depot and install it in the
workshop where the lifting of a six-car trainset will be performed to execute maintenance
activities

e Assemble, Test and Commissioning the Synchronised Lifting Jacks

e Training of Maintenance Personnel

e Hand-over to PRASA

4.2 TARGETED AREA BY THIS PROJECT
Braamfontein, Durban Yard and Salt River Rolling Stock Maintenance Depots.

4.3 EXTENT AND COVERAGE OF THE PROPOSED PROJECT

Braamfontein, Durban and Salt River Rolling Stock Maintenance Depots.
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4.4 OTHER RELATED PROJECTS
e Mobile Wheel Lathe machines that will work hand-in-hand with the Synchronised Lifting Jacks.

e The entire DMP projects including the Underfloor Wheel Lathe machines.

5 SPECIFICATION OF THE WORK OR PRODUCTS OR SERVICES REQUIRED

5.1 COMPANY TRACK RECORD
Bidders should submit their track records of similar type and size of projects previously completed

successfully.

5.2 PROFESSIONAL TECHNICAL STAFF REQUIREMENTS
The appointed Service provider will be required to provide a qualified and experienced professional
team with the following key expertise:

e Project Management Services

e Mechanical Engineering Services

e Electrical Engineering Services

e Quality Management Services

5.21 PROJECT MANAGER
The desired minimum qualifications for the PROJECT MANAGER are as follows:
o BSc/BEng/B-Tech Degree Qualification in any of the Engineering disciplines or Project

Management Qualification (minimum NQF 7 level).

5.2.2 MECHANICAL ENGINEER
The desired minimum qualifications and professional registration for the MECHANICAL ENGINEER are
as follows:

e BSc/BEng/B-Tech Degree Qualification in Mechanical Engineering (minimum NQF 7 level);

e Engineering Council of South Africa (Pr Eng/Pr Tech with ECSA) or Professional Registration in

the Country where the Engineer is practising.
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5.2.3 ELECTRICAL ENGINEER
The desired minimum qualifications and professional registration for the ELECTRICAL ENGINEER are
as follows:

e BSc/BEng/B-Tech Degree Qualification in Electrical Engineering (minimum NQF 7 level);

¢ Engineering Council of South Africa (Pr Eng/Pr Tech with ECSA) or Professional Registration in

the Country where the Engineer is practising.

5.2.4 QUALITY MANAGER
The desired minimum qualifications for the QUALITY MANAGER are as follows:
o Quality Management — Quality Management Degree Qualification / Engineering Degree

Qualification in any of the Engineering disciplines (minimum NQF 7 level).

5.3 TECHNICAL APPROACH AND METHODOLOGY
Bidders should submit a detailed project's APPROACH AND METHODOLOGY for this type and size of

the project.

5.4 PROGRAMME / PROJECT SCHEDULE
Bidders should submit a detailed project's PROGRAMME / PROJECT SCHEDULE for this type and

size of the project.

5.5 QUALITY MANAGEMENT SYSTEM / PLAN
Bidders should submit a detailed project's QUALITY MANAGEMENT SYSTEM / PLAN for this type and

size of the project.

5.6 FINANCIAL CAPABILITY

Bidders should submit their previous annual financial statements.
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6 TIME FRAMES / PROGRAMS

6.1 Contract period
e Contract period is estimated to be 12 months.

6.2 Program of the work
KEY MILESTONES - Appointment of a Service provider.

Milestone Dates
Tender Advert 07 August 2026
Compulsory Tender Briefing 19 August 2026
Tender Clarifications/Questions 25 August 2026
28 August 2026

Tender Responses to
Clarifications/Questions
Tender Close/Submissions

09 September 2026

Tender Evaluations (BEC) TBC
Bid Adjudication TBC
Accounting Officer's Approval as per the DoA TBC
Award to successful Bidder TBC
Contract negotiation and signing of contract TBC

November 2026 to October 2027
e 1stmachine delivery — July 2027
e 2" machine delivery — August 2027
Project Implementation to Completion and | | 3 machine delivery — September 2027

Hand-Over
August, September & October 2027 —

Installation, Commissioning, Training and

Handover to PRASA.

7 EVALUATION AND SCORING METHODOLOGY
The evaluation of the Bids by the evaluation committees will be conducted at various levels.

The following levels will be applied in the evaluation:
LEVEL DESCRIPTION

Verify completeness | The Bid is checked for completeness and whether all
documentation, certificates; verify completeness warranties and other Bid

required

RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84) ROLLING STOCK MOBILE SYNCHRONISED
VEHICLE LIFTING JACKS FOR PRASA NEW TRAINS
Page 34 of 68




RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE
DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION,
TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84) Y
ROLLING STOCK MOBILE SYNCHRONISED VEHICLE LIFTING JACKS
FOR PRASA NEW TRAINS

TENDER NUMBER: HO/PGC/RS/519/07/2026

LEVEL DESCRIPTION

requirements and formalities have been complied with. Incomplete Bids

will be disqualified.

Verify compliance The Bids are checked to verify that the essential RFP requirements have

been met. Non-compliant Bids will be disqualified.

Detailed Evaluation | Detailed analysis of Bids to determine whether the Bidder is capable of
of Technical delivering the Project in terms of business and technical requirements. The
minimum threshold for technical evaluation is [70%], any bidder who
fails to meet the minimum requirement will be disqualified and not

proceed with the evaluation of Price and Specific Goals.

Specific Goals Evaluate Specific Goals

Price Evaluation Bidders will be evaluated on price offered.

Scoring Scoring of Bids using the Evaluation Criteria.

Recommendation Report formulation and recommendation of Preferred and Reserve Bidders

Best and Final Offer | PRASA may go into the Best and Final Offer process in the instance
where no bid meets the requirements of the RFP and/or the Bids are too

close in terms of points awarded.

Approval Approval and notification of the final Bidder.

7.1. EVALUATION CRITERIA

Interested bidders for this project shall be evaluated in terms of their business credentials, financial
standing, empowerment, technical capacity and experience. The evaluation committee shall use the
following Evaluation Criteria depicted in the below Table for the selection of the preferred bidder.

Stage 1 Compliance

Stage 1A - Mandatory Requirements

Stage 1B - Other Mandatory Requirements

Stage 2 Technical/Functionality

Technical/Functional Requirements Threshold of 70%
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Stage 3 Price and Specific Goals
Price 80/90

Specific Goals 20/10

TOTAL 100

7.1.1 STAGE 1: COMPLIANCE REQUIREMENTS

7.1.1.1. Stage 1A - Mandatory Requirements
If you do not submit/meet the following mandatory documents/requirements your Proposal will be

disqualified automatically:

No. Description of requirement

a) Briefing Session Form D.
Bidders must also reflect on the Compulsory Briefing Session Attendance
Register

b) Signed Joint Venture, Consortium Agreement or Partnering Agreement

(whichever is applicable)

1. The Bidder must have an intent partnering agreement letter (signed by
the Bidder and Original Equipment Manufacturer/Technical Partner
that has previous track record experience on manufacturing and
supplying Synchronised Lifting Jacks).

2. In cases, where the Bidder has previous track record experience on
manufacturing and supplying of Synchronised Lifting Jacks, the letter
of intent agreement is not required since the Bidder will be evaluated

accordingly.
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7.1.1.2. Stage 1B — Other Mandatory Requirements
If you do not submit/meet the following mandatory documents/requirements, PRASA may request the

bidder to submit the information within five (5) working days. Should this information not be provided,

your bid proposal will be disqualified.

No. Description of requirement
a) Completion of ALL RFP documentation including all declarations
b) Copies of the Professional registration and Qualification certificates for all

Key Personnel listed in Section 5 must be submitted with the Bid (the

copies do not have to be certified).

The recognition of foreign Qualifications not issued in English must be done

in terms of the South African Qualification Authority (SAQA), bidders must

obtain the SAQA Certificate of Evaluation (SCoE) for the foreign
qualifications evaluated. If the Qualification has been awarded in other
language/s, Bidders should provide translation in English.

1. Project Manager with Engineering Degree or Project Management
Qualification (minimum NQF 7 level);

2. Mechanical Engineer with BSc/BEng/BTech Degree Qualification in
Mechanical Engineering (minimum NQF 7 level) and Engineering
Council of South Africa (Pr Eng/Pr Tech with ECSA) or Professional
Registration in the Country where the Engineer is practising;

3. Electrical Engineer with BSc/BEng/BTech Degree Qualification in
Electrical Engineering (minimum NQF 7 level) and Engineering Council
of South Africa (Pr Eng/Pr Tech with ECSA) or Professional
Registration in the Country where the Engineer is practising;

4. Quality Manager / Engineer with Quality Management Degree
Qualification or Engineering (BSc/BEng/BTech Degree) Qualification

(minimum NQF 7 level).

RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84) ROLLING STOCK MOBILE SYNCHRONISED
VEHICLE LIFTING JACKS FOR PRASA NEW TRAINS
Page 37 of 68



RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE
DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION,
TEST, COMMISSIONING AND TRAINING OF EIGHTY-FOUR (84) WM
ROLLING STOCK MOBILE SYNCHRONISED VEHICLE LIFTING JACKS
FOR PRASA NEW TRAINS

TENDER NUMBER: HO/PGC/RS/519/07/2026

No. Description of requirement
C) Compliance to the User Requirement Specification (URS) attached as
Annexure A.

1. The Bidders must initialise all pages (confirming acknowledgement and
compliance to the URS), complete and sign Annexure A and submit
their Supplier’'s / Original Equipment Manufacturer's (OEM’s) Product
Data Sheet.

2. The Bidders must provide detailed responses to each Clause of the
Annexure A - User Requirement Specification, Page 19, Section 17.
INFORMATION TO BE SUPPLIED WITH TENDER, as requested.

d) Letter of Good Standing: COID
e) Supply valid SARS Pin
f) CSD supplier registration number

7.1.2. STAGE 2: TECHNICAL / FUNCTIONALITY REQUIREMENTS

Qualifying bidders shall then be evaluated on functionality after meeting all compliance requirements
outlined above. The minimum threshold for the technical/functionality requirements is 70%. Bidders who

score below this minimum requirement shall not be considered for further evaluation in Stage 3.

Details of the Technical/Functional requirements are presented in the below Table.

] Track Record Experience of Bidders on similar type of projects previously 40
completed successfully.

Delivery Lead Time showing a Detailed Programme/Project Schedule
2 clearly identifying all required activities to design, manufacture, transport 20

and delivery of the eight four (84) Lifting Jacks.

3 Experience of Key Personnel (based on Submitted CVs). 10

4 Detailed Technical Approach and Methodology clearly identifying all 10
required activities to deliver the requested scope of work.
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Detailed Quality Management Plan/System clearly stating all the Quality
5 management processes and procedures that the Service provider will 10
follow in delivering the scope of work to PRASA.
5 Financial Capability Evaluation based on the submitted previous Annual 10
Financial Statement.
TOTAL 100
7.1.2.1. Functional Evaluation Criteria

Bidders are evaluated based on the functional criteria set out in this RFP. Only those Bidders which

score [70] points or higher (out of a possible 100) during the functional evaluation will be evaluated

during the second stage of the Bid.

Details of the scoring methodology presented above are outlined in the below Table:

Track Record
Experience of
Bidders

In cases, where the

Bidder has an intent of
partnering with  the
OEM, there must be an
intent partnering
agreement letter stating
such partnership.

The OEM/Technical
partner's  experience
will be considered with
the accompanying
above-mentioned letter
of intent agreement.

Points are allocated for track
record of  Supplying the
Synchronised Vehicle Lifting
Jacks.

Documents to be submitted:

e Client’s Certificate
Completion or,

e Client’s Reference Letter or,

¢ Client’s Goods receiving Note.

of

NB: The above documents must
indicate the value and the type of
work performed on a Letterhead

(with  contact details and
signature) of the Client.
or

e Supplier’s Delivery Note.

NB: The above document must
indicate the value and the type of
work performed on a Letterhead
(with  contact details and

Score will be based on the related type
of successfully completed projects over
the last 20 years:

0. Not submitted information / no
response / submitted with no contact
details and signature;

1. Unrelated projects provided;

2. Submitted 1 related type of Project;

3. Submitted 2 to 3 related type of
Projects;

4. Submitted 4 related type of Projects;
and

5. Submitted 5 or more related type of

Projects.

40%
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signature) of the Supplier, and the
contact details and signature of
the Client.

The Client will be contacted via

email and provided time to
respond. If there is no response
received in the stated response
time, the bidder will be scored
zero.

Delivery Lead Time
showing Programme
/ Project Schedule

Lead time - is
defined as the
period from

contract signing to
delivery to the
respective depots.

Delivery Lead Time showing |O0.

Programme / Project Schedule
clearly identifying all required
activities to design, manufacture,

transport and delivery of all the y

eighty-four (84) Lifting Jacks.

Bidders’ Note:
The commitment of

delivery lead time will be
incorporated in the contract
and delivery delay damages
will be applicable as indicated

in Page 7 of 18, Clause 8.8 of | 3.

the Draft Contract.

the | 2-

No Information submitted / no
response / not showing programme
or project schedule;
Lead

programme or project schedule) of

Delivery Time (showing
more than 18 months
Lead

programme or project schedule) of

Delivery Time (showing
equall/less than 18 months and
more than 15 months

Lead

programme or project schedule) of

Delivery Time (showing
equal/less than 15 months and
more than 12 months

Delivery Lead Time of (showing
programme or project schedule)
equall/less than 12 months and
more than 9 months

Lead

programme or project schedule) of

Delivery Time (showing

equal/less than 9 months

20%
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Experience of Key Qualifications and Professional | Score will be allocated based on
Personnel (based on | Registration were compliance | combined average number of years’
Submitted CVs) requi
. quirements. .
1. Project Manager , related experience. Post
(PM) No of years of experience of Key o _
> Mechanical personnel will be evaluated as Qualification/Professional years of
Engineer (ME) follows: experience will be considered as
?I-EE)'eCt”Cal Engineer | 4 Resources will be evaluated follows:
4. Quality Engineer and the aver-age score wil i) Post Qualification for Project
/Manager (QE/QM) be caloulated; Manager and Qualit
e Formula below will be used g y
to calculate the average Engineer/Manager
score; ii) Post Professional Registration
* Average score = for Mechanical and Electrical
(PM+ME+EE+QE)/4 .
Engineer
0. No response/ Not submitted CV’s or
Unrelated CV'’s provided;
1. Less than 2 Years;
2. 22 Years and Below 4 Years;
3. 24 Years and Below 6 Years;
4. =6 Years and Below 8 Years; and
5. 8 Years and more
Technical Approach Detailed Technical Approach | 0. No Information submitted/ no 10%
and Methodology and Methodology  clearly response;
identifying all required activities | 1. Generic method
to deliver the requested scope of statement/methodology and  not
work. The method statement covering detailed information
provided must: required.
1. Be aligned to th f
© aligned to The scope o 2. Provided a detailed technical
k of thi ject;
work ot this project, approach and methodology that
2. Indlude design phase covered 1 to 2 of the 7 sub-criteria
methodology and reviews; . ]
requirements;
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3. Include manufacturing,
delivery, installation, testing
and commissioning phase

activities and methodology of

completing works; 4.
4. Highlight the risks and
mitigation measures

associated with the scope of

work and working within the | 9

Rail environment;

5. Highlight the critical issues
that the Service provider will
experience during the
delivery of the scope of work
to PRASA,;

6. Training Plan; and

7. Warranty

. Provided a

detailed
approach and methodology that

technical

covered 3 to 4 of the 7 sub-criteria
requirements;
detailed

approach and methodology

technical
that

covered 5 to 6 of the 7 sub-criteria

Provided a

requirements;
detailed
approach and methodology that

Provided a technical

covered all 7 sub-criteria

requirements.

Quality Management
Plan/System

Detailed Quality Management | O.

Plan/System clearly stating all
the Quality management

processes and procedures that | 1.

the Service provider will follow in
delivering the scope of work to
PRASA.

The quality management plan
must be related to the scope of
work of this project and must
include:

1. Quality management | 3.
processes/procedures for
ensuring designs are
compliant to User

Requirement Specification.

No submitted information/ no
response;

Generic quality management plan is
provided, not related to the scope of
work of the project;

Provided a quality management
plan that covered 3 or less of the
sub-criteria requirements;

Provided a quality management
plan that covered 4 of the sub-

criteria requirements;

10%
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. Quality management | 4. Provided a quality management
processes/procedures for plan that covered 5 of the sub-
ensuring  End-User/Client’s criteria requirements;
comments/reviews are | 5. Provided a quality management
incorporated into final detailed plan that covered all 6 of the sub-
designs. criteria requirements.

3. Quality management
processes/procedures for

ensuring manufacturing is
completed in accordance with
the detailed designs.
4.Include a list of all
production/manufacturing
tests that will be conducted
and the pass/fail criteria for
each test to be undertaken.

5. Include a list of all tests that
will be done at commissioning
phase of the installation of the
machine and the pass/fail
criteria for each test to be
undertaken.

6. Include a list of all compliance
certificates that will be
provided to PRASA upon

completion of the work.
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10%

Financial Capability The operating cash flow ratio 0
measures a company’s short-
term liquidity.

Recent year’s set of financial financial statements;

statements (not older than 5| 1. Operating Cash Flow Ratio X < 0;
years) prepared by an ”

. No submitted financial statement /

submitted older than 5 vyears

. Operating Cash Flow Ratio

independent accounting
professional). 0=X<0.25

3. Operating Cash Flow Ratio
Use the formula below: 0.25< X <0.5;

Operating cash flow ratio = Cash 4
flow from operations/Current
liabilities. Bidders should submit 05<X<1;
a complete set of their recent 5
financial statements.

. Operating Cash Flow Ratio

. Operating Cash Flow Ratio X > 1.

TOTAL 100%

Note: Bidders that fail to achieve the minimum overall qualifying score of 70% on functional/
technical requirements will not be considered for further Price and Specific Goals (Stage 3)

evaluation.

71.3. STAGE 3: PRICING AND SPECIFIC GOALS

The following formula, shall be used by the Bid Evaluation Committee to allocate scores to the interested
bidders:
The maximum points for this tender are allocated as follows:

PRICE 80/90

SPECIFIC GOALS 20/10
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FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
80/20 PREFERENCE POINT SYSTEM

Pt - Pmin ]
Pmin

Ps = 80[1 -

OR

90/10 PREFERENCE POINT SYSTEM
Pt — Pmin

Ps =90|1— -
P min

Where:
Ps = Points scored for the price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender, the
tenderer will be allocated points based on the goals stated in the table below as may be supported by
proof/documentation stated in the conditions of this tender.

If it is unclear which preference point system will be applicable, that either the 80/20 or 90/10 preference
point system will apply and that the lowest acceptable tender will be used to determine the applicable
preference point system.

Specific Goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)
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Number of | Number of
Number of points points
Numper 2l points claimed claimed
points (80/20
allocated sl (90710 system)
The specific (80/20 system)
goals allocated (90/10 system) (To be (To be
points in terms system) completed completed
of this tender (To be co(r-:-\o Il::?e d by the by the
completed b pthe tenderer) | tenderer)
by the organ y
organ of
of state)
state)
B-BBEE Level 1/ 4 8 B-BBEE
Level 2 Certificate/Sworn
Affidavit (in case
of JV, a
consolidated
score card will
be accepted)
Minimum 51% 3 6 Certified copy of
Black youth owned ID Documents of
the Owner(s)
Minimum 51% 3 6 Certified copy of
Black Owned ID Documents of
the Owner(s)
Total 10 20

8. THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

8.1.

The National Industrial Participation (NIP) Programme, which is applicable to all government

procurement contracts that have an imported content, became effective on the 1 September 1996.
The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the
Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works and
services) entered into after this date, are subject to the NIP requirements. NIP is obligatory and
therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department
of Trade, Industry and Commission (DTIC) is charged with the responsibility of administering the

programme.

8.2. Bidders are therefore required to complete SBD 5 to give effect to the above.
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9. VALIDITY PERIOD

10.

11.

12.

This RFP shall be valid for 180 Business/working days calculated from Bid closing date.

POST TENDER NEGOTIATION (IF APPLICABLE)

PRASA reserves the right to conduct post tender negotiations with a shortlist of Respondent(s).
The shortlist could comprise of one or more Respondents. Should PRASA conduct post tender
negotiations, Respondents will be requested to provide their best and final offers to PRASA based

on such negotiations. A final evaluation will be conducted in terms of 90/10 or 80/20

FINAL CONTRACT AWARD
PRASA will negotiate the final terms and condition the contract with the successful Respondent(s).
This may include aspects such as Supplier Development, the Specific goals Improvement Plan,

price and delivery. Thereafter the final contract will be awarded to the successful Respondent(s).

FAIRNESS AND TRANSPARENCY

PRASA views fairness and transparency during the RFP Process as an absolute on which PRASA
will not compromise. PRASA will ensure that all members of evaluation committees declare any
conflicting or undue interest in the process and provide confidentiality undertakings to PRASA.
The evaluation process will be tightly monitored and controlled by PRASA to assure integrity and

transparency throughout, with all processes and decisions taken being approved and auditable.
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SECTION 3

PRICING AND DELIVERY SCHEDULE

PRICING SCHEDULE / BOQ

Respondents are required to complete the Pricing Schedule and Tender Form C - Volume 2.

1

1.1.
1.2.
1.3.
1.4.
1.5.
1.6.

1.7.

1.8.

1.8.1.

1.8.2.

1.8.3.

1.8.4.

PRICING

Prices must be quoted in South African Rand, inclusive of all applicable taxes.

Price offer is firm and clearly indicate the basis thereof.

Pricing Bill of Quantity is completed in line with schedule if applicable.

Cost breakdown must be indicated.

Price escalation basis and formula must be indicated.

To facilitate like-for like comparison bidders must submit pricing strictly in accordance with
this price schedule and not utilise a different format. Deviation from this pricing schedule
could result in a bid being declared non-responsive.

Please note that should you have offered a discounted price(s), PRASA will only consider
such price discount(s) in the final evaluation stage on an unconditional basis.
Respondents are to note that if price offered by the highest scoring bidder is not market
related, PRASA may not award the contract to the Respondent. PRASA may:

negotiate a market-related price with the Respondent scoring the highest points or cancel
the RFP;

if that Respondent does not agree to a market-related price, negotiate a market-related
price with the Respondent scoring the second highest points or cancel the RFP; and

if the Respondent scoring the second highest points does not agree to a market-related
price, negotiate a market-related price with the Respondent scoring the third highest
points or cancel the RFP.

If a market-related price is not agreed with the Respondent scoring the third highest
points, PRASA must cancel the RFP.
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2 DISCLOSURE OF PRICES QUOTED

Respondents are to note that, on award of business, PRASA is required to publish the tendered
prices and preferences claimed of the successful and unsuccessful Respondents inter alia on the
National Treasury e-Tender Publication Portal, (www.etenders.gov.za) , the other medium used to

advertise the bid i.e CIDB if applicable as required per National Treasury Instruction Note 09 of

2022/2023.

3 OWNERSHIP OF DESIGN
3.1 The plans and design developed and to be provided by PRASA shall at all times remain the

property of PRASA

4 SERVICE LEVELS
1.1 An experienced national account representative(s) is required to work with PRASA’s

procurement department. [No sales representatives are needed for individual department or
locations]. Additionally, there shall be a minimal number of people, fully informed and

accountable for this agreement.

1.2 PRASA will have quarterly reviews with the Service provider’'s account representative on an

on-going basis.

1.3 PRASA reserves the right to request that any member of the Service provider's team
involved on the PRASA account be replaced if deemed not to be adding value for PRASA.

14 The Service provider guarantees that it will achieve a 100% [hundred per cent] service level
on the following measures:
a) Random checks on compliance with quality/quantity/specifications

b) On time delivery.
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1.5 The Service provider must provide a telephone number for customer service calls.

1.6 Failure of the Service provider to comply with stated service level requirements will give

PRASA the right to cancel the contract in whole, without penalty to PRASA, giving 30 [thirty]

calendar days’ notice to the Service provider of its intention to do so.

Acceptance of Service Levels:

YES

5 TOTAL COST OF OWNERSHIP (TCO)
PRASA will strive to procure goods, services and works which contribute to its mission. In

5.1
order to achieve this, PRASA must be committed to working with suppliers who share its
goals of continuous improvement in service, quality and reduction of Total Cost of
Ownership (TCO).

5.2 Respondents shall indicate whether they would be committed, for the duration of any contract

which may be awarded through this RFP process, to participate with PRASA in its continuous
improvement initiatives to reduce the total cost of ownership [TCO], which will reduce the
overall cost of transportation services and related logistics provided by PRASA’s operating

divisions within South Africa to the ultimate benefit of all end-users.

6. FINANCIAL STABILITY
Respondents are required to submit their latest financial statements prepared and signed off by a
professional accountant for the past 12 months with their Proposal to enable PRASA to establish

financial stability.

on this day of 20.......

SIGNED at

SIGNATURE OF WITNESSES ADDRESS OF WITNESSES

1

Name
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Name

SIGNATURE OF RESPONDENT'S AUTHORISED REPRESENTATIVE:

NAME:

DESIGNATION:
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7. VALIDITY OF RETURNABLE DOCUMENTS

The successful Respondent will be required to ensure the validity of all returnable documents, including
but not limited to its Tax Clearance Certificate and valid B-BBEE Verification Certificate, for the duration
of any contract emanating from this RFP. Should the Respondent be awarded the contract [the
Agreement] and fail to present PRASA with such renewals as and when they become due, PRASA
shall be entitled, in addition to any other rights and remedies that it may have in terms of the eventual
Agreement, to terminate such Agreement forthwith without any liability and without prejudice to any

claims which PRASA may have for damages against the Respondent.

SIGNED at onthis _ dayof 20.......
SIGNATURE OF WITNESSES ADDRESS OF WITNESSES

1

Name

2

Name

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:

NAME:

DESIGNATION:
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8. CERTIFICATE OF ACQUAINTANCE WITH RFP TERMS & CONDITIONS & APPLICABLE
DOCUMENTS

By signing this certificate the Respondent is deemed to acknowledge that he/she has made
himself/herself thoroughly familiar with, and agrees with all the conditions governing this RFP, including
those contained in any printed form stated to form part hereof, including but not limited to the documents
stated below and PRASA will recognise no claim for relief based on an allegation that the Respondent

overlooked any such condition or failed properly to take it into account for the purpose of calculating

tendered prices or any other purpose:

1. PRASA’s General Bid Conditions™

2. Standard RFP Terms and Conditions for the supply of Goods or Services or Works to PRASA

Should the Bidder find any terms or conditions stipulated in any of the relevant documents quoted in
the RFP unacceptable, it should indicate which conditions are unacceptable and offer alternatives by
written submission on its company letterhead, attached to its submitted Bid. Any such submission shall
be subject to review by PRASA’s Legal Counsel who shall determine whether the proposed
alternative(s) are acceptable or otherwise, as the case may be. A material deviation from the Standard
terms or conditions could result in disqualification.

Bidders accept that an obligation rests on them to clarify any uncertainties regarding any bid to which
they intend to respond, before submitting the bid. The Bidder agrees that he/she will have no claim
based on an allegation that any aspect of this RFP was unclear but in respect of which he/she failed to
obtain clarity.

The bidder understands that his/her Bid will be disqualified if this Certificate of Acquaintance with RFP

documents included in the RFP as a returnable document, is found not to be true and complete in every

respect.
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SIGNED at on this day of 20.....
SIGNATURE OF WITNESSES ADDRESS OF WITNESSES

1

Name

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:

NAME:

DESIGNATION:

9. GENERAL CONDITIONS

10.1 ALTERNATIVE BIDS- N/A

Bidders may submit alternative Bid only if a main Bid, strictly in accordance with all the requirements of
the RFP is also submitted. The alternative Bid is submitted with the main Bid together with a schedule
that compares the requirements of the RFP with the alternative requirements the Bidders proposes.
Bidders must note that in submitting an alternative Bid they accept that PRASA may accept or reject

the alternative Bid and shall be evaluated in accordance with the criteria stipulated in this RFP.

10.2 PRASA’S TENDER FORMS

Bidders must sign and complete the PRASA’s Bid Forms and attach all the required documents.
Failure by Bidders to adhere to this requirement may lead to their disqualification.
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10.3 PRECEDENT

In case of any conflict with this RFP and Bidders response, this RFP and its briefing notes shall take
precedence.

10.4 RESPONSE TO RFP-CONFIDENTIALITY

Response to RFPs must clearly indicate whether any information conveyed to or requested from
PRASA is confidential or should be treated confidentially by PRASA. In the absence of any such clear
indication in writing from a response to RFP, PRASA shall deem the response to RFP to have waived
any right to confidentiality and treat such information as public in nature.

Where a Bidder at any stage during the RFP Process indicates to PRASA that information or any
response to RFP requested from PRASA is or should be treated confidentially, PRASA shall treat such
information or response to RFP confidentially, unless PRASA believes that to ensure the transparency
and competitiveness of the RFP Process the content of the information or response to RFP should be
conveyed to all Bidders, in which event it shall apply the following process:

o PRASA shall confirm with the Bidder whether the raising of confidentiality applies to the entire
response to the RFP or only specific elements or sections of the response;

° Where confidentiality is maintained by the Bidder and PRASA is of the opinion that the information
or response to RFP if made publicly available would affect the commercial interests of the Bidder
or is commercially sensitive information, PRASA shall not release such information to other
Bidders if providing such information or response to the RFP would prejudice the competitiveness
and transparency of the RFP Process;

. Where PRASA is of the opinion that information provided is not commercially sensitive or would
have no impact on the commercial interests of the relevant Bidder if released and fairness and

transparency requires that such information be released to all Bidders, PRASA may:

i. inform the relevant Bidder of the necessity to release such information and/or response
to RFP and request the Bidder to consent to the release thereof by PRASA; or
ii. obtain legal advice regarding the confidentiality of the relevant information and/or

response to RFP and the legal ability of PRASA to release such information; or
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ii. refrain from releasing the information and/or response to RFP, in which event PRASA
shall not take account of the contents of such information in the evaluation of the relevant

response to RFP.

The above procedures regarding confidentiality shall not apply to any information which is
already public knowledge or available in the public domain or in the hands of PRASA or is
required to be disclosed by any legal or regulatory requirements or order of any competent court,

tribunal or forum.
10.5 RESPONSE TO THE RFP — RFP DISQUALIFICATION

Responses to RFP which do not comply with the RFP requirements, formalities, terms and conditions

may be disqualified by PRASA from further participation in the RFP Process.

In particular (but without prejudice to the generality of the foregoing) PRASA may disqualify, at its sole
discretion and without prejudice to any other remedy it may have, a Bidder where the Bidder, or any of
its consortium members, subcontractors or advisors have committed any act of misrepresentation, bad

faith or dishonest conduct in any of its dealings with or information provided to PRASA.
10.6 CORRUPTION, GIFTS AND PAYMENTS

Neither the Bidders to RFPs, its equity members, the sub-contractors, consortium members nor any of
their agents, lenders or advisors shall directly or indirectly offer or give to any person in the employment
of PRASA or any other Government official or any of the Advisory Team any gift or consideration of any
kind as an inducement or reward for appointing a particular Bidder, or for showing or omitting to show
favour or disfavour to any of the Bidders, its equity members or the sub-contractors in relation to the
Project.

In the event that any of the prohibited practices contemplated under the above paragraph is committed,
PRASA shall be entitled to terminate any Response to RFP’s status and to prohibit such Response to
RFP, its equity members, its SPV members, its Subcontractors and their agents, lenders and advisors

from participating in any further part of the procurement of the Project.
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10.7 INSURANCE

Unless specifically provided for in this RFP or draft contracts, Bidders will be required to submit with
their Bid for services professional indemnity insurance and works insurance to an extent (if any) if
insurance provided by PRASA may not be for the full cover required in terms of the relevant category

listed in this RFP. The Bidder is advised to seek qualified advice regarding insurance.

10.8 NO CONTACT POLICY

Bidders may only contact the bid administrator of PRASA as per the terms of the Communication
Structure established by this RFP, except in the case of pre-existing commercial relationships, in which
case contact may be maintained only with respect thereto and, in making such contact, no party may

make reference to the Project or this RFP.

10.9 CONFLICT OF INTEREST

No Bidder member, subcontractor or advisor of the response to RFP may be a member of or in any
other way participate or be involved, either directly or indirectly in more than one response to RFP or
response to RFP during any stage of the Project procurement process, but excluding specialist
suppliers of systems and equipment, non-core service providers or financial or commercial institutions
whose role is limited purely to lending money or advancing credit to the response to RFP. Bidders are
to sign the declaration of interest form. In order to prevent the conflict or potential conflict of interest
between Lenders and Bidders to RFP, no advisors or the Contractor/s or Consortium/s to any response
to RFP, consortium member or subcontractor may fulfil the role of arranger, underwriter and/or lead
bank to the response to RFP. PRASA may disqualify the response to RFP from further participation in
the event of a failure to comply with this provision. PRASA views the potential conflict of interest so

great as to warrant the reduction of competition for advisory services.
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10.10 COLLUSION AND CORRUPTION

Any Bidder shall, without prejudice to any other remedy available to PRASA, be disqualified, where the

response to RFP —

communicates to a person other than persons nominated by PRASA a material part of its

response to RFP; or
Enters into any Contract or arrangement with any other person or entity that it shall refrain from
submitting a response to RFP to this RFP or as to any material part of its Response to RFP to
this RFP (refer the prohibition contained in Section 4(1)(b)(iii) of the Competition Act 89 of 1998).
The Bidders represents that the Bidder has not, directly or indirectly, entered into any
agreement, arrangement or understanding or any such like for the purpose of, with the intention
to, enter into collusive Biding or with reasonable appreciation that, collusive any agreement,
arrangement or understanding or any such like may result in or have the effect of collusive Biding.
The Bidder undertakes that in the process of the Bid but prior to PRASA awarding the Bid to a
preferred bidder become involved in or be aware of or do or caused to be done any agreement,
arrangement or understanding or any such like for the purpose of or which may result in or have
the effect of a collusive Bid, the Bidder will notify PRASA of such any agreement, arrangement or
understanding or any such like.; or
offers or agrees to pay or give any sum of money, inducement or valuable consideration directly
or indirectly to any person for doing or having done, or causing, or having caused to be done any
act or omission in relation to the RFP Process or any proposed response to RFP (provided nothing
contained in this paragraph shall prevent a response to RFP from paying any market-related

commission or bonus to its employees or contractors within the agreed terms of their employment

or contract).

10.11 CONSORTIUM CHANGES

If exceptional circumstances should arise in which a after the submission to the bid and after closing

date of submission of bids, there is change in the composition of the Bidder, either through substitution

or omission of any member of the Bidder:
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. The Response to RFP must notify PRASA in writing of the proposed changes supported by
complete details of the material reasons for the changes, the parties impacted by the changes
and the impact on the response to RFP.

. PRASA shall evaluate the reasons advanced by the Bidder for the requested changes to the
Bidder structure and where PRASA is not satisfied that the reasons advanced are reasonable or
material, refuse to accept the change and disqualify the response to RFP, or notify the Bidder in
writing of its non-acceptance of the changes and require the Bidder to propose a suitable
alternative to PRASA within 10 (TEN) days of its receipt of the decision of PRASA, upon receipt
of which PRASA shall -

i. Evaluate the alternative proposed for suitability to PRASA, and where the alternative is accepted
by PRASA, inform the Bidder in writing of such acceptance and PRASA shall reassess the
response to RFP against the RFP requirements and criteria; or

ii. Where the alternative is not accepted by PRASA, inform the Bidder in writing of such non-
acceptance as well as its disqualification from the RFP Process.

iii. Where PRASA is satisfied that the changes requested under (i) above are reasonable and
material, the response to RFP, shall be allowed to effect the required changes and PRASA shall

reassess the response to RFP against the RFP requirements and criteria.
10.12 COSTS OF RESPONSE TO THE RFP SUBMISSION

All costs and expenses associated with or incurred by the Bidder in relation to any stage of the Project,
shall be borne by the Bidder. PRASA shall not be liable for any such costs or expenses or any claim for
reimbursement of such costs or expenses.

To avoid doubt, PRASA shall not be liable for any samples submitted by the Bidder in support of their
Responses to RFP and reserves the right not to return to them such samples and to dispose of them at

its discretion.

10.13 RESPONSE TO THE RFP WARRANTY

Bidders must provide a warranty as part of their Responses to RFP that their Responses to RFP are
true and correct in all respects, that it does not contain a misrepresentation of any kind and that the

taxes of all members of the Bidder company, consortium members and or subcontractors are in order
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and none of the members are undergoing corruption or any criminal-related investigations or have any

past convictions for fraud or corruption.

11. CONDITIONS OF TENDER

General
Actions 1 PRASA's Representative and each tenderer submitting a tender shall
act as stated in these Conditions of Tender and in a manner which is
fair, equitable, transparent, competitive and cost-effective.
Interpretation 2 Terms shown in jtalics vary for each tender. The details of each term

for this tender are identified in the Request for Tender / Scope of work/
specification. Terms shown in capital initials are defined terms in the
appropriate conditions of contract.

3 Any additional or amended requirements in the Scope of work/
specification, and additional requirements given in the Schedules in the
tender returnables are deemed to be part of these Conditions of
Tender.

4 The Conditions of Tender and the Scope of work/ specification shall
form part of any contract arising from this invitation to tender.

Communication 5 Each communication between PRASA and a tenderer shall be to or
from PRASA's Representative only, and in a form that can be read,
copied and recorded. Communication shall be in the English language.
PRASA takes no responsibility for non-receipt of communications from
or by a tenderer.

PRASA'srightsto G PRASA may accept or reject any variation, deviation, tender, or

accept or reject . .

any tender alternative tender, and may cancel the tender process and reject all
tenders at any time prior to the formation of a contract. PRASA or
PRASA's Representative will not accept or incur any liability to a
tenderer for such cancellation and rejection, but will give reasons for
the action. PRASA reserves the right to accept the whole or any part
of any tender.
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7 After the cancellation of the tender process or the rejection of all
tenders PRASA may abandon the proposed work and services, have it
performed in any other manner, or re-issue a similar invitation to tender
at any time.

Tenderer's obligations

The tenderer shall comply with the following obligations when
submitting a tender and shall:

Eligibility 1 Submit a tender only if the tenderer complies with the criteria stated in
the Scope of work/ specification.

Costof tendering 2 Accept that PRASA will not compensate the tenderer for any costs
incurred in the preparation and submission of a tender.

Check documents 3 Check the tender documents on receipt, including pages within them,
and notify PRASA's Representative of any discrepancy or omissions in

writing.
Copyright of 4 Use and copy the documents provided by PRASA only for the purpose
documents . iy . T

of preparing and submitting a tender in response to this invitation.
Standardised 5 Obtain, as necessary for submitting a tender, copies of the latest

specifications and

other publications revision of standardised specifications and other publications, which

are not attached but which are incorporated into the tender documents
by reference.

Acknowledge 6 Preferably complete the Receipt of invitation to submit a tender form
recelpt attached to the Letter of Invitation and return it within five days of receipt
of the invitation.

7 Acknowledge receipt of Addenda / Tender Briefing Notes to the tender
documents, which PRASA's Representative may issue, and if
necessary apply for an extension to the deadline for tender submission,
in order to take the Addenda into account.
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Site visit and / or
clarification
meeting

Seek clarification

Insurance

Pricing the tender

Alterations to
documents

10

11

12

13

14

15

Attend a site visit and/or clarification meeting at which tenderers may
familiarise themselves with the proposed work, services or supply,
location, etc. and raise questions, if provided for in the Scope of work/
specification. Details of the meeting are stated in the RFP document,
i-tender website and CIDB website.

Request clarification of the tender documents, if necessary, by notifying
PRASA's Representative earlier than the closing time for clarification of
queries.

Be informed of the risk that needs to be covered by insurance policy.
The tenderer is advised to seek qualified advice regarding insurance.

Include in the rates, prices, and the tendered total of the prices (if any)
all duties, taxes (except VAT), and other levies payable by the
successful tenderer. Such duties, taxes and levies are those applicable
14 days prior to the deadline for tender submission.

Show Value Added Tax (VAT) payable by PRASA separately as an
addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract
and not subject to adjustment except as provided for in the conditions
of contract.

State the rates and Prices in South African Rand unless instructed
otherwise as an additional condition in the Scope of work/ specification.
The selected conditions of contract may provide for part payment in
other currencies.

Not make any alterations or an addition to the tender documents,
except to comply with instructions issued by PRASA’s Representative
or if necessary to correct errors made by the tenderer. All such
alterations shall be initialled by all signatories to the tender.
Corrections may not be made using correction fluid, correction tape or
the like.
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Alternative tenders 16 Submit alternative tenders only if a main tender, strictly in accordance
with all the requirements of the tender documents is also submitted.
The alternative tender is submitted with the main tender together with
a schedule that compares the requirements of the tender documents
with the alternative requirements the tenderer proposes.

17  Accept that an alternative tender may be based only on the criteria
stated in the Scope of work/ specification and as acceptable to PRASA.

Submitting a 18  Submit a tender for providing the whole of the works, services or supply
tender identified in the Contract Data unless stated otherwise as an additional
condition in the Scope of work/ specification.

NOTE: 19 Return the completed and signed PRASA Tender Forms and SBD
forms provided with the tender. Failure to submit all the required
documentation will lead to disqualification

20 Submit the tender as an original plus 1 copy and an electronic
version which should be contained in Memory Cards clearly
marked in the Bidders name as stated in the RFP and provide an
English translation for documentation submitted in a language
other than English. Tenders may not be written in pencil but must
be completed in ink.

21 Sign and initial the original and all copies of the tender where indicated.
PRASA will hold the signatory duly authorised and liable on behalf of
the tenderer.

22  Seal the original and each copy of the tender as separate packages
marking the packages as "ORIGINAL" and "COPY". Each package
shall state on the outside PRASA's address and invitation to tender
number stated in the Scope of work/ specification, as well as the
tenderer's name and contact address. Where the tender is based on
a two envelop system tenderers should further indicate in the package
whether the document is envelope / box 1 or 2.

23  Seal original and copies together in an outer package that states on the

outside only PRASA's address and invitation to tender number as
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stated in the Scope of work/ specification. The outer package should
be marked “CONFIDENTIAL”

24  Accept that PRASA will not assume any responsibility for the
misplacement or premature opening of the tender if the outer package
is not sealed and marked as stated.

Note:

PRASA prefers not to receive tenders by post, and takes no
responsibility for delays in the postal system or in transit within or
between PRASA offices.

PRASA prefers not to receive tenders by fax, PRASA takes no
responsibility for difficulties in transmission caused by line or equipment
faults.

Where tenders are sent via courier, PRASA takes no responsibility for
tenders delivered to any other site than the tender office.

PRASA employees are not permitted to deposit a tender into the
PRASA tender box on behalf of a tenderer, except those lodged by post
or courier.

Closing time 25 Ensure that PRASA has received the tender at the stated address with
the Scope of work / specification no later than the deadline for tender
submission. Proof of posting will not be taken by PRASA as proof of
delivery. PRASA will not accept a tender submitted telephonically, by
Fax, E-mail or by telegraph unless stated otherwise in the Scope of
work/ specification.

26  Accept that, if PRASA extends the deadline for tender submission for
any reason, the requirements of these Conditions of Tender apply
equally to the extended deadline.

Tender validity 27 Hold the tender(s) valid for acceptance by PRASA at any time within
the validity period after the deadline for tender submission.
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28 Extend the validity period for a specified additional period if PRASA
requests the tenderer to extend it. A tenderer agreeing to the request
will not be required or permitted to modify a tender, except to the extent
PRASA may allow for the effects of inflation over the additional period.

Clarification of 29 Provide clarification of a tender in response to a request to do so from

t;nbdr:ir:s?:; PRASA's Representative during the evaluation of tenders. This may
include providing a breakdown of rates or Prices. No change in the
total of the Prices or substance of the tender is sought, offered, or
permitted except as required by PRASA's Representative to confirm
the correction of arithmetical errors discovered in the evaluation of
tenders. The total of the Prices stated by the tenderer as corrected by
PRASA's Representative with the concurrence of the tenderer, shall be
binding upon the tenderer

Submit bonds, 30 If instructed by PRASA's Representative (before the formation of a

policies etc. contract), submit for PRASA's acceptance, the bonds, guarantees,
policies and certificates of insurance required to be provided by the
successful tenderer in terms of the conditions of contract.

31 Undertake to check the final draft of the contract provided by PRASA's
Representative, and sign the Form of Agreement all within the time
required.

32 Where an agent on behalf of a principal submits a tender, an
authenticated copy of the authority to act as an agent should be
submitted with the tender.

Fulfil BEE 33  Comply with PRASA’s requirements regarding BBBEE Suppliers.

requirements
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PRASA'S UNDERTAKINGS
PRASA, and PRASA's Representative, shall:

Respond to 1 Respond to a request for clarification received earlier than the closing

clarification . e , . . e
time for clarification of queries. The response is notified to all tenderers.

Issue Addenda 2 If necessary, issue to each tenderer from time to time during the period
from the date of the Letter of Invitation until the closing time for
clarification of queries, Addenda that may amend, amplify, or add to the
tender documents. If a tenderer applies for an extension to the
deadline for tender submission, in order to take Addenda into account
in preparing a tender, PRASA may grant such an extension and
PRASA's Representative shall notify the extension to all tenderers.

Return late 3 Return tenders received after the deadline for tender submission

tenders unopened to the tenderer submitting a late tender. Tenders will be
deemed late if they are not in the designated tender box at the date and
time stipulated as the deadline for tender submission.

Non-disclosure 4 Not disclose to tenderers, or to any other person not officially
concerned with such processes, information relating to the evaluation
and comparison of tenders and recommendations for the award of a
contract.

Grounds for 5 Consider rejecting a tender if there is any effort by a tenderer to

rejection . .
influence the processing of tenders or contract award.

Disqualification 6 Instantly disqualify a tenderer (and his tender) if it is established that
the tenderer offered an inducement to any person with a view to
influencing the placing of a contract arising from this invitation to tender.

Test for 7 Determine before detailed evaluation, whether each tender properly

responsiveness .
received

¢ meets the requirements of these Conditions of Tender,
e has been properly signed, and
e is responsive to the requirements of the tender documents.
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8 Judge a responsive tender as one which conforms to all the terms,
conditions, and specifications of the tender documents without material
deviation or qualification. A material deviation or qualification is one
which, in PRASA 's opinion would
o detrimentally affect the scope, quality, or performance of the works,
services or supply identified in the Contract Data,

o change PRASA's or the tenderer's risks and responsibilities under
the contract, or

o affect the competitive position of other tenderers presenting
responsive tenders, if it were to be rectified.

Non-responsive 10 Reject a non-responsive tender, and not allow it to be subsequently

tenders . . . .
made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

Arithmetical errors 11 Check responsive tenders for arithmetical errors, correcting them as
follows:

o Where there is a discrepancy between the amounts in figures and
in words, the amount in words shall govern.

e If abill of quantities applies and there is a discrepancy between the
rate and the line item total, resulting from multiplying the rate by the
quantity, the rate as quoted shall govern. Where there is an
obviously gross misplacement of the decimal point in the rate, the
line item total as quoted shall govern, and the rate will be corrected.

o Where there is an error in the total of the Prices, either as a result
of other corrections required by this checking process or in the
tenderer's addition of prices, the total of the Prices, if any, will be
corrected.

12 Reject a tender if the tenderer does not accept the corrected total of the
Prices (if any).

Evaluating the 13  Evaluate responsive tenders in accordance with the procedure stated

tender in the RFP / Scope of work/ specification. The evaluated tender price
will be disclosed only to the relevant PRASA tender committee and will
not be disclosed to tenderers or any other person.
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Clarificationofa 14  QObtain from a tenderer clarification of any matter in the tender which
tender may not be clear or could give rise to ambiguity in a contract arising
from this tender if the matter were not to be clarified.

Acceptance of 15 Notify PRASA's acceptance to the successful tenderer before the

tender expiry of the validity period, or agreed additional period. Providing the
notice of acceptance does not contain any qualifying statements, it will
constitute the formation of a contract between PRASA and the
successful tenderer.

Notice to 16  After the successful tenderer has acknowledged PRASA’s notice of
unsuccessful acceptance, notify other tenderers that their tenders have not been

tenderers
accepted, following PRASA’s current procedures.

Prepare contract 17  Revise the contract documents issued by PRASA as part of the tender

documents documents to take account of
e Addenda issued during the tender period,
e inclusion of some of the tender returnables, and
o other revisions agreed between PRASA and the successful
tenderer, before the issue of PRASA's notice of acceptance (of the
tender).
Issue final 18 Issue the final contract documents to the successful tenderer for
contract acceptance within one week of the date of PRASA's notice of
acceptance.
Sign Form of 19  Arrange for authorised signatories of both parties to complete and
Agreement

sign the original and one copy of the Form of Agreement within
two weeks of the date of PRASA's notice of acceptance of the
tender. If either party requires the signatories to initial every page
of the contract documents, the signatories for the other party shall
comply with the request.

Provide copiesof 20  Provide to the successful tenderer the number of copies stated in the
the contracts Scope of work/ specification of the signed copy of the contracts within
three weeks of the date of PRASA's acceptance of the tender.
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