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RFP NUMBER 

RFP DESCRIPTION 

CUSTOMER DEPARTMENT 
CUSTOMER INSTITUTION 

BRIEFING SESSION  Y N SESSION COMPULSORY Y N 
SESSION HIGHLY RECOMMENDED Y N 

BRIEFING VENUE DATE  TIME 
COMPULSORY SITE 

INSPECTION Y N DATE TIME 

INSPECTION 
ADDRESS 

TERM AGREEMENT CALLED FOR? Y N TERM 
DURATION 

CLOSING DATE CLOSING TIME 

TENDER BOX LOCATION 
GPT is acting as Common Service Provider or buying organisation on behalf of all Gauteng Provincial Government 
Customer Departments / Institutions.  The goods / services are therefore required by the Customer Department / 

Institution, as indicated on this form RFP 01. 

Notes: 
- All bids / tenders must be deposited in the Tender Box at the following address: 

    Gauteng Provincial Treasury, Imbumba House, 75 Fox Street, Marshalltown, Johannesburg 
- Bids / tenders must be deposited in the Tender Box on or before the closing date and time.  
- Bids / tenders submitted by fax will not be accepted. 
- The GPT Tender Box is generally open 24 hours a day, 7 days a week. 

  -This bid is subject to the preferential procurement policy framework act, 2000 and the preferential procurement 
regulations, 2022, the general conditions of contract (gcc) 2010 and, if applicable, any other special conditions 
of contract. 

- ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL GPG RFP FORMS – (NOT TO BE RE-TYPED) 
- ALL REQUIRED INFORMATION MUST BE COMPLETED (FAILURE TO DO SO MAY RESULT IN YOUR 
BID BEING DISQUALIFIED): 

The Tendering System 
 The RFP Pack consists of two parts namely, Section 1 and Section 2. These two sections must be submitted separately, 
clearly marked with the Tender Number and the Section Number. 

Training sessions 
Non-compulsory “How to tender” workshops are held every Wednesday at 75 Fox Street from 10:00-13:00.      
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PART A 
INVITATION TO BID 

SUPPLIER INFORMATION 

NAME OF BIDDER 

POSTAL ADDRESS 

STREET ADDRESS 
TELEPHONE NUMBER CODE NUMBER 
CELLPHONE NUMBER 
FACSIMILE NUMBER CODE NUMBER 
E-MAIL ADDRESS 
VAT REGISTRATION 
NUMBER 
SUPPLIER 
COMPLIANCE STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: OR 

CENTRAL 
SUPPLIER 
DATABASE 
No: MAAA 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES OFFERED? 

Yes       No 

[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
OFFERED? 

Yes No 

[IF YES, ANSWER THE 
QUESTIONNAIRE 
BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?   YES   NO 
DOES THE ENTITY HAVE A BRANCH IN THE RSA?    YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?   YES   NO 
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?    YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?  YES   NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 
TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND 
IF NOT REGISTER AS PER 2.3 BELOW.  
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Tender documents can be obtained from http://www.treasury.gpg.gov.za 

ANY ENQUIRIES REGARDING BIDDING PROCEDURE MAY BE DIRECTED TO: 

DEPARTMENT 

CONTACT PERSON 

TELEPHONE NUMBER 

FACSIMILE 

E-MAIL ADRESS 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT 

CONTACT PERSON 

TELEPHONE NUMBER 

FACSIMILIE 

E-MAIL ADRESS 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN 

THE MANNER PRESCRIBED IN THE BID DOCUMENT. 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(SBD7). 

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 

SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 

WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST 

SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 
2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 

(CSD), A CSD NUMBER MUST BE PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS 
PERSONS IN THE SERVICE OF THE STATE.” 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 

SIGNATURE OF BIDDER DATE 

CAPACITY UNDER WHICH 
THIS BID IS SIGNED 
(Proof of authority must 

be submitted e.g. 
company 
resolution) 
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RETURNABLE ATTACHMENT 

        

              
 
 
 
 

PERSONAL INFORMATION PROCESSING FORM (COMPLIANCE WITH POPI ACT) 
 

1. In the furtherance of the relevant Department’s operational requirements and for purposes of 
complying with its policies, procedures and privacy laws, we may be required to disclose, process 
and/or further process your personal information provided to us and/or made available by virtue of 
submission of this RFQ proposals. 

 
2. For purposes contemplated in paragraph 1, the Gauteng, Office of the Premier  (OoP), hereby 

requests your consent and/or authorisation for the disclosure, processing and/or further processing of 
any and/or all your personal information as may be necessary for reasons provided in paragraph 1. 

 
3. By signing this Personal Information Processing Consent form, you hereby grant the Department 

permission, consent and/or authorisation to disclose, process and further process your personal 
information within our records, as may be required and/or necessary from time to time. 

I, the undersigned, __________________________________________ (INSERT FULL NAME AND 

SURNAME)  with Identity Number__________________________________________, in my personal 

capacity or acting on behalf of ___________________________ (Registration 

Number:____________________________________) (Company), confirm that: 

4. I have read and understood the contents of this Personal Information Processing Consent form, the 
details of which have been further explained to me. 

5. my or  _________________________’s (INSERT COMPANY’S NAME) personal information and/or 
data may be disclosed, processed and/or further processed by the Department (including its 
employees, agents, contractors and representatives) and such other third parties contracted with the 
Department involved in the processing, verification and management of my and/or Company’s 
Personal Information in accordance with the requirements set out in paragraph 1 (Processors); 

6. any one or more of the above entities/representatives may utilise my and/or Company’s personal 
information/data storage and/or any traffic data processing infrastructure located in and outside the 
borders of the Republic of South Africa (RSA), in which instance my and/or Company’s personal 
information/data may be conveyed, processed and/or stored outside the borders of RSA; 

7. I accept the data security and protection measures adopted and/or applied by the Processors in their 
retention, disclosure, processing and further processing of my and/or Company’s personal 
information/data; and 

8. The Department may retain any of my personal information/data as may be required by the 
Department or for purposes contemplated in paragraph 1. 
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9. By my signature below, do hereby give my or the Company’s irrevocable consent, and/or authorisation 
for purposes required and/or detailed in this Personal Information Processing Consent form. 

Privacy Laws Compliance Clause 
 

I, the signatory to this document/form, further warrant and undertake: 

 

10. to comply with all privacy laws (including the Protection of Personal Information Act 4 of 2013, as 

amended, (POPIA)) applicable to the processing of any Personal Information resultant from and/or 

pursuant to the terms of this Agreement.  You further undertake to ensure that all security measures 

are in place, to: 

 

 ensure the lawful processing of Personal Information 

 secure the integrity and confidentiality of such Personal Information; 

 provide the appropriate and reasonable technical and organization measures to prevent any loss, 

damage or unauthorized destruction of Personal Information; 

 mitigate against any unlawful, data breach or unauthorised access to Personal Information; 

 identify any or potential risks related to data breaches or contravention with privacy laws; 

 apply the acceptable information security practices and procedures. 

 

11. to indemnify the Department against any losses, howsoever arising, resultant from any breach or 

contravention of the privacy laws including your breach of this clause and shall, timeously, notify the 

Department, the data subject and the Information Regulator in the event of any contravention or 

unauthorised disclosure of Personal Information. 

 

12. In accordance with the requirements of POPIA, I hereby give the Department the expressed and 

revocable consent to and/or authorisation to disclose, process and/or further process any Personal 

Information obtained by the Department pursuant to the terms of this Agreement. 

 
 
Signed by:        ________________________________________ 

 

ID Number:      ________________________________________ 

 

Signature:        ________________________________________  

 

Designation:     ________________________________________ 

 

Date:                ________________________________________  
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                  Point System 

RFP NUMBER  CLOSING DATE  

VALIDITY OF RFP   CLOSING TIME  

  In case of queries, please contact the GPT Contact Centre at tel: 0860 011 000 
*GPT is acting as Common Service Provider or buying organisation on behalf of all Gauteng Provincial Government 

Customer Departments / Institutions. 
 

The goods / services are required by the Customer Department / Institution, as indicated on RFP 01. 
 
The Gauteng Provincial Government requests your bid on the goods and/or services listed on the 
attached forms. Please furnish all information as requested and return your bid on the date stipulated. 
Late bids will not be accepted for consideration. 
 
  
This RFP will be evaluated on the basis of the under noted point system, as stipulated in the 
Preferential Procurement Policy Framework Act (Act number 5 of 2000). 
 
 
 
 
 

Points SHALL be allocated as follows: 
 

 
               Points for                                                 
           
              

                   Points for 
 
 
 
 
 
TYPE OF CONTRACT (COMPLETED BY PROJECT MANAGER) 
 
VALUE BASED 

SERVICE BASED Y  N  SERVICE  
BASED Y  N  VALUE BASED Y  N  

VALUE BASED  Y  N  

QUANTITY BASED Y  N  

TERM BASED Y  N  
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1. The RFP (Request for Proposal) Pack is drawn up so that certain essential information should be furnished in a specific manner.  Any
additional particulars shall be furnished in a separate annexure.

2. The RFP forms should not be retyped or redrafted, but photocopies may be prepared and used.  Additional offers may be made for any
item, but only on a photocopy of the page in question or on other forms obtainable from the relevant Department or Institution
advertising this RFP.  Additional offers made in any other manner may be disregarded.

3. Should the RFP forms not be filled in by means of electronic devices, bidders are encouraged to complete forms in a black ink.

4. Bidders shall check the numbers of the pages and satisfy themselves that none are missing or duplicated.  No liability shall be accepted
with regards to claims arising from the fact that pages are missing or duplicated.

5. The forms RFP 04 to RFP 09 and PREF documents shall be completed, signed and submitted with the bid. RFP 10 (National
Industrial Participation Programme Form) will only be added to the RFP pack to be completed by bidders when an imported component
in excess of US $ 10 million is expected.

6. A separate RFP 06 form (RFP Price Schedule per item) shall be completed in respect of each item.  Photocopies of this form may be
prepared and used or additional copies, (if required) are obtainable from the relevant Department or Institution advertising this RFP(not
applicable for Pre-qualification of Bidders).

7. Firm delivery periods and prices are preferred.  Consequently bidders shall clearly state whether delivery periods and prices will remain
firm or not for the duration of any contract, which may result from this RFP, by completing RFP 06 (RFP Price Schedule per item) and
RFP 07 (Non-Firm Prices per item) (not applicable for Pre-qualification of Bidders).

8. If non-firm prices are offered bidders must ensure that a separate RFP 07 (Non-Firm Prices per item) is completed in respect of each
item for which a non-firm price is offered. Photocopies of this form may be prepared and used or additional copies, (if required) are
obtainable from the relevant Department or Institution advertising this RFP (not applicable for Pre-qualification of Bidders).

9. Where items are specified in detail, the specifications form an integral part of the RFP document (see the attached specification) and
bidders shall indicate in the space provided whether the items offered are to specification or not (not applicable for Pre-qualification of
Bidders).

10. In respect of the paragraphs where the items offered are strictly to specification, bidders shall insert the words "as specified" (see the
attached specification) (not applicable for Pre-qualification of Bidders).

11. In cases where the items are not to specification, the deviations from the specifications shall be indicated (see the attached
specification).

12. In instances where the bidder is not the manufacturer of the items offered, the bidder must as per RFP 06 (RFP Price Schedule per item)
submit a Letter of Supply from the relevant manufacturer or his supplier (not applicable for Pre-qualification of Bidders).

13. The offered prices shall be given in the units shown in the attached specification, as well as in RFP 06 (RFP Price Schedule per item) (not
applicable for Pre-qualification of Bidders).

14. With the exception of imported goods, where required, all prices shall be quoted in South African currency. Where bids are submitted for
imported goods, foreign currency information must be supplied by completing the relevant portions of RFP 06 (RFP Price Schedule per
item) and RFP 07 (Non-Firm Prices per item) (not applicable for Pre-qualification of Bidders).

15. Unless otherwise indicated, the costs of packaging materials (if applicable) are for the account of the bidder and must be included in the
bid price on RFP 06 (RFP Price Schedule per item) (not applicable for Pre-qualification of Bidders).

16. Delivery basis (not applicable for Pre-qualification of Bidders):

(a) Supplies which are held in stock or are in transit or on order from South African manufacturers at the date of offer shall be 
offered on a basis of delivery into consignee's store or on his site within the free delivery area of the bidder's centre, or 
carriage paid consignee's station, if the goods are required elsewhere. 

(b) Notwithstanding the provisions of paragraph 16(a), offered prices for supplies in respect of which installation / erection / 
assembly is a requirement, shall include ALL costs on a “delivered on site” basis, as specified on RFP 06 (RFP Price Schedule 
per item). 

17. Unless specifically provided for in the RFP document, no bids transmitted by facsimile or email  shall be considered.

18. Failure on the part of the bidder to sign any of the forms RFP 04 to RFP 10 and PREF documents and thus to acknowledge and accept the
conditions in writing or to complete the attached RFP forms, Preference documents, questionnaires and specifications in all respects, may
invalidate the bid.

19. Bids should preferably not be qualified by the bidder's own conditions of bid. Failure to comply with these requirements (i.e. full

GT/OoP/128/2023 SECTION 1 - ISSUE DATE: 07/12/2023 Page 8 of 82



Provincial Supply Chain 
Management 

Instructions to Bidders Page 2 of 2 

Filename: RFP03GPT  Revision: 7 Release Date: 11/02/2017 

acceptance of the General Conditions of Contract or to renounce specifically the bidder's own conditions of bid, when called upon to do 
so, may invalidate the bid. 

20. In case of samples being called for together with the bid (refer to RFP 05 in this regard), the successful bidder may be required to
submit pre-production samples to the South African Bureau of Standards (SABS) or such testing authority as designated at the
request of the relevant Department concerned.  Unless the relevant Department decides otherwise, pre-production samples must be
submitted within thirty (30) days of the date on which the successful bidder was requested to do so. Mass production may commence
only after both the relevant Department and the successful bidder have been advised by the SABS that the pre-production samples have
been approved.

21. Should the pre-production samples pass the inspections / tests at the first attempt, the costs associated with the inspections / tests will
be for the account of the relevant Department. If the SABS or such testing authority as designated do not approve the pre-production
samples, but requires corrections / improvements, the costs of the inspections / tests must be paid by the successful bidder and samples
which are acceptable in all respects must then reach the SABS or such testing authority as designated within twenty-one (21) days of the
date on which the findings of the SABS or such testing authority as designated were received by the successful bidder. Failure to deliver
samples within the specified time and to the required standards may lead to the cancellation of the intended contract.

22. In case of samples being called for together with the bid (refer to RFP 05 in this regard), the samples must be submitted together with
the bid before the closing time and date of the RFP, unless specifically indicated otherwise. Failure to submit the requested sample(s)
before the closing time and date of the RFP may invalidate the bid.

23. In cases where large quantities of a product are called for, it may be necessary for the relevant item to be shared among two (2) or
more suppliers.

24. In cases where the relevant Department or Institution advertising this RFP may deem it necessary, a formal contract may be entered into
with the successful bidder, in addition to a Letter of Acceptance and / or purchase order being issued.

25. If any of the conditions on the RFP forms are in conflict with any special conditions, stipulations or provisions incorporated in the bid
invitation, such special conditions, stipulations or provisions shall apply.

26. This RFP is subject to the General Conditions of Contract and re-issues thereof. Copies of these conditions are obtainable from any office
of the Gauteng Provincial Government (GPG).

27. Each bid must be submitted in a separate, sealed envelope on which the following must be clearly indicated:

- NAME AND ADDRESS OF THE BIDDER;
- THE BID (RFP) NUMBER; AND
- THE CLOSING DATE.

The bid must be deposited or posted;
- posted to Gauteng Provincial Treasury and to reach the destination not later than the closing time and date; OR

- deposited in the tender box of the Gauteng Provincial Treasury before the closing time and
date. 

28. The Gauteng Provincial Government has become a member and as such a key sponsor of the Proudly South African Campaign. GPG
therefore would like to procure local products of a high quality, produced through the practise of sound labour relations and in an
environment where high environmental standards are maintained. In terms of the Proudly South African Campaign South African
companies are encouraged to submit interesting and innovative achievements in the manufacturing field (if relevant to this RFP) –
including information on new products, export achievements, new partnerships and successes and milestones.

29. Compulsory GPG Contract: It is a mandatory requirement that successful bidder/s (to whom a tender is awarded) sign a GPG
Contract upon award of any given contract.
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BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 
it is required for the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 
2. Bidder’s declaration 

 
 2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise, employed by the state?    
   

  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 
any person having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to 
direct the course and decisions of the enterprise. 
 
 

YES  NO  

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? 

 
  

                                              
2.2.1     If so, furnish particulars: 

 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract? 

 
 

    
 

2.3.1 If so, furnish particulars: 
 
 

 
3. DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and 
complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements 
with any competitor regarding the quality, quantity, specifications, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to submit 
or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 
the awarding of the contract. 

 
 

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

YES  NO  

YES  NO  
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3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 
and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the 
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 
legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 
BE FALSE.   

 
 

Signature  Date  

Position  Name of Bidder  
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RFP NUMBER 
RFP DESCRIPTION 

CUSTOMER DEPARTMENT 
CUSTOMER INSTITUTION 

THE FOLLOWING MUST ACCOMPANY YOUR BID, IF INDICATED BY “√” 

Samples 

SABS /Equivalent 
Certificate 
May not be older 
than one (1) 
year,the cost of 
which will be for the 
account of the 
bidder. 

Bidders 
Briefing 
Session 

Filename: RFP05GPT  Revision:8 Release Date:26/01/2023 
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EVALUATION METHODOLOGY 
Bidders must complete Compulsory documents and attach it to their tender document, failing which the tender 
shall not be considered for Stage 1 evaluation. 

Points will be awarded in accordance with the Preferential Procurement Policy Framework Act (PPPFA) 

Stage 1 

Criteria for Functionality Points 

TOTAL  

NOTE: Bidders who fail to meet the above minimum requirements (Stage 1) shall be automatically eliminated 

Stage 2 

Criteria for Price and Specific Goals Points 
Bid Price 
Specific Goals 

TOTAL 100 

Bidders are required to use the two envelope bidding system, whereby the Technical Proposal (Stage 1); 
Pricing and Specific Goals(Stage 2) be placed in two separate sealed envelopes marked: 

- Stage One– 

- Stage Two– 
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SUPPLIER JOB CREATION ANALYSIS 

Company Name Date Est. 

Permanent Temp SA
Citizens Other Comments 

Staff compliment 
at Establishment 
of Enterprise 
Current staff 
compliment 

Number of jobs 
to be created if 
Bid is successful 

• The successful bidder may be audited during the course of the contract to verify the above information.

Comments to include: 
• If Job Creation is direct (by your own company) or indirect (by your supplier)
• Where the jobs created for employees that were in existing positions or unemployed? (Net Job Creation)

NOTE: Job Creation should adhere to all applicable RSA Legislation and Regulations. 
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ACRONYMS 

Abbreviation Full Name 
BBBEE  Broad Based Black Economic Empowerment  

BEPPS  Built Environment Performance Plans  

BRT  Bus Rapid Transit  

CoJMM  City of Johannesburg Metropolitan Municipality  

CoT  City of Tshwane Metropolitan Municipality  

COVID-19  Corona Virus Disease  

DORA  Division of Revenue Act  

EAP  Environmental Assessment Practitioner  

ECSA  Engineering Council of South Africa  

EME  Exempted Micro-Enterprise  

EXCO  Executive Committee  

GBV  Gender Based Violence  

GCRIIMP  Gauteng City Region Integrated Infrastructure Master Plan  

GCR  Gauteng City Region  

GDP  Gross Domestic Product  

GGT 2030  Growing Gauteng Together 2030  

GLMP  Greater Lanseria Master Plan  

GMBRSPP Gauteng Mining Belt Regional Spatial Planning Policy 

GMHSP  Gauteng Mega Human Settlement Projects  

GPG  Gauteng Provincial Government  

GSDF  Gauteng Spatial Development Framework  

GVA  Gross Value Added  

ICT  Information and Communications Technology  

IDP  Integrated Development Plan  

ISO 9000  International Organization for Standardization  

NDP 2030  National Development Plan 2030  

NIP  National Infrastructure Plan  

NGO  Non-Governmental Organization  
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NGP  New Growth Path  

OoP  Office of the Premier  

PCF  Premier’s Co-ordinating Forum  

PMBOK  Project Management Body of Knowledge  

PRAS Policy, Research and Advisory Services 

QLFS  Quarterly Labour Force Survey    

QSE  Qualifying Small Enterprise  

SACPLAN  South African Council for Planners  

SDF  Spatial Development Framework  

SDIP  Service Delivery Improvement Plan  

SEZ  Special Economic Zone  

SIP  Strategic Infrastructure Project  

SOPA  State of the Province Address  

SPLUMA  Spatial Planning and Land Use Management Act  

TEDA  Township Economic Development Plan   

TISH  Townships, Informal Settlements and Hostels  

TMR  Transformation, Modernization and Re-industrialization  

WRDM  West Rand District Municipality  

25-ITMP  25-year Integrated Transport Master Plan  
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1. INVITATION

The Policy, Research and Advisory Services (PRAS) Branch Unit in Office of the 
Premier (OoP) of the Gauteng Provincial Government, hereby invites proposals from 
suitably qualified, experienced, and capacitated service providers for the development 
of an Infrastructure Master Plan for proposed developments along a section of the N12 
National Road between the R558 and R500. 

2. BACKGROUND

The study area is along a portion of the N12 National Road is unique in its nature and 
characteristics. The West Rand District Municipality (WRDM) was once a thriving 
mining region that has experienced decline in the past few decades.   

The South African Economic Reconstruction and Recovery Plan, and the Growing 
Gauteng Together (GGT) 2030 have recognised the importance of large-scale 
infrastructure development for its catalytic and transformational potential on Gauteng 
regions. The West Rand has been identified as a region that has viable prospects for 
development and an economy that can become diversified with the right coordinated 
interventions by the public and private sector. Targeted development in this region 
could contribute significantly to more equitable and inclusive spatial planning in the 
Gauteng Province.  

The main objective of this project is to consolidate infrastructure plans along the N12 
National Road between the R558 and the R500 roads and investigate the 
infrastructure needs of this area to support development for the next 20 years. 

2.1. Legislation & Policy 

South African Economic Reconstruction and Recovery Plan 

South Africa’s Economic Reconstruction and Recovery Plan sets out a bold vision and 
immediate actions to enable an economic rebound (in response to the devastating 
effects of the COVID-19 Pandemic) and to build the economy of the future. The Plan 
outlines Priority Interventions as well as the key enablers required to restore growth 
as depicted in the framework below.   
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Growing Gauteng Together 2030 (GGT2030)  
 
The Gauteng Province adopted Growing Gauteng Together 2030 (GGT2030) as its 
strategic plan for the medium term. Following the COVID-19 Pandemic and the 
adoption of the South African Economic Reconstruction and Recovery Plan, GGT2030 
was reviewed to align with the South African Economic Reconstruction and Recovery 
Plan and to prioritise infrastructure projects which serve as enablers for the prioritised 
economic interventions. 
GGT2030 lists the following priority interventions:  

• Building a sustainable future for all  
• Creating a society based on human solidarity, where no one is left out or left 

behind  
• Delivering a society that protects and cares for the poor and the most vulnerable  
• Ending all forms of crime, including Gender Based Violence [GBV], to create a 

safe secure environment for all  
• Growing an economy that includes everyone and creates jobs  
• Delivering quality education, skills, and quality healthcare for all  
• Changing apartheid urban planning and connecting housing to economic 

opportunities  
• Ending hunger and disease  
• Ending all forms of discrimination: racism, sexism, xenophobia, and 

homophobia  
• Empowering millions of people to take charge of their own destiny  
• The need for climate justice and protecting the environment, for future 

generations  
• Ensuring that people have access to internet connectivity, water, energy, 

sanitation, and food security  

GT/OoP/128/2023 SECTION 1 - ISSUE DATE: 07/12/2023 Page 21 of 82



 
 

7 
 

• Building a province in which women, youth and people with disabilities are 
empowered 

At the top of GGT 2030 goals, is to transform Gauteng into a single multi-tier Special 
Economic Zone (SEZ). The vision is to have at least one SEZ in each of the five 
regions of Gauteng (3 metropolitan municipalities and the two district municipalities). 
The following programmes fall under this vision  

• OR Tambo International Airport (ORTIA) Integrated Development Zone (IDZ) 
• Tshwane SEZ    
• Vaal SEZ   
• West Rand SEZ   
• Lanseria Smart City  
• Tambo Springs SEZ   

These programmes will promote the industrialization of the Province. Targeted 
infrastructure interventions will support this industrialization programme.  
   
 
Gauteng Township Economic Development Act 2 of 2022  
 
The Premier of Gauteng Province has committed to accelerate service delivery and 
ensure economic recovery and the improving of living conditions of people in 
Townships, Informal Settlements, and Hostels (TISH) by redirecting state budgets to 
these areas. The Township Economic Development (TEDA) Act 2 of 2022, adopted 
by Legislature on the 29th of May 2022, is the blueprint for how the Gauteng Provincial 
Government will support township businesses and fund them.   
On the back of the TEDA of 2022 and a focus of the TISH programme led to the 
adoption of elevated priorities by Gauteng Provincial EXCO:  
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 Spatial Planning and Land Use Management Act 16 of 2013 

The introduction of the Spatial Planning and Land Use Management Act 16 of 2013 
(SPLUMA) is set to mandate effective and efficient planning and land use 
management. SPLUMA came into effect on the 1st of July 2015, and its primary aim 
is to provide national, provincial, and municipal spheres of government with a 
framework relating to the establishment of policies and systems relating to planning 
and land use management. As stated in the West Rand District Spatial Development 
Plan (SDP) 2022, SPLUMA provides a variety of development guiding principles, and 
these include:  

1. Spatial Justice: To deal with spatial injustices and places that were previously
excluded, redress access to land for the previously disadvantaged and plan for
incremental upgrading and secure tenure.

2. Spatial Sustainability: To promote land development that is within the fiscal
institutional and administrative means of the country, protect prime agricultural land
and environmental resources, carefully consider social and infrastructural costs of
land development, and establish viable communities.
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3. Spatial Efficiency: Optimise efficient use of resources and infrastructure, 
minimise negative financial, social, economic, or environmental impacts.  
 

4. Spatial Resilience: Flexibility in spatial plans, policies and land use management 
systems are accommodated to ensure sustainable livelihoods in communities most 
likely to be adversely affected by economic and environmental shocks.  

 
5. Good administration: Integrated approach to land use and land use development, 

Free-flow of information, plans and policies between and within tiers of government 
and lastly, the empowerment of citizens.  

Sections 17 (2) and (3) of the Act will apply to the proposed Infrastructure Master Plan.  
 
 
Gauteng Spatial Development Framework (GSDF) 2030  
 
The Gauteng Spatial Development Framework (GSDF) 2030, adopted by EXCO as 
the Provincial SDF in terms of SPLUMA aspires to establish a balanced, polycentric 
spatial network, with strong and resilient nodes enabling mutually beneficial 
exchanges of goods and services, and movement of people. Please note that the 
process of updating this GSDF 2023 is currently underway. 
To support the establishment of this polycentric form, four spatial development 
strategies are to be followed:  
 
1. Capitalising on proximity by directing higher densities closer to economic nodes 

and public transport networks, and improving conditions in areas closer to 
economic opportunities, to ensure even greater benefits for the people and 
economy of these areas.  
 

2. Managing new settlement development, to prioritise infill development and 
densification, rather than expanding residential development outwards, so new 
settlements are functional and integrated units of the polycentric provincial network 
based not only on the availability of land 
 

3. Building an economic network, through a system of high-order nodes and 
activity corridors, developing economic clusters that benefit from synergies and 
unlock the advantages of agglomeration.  

 
4. Creating a viable and productive hinterland by protecting valuable resources 

and high potential agricultural land from harmful development and managing water 
resources frugally and effectively.  

To realise the spatial vision, all developments in the province need to adhere to six 
spatial development principles:  

• Liveability;  
• Concentration;  
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• Connectivity;  
• Conservation;  
• Diversity; and  
• Viability.  

The study area has been identified as a strategic spatial intervention that will decisively 
transform the spatial landscape of the WRDM (and by extension that of Gauteng 
Province) and that could assist in addressing challenges of inequality, poverty, and 
unemployment. The GSDF is following the lead of national and provincial policies that 
are geared to advance spatial transformation at scale.  
 
 
The Gauteng Mining Belt Spatial Development Policy  
 
The Gauteng Mining Belt Spatial Development Policy (GMSDP) was developed to plan 
for the rehabilitation of the mine residue areas withing the Gauteng Mining Belt.  The 
redevelopment of this area has the potential for increased economic activity and the 
redress of historic spatial planning. It aims to address the downturn in mining activity 
with its associated risks to communities and the environment by tapping into its 
development potential through coordinated interventions by the public and private 
sectors.  
The delineated study area point to the fact that this spatial development policy and the 
planned implementation interventions will have bearing on the delineated study area. 
The six sub-regions coming out of the study include  

• Merafong Mining Belt Sub-region;  
• Rand West City & Mogale Mining Belt Sub-region;  
• CoJ West Mining Belt Sub-region;  
• CoJ East Mining Belt Sub-region;  
• Ekurhuleni Mining Belt Sub-region;  
• Ekurhuleni East Belt Sub-region.  

 
 
Gauteng City Region Integrated Infrastructure Master Plan (GCR IIMP) 2030  
 
The Gauteng Provincial Government developed the Gauteng City Region Integrated 
Infrastructure Master Plan (GCR IIMP) 2030. The GCR IIMP is an over-arching, inter-
governmental, inter-sectoral master plan aimed at realising the NDP 2030 goals. 
Guided by the National Infrastructure Plan and the GCR’s ten-pillar TMR programme 
for transformative change, the GCR IIMP addresses the unique challenges and 
opportunities facing the GCR over the next thirteen years. It serves to guide future 
GCR-wide infrastructure planning to ensure:  

a) A globally competitive city region;  
b) Collaborative planning and development across the GCR;  
c) Clear policy direction to residents, stakeholders and investors;  

GT/OoP/128/2023 SECTION 1 - ISSUE DATE: 07/12/2023 Page 25 of 82



 
 

11 
 

d) Long-term sustainability through efficient use of resources;   
e) Identification and support of modern technologies, delivery models and 

financing alternatives; and  
f) Strategic prioritization of critical infrastructure investments and developments.  

The Master Plan includes both economic and social infrastructure, including 
transportation, water, sanitation, electricity, bulk waste, ICT, health, and education. It 
covers the infrastructure programmes and projects of several stakeholders within the 
GCR, including the national government (SIP projects within the GCR), major state-
owned entities, the Gauteng Provincial Government and its Agencies, Municipal 
Governments and Entities and the Private Sector (Private-Public Partnership 
Projects).  
Gauteng Province has identified the area of interest as an area of future growth with 
exciting potential for socio-economic development.  
Communities that were previously excluded from services and facilities through urban 
restructuring and consolidation will be sustainably included in centres that are 
functionally linked to one another and to the regional economy of the GCR. The 
structure of human settlements will be more consolidated to allow for cost-effective 
and sustainable provision of infrastructure.  
The following legislation and policies will need to be taken into consideration, yet this 
list should not be considered as comprehensive: 

• Spatial Planning and Land Use Management Act of (SPLUMA) – Act No. 16 
(2013). 

• Integrated Urban Development Framework (IUDF) 
• National Spatial Development Framework (NSDF) 2050 
• South African Economic Recovery and Reconstruction Plan. 
• Growing Gauteng Together (GGT) 2030. 
• Gauteng Spatial Development Framework (GSDF) 2030. 
• Gauteng City Region Integrated Infrastructure Master Plan (GCR IIMP) 2030.  
• Gauteng 25-year Integrated Transport Master Plan (to be reviewed).  
• Gauteng Mining Belt Regional Spatial Planning Policy (GMBRSP). 
• Township Economic Development Act 2 of 2022 
• District Development Model  
• Municipal Spatial Development Frameworks (SDFs). 
• Municipal Integrated Development Plans (IDPs). 
• West Rand District Municipality Integrated Transport Plan (WRDM ITP). 
• City of Johannesburg Integrated Transport Plan (CoJ ITP). 

 
The GGT2030, GSDF 2030, and the GCR IIMP 2030 will be made available to bidders 
at the compulsory briefing session. A drop-box link will be furnished to download the 
documents. 
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6. THE CUSTOMER

The commissioning department for this work is the Office of the Premier (Gauteng 
Provincial Gauteng)  

6.1. Stakeholders  

The nature of this work includes a variety of stakeholders, and therefore engagements 
with the following stakeholders would need to take place:  

• Provincial and National Sector Departments.
• Gauteng Municipalities.
• Municipal entities.
• State Owned Enterprises.
• The Private Sector: specifically, large-scale landowners and developers.
• Other identified Interested and Affected Parties.

The Service Provider will be required to conduct a stakeholder analysis on existing 
stakeholders and how they may impact the project. This analysis should be able to 
provide guidance as to how communication will be conducted with certain 
stakeholders.   

A project steering committee will be establishment to support the drafting of the Master 
Plan and its implementation. It will include representatives from specific public sector 
stakeholders such as the Gauteng Office of the Premier, the WRDM and affected local 
municipalities, the West Rand SEZ company and other identified key stakeholders.   

6.2. Contractual and working arrangements 

The Service Provider will be required to enter into contract with the Office of the 
Premier to ensure the fulfilment of all the deliverables of this assignment. The 
contract will include a payment milestone schedule to ensure that payment is linked 
to specified deliverables.   

The preferred bidder will also be required to nominate a Designated Project Manager 
who will liaise and consult with the Office of the Premier regarding this assignment. 
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7. SITUATIONAL REVIEW

7.1. Gauteng Province and the Western Corridor 

The GSDF notes that a significant characteristic of spatial development patterns in the 
Gauteng Province is the spatial, social, and economic segregation between the more 
affluent parts of the province and poorer townships that are located on the periphery 
of urban footprint. Ennerdale, Sebokeng, Mabopane and West Rand are listed as 
some of the most isolated areas in the province, where there is still a great dislocation 
between people and jobs and where the de-industrialization and closure of mines has 
affected the economy.   

The GMBRSPP notes how the East Mining Belt study should investigate the provision 
of east-west freight routes to support the M2 and N17 roads, providing good 
accessibility to regional freight routes such as the M1, N1, N12, R59 and N2. The 
accessibility of the greater City Deep area needs to be improved to ensure the 
sustainability of future logistics and freight development in the area.  

The transport sector is considered as one of the main catalysts for the economic 
recovery of the province. In line with GGT2030 Priority 1: Economy, Jobs and 
Infrastructure and its interventions on transport, the Western Corridor shows potential 
for growth. Taxis dominate the public transport operations in the district. Bus transport 
is very limited with no subsidised commuter services, apart from contracted learner 
transport services that are provided in the predominantly rural area. There is potential 
to reinvigorate commuter rail services in the district.  

The Western corridor currently has a significant deficit from a road accessibility point 
of view. The Gauteng Department of Roads and Transport conducted a study that 
concluded that the current road links between Johannesburg and West Rand is over 
capacity due to the lack of Class 1 roads, with only a few order Class roads (2&3) 
carrying the area’s traffic.  

The WRDM of Gauteng is positioned as the hub of the agri-business agro-processing 
industry, to leverage the corridor’s high value horticultural potential. The District 
Municipality recognises the need to focus on development integration and linkages to 
strengthen its position in the Gauteng City Region. 

7.2. West Rand District Municipality 

The WRDM - a Category C Municipality- is located within the western part of the 
Gauteng Province and it extends over 4087 km2 of land area. It is surrounded by the 
Bojanala District Municipality to the north, the City of Tshwane to the north-east, the 
City of Johannesburg to the east and the Sedibeng District Municipality to the south-
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east. The WRDM consists of three Local Municipalities: Mogale City, Merafong City 
and Rand West City. It is located on the southwestern edge of Gauteng Province, 
and two major national mobility routes cut through it, namely the N12 and the N14. 

 

 

7.3. City of Johannesburg Metropolitan Municipality 
 

The City of Johannesburg Metropolitan Municipality is the largest among South 
Africa's metropolitan areas. Situated in the heart of Gauteng province, the city is 
vibrant and culturally diverse. It shares borders with two other metropolitan 
municipalities: the City of Tshwane to the north and the City of Ekurhuleni to the east. 
To the west, it shares boundaries with Mogale City and other areas of the Westrand 
District Municipality. In the south, it is bordered by Emfuleni and Midvaal Local 
Municipalities, which are part of the Sedibeng District Municipality. It covers the 
municipality covers 1644 square kilometers with boundaries extending from Orange 
farm in the south to Midrand in the north and from Witpoortjie/Roodepoort in the west 
to Modderfontein/Bruma in the east.  
The major north-south route, N1, becomes M1 when it reaches the metropolitan area, 
while N1 becomes part of an urban highway (the Eastern and Western Bypass) ringing 
the city. Also leading north out of the city, R28 joins N1 leading to Pretoria and beyond. 
Several highways radiate outward from Johannesburg to the east, south, and west, 
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including N12 and N17 (east), N3, R26, N1 and R29 (both leading to Soweto from the 
south), and N14 to the west. 

  

 

7.4. N12 National Road 
 

The N12 National Road runs from George in the Western Cape, Kimberlery in the 
Northern Cape, Soweto in Gauteng and ends at eMalahleni in Mpumalanga 
(Wikipedia).  In the Gauteng Province, it passes Carltonville in Merafong City Local 
Municipality, Westonaria in the Rand West Local Municipality, cutting through the R28 
access route. The Moroka Bypass along the N12 gives access to Lenasia in the City 
of Johannesburg Metropolitan Municipality and becomes a highway at the R558 
junction. The Road runs through the southern suburbs of Johannesburg and forms 
part of the Southern part of the Johannesburg Ring Road. It continues east towards 
Benoni in the City of Ekurhuleni Metropolitan Municipality towards Mpumalanga 
Province. 
 
 
 
 
 

GT/OoP/128/2023 SECTION 1 - ISSUE DATE: 07/12/2023 Page 30 of 82



 
 

16 
 

 

8. STUDY AREA  
The study area is divided into three sections:  

8.1.   Section 1 
Length: Towards the western direction, the study area starts at Protea (Soweto) at 

the Sasol filling station on the N12 highway. It then proceeds for 1 km to the 

intersection of N12/R558 (Krugersdorp)/Syferfontein).  

Northern border: 1.3 km from the edge of N12 East (towards Protea)  

Southern border: 1 km from the edge of N12 West (ending exactly at Lanseria 

Military Base)  

Important: The proposed Syferfontein Human Settlement is included within the study 

area (even if it falls outside these borders)   

 
  

8.2.   Section 2 
 

Length:  From the N12/R558 intersection, it runs in the western direction for 15.1 km 
until the intersection of N12/R28 (Randfontein/Vereeniging).  
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Northern Border: R559 (Randfontein) provides the first border and then hands over at 
the start of Protea Glen Extension 35. From then on, the various Protea Glen 
extensions provide the border for the study area (e.g., Protea Glen Extension 28 etc). 
When Protea Glen township ends altogether, the border can be regarded as 3 km from 
the edge of N12 East. There are sites that have been identified for the West Rand SEZ 
towards the R41 interchange (Leratong Village).  
Southern Border: 2 km from the edge of N12 West  

 

8.3. Section 3 
 

Length: From the N12/R28 intersection, the study area proceeds in the western 
direction, passes Sibanye-Stillwater mining operations, and ends 22km at the 
N12/R500 intersection. 
Northern Border: From the edge of the N12 East to the edge of the R501, from the 
N12/R501 intersection to the R500/R501 intersection. The rest of the northern border 
can be regarded as 3km from the edge of the N12 East.  
Southern Border: 2.5 km from the edge of N12 West  
Important: All proposed Sibanye-Stillwater sites that are earmarked for Bokamoso Ba 
Rona, and Busmark Manufacturing and the Merafong Biopark sites are included within 
the scope of the study area (even if it falls outside these borders).  
Note: All distances specified for northern and southern borders are specified as 
starting at the edge of the N12 highway (and proceeding at a perpendicular angle to 
the end - at a specified distance). 
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8.4. Total length 

The total length under consideration along the N12 National Road between R558 and R500 is 

approximately 37 km. Both sides of the corridor (west and east) & both administrations 

(CoJMM and WRDM) are included under the study area and fall within the scope of work for 

this Master Plan. 
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8.5. Other large-scale developments and land parcels 

Other large-scale developments have been identified that may have important 
linkages to the study area. These land parcels may be included in this project as their 
linkage to the study area becomes more apparent through engagements with identified 
stakeholders. 
 
8.6. Limitations to developable land  

 
It is important to note that approximately 183,000 hectares of the of the total 406,640 
hectares encompassing the entire WRDM, is located on dolomite land where dolomite 
is located at or near the surface [less than 100 m]. Dolomitic areas are prone to 
sinkhole development and karst landscapes, and the West Rand is pitted with 
sinkholes and dolines. 
 
 
9. PROPOSED DEVELOPMENTS 
 

The Gauteng Province is seeking to catalyse the creation of new industries, new 
economic areas and new cities in the study area. The focus of these joint initiatives 
(with the private sector and other spheres of government) will be tourism, agriculture, 
and agro-processing and renewable energy projects. This includes diversifying the 
West Rand economy away from reliance on mining to include bus manufacturing, agri-
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business and agro-processing, renewable energy and responsible tourism ensuring 
environmental and economic sustainability and benefits for all. 
The pipeline of concrete projects which includes the expansion of the Busmark Bus 
Manufacturing Plant, Agro-processing Mega Park & Logistics Hub, the West Rand 
Airport, and other private sector mega projects are to be developed in the Western 
Corridor. It is projected that the total value of these projects is R46 billion and bulk 
infrastructure of R10.7 billion is required to unlock these developments. The 
developments will create 362 000 construction jobs and 129 600 permanent jobs over 
the next 20 years. The list of the proposed developments on the corridor includes but 
is not limited to: 

• West Rand Mega Park: This will include a solar farm, industrial park, food city 
(including fish market and fresh produce market), truck depot, container depot, 
Hotel and conference facility, training Centre. 

• Protea Glen Ext 23: Develop and service 3109 stands which will be ready for 
bonded houses.  

• Masingita City: Develop and shopping centre.   

• Busmark Development: The company is looking to relocate its existing operations 
from Randfontein into the park with a focus on developing a Smart Factory and 
creating additional employment opportunities as well as opportunity to absorb 
reskilled mineworkers into the Smart Factory site and the ecosystem that is being 
developed around the West City Industrial Park. 

• Syferfontein: Human settlement project.  

• Afribiz City: Human settlement project with an estimated number of 15 000 units.  

• Bokamoso Ba Rona (Merafong Biopark): Sibanye-Stillwater is donating land as 
part of West City Industrial Park. Component of the development include an Agro-
Park, Bio-Energy Plant, Agro-processing Hub and a Market.  

• Freight and Logistics Hub: Transnet is investigating a freight and logistics hub in 
the area (although this is a long-term horizon project).  

• West Rand Airport: A single integrated airport within the WRDM. This proposed 
airport is seen as a potential economic catalyst considering the two airports facing 
closure in the West Rand, namely Syferfontein (Baragwaneth) and Carletonville. 
The airport could provide a wide range of activities and facilities for flight schools, 
lights and sport aircrafts, aviation related manufacturers, aviation agents and 
skydiving clubs.   

• Zuurbekom Wastater Treatment Works: Due to new developments in the 
Westonaria Local Municipality, provision has to be made for a new wastewater 
treatment works to treat 40 Mℓ/d in 2015 and 60 Mℓ/d by the year 2020.  
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• Syferfontein Bulk W&S Pipelines: to construct a new 1.2m diameter bulk water 
supply line, water storage reservoirs as well as new bulk sewerage lines, pump 
stations to pump the sewer to the proposed Zuurbekom WWTW.   

• Lion Park/Lanseria Bulk W&S Pipelines: to construct a new 1.2m diameter bulk 
water supply line, water storage reservoirs as well as new bulk sewerage lines, 
pump stations to pump the sewer to the proposed Zuurbekom WWTW.  

• Sibanye PV Solar Plant: 132 Kilovolt (kV) overhead transmission lines for the 
proposed 200-Megawatt (MW) photovoltaic (PV) energy facility for Sibanye is 
situated close to Sibanye Gold’s Driefontein and Kloof mining operations near 
Westonaria, Gauteng. 132 kV Powerline crosses over three roads, namely the 
R501 in its northern extent, the N12 in its central extent, and a small unnamed road 
to the Sibanye Gold training academy in its southern extent.   

• Merafong Solar Energy Initiative: An 800MV solar farm in Merafong, to address 
loadshedding.   

• Merafong Bio Energy Initiative: the development of an agri-industrial 
development in Merafong City – with the intent to create a new economic base in 
the face of declining mining activity.   

• Lindley Wastewater Treatment Works: to construct a new 20 Mℓ/day Lindley 
WWTW that will service the North-eastern Region of Mogale City Local Municipality 
(MCLM), enabling the Municipality to deliver a high degree of service to the rapidly 
expanding population.  

• Westorania Regional Sanitation Scheme: provide additional wastewater 
treatment capacity within West Rand due to anticipated number of developments 
in the area.  

• N14 Corridor Development: Identified in the Mogale City SDF as an important 
linkage with high level development potential. It is the link between the Lanseria 
Airport in the City of Johannesburg to the north and the Krugersdorp CBD in the 
south.   

• West Rand Special Economic Zone: The West Rand SEZ will be established and 
managed through the SEZ Act, 16 of 2014, SEZ are defined as designated areas, 
established to promote targeted economic activities, supported through special 
arrangements and support systems including incentives, business support 
services, streamlined approval processes and infrastructure.  To this end, it is 
desired that SEZs must help to:  

• promote industrial agglomeration, 

• build the required industrial infrastructure, 

• promote coordinated planning among key government agencies and the 
private sector, and  
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• guide the deployment of other necessary development tools.   

As such the GGDA is investigating the establishment of an SEZ in the western 
corridor of the province and one of the critical focus points of this Infrastructure 
Master Plan must be the catalysation of the West Rand SEZ (through identification 
and sequencing of key infrastructure projects that will enable and activate the 
SEZ).  

Areas of focus for the WRSEZ: 

The specific land parcels that have been earmarked for the establishment of the 
Multi-site SEZ are located at non-contiguous sites of the West Rand District but in 
close proximity and key to the study area:  

 

• Towards the western direction, the study area starts at Protea (Soweto) at the 
Sasol filling station on the N12 highway. It then proceeds for 1 km to the 
intersection of N12/R558 Krugersdorp/Syferfontein).  

 

• From the N12/R558 intersection, it runs in the western direction for 15.1 km until 
the intersection of N12/R28 (Randfontein/Vereeniging) as well as the northern 
direction until the R41 interchange (Leratong Village). 

 

Considering the above background, one of the goals of the Infrastructure Master Plan 
is to develop an over-arching, inter-governmental, inter-sectoral plan aimed at 
realising the above objectives of the proposed SEZ. The proposed Infrastructure 
Master Plan needs to address the unique challenges and opportunities facing 
infrastructure development requirements in line with accelerated economic, industrial, 
spatial, social, ecological transformation and transport integration.  

The Proposed Infrastructure Master Plan needs to guide the development of the SEZ 
to ensure:  

• Collaborative planning and development.  

• Clear policy direction to government, stakeholders, and investors.  

• Long-term sustainability through efficient use of resources.  

• Identification and support of new technologies, delivery models, and financing 
alternatives (especially for bulk infrastructure projects).  

• Strategic prioritization of critical infrastructure investments and developments  

• Identifying key strategic infrastructure projects that will catalyze the SEZ  

• Propose the sequencing of these infrastructure projects to ensure efficient and 
effective utilization of resources  
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• An effective Implementation Plan for identified projects  

• Ensure infrastructure investment is supported through a sound Capital Investment 
Framework.  

 

The West Rand SEZ is the process of investigating the viability of the sites that have 
been identified for the development. Approximately 3200 ha of land is currently under 
consideration for the SEZ.   

The developments listed here may not be an exhaustive list. Other developments may 
need to be included based on what is decided by the Project Steering Committee. 

 

10.    SCOPE OF WORK  
 

10.1. Project Objectives and outcomes 
 
The project entails the development of an Infrastructure Master Plan along a section 
of the N12 National Road between the R558 and R500. 
 
The Infrastructure Master Plan achieve the following: 
 

• Investigate infrastructure sectoral plans and consumer demand projections for 
the next 20 years.  

• identify all development plans that will impact the proposed corridor  
• identify infrastructure requirements that will enable and catalyse the proposed 

developments and to support the designation of the West Rand SEZ.   
• identify important linkages other national and local regions through the strategic 

road and rail networks.  
• address the unique challenges and opportunities facing infrastructure 

development in line with accelerated economic, industrial, spatial, social, 
ecological transformation and transport integration in the region.  

 
This infrastructure master plan should be drafted in a way that stitches the corridor 
into an integrated, coordinated, and cohesive whole. It should serve as an inter-
governmental and inter-sectoral planning and implementation tool for infrastructure 
planning and delivery. 
 
 
10.2. Identification of Primary Activities  

 
One of the objectives of this Infrastructure Master Plan is to ensure that economic 
development is stimulated, and that the spatial location of activities and people have 
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a positive impact on the local, regional, and national economy. It is imperative that 
development on this corridor is conceptualized in a sustainable manner. Therefore, it 
is essential to consider land use, sectoral and other economic activity, settlement 
patterns, legislation, policies, and related initiatives that have an influence on the study 
area. 
 

The following key issues related to land use planning will need to be addressed:  
• Integrated infrastructure planning against the policy guidance given by the 

GBRSPP.  
• Settlement patterns (both formal and informal)  
• Co-ordination between spheres of government  
• Economic nodes or hubs Alternative modes of transport, especially given 

the importance of the railway line along the N12 – this presents significant 
potential for economic spin-off export opportunities 

• The township economy (township infill residential & backyard real estate 
upgrades, taxi economy nodes, Installation, Repair & Maintenance (IRM) 
programme)   

• The Master Plan should provide solutions to strategically direct 
infrastructure investment and management to:  

• Create a roadmap for future economic and industrial infrastructure 
investment development that is consistent with National, Provincial and 
Municipal policies and legislation.  

• Adapt policies, operations, facilities, and infrastructure to changing 
technology, infrastructure trends, regulations, natural and man-made 
disasters.  

• Prepare a prioritized infrastructure investment and management plan that 
considers the following:  
o Status quo and deficit analysis.  
o Scenario planning and modelling future infrastructure needs  
o Sectoral infrastructure plans.  
o Prioritization of capital projects.  
o Costing of infrastructure requirements.  

 
 

10.3. Sectorial Plans  
 

The following infrastructure sectors must be investigated in the study area:  
 
 

1. Water 

A report and maps of:  
 

a) Areas with access to piped water supply  
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b) Areas with no access to piped water  
c) Priority areas as per Municipal Spatial Development Frameworks (SDF) and 

Built Environment Performance Plans (BEPP) for Metropolitan Municipalities 
and projects as per municipal Integrated Development Plans (IDP) and Service 
Delivery Improvement Plans (SDIP) requiring upgrading and refurbishment of 
bulk infrastructure.  

d) Priority areas, projects (including sequencing of projects) requiring 
infrastructure to meet large-scale private investment demands as well as 
Human Settlement developments that are planned for under the Gauteng 
Provincial Government ‘Mega Projects: Clusters and New Cities’ policy of 2015 
(considering mixed-use, typology, densities, integration).  
 

An implementation plan with cost estimates and timelines based on:  
 

a) Demand projections for the next 20 years, in line with densities prescribed by 
municipal SDFs, and extrapolation of current growth and densification trends.  

b) Eradication of backlogs (areas identified with no access to piped water).  
c) Reduction of water losses in line with targets set by National and Provincial 

Government.   
d) Priority projects for large scale upgrades and refurbishment. 
e) Priority bulk supply projects for new private sector developments and the 

Gauteng Mega Human Settlement Projects (GMHSP) and Municipal Human 
Settlement projects. Indication per proposed project whether it is supported by 
the relevant municipality as per their SDF, whether bulk infrastructure capacity 
has been allocated to the project in compliance with Human Settlement 
Development Grant conditions as per the Division of Revenue Bill, 2018, 
whether it is located within a metropolitan municipalities “Integration Zone” as 
per the Built Environment Performance Plan which could make the project 
eligible for national infrastructure grants related to spatial targeting. 

f) Where applicable, indicate sustainable, innovative, green, and cost-effective 
infrastructure solutions.   

g) Information contained in recently compiled water master plans and frameworks 
may be used where such is available and reliable.  

h) Identify potential funding sources.  
 
 

2. Sanitation  

A report and maps of:  
 

a) Areas with access to waterborne sanitation. 
b) Areas with no access to waterborne sanitation. 
c) Priority areas in each municipality requiring upgrading and refurbishment as per 

municipal spatial development frameworks (and built environment performance 
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plans for metropolitan municipalities) and projects (as per municipal Integrated 
Development Plans and Service Delivery Improvement Plans); and   

d) Priority areas in each municipality requiring infrastructure to meet large scale 
private investment demands, Municipal Human Settlement projects as well as 
the Gauteng Mega Human Settlement Projects (considering mixed use, 
typology, densities, integration)  
 

An implementation plan with cost estimates and timelines based on:  
 

a) Demand projections for the next 20 years 
b) Eradication of backlogs (areas identified with no access to waterborne 

sanitation)   
c) Priority projects for large scale upgrades and refurbishment 
d) Priority bulk supply projects for new known private sector developments as well 

as Municipal Human Settlement Projects and Gauteng Mega Human 
Settlement Projects 

e) Where applicable, indicate sustainable, innovative, green and cost-effective 
infrastructure solutions  

f) Information contained in recently compiled sanitation master plans may be used 
where such is available and reliable 

g) Identify potential funding sources.  
 
 

3. Electricity 

A report and maps of:  
 

a) Areas with access to grid electricity 
b) Areas with no access to electricity 
c) Priority areas requiring upgrading and refurbishment; and 
d) Priority areas requiring infrastructure to meet large scale private investment 

demands as well as the Gauteng Mega Human Settlement Projects 
(considering mixed use, typology, densities, integration) 

e) A report and maps of:  
f) Areas with access to grid electricity 
g) Areas with no access to electricity 
h) Priority areas requiring upgrading and refurbishment  
i) Priority areas requiring infrastructure to meet large scale private investment 

demands as well as the Gauteng Mega Human Settlement Projects 
(considering mixed use, typology, densities, integration)  
 

An implementation plan with cost estimates and timelines based on:  
 

j) Demand projections for the next 20 years 
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k) Eradication of backlogs (areas identified with no access to grid electricity) 
l) Priority projects for large scale upgrades and refurbishment 
m) Priority bulk supply projects for new known private sector developments as well 

as the Gauteng Mega Human Settlement Projects 
n) Information contained in recently compiled electricity master plans may be used 

where such is available and reliable 
o) Identify potential funding sources.  

 
 

4. Solid Waste  

A report and maps of:  
 

a) Demand projections for the next 20 years 
b) Existing landfill sites (operational municipal sites, private sites and closed sites) 
c) Priority areas requiring upgrade and refurbishment  
d) Proposals on location of future landfill sites and alternative waste disposal 

infrastructure to meet the demands of new known private sector developments 
as well as the Gauteng Mega Human Settlement Projects (considering mixed 
use, typology, densities, integration)  

e) Where applicable, indicate sustainable, innovative, green and cost-effective 
infrastructure solution 

f) Information contained in recently compiled solid waste master plans may be 
used where such is available and reliable 

g) Identify potential funding sources.  
 
 

5. Transport  

A report and maps (based on the 25-year Gauteng Integrated Transport Master  Plan 
(25-ITMP)) of:  

a) Existing road network 
b) Existing rail network 
c) Existing air network  
d) Planned road network extension 
e) Planned rail network extensions 
f) Existing air network extensions 
g) Non-motorised transport facilities in the Corridor  
h) Status quo of freight movement in the Corridor 
i) Status quo of public transport (taxis, bus, train, routes, paved sidewalks, lay-

bays) 
j) Public transport network should be clearly shown 
k) Recommendations and proposals on how to deal with expected public transport 

demand for the next 20 years 
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l) Proposals on other extensions to the transport network that would be required 
to meet the demands of new known private sector developments as well as the 
Gauteng Mega Human Settlement Projects (considering mixed use, typology, 
densities, integration) 

m) Existing freight and logistics hubs 
n) Planned freight and logistics hubs and links to SIP 2   
o) Rail linkages 

Implementation plan for the road network, public transport facilities and freight and 
logistics hubs – based on demand/volumes projection for the next 20 years);  

a) Identify potential funding sources  
b) Reference needs to be made to public transport and how it will feature and what 

requirements / infrastructure needs to be developed to support the Master Plan 
area.  
 
 

6. Information And Communications Technology (ICT)  

A report and maps of:  
a) Area representation of households with access to an internet network 
b) Area representation of households with no access to an internet network 
c) Area representation of efficiency in connectivity 
d) Area representation of efficiency in connectivity that should improve to support 

development and investments 
e) The spatial extent of the Gauteng Broadband Network in various nodes, social 

housing and state infrastructure 
f) Priority areas requiring upgrading and refurbishment 
g) Priority areas requiring infrastructure to meet large-scale private investment 

demands.   
An implementation plan with cost estimates and timelines based on demand 
projections for the next 20 years 
 

a) Eradication of backlogs (areas identified with no access to the internet) 
b) Priority projects for large-scale upgrades and refurbishment 
c) Priority bulk infrastructure for known private sector developments 
d) Information contained in recently compiled ICT master plans and frameworks 

may be used where such is available and reliable 
e) Identify potential funding sources.  

 
 

7.  Economic Infrastructure  

A report and maps of:  
a) Existing key economic infrastructure projects as drivers of job creation and 

sustainable economic growth  
b) Plans of proposed key economic infrastructure projects.  
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c) Infrastructure needed to support the transition into the Fourth Industrial 
Revolution (4IR)  

d) Linkages to Industrial Parks  
 

An implementation plan with cost estimates and timelines based on demand 
projections for the next 20 years 

a) Priority projects for large scale upgrades and refurbishment 
b) Information contained in recently compiled commercial master plans and 

frameworks may be used where such is available and reliable 
c) Identify potential funding sources.  

 
 

8. Health  

A report and maps (in consultation with the Gauteng Department of Health, 
Municipalities and Private Service Providers) of:  

a) Existing provincial and municipal health care facilities (district, regional, 
specialised, and central hospitals as well as community health centres and 
primary health care centres) 

b) Planned provincial and municipal health care facilities to be constructed and 
major infrastructure requirements for the implementation of the National Health 
Insurance scheme 

c) Proposals for additional health care facilities to meet the demands of new 
known private sector developments as well as the Gauteng Mega Human 
Settlement Projects 

d) Identify potential funding sources.  
 
 

9. Education  

A report and maps (in consultation with the Gauteng Department of Education and 
private service providers) of:   
 

a) Existing public primary and high school facilities 
b) Planned public educational facilities to be constructed 
c) Proposals for additional public educational facilities to meet the demands of 

new known private sector developments as well as the Gauteng Mega Human 
Settlement Projects (considering mixed-use, typology, densities, integration) 

d) Identify potential funding sources.  
 
 
10.  Other social infrastructure  

A report and maps (in consultation with the Gauteng Department of Education) of:  
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a) Existing public social facilities
b) Planned public social facilities to be constructed
c) Proposals on public social facilities to meet the demands of new known private

sector developments as well as the Gauteng Mega Human Settlement Projects
(considering mixed-use, typology, densities, integration)

d) Identify potential funding sources.

11. Agriculture

A report and maps (in consultation with the Gauteng Department of Agriculture and 
Rural Development) of:  

a) Existing public agricultural holdings
b) Existing private agricultural holdings
c) Potential of land for agricultural activities
d) Urban agriculture (and recommendations on how to maximize the agricultural

potential of the corridor)

12. Environment and Heritage

A report and maps (in consultation with the Gauteng Department of Agriculture and 
Rural Development) of:  

a) Sites of interest: Preservation and conservation with regards to the natural
environment and heritage

b) Public holdings
c) Private holdings.

13. Institutional Arrangements

Recommendations of appropriate institutional arrangements that would ensure 
coordinated planning and delivery of infrastructure across all spheres of government 
and the private sector.  
The following should be considered:  

a) Existing policies and plans (National, provincial, and local government as well
as State Owned Companies and private sector plans)

b) All relevant spatial development policies, frameworks and plans developed in
terms of the SPLUMA.

c) Comparative city-region analysis as it relates to airport development nodes
d) Other relevant long-term planning information
e) The GCR IIMP, 25-ITMP, and Gauteng Provincial Environmental Management

Framework.
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The scope of work should further extend to cover the following activities:  
a) Develop and execute a comprehensive and extensive stakeholder engagement 

plan;  
b) Arrange, facilitate, and guide stakeholder engagements for various drafts of the 

Master Plan for inclusion in the final draft.  
c) Arranging meetings with relevant Provincial Departments and Municipalities, 

State Owned Companies, and the Private Sector;  
d) Advise the PRAS and participate in strategic engagements on the plan;  
e) Compiling a comprehensive annexure that includes an AS-IS Analysis on 

existing plans that are currently running in other local and provincial 
government departments, relating to development within the study area, and 
progress on their implementation.  

f) Mapping of general Land Ownership  
g) An Implementation Plan for the Infrastructure Master Plan for proposed 

developments along a section of the N12 National Road between the R558 and 
R500  

a. Developing a detailed integrated infrastructure implementation plan with 
technical sectoral specifications for the implementation plan should 
ensure efficient and integrated utilization of resources as the 
developments in the proposed study area ramp up for the next 20 years  

b. Implementation plan that will highlight the required catalytic 
infrastructure projects  

c. Recommend the key actions required at Provincial and Municipal level 
to ensure seamless integration with existing plans  

d. All proposed Projects must the costed and potential funding sources 
discussed  

 
Notes 
Relevant policies and guidelines that may have an impact on the proposed 
Infrastructure Master Plan should be identified.   Specific maps in this regard need to 
be prepared. All existing servitudes legal and proclaimed access routes and planned 
new routes to be reflected with specific reference to be given to the PWV 16 that is 
envisaged to be constructed by the Gauteng Department of Roads and Transport.  
 
 
10.4. Deliverables  
 
The appointed Service Provider will be required to deliver the following to the following 
to the Client  

1. Drafts and final draft of the proposed Infrastructure Master Plan in electronic 
format, specifically in MS word and pdf.  This must include an executive 
summary. 

2. Implementation Plan for the proposed Infrastructure Master Plan   in 
electronic format, specifically in MS word and pdf.    
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3. An attractive summary booklet of the Master Plan containing the necessary 
maps, graphics, catalytic projects etc. in electronic format, specifically in MS 
word. 

4. 3D visual representation of primary nodes that clearly reflects innovative 
planning principles and sustainable solutions in the Corridor.   

5. A0 hard copy integrated sectoral infrastructure Maps x 2. 
6. Public participation report. 
7. Other deliverables that will be required during the project execution include:   
• Develop power point presentations on the work done, in preparation for 

stakeholder and public engagements 
• Preparation of reports and presentations to EXCO and other decision-

making structures, such as the Infrastructure Technical and Secretariat Sub-
Committees and the Premier’s Coordination Forum (PCF) 

• GIS Information (spatial information collected and derived should be 
submitted in GIS capable file format i.e. shapefiles, geo-database, layer file, 
data package, MXD files and must include metadata records captured in line 
with the South Africa National Standard (SANS -1878). Spatial information 
captured must be in line with Regulation 5(2) of the Spatial Data 
Infrastructure Act, 2003 

• All maps must also be available in Power point Presentation format as well 
as the corresponding Map Document (MXD) with all spatial information in 
shapefiles or a geodatabase ready to be accessed in ArcGIS.  

 
Submissions of reports should be in the form of both hard and electronic versions. 
Ownership of documentation collected from this assignment vest in PRAS in the OOP. 
PRAS will become the custodian of documentation submitted. The service provider 
will be responsible for the layout design and editing of the publication. The project 
manager must sign off the final document before printing.  
 

 
10.5. Delivery Schedule  
 

Table 1:   Durations for the achievement of milestones:  

MILESTONE % TOTAL WORK 
COMPLETED DURATION 

1. Completion of preliminary work plan and inception 
report   

3% 1 month 

2. Delivery and presentation of the framework for the 
proposed Infrastructure Master Plan   

17% 1 months 
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MILESTONE % TOTAL WORK 
COMPLETED DURATION 

3. Data gathering and analysis compiled, delivered, and 
presented in the first segment of the detailed 
Infrastructure Master Plan* 

30% 2 months 

4. Refinement of the draft Infrastructure Master Plan, 
incorporating all inputs and analysis. Compiling, delivering 
and presentation of the second segment of the detailed 
Infrastructure Master Plan 

30% 2 months 

5. Delivery and presentation of the finalised Infrastructure 
Master Plan.  

20% 2 months 

Five payments will be made according to this Delivery Schedule equal to the % total 

work completed. 

 
11.  TERMS AND CONDITIONS 
 
The Service Provider will only be renumerated as per delivery schedule for work that 
has been approved by the Client. The quality of deliverables will be monitored by the 
Client. 
 
12.   REQUIRED EXPERTISE AND WORK PLAN  
 

The appointed Service Provider will have the following responsibilities and carry out 
the following tasks: 
 

a) Inception and preliminary work:   
b) Prepare a preliminary work plan, which briefly outlines the work schedule and 

the timeframes in which the work is to be conducted 
c) Prepare a Quality Management Plan 
d) The proposed Infrastructure Master Plan, presentations, Implementation Plan, 

public participation report, executive summary and summary booklet 
e) Prepare and submit progress reports on a bi-weekly basis, updating PRAS on 

work progress 
f) Prepare and deliver PowerPoint presentations on the draft report as and when 

required which PRAS and other stakeholders will review and comment on in 
the process towards producing the final report 

g) Prepare and deliver the Draft Report, as and when required, which PRAS and 
other stakeholders will review and comment on in the process towards 
producing the final report 
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h) Prepare and deliver presentations of the final report incorporating clear and
implementable recommendations

i) Prepare and deliver all GIS mapping material in Shapefile Format and data
material in X Y Coordinates on an EXCEL spreadsheet.

Detailed project requirements in terms of activities and deliverables will be discussed 
further with the appointed Service Provider prior to commencement of the project.  

12.1. Required Qualifications, Skills and Experience 

A qualified Service Provider who will be able to demonstrate the required skills and 
experience will be appointed to compile the proposed Infrastructure Master Plan. The 
Service Provider must have the necessary technical expertise, including document 
writing, editing and layout, with proven ability to consolidate government strategy 
documents.   

Showing capacity and expertise in the following key competencies will place service 
providers in good stead:  

Note: The qualifications below are minimum requirements (Bachelor’s degree or NQF 
Level 7) and any qualifications above this (for example, Masters) will result in full points 
allocation.  

Table 1:  Required Qualifications, Skills and Experience 

Role Qualification Skills/Experience  Professional 
Registration 

Project Manager  At least a bachelor’s 
degree equivalent 
qualification in Civil 
Engineering, 
Town/Urban or 
Regional Planning or in 
the Built Environment 
(BSc Engineering, 
BTech etc)  

5 or more years in 
Infrastructure Planning 

PRINCE 2/Project 
Management 
Professional (PMP) 

Lead role in Infrastructure 
Planning projects where he 
or she was a Project 
Manager for 3 or more 
projects  

Prince 2/PMP 

Team Members: 
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Role Qualification Skills/Experience  Professional 
Registration 

Town Planner  BTech/BSc or in 
Town/Urban or 
Regional Planning  

4 or more years of 
experience in Town 
Planning  

Professional 
Planner 
(Registered 
Professional with 
SACPLAN)  

Civil Engineer  BTech, BEng/ BSc in 
Civil Engineering  

4 or more years in Built 
Environment Sector  

Professional 
Engineer 
Registered with 
ECSA  

Geographic 
Information Scientist  

BA/BSc in Geographical 
Science  

3 or more years of 
experience  

Registered 
Professional with 
SAGC/PLATO  

Transportation 
Economist  

BCom in Transport 
Economics  

4 or more years in the 
Transportation Sector  

  

Environmental 
Specialist  

BA/ Bachelor’s Degree / 
BSc / Honours/ Masters 
(Environment),  

3 or more years working as 
an Environmental 
Specialist  

Environmental 
Specialist 
(Registered 
EAP)  

Infrastructure 
Planner  

BEng/ BSc/ in Civil 
Engineering  

5 or more years in 
Infrastructure Planning  

Professional 
Engineer 
Registered with 
ECSA  

Agricultural 
Economist  

BSc/ BCom/ Bachelor’s 
Degree)  

5 or more years working in 
the Agricultural Field  

  

Transport Planner  BTech/ BEng/ BSc/ in 
Civil Engineering  

5 or more years in 
Transportation Planning  

  

Stakeholder 
Engagement 
Specialist  

Certificate in 
Stakeholder 
Engagement  

2 or more years working on 
Stakeholder Engagement 
Field  

  

Freight and Logistics 
Management  

(BTech/ BCom/ BSc in 
Transport 
Management),  

3 or more years in Freight 
and Logistics  

  

Note: Bidders must submit CV's, copies of qualifications and proof of registration with 
relevant professional bodies.  
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12.2. Competencies and Skills 
 

Bidding Service Providers should have the following competencies: 
a) Background in writing complex documents pertaining to government plans, 

policy or strategy 
b) Knowledge of public governance issues, including understanding of economic, 

social and political issues particularly facing the region and the country in 
general 

c) Knowledge of and experience in infrastructure planning in the public sector 
d) Knowledge of and familiarity with Gauteng and the public sector 
e) Experience in undertaking comparative analysis 
f) Experience in the development of strategy documents and plans, especially 

for the public sector 
g) Experience in gathering, collating, and analysing secondary data, and 

producing focused and coherent documents and reports; and  
h) Experience in drawing conclusions, pointing to policy implications, and making 

recommendations for the implementation of study findings and implications for 
future work.  

Bidding Service Providers should have the following additional skills: 
a) Exceptional writing skills  
b) Advanced research skills  
c) Analysis and consolidation of research  
d) Content management  
e) Development of professional presentations  
f) Strategy development  
g) Analysis and consolidation of existing policies, plans, proposals, and 

strategies  
h) Editing and proof-reading skills  
i) Consolidating and synthesizing information  
j) Attention to detail  
k) Ability to draft research briefs  
l) Ability to interpret government policies and strategies  
m) Ability to align strategy documents to existing policies  
n) Basic understanding of public administration, understanding of short, medium 

and long-term planning frameworks  
 

13.  THE CONTENT OF THE PROPOSAL   
 

The proposals must be submitted as follows:  
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Section 1:  Covering letter (including contact details of the Service Provider and 
Lead Consultant)  
Section 2:  Interpretations of the Brief and Scope of work  
Section 3:    Detailed project execution plan linked to the specified deliverables set 
out on required services of terms of reference.   
Section 4: Project team and professional role/task and abridged curriculum vitae of 
each project team member. This should include qualifications, skills, and experience 
as well as references of each member of the team.  
Section 5: Summary of the company profile, including ownership and management 
structure, company experience and expertise in the related field and any other work 
relevant to this assignment, including the company mentorship to other emerging 
companies.   
Section 6:    Detailed approach and methodology setting out in detail how the Service 
Provider will satisfy the objectives and deliverables outlined above while ensuring 
skills transfer.  
Section 7:  The detailed project execution must also specify hours of work and an 
hourly rate for each task  
Section 8: Portfolio of previous work done with colour images  

14. REPORTING PROCEDURES

The appointed Service Provider will report directly to the Deputy Director: 
Infrastructure Co-ordination or her nominee, for purposes of the day-to-day 
management of the project. Given the extensive nature of the project and strict 
timeframes, the Service Provider would be expected to be available on a full-time 
basis. Performance of the Service Provider will be assessed on a bi-weekly basis and 
negotiated consultations will occur with the Service Provider to report on and discuss 
progress towards performance goals.   

Five payments will be made according to the Delivery Schedule noted above in 
Section 11 (at 3%, 27%, 30%, 30% and 10%). All invoices must detail work completed 
and be accompanied by evidence. No upfront payments will be made. Should the 
Service Provider not meet the outlined requirements, the OoP reserves the right to 
find a replacement.   

15. INTELLECTUAL PROPERTY

All materials produced during the drafting of the Infrastructure Master Plan belong to 
OOP. No data can be reproduced without prior permission from OOP. 
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16. SUMMARY PRICING

• Only firm prices will be accepted. Non-firm prices (including prices subject to

rates of exchange variations) will not be considered.

• All pricing must be quoted in South African Rand (ZAR) including VAT.

• The pricing must remain valid for 30 days from the closing date of the proposals.

• Prices charged by the service provider for goods delivered and services

performed under the contract shall not vary from the prices quoted by the service

provider in the proposal document, and any variance will render the contract null

and void.

17. INVOICING

An executive decision was taken to make Electronic Invoice Submission (EIS) 
registration compulsory for all GPG suppliers whose tenders are successful. Bidders 
are requested to register on the GPG Electronic e-Invoicing to avoid delays in future 
payments. 

18. EVALUATION METHODOLOGY

GPG reserves the right to negotiate the terms and conditions of the contract 
with the successful bidder.  

The evaluation for this bid will be carried out in two (2) stages. 

 Stage 1A:  Administration Compliance Evaluation Criteria
 Stage 1B:  Functionality/Desktop/Technical Evaluation Criteria

 Stage 2:     Price and Preference Points

Stage 1: Administration Compliance Evaluation Criteria 

 During this stage bid documents will be reviewed to determine the compliance
with SCM returnable, tax matters and whether Central Supplier Database (CSD)
report has been submitted with this bid documents at the closing date and time
of the bid.

 The bid proposal will be screened for compliance with administrative
requirements as indicated below:
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Table 2:  Mandatory Documents for Administrative Evaluation Compliance 

Item 
No 

Administrative 
Requirements 

Check/Compliance Yes 

  

1 SBD 1 submission of a 
proposal  

Fully Completed and signed  

2 SBD 3.1 Pricing Schedule 
– FIRM PRICES 

Fully Completed and signed  

3 POPI Act Declaration 
Letter/Form Completed 
and signed 

Fully Completed and signed  

4 SBD 4 – Declaration of 
interest 

Fully Completed and signed  

5 Preference Point Claim 
Form – SBD 6.1 

Non-submission will lead to a zero (0) score on 
Specific Goals 

 

6 JV or a consortium 
agreement 

Service provider who wishes to respond to this bid as a 
Joint Venture (JV) or a Consortium with B-BBEE 
entities, must state their intention to do so in their bid 
submission. Such service provider must also submit a 
signed JV or Consortium Agreement between the 
parties clearly stating the percentage split of business 
and the associated responsibilities/deliverables of each 
party. 

 

7 Company Profile/Brochure Provided the company profile/brochure/catalogue  

 

Failure to submit the above-stated documents will lead to the bidder being 
non-responsive and will be disqualified. 

 
Other required documents 
 

Table 3: Other required documents 

Item no Documents that must be 
submitted 

Failure to submit the below listed documents will 
not lead to the bidder being disqualified. 

1 Consolidated BBBEE 
Certificates. 

A trust, consortium or joint venture (including 
unincorporated consortia and joint ventures) must 
submit a consolidated BBBEE status level verification 
certificate. Note: Failure to submit a valid and original 
consolidated B-BBEE Certificate for the JV or a copy 
thereof at the closing date of this bid, will result in a 
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Item no Documents that must be 
submitted 

Failure to submit the below listed documents will 
not lead to the bidder being disqualified. 
score of zero being allocated for Specific Goals 
Points. 

2 Company Registration 
Documents 

Certificates obtainable from the Companies and 
Intellectual Property Commission (CIPC); 

3 Personal Identification 
Number (PIN) obtainable 
from SARS  

This information will be used to verify the tax 
compliance status of the service provider. 

4 Registration on Central 
Supplier Database (CSD) 

The bidder must be registered as a service provider 
on the Central Supplier Database (CSD). If the bidder 
is not registered, proceed to complete the registration 
prior to submitting your proposal. Visit 
https://secure.csd.gov.za/ to obtain the Supplier 
Number. 
Submit proof of registration. 

5 BBBEE Certificate issued by 
a South African National 
Accredited System 
Verification Agency/ Valid 
sworn affidavit 

Companies that are not EMEs or QSEs. Generic 
QSEs that are not at least 100% or 51% Black-
owned. 
A Sworn Affidavit must be in original format, signed 
date-stamped by the commissioner of oath, signed by 
the deponent. The date of the deponent and of the 
commissioner of oath must be the same. 

6 Copies of the Identification 
document  

Copies of the Identification Document to confirm the 
age and gender of the bidder 

7 Municipality rates and taxes 
statement/ Telephone bill or 
lease agreement or letter 
from Ward Councillor 
confirming the business 
address.  

The statement or Bill/ Letter must not be older than 
six months. 
The letter must be dated, stamped, and signed by 
Ward Councillor 

8 Medical report  Copy of a Medical Certificate that is stamped and 
signed by a medical practitioner to confirm the 
disability of the bidder. 

 

Failure to submit the above-stated documents will not lead to disqualification, 
however, the bidder will forfeit points.  

• The minimum qualifying score for functionality evaluation is 70 points out of 
100.  

• Functionality will be scored out of 100 points and the minimum threshold to 
qualify is 70 points.  

• Bidders are requested to include with the Tender Documents all the 
information requested below:
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Functionality/Desktop/Technical/ Evaluation Criteria 

The tenderer’s experience must clearly indicate the capacity and ability to complete the scope of work within the stated 
timeframes.  

Functionality evaluation will be based on the following criteria: 

Table 4: Functionality Evaluation Criteria 
 Criteria Description Points 

Allocated  
 Per 
Criterion  

Total 
Points  
Allocated  

1. Skills and experience  Project Manager  
  

  24 
 

• At least a Degree (NQF level 7) equivalent qualification in Civil 
Engineering, Town/Urban or Regional Planning or in the Built 
Environment (any relevant higher qualifications will get maximum 
points)  

4 
  

  

o No Qualifications provided  0    
• Professional project management certification (Project 
Management Professional (PMP)/ PRINCE 2)  

3    

o No Professional project management certification 
provided  

0    

 
The number of projects that the Project Manager has managed 
Submission of relevant qualifications will 
indicate that the tenderer is suitably 
equipped with the skills and capacity 
necessary to complete the scope of work 
required.  

• Lead role in infrastructure planning projects where he or she 
was a Project Manager for 3 or more projects  

3   

• Lead role in infrastructure planning projects where he or she 
was a Project Manager for 2 projects  

2    

• Lead role in infrastructure planning projects where he or she 
was a Project Manager for 1 project  

1    
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Bidders must submit CV's, Copies of 
Qualifications and proof of registration 
with relevant professional bodies.  

• Project Manager has no experience in managing infrastructure 
planning projects  

0    

Project Manager’s experience in Infrastructure Planning  
• 5 or more years of experience in infrastructure planning   5   

• 3 years but less than 5 years experience in infrastructure 
planning  

3    

• 2 years but less than 3 years experience in infrastructure 
planning  

2    

• 1 year but less than 2years' experience in infrastructure 
planning  

1    

• Less than 1 year of experience in infrastructure planning  0    

2. Qualifications and 
Experience  

Required qualifications, Experience and Professional bodies registration 
certificate for project team members:  

  28 

NOTE: A maximum of 1 point is earned 
for each qualification. NOTE: If an 
individual possesses more than one of 
the stated qualifications, then 
maximum points in each qualification 
will be awarded. Bidders must submit 
Copies of Qualifications and proof of 
registration with relevant professional 
bodies. Failure to submit copies of 
qualifications will result in no points 
being awarded  

• Town/Urban or Regional Planning Professional (BTech/ BSc or 
Masters in Town/Urban or Regional Planning  
•  

        1  
  

  

o No qualification Provided  0    

• Civil Engineer (BEng/ BSc),  1    

o No qualification Provided  0    

• Geographic Information Scientist (BA/BSc)  1    

o No qualification Provided  0    

• Transportation Economist (BCom in Transportation 
Economics),  

1    
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o No qualification Provided  0    

• Environmental Specialist (BA/ Bachelor’s Degree in 
Environment Science)  

1    

o No qualification Provided  0    

• Infrastructure Planner (BEng/ BSc in Civil Engineering),   1    

o No qualification Provided  0    

• Agricultural Economics and Extension (BSc/ BCom/ Bachelor’s 
Degree in Agricultural Economics)  

1    

o No qualification Provided  0    

• Transportation Planner (BTech/ BEng/ BSc/ in Civil 
Engineering),    

1    

o No qualification Provided  0    

• Stakeholder Engagement Specialist (Certificate in Stakeholder 
Engagement)  

1    

o No qualification Provided  0    

• Freight and Logistics Management Specialist (BTech/ BCom/ 
BSc in Transport Management)  

        1    

o No qualification Provided  0    

• Traffic Engineer  BTech/ BEng/ BSc/ in Traffic Engineering  1    

o No qualification provided  
 
 
 
  

        0    
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Experience of team members 
Bidders must submit CV's of all team 
members proposed for the project   

  

• Town Planner- 4 years and more experience in Town Planning  1    

o Less than 4 years of experience in Town Planning  0    
• Civil Engineer- 4 years and more of experience in Civil 
Engineering  

1    

o Less than 4 years of experience in Civil Engineering  0    
• Geographic Information Scientist- 3 years and more of 
experience in Geographical Information  

1    

o Less than 3 years of experience in GIS  0    
• Transport Economics- 4 years and more of experience in 
Transport Management and Economics  

1    

o Less than 4 years of experience in Transport 
Management and Economics  

0    

• Environmental Specialist- 3 years and more of experience in 
Environmental Sciences   

1    

o Less than 3 years of experience in Environmental 
Sciences  

0    

• Infrastructure Planner- 5 years and more of experience in 
Infrastructure Planning  

1    

o Less than 5 years of experience in Infrastructure 
Planning  

0    

• Agricultural Scientist- 5 years and more of experience in 
Agricultural Sciences  

1    

o Less than 5 years' experience in Agricultural Sciences  0    
• Transport Planner-5 years and more experience in Transport 
Planning  

1    

o Less than 5 years' experience in Transport Planning  0    
• Stakeholder engagement-2 years and more experience in 
stakeholder engagement  

1    

o Less than 2 years of experience on stakeholder 
engagement.  

0    
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• Freight and Logistics-3 years and more experience in Freight 
and Logistics Management  

1    

o Less than 3 years of experience in Freight and Logistics 
Management  

0    

• Traffic Engineer -5 years and more experience in Traffic 
Engineering  

1    

o Less than 5 years of experience in Traffic Engineering  0    
NOTE: If one individual possesses 
more than one of the specified 
professional registrations, then 
maximum points in each category will 
be awarded.  

  

The maximum points that can be obtained for the professional registration 
of individuals working on the project:  

    

• Professional Engineer or Engineering Technologist(Registered 
Professional with ECSA (Engineering Council of South Africa))   

        2     

• Professional Planner (Registered Professional with SACPLAN)  2    

• GIS (Registered Professional with SAGC/PLATO)  1    

• Environmental Specialist (Registered EAP)          1    

• No professional registration is provided          0    
3. Project Management Plan      18  

Planning time management  
  

• Define activities that will need to be taken to complete the 
Master Plan  

1    

• Activities must be sequenced in chronological order  1    
• Duration of activities are clearly labelled including start and 
finish dates for each activity  

1    

• Develop a Gantt Chart using the above-defined activities and 
their   
• durations where the critical path is clearly indicated  

  
2  

  

• Briefly describe techniques to be used to get the project back on 
schedule in case of activity delays  

3    
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• No information regarding time management was provided in the 
proposal 

0    

Planning Quality Management  If a company is ISO 9000 certified, then maximum points will be earned 
under ‘Planning Quality Management.’  

           

For companies that are not ISO 9000 certified:  
  

• Develop a project-specific Quality Management Plan. Indicate 
processes and techniques that will be used to ensure quality  

  
  

2  

  

  • Develop a quality checklist that can be used to verify the 
correctness of information inputs  

2    

  • No information provided  
  

        0    

(Bidders who submit the ISO 9000 certificate gets the full 4 points and those without the certificate will be scored for the development of 
a Quality Management Plan and quality checklist as indicated)  
 
Planning  Stakeholder engagement  Identify project stakeholders            

• Develop a stakeholder engagement plan for the project         1    

  • No information was provided         0    
Planning communication management  Communication Plan            

• Indicate how project progress will be communicated and 
intervals  

       1    

• Develop a communication plan for this project         2    
• No information was provided  

  
       0    

Planning risk management  Develop a risk register which is aligned to the project with clearly defined 
risks  

          

• Indicate a mitigation plan for each risk identified         1    

• Assign risk owner to each risk         1    
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• No information was provided         0    
4. Track Record & Experience  The performance of the tenderer will be evaluated upon demonstrated 

experience in infrastructure planning  
  30 

N.B The reference letters for the public 
sector must include timelines where 
projects were delivered on time and within 
the allocated budget  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

• Company profile with more than 5 years of experience in 
Infrastructure Planning  

         4  
  
        

  

• Company profile with 3 years but less than 5 years of 
experience in Infrastructure Planning  

3    

• Company profile with 2 years but less than 3 years of 
experience in Infrastructure Planning  

2    

• Company profile with 1 year but less than 2 years of experience 
in Infrastructure Planning  

2    

• Company profile with less than 1 year or no experience in 
infrastructure planning  

0    

      

• 3 or more reference letters on the company letterhead with 
contactable details where projects in Infrastructure Planning were 
completed  

5  
  

  

• 2 reference letters on the company letterhead with contactable 
details where projects in Infrastructure Planning were completed  

3  
  

  

• 1 reference letter on the company letterhead with contactable 
details where a project in Infrastructure Planning was completed  

2    

• No reference letters on the company letterhead where projects 
in Infrastructure Planning were completed   

0    

      
• 3 or more reference letters on the company letterhead from the 
public sector where Infrastructure Planning Projects were 
successfully completed   

         5  
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The Department reserves the right to verify 
the documents/ reference letters  

• 2 reference letters on the company letterhead from the public 
sector where Infrastructure Planning Projects were successfully 
completed   

3    

• 1 reference letter on the company letterhead  from the public 
sector where an Infrastructure Planning Project was successfully 
completed   

2    

• No reference letters on the company letterhead from the public 
sector where projects were successfully completed   
  

0    

Total Points: Functionality Evaluation Criteria 100  100  

Minimum Threshold: Functionality Evaluation Criteria 70  70  

 

A bidder that scores less than 70 points out of 100 points with respect of functionality will be regarded as non-responsive 
and will be disqualified.  
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Only bid proposals that meet the Functionality/Desktop/Technical Evaluation Criteria 
will be considered for evaluation on Price and Preference Points. 

 

STAGE 2:  PRICE AND PREFERENCE POINTS  

The contract will be awarded in terms of Regulation 4: Preferential Procurement 
Regulations, 2022. Bids will be adjudicated in terms of 80/20 preference point system 
in terms of which points are awarded to bidders based on: 

 

Table 5:  Price and Preference Points 

 
AREA 

 
POINTS 

 
Price 

80 

 
Specific Goals 

20 

 

The following formula must be used to calculate the points out of 80 for price in 
respect of a tender with a Rand value equal to or below R50 million, inclusive of all 
applicable taxes: 

𝑃𝑃𝑃𝑃 = 80 �1 −
𝑃𝑃𝑃𝑃 − 𝑃𝑃 𝑚𝑚𝑚𝑚𝑚𝑚
𝑃𝑃 𝑚𝑚𝑚𝑚𝑚𝑚

�
 

 

Where- 

Ps = Points scored for price of tender under consideration; 

Pt = Price of tender under consideration; and 

Pmin = Price of lowest acceptable tender. 

 

 A maximum of 20 points may be awarded to a tenderer for the specific 

goal/s specified for the tender. 

 The points scored for the specific goal must be added to the points scored 

for price and the total must be rounded off to the nearest two decimal 

places.  

 Subject to section 2(1)(f) of the PPPFA, the contract must be awarded to 

the tenderer scoring the highest points.  
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 A tenderer must submit applicable returnable documents as stipulated in 

the table below Request for Tender and/or Standard Bidding Document 

(SBD) 6.1 of the bid document in order to be awarded points.   

 A tenderer failing to submit supporting documentation for the specified 
goal/s as per the below table shall NOT be disqualified, but- 

o shall only score points out of 80 (eighty) for price; and 

o shall score 0 (zero) points out of 20 (twenty) for specific goal/s.  

 The points scored by a tenderer for specific goal must be added to the 
points scored for price. 

 

 Table 6:  Applicable Required Returnable Documents to Claim Specific Goals Points  

Specific Goal Points Evidence required 

Women Ownership 10 Copy of identity document /copy of the B-BBEE 
certificate/ Valid sworn affidavit/ CIPC documents. 

Youth Ownership 5 Copy of Identity document /copy of the B-BBEE 
certificate/ Valid sworn affidavit/ CIPC documents 

PWDs Ownership 5 Copy of a Medical Certificate that is stamped and 
signed by a medical practitioner to confirm the disability 
of the bidder. 
 

 

 Bidders must fully complete and sign SBD 6.1 to claim points, failure to 

submit completed and signed SBD 6.1 will lead to non-award of points.  
 A tenderer failing to submit supporting documents for the specified goal/s 

as per the above Table will not be disqualified, but: 

• shall only score a point out of 80 (eighty) for price; and   
• shall score 0 (zero) points out of 20 (twenty) for specific goal/s. 
 The points scored by a tenderer for a specific goal will be added to the points 

scored for price. 
 

points for race-black, Women, disability, and youth will be measured by calculating the 
pro-rata percentage of ownership of the bidding company which meets this criterion. 
E.g., Company A has five shareholders each of whom owns 20% of the company. 
Three of the five shareholders meet the criterion, i.e. they are women/disability/youth. 
Therefore, this bidder will obtain 60% of the points allocated for the goal. 
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19. SUBMISSION OF PROPOSALS

The service providers are advised to submit one original proposal, one 
softcopy in a USB, and must be in a sealed envelope marked “Appointment of 
Service Provider for the development of the proposed Infrastructure Master 

Plan over a period of 8 months. 

All bids/tenders must be deposited in the Tender Box at the following address: Gauteng 
Provincial Treasury, Imbumba House, 75 Fox Street, Marshalltown, Johannesburg. 

Bids/tenders must be deposited in the Tender Box on or before the closing date and 
time. Bid submitted after the closing date and time will not be accepted.  

Bids/tenders submitted by email and/or facsimile will not be accepted. 

20. NON-COMPULSORY BRIEFING SESSION

The non-compulsory briefing session (online, Microsoft Teams) for this tender will 

be held on the 12 January 2024 from 10h00 to 11h30. Click on below Microsoft Link 

to attend briefing session:: Click here to join the meeting 

21. CONTACT DETAILS

Enquiries related to the tender/ bidding process and technical requirements should 

be directed to: Ms Roshini Amrani, Email address: 
Roshini.amrani@gauteng.gov.za, Cell no.: 082 815 8773 

Technical/Content enquiries: Content-related enquiries should be directed to:  

The Programme Manager: Mr Timothy Nast, Chief Director: Infrastructure Co-

ordination, Gauteng Planning Division, Office of the Premier: Cell no: 083 237 2712  

Email address: timothy.nast@gauteng.gov.za  and the Project Manager: Ms Lebang 

Gabashane, Deputy Director: Infrastructure Co-ordination, Gauteng Planning 

Division, Office of the Premier: Cell no: 072 793 1827 ;  

E-mail: lebang.gabashane@gauteng.gov.za   
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Provincial Supply Chain 
Management

Registered Supplier 
Confirmation Page 1 of 1 

Filename: RFP8.1GPT      Revision: 6 Release Date: 01/07/2020 

PLEASE NOTE: 

SUPPLIERS ARE REQUIRED TO PROVIDE THEIR REGISTERED CENTRAL SUPPLIER DATABASE (CSD) 
NUMBER ___________________________ 

For confirmation of your supplier number and/or any assistance please call the GPT Call Centre on 
0860 011 000. 

Registered Suppliers to ensure that all details completed below are CURRENT. 

MANDATORY SUPPLIER DETAILS 
GPT Supplier number 

Company name (Legal & Trade as) 

Company registration No. 
Tax Number 
VAT number (If applicable) 
COIDA certificate No. 
UIF reference No. 

Street Address Postal Address 

CONTACT DETAILS 
Contact Person Telephone Number 
Fax Number Cell Number 
e-mail address Principal’s Id number 

BANKING DETAILS (in the name of the Company) 
Bank Name Branch Code 
Account Number Type of Account 

I HEREBY CERTIFY THAT THIS INFORMATION IS CORRECT. 

THIS FORM IS TO BE COMPLETED BY REGISTERED SUPPLIERs ONLY 

Name(s) & Signature(s) of Bidder(s) 

DATE: 
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Provincial Supply Chain 
Management

Financial Statements Page 1 of 1 

Submission of Financial Statements 

Filename: RFP09.1GPT  Revision: 03 Release Date: 11/07/2017

The latest financial statements for the last two years are required (except if it is 
a new or a dormant entity) 

a) Financial statements must be signed by the auditor (in the case of companies)
or the accounting officer (in the case of close corporations) the owner (in case of 
sole proprietors). Signatures must be on the accounting officer’s / auditors report 
on the auditor’s /accounting officer’s letterhead.      

b) Financial statements must be signed by the member/s (in the case of close
corporations) or by the director/s (in the case of companies.) 

c) In bids where consortia/joint ventures/sub-contractors and partnerships are
involved, all bidders must submit their financial statements. 

d) If it is a new or dormant entity an opening set of financial statements must be
submitted with the tender document. A letter from the auditor (in the case of 
companies) or the accounting officer (in the case of close corporations) stating 
that the entity has not yet traded must be attached. 

e) In cases where an entity has operated for a period less than a year the
Management Accounts Report for the period in operation must be submitted 
signed accordingly as stated in paragraph (a) and (b) of this document. 

f) In cases where the entity has operated for a period more than a year but less
that two years, then the financial statement for the first year of operation signed 
accordingly as per paragraph (a) and (b) of this document must be submitted. 
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Annexure A 

 
GOVERNMENT PROCUREMENT 

 
GENERAL CONDITIONS OF CONTRACT 

July 2010 
 
 

 
 
 NOTES 
 
 The purpose of this document is to: 
 

(i) Draw special attention to certain general conditions 
 applicable to government bids, contracts and orders; and 
(ii) To ensure that clients be familiar with regard to the rights  
 and obligations of all parties involved in doing business 
 with government. 

 
 
 In this document words in the singular also mean in the plural 
 and vice versa and words in the masculine also mean in the  
 feminine and neuter. 
 

 The General Conditions of Contract will form part of  
 all bid documents and may not be amended. 

 
 Special Conditions of Contract (SCC) relevant to a specific 
 bid, should be compiled separately for every bid (if 
 (applicable) and will supplement the General Conditions 
 of Contract.  Whenever there is a conflict, the provisions 
 in the SCC shall prevail. 
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General Conditions of Contract 
 
 
1.  Definitions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1. The following terms shall be interpreted as indicated: 
 
 
1.1 “Closing time” means the date and hour specified in the bidding 

documents for the receipt of bids. 
 
1.2 “Contract” means the written agreement entered into between the 

purchaser and the supplier, as recorded in the contract form signed by 
the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

 
1.3 “Contract price” means the price payable to the supplier under the 

contract for the full and proper performance of his contractual 
obligations. 

 
1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting 

of any thing of value to influence the action of a public official in the 
procurement process or in contract execution. 

 
1.5 "Countervailing duties" are imposed in cases where an enterprise 
 abroad is subsidized by its government and encouraged to market its 
 products internationally. 
 
1.6 “Country of origin” means the place where the goods were mined, 

grown or produced or from which the services are supplied. Goods are 
produced when, through manufacturing, processing or substantial and 
major assembly of components, a commercially recognized new 
product results that is substantially different in basic characteristics or 
in purpose or utility from its components. 

 
1.7 “Day” means calendar day. 
 
1.8 “Delivery” means delivery in compliance of the conditions of the 

contract or order. 
 
1.9 “Delivery ex stock” means immediate delivery directly from stock 

actually on hand. 
 
1.10 “Delivery into consignees store or to his site” means delivered and 

 unloaded in the specified store or depot or on the specified site in 
 compliance with the conditions of the contract or order, the supplier 
 bearing all risks and charges involved until the supplies are so 
 delivered and a valid receipt is obtained. 

 
1.11 "Dumping" occurs when a private enterprise abroad market its goods 

 on own initiative in the RSA at lower prices than that of the country of 
 origin and which have the potential to harm the local industries in the 
 RSA. 
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1.12 ”Force majeure” means an event beyond the control of the supplier and 
not involving the supplier’s fault or negligence and not foreseeable. 
Such events may include, but is not restricted to, acts of the purchaser 
in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions and freight embargoes. 

 
1.13 “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of any bidder, and includes collusive practice among bidders 
(prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the bidder of the 
benefits of free and open competition. 

 
1.14 “GCC” means the General Conditions of Contract. 
 
1.15 “Goods” means all of the equipment, machinery, and/or other materials 

 that the supplier is required to supply to the purchaser under the 
contract. 

 
1.16 “Imported content” means that portion of the bidding price represented 

by the cost of components, parts or materials which have been or are 
still to be imported (whether by the supplier or his subcontractors) and 
which costs are inclusive of the costs abroad, plus freight and other 
direct importation costs such as landing costs, dock dues, import duty, 
sales duty or other similar tax or duty at the South African place of 
entry as well as transportation and handling charges to the factory in 
the Republic where the supplies covered by the bid will be 
manufactured. 

 
1.17 “Local content” means that portion of the bidding price which is not 

included in the imported content provided that local manufacture does 
take place. 

 
1.18 “Manufacture” means the production of products in a factory using 

labour, materials, components and machinery and includes other 
related value-adding activities. 

 
1.19 “Order” means an official written order issued for the supply of goods 

or works or the rendering of a service. 
 
1.20 “Project site,” where applicable, means the place indicated in bidding 

documents. 
 
1.21 “Purchaser” means the organization purchasing the goods. 
 
1.22 “Republic” means the Republic of South Africa. 
 
1.23 “SCC” means the Special Conditions of Contract. 
 
1.24 “Services” means those functional services ancillary to the supply of 

the goods, such as transportation and any other incidental services, 
such as installation, commissioning, provision of technical assistance, 
training, catering, gardening, security, maintenance and other such 
obligations of the supplier covered under the contract. 
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1.25 “Written” or “in writing” means handwritten in ink or any form of 
electronic or mechanical writing. 

 
2.  Application 
 
 

2.1 These general conditions are applicable to all bids, contracts and orders 
including bids for functional and professional services, sales, hiring, 
letting and the granting or acquiring of rights, but excluding 
immovable property, unless otherwise indicated in the bidding 
documents. 

 
2.2 Where applicable, special conditions of contract are also laid down to 

cover specific supplies, services or works. 
 
2.3 Where such special conditions of contract are in conflict with these 

general conditions, the special conditions shall apply. 
 

3.  General 3.1 Unless otherwise indicated in the bidding documents, the purchaser 
shall not be liable for any expense incurred in the preparation and 
submission of a bid. Where applicable a non-refundable fee for 
documents may be charged. 

 
3.2 With certain exceptions, invitations to bid are only published in the 

Government Tender Bulletin. The Government Tender Bulletin may be 
obtained directly from the Government Printer, Private Bag X85, 
Pretoria 0001, or accessed electronically from  www.treasury.gov.za 

  
4.  Standards 4.1 The goods supplied shall conform to the standards mentioned in the 

bidding documents and specifications. 
 

5. Use of 
contract 
documents 
and 
information; 
inspection. 

5.1 The supplier shall not, without the purchaser’s prior written consent, 
disclose the contract, or any provision thereof, or any specification, 
plan, drawing, pattern, sample, or information furnished by or on 
behalf of the purchaser in connection therewith, to any person other 
than a person employed by the supplier in the performance of the 
contract.  Disclosure to any such employed person shall be made in 
confidence and shall extend only so far as may be necessary for 
purposes of such performance. 

 
5.2 The supplier shall not, without the purchaser’s prior written consent, 

make use of any document or information mentioned in GCC clause 
5.1 except for purposes of performing the contract. 

 
5.3 Any document, other than the contract itself mentioned in GCC clause 

5.1 shall remain the property of the purchaser and shall be returned (all 
copies) to the purchaser on completion of the supplier’s performance 
under the contract if so required by the purchaser. 

 
5.4  The supplier shall permit the purchaser to inspect the supplier’s records 

relating to the performance of the supplier and to have them audited by 
auditors appointed by the purchaser, if so required by the purchaser. 

 
6.  Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party 

claims of infringement of patent, trademark, or industrial design rights 
arising from use of the goods or any part thereof by the purchaser. 

 
7.  Performance 7.1 Within thirty (30) days of receipt of the notification of contract award, 
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security the successful bidder shall furnish to the purchaser the performance 
security of the amount specified in SCC. 

 
7.2 The proceeds of the performance security shall be payable to the 

purchaser as compensation for any loss resulting from the supplier’s 
failure to complete his obligations under the contract. 

 
7.3 The performance security shall be denominated in the currency of the 

contract, or in a freely convertible currency acceptable to the purchaser 
and shall be in one of the following forms: 

 
(a) a bank guarantee or an irrevocable letter of credit issued by a 

reputable bank located in the purchaser’s country or abroad, 
acceptable to the purchaser, in the form provided in the 
bidding documents or another form acceptable to the 
purchaser; or 

 (b) a cashier’s or certified cheque 
 
7.4 The performance security will be discharged by the purchaser and 

returned to the supplier not later than thirty (30) days following the 
date of completion of the supplier’s performance obligations under the 
contract, including any warranty obligations, unless otherwise 
specified in SCC. 

 
8. Inspections, 
tests and 
analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 
 
8.2 If it is a bid condition that supplies to be produced or services to be 

rendered should at any stage during production or execution or on 
completion be subject to inspection, the premises of the bidder or 
contractor shall be open, at all reasonable hours, for inspection by a 
representative of the Department or an organization acting on behalf of 
the Department. 

 
8.3 If there are no inspection requirements indicated in the bidding 

documents and no mention is made in the contract, but during the 
contract period it is decided that inspections shall be carried out, the 
purchaser shall itself make the necessary arrangements, including 
payment arrangements with the testing authority concerned. 

 
8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 

show the supplies to be in accordance with the contract requirements, 
the cost of the inspections, tests and analyses shall be defrayed by the 
purchaser. 

 
8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not 

comply with the contract requirements, irrespective of whether such 
supplies or services are accepted or not, the cost in connection with 
these inspections, tests or analyses shall be defrayed by the supplier. 

 
8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and 

which do not comply with the contract requirements may be rejected.  
 
8.7 Any contract supplies may on or after delivery be inspected, tested or 

analyzed and may be rejected if found not to comply with the 
requirements of the contract. Such rejected supplies shall be held at the 
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cost and risk of the supplier who shall, when called upon, remove them 
immediately at his own cost and forthwith substitute them with 
supplies which do comply with the requirements of the contract. 
Failing such removal the rejected supplies shall be returned at the 
suppliers cost and risk. Should the supplier fail to provide the 
substitute supplies forthwith, the purchaser may, without giving the 
supplier further opportunity to substitute the rejected supplies, 
purchase such supplies as may be necessary at the expense of the 
supplier. 

 
8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the 

purchaser to cancel the contract on account of a breach of the 
conditions thereof, or to act in terms of Clause 23 of GCC.  

 
9. Packing 9.1 The supplier shall provide such packing of the goods as is required to 

prevent their damage or deterioration during transit to their final 
destination, as indicated in the contract.  The packing shall be 
sufficient to withstand, without limitation, rough handling during 
transit and exposure to extreme temperatures, salt and precipitation 
during transit, and open storage.  Packing, case size and weights shall 
take into consideration, where appropriate, the remoteness of the 
goods’ final destination and the absence of heavy handling facilities at 
all points in transit. 

 
9.2 The packing, marking, and documentation within and outside the 

packages shall comply strictly with such special requirements as shall 
be expressly provided for in the contract, including additional 
requirements, if any, specified in SCC, and in any subsequent 
instructions ordered by the purchaser. 

 
10.  Delivery 
and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with 
the terms specified in the contract.  The details of shipping and/or other 
documents to be furnished by the supplier are specified in SCC. 

 
10.2 Documents to be submitted by the supplier are specified in SCC. 
 

11.  Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely 
convertible currency against loss or damage incidental to manufacture 
or acquisition, transportation, storage and delivery in the manner 
specified in the SCC. 

 
12.  Transportation 12.1 Should a price other than an all-inclusive delivered price be required, 

this shall be specified in the SCC. 
 

13.  Incidental 
services 

13.1 The supplier may be required to provide any or all of the following 
services, including additional services, if any, specified in SCC: 

 
 (a) performance or supervision of on-site assembly and/or  

commissioning of the supplied goods; 
 (b) furnishing of tools required for assembly and/or maintenance 

of the supplied goods; 
 (c) furnishing of a detailed operations and maintenance manual 

for each appropriate unit of the supplied goods; 
 (d) performance or supervision or maintenance and/or repair of 

the supplied goods, for a period of time agreed by the parties, 
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provided that this service shall not relieve the supplier of any 
warranty obligations under this contract; and 

 (e) training of the purchaser’s personnel, at the supplier’s plant 
 and/or on-site, in assembly, start-up, operation, 
 maintenance, and/or repair of the supplied goods. 

 
13.2 Prices charged by the supplier for incidental services, if not included in 

the contract price for the goods, shall be agreed upon in advance by the 
parties and shall not exceed the prevailing rates charged to other 
parties by the supplier for similar services. 

 
14.  Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all 

of the following materials, notifications, and information pertaining to 
spare parts manufactured or distributed by the supplier: 

 
 (a) such spare parts as the purchaser may elect to purchase from the 

supplier, provided that this election shall not relieve the supplier 
of any warranty obligations under the contract; and 

 (b) in the event of termination of production of the spare parts: 
(i) Advance notification to the purchaser of the pending 

termination, in sufficient time to permit the purchaser to 
procure needed requirements; and 

(ii) following such termination, furnishing at no cost to the 
purchaser, the blueprints, drawings, and specifications of the 
spare parts, if requested. 

 
15.  Warranty 15.1 The supplier warrants that the goods supplied under the contract are 

new, unused, of the most recent or current models, and that they 
incorporate all recent improvements in design and materials unless 
provided otherwise in the contract.  The supplier further warrants that 
all goods supplied under this contract shall have no defect, arising from 
design, materials, or workmanship (except when the design and/or 
material is required by the purchaser’s specifications) or from any act 
or omission of the supplier, that may develop under normal use of the 
supplied goods in the conditions prevailing in the country of final 
destination. 

 
15.2 This warranty shall remain valid for twelve (12) months after the 

goods, or any portion thereof as the case may be, have been delivered 
to and accepted at the final destination indicated in the contract, or for 
eighteen (18) months after the date of shipment from the port or place 
of loading in the source country, whichever period concludes earlier, 
unless specified otherwise in SCC. 

 
15.3 The purchaser shall promptly notify the supplier in writing of any 

claims arising under this warranty. 
 
15.4 Upon receipt of such notice, the supplier shall, within the period 

specified in SCC and with all reasonable speed, repair or replace the 
defective goods or parts thereof, without costs to the purchaser. 

 
15.5 If the supplier, having been notified, fails to remedy the defect(s) 

within the period specified in SCC, the purchaser may proceed to take 
such remedial action as may be necessary, at the supplier’s risk and 
expense and without prejudice to any other rights which the purchaser 
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may have against the supplier under the contract. 
 

16.  Payment 16.1 The method and conditions of payment to be made to the supplier 
under this contract shall be specified in SCC. 

 
16.2 The supplier shall furnish the purchaser with an invoice accompanied 

by a copy of the delivery note and upon fulfillment of other obligations 
stipulated in the contract. 

 
16.3 Payments shall be made promptly by the purchaser, but in no case later 

than thirty (30) days after submission of an invoice or claim by the 
supplier. 

 
16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 
 

17.  Prices 17.1 Prices charged by the supplier for goods delivered and services 
performed under the contract shall not vary from the prices quoted by 
the supplier in his bid, with the exception of any price adjustments 
authorized in SCC or in the purchaser’s request for bid validity 
extension, as the case may be. 

 
18.  Contract 
amendments 

 
18.1 No variation in or modification of the terms of the contract shall be 

made except by written amendment signed by the parties concerned. 
 

19.  Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to 
perform under the contract, except with the purchaser’s prior written 
consent.  

  
20.  Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts 

awarded under this contracts if not already specified in the bid.  Such 
notification, in the original bid or later, shall not relieve the supplier 
from any liability or obligation under the contract. 

  
21.  Delays in the 
supplier’s 
performance 

21.1 Delivery of the goods and performance of services shall be made by 
the supplier in accordance with the time schedule prescribed by the 
purchaser in the contract. 

 
 21.2 If at any time during performance of the contract, the supplier or its 

subcontractor(s) should encounter conditions impeding timely delivery 
of the goods and performance of services, the supplier shall promptly 
notify the purchaser in writing of the fact of the delay, its likely 
duration and its cause(s).  As soon as practicable after receipt of the 
supplier’s notice, the purchaser shall evaluate the situation and may at 
his discretion extend the supplier’s time for performance, with or 
without the imposition of penalties, in which case the extension shall 
be ratified by the parties by amendment of contract. 

 
21.3 No provision in a contract shall be deemed to prohibit the obtaining of 

supplies or services from a national department, provincial department, 
or a local authority. 

 
 21.4 The right is reserved to procure outside of the contract small quantities 

or to have minor essential services executed if an emergency arises, the 
supplier’s point of supply is not situated at or near the place where the 
supplies are required, or the supplier’s services are not readily 

GT/OoP/128/2023 SECTION 1 - ISSUE DATE: 07/12/2023 Page 77 of 82



 10

available. 
 

 21.5 Except as provided under GCC Clause 25, a delay by the supplier in 
the performance of its delivery obligations shall render the supplier 
liable to the imposition of penalties, pursuant to GCC Clause 22, 
unless an extension of time is agreed upon pursuant to GCC Clause 
21.2 without the application of penalties. 

 
21.6 Upon any delay beyond the delivery period in the case of a supplies 

contract, the purchaser shall, without canceling the contract, be entitled 
to purchase supplies of a similar quality and up to the same quantity in 
substitution of the goods not supplied in conformity with the contract 
and to return any goods delivered later at the supplier’s expense and 
risk, or to cancel the contract and buy such goods as may be required 
to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 

 
22.  Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 

the goods or to perform the services within the period(s) specified in 
the contract, the purchaser shall, without prejudice to its other remedies 
under the contract, deduct from the contract price, as a penalty, a sum 
calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of 
the delay until actual delivery or performance. The purchaser may also 
consider termination of the contract pursuant to GCC Clause 23. 

 
23.  Termination 
for default 

23.1 The purchaser, without prejudice to any other remedy for breach of 
contract, by written notice of default sent to the supplier, may 
terminate this contract in whole or in part: 

 
 (a) if the supplier fails to deliver any or all of the goods within  

the period(s) specified in the contract, or within any 
extension thereof granted by the purchaser pursuant to GCC 
Clause 21.2;  

 (b) if the Supplier fails to perform any other obligation(s) under 
 the contract; or 

 (c) if the supplier, in the judgment of the purchaser, has 
 engaged in corrupt or fraudulent practices in competing for 
 or in executing the contract. 

 
23.2 In the event the purchaser terminates the contract in whole or in part, 

the purchaser may procure, upon such terms and in such manner as it 
deems appropriate, goods, works or services similar to those undelivered, 
and the supplier shall be liable to the purchaser for any excess costs for 
such similar goods, works or services.  However, the supplier shall 
continue performance of the contract to the extent not terminated. 

 
23.3 Where the purchaser terminates the contract in whole or in part, the 

purchaser may decide to impose a restriction penalty on the supplier by 
prohibiting such supplier from doing business with the public sector for a 
period not exceeding 10 years. 

 
23.4 If a purchaser intends imposing a restriction on a supplier or any 

person associated with the supplier, the supplier will be allowed a time 
period of not more than fourteen (14) days to provide reasons why the 
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envisaged restriction should not be imposed.  Should the supplier fail to 
respond within the stipulated fourteen (14) days the purchaser may regard 
the intended penalty as not objected against and may impose it on the 
supplier. 

 
23.5 Any restriction imposed on any person by the Accounting Officer / 

Authority will, at the discretion of the Accounting Officer / Authority, 
also be applicable to any other enterprise or any partner, manager, 
director or other person who wholly or partly exercises or exercised or 
may exercise control over the enterprise of the first-mentioned person, 
and with which enterprise or person the first-mentioned person, is or was 
in the opinion of the Accounting Officer / Authority actively associated. 

 
23.6 If a restriction is imposed, the purchaser must, within five (5) working 

days of such imposition, furnish the National Treasury, with the 
following information: 
(i) the name and address of the supplier and / or person restricted by the 

purchaser; 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and  
(iv) the reasons for the restriction.  
 
These details will be loaded in the National Treasury’s central database 
of suppliers or persons prohibited from doing business with the public 
sector. 

 
23.7 If a court of law convicts a person of an offence as contemplated in 

sections 12 or 13 of the Prevention and Combating of Corrupt Activities 
Act, No. 12 of 2004, the court may also rule that such person’s name be 
endorsed on the Register for Tender Defaulters.  When a person’s name 
has been endorsed on the Register, the person will be prohibited from 
doing business with the public sector for a period not less than five years 
and not more than 10 years. The National Treasury is empowered to 
determine the period of restriction and each case will be dealt with on its 
own merits.  According to section 32 of the Act the Register must be 
open to the public. The Register can be perused on the National Treasury 
website. 

 
 

24. Anti-dumping 
and countervailing 
duties and rights 
 
 
 
 
 
 
 
 
 
 
 

24.1 When, after the date of bid, provisional payments are required, or anti-
dumping or countervailing duties are imposed, or the amount of a 
provisional payment or anti-dumping or countervailing right is 
increased in respect of any dumped or subsidized import, the State is 
not liable for any amount so required or imposed, or for the amount of 
any such increase. When, after the said date, such a provisional 
payment is no longer required or any such anti-dumping or 
countervailing right is abolished, or where the amount of such 
provisional payment or any such right is reduced, any such favourable 
difference shall on demand be paid forthwith by the contractor to the 
State or the State may deduct such amounts from moneys (if any) 
which may otherwise be due to the contractor in regard to supplies or 
services which he delivered or rendered, or is to deliver or render in 
terms of the contract or any other contract or any other amount which 
may be due to him  
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25.  Force 
Majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the 
supplier shall not be liable for forfeiture of its performance security, 
damages, or termination for default if and to the extent that his delay in 
performance or other failure to perform his obligations under the 
contract is the result of an event of force majeure. 

 
25.2 If a force majeure situation arises, the supplier shall promptly notify 

the purchaser in writing of such condition and the cause thereof.  
Unless otherwise directed by the purchaser in writing, the supplier 
shall continue to perform its obligations under the contract as far as is 
reasonably practical, and shall seek all reasonable alternative means for 
performance not prevented by the force majeure event. 

 
26.  Termination 
for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written 
notice to the supplier if the supplier becomes bankrupt or otherwise 
insolvent.  In this event, termination will be without compensation to 
the supplier, provided that such termination will not prejudice or affect 
any right of action or remedy which has accrued or will accrue 
thereafter to the purchaser. 

 
27.  Settlement of 
Disputes 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
28. Limitation of 
liability 

27.1 If any dispute or difference of any kind whatsoever arises between the 
purchaser and the supplier in connection with or arising out of the 
contract, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

 
27.2 If, after thirty (30) days, the parties have failed to resolve their dispute 

or difference by such mutual consultation, then either the purchaser or 
the supplier may give notice to the other party of his intention to 
commence with mediation. No mediation in respect of this matter may 
be commenced unless such notice is given to the other party. 

 
27.3 Should it not be possible to settle a dispute by means of mediation, it 

may be settled in a South African court of law. 
 
27.4 Mediation proceedings shall be conducted in accordance with the rules 

of procedure specified in the SCC. 
 
27.5 Notwithstanding any reference to mediation and/or court proceedings 

herein,  
 
 (a)   the parties shall continue to perform their respective obligations 

under the contract unless they otherwise agree; and 
 (b) the purchaser shall pay the supplier any monies due the supplier. 
 
28.1 Except in cases of criminal negligence or willful misconduct, and in 

the case of infringement pursuant to Clause 6; 
 (a)  the supplier shall not be liable to the purchaser, whether in 

contract, tort, or otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any 
obligation of the supplier to pay penalties and/or damages to the 
purchaser; and 
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 (b)   the aggregate liability of the supplier to the purchaser, whether 
under the contract, in tort or otherwise, shall not exceed the total 
contract price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment. 

29.  Governing 
language 

29.1 The contract shall be written in English. All correspondence and other 
documents pertaining to the contract that is exchanged by the parties 
shall also be written in English. 

 
30.  Applicable 
law 

30.1 The contract shall be interpreted in accordance with South African 
laws, unless otherwise specified in SCC. 

 
31.  Notices 31.1 Every written acceptance of a bid shall be posted to the supplier 

concerned by  registered or certified mail and any other notice to him 
shall be posted by ordinary mail to the address furnished in his bid or 
to the address notified later by him in writing and such posting shall be 
deemed to be proper service of such notice 

 
31.2 The time mentioned in the contract documents for performing any act 

after such aforesaid notice has been given, shall be reckoned from the 
date of posting of such notice. 

 
32.  Taxes and 
duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp 
duties, license fees, and other such levies imposed outside the 
purchaser’s country. 

 
32.2 A local supplier shall be entirely responsible for all taxes, duties, 

license fees, etc., incurred until delivery of the contracted goods to 
the purchaser. 

 
32.3 No contract shall be concluded with any bidder whose tax matters are 

not in order.  Prior to the award of a bid the Department must be in 
possession of a tax clearance certificate, submitted by the bidder.  
This certificate must be an original issued by the South African 
Revenue Services. 

 
33. National 
Industrial 
Participation (NIP) 
Programme  
 
34. Prohibition of 
Restrictive practices 

33.1    The NIP Programme administered by the Department of Trade and 
Industry shall be applicable to all contracts that are subject to the 
NIP obligation. 

 
 
34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 

1998, as amended, an agreement between, or concerted practice by, 
firms, or a decision by an association of firms, is prohibited if it is 
between parties in a horizontal relationship and if a bidder (s) is / are 
or a contractor(s) was / were involved in collusive bidding (or bid 
rigging). 

  
34.2 If a bidder(s) or contractor(s), based on reasonable grounds or 

evidence obtained by the purchaser, has / have engaged in the 
restrictive practice referred to above, the purchaser may refer the 
matter to the Competition Commission for investigation and possible 
imposition of administrative penalties as contemplated in the 
Competition Act No. 89 of 1998. 
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34.3    If a bidder(s) or contractor(s), has / have been found guilty by the 
Competition Commission of the restrictive practice referred to 
above, the purchaser may, in addition and without prejudice to any 
other remedy provided for, invalidate the bid(s) for such item(s) 
offered, and / or terminate the contract in whole or part, and / or 
restrict the bidder(s) or contractor(s) from conducting business with 
the public sector for a period not exceeding ten (10) years and / or 
claim damages from the bidder(s) or contractor(s) concerned. 

 
 
 
 

 

 

 
  

 
Js General Conditions of Contract (revised July  2010) 
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