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ADDENDUM No. 1 
 

CONTRACT 
NUMBERS 

DESCRIPTION 

MW/83/3/2022/2023 
AND MW 

83/3/2022/2023 

CONTRACT 3-1: CONSTRUCTION OF 2.8KM OF DN1500 
CONTINUOUSLY WELDED STEEL PIPELINE  and 

CONTRACT 3-2: CONSTRUCTION OF 1.7KM OF 
DN1500 CONTINUOUSLY WELDED STEEL 
PIPELINE   
 
 

 
The tenderer’s attention is drawn to the tender documents for the above contracts. 
Tenderers are to note the following: 
 

1 TENDER CLOSING 

The Tenders Closing Date has been revised from Monday  24th April 2023 to Wednesday 26 
April 2023. The tender closing time remains the same as stipulated in the tender documents. 
 

2 TENDER CLARIFICATIONS 

The deadline for Request for Clarification has been moved/ extended to Friday 19th April 
2023. In addition to the contact stipulated in the Tender Documents, tender queries should 
be emailed to tender@mhlathuze.co.za 
 
 
 
 

mailto:tender@mhlathuze.co.za
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3 TENDER SUBMISSION 

 
 
 
CLARIFICATIONS 

 

 Clarification 1: Please provide the Electronic Bill of Quantities (BOQ) for Contracts 

MW83/3/2022/2023 & MW82/3/2022/2023. 

 

 The electronic BOQ has been uploaded to the following link. 

Nsezi Raw Water Augmentation MW83 & MW82 

  It is the onus of the Tenderer to ensure that the Electronic BOQ corresponds with that of 

the actual tender document. The Tendered BOQ is to be handwritten into the tender 

Document, and this value will be carried through to the Form of Offer, C1.1. 

 

The tenderer is to submit a priced excel BOQ with their tender submission. 

 

 Clarification 2: Are wayleaves available for Transnet & Eskom?. 

 

 Yes, these wayleaves are available and have been secured by the project team. It is the 

Contractors responsibility to ensure that the requirements for the wayleaves are met as per 

the applicable documentation. The Tenderer is to ensure that all applicable requirements 

for the wayleaves are included in the tendered rates.  

  

Clarification 3: Please confirm if cathodic protection is included in the contract?. 

 

 Yes, a provisional sum has been included for the Cathodic Protection design and 

installation. The Tenderers are to include the cathodic protection design and installation in 

the tendered programme.  

 

Clarification 4: Confirm free issue pipe on the Contract MW83/3/2022/2023 (Contract 3-

1)?. 

 

 DN1500 steel pipeline is available as free issue on this contract as indicated in the project 

specifications and BOQ.  

 

Clarification 5: Confirm free issue pipe on the Contract MW82/3/2022/2023 (Contract 3-

2)?. 

 

https://naiduconsultingkzn-my.sharepoint.com/:f:/g/personal/devesh_ramghulam_naiduconsulting_com/Eh9Jojg7tENFjThcRq2GXyYB_gcGQ9Db6_bpxRoaJfPZ8Q?e=yZWNCS
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The Contractor will be required to supply 936m of DN1500 steel pipe under this contract. 

The remaining length of pipe will be issued as free issue to the Contractor. The Contractor 

is to include the associated timeframes with the supply and installation of steel pipelines in 

the tendered programme.  

 

 

 

Clarification 6: Confirm why the OHS BOQ is prescriptive? 

 

The OHS BOQ has been developed as per MW requirements, Baseline Risk Assessment and 

OHS Specifications. Any additional items required by the Contractor are to be priced in the 

BOQ under “Other (Contractor to specify)”. Any additional items required by the 

Contractor will be deemed included in the tenderized rates.  

 

Clarification 7: Confirm free issue material? 

 

DN1500 steel pipeline is supplied on contract 3-1 and 3-2 as per clarification 4 & 5 above.  

Tenderers are to note if an item does not state "free issue" in the document then it is required 

to be procured, supplied, and installed. Tenderers are to note that bends can be fabricated 

for the DN1500 pipeline from the free issue material.  

 

Clarification 8: Confirm if the access road is to remain operational? 

 

Yes, the existing access road is to remain operational at all times. The Tenderers are to 

ensure the applicable traffic accommodation is undertaken throughout the contract and 

deemed included in the tendered rates. The Contractor has to work in a manner to ensure 

that the road remains open during the duration of construction. The tenderer is to take 

particular note of restricted working conditions due to the working corridor, access road & 

services and ensure this is included in the tendered rates. 

 

 

 

 

 
 
 
 
 

4 ADDENDUM ACKNOWLEDGEMENT 

 

The tenderer, ______________________________________________________________ 
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(Name of Tenderer) 
 
hereby confirms receipt of Addendum No.1 for Contract Number MW/83/3/2022/2023 and 
MW 83/3/2022/2023  and confirms that he/she understands the contents of this Addendum 
by signing herewith and which to be included in the Tender Submission.  
 
This submission is to be signed and emailed to tender@mhlathuze.co.za in addition to being 
included in the Tender Submission. 
 
Failure to Acknowledge this Addendum will lead to the rejection of the tender.  
 
 
 
 
 
 

Signed on Behalf of 
the Tenderer 

 
 
 

Name of Authorized 
Representative 

 
 
 

Designation of 
Authorized 
Representative 

 
 
 

Date   
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