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Category Criteria Weighting | Scoring Methodology Based Evidence
on Weights
1. Previous Experience in 40 To have successfully completed 3 and Signed reference letters on company client
supplying, installation, above projects of a similar nature in letterhead stipulating project description, value of
testing, and commissioning supplying, installation, testing, and the project, and period of the project.
of Crane pendant system. commissioning of crane pendant system—

40 Points. The reference letters must contain valid contact
details (telephone numbers and email) and must
be signed by the authorised representative of the
client.

Signed reference letters on company client

To have successfully completed 2 projects | letterhead stipulating project description, value of

of a similar nature in supplying, the project, and period of the project.

installation, testing, and commissioning of

crane pendant system. — 20 Points. The reference letters must contain valid contact
details (telephone numbers and email) and must

To have successfully completed 1 project | be signed by the authorised representative of the

of a similar nature in supplying, client.

installation, testing, and commissioning of

crane pendant system. — 10 Points.
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Non submission of projects of a similar
nature in supplying, installation, testing,
and commissioning of crane pendant
system =0

No documents submitted and/ or documents
submitted are not valid (Not signed by authorised
representative, letter not on company letterhead

2. Proposed project plan. 20 Submission of a project plan containing all | Project plan with timelines to execute the

minimum activities (as stated under the following activities within the stipulated time
evidence column) and time frame = 20

frames. The project plan must contain the

minimum of the following activities.

2.1. Safety file submission.

2.2. Supplying and installation of crane pendant

system.

2.3. Test and Commissioning of crane pendant

system.
No project plan submitted and/ or project | No project plan submitted and/ or project plan
plan submitted does not contain all three | submitted does not contain all three minimum
minimum activities stipulated under the activities stipulated under the evidence column.
evidence column =0
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3. Lead Time 40 How long will it take the supplier to The lead time must be stipulated on the project
supply, install, test and commissioning of | plan.
crane pendant system after receiving the
official Purchased Order.
e 1-4weeks=40
* Between 5 weeks to 6 weeks = 20
* Between 7 weeks to 8 weeks =5
* More than 8 weeks =0
Total 100
Minimum 80*
technical
threshold
*Should the minimum technical threshold not met by the respondent/bidder, the bidder will be deemed to be not compliant and will be
disqualified.
Compiled by: Reviewed By: Approved by:
Rosy Chakane Kholisile Rabela William Ramahlaha
#3
C_ A gf,y‘a*/,{-i,g,,g_ Ve Signature:
Signature: ' Signature:
Date: 02/12/2024 Date: 02/12/2024 Date:
03.12.2024
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