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DEPARTMENT OF WATER AND SANITATION
DUE AT 11:00 ON

CLOSING DATE: 15 OCTOBER 2026

*Bids to be submitted to the Tender Box before 11:00, bids not submitted in the tender box will
not be accepted.

WTE-2632ES

P/1256 BUSHMANS RIVER GWS: WAGENDRIFT DAM:
COMPLETION OF FINISHES OF THREE BEDROOM HOUSE
WITH DOUBLE GARAGE

SUBMIT BID DOCUMENTS TO:

POSTAL ADDRESS: OR TO BE DEPOSITED IN:

DEPT OF WATER AND SANITATION
SUPPLY CHAIN MANAGEMENT OFFICE
PRIVATE BAG X 24

DEPT OF WATER AND SANITATION
THE BID BOX AT THE ENTRANCE
GATE OF MIDMAR DAM

HOWICK, 3290 R103 PROSPECT ROAD
MIDMAR DAM

HOWICK, 3290

*Please do not address your parcel to an official if you are making use of a delivery company.
Clearly state: Tender Box

Compulsory Briefing Session
Date: 06 OCTOBER 2026
Time: 10:00am

Venue: Wagendrift dam

BIDDER: (Company Address OR Stamp)

COMPILED BY:
DEPARTMENT OF WATER AND SANITATION



DEPARTMENT OF WATER AND SANITATION

DOCUMENTS THAT ARE RELATED TO TENDER/QUOTATION

Doc No DOCUMENT

T TENDERING PROCEDURES

T11 INSTRUCTION TO BIDDERS

T1.2 EVALUATION CRITERIA

T1.3 LIST OF RETURNABLE DOCUMENTS AND SCHEDULES

T1.4 INVITATION TO BID

T2 RETURNABLE DOCUMENTS AND SCHEDULES

C1 CONTRACT DATA

C1.1 CONTRACT DATA

C1.2 PERFORMANCE GUARANTEE

C1.3 AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993

C14 RETENTION MONEY GUARANTEE

C1.5 TRANSFER OF RIGHTS

C2 PRICING DATA

C2.1 PRICING INSTRUCTIONS

C2.2 SCHEDULE OF QUANTITIES

C3 SCOPE OF WORK

C3.1 STANDARD SPECIFICATIONS

C3.2 TECHNICAL SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

C4 SITE INFORMATION

C4.1 LOCALITY PLAN

C4.2 EXISTING SERVICES REPORT

C4.3 FORMS AND ANEXURES
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T1

TENDERING PROCEDURES

T1.1  INSTRUCTIONS TO BIDDERS

1.

ISSUING OF DOCUMENTS
A complete sets of bid documents are issued to a prospective Bidder.

Bidders must satisfy themselves that the document is complete and conform to the index of this
document. Should any figures or writing be indistinct or should any pages be missing from this document
or should this document or the drawing(s) contain any obvious errors, the Bidders must immediately
notify the Department in order to have any discrepancy rectified or clarified before submitting his bid.
Such clarification will be valid only if made by the Department by means of formal amendment as
described hereunder prior to the date of submission of bids. The Department may issue amendments
to clarify or modify the Bid Documents. A copy of each amendment will be issued to each bidder and
shall be acknowledged on the form issued with the amendments. No claim whatsoever will be
entertained for faults in the bid price resulting from the above-mentioned discrepancies.

No alterations, omissions or additions shall be made to this document, but should it be deemed
necessary to do so, the Bidder is at liberty to qualify his bid.

All Bidders shall be deemed to have waived, renounced and abandoned any conditions printed or written
upon any stationery used by them for the purpose of or in connection with the submission of bids which
are in conflict with the conditions laid down in this document.

Each page of the completed document that will be submitted should be initialled by the Bidder at the
bottom of the page.

QUERIES WITH RESPECT TO THIS BID

Queries of a specific technical nature may be discussed personally or telephonically with Mr Melisizwe
Zuma at 033 239 1286 / ZumaM@dws.gov.za or may be directed in writing to: The Director: Eastern
Operations, Department of Water and Sanitation, Private bag X24, Howick.

COMPLETION OF BIDS

The bid must be signed on the Invitation to Bid form (SBD 1) annexed hereto with all blanks in the bid
and the appendix filled in.

All spaces in the bid forms and other annexures shall be completed in full.

SBD 3.1 in the bid document and the Pricing Schedule must be fully completed and priced out
by the bidder. Failure to do so will deem your bid invalid.

The bid documents shall not be separated in any way nor must any pages be detached from the original
documents.

SUBMISSION OF BIDS
The Bid Document shall be completed, signed and submitted as follows:

(a) The original Bid, together with a covering letter and supporting documents, shall be sealed in an
envelope endorsed:

ORIGINAL BID FOR: WTE-2632ES: P/1256 BUSHMANS RIVER GWS: WAGENDRIFT DAM:
COMPLETION OF FINISHES OF THREE-BEDROOM HOUSE WITH DOUBLE GARAGE
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10.

11.

Bids sealed and endorsed as above, will be received by: The Supply Chain Management Office or may be
deposit in the bid box at the entrance of Department of Water and Sanitation, R103 Prospect Road,
Howick and not later than 11:00 on the date stipulated on the front cover of this document.

SIGNATURE ON BIDS

The Bid, if by an individual, must be signed by that individual or by someone on his behalf duly authorised
thereto and proof of such authority must be produced. If the bid is by a Company, it must be signed by
a person duly authorised thereto by a Resolution of a Board of Directors a copy of which Resolution, duly
certified by the Chairman of the Company is to be submitted with the bid.

The successful bidder will be required to submit a “Letter from the manufacturer” confirming the supply
arrangement within 14 days after the approval of the bid.

If the bid is submitted by joint venture of more than one person and/or Companies and/or firms it shall be
accompanied by the following:

The original or a notarially certified copy of the original document under which such joint venture was
constituted which must define precisely inter alia the conditions under which the joint venture will function,
its period of duration and the participation of the several constituent persons and/or companies and/or firms.

A certificate signed by or on behalf of each participating person and/or company and/or firm authorising the
person who signed the bid to do so.

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract, as attached shall be regarded as an integral part of the contract
documents.

PERIOD OF VALIDITY OF QUOTATIONS AND WITHDRAWAL AFTER CLOSING DATE

All quotations shall remain valid for a period of one hundred and twenty days (120) after the closing
time and date set.

PROJECT DURATION

All work conducted under the scope of the project will need to be completed within a duration of 4 Months
(120 Days).

TELEGRAPHIC BIDS
No bid forwarded by telegram, telex, facsimile, e-mail or similar apparatus will be considered.
THE DEPARTMENTS RIGHT TO DECLINE ANY BID

The Department does not bind itself to accept the lowest or any bid. Bids not complying with the above-
mentioned requirements and specifications may be regarded as incomplete and may not be considered.

ACCEPTANCE OR REJECTION

Quotations may be rejected if they show any departure from the conditions or specifications contained
in the quotation documents or are incomplete in any way. The employer does not bind him to accept
the lowest or any quotation and reserves the right to accept any quotation he may deem expedient, nor
will he assign any reason for the acceptance or rejection of any quotation.

DEPARTMENT NOT LIABLE FOR BIDDER'S EXPENSES

The Department will not be held liable for any expenses incurred in preparing and submitting bids.
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12. PAYMENTS UNDER THE CONTRACT

All payments due to the Bidder in terms of the contract will be done by means of Electronic Fund Transfer. The
evaluation committee will be following a phased approach during evaluation

T1.2 EVALUATION CRITERIA

DWS will evaluate all proposals according to the Preferential Procurement Regulations, 2022, using 80/20
preference points system as prescribed in the Preferential Procurement Policy Framework Act (PPPFA, Act 5
of 2000. The lowest acceptable bid will score 80 points for price and a maximum of 20 points will be awarded

for the specific goals. Maximum of 100 points will be scored for functionality (quality).

Bids received will be evaluated on the five (4) phases namely:

(1) Mandatory Requirements (if applicable),

(2) Functionality Requirements

3)
)

(4) Price & Specific Goal

Administrative Compliance

PHASE 1: MANDATORY REQUIREMENTS:

Failure to submit any of the documents listed below will render your bid non-responsive and the bid will be
disqualified.

No | Criteria Yes No

1 CIDB minimum 2CE/GB

2 | Attendance of compulsory briefing session and service provider to sign the attendance
register during the briefing session

SBD3.1 (fully completed)

Bill of Quantities (fully completed)

PHASE 2: FUNCTIONALITY COMPLIANCE

e Full compliance to technical requirements by indicating compliant or non-compliant.

e Bidders who Fail to comply with the below requirements in full will be considered non-responsive and may
be disqualified from further evaluation.

Criteria | Sub-Criteria COMPLY YES/NO

Yes No

Team capability- Demonstrated skills and experience of key personnel for this
project, limited to the Project Manager or Site agent.

e An Organogram with personnel relevant to the project.

e Attach 1 page resume of Project Manager or Site Agent indicating, amongst
others, relevant qualifications, experience, accreditation/affiliation (where
relevant), etc. Artisan/Site Agent with 2 or more years’ experience.

Team capability
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Proposed construction programme-

S o
§ % E e A proposed detailed Gantt Chart must be submitted
S=@® e Provides a detailed list of tasks necessary to complete the work
09_ g cg” e Provides a list of tasks a specific to the project and encompass
c o milestones. Appropriate timeline and time estimates
° Past relevant work Experience - Two (2) verifiable completion certificates of which
‘g % the scope of work is relevant to the project scope as prescribed in the project
5 specification. Attach project scope where the description on the completion
° < certificates do not fully show the experience relevant to this contract.
o o
2
Methodology- Items (a-g) must be clearly outlined in the detailed method
statement.
a) Work Sequence
b) Time
> c) Resources
% d) Associated Health, Safety and Environmental Assessments
3 e) Control Measures
% f)  Welfare Facilities
=

Work Method etc.

Content, Clear, detailed presentation of the scope of work with full understanding
and a logical structure.

PHASE 3: ADMINISTRATIVE COMPLIANCE

Bidders are required to comply with the following listed below:

No Criteria Yes No

1 Companies must be registered with National Treasury’s Central Supplier Database
must submit CSD report. Provide MAAA number on SBD1

2 Tax compliant with SARS (to be verified through CSD and SARS). Attach Tax
Compliance status PIN page

3 Active registration with Company Intellectual Property Commission (to be verified
through CSD and CIPC).

Attach copy of Bidder's CIPC / CIPRO certificate.

4 A valid copy of B-BBEE Status Level Verification Certificate or a valid original sworn
affidavit (failure to submit, the Bidder will forfeit the relevant points allocated for B-
BBEE under specific goals)

S A valid letter of Good Standing with the Compensation Commissioner in terms of the
Compensation for Occupational Injuries and Diseases Act No 130 of 1993 and or third
parties’ insurance registered with Financial Service Board (COIDA).

6 Initial and sign Tender data section (T1 & T2) and all required documents to be
submitted with tender.

Initial each page of section C1, C2 and C3 and sign where required.

7

Letter of appointment of duly authorized person to sign bid. Proof of such authority must
be submitted with the bid.

If by an individual, must be signed by that individual or by someone on his behalf duly
authorised thereto and proof of such authority must be produced.
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No Criteria

Yes

No

If the bid is by a Company, it must be signed by a person duly authorised thereto by
a Resolution of a Board of Directors a copy of which Resolution, duly certified by the
Chairman of the Company is to be submitted with the bid.

Content declaration — summary schedule.)

8 Complete, sign, submit SBD1, SBD4, SBD6.1 and Annexures C (Local Production and

PHASE 4: PRICE AND SPECIFIC GOALS

The 80/20-point system will be used in evaluating all proposals.

Evaluation element

Weighting (Points)

SPECIFIC GOALS 20

PRICE 80

Total 100
Price

A maximum of 80 points are allocated for price on the following basis

Pt — P min
ps =80|1- ————
P min
Where:
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

Preference Point System (Specific Goals)

SPECIFIC GOALS

NUMBER OF POINTS TO BE ALLOCATED

Women

People with disability

Youth (35 and below)

Location of enterprise (Province)

B-BBEE status level contributors from level 1 to 2 which are
QSE or EME

WN[fOT|jol| O

Total points for SPECIFIC GOALS

20

Documents requirement for verification of points allocation:

Procurement Requirement

Required Proof Documents

Women Full CSD Report
Disability Full CSD Report
Youth Full CSD Report
Location Full CSD Report

B-BBEE status level contributors from level 1 to 2 which are
QSE or EME

Valid BBBEE certificate/sworn affidavit

Consolidated BEE certificate in cases of Joint

Venture
Full CSD Report
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The definition and measurement of the goals above is as follows:

Women, disability, and youth:

This will be measured by calculating the pro-rata percentage of ownership of the bidding company which meets this
criterion. E.g., Company A has five shareholders each of whom own 20% of the company. Three of the five
shareholders meet the criterion, i.e. they are women/disability/youth. Therefore, this bidder will obtain 60% of the

points allowable for this goal.
Location of enterprise

Local equals province. Where a project cuts across more than one province, the bidder may be located in any of

the relevant provinces to obtain the points.

B-BBEE status level contributors from level 1 to 2 which are QSE or EME
Measured in terms of normal BBBEE requirements.

Note: Formula for calculating points for specific goals

Preference points for entities are calculated on their percentage shareholding in a business, provided that

they are actively involved in and exercise control over the enterprise. The following formula is prescribed:
PC= Mpa x P-own

100
Where

PC= Points awarded for specific goal
Mpa= The maximum number of points awarded for ownership in that specific category
P-own = The percentage of equity ownership by the enterprise or business

Should you require any further information in this regard, please do not hesitate to contact:

Name: Mr. M.M Zuma
Tel: 033 239 1286
Email: ZumaM@dws.qov.za
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T1.3 LIST OF RETURNABLE DOCUMENTS AND SCHEDULES

The Bidder must complete and attach the following Returnable Documents:

a)

SBD1

SBD4

b)

SBD Forms to be completed and signed

Invitation to Bid []
SBD3.1 Pricing Schedule — Firm Prices []
Declaration of Interest []
SBD6.1 Preference Points Claim Form in terms of the Preferential Procurement []
Regulations 2022
Returnable Schedules required for Bid Evaluation purposes
Certificate of attendance of briefing session []
Bill of Quantities (BOQ) ]

Other Documents required for Bid Evaluation purposes

Company/business registration certificate (CK) issued by the Commissioner [ ]
of Companies & Intellectual Property Commission (Joint Ventures/Close
Corporation/Partnership/Company/Sole Proprietor)

An original valid Tax Clearance Certificate issued by the South African
Revenue Services.

Certified copies of Identity Documents of shareholders

B-BBEE Status Level Verification Certificate or Sworn Affidavit

Letter of Authority indicating the person who will be authorized to sign bidding
documents and contract on behalf of bidder

General condition of a contract, signed

CSD Reports (comprehensive)

oo oOood d

Check list of returnable documents
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T1.4 INVITATION TO BIDS

L
- =

T4 Wwater & sanitation
-,

& & Department:
¥ @ i Water and Sanitation
Wans”  REPUBLIC OF SOUTH AFRICA

SBD 1
PART A: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER: | WTE-2632ES | CLOSING DATE: 15 OCTOBER 2026 | CLOSING TIME: | 11:00am

DESCRIPTION | BUSHMANS RIVER GWS: WAGENDRIFT DAM: COMPLETION OF FINISHES OF THREE BEDROOM HOUSE WITH DOUBLE GARAGE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

THE BID BOX AT THE ENTRANCE OF WATER AND SANITATION - MIDMAR DAM

R103 PROSPECT STREET
HOWICK, 3290
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Gerda Lamprecht CONTACT PERSON Mr. M Zuma
TELEPHONE NUMBER 033 239 1309 033 239 1286
E-MAIL ADDRESS lamprechtg@dws.gov.za E-MAIL ADDRESS ZumaM@dws.gov.za
SUPPLIER INFORMA.TION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER COMPLIANCE TAX CENTRAL
STATUS COMPLIANCE OR SUPPLIER

SYSTEM PIN: DATABASE

No: MAAA

B-BBEE STATUS LEVEL TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
VERIFICATION AFFIDAVIT
CERTIFICATE [ ]VYes [ 1No [ ]VYes [ INo
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE [ IYes []
ACCREDITED [ IYes [ INo ARE YOU A FOREIGN BASED No
REPRESENTATIVE IN SUPPLIER FOR THE GOODS
SOUTH AFRICAFOR THE | [IF YES ENCLOSE PROOF] ISERVICES /WORKS [IF YES, ANSWER THE
GOODS /SERVICES OFFERED? QUESTIONNAIRE BELOW ]
/WORKS OFFERED? )
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ] YES [ ]NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ] YES [ JNO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES []NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES []NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE

PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e
CAPACITY UNDERWHICH THIS BID ISSIGNED: e

(Proof of authority must be submitted e.g. company resolution)

DATE:
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wl# water & sanitation

S,

Department:
Water and Sanitation
W REPUBLIC OF SOUTH AFRICA

SBD 3.1
PRICING SCHEDULE — FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY
POINT

NaAME Of BIAA O . ..o e e e e e

Bid number:. WTE-2632ES Closing date: 15 OCTOBER 2026 Closing
Time 11:00

OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

ITEM | QTY DESCRIPTION OF UNIT PRICE (To be filled | BID PRICE (To be filled
NO. GOODS by the bidder) by the bidder)
1 SCHEDULE A - GENERAL

ESTABLISHMENT

2 SCHEDULE B — WORKS:
REPLACE HOUSES

SUB-TOTAL A

5% CONTINGENCIES

SUB-TOTAL B

15% VAT

TOTAL BID PRICE
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Required by:

Att:

Brand and model

Country of origin

Does the offer comply with the specification(s)?

If not to specification, indicate deviation(s)

Period required for delivery

Delivery basis

OPERATIONS EASTERN

SUPPLY CHAIN MANAGEMENT

*YES/NO

Note: All delivery costs must be included in the bid price, for delivery at the prescribed

destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax,

unemployment insurance fund contributions and skills development levies.

*Delete if not applicable
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wl# water & sanitation

S,

Department:
Water and Sanitation
W REPUBLIC OF SOUTH AFRICA

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

SBD4

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the Bidder to make this

declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Isthe Bidder, or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest1 in the enterprise, employed by the

state?

YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors / trustees /
shareholders / members/ partners or any person having a controlling interest in

the enterprise, in table below.

Full Name

Identity Number

Name of State institution

" the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and

decisions of the enterprise.
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2.2

2.2.1

2.3

2.3.1

Do you, or any person connected with the Bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the Bidder or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest in the enterprise have any
interest in any other related enterprise whether or not they are bidding for this
contract? YES/NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.4

[, the undersigned, (NAME)........coiiiiiiii i
in submitting the accompanying bid, do hereby make the following statements that
| certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is
found not to be true and complete in every respect;

The Bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will
not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by
the Bidder, directly or indirectly, to any competitor, prior to the date and time of
the official bid opening or of the awarding of the contract.

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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3.5

3.6

There have been no consultations, communications, agreements or
arrangements made by the Bidder with any official of the procuring institution in
relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the
institution; and the Bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any
other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and
3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE
FALSE.

Position Name of Bidder
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water & sanitation

Department:
Water and Sanitation

W REPUBLIC OF SOUTH AFRICA

SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
1.2 To be completed by the organ of state
a) The applicable preference point system for this tender is the 80/20 preference point
system.
1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
(a) Price; and
(b) Specific Goals.
14 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.
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2.

3.

3.1.

3.1.

4.2.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes
all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5
of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80points is allocated for price on the following basis:

80/20 or

Pt—Pmi

Ps=80(1-"2" )
P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 preference point system applies, an organ
of state must, in the tender documents, stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system, then the organ of state must indicate the points
allocated for specific goals for both the 90/10 and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of points Number of points

e L. allocated Claimed
The specific goals allocated points in

terms of this tender (80/20 system) (80/20 system)
(@R XTIy I I N To be completed by

the organ of state) the Tenderer
Women Ownership 5
Disability Ownership 5
Youth Ownership 5
Location of enterprise (local equals 2

province) KZN

B-BBEE status level contribution from 3
level 1 to 2 which are QSE or EME

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ...
4.4, Company registration NUMDbEr: ... ..o,
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

[
[l
[l
[l
[
[
[
[l

4.6. [, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies
the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct.

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;
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iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition
to any other remedy it may have —

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: .. ...

DATE:

ADDRESS:
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LOCAL CONTENT ANNEXURE C

SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
fci) Tender No. Mote: VAT to be excluded from all
(€2} Tender description: calculations

(c3) Designated product(s)
{Cc4) Tender Authority:
(c5) Tendering Entity name:

(c6) |Tender Exchange Rate: Pala[ ] e[ ] e[ ]
(C7) Specified local content %

Tender value
Tender item . . Tender price - I:Z)cempted net of Imported Local Tender Total exempted Total Imported
no's List of items each imported ?:cempled value Local value (0I'Illf_'l'll % aty Total tender value imported content content
{excl VAT) wvalue imported {per item])
content
(C8) [C3) [C10) [Ci1} [c12) [C13) (c14) [C15) [C16) (C17) [C18] (C13)
{C20) Total tender walue R O
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
{C22) Total Tender value net of exempt imported content R O
(C232) Total Imported content R O
{C24) Total local content R O
Cate: C25) Average local content % of tender
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C1.2.1

CONDITIONS OF CONTRACT

€1.21.1  GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works, Third Edition,
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “GCC 2015”).

C1.2.2: CONTRACT DATA (Applicable to this contract)

PARTA:  DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

1.

Clause 1.1.1.13:

Clause 1.1.1.14:

Clause 1.1.1.26:

Clause 1.1.1.15:

Clause 1.2.1.2:

Clause 1.1.1.16:

GENERAL
The Defects Liability Period is 12 months.

The time for achieving Practical Completion is 4 months from the Commencement
Date, including non-working days and special non-working days.

Pricing Strategy: The Contract is to be a Fixed Rates Contract.

Name of Employer: Department of Water and Sanitation

Address of Employer:

Physical: Postal:

R103 Prospect Road Private Bag X 23
Howick Howick

3290 3290

E-Mail: LamprechtG@dws.gov.za

Telephone No: (033) 239 1200

Name of Employer’s Agent: Melisizwe Zuma

Clause 1.2.1.2: Address of Employer’s Agent:
Physical: Postal:
R103 Prospect Road Private bag X 23
Howick Howick
3290 3290
E-Mail: ZumaM@dws.gov.za
Telephone No: (033) 239 1286
3. EMPLOYER’S AGENT
Clause 3.2.3: The Employer’s Agent is required to obtain the specific approval of the Employer

for any expenditure in excess of the Contract Price.
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Clauses 5.3.1 and
5.3.2:

Clauses
SCC 5.3.1 and
SCC 5.3.2:

TIME AND RELATED MATTERS

Where the Employer js not required to apply for a permit to do construction work
in terms of Construction Regulation 3(1), the following documentation is to be
submitted within 14 days from the Commencement Date:

The documents required before commencing to carry out the Works:

Health and Safety Plan (refer to Clause 4.3)

Initial Programme (refer to Clause 5.6)

Security (refer to Clause 6.2)

Insurance (refer to Clause 8.6)

Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health
and Safety Act No. 85 of 1993’ to be signed by the Contractor and the
Employer (refer to Clause 4.3 of the GCC 2015 and to paragraph E9.
CONTRACTOR’'S RESPONSIBILITIES in Part E of C3.3 Particular
Specifications)

Where the Employer js_required to apply for a permit to do construction work in
terms of Construction Regulation 3(1), the following documentation is to be
submitted within 14 days from the date that the Agreement, made in terms of the
Form of Offer and Acceptance, comes into effect:

The documents required before commencing to carry out the Works:

And:

Health and Safety Plan (refer to Clause 4.3)

Initial Programme (refer to Clause 5.6)

Security (refer to Clause 6.2)

Insurance (refer to Clause 8.6)

Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health
and Safety Act No. 85 of 1993’ to be signed by the Contractor and the
Employer (refer to Clause 4.3 of the GCC 2015 and to paragraph EO9.
CONTRACTOR’'S RESPONSIBILITIES in Part E of C3.3 Particular
Specifications)

The documents required by the Employer to apply for a permit to do construction
work in terms of Regulations 3(1) and (2) of the Construction Regulations 2014:
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Clause 5.8.1:

Clause 5.13.1:

Clause 5.14.1:

Clause 5.16.3:

e Temporary works designer's appointment duties in terms of
Regulation 6(2) as have been agreed upon plus proof of registration with
ECSA [CR 3(5)(b)(iii) read with CR 5(1)(e) and CR 6(2)],

e Evidence that the contractor has made adequate provision for
the cost of Health and Safety, i.e., Bill of quantities [CR 3(5)(b)(iii) read with
CR 5(1)(9)I;

e Evidence that the Principal contractor has the necessary competencies to
carry out construction work safely, viz., schedule of activities, relevant
appointments and proofs of competency [CR 5(1)(h)],

o Valid Letter(s) of Good Standing for the appointed Principal Contractor(s)
[CR 3(5)(b)(ii) read with CR 5(1)(j)].

The non-working days are Sundays.

The special non-working days are the construction industry year end break, all
foreseeable statutory election days as declared by National Government, and the
following statutory public holidays as declared by National Government:

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day,
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwill.

The construction industry year end break commences on the first working day after
15 December and ends on the first working day after 5 January of the following
year.

The penalty for failing to complete the Works is 0,05% of the Contract Sum per day,
up to a maximum limit of twenty-five thousand rand per day (R25000,00 per day).

The requirements for achieving Practical Completion are as stated in clause 1210 of
the COLTO Standard Specifications for Road and Bridge Works for State Road
Authorities 1998 Edition, as amended in clause B1210 in Part B of C3.2: Project
Specifications where applicable.

The latent defects period is 10 years.
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

6.

Clauses 6.2.1 and
SCC6.2.1:

Clause 6.5.1.2.3:

Clauses 6.8.2 and
SCC 6.8.2:

Clause 6.8.3:

Clause 6.10.1.5:

PAYMENT AND RELATED MATTERS
The security to be provided by the Contractor shall be:

Fixed Performance Guarantee of 8% of the first One Million Rand plus 3.5% of
the balance of the accepted Contract Sum.

The percentage allowance to cover overhead charges is 15%.

The value of the certificates issued shall be adjusted in accordance with the
Contract Price Adjustment Schedule with the following values:

The values of the coefficients for calculating the Contract Price Adjustment Factor
are:

a=0.20 b=0.35 c=0.35 d=0.10
The “Consumer Price Index” will be as for the Province of KwaZulu-Natal.

The base month is the month prior to the month in which the closing date for the
tender falls.

Price adjustments for variations in the costs of special materials is not allowed.

The percentage advance on materials not yet built into the Permanent Works
is Nil.

Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10%.
The limit of retention money is 5% of the first One Million Rand plus 1.6% of the
remaining amount of the tender offer excluding Contract Price Adjustment,
contingencies and VAT.
A retention guarantee in lieu of a cash retention is permitted.

8. RISKS AND RELATED MATTERS

Clause 8.6.1.1.2:

Clause 8.6.1.1.3:

The value of Plant and materials supplied by the Employer to be included in the
insurance sum is NIL.

The amount to cover professional fees for repairing or reinstatement of damage to
the Works to be included in the insurance sum is NIL.

Clause 8.6.1.2: Special Risks Insurance issued by SASRIA is required.

Clause 8.6.1.3: The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand
only) for any single liability claim. Liability insurance shall include spread of fire risk.
Ensure there is no exclusion of water infrastructure to the insurance cover, e.g.
dams.

10. CLAIMS AND DISPUTES

Clause 10.5.3: The number of Adjudication Board Members to be appointed is one.

Clause 10.7.1: Unresolved disputes shall be referred to arbitration.
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C1.2.2: CONTRACT DATA (Applicable to this contract)

PARTR: _ DATAPROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR
1. GENERAL
Clause 1.1.1.9: NameoftheContractor: ...
Clause 1.2.1.2: Address of the Contractor:
Physical: Postal:
6. PAYMENT AND RELATED MATTERS
Clause 6.8.3: The Tenderer shall complete Table 1 below with respect to each of the special

materials listed. This information shall be used to calculate the variation in cost of the
special materials.

The rates and prices for the special materials shall be furnished by the Tenderer,
which rates and prices shall not include VAT but shall include all other obligatory
taxes and levies. The tendered price to be provided by the Tenderer is the ruling price
on the first of the month prior to the month in which the closing date for the Tender
falls.

Table 1

SPECIAL MATERIALS UNIT* | RATE OR PRICE FOR THE BASE MONTH

* Indicate whether the material shall be delivered in bulk or in containers.
When called upon to do so, the Contractor shall substantiate the above rates or prices with
acceptable documentary evidence.

Signed on behalf of Tenderer: ..o
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C1.3: PERFORMANCE GUARANTEE

PRO FORMA
PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

1. GUARANTOR DETAILS AND DEFINITIONS

GV =T =T (o) il 011 Lo LTSS PP PRV PP PP PRPPP
L 0TS (oz= =T (o [ =TSRRI
B =] o (o Y=Y i 4 =T T SRR
T4 =T (o Tl 1 1= o TSP VPP PSPPI
“EmPIOYEr's AQENT" MEANS:  ....ooiiiiiie ettt e e e st e e et e e e e et e e e e aate e e e et teeeaaaeeeeanteeeeaaaraeeearreeeeanrees
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“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax Of R ........oooiiiiiiiiiiii e
AMOUNE N WOIGS: oottt sttt sttt b e bt et e et et e bt e bt e a bt e a bt e ateea et ea et ea b e eneeemteabeesbeesbeesbeesbeesmneenneenneanneas
“Guaranteed Sum” means: The maximum aggregate amount Of R ..o
AMOUNE N WOITS: oottt b ettt ettt b et e et e e e et e st e et e e et e b e eb e e eb e e nb e e abeenbeenaneeaneeanenaneas

“Expiry Date” means: .........cooiiiii i or any other later date set by the
Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated here.

2. CONTRACT DETAILS

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.

3. GUARANTOR’S LIABILITY

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

3.2 The Guarantor’s period of liability shall be from and including the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s Agent
of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum,

whichever occurs first.

3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the
Certificate of Completion of the Works has been issued.
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4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE

4.1 The Guarantor hereby acknowledges that:

411 Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any
intention whatsoever to create a suretyship.

4.1.2 lIts obligation under this Performance Guarantee is restricted to the payment of money.

4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby undertakes to pay

the Employer the sum certified upon receipt of the documents identified in 4.2.1 to 4.2.3:

4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Employer’'s Agent in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2.2;

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 4.2.1 and the sum certified has still not been paid;

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.2.

4.3 Subject to the Guarantor’'s maximum liability referred to in 3.1, the Guarantor undertakes to pay to the

4.3.1

43.2

4.3.3

4.4

4.5

4.6

4.7

4.8

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from
the Employer to the Guarantor at the Guarantor's physical address calling up this Performance
Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 4.3; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 4.3; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of
4.2 and 4.3 shall not exceed the Guarantor's maximum liability in terms of 3.1.

Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the Guarantor
any resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated
from the date payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 4.3 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which
the Employer may consider fit and the Guarantor shall not have the right to claim his release from this
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.
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4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes
in connection herewith.

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 3.2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to
the Guarantor after it has expired.

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be regarded
as a liquid document for the purposes of obtaining a court order.

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL

HEALTH AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between The Republic of South Africa represented by Director General:
Department of Water and Sanitation
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AND e e e

1] g1 o= T o = Lo 1 4= PSPPIt

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement

between the CONTRACTOR and the EMPLOYER in respect of:

CONTRACT No. WTE-2632ES: BUSHMANS RIVER GWS: WAGENDRIFT DAM: COMPLETION OF

FINISHES OF THREE BEDROOM HOUSE WITH DOUBLE GARAGE

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by

OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting

himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations,
and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER’'S AGENT from
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and

procedures in respect of the work included in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the

default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at..........cooooiiiiiiie e for and on behalf of the CONTRACTOR
onthisthe .................. dayof .o 20.........

SIGNATURE: ... ettt ettt ettt he e be bt e s bt e bt e beeh e beeabeeh e e bt e n b et e e bt e meenbe et e nmbe e beenbesbeenbeantens
NAME AND  SURNAME: oottt b bbbt b et b e bt e b et b e s b e e et eb e st e ne et ebesbenbennenea
L0 N O I I S

WITNESSES: 1. .o

SIGNATURE : ...ttt e r e e s r e e e st e s a e e e e s e e e eeeeese e e see s ne e r e e e e e en e e e saeesnneenneeannees
NAME AND SURNAME: ettt ettt e et se e se e
107N Ol I OO OO PR UUT USSP OPORT
WITNESSES: 1. ..o,

2 e
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C1.5: RETENTION MONEY GUARANTEE
PRO FORMA
RETENTION MONEY GUARANTEE
DEPARTMENT OF WATER AND
SANITATION
PRIVATE BAG X25
HOWICK
3290

CONTRACT No. WTE-XXXX-ES: BUSHMANS RIVER GWS: WAGENDRIFT DAM: COMPLETION OF
FINISHES OF THREE BEDROOM HOUSE WITH DOUBLE GARAGE

ISSUED TO: the REPUBLIC OF SOUTH AFRICA, represented by DIRECTOR GENERAL: DEPARTMENT
OF WATER AND SANITATION (Hereinafter referred to as “the Employer”)

ON BEHALF OF: ... e e me e e (Hereinafter referred to as “the Contractor”)
In connection with
CONTRACT No. WTE-2632ES: .......cccceceererrrmrerrnsmeessssmeeeessneeneas (Hereinafter referred to as “the Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in
lieu of the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay the
Employer such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at

or such other address as we shall in writing notify to the Employer and shall be accompanied by a
certificate complying with Clause 2, signed by the Employer’'s Agent as such in terms of the Contract.

2. The Employer’s Agent’s certificate referred to in Clause 1 shall certify

(a) that he is the Employer’s Agent in terms of the Contract,
(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,

(i) does not exceed the amount of retention monies which, but for this guarantee, would have been
retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate
of the amounts of retention money actually retained by the Employer and the amounts previously
paid by us to the Employer in terms hereof, and

(i) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to
in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from
payments due the Contractor in terms of the Contract by reason of the breach referred to, and
any amount in retention money actually held by the Employer save to the extent that the same
had been deducted from any previous demand in terms hereof.

3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 and 2
make payment to the Employer of the amount demanded at R103 Prospect Road, Howick, 3290 or at
such other address as the Employer shall in writing notify us.

4. Subject to compliance with the provisions thereof, our liability to make the payments herein referred to
shall be unconditional and shall not be affected nor diminished by any disputes, claims or counterclaims
between the Employer and the Contractor.
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5. Our aggregate liability under this guarantee is limited tO R ...

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made
and must be returned to us against final payment of our aggregate liability or on the date of the expiry of
the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the witnesses named hereunder:

Al forandonbehalf of ..........cooiiiii
onthis ... day Of <.
RS Te ] = 10 ] = PSPPSR
L0710 =171 Y PR
F Yo (o[ =] PP PP P PP PRPPPPPPP

As Witnesses:
L Name in Block Letters ... ....oooivieeeiiiiiie e

e s Name in BIOCK Letters ..o
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C1.6: TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY
(To be completed during construction by successful Tenderer only)

Claim for materials on site, Payment Certificate No. .................. Date: ........cviiiii

CONTRACT No. WTE-2632ES: BUSHMANS RIVER GWS: WAGENDRIFT DAM: COMPLETION OF
FINISHES OF THREE BEDROOM HOUSE WITH DOUBLE GARAGE

I, the undersigned (name of SigNatory) ..........c.cooiiiiiiii i in my capacityas

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights,
titte and interest in and to the materials and goods, for which evidence of bona fide ownership is attached
hereto, unto and in favour of (name of Employer) ...,

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof
passes to the Employer by constitutum possessorium.

| herewith indemnify the Employer against any claim to and in respect of said materials by reason of the
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree
that no payment for materials on site will be made by the Employer until such time as | have submitted
documentary proof of bona fide ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment
of retention money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights and
that they have been insured adequately against all risks and will remain insured until they are built into or
used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following
table.

DESCRIPTION OF ITEM UNIT | QUANTITY RATE | AMOUNT | SUPPLIER

TOTAL VALUE OF MATERIALS AND GOODS

Signed by ... Date: ...ooiiiiiii
for and on behalf of the Contractor.

Withessed bY: ... Date: ..cocoviiiiii
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to

the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of
Clause 6.10.1.5 of the General Conditions of Contract 2015.
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C2: PRICING DATA

C21

1.

INSTRUCTIONS
GENERAL

The Schedule of Quantities forms part of the Contract Documents and must be read in conjunction with
all the other documents comprising the Contract Documents, which include the Conditions of Tender,
Conditions of Contract, the Specifications (including the Project Specifications) and the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The short descriptions of the items in the Schedule of Quantities are for identification purposes only
and the measurement and payment clause and the Particular Specifications, read together with the
relevant clauses of the amendments and additions contained in the Project Specifications and
directives on the drawings, set out what ancillary or associated work and activities are included in the
rates for the operations specified.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit; The unit of measurement for each item of work as defined in the specifications.
Quantity: The number of units of work for eachitem.

Rate: The payment per unit of measurement at which the Tenderer quotes to do the work.
Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of
Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure
during the execution of the work. The quantities finally accepted and certified for payment, and not the
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.
The Contractor shall obtain the Employer’s Agent's detailed instructions for all work before ordering
any materials or executing work or making arrangements for it. The quantities of material or work stated
in the Schedule of Quantities shall not be regarded as authorisation for the Contractor to order material
or to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of
Contract, the COLTO Standard Specifications subclause 1209(a), the Project Specifications and the
Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste. The validity of the contract will in no way be affected by differences
between the quantities in the Schedule of Quantities and the quantities finally certified for payment.
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PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities,
payment for the work done under such items will be made in accordance with Clause 6.6 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the
Schedule of Quantities unless so ordered or authorised in writing by the Employer before closure of
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to
the provisional percentages and sums in the Summary of the Schedule of Quantities, at the Employer’s
discretion, may invalidate the Tenderer's offer or may be treated as arithmetical errors and the
provisional items and percentages corrected without change to the Contract Sum.

SCHEDULE OF QUANTITIES

The Schedule of Quantities in the tender document are listed as a project scope by the Employer for
the work described under the several items, Actual quantities will be issued later and shall include full
compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced on a later stage and extended to the "Amount" column by the Tenderer, with
the exception of the items for which only rates are required, or items which already have Prime Cost or
Provisional Sums affixed thereto. If the Tenderer omits to price any items in the Schedule of Quantities,
then these items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of
items, this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column.
"Rate Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the tendered rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Reasonable compensation will be received where no payment item appears in respect of work required
in terms of the Contract which is not covered in any other pay item.
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All rates and amounts tendered in the Schedule of Quantities shall be in Rands and cents and shall
include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of
Quantities. Note that fractions of a cent in all rates shall be omitted.

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

INTERIM PAYMENTS

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 6.10 of the
General Conditions of Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be
by means of interim progress instalments assessed by the Employer’s Agent and based on the measure
in which the work actually carried out relates to the extent of the work to be done by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.
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8.

11.

12.

13.

UNITS OF MEASUREMENT

The units of measurement described in the Schedule of Quantities are metric units. The following
abbreviations are used in the Schedule of Quantities:

mm = millimetre m3-km = cubic metre-kilometre Prov sum= provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre kl = Kkilolitre MPa = megapascal
km-pass = kilometre-pass kg = kilogram MN = meganewton
m?2 = square metre t = ton (1 000 kg) t-km = ton-kilometre
m?2-pass = square metre-pass No = number h = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PC sum = prime cost sum Sum = lump sum

kW = kilowatt MN-m = meganewton-metre

CONSISTENCY OF RATES
In order to ensure that payments certified by the Employer's Agent are reasonably consistent with the
market value of the work done, and that variations in quantities do not distort the contract valuation, the
rates, prices and amounts tendered in the Schedule of Quantities are required to be in balance.
A tender will be considered out of balance if:
(i) the combined, extended total tendered for theitem:

Preliminaries:

(@) Fixed obligations

a
(b) Value-related obligations
(¢) Time-related obligations

exceeds a maximum of 15% of the Contract Sum (excluding contingencies, escalation and VAT).

(i)  the rate, price or amount tendered for any other item differs by more than 20 (twenty) percent
from the average of the rates, prices or amounts for the same item as tendered by those
Tenderers who submitted the lowest five responsive tender offers (or as tendered by all the
responsive Tenderers if there are less than five responsive Tenderers).

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance,
the Tenderer fails to make the necessary satisfactory adjustments. These adjustments in rectification
will be such that increases are balanced by decreases, leaving the tender offer unchanged.

FILLING OUT OF SCHEDULE
The schedule must be filled out by hand in black ink only.

Typed out schedules and computer generated schedules including automated calculations will NOT be
accepted. Tenders will be considered non-responsive. If this is found to be the case.

HANDLING COSTS

Handling costs and profits in respect of specialist work carried out by approved 3 party Tenderers and
Provisional sum items, shall not exceed 10% of the work amount or provisional sum costs.

PAYMENT FOR THE LABOUR-INTENSIVE COMPONENT OF THE WORKS:

Those parts of the works to be constructed using labour-intensive methods are marked in the bill of
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quantities with the letters LI either in a separate column or as a prefix or suffix against every item so
designated. The works, or parts of the works so designated are to be constructed using labour-intensive
methods only. The use of plant to provide such works, other than plant specifically provided for in the
scope of work, is a deviation from the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities which must be done by hand and this clause does not over-ride any of
the requirements in the generic labour-intensive specification in the Scope of Works.

Where minimum labour intensity is specified in the design, the contractor is expected to use their initiative
to identify additional activities that can be done labour-intensively in order to comply with the set minimum
labour intensity targets.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment. Any non-payment for such works shall not
relieve the Contractor in any way from his obligations either in contract or in delict.

NOTE REGARDING THE “LI” COLUMN IN THE SCHEDULE OF QUANTITIES:

The schedule of quantities contains a column designated “LI”. The letters “LI” are written in the “LI” column
against certain items which must be executed using labour intensive construction methods.

Such items include:

(@)

(b)

Items in the standard specifications that would normally be executed using plant but which have been
modified specifically so as to require the use of labour intensive construction methods instead of plant
for some or all of the work components of the item.

New items that have been written for this contract specifically requiring the use of labour intensive
construction methods rather than plant for some or all of the work components of the item.

The letters “LI” are not written in the “LI” column against items in the standard specifications that would normally
be constructed using labour intensive construction methods anyway, for example items for the construction of
brickwork, gabions, fencing or guardrails.
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C2.2. SCHEDULE OF QUANTITIES

TABLE OF CONTENTS
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Departrment:

Water and Sanitation
W REPUBLIC OF SOUTH AFRICA

PRICING DATA: BILL OF QUANTITIES

MIDMAR DAM: BUSHMANS RIVER GWS: WAGENDRIFT DAM: COMPLETION OF FINISHES OF THREE
BEDROOM HOUSE WITH DOUBLE GARAGE
SCHEDULE A — GENERAL ESTABLISHMENT
Item. | Pay Description Unit QTY Rate/Unit Amount
No. Ref. Price
1 PRELIMINARIES
1.1 Contractor’s general
obligations
111 (a) Fixed obligations Sum e PP
1.1.2 (c ) Time-related obligations Month | 4 | i | crerererreerer e e
1.2 OHSA 1993 Safety
specification
1.21 (a) Health and safety officer Sum R
for the duration of the project.
1.2.2 (b) Required documentation Sum 1
from OHS officer(H&S plan,
risk assessment, etc) and
PPE.
1.3 Protection of existing Sum R

services.

SUB TOTAL CARIED TO THE SUMMARY PAGE
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SCHEDULE B — WORKS

HOUSE FINISHES

Item. | Pay Description Unit QTY Rate Amount

No. Ref.

2 B2 ALTERATIONS

21 B2.1 Site clearance, grubbing and | Sum PPN
ground tilling. Removal of
stumps.

2.2 B2.2 Cutting and disposal of tree Sum e
logs.

23 B2.3 Opening of new air ventilation | Sum e
in the bathrooms, installation
of air vents and making good
of alteration works.

23 B2.3 Building up works of Sum PP
bathroom wall, bonding to
existing work and making
good.

3 B3 EARTHWORKS

31 B3.1 Excavation of trenches on Sum 1
medium soil

3.2 B3.2 Grassing of sods and Sum PP
watering until the grass takes

3.3 B3.3 Fill with building sand from Sum R
commercial source and
compact to 100% of mod
AASHTO density 100mm

3.4 B3.4 Treatment of foundations with | Sum L N
weedkillers, insecticides, etc

4 B4 ROOF COVERINGS

4.1 B4.1 Reinstatement of broken Sum PPN
flasher boards and roof tiles

4.2 B4.2 Cleaning of roof and painting | Sum R
of tiles and flasher boards

4.3 B4.3 Installation of ogee aluminium | Sum L N
gutters and pvc downpipes

SUB TOTAL CARIED TO THE NEXT PAGE
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SCHEDULE B — WORKS

HOUSE FINISHES

Item. No.

Pay
Ref.

Description

Unit

QTY

Rate

Amount

SUB TOTAL BROUGHT FORWARD FROM THE PREVIOUS PAGE

5.1

5.2

6.1

6.2

6.3

6.4

6.5

BS

B5.1

B5.2

B6

B6.1

B6.2

B6.3

B6.4

B6.5

MASONRY

Paving of clay bricks in
herringbone pattern

Edge restraint brick-on-
edge border/ Soldier
course

CARPENTRY AND
JOINERY

Supply and install Kitchen
cupboard white with top
unit, base units, grocery
cabinet, rosetta gloss
counter top and double
sink.

Supply and install main
bedroom built-in closet with
hanging space, 4
adjustable shelves, 2 doors
and metal door handles.

Supply and install medium
sized bedroom built-in
closet with hanging space,
4 adjustable shelves, 2
doors and metal door
handles.

Supply and install medium
sized bedroom built-in
closet with hanging space,
4 adjustable shelves, 2
doors and metal door
handles.

Supply and install Linnen
closet

Sum

Sum

No.

No.

No.

No.

No.

SUB TOTAL CARIED TO THE NEXT PAGE
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SCHEDULE B — WORKS HOUSE FINISHES
Item. | Pay Description Unit QTY Rate
No. Ref. Amount

SUB TOTAL BROUGHT FORWARD FROM THE PREVIOUS PAGE

6.6

6.7

71

7.2

7.3

7.4

7.5

7.6

7.7

7.8

B6.6

B6.7

B7

B7.1

B7.2

B7.3

B7.4

B7.5

B7.6

B7.7

B7.7

Supply and install bathroom
mirror cabinets.

Supply and install electric 4
plate stove with oven and hob
bundle. Supply 1,5 m long
granite top.

DOORS, WINDOWS AND
ACCESSORIES

Supply and install 2 no. roller
shutter at the kitchen windows

Steel sliding security gate and
locking mechanism for living
room and kitchen for both the
houses

Repair broken windows for
both houses, glasses and
closing mechanism for both
houses

Steel pedestrian gate and
locking mechanism for the
court yards

Replace damaged doors and
install new bathroom door
with steel and wooden door
frame and lock mechanism

Replace sliding door and the
burglar bars for the same
door.

Replace all the locking
mechanism in house, provide
2 copies keys, Three lever
upright mortice lock set
striking plate fixed to metal

Replace garage door for both
houses

No.

No.

No.

No.

Sum

No.

Sum

Sum

Sum

Sum

SUB TOTAL CARIED TO THE NEXT PAGE
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SCHEDULE B — WORKS

HOUSE FINISHES

Item.
No.

Pay
Ref.

Description

Unit

QTY

Rate

Amount

SUB TOTAL BROUGHT FORWARD FROM THE PREVIOUS PAGE

8.1

8.2

8.3

8.4

8.5

9.1

9.2

9.3

B8

B8.1

B8.2

B8.3

B8.4

B8.5

B9

B9.1

B9.2

B9.3

DRAINAGE, APRON
SLABS, SCREED AND
TILING

80 mm thick concrete apron
around houses

Gutters v-drain with steel grid
for driveways and stormwater
outlet

Nonslip tiling for verandahs
and outside toilet

Pedestrian walkway precast
concrete

Drainage for courtyards, and
installation of wash lines for
both houses

ELECTRICAL
INSTALLATION

Lighting and small power
points for both houses, living
room light should consist of
downlights around the rooms
and a centre light for bright
light. Include inside and
outside lights.

Earthing, cabling, wiring,
conduit and distribution
board, providing designs,
loading diagrams and
electrical as built drawings for
both the houses

Trenching to main connection
point, laying the cable,
backfilling with selected
material,

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

SUB TOTAL CARIED TO THE NEXT PAGE
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SCHEDULE B — WORKS

HOUSE FINISHES

Item.
No.

Pay
Ref.

Description

Unit

QTY

Rate

Amount

SUB TOTAL BROUGHT FORWARD FROM THE PREVIOUS PAGE

10

10.1

10.2

10.3

10.4

11

11.1

11.1

11.2

11.3

1.4

B10

B10.1

B10.2

B10.3

B10.4

B11

B11.1

B11.1

B11.2

B11.3

B11.4

PLUMBING INSTALLATIONS

Water connections for both houses,
installation of outside tap in the yard
and outstanding fixtures in the
bathrooms, and kitchens and
commissioning.(toilet roller holder,
soap tray, towel rail, etc)

Backsplash tiles for the
kitchen/bathrooms and repair of
broken /missing floor tiles to match
the existing

Install showers with steel soap
basket black. Bellagio S-68A1 (115-
130cm) in-line pivot frosted glass
shower door with aluminum edges
chrome coloured. For both
bathrooms in both the houses.

Install Water Closet Orion Close
Couple Suite with top dual flush and
all required fittings for all the
bathrooms in both the houses.

SECTION 9: FINISHING AND SITE
CLEANUP

Painting interior of the house, touch-
ups and protective coatings.

Painting doors with cream white for
interior doors and vanish(Meranti)
for exteriors doors. Three coats.

Repair of fencing for both houses
and installation of pedestrian gates
and 1.2m x 6m sliding gates.

Ceiling repair and repaint.

Site cleanup, demobilization and as-
built documentation.

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

SUB TOTAL CARIED TO THE SUMMARY PAGE
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Department:
Water and Sanitation
W REPUBLIC OF SOUTH AFRICA

PRICING DATA: BILL OF QUANTITIES CONTRACT NO: WTE-2632ES

BUSHMANS RIVER GWS: WAGENDRIFT DAM: COMPLETION OF FINISHES OF THREE BEDROOM HOUSE
WITH DOUBLE GARAGE

SUMMARY OF BILL OF QUANTITIES

SECTION | DESRIPTION SECTION
AMMOUNT

A SCHEDULE A - GENERAL R
B SCHEDULE B — WORKS R

Sub Total 1 R

ADD: 5% of Sub Total 1 Contingencies R

Sub Total 2 R

ADD: 15% of Sub Total 2 Value Added (VAT) R

TOTAL CARIED TO FORM OF OFFER (SBD 3.1) R

SIGNATURE OF BIDDER: s s s s s s s s s s r e e s s s s s s e s n e e s s s nn s

0 N I
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C3: SCOPE OF WORK
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C3.1 STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the: PW 371-A: Construction works
specification (General specification), SANS 1200, and SANS 10400.

The Standard Specifications that form part of this Contract have been written to cover all phases of work
normally required for building works, and may therefore cover items of work not applicable to this
particular Contract.

The Project Specifications form an integral part of the Contract Documents, supplement the Standard
Specifications, and take precedence in the event of discrepancies with the Standard Specifications, the
Schedule of Quantities or the Drawings.

C3.2 PROJECT SPECIFICATIONS
1 DESCRIPTION OF THE WORKS
1.1 Employer’s objectives:

To provide housing that supports ongoing operations and maintenance activities for Wagendrift Dam
infrastructure.

1.2 Overview of the works

The works comprise the finishes to houses at Wagendrift Dam, KwaZulu-Natal, for the Department of
Water and Sanitation. The houses are used by the staff members that operate and maintain the dam.

1.3 Extent of the works

e Alteration of bathroom walls and installation of doors,
« Installation of builtins,

« Installation of stoves and ovens,

* Replacement of glasses,

» Installation of bathroom fixtures,

» Installation of burglar bars and courtyard gates,

+ Electrical and lighting installations,

» Paving of driveways and courtyards,

» Cleaning and repainting the interior of the house,
« Installation of wash-lines,

* Mending of fences,

« Cutting and disposal of tree log,

* Commissioning works.

14 Location of the works
Wagendrift Dam, near Estcourt, KwaZulu-Natal Province.
2 DRAWINGS

All work shall be executed in accordance with approved drawings and specifications prepared by the
Department’s engineer.

DESCRIPTION DRAWING NO.

Locality Plan
Type Drawings:
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3 PROCUREMENT

The preferential points shall be allocated and tenders awarded in accordance with T1.2 "EVALUATION
CRITERIA"

4 CONSTRUCTION

4.1 Applicable SANS 2001 Construction Works standards

The following parts of SANS 2001 Construction works standards and associated specification data are
applicable to the works:

SANS 2001-CC1, CC2, CS1, CS2

SANS 10142 (electrical)

SANS 1200 (materials and workmanship)

DWS 2020: Quality Control;

SANS 1200-SECTION AA: General small work

SANS 2001-BS1: Construction works site clearance

SANS 2001-BE1: Construction works Earthworks (general)
SANS 10161: The design of foundations for buildings

SANS 2001-CC1: Construction works concrete works structural
SANS 2001-CC2: Construction works concrete works (minor works)
SANS 2001-CM1: Construction works Masonry walling

SANS 2001-CM2: Construction works Strip footings, pad footings and slab-on-the-ground foundations
for masonry walling

SANS 10109-1: Concrete floors Bases to concrete floors

SANS 10109-2 Concrete floors Finishes to concrete floors

SANS 10237: Roof and side cladding;

SANS 10400: The application of the National Building Regulations;
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
PW 371-A: Construction works specification (General specification)

The abovementioned South African National Standards make several references to the Specification
Data for data, provisions and variations that make these standards applicable to this contract. The
Specification shall have precedence in the interpretation of any ambiguity or inconsistency between it
and these standards.

4.2  Applicable national and international standards

All construction work must be undertaken in accordance with the ‘PW 371-A: Construction works
specification (General specification)’ and as amended in Particular/ generic specifications.




Department of Water and
Sanitation

4.3 Particular / generic specifications

As well as the ‘Particular/ generic specifications’ contained in this document, the following Particular
Specifications as contained in Section C3.3, are applicable to this Contract:

Part C: Environmental Management Specification
Part D: Daywork
Part E: OHSA 1993 Health and Safety Specification

The relevant provisions of the SANS 2001-Construction works shall apply to the contract with the
following amendments:

1. Alteration of Bathroom Walls and Installation of Doors

Alteration of Walls (General)

The utmost care shall be observed to prevent structural or other damage to remaining portions of the
building, and the stability of all structures must be ensured. Debris, rubble, and rubbish resulting from the
alterations shall be removed from the site. Making good to existing work shall be done in all trades with
necessary new materials to match the existing.

Forming New Openings

The wall above the opening shall be broken out and a new lintel (brick, in situ concrete, or prestressed
concrete) inserted, complete with all necessary reinforcement, formwork, etc. The jambs and portions of
openings shall be built up with new brickwork or blockwork, properly toothed and bonded to existing.

Masonry/Blockwork

Masonry units must comply with relevant SANS (e.g., SANS 227 for burnt clay or SANS 1215 for concrete
units). Masonry work, unless otherwise described, shall be built in Class Il mortar (e.g., 1:6 cement:sand).

Doors (Installation)

Wooden doors shall comply with SANS 545. Flush doors must have solid timber edge strips. Joinery
shall be fixed using screws to fibre, plastic, or metal plugs at not exceeding 600mm centres. Screws for
hardwood joinery shall be brass.

2. Installation of Built-ins (Kitchen, Closet, Bedrooms)
Kitchen Cupboards

Kitchen cupboards (built-in) shall comply with SANS 1385. Tops of floor cupboards shall have
laminated plastic covering. Cupboards shall be fitted with all necessary hinges, handles, catches, etc.,
and securely fixed using screws and plugs. Steel cupboards shall be finished with baked enamel.

General Joinery/Fittings

Materials shall comply with specified standards (e.g., Decorative laminates SANS 4586, Plywood
SANS 929). Joints shall be tightly cramped up (for boarding). Joinery generally shall have arris rounded
angles, and heads of screws in exposed faces of hardwood shall be sunk and match pelleted.
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3. Installation of Stoves and Ovens
Equipment

The installation of stoves (as equipment) should adhere to the relevant manufacturer’s written
recommendations and instructions. The items must be assembled complete and handed over in proper
working order.

4. Replacement of Glasses

Glass Material

Glass in building shall comply with SANS 50572-1 to 5.
Glazing/Putty

Glazing putty shall be Type | for wooden sashes and Type Il for steel sashes. Butyl putty shall be used
where glass is fixed in aluminium sashes with glazing beads. Non-setting compounds shall be used for
laminated glass fixed in sashes with glazing beads. Back putty shall not exceed 3mm thick. Installation
shall comply with SANS 10137.

5. Installation of Bathroom Fixtures
Sanitary Fittings (General)

Glazed ceramic, acrylic, and porcelain enamelled fittings shall be white. Accessories shall be chromium
plated brass.

Toilets/WC Pans

Glazed ceramic sanitary ware shall comply with SANS 497. Washdown closet pans shall be provided
with smooth finished injection moulded polypropylene heavy duty double flap seats. Pans shall be
bedded on floors in 1:3 cement mortar. Cisterns shall be fixed to walls with 6mm diameter expanding
bolts.

Bathtub (Acrylic)

Acrylic resinous baths shall comply with SANS 1402-1. Baths shall be fitted with waste outlet and overflow
grating with coupling. Baths shall be bedded in 1:5 cement mortar on brick cross rows or bedded solid
on dry river sand, fixed to the wall with galvanized steel brackets, and sealed with patent mildew resistant
silicone rubber.

Basins (Hand Wash)

Ceramic wash hand basins shall be fixed to walls on standard painted steel or cast iron brackets bolted
to the wall with 6mm diameter expanding bolts. Acrylic resinous basins shall have a smooth high gloss
finish.

Cabinet with Mirror

Silvered glass mirrors shall comply with SANS 1236.
6. Installation of Burglar Bars and Courtyard Gates
Metalwork (General)

Steelwork shall be cleaned and prepared by wire brushing in accordance with SANS 10064 and given
one coat of primer as specified before leaving the workshop (unless galvanized).
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Burglar Bars

Burglar bars shall be the standard type fitted over opening sashes and primed as specified before leaving
the factory.

Courtyard Gates (Steel/Metalwork)

Gates (if tubular steel) shall be formed of 40mm outside diameter x 2.5mm wall thickness mild steel
tubular framework with welded joints, strongly braced, and filled in with wire mesh as described. Welding
must comply with SANS 1044. Galvanizing, if required, should be done via the hot-dip process after
fabrication.

7. Electrical and Lighting Installations

Design, supply, install, testing and commissioning of electrical systems including internal and external
lighting. The distribution board shall be positioned in the main entrance foyer in an enclosed cupboard.
Circuit isolators, amperes, earth leakage, etc. shall be according to the specifications. Provide loading
diagrams and updated Entity Relationship Diagrams(ERD) for the connection point.

The main electrical supply cable shall enter the building from the outside the entrance door to the
distribution board through a 50mm dia. Galvanised mild steel sleeve below ground level routed under the
under the concrete floor bedding and with a slow bend chased vertical up the wall to the distribution
board. Cable size and type etc. shall be according to the electrical engineers’ specifications.

All work shall comply with the ‘electrical board of control’ and a certificate of compliance shall be issued
within seven days after the final successful commissioning of the electrical installation.

General Workmanship
Work shall be executed in accordance with manufacturer's recommendations.

Lighting Fittings (Luminaires) Fittings, equipment, etc., shall be given in number and descriptions shall
be deemed to include mounting plates, brackets, connectors, etc.

8. Paving of Driveways and Courtyards
Road Base/Earthworks

Filling under roads/paving shall be suitable inert material compacted to a density of 98% Mod. AASHTO.
The completed sub-grade shall be treated with an approved total weed Killer.

Paving Materials (Precast Concrete Blocks) Paving blocks shall be precast concrete blocks complying
with SANS 1058.

Paving Laying Blocks shall be laid to true levels on and including a 25mm thick layer of river sand. Paving
shall be compacted by a vibrating plate compactor, and joints (exceeding 2mm and not exceeding 6mm)
shall be filled by sweeping in fine sand after compaction.

9. Cleaning and Repainting the Interior of the House
Paint Materials

Decorative paint for interior use shall comply with SANS 515. Emulsion paints shall comply with SANS
1586. Materials shall be delivered in unopened containers and applied in accordance with the
manufacturer’s instructions.

Preparatory Work (Plaster)

Plastered surfaces shall be inspected and washed down to remove efflorescence and allowed to dry
completely. Holes, cracks, and irregularities shall be filled with a suitable filler and finished smooth.
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Preparatory Work (Metal/WWood)

Wood knots shall be treated with knotting, minor blemishes filled, and surfaces sanded smooth. Metal
surfaces shall be sanded, washed, and rust/grease removed.

Application

Primers to wood surfaces shall be applied by brush. Undercoats and finishing coats may be applied by
brush or roller. The previous coat must be properly dry and sanded before subsequent coats. Paintwork
includes preparation, filling, stopping, sanding, and priming of nail heads and screws.

10. Installation of Wash-lines

Posts/Materials

If utilizing wire, galvanized wire shall have Class B zinc coating.
11. Mending of Fences (1.2m Diamond)

Materials

Fencing wire shall comply with SANS 675. Chain-link fencing and accessories shall comply with SANS
1373. Galvanized wire mesh shall be 50mm mesh chain link netting of 2.5mm diameter Class C
galvanized mild steel wire.

Mending/ConstructionFencing of differing design and materials shall be given separately.
Workmanship includes proper straining and securely binding wire mesh to framework.

12. Cutting and Disposal of Tree Log
Disposal

Materials recovered from alterations or resulting from demolitions (unless specified for reuse or
handover to the Employer) become the property of the Contractor. The Contractor shall be responsible
for the removal from the site of all materials, debris, and rubbish.

13. Commissioning Works
Testing

Sewerage pipe lines, sanitary plumbing including fittings, and hot and cold water supply shall be tested
to the approval of the Principal Agent and Local Authority. The Contractor shall provide all testing
apparatus, material, and labour required for the tests.
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5 MANAGEMENT
5.1 Applicable SANS 1921 standards

The following parts of SANS 1921 and associated specification data are applicable:

SANS 1921-1: 2004: Part 1: General engineering and construction works
SANS 1921-6: 2004: Part 6: HIV/AIDS awareness

Specification data associated with SANS 1921-1
Clause No. Essential data
417 There are no requirements for drawings, information and calculations for which
T the Contractor is responsible.
421 The responsibility strategy assigned to the Contractor for the works is ‘A’.
The programme must conform to clause 1204 ‘Programme of Work’ of the
4.3.1 ‘Standard Specifications’ and clause 5.6 ‘Programme’ of the ‘General Conditions
of Contract 2015'.
433 The Contractor must give 24 hours’ notice for inspection of work that is to be
o covered up.
473 Where applicable, the Contractor is afforded the opportunity of pricing an item to
o cover costs of unavoidable over-break.
The samples of materials, workmanship and finishes that the Contractor is to
4129 provide and deliver to the Employer/Employer’s Agent are to be as described in
T clause 7 ‘Quality and Related Matters’ of the ‘General Conditions of Contract
2015’
4129 The fabrication drawings that the Contractor is to provide to the Employer are:
T Electrical load diagrams and Entity Relationship Diagrams(ERD).
The Contractor is to provide latrine and ablution facilities as described in Part C
4.14.5 ‘Environmental Management Plan’ in Section C3.3: Particular Specifications of
these Project Specifications.
The requirements for the provision and erection of sign boards are as detailed in
4.14.6 the ‘Example of Contract Signboard Details’ in Section C4: Site Information of
these Project Specifications.
4171 The requirements for the termination, diversion or maintenance of existing
T services are described in Section C3.2: Project Specifications.
Services that are known to exist on the site are described in Section C3.2:
417.3 . P
Project Specifications.
417.4 The requirements for detection apparatus for locating underground services are:
o Electromagnetic locators.
The additional health and safety requirements are described in Part E ‘OHSA
4.18 1993 Health and Safety Specification’ in Section C3.3: Particular Specifications
of these Project Specifications.
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5.1.1 Additional clauses
5.1.1.1 Site meetings and procedures

Site meetings shall be convened as described in ‘Monthly Site Meetings’ of the ‘Standard Specifications’.
The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people
and equipment employed), a site memoranda book, a complete set of contract working drawings and a
copy of the procurement document, and shall make these available at all reasonable times to all persons
concerned with the contract.

5.1.1.2 Water and electricity

The Contractor is to provide water and electricity as described in the ‘Standard Specifications’.

Specification data associated with SANS 1921-6

Clause No. Essential data

A qualified service provider is one that is an accredited or provisionally
accredited training service provider in the HIV/AIDS field. A list of accredited
4.2.1(a) service providers can be obtained from the Construction SETA (CETA) (tel. 011
265 5900), Health and Welfare SETA (HWSETA) (011 622 6852) or on the
Health and Welfare SETA website: www.hwseta.org.za.

The HIV/AIDS awareness programme is to be repeated at four monthly

4.2.1(a) intervals throughout the duration of the contract.

5.1.2 Additional clauses
The duration of each workshop shall not be less than 2% hours.
5.2 Recording of weather

The Contractor shall erect a rain gauge and record the rainfall as described in the ‘Standard
Specifications’. This information together with other details of the prevailing weather conditions shall be
recorded in the daily site diary.

5.3 Unauthorised persons

The Contractor shall keep unauthorised persons away from the Works at all times. Under no
circumstances may the Contractor’s personnel be accommodated on the site.

54 Management meetings

Management meetings are to be held weekly at a time convenient to all concerned, to discuss planning
and health and safety amongst other things. Attendance by the Contractor’s and the Employer’s
Agent’s Representatives on site is mandatory, and attendance by other interested parties will be by
invitation.

5.5 Forms for contract administration

The Employer’s Agent’s Representative will provide standard forms for ‘Site Diary’, ‘Site Memoranda’,
‘Requests for Inspection’ and any others deemed to be necessary during the contract. The Contractor
is to provide two copies of GCC Construction Works 2015 and SANS 2001 Construction Works.
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5.6 Electronic payments

Payments of approved payment claims will be made electronically upon submission of the Contractor’s
banking details.

5.7 Daily records

A site diary is to be compiled jointly by the Contractor’s and the Employer's Agent’s Representatives on
site and is to be agreed and signed by both parties. The original signed copy is to be retained by the
Employer’s Agent’s Representative.

The Contractor is to keep daily records of people and equipment on site in a format to be agreed by the
Employer's Agent’s Representative, and is to provide copies to the Employer's Agent’s Representative
when requested.

5.8 Payment certificates

Details of measurements, proof of payment for items contained in provisional sums, proof of ownership
of materials on site and documentation pertaining to contract price adjustment and special materials, are
required as substantiation of claims for payment. No payments will be made for materials on site and
price adjustment.

5.9 Permits
No security/entrance permits are required by the Contractor’s personnel to enter the site.
5.10 Proof of compliance with the law

There are no requirements for the Contractor to verify compliance with any legislation.
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SITE INSPECTION CERTIFICATE

This is to certify that |,

Representative of (Tenderer)

Affiliation with Contractor (proof of Technical representative’s affiliation with the Contractor required)

Of (address)

Telephone No:

In the company of (Engineer)

Visited the site on

Having previously studied the documents, | carefully examined the site and equipment. | have made
myself familiar with all the equipment likely to influence the work and the cost thereof.

| further certify that | am satisfied with the description of the work and the explanations given by the
Engineer and | understand perfectly the work to be done, as specified and implied, in the execution of
this Contract.

Signed on behalf of the Tenderer

(PRINT NAME AND SIGNATURE)

Engineer / DWS Representative
(PRINT NAME AND SIGNATURE)

Witness (PRINT NAME AND SIGNATURE)
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.3: PARTICULAR SPECIFICATION

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION ......c.coiiiiiiiiiiiieeee e
PART D: DAYWORK ...t e e s e e e e e e e s eme e e snneeas
PART E: DEPARTMENT OF WATER AND SANITATION HEALTH AND SAFETY SPECIFICATION
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PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
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C.1

Cc.2

C3

c4

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION

General

In order to ensure that the construction work is carried out in an environmentally sensitive manner,
strict compliance with the Environmental Management Plan (EMP) guidelines is required. The
purpose of the EMP is to:

= Encourage good management practices through planning and commitment to
environmental issues,
=  Provide rational and practical environmental guidelines to:

i. Minimize disturbance of the natural environment,
ii. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.

=  Adopt the best practicable means available to prevent or minimise adverse
environmental impact,

= Develop waste management practices based on prevention, minimisation, recycling,
treatment or disposal of wastes,

= Train employees and contractors with regard to environmental obligations.

Training and Induction of Employees

=  The Contractor has a responsibility to ensure that all those people involved in the project
are aware of and familiar with the environmental requirements for the project (this includes
subcontractors, casual labour, etc.). The EMP shall be part of the terms of reference for all

contractors, subcontractors and suppliers.
Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint
should be brought to the attention of the Construction Manager, who will respond.

The following information must be recorded:
= Time, date and nature of the complaint,
Type of communication (telephone, letter, etc.),
Name, contact address and telephone number of the complainant,
Response and investigation undertaken and
Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14
days.

All environmental incidents occurring on the site will be recorded. The following information will
be provided:

= Time, date, location and nature of the incident,

=  Actions taken and by whom.

Site Cleanliness and Neatness

= Location of a construction camp is to be approved by the Employer's Agent and is to
be restored to its previous condition after completion of construction.

= The construction camp should preferably be fenced with a 1.8m Bonnox fence or
similar approved.

= All materials, equipment, plant and vehicles must be stored within the construction
camp.

] A dedicated area must be made available for construction staff to change and store
their personal belongings.
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C.5 Access
=  Access to existing roads, schools, buildings, shops and residential properties must not
be impeded during construction.
=  Access roads utilised by the Contractor must be maintained in good condition.
C.6 Dust Control / Air Quality
=  Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).
=  Ensure that vehicles and equipment are in good working condition and that emissions are
not excessive.
=  Special care must be taken in areas where the route passes close to schools and
residential areas.
=  The speed of construction vehicles must be reduced.
Cc.7 Fauna
] Contractors and subcontractors staff and workers may not chase, catch or kill animals
encountered during construction.
C.8 Fire Prevention and Control
= Smoking is prohibited in the vicinity of flammable substances.
=  The Contractor must ensure that fire-fighting equipment is available on site, particularly
where flammable substances are being stored or used, and that construction staff are aware
of where it is kept and how it is operated.
=  Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owners’ lands.
c.9 Grave Sites
. Gravesites in close proximity to the site must not be disturbed during construction.
c.10 Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc.,) are to
be stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental
spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc.,).

The area of contaminated soil or spill must be deposited into the hazardous waste
container(s).
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=  The Contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.
The absorbent must be stored in a designated area and be available for inspection.
= All spills are to be recorded in the environmental incident book.
c.11 Noise
= Noise generating activities must be restricted to between 07h00 and 17h00 Monday to
Friday, unless otherwise approved by the appropriate competent person in consultation with
adjacent landowners/affected persons.
=  All equipment, vehicles and machinery must be in good working condition and be equipped
with sound mufflers if necessary.
=  Construction staff must be trained and made aware of not creating unnecessary noise such
as hooting and shouting.
C.12 Pollution Control
=  Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.
= All construction vehicles are to be maintained in good working order so as to prevent soil or
water pollution from ail, fuel or other leaks, and to reduce noise pollution.
C.13 Rivers and Streams
=  During construction of bridge structures, there must be no obstruction of the water flow of
rivers and streams.
=  Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.
. Erosion control measures must be employed both during and after construction.
=  No impediments to natural surface water flow, other than approved erosion control
measures, must occur.
c.14 Safety
=  Safety measures, such as detour signs, must be implemented during construction to ensure
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of
construction work.
=  Special care must be taken in the vicinity of schools to ensure the safety of children wishing
to cross the road under construction.
=  The relevant signage (e.g. speed control signs) must be erected alongside the road during
the operation phase in order to control traffic.
=  Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.
C.15 Soil Management

Storm water drainage pipes must be installed alongside the road in all areas susceptible to
soil erosion.

Erosion should be minimised by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of storm water.
Spoil from cuts may be used in existing erosion gullies.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals
should be removed together with the contaminated soil.

If necessary an absorbent such as Peat Sorb should be used to aid in cleaning up the spill.
The contaminated soil should be disposed of in an appropriate container, depending on its
classification.

Servicing and refuelling of vehicles must only be carried out at the construction camp.

C57
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C.16 Worker ConductCode of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal
pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended
speed limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehicles must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction
site.

C.A17 Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities and
in accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and
remain within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

c.18 Vegetation

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures
must be implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been
completed.

Cc.19 Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

The Contractor is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.qg. oil, paint, empty lime bags, contaminated wash water, etc.,) must
be stored in leakproof containers and disposed of at a registered hazardous waste disposal
site.

The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed
on site or along the route.

Adequate waste receptacles must be available at strategic points around the construction
camp and site for all domestic refuse and to minimise the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Employer’s Agent.
Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete
packets, etc.,) on completion of the day’s work.

Any spill around the container(s) should be treated as per Section C.11 and C.16.
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PART D: DAYWORK
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PART D: DAYWORK

This part of the Particular Specifications deals with the provision for daywork in the Schedule of Quantities.
Rates for daywork shall be entered in the Schedule of Quantities in accordance with the following
specifications.

D1. SCOPE

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried out using
rates tendered in the daywork schedule. A schedule of personnel, plant and equipment which may be
necessary to perform work on a daywork basis is included in the Schedule of Quantities. The quantities used
in the Schedule of Quantities are for quotation evaluation purposes only and the use or not of these items
shall not constitute a variation in terms of Clause 6.3 of the General Conditions of Contract 2015.

No work will be paid for as daywork without the written instruction or approval of the Employer’s Agent.
D2. TYPE OF WORK

The Employer's Agent may order daywork in certain cases where it is necessary to vary or to extend the
works due to new or unforeseen circumstances to such an extent that the tendered rates for specific items of
work are no longer applicable, or where no suitable combination of tendered rates can be used to pay for
such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the
Employer’s Agent. Daywork will only be used in exceptional circumstances.

D3. MATERIALS

Materials for use in works carried out under daywork shall be purchased by the Contractor who shall also
arrange for delivery to site, and shall be responsible for any other requirements associated with specific
materials. A Provisional Sum has been allowed in Section D of the Schedule of Quantities for daywork
materials. The Contractor shall enter a tendered percentage in the Schedule of Quantities to cover his
handling costs and profit, as per other provisional and prime cost sums in this Contract.

Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork claim to
the Employer’s Agent. Further, if specific materials are required for daywork, quotations will be called for as
per Clause 6.5.2 of the General Conditions of Contract 2015.

D4. CONSTRUCTION PLANT HIRE

Where daywork is ordered, the tendered rates for plant hire in Section D of the Schedule of Quantities shall
be used in calculating the payment due for any plant required to execute the daywork. If no rate is included
in the Schedule of Quantities for a particular piece of equipment, and where no other rate or combination of
rates would provide suitable compensation, then the daywork method of payment described in Clause
6.5.1.3 of the General Conditions of Contract 2015 will be used.

The tendered rates for each item of constructional plant shall include for all operating costs associated with
the said item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine servicing
/ maintenance, breakdowns and spares, all overhead costs, site management costs and administration costs.
The tendered rates shall also include the plant operator and the general supervision of the plant while it is
engaged in the daywork.

D5. SALARIES AND WAGES OF WORKMEN
The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the

Schedule of Quantities. The tendered rates shall include for all costs associated with the employment of
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and pension
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contributions, government levies and taxes, training costs and any costs associated with living on the site.
The tendered rates shall also include for the transportation of the workmen to the site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to be
covered by the daywork rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job description
e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall also include for
the casual supervision by a gang boss or foreman. Only when specifically called for by the Employer’s Agent,
will payment be made for the use of a gang boss or foreman supervising on a continuous basis.

D6. MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for plant shall be the number of Vibroclock hours worked and each item of plant shall
be fitted with a Vibroclock, the cost of which shall be included in the rates. Excessive non-productive time
when the engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and
mass of the machine, the flywheel horsepower shall govern the measurement category. Where width and
mass are specified, mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 6.5.3 and 6.5.4 of the General Conditions
of Contract 2015 with regard to the submission of daywork claims.
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PART E: DEPARTMENT OF WATER AND SANITATION HEALTH AND SAFETY
SPECIFICATION
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PART E: DEPARTMENT OF WATER AND SANITATION HEALTH AND SAFETY SPECIFICATION

Prepared In Accordance With: Occupational Health and Safety Act (Act 85 of 1993) and the
Construction Regulations, 2014

E1. INTRODUCTION

This Health and Safety Specification is a legal requirement in terms of the Construction
Regulations of the Occupational Health and Safety Act (85 of 1993). It forms part of the tender
and contract documentation for the project: Wagendrift 3 bedroom house finishes, undertaken
by the Department of Water and Sanitation (DWS).

E2. PROJECT OVERVIEW

Location: Wagendrift dam

Scope of Work:

Alteration of bathroom walls and installation of doors,
Installation of builtins,

Installation of stoves and ovens,

Replacement of glasses,

Installation of bathroom fixtures,

Installation of burglar bars and courtyard gates,
Electrical and lighting installations,

Paving of driveways and courtyards,

Cleaning and repainting the interior of the house,
Installation of wash-lines,

Mending of fences,

Cutting and disposal of tree log,

Commissioning works

E3. LEGAL FRAMEWORK

The Principal Contractor and all subcontractors must comply with:

E4.
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Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Construction Regulations, 2014

SANS Codes of Practice

National Environmental Management Act (NEMA), where applicable

CLIENT’S REQUIREMENTS

The following are mandatory:

Appointment of a competent contractor

Development and submission of a baseline risk assessment

approval of a site-specific Health and Safety File

Compilation of an Environmental Management Plan (EMP) aligned to DWS protocols
Induction training for all site personnel



e Ensure compliance with relevant legislation
E5. HAZARD IDENTIFICATION AND RISK ASSESSMENT
The appointed Health and Safety Officer shall:

o Identify potential hazards (e.g., Contact underground services, crane and lifting
operations, manual handling, slips and trips, biological hazards, equipment use)

e Develop control measures for each risk

¢ Implement safe work procedures for:

¢ Site clearance and preparation

e Construction of concrete foundations and floor slab

e Supply, fabrication and erection of steel structure

¢ Installation of roof and side cladding

¢ Installation of roller shutter and personnel doors

e Electrical and lighting installations

e Perimeter apron and stormwater management

¢ Final finishing, painting and site reinstatement.

E6. HEALTH AND SAFETY FILE REQUIREMENTS
The Principal Contractor must prepare a file that addresses (File index attached):

e Access control to the site

e Safe work procedures

o PPE requirements (life jackets, gloves, boots, eye protection, etc.)

o First aid and emergency response procedures

o Safe handling and use of tools and machinery

o Environmental protection measures (erosion control, habitat preservation)
o Waste management procedures

E7. SAFETY EQUIPMENT AND PPE

All personnel must be provided with and must wear:
Personal Safety equipment as per task specific risk assessment.

E8. TRAINING AND COMPETENCY

o Only competent persons shall perform hazardous work.

o Operators of excavators and brush cutters must be trained and certified.
¢ Induction training shall cover:

e Project-specific hazards

e Emergency procedures

e Use of PSE

¢ Incident reporting
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E9. INCIDENT REPORTING AND RECORD KEEPING

¢ Allincidents, including near misses, must be reported to the DWS representative within
24 hours.

e Asite incident register must be maintained.

e The contractor shall conduct investigations and submit reports.

E10. EMERGENCY PREPAREDNESS
The site Health and Safety Plan must include:

e Emergency contact numbers

e Evacuation routes and assembly points

e Procedures for drowning, injury, and environmental spillages
e Provision of fully stocked first aid kits

E11. SITE RULES AND SIGNAGE

¢ Adequate warning and information signage must be posted.
¢ Smoking and alcohol consumption on site is prohibited.
e Unauthorized access to the site must be prevented.

E12. MONITORING AND COMPLIANCE

e DWS or its appointed agent reserves the right to:
e Audit the site at any time

e Stop unsafe work

e Enforce penalties for non-compliance

E13. CLOSE-OUT REQUIREMENTS

Upon completion:
e Submit a Health and Safety File containing:
o Allinspection reports
e Incident logs
e Training records
¢ Signed handover and demobilization checklists

E14. SHE FILE INDEX

SERVICE PROVIDER APPOINTMENT AND MANDATARY AGREEMENT (37.2)

CONTACT DETAILS, EMERGENCY NUMBERS,

LETTER OF GOOD STANDING (COIDA)

PUBLIC LIABILITY INSURANCE

SHE POLICY

HEALTH AND SAFETY PLAN

ORGANOGRAM (INDICATING SUPERVISOR AND FIRST AIDER),

LEGAL APPOINTMENTS CVs AND COMPETENCIES

©ORIN|® |01 A WIN =

VALID MEDICAL CERTIFICATES OF FITNESS, AND ID COPIES
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10.

ENVIRONMENTAL MANAGEMENT PLAN

11.

WASTE MANAGEMENT PLAN

12.

EMERGENCY PREPAREDNESS PLAN

13.

SAFE WORKING PROCEDURES/METHOD SATATEMENTS

14.

RISK ASSESSMENTS

15.

INCIDENT REPORTING PROCEDURE AND FORMS

16.

EQUIPMENT REGISTER

17.

TOOLBOX TALKS

18.

EQUIPMENT CHECKLISTS

19.

INDUCTION TRAINING

20.

OSHA
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S ¥ 4

WATER RESOURCES INFRASTRUCTURE OPERATION AND MAINTENANCE
EASTERN OPERATIONS

water & sanitation
N Reference Number
4 R Department:
:"‘: \’I?Vg;fagt?CSgrgtgtgsTH AFRICA Implementation Date From:
s
Implementation Date to:
NO | TASK OR HAZARD OR RISK | RISK WITH RAW OR CURRENT CONTROLS RESIDUAL | ADDITIONA
: STEP OR RELATED CONSEQUENCE INITIAL RISK L
PROCESS RISK CONTROLS
Break down Hazard: conditions | Risk: Chanceofan | | = | CONSIDER: Substitution, | | = | PPE
project or or behaviours injury, illness or o =X » | engineering and o X » | required or
overall which can, or have | damage occurring. c% L A | administrative controls. % L ~ | to be
activity as per | the potential to (whatcangowrong, | | T 2 Sz 2 | utilised.
methodology. | cause injury or how can people be c 8 = | NB: PPE is always the last | € 8 =
harm. injured, how can E o % resort E o Gz)
(quantify the hazard, | people become ill). ﬁ?l r?
consider existing
and potential
conditions and
behaviours).
1 Site Trips, falls, Injuries to personnel 3 Safety induction, 2 |B PPE (safety
establishment | equipment demarcated paths, boots,
mishandling housekeeping helmets, hi-
vis)
2 Excavation for | Excavation collapse | Worker buried, 5 Shoring/benching, safe 3 |B | 8M | PPE (hard
foundations serious injury work method hats, harness
and trenches if edge work)
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Striking underground
services

Electrocution,
flooding, service
disruption

3 Concrete Cement handling Chemical burns,
poring respiratory issues

4 Supply, Sharp edges, Cuts, burns, eye injury
fabrication and | grinding sparks, hot
erection of work
steel structure

5 Installation of | Working on sloped Serious injury or
roof and side surface, slip and fall | fatality
cladding

6 Installation of | Falling panels, Back injury, crushed
roller shutter pinching during fingers
and personnel | lifting
doors

7 Electrical and Live cable Electrocution, arc
lighting termination flash
installations

8 Backfilling and | Plant movement, Struck-by equipment,
compaction poor compaction later settlement

9 Working at Falls from height Maijor injury or fatality
height (mast
assembly)

Wayleaves, cable Supervision
detection, trial holes by service
providers,
insulated
tools
PPE (gloves, masks), safe Training on
handling MSDS,
barrier
creams
Trained welders; work in Gloves, face
designated area shield,
aprons
Roof lifeline, safety No work
harness, edge protection during high
wind/rain
Team lifting, use of lifting Supervisor
equipment, gloves presence
during
installation
Lock-out/tag-out (LOTO), Permit-to-
insulated tools work, arc
flash PPE
Spotters, plant operators PPE (hi-vis

certified

vests, boots)
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Safety harnesses, fall
arrest, permits

PPE
(harness,
lanyard,
helmets)
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LIKELIHOOD OF EVENT

A - Rare B - Unlikely C - Possible D - Likely

E - Almost Certain

Health

Safety

5 - Catastrophic

Multiple fatalities
because of an
occupational disease

Multiple fatalities

4 — Major Fatality or multiple Fatality or several
irreversible disabling injuries
occupational disease
cases

3 — Moderate Irreversible Serious disabling
occupational disease injury

2 — Minor Reversible Minor injury that
occupational illness requires medical

treatment other
than first aid

1 - Negligible Over exposure and or First aid injury

an irritant effect.

Unlikely to
happen

Likely to
happen

Possibly could
happen

Very unlikely
to happen

22 (H) 24 (H)

21 (H)

Very likely to
happen



To: The Provincial Director, Department of Labour, ........ccccooriiiiiiiiirrrr e

ANNEXURE 2

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
(Regulation 4 of the Construction Regulations, 2014)

NOTIFICATION OF CONSTRUCTION WORK

(@) Name and postal address of Contractor:

(b)  Name and telephone number of Contractor’s contact person:

(b)  Name and telephone number of Employer’s contact person or agent:
(@) Name and postal address of designer(s) for the project:




ANNEXURE 2 - Continued

7. Exact physical address of the construction site or site office:

9. Expected cOmMmMENCEMENT AAtE: ......coiiiiiiiiiii et s e e e aneeeas
10. Expected completion date: ...
11. Estimated maximum number of persons on the construction site:

Total: oo Male: .. Female: ..o
12. Planned number of subcontractors on the construction site accountable to Contractor:
13. Name(s) of subcontractors already selected:

Contractor Date
Employer’s Agent (where applicable) Date
Employer Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO
COMMENCEMENT OF WORK ON SITE.




C4: SITE INFORMATION
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C4.2 EXISTING SERVICES INFORMATION

1. Location of services

Prior to commencing construction activities in a particular area, the Contractor shall diligently enquire of local
landowners as to whether there are any known services which have not been shown on the drawings but which
may be affected by the construction activities in that area, and any such services shall be brought to the attention
of the Engineer immediately. Exploratory hand excavation trenching work shall be carried out where necessary to
establish the exact position of buried services.

2. Liaison with service owner

Immediately after the site has been handed over and prior to the commencement of any construction work on the
site, the Contractor shall arrange a meeting with the relevant authorities to establish the exact location of the
various services affected, to plan the necessary services relocations and to obtain contact details for the
municipality’s technical and emergency staff.

The contractor shall thereafter arrange regular planning meetings with the service owners until such time as the
services have been relocated and commissioned and the existing services uplifted and removed.

3. Protection of existing services

Immediately after the site has been handed over and prior to the commencement of any construction work on the
site, the Contractor shall establish markers at 20m centres or closer where necessary, clearly delineating the route
traversed by the sewer and water supply pipelines within the construction site. The routes thus marked shall be
confirmed by the service owner.

Excavation operations shall commence only after the existing services within or in the near vicinity of the
excavations have been suitably protected against damage. This will be particularly important in the vicinity of the
existing sewer and water pipeline crossing points where the box culvert crosses below or above the existing
service respectively and where excavation methods other than blasting will be required if such excavation is to be
attempted prior to the services relocation. The Contractor shall note that the existing sewer pipeline is raised
above ground level where it currently crosses the box culvert alignment.

The Contractor shall take particular care when carrying out blasting, pneumatic or mechanical breaking, and
general excavation operations in the vicinity of the services, and subcontractors, foremen and plant operators
shall be fully briefed on precautionary measures to be taken before excavation commences in these areas.

4. Relocation of services

The electricity and telephone services which might need to be relocated, will be undertaken by the relevant
service owners. The Contractor is to assist and organise the relocations, to minimise any delays in the
construction. Any water relocations will be undertaken by the Contractor in association with the relevant water
authority.

5. Payment for the services relocation work

A provisional sum has been provided under Establishment in the Schedule of Quantities to cover the cost of the
services relocation work.
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