
TRANSNET SOC LTD

TENDER NUMBER: TNPA/2022/03/0150/RFP

ADDENDUM NO. 2

DATED: 12 August 2022

The following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the abovementioned work.

1. Extension of the tender closing date

- The closing date has been extended from Tuesday 16, August 2022 to Friday, 26 August 2022 at 16:00hrs.

2. C2.2 Activity Schedule

The initial Activity Schedule is superseded and replaced with the revised Activity Schedule

- Amendment of items A4, B4, C4 and D4 to be "Supply, deliver & Install new engines"

This addendum must be signed and submitted with your tender.

WITNESSES:

1. _____
2. _____

TENDERER / CONTRACTOR

Date: _____

WITNESSES:

1. _____
2. _____

TRANSNET SOC LTD

Date: _____

FROM: _____

DATE: _____

TO: Transnet National Ports Authority
N2 Neptune Road, Off Klub Road
Port of Ngqura
eMendi Admin Building
(Attention Ms Qetelo Mpanza - EMAIL: Qetelo.Mpanza@transnet.net)

Dear Sir / Madam

TENDER NUMBER TNPA/2022/03/0150/RFP: SUPPLY, DELIVER, INSTALL AND
COMMISSION FOUR (4) DIESEL ENGINES ON TWO WORKBOATS LOCATED IN MOSSEL BAY
& RICHARDS BAY

Receipt of **Addendum No. 2** dated **12 August 2022** is hereby acknowledged.

Kind regards

TENDERER

NOTE: This acknowledgement must be signed and emailed to this office on or before closing date of tender.

Ref: TNPA/2022/03/0150/RFP

TRANSNET NATIONAL PORTS AUTHORITY

TENDER NUMBER: TNPA/2022/03/0150/RFP

DESCRIPTION OF THE WORKS: SUPPLY, DELIVER, INSTALL AND COMMISSION FOUR (4) DIESEL ENGINES ON TWO WORKBOATS LOCATED IN MOSSEL BAY & RICHARDS BAY

PART 2: PRICING DATA

Document reference	Title	No of pages
C2.1	Pricing instructions: Option A	2
C2.2	Activity Schedule	3



C2.1 Pricing Instructions: Option A

1. The *conditions of contract*

1.1. How the contract prices work and assesses it for progress payments

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 2006 and April 2013) (ECC) Option A states:

Identified 11

and defined terms

- 11.2 (20) The Activity Schedule is the *activity schedule* unless later changed in accordance with this contract.
- (22) Defined Cost is the cost of the components in the Shorter Schedule of Cost Components whether work is subcontracted or not excluding the cost of preparing quotations for compensation events.
- (27) The Price for Work Done to Date is the total of the Prices for
- each group of completed activities and
 - each completed activity which is not in a group
- A completed activity is one which is without Defects which would either delay or be covered by immediately following work.
- (30) The Prices are the lump sums for each of the activities on the Activity Schedule unless later changed in accordance with this contract.

1.2. Measurement and Payment

- 1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to Date, payments in multiple currencies, price adjustments for inflation and general progress monitoring.
- 1.2.2 The amount due at each assessment date is based on **completed activities and/or milestones** as indicated on the Activity Schedule.
- 1.2.3 The Activity Schedule work breakdown structure provided by the *Contractor* is based on the Activity Schedule provided by the *Employer*. The activities listed by the *Employer* are the minimum activities acceptable and identify the specific activities which are required to achieve Completion. The activity schedule work breakdown structure is compiled to the satisfaction of the *Project Manager* with any additions and/or amendments deemed necessary.
- 1.2.4 The *Contractor's* detailed Activity Schedule summates back to the Activity Schedule provided by the *Employer* and is in sufficient detail to monitor completion of activities related to the Accepted Programme in order that payment of completed activities may be assessed.
- 1.2.5 The short descriptions in the Activity Schedule are for identification purposes only. All work described in the Works Information is deemed included in the activities.



TRANSNET NATIONAL PORTS AUTHORITY

TENDER NUMBER: TNPA/2022/03/0150/RFP

DESCRIPTION OF THE WORKS: SUPPLY, DELIVER, INSTALL AND COMMISSION FOUR (4) DIESEL ENGINES ON TWO WORKBOATS LOCATED IN MOSSEL BAY & RICHARDS BAY

- 1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where required the forecast rate of payment schedule.
- 1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and the Accepted Programme for each currency.
- 1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity Schedule summary. The tendered total of the prices includes for all direct and indirect costs, overheads, profits, risks, liabilities and obligations relative to the Contract.

C2.2 Activity Schedule

MOSSEL BAY WORKBOAT

Activity No	Activity Description	Unit	Rate	Quantity	Price of each activity
A1	Removal of existing engines and package for shipping	SUM		1	
A2	Prepare surfaces for alignment, mounting of new engines	SUM		1	
A3	Perform engine tests in accordance to OEM specification	SUM		1	
A4	Supply, deliver and install new engines	SUM		1	
A5	Replace bridge & local engine monitoring instruments with new			1	
A6	Commission new engines	SUM		1	
A7	Conduct harbour trials	SUM		1	
A8	Handover the boat to TNPA	SUM		1	
A9	Produce installation report (inclusive of wiring diagrams)	SUM		1	
SUB TOTAL PRICE (A) excl. VAT					
Activity No	Activity Description	Unit	Rate	Quantity	Price of each activity
B1	Removal of existing engines and package for shipping	SUM		1	
B2	Prepare surfaces for alignment, mounting of new engines	SUM		1	
B3	Perform engine tests in accordance to OEM specification	SUM		1	
B4	Supply, deliver and install new engines	SUM		1	
B5	Replace bridge & local engine monitoring instruments with new	SUM		1	



TRANSNET NATIONAL PORTS AUTHORITY

TENDER NUMBER: TNPA/2022/03/0150/RFP

DESCRIPTION OF THE WORKS: SUPPLY, DELIVER, INSTALL AND COMMISSION FOUR (4) DIESEL ENGINES ON TWO WORKBOATS LOCATED IN MOSSEL BAY & RICHARDS BAY

B6	Commission new engines	SUM		1	
B7	Conduct harbour trials	SUM		1	
B8	Handover the boat to TNPA	SUM		1	
B9	Produce installation report (inclusive of wiring diagrams)	SUM		1	
SUB TOTAL PRICE (B) excl. VAT					
RICHARDS BAY WORKBOAT					
Activity No	Activity Description	Unit	Rate	Quantity	Price of each activity
C1	Removal of existing engines and package for shipping	SUM		1	
C2	Prepare surfaces for alignment, mounting of new engines	SUM		1	
C3	Perform engine tests in accordance to OEM specification	SUM		1	
C4	Supply, deliver and install new engines	SUM		1	
C5	Replace bridge & local engine monitoring instruments with new	SUM		1	
C6	Commission new engines	SUM		1	
C7	Conduct harbour trials	SUM		1	
C8	Handover the boat to TNPA	SUM		1	
C9	Produce installation report (inclusive of wiring diagrams)	SUM		1	
TOTAL SUB PRICE (C) excl. VAT					



TRANSNET NATIONAL PORTS AUTHORITY

TENDER NUMBER: TNPA/2022/03/0150/RFP

DESCRIPTION OF THE WORKS: SUPPLY, DELIVER, INSTALL AND COMMISSION FOUR (4) DIESEL ENGINES ON TWO WORKBOATS LOCATED IN MOSSEL BAY & RICHARDS BAY

Activity No	Activity Description	Unit	Rate	Quantity	Price of each activity
D1	Removal of existing engines and package for shipping	SUM		1	
D2	Prepare surfaces for alignment, mounting of new engines	SUM		1	
D3	Perform engine tests in accordance to OEM specification	SUM		1	
D4	Supply , deliver and install new engines	SUM		1	
D5	Replace bridge & local engine monitoring instruments with new	SUM		1	
D6	Commission new engines	SUM		1	
D7	Conduct harbour trials	SUM		1	
D8	Handover the boat to TNPA	SUM		1	
D9	Produce installation report (inclusive of wiring diagrams)	SUM		1	
TOTAL SUB PRICE (D) excl. VAT					
TOTAL (A-D) EXCL VAT.					
VAT 15% IF APPLICABLE					
TOTAL INCL. VAT					

NB: This Activity Schedule should be read in conjunction with the Works Information because they are interrelated, any other information identified by the tenderer but not covered in the activity scheduled should be brought to the attention of the *Employer* during the tender phase. Failure to raise any inconsistencies between the *Works Information* and the Activity Schedule during the tender period will not be acceptable by the *Employer* after award of the successful Bidder.