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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

DEMIN PUMPS UPGRADE PROJECT (C&I INSTALLATION OF FIELDWORK & 
CABLING SOW)  

 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 & 
14.4 

The Project Manager is (Name): Nompumelelo Shube 

Address Piet Retief Road 
Private Bag X1002 
NUCAM 
2355 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

11.2(11) The works are  The provision The Demin Pumps Upgrade 
Project (C&I Installation of Fieldwork and 
Cabling Scope of Work) for an estimated 
duration of five (5) months at Canden Power 
Station 

11.2(13) The Works Information is in the document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4 
of this contract. 

11.2(12) The site is CAMDEN POWER STATION 

30.1 The starting date is. [●] 

11.2(2) The completion date is. [●]. 

13.2 The period for reply is One (1) weeks 

40 The defects date is  4 weeks after Completion 

41.3 The defect correction period is  52 weeks 

50.1 The assessment day is the  30th of each month. 

50.5 The delay damages are R 5000 per day 

50.6 The retention is 20% of the contract value 
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51.2 The interest rate on late payment is  [●]%  
[Insert a rate only if a rate less than 0.5% per 
week of delay has been agreed] 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event described in the applicable “Format 
ECSC3” policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
 

82.1 The Employer provides this insurance as stated for “Format ECSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
 
(See Annexure A for basic guidance) 

82.1 
 

The minimum amount of cover for the third 
insurance stated in the Insurance Table is:  

 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

82.1 
 

The minimum amount of cover for the 
fourth insurance stated in the Insurance 
Table is:  

 
 
As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less 
than R500 000 (Five hundred thousand Rands) 

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is [●] South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Engineering and Construction Short Contract 
(April 2013)12 and the following additional conditions Z1 to Z11 which always apply: 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the works. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 

                                                      
1 If June 2005 Edition applies, delete April 2013 and insert June 2005 
2 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract 
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
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existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer.  All rights in and to all such images vests exclusively in the 
Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

 accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

 warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

 undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the correctly assessed amount due for 
payment. 
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Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.1 

Z8.1 The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

  

Z10 Addition to Clause 50.5 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide 
the Works. 

 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the works. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  

 
Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
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Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Works if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Works for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Works for this reason, the 

amounts due on termination are those intended in core clauses 92.1 and 92.2. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 
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Annexure A: Insurance provided by the Employer 

These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
 
1. For the purpose of works contracts likely to be let under this contract (low value straight forward work), 

insurance provided by Eskom (the Employer) has been arranged on the basis of “Format ECSC3” as 
described on the web link given at the foot of this page. 

 
2. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below under the Format ECSC3 and may not be the cover required by the 
tendering contractor or as intended by each of the listed insurances in the left hand column of the 
Insurance Table in clause 82.1.  In terms of clause 82.1 “The Contractor provides    the insurances 
stated in the Insurance Table.  The Contractor does not provide an insurance which the Employer is to 
provide as stated in the Contract Data”.  Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 

 
3. When Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
4. Further information and full details of all Eskom provided policies and procedures may be 

obtained from:  
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract 
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)3 in order to understand the 
implications of this Data which the tenderer is required to complete.  An example of the completed Data is 
provided on page 31 of the ECSC3 April 2013 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

                                                      
3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns 
being left blank. 
 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in 
an instruction the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained. 
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C2.2 Price List 

 
The Price List is as follows 
 

Item no Description Unit Qty Rate Total 

1 Management         

1.1 Project Management  Months       

1.2 Site Establisment          

2 Materials Cost         

2.1 Local Portion Months       

2.2 Cable Material, Racking Material & all 
accessories-list all equipments to be 
used/breakdown 

Sum       

  Materials Cost         

3 Installation         

3.1 C&I Supervisor Months 1     

3.2 Installation team (Cable pullers) Months 2     

3.3 Responsible Person(RP)- Can be the 
supervisor  

Months 1     

  Installation Cost         

4 Commissioning         

4.1 Hot and Cold Commissioning(including Loop 
testing) 

Months       

4.2 C&I Supervisor Months 1     

4.3 Installation team (Cable pullers) Months 2     

  Commissioning Cost         

            

5 Tools          

5.1 ODTR Testing(Hiring)           

5.2 Scaffholding(Hiring)          

            

  Tools Cost          

6 SHEQ         
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6.1 Safety Manager/QC personnel  Months 1     

6.2 SHEQ Requirements (Safety 
file,PPE,Medicals and induction 

Months       

6.3 Project Safety File Months       

6.4 PPE Requirements Months       

6.5 Medicals Months       

  SHEQ Cost         

Overall Total  

 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

 
PART C3: SCOPE OF WORK PAGE 16 C3.1 ECSC3 WORKS INFORMATION 

C3:  Scope of Work 
 

C3.1 Works Information 

DETAILED SCOPE OF WORK ATTACHED, SEE APPENDIX A 

 
 

Item no Description   

1 Materials    

1.1 Supply of Cabling(UVG cable)   

1.2 Supply of  Racking Material & all accessories required    

1.3 Supply of  Junction Box  & all accessories required    

1.4 Supply of Fibre Optic cable  & all accessories(i.e. Patch panels) required    

2 Installation   

2.1 The Contractor is responsible for the installation (including required cabling) of 
nine(09) electric indicators as per LOSS 

  

2.2 The Contractor is responsible for installation (including cabling)  of nine (09) Local 
Control Stations as per LOSS 

  

2.3 The Contractor is responsible for cabling installation  of two(2) conductivity 
analogue signals as per LOSS 

  

2.4 The Contractor is responsible for installation (including cabling)  of nine (09) limit 
switches as per LOSS 

  

2.5 A new fibre optic cable must be laid from the WTP fibre optic box (0 0UGD01 
GK001) to the computer room. This will ensure that the existing fibre cable has 
redundancy. The single failure of the cable should not lead to an interruption in 
operation.The Contractor is responsible for fibre optic cabling installation 

  

2.6 A second junction box must be installed next to (0 0UGD01 GC001) for further 
expansion. The Contractor is responsible for Junction Box installation 

  

3 Commissioning   

3.1 The Contractor is responsible for the loop testing and commissioning of nine(09) 
electric indicators as LOSS 

  

3.2 The Contractor is responsible for loop testing and commissioning of nine (09) 
Local Control Stations as per LOSS 

  

3.3 The Contractor is responsible for loop testing and commissioning of two(2) 
conductivity analogue signals.as per LOSS 

  

3.4 The Contractor is responsible for loop testing and commissioning (including 
cabling)  of nine (09) limit switches as per LOSS 

  

3.5 The Contractor is responsible for fibre optic cabling loop testing and 
commissioning(OTDR Testing) 

  

4 Documentation & HOA    

4.1 A compliance test certificate (CoC) is provided by the Contractor for entire 
installation. 
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4.2 Final general arrangement drawings   

4.3 Final schematic and Wiring drawings   

4.4 Final panels(Junction Box) wiring drawings   

4.5 Termination Schedule   

4.6 Cable Schedules   

4.6 Cold Commissioning Test Report for Entire Works(i.e. including point-to-point loop 
test results sheets, OTDR test results, Earth test results) 

  

      

 
 
 

Title  Date or 
revision 

Tick if publicly 
available 

General Specifications:   

Health and Safety requirements   

Environmental requirements   

Site regulations and access control   

   

   

Technical specifications:   

   

   

   

   

   

   

   

 
 

4. Constraints on how the Contractor Provides the Works 

 
 
4.1 Meetings 
 

Title and Purpose Interval Location Attendees 

Progress and 
Feedback 

As and when 
required. 

Site 
Employer, Contractor, Supervisor, 
others as required 

Risk Reduction 
As and when 
required. 

Site 
Employer, Contractor, Supervisor, 
others as required 

Safety 
As and when 
required. 

Site 
Employer, Contractor, Supervisor, 
Safety representatives of Employer and 
Contractor 

Early Warning Meeting 
As and when 
required. 

Project Managers 
Office 

Contractor, Supervisor, and Project 
Manager 

Risk register and As and when Project Managers Contractor, Supervisor and Project 
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compensation events required.  Office Manager 

 
 
 
 
4.2 Use of standard forms 
 
NEC3 Engineering & Construction Short Contract (ECSC3) standard templates shall be used at all times in 
the administration of the contract, for example early warnings and compensation events notifications. 
 
 
4.3 Invoicing and payment 
 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

 Name and address of the Contractor  

 The contract number and title; 

 Contractor’s VAT registration number; 

 The Employer’s VAT registration number 4740101508; 

 The total Price for Work Done to Date which the Contractor has completed; 

 Other amounts to be paid to the Contractor; 

 Less amounts to be paid by or retained from the Contractor; 

 The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 

 (add other as required) 
 
The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for 
Work Done to Date for each item in the Price List for work which he has completed.  
 
 
 
 
 
4.4 Records of Defined Cost 
 
In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor 
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  State in what form these 
records are to be kept and how accessed by the Employer. 
 
 
 

4.5 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual 
delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and 
frequency of submission etc.] 
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The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

4.6  BBBEE and preferencing scheme 

 
A valid B-BBEE certificate from SANAS accredited verification agency will be required to validate the black 
ownership contribution level of companies. 
 
 

Supplier Development Localization & Industrialization (SDL&I)  

 

subcontracting  

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Supplier Development 
Localization & Industrialization (SDL&I). 
 

Figure 2: Job Creation 
 

Number of Jobs to be created  

Number of Jobs to be retained  

 
The entire above commitment will form part of the contractual terms and conditions and they will be 
monitored and updated for future business endeavours. The Contractor needs to provide Eskom with 
detailed implementation plan on how to deliver on the above-mentioned obligation/s. 
 

 
 
The Contractor shall keep accurate records and provide the Project Manager with reports on the Contractor’s 
actual delivery against the above stated SDL&I criteria.  
 
The Contractor’s failure to comply with his/her SDL&I obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

Subcontracting 

Preferred subcontractors 

 
The Contractor submits the proposed condition of contract for each subcontract to the Project Manager for 
acceptance unless an NEC contract is proposed and the Project Manager is agreed that no submission 
required. The Employer approves the list of sub-contractors whose services may be used during the 
execution of the works. The Contractor provides all the necessary documentation of the Subcontractor 
before subcontracting any works 

 

Subcontract documentation, and assessment of subcontract tenders 

The use of NEC document is compulsory. Specified constraints on how the Contractor is to prepare 
subcontract documentation, whether use of the NEC document or not and how subcontract tenders are to be 
issued, received, assessed (using joint report) and awarded. 
 
 
4.7 Facilities to be provided by the Contractor 
 

 All transport i.e. Tractors, Trucks, LDV’s (Light Duty Vehicle) 

 Accommodation is for the Contractor’s own account 

 All tools must be provided by the Contractor for the works 
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 All workshop machinery must be provided by the Contractor for the works 

 All office equipment must be provided by the Contractor for the works 

 Telephone bills will be paid by the Contractor 

 The Contractor must provide working procedures for each activity to the Employer’s        

Representative at least 2 weeks prior to outage before work may proceed. This procedure will 

include “Safe working procedures” 

 The Contractor must provide all the material needed for the works. The safeguarding, care and 

security of all equipment and materials while the Contractor is performing the works is the 

responsibility of the Contractor 

 If the Contractor uses portable two-way radios, the Employer’s Representative must approve the 

type and make 

 At least one person in the service of the Contractor shall be certified competent to inspect scaffolding 

needed by the Contractor for the works. Certificates as proof of this will be handed to the Employer’s 

Representative after contract award before the starting date 

 All redundant Contractors’ material must be moved to allocated sites. No scrap shall be stored in the 

Contractor’s yard. Scrap must be cleared of site daily 

 The Contractor will make provision for all temporary accesses and utilities required to ensure 
completion of the Works. This will include but is not limited to: 

 
- Temporary access roads 
- Provision for temporary site offices 
- Provision for temporary supply of potable water and electricity 
- Storage and/or stockpiling of construction material 

Security, if the Contractor deems this to be necessary (the Employer is not held responsible of any 
loss/damage of equipment or material) 
 
 
4.8 Title to material from excavation and demolition 
 

 The Contractor does excavation manually where test results for underground pipes and cables are 
Inconclusive. 

 Read clause 70.2 then provide details as required. 
An excavation permit is required before any excavation is carried out. (If applicable). 
 
4.9 Design by the Contractor 
 
 
All the required designs shall be in accordance with the Technical Specification/SOW (if applicable). 
 
 
 
 
4.10 Cataloguing requirements by the Contractor 
 
 
Not applicable for this contract. 
 
 

5.  Requirements for the programme  
 
 

 Contractor submits a signed programme for the Employer’s acceptance one week before starting 
dates. 

  The program should be on MS Project format.  

 This programme should show the starting dates, access dates, key dates, planned completion dates. 
The Contractor must submit updated program every weekly. 
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6. Services and other things provided by the Employer  
 
Note: The Information Below only applies when work is done on Camden Power Station 
 
The employer shall provide power, water, waste disposal areas, lighting and ablution. Any additional lighting 
requirements around the work area shall be provided by the Contractor. The Contractor shall provide 
everything else necessary for providing the Works. 
 
The Employer will ensure access to the site for personnel qualifying as per the Employers requirements for 
access control. 
 
The Employer will do the induction training for the Contractor.  
 
Contractor has submitted the valid Certificate of Compliance.  
 
The Contractor adheres to the site services requirements and procedure  
 

 Potable Water Supply 
 

- The Employer supplies, free of charge, reasonable quantities of potable water required for the 
purposes of this contract from the existing points. The Contractor provides, at his own cost, all 
connection fittings, pipe work, temporary plumbing, and pumps necessary to lead the water from the 
Employer’s points of supply to the various points where it is required. 

 

 Electrical Power Supply 

 
Power is available at the existing points.  
 

- The Contractor provides his own portable 380V electrical distribution boards, and supply cables to 
and from the boards, for all his power supply requirements to execute the works. 

 
- Contractor’s Electrical Distribution Boards complies with OHSA as referred to in the Electrical 

Installation Regulations and the Electrical Machinery Regulations.  Each board brought onto site has 
a Certificate of Compliance issued by an accredited person. 

 
- The Contractor’s electrical distribution boards are installed at the works on a time negotiated with the 

Supervisor, prior to the possession date.   
 

- The Employer connects distribution boards to a 380V three-phase AC power supply, only after the 
Contractor has submitted the valid Certificate of Compliance. All Contractors' Electrical Distribution 
Boards are earthed to the steel structure of the plant. 

 
 

 Toilet Facilities 
 

- The Employer provides the Contractor access to identified existing toilet facilities. 
 

 Medical Facilities 
 

- The Contractor provides a First Aid service to his employees and sub-Contractors.  In the case 
where these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical 
Centre and facilities will be available. 

- Outside the Employer’s office hours, the Employer’s First Aid Services are only available for serious 
injuries and life threatening situations. 

 
- The Employer recovers the costs incurred, in the use of the above Employer’s facilities, from the 

Contractor. 
 

 Site yard 
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- The Employer will provide a site for the Contractor’s yard at a location that is indicated to the 

Contractor. The Contractor provides all the facilities required by him for such a site at his cost 
(Including fencing of area as per requirements).  

 
The Contractor maintains the site to meet the requirements of the health and safety requirements as per the 
requirements of the Project Manager. The Contractor restores the site to its original state i.e., clean and no 
rubble. Inspection will be held by the Supervisor and signed off. 
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C4:  Site Information 
 

C4.1: Information about the site at time of tender which may affect the work in 
this contract 

1. Access limitations  
 
The Contractor makes his own assessment of, and allows in his rates for those access problems that may be 
encountered.  No extra payment or claim of any kind is allowed on account of difficulties of access to the 
works, or for the requirement of working adjacent to or in the same area as others. 
 
Access to site shall be in line with the Camden Power Station’s access procedure.  The Contractor shall be 
required to make an application to enter site for the duration of the contract, including the warranty and 
defect period.  A permit shall only be issued once the Contractor has attended the safety induction and has 
undergone medical checks. 
 
All the assets must be declared and registered with security upon entering site. This includes portable assets 
such as a laptop.  The record must be kept on the OV18 form. No asset shall be removed from site if the 
OV18 form is not attached. 
 
The Contractor shall have no claim against the Employer in respect of delay at the security main gate. 
 
All Contractors’ permits must be returned to Protective Services on completion of the works. 
Equipment 
 
Any equipment, or appliances, used by the Contractor conforms to the applicable OHS Act safety standards 
and is maintained in a safe and proper working condition.  The Project Manager has the right to stop the 
Contractor's use of any equipment which, in the opinion of Project Manager, does not conform to the 
foregoing. 
 
Off-loading and material handling equipment is not available on site and if required, is to be provided by the 
Contractor. 
 
 Site Regulations 
 
Note that the speed limit on the site is 40 Km/h.  The vehicle permit of any persons contravening any traffic 
act on site is cancelled. 
 
The Contractor complies with the Camden Site Regulations, a copy of which is available for perusal at the 
Project Manager’s offices. 
 
Any subject within the authority of the Project Manager may be addressed by a Site Regulation. 
Before work starts on site, an inaugural meeting is held with the Contractor and the Project Manager to 
explain all requirements of the Site Regulations. 
 
The Contractor allocates staff to be trained and authorised as Responsible Persons according to Employer’s 
Plant Safety Regulations and/or High Voltage Regulations. These Responsible Persons are available on site 
as and when required to take out permits to work. 
 
 
 
 
 Permits 
 
Daily meetings shall be held and chaired by the production department to discuss the next days permit 
requirements. All permit requests are required by 15:00 on the day prior to the permit being required. A 'no 
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work' period between 06:00 and 07:00 is enforced during which the requested changes to the permit take 
place. 
 
No work commences without the acceptance of the permit to work by the Contractor’s responsible person 
and all workers sign the workman’s register.  The Contractor arranges for three people to be appointed as 
responsible persons for permit requirements.  The plant safety regulations course can be done at any Eskom 
power station but the practical course is Camden specific. 
 
 Accommodation and Transportation 
 
The Contractor provides his own accommodation and transport for all his employees engaged in the 
execution of the works.  This includes the needs of his subcontractors. The cost for accommodation, as well 
as for transportation to and from site is included in the Prices.  No accommodation is available at Camden 
Power Station. 
 
 Security 
 
The Contractor provides security necessary for the protection of the works at all times until the completion of 
the whole of the works. 
 
The Contractor is informed of the access procedures through Site Regulations and note that such 
procedures may change depending on the prevailing security situation. 
 
All persons entering the Camden site pass through the control points at the main access gate and are 
required to have temporary permits that are issued to Contractor‘s staff on request.  All persons submit ID 
documents with the application for temporary permits.  If it is necessary to bring equipment onto site a list is 
submitted which is verified by security staff prior to equipment entering the security area. 
 
If any Contractor‘s staff are transferred from Camden or leave site, the person’s permit is handed over to the 
Supervisor.  The Contractor ensures that personnel leaving site are transported out of the security area and 
that the permit is returned. 
 
No firearms, weapons, alcohol, illegal substances and cameras (including cell phones with cameras) are 
permitted on site.  Any person suspected of being under the influence of alcohol is tested and if proved 
positive, is refused entry to the security area. 
 
No “private work” is carried out for or on behalf of any Eskom employee. 
 
The generator area and the other units are barricaded and out of bounds and only authorised persons are 
permitted.  Areas outside the site are out of bounds to the Contractor’s staff. 
 
Under no circumstances shall the Contractor recruit outside Camden Power Station’s security gate.  An 
applicable local office for recruitment shall be used. 
 
 Safety 
 
The Contractor implements a safety plan and maintains the safety system until the completion of the whole 
of the works.  The plan, will as a minimum, contain PPE information, written safe work procedures, job 
specific risk assessments, safety meetings, etc.  The plan will be to the Employer’s satisfaction and will be 
accepted prior to the commencement of any work. 
 
The Contractor will be subject to periodic audits by the Employer in order to ensure compliance with the plan.  
Any deviations will be corrected to the Employer’s satisfaction. 
 
The employer has the right to stop the Contractor's work activities which, in the opinion of employer, is un-
safe.  The Contractor may only continue with work activities when all safety deficiencies have been corrected 
to the Project Manager’s satisfaction.  The Contractor shall have no claim against the Employer in respect of 
delay due to the above 
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ENVIRONMENT 
 
The Contractor shall comply with Camden Power Station’s environmental management system. This 
includes the identification, collection, storage, transportation and disposal of waste. Hazardous waste shall 
be disposed of in line with the applicable environmental legislation. It is important to note that all spillages 
must be cleaned immediately and reported to the employer as soon as possible. It is the responsibility of the 
polluter to clean all spillages and for the rehabilitation of the polluted land. 

 

2.  Ground conditions in areas affected by work in this contract 
 
An excavation permit is required before any excavation is carried out. (If applicable) 
 

3.  Hidden and other services within the site  
 
Not  applicable for this contract. 
 

4.  Details of existing buildings / facilities which Contractor is required to work on 
 
Not  applicable for this contract. 
 


