

To All Tenderers
From TPL Procurement
Date 16th October 2024
Subject Addendum No.1
Pages 7

TENDER NO. TPL/2024/09/0006/76883/RFP

**FOR THE PROVISION OF SPECIALIST CONSULTING SERVICES FOR TRANSNET PIPELINES
LILLY PIPELINE UPGRADE PROJECT - PREFEASIBILITY PHASE**

Attached for your attention is a copy of Addendum No.1 dated 16th October 2024.

Endorsement should be made on the tender that Addendum No.1 dated 16th October 2024 has been received and taken into account in submitting your tender.

*Please acknowledge receipt of this Addendum before the closing date of tender.

Regards.

A handwritten signature in black ink, appearing to read "Carol Khumalo", written over a horizontal line.

Carol Khumalo
TPL Senior Strategic Sourcing Manager – Supply Chain Management

Transnet SOC Ltd
Registration Number
1990/000900/30
202 Anton Lembede (Smith) Street
Durban 4001
P.O. Box 3113
Durban, South Africa, 4000
T +27 31 361 1456
F +27 31 361 1341

Directors: A Sangqu (Chairperson) R Buthelezi M Debel B Jiya L Letsoalo FS Mufamadi D Patel B Sedupane MP Zambane
M Phillips* (Group Chief Executive) N Maphumulo* (Group Chief Financial Officer)
*Executive

Group Company Secretary: Ms S Bopape

www.transnet.net

"This letterhead contains personal information as defined in the **Protection of Personal Information Act, No. 4 of 2013** (the "Act"). The signatory consents to the processing of his/ her personal information and is obliged to handle other data subject's information in accordance with the requirements of the Act".

TRANSNET HAS A 'ZERO GIFTS' POLICY. NO EMPLOYEE IS ALLOWED TO ACCEPT GIFTS, FAVOURS OR BENEFITS

TRANSNET SOC LTD

TENDER NO. TPL/2024/09/0006/76883/RFP

**FOR THE PROVISION OF SPECIALIST CONSULTING SERVICES FOR TRANSNET PIPELINES
LILLY PIPELINE UPGRADE PROJECT - PREFEASIBILITY PHASE**

ADDENDUM NO.1

DATE: 16th October 2024

The following information is furnished in relation to matters contained in the tender documents issued in respect of the above-mentioned work.

1. Amendment to the Technical Evaluation Schedules:

- RFP Part T2.1 Returnable Documents, Schedule **T2.2-03: RESPONDENT'S PROJECT RELATED EXPERIENCE** has reference; replace page 3 of 3 with **page 3 of 3 Revision 1 attached hereto.**
- RFP Part T2.1 Returnable Documents, Schedule **T2.2-04: APPROACH PAPER** has reference; replace page 1 of 4 with **page 1 of 4 Revision 1 attached hereto.**
- RFP Part T2.1 Returnable Documents, Schedule **T2.2-06: PROGRAMME** has reference; replace pages 1 and 2 with **page 1 to 2 Revision 1 attached hereto.**

2. Amendment to the RFP Closing Date:

- A two (2) week extension to the Tender Closing Date has been granted. The Tender Closing Date is amended from **Thursday, 24th October 2024** to **Thursday, 07th November 2024** at 12H00

TRANSNET SOC LTD

Transnet SOC Ltd	202 Anton Lembede (Smith)	P.O. Box 3113
Registration Number	Street	Durban, South Africa, 4000
1990/000900/30	Durban	T +27 31 361 1456
	4001	F +27 31 361 1341

Directors: A Sangqu (Chairperson) R Buthelezi M Debel B Jiya L Letsoalo FS Mufamadi D Patel B Sedupane MP Zambane
M Phillips* (Group Chief Executive) N Maphumulo* (Group Chief Financial Officer)
*Executive

Group Company Secretary: Ms S Bopape

www.transnet.net

"This letterhead contains personal information as defined in the **Protection of Personal Information Act, No. 4 of 2013** (the "Act"). The signatory consents to the processing of his/ her personal information and is obliged to handle other data subject's information in accordance with the requirements of the Act".

TRANSNET HAS A 'ZERO GIFTS' POLICY. NO EMPLOYEE IS ALLOWED TO ACCEPT GIFTS, FAVOURS OR BENEFITS

TENDER NO. TPL/2024/09/0006/76883/RFP

**FOR THE PROVISION OF SPECIALIST CONSULTING SERVICES FOR TRANSNET PIPELINES
LILLY PIPELINE UPGRADE PROJECT - PREFEASIBILITY PHASE**

ADDENDUM NO.1

DATE: 16th October 2024

This is to certify that we _____ have received Addendum No.1 dated 16th October 2024.

Please email this form to Nomcebo.Ngcobo@transnet.net.

TENDERER

DATE: _____

WITNESSES: _____

Transnet SOC Ltd	202 Anton Lembede (Smith)	P.O. Box 3113
Registration Number	Street	Durban, South Africa, 4000
1990/000900/30	Durban	T +27 31 361 1456
	4001	F +27 31 361 1341

Directors: A Sangqu (Chairperson) R Buthelezi M Debel B Jiya L Letsoalo FS Mufamadi D Patel B Sedupane MP Zambane
M Phillips* (Group Chief Executive) N Maphumulo* (Group Chief Financial Officer)
*Executive

Group Company Secretary: Ms S Bopape

www.transnet.net

"This letterhead contains personal information as defined in the Protection of Personal Information Act, No. 4 of 2013 (the "Act"). The signatory consents to the processing of his/ her personal information and is obliged to handle other data subject's information in accordance with the requirements of the Act".

TRANSNET HAS A 'ZERO GIFTS' POLICY. NO EMPLOYEE IS ALLOWED TO ACCEPT GIFTS, FAVOURS OR BENEFITS



DESCRIPTION OF THE SERVICES: FOR THE PROVISION OF SPECIALIST CONSULTING SERVICES FOR THE LILLY PIPELINE UPGRADE PROJECT FOR THE PREFEASIBILITY PHASE FOR TRANSNET PIPELINES

Criteria/Minimum Score	% Weighting	Criteria	Score
a. Number of Completed Hydrocarbon Gas Projects			
Number of completed Hydrocarbon Gas Projects Max 30 points	0%	The Respondent did not list any hydrocarbon gas projects or projects as submitted are not relevant.	0
	20%	The Respondent has completed 1 to 2 hydrocarbon gas projects within the last 10 years.	6
	40%	The Respondent has completed 3 to 4 hydrocarbon gas projects within the last 10 years	12
	60%	The Respondent has completed 5 to 6 hydrocarbon gas projects within the last 10 years	18
	80%	The Respondent has completed 7 to 9 hydrocarbon gas projects within the last 10 years	24
	100%	The Respondent has completed 10 or more hydrocarbon gas projects within the last 10 years	30

Signed at _____ Date _____

Name _____ Position _____

Tenderer _____



Compulsory Returnable

T2.2-04 : APPROACH PAPER (Maximum 22 points)

The Approach Paper must reflect the Respondent's understanding of the scope of service, processes, execution strategies, owners' expectations, management of stakeholders and risks to the study. The Approach Paper Statement shall separately cover the identified i) Common Activity Stream, ii) Repurposing of the Lilly Pipeline Stream and iii) Capacity Upgrades Stream within the scope of services and should be aligned to the scope of service. It is important that coverage is included in the following focus areas:

A. Common Activity Stream

The Approach Paper must reflect a proper understanding of the common activity stream requirements associated with the ROLP project and its associated deliverables. The Approach Paper should adequately cover the Study management Plan, Regulatory & Compliance requirements, Commercial requirements, the Permit application and Servitude Acquisition requirement activities that are required under the common activity stream.

B. Repurposing of the Lilly Pipeline Stream

The Approach Paper must reflect a proper understanding of the project stream requirements associated with the ROLP project and its associated deliverables. The Approach Paper should adequately cover Operations & Technical and Financial requirements, the gate review document preparation activities as well as the gate review activities that is required for the development of the ROLP project's business case.

C. Capacity Upgrades Stream

The Approach Paper must include in its write-up, a Multi Criteria Assessment to evaluate the viable capacity upgrade options, a fitness for purpose study as well as hydraulic modeling of various scenarios. The Approach Paper should adequately cover Operations & Technical and Financial requirements, the gate review document preparation activities as well as the gate review activities that are required for the development of the ROLP project's business case.

Points will be assigned according to the number of the criteria that are deemed to have been adequately addressed in the submitted Approach Paper, as reflected in the schedule overleaf.

Index of documentation attached to this schedule:

.....

.....

.....

**Compulsory Returnable****T2.2-06: PROGRAMME (Maximum 8 points)**

The Respondent shall provide a programme that is properly aligned with the scope of services and the approach paper, showing a clear understanding of the scheduling requirements and interfaces between the study activities, up to and including the study close out. The programme should be developed in Primavera P6 or MS Project. The following details are to be included:

1. The programme is to include all major (Level 3) activities, taking account of the activities contained in the scope of services (C3.1).
2. The programme shall include realistic, optimised durations showing earliest completion dates, with appropriate sequencing of the activities and clear programme logic. Distinctions are to be shown between the various activities.
3. The common activity stream activities are clearly defined.
4. The repurposing of the Lilly pipeline stream activities are clearly defined.
5. The Capacity upgrade stream activities are clearly defined.
6. Logical relationship between activities to be shown, including critical path. An indication must be given of where the project float is.
7. Interfaces with other parties or stakeholders to be shown, including ZET, SASOL Gas, Landowners, Environmental Authorities, etc.
8. Key milestone dates must be indicated, to include start and end dates of the common, repurposing of Lilly Pipeline and capacity upgrade streams, the various categories of activities within the streams, the MCA, the gate review, study close out etc.
9. A narrative supporting document is to be provided, outlining the processes and assumptions used in developing the programme. Schedule risks are to be identified.

Index of documentation attached to this schedule:

.....

.....

.....

DESCRIPTION OF THE SERVICES: FOR THE PROVISION OF SPECIALIST CONSULTING SERVICES FOR THE LILLY PIPELINE UPGRADE PROJECT FOR THE PREFEASIBILITY PHASE FOR TRANSNET PIPELINES

Criteria/ Minimum Score	% Weighting	Criteria	Score
Key for Programme Max 8 points	0%	Respondent submitted inadequate information to achieve a score.	0.0
	20%	Programme only reflects start/end dates and durations for Level 3 activities, distinctions between the high and low priority streams are not shown.	1.6
	40%	Programme reflects start/end dates for Level 3 activities, distinctions between the high and low priority streams are shown. The critical path and float are not identifiable on the programme.	3.2
	60%	Programme reflects start/end dates for Level 3 activities, distinctions between the high and low priority streams are shown. Both the critical path and float is shown on the programme.	4.8
	80%	Programme reflects start/end dates for Level 3 activities, distinctions between the high and low priority streams are shown. Both the critical path and float is shown on the programme. Interfaces with other parties and stakeholders clearly shown.	6.4
	100%	Programme reflects start/end dates for Level 3 activities, distinctions between the high and low priority streams are shown. Both the critical path and float is shown on the programme. Interfaces with other parties and stakeholders clearly shown. Narrative describing basis of programme, risks and risk mitigations provided.	8

Signed at _____ Date _____

Name _____ Position _____

Tenderer _____