Project Stage Payments		
		%
Stage 1	Inception	5%
Stage 2	Concept and Viability (BOQ, Specifications and Cost Estimates)	10%
Stage 3	Design Development	25%
Stage 4	Documentation and Procurement	15%
Stage 5	Contract Administration and Inspection	40%
Stage 6	Close Out	5%

PRASA will pay the Company/Consortium stage fees as per above table on completion and proof of completion of each stage

			A: Basic Fee (As % of Construction Cost)						B	C	D	E
	Station / Project Name	Estimated Construction Costs (R)	Stage 1	Stage 2	Stage 3	Stage 4	Stage 5	Stage 6	B: Total Basic fee	Disbursements **(As 2.5% of BASIC FEE (B))**	Additional/Specialised services (AS 2% of **BASIC FEE (B))**	TOTAL %= B+C+D)
1	Neslpruit	2 310 000,00	%	%	%	%	%	%	%	2,5%	2,0%	
Amount												
	Station / Project Name	Estimated Construction Costs (R)	Stage 1	Stage 2	Stage 3	Stage 4	Stage 5	Stage 6	B: Total Basic fee	Disbursements **(As 2.5% of BASIC FEE (B))**	Additional/Specialised services (AS 2% of **BASIC FEE (B))**	TOTAL %= B+C+D)
2	Malelane	770 000,00	%	%	%	%	%	%	%	2,5%	2,0%	
Amount												
	Station / Project Name	Estimated Construction Costs (R)	Stage 1	Stage 2	Stage 3	Stage 4	Stage 5	Stage 6	B: Total Basic fee	Disbursements **(As 2.5% of BASIC FEE (B))**	Additional/Specialised services (AS 2% of **BASIC FEE (B))**	TOTAL %= B+C+D)
3	Komatipoort	3 157 000,00	%	%	%	%	%	%	%	2,5%	2,0%	
Amount												
	Station / Project Name	Estimated Construction Costs (R)	Stage 1	Stage 2	Stage 3	Stage 4	Stage 5	Stage 6	B: Total Basic fee	Disbursements **(As 2.5% of BASIC FEE (B))**	Additional/Specialised services (AS 2% of **BASIC FEE (B))**	TOTAL %= B+C+D)
4	Regional Office Precinct	14 256 088,00	%	%	%	%	%	%	%	2,5%	2,0%	
Amount												
	Station / Project Name	Estimated Construction Costs (R)	Stage 1	Stage 2	Stage 3	Stage 4	Stage 5	Stage 6	B: Total Basic fee	Disbursements **(As 2.5% of BASIC FEE (B))**	Additional/Specialised services (AS 2% of **BASIC FEE (B))**	TOTAL %= B+C+D)
5	Pretoria Signal Depot	4 831 750,00	%	%	%	%	%	%	%	2,5%	2,0%	
Amount												
TOTAL %									**%**	**2,5%**	**2%**	**%**
TOTAL AMOUNT (R)		**R25 324 838,00**										