

3-Apr-23

FIDIC	Priority Status	System	IEP Package	IEP Sub-Package	Technical Related Queries	COMMENTS
Silver Book - Turnkey Design & Build	1	ZUIKERBOSCH	IEP 3	Sub -2	BID NUMBER: RW10380857/22 TURNKEY TENDER FOR THE CONSTRUCTION OF BUILDING AND CIVIL INFRASTRUCTURE ACROSS ZUIKERBOSCH PUMPING STATION - PACKAGE 3 (SUB-PACKAGE 2) MINIMUM CIDB CONTRACTOR GRADING FOR THIS BID: 8CE / 8GB or Higher Good morning, Kindly assist or advise where we could download or collect the BOQ and Plans?	All available information have been uploaded electronically on the e-tender portal, under clarification No.2. The detailed design is contractor's responsibility including BOQ.
Silver Book - Turnkey Design & Build	1	ZUIKERBOSCH	IEP 3	Sub -2	Good morning, Mr Johannes Sebothoma, Trust all well I did try to contact your landline 011 682 086 but unfortunately no answer. Please advise where we could collect the Tender Document and plans for the following Bid Number: BID NUMBER: RW10380857/22 TURNKEY TENDER FOR THE CONSTRUCTION OF BUILDING AND CIVIL INFRASTRUCTURE ACROSS ZUIKERBOSCH PUMPING STATION - PACKAGE 3 (SUB-PACKAGE 2) MINIMUM CIDB CONTRACTOR GRADING FOR THIS BID: 8CE / 8GB or Higher	All Tender documents have been uploaded electronically on the e-tender portal with all supporting documents (drawings, activity schedule, specifications, etc.)
Silver Book - Turnkey Design & Build	1	PALMIET	IEP 6	Sub -10	An extension of time for the Package 6 (Sub-Packages 1,6,8,9 and 10) Rand Water EPC tenders of at least one month, due to the following reasons: •Access and viewing of the respective works were only recently scheduled and planned for, after numerous inquiries. This greatly affected the planning and execution of the overall bid. •The working time during the month of April (due to the public holidays) will drastically decrease and as a result, will limit the overall productivity towards the respective bids due to external factors. This is true for all who have their attention set on the bids, from the suppliers to the contractors and consultants. •Requests for clarification towards individual tenders in package 6 are yet to receive any feedback which in turn affects the compilation and design of the respective bids	Communication will be sent to all tenderers regarding this item
Silver Book - Turnkey Design & Build	1	All	All	All	Good afternoon, With regards to the construction pre qualifier. It is stated that contractor should have experience of similar project and scope. However is this measured in terms of pipe sizes or contract value.	Contractors must adhere to bid requirements
Silver Book - Turnkey Design & Build	1	All	All	All	Good afternoon I require clarity with regards to QSE/ EME requirement. Rand water has required that 30% of the contract be awarded to an EME/QSE, these packages are in very high values. A QSE is defined as a supplier that has a turnover of less than 50Million per annum. Should we limit the work package to R50m per annum or award multiple QSE? This also become a challenge as the QSE will no longer be a QSE after the first year of the contract. Please provide clarity ASAP	The pre-qualifier states that "The Bidder must sub-contract a minimum of 30% of the value of the contract to multiple QSE entities with minimum 51% black owned. Furthermore, under particular conditions, sub-clause 4.4 states that "Maximum allowable accumulated value of work sub-contracted, which is a percentage of the contract price is 30%
Silver Book - Turnkey Design & Build	1	AUGMENTATION	IEP 9	Sub-1	Kindly assist me by indicating where I can find general layouts and details for the following bid: 1,RW 0104 009 60/22 There was an absence of a link to a One-Drive folder.	Please note that all information have been uploaded electronically on e-tender on clarification No.2
Silver Book - Turnkey Design & Build	1	PALMIET	IEP 6	Sub-3	Good Day, Please find tender queries for, Bid No. RW10401284/23 : TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN GERMISTON AND SURROUNDING AREAS - PACKAGE 6: SUB-PACKAGE 3. The contractor hereby seeks confirmation of the following: •The Scope of Works refers to the Construction of a newly 200ML Reservoir, however RW SCM 0041 F – Rev 03 – Bid Clarification refers to 2 x 100ML Reservoirs, could Rand Water please confirm in an Addendum the size of the reservoir to be Design and Construct.	The resevoir size is 1x 100 ML and the scope of work document, activity schedule and applicable drawings has been updated and has been published in clarification No.2
Silver Book - Turnkey Design & Build	1	PALMIET	IEP 6	Sub - 9	Good Day, Please find tender queries for, Bid No. RW10401015/22 : TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN GERMISTON AND SURROUNDING AREAS - PACKAGE 6: SUB-PACKAGE 9. Reference to last weeks site visit and updated clarifications, the Contractor hereby requests an extension of time for the bid closing date up to the 15 June 2023.	Communication will be sent to all tenderers regarding this item