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BID No: GTLM/INFR05/2022/2023

CONSTRUCTION OF KGATLHENG ROADS AND STORM-WATER CHANNEL

JUNE 2022

Issued by

Greater Taung Local Municipality 
Private Bag X1048
Taung Station, 8580

Contact:
Name: Mrs. B. Matebele
Telephone 053 994 9477

Prepared by:

TMA Consulting Engineers  
101 Anderson street
Klerksdorp, 2571

Contact: 
Name: Mr. Thapelo Mabokatshaba
Telephone: 082 814 8953

Tenderer: 
……………………………………….…………………………………………………………………….

Address: 
………………………………………………………………………………………………………………

Telephone no. …………………………………………………Fax no:……………..………………………..

Total of the prices inclusive of value added tax: R……………………………………………………….
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T1.1 Tender Notice and Invitation to Tender

GREATER TAUNG LOCAL MUNICIPALITY 

DESCRIPTI
ON 

BID No.
LOCAL 
CONTENT PRE-BID 

MEEETING/SITE 
INSPECTION

EVALUATION 
CRITERIA & 
CIDB 
GRADING

DOC FEE
CLOSING 
DATE

Construction 
of Kgatlheng 
Road and 
Stormwater 
channel

GTLM/INFR05
/2022/2023

Steel 
Products and 
Components 
for 
Construction 
(100%)
Cement 
100% (All 
types) 

30/06/2022 @13:00, 
Municipal Admin 
Offices (Covid-19
regulations should be 
adhered to)

80/20 Point 
Functionality 
CIDB Grading 
5CE
or higher

R 1000.00
27/07/2022

Tender documents will be available from the 29/06/2022 

Bids documents with detailed bid specifications and detailed information are obtainable at the Finance Department office 
hours 08h00 to 15h00 of the GREATER TAUNG LOCAL MUNICIPALITY, Station Street Taung from 29 June 2022. A 
non-refundable cash deposit fee of R 1000.00 is required on collection of the bid.

NB: Bids will be adjudicated according to the GREATER TAUNG LOCAL MUNICIPALITY’s Supply Chain Management 
Policy, the Preferential Procurement Policy Framework Act (Act 5 of 20) and the Preferential Procurement Regulations, 
2017, as well as the Broad Based Black Economic Empowerment Act (Act 53 of 2003). The tender will be evaluated on 
the 80/20 Preference Points system as prescribed by the Preferential Procurement Regulations, 2017.

Documents will be sold at the office. To purchase the documents, bidders must pay the tender fee into the 
account below.  Documents can also be downloaded from E-Tender portal and proof of payment be attached 
to document on submission. Tenders can still be couriered, but they must be in the tender box before 12h00 
on the date of the closing, no faxed or emailed tender documents will be accepted.  All enquiries regarding 
the tender’s administration must be directed to supply chain management office @ 053 994
9471/2/3/4 or 436. All submissions are to be made to Greater Taung Local Municipality, clearly marked with 
the Contract Number and description addressed for attention of the Municipal Manager and should be 
submitted in the Tender box situated in the foyer at the Administration Building of the Municipality on or 
before the indicated closing date and time.  NOTE: The Greater Taung Municipality does not bind itself 
to accept the lowest or any tender and reserves the right to accept in whole or part. The tenders will 
also be evaluated based on the experience, capacity, and references where relevant.  If you do not hear 
from us after the expiry of the validity period, please accept that your bid is unsuccessful.  The tender 
validity period is 90 days.
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Duly completed tenders must be attached with:

.Proof (original receipt) for the purchase of the tender document .founding Statement/Proof of Registration 

as a Legal Entity .Original Valid Tax Clearance Certificate .Detailed Company Profile .Letter from the bank 

confirming the good standing of the company and verifying the company’s bank details .Proof of working 

capital (5% of Tendered amount) .Certified Copy of Identity Documents of directors .Proof of VAT 

registration .Original/ Certified copy of company’s BBBEE Certificate (valid) .Company Registration 

Certificate .Certified copy/copies of reference “similar work done” and previous appointment letters or 

completion certificates of ‘Applicable Previous Works Executed’ .Certified copies of COIDA .CIDB 

Contractor grading of 5CE or higher .Rates and taxes of Directors / Members or Proprietor and Company 

as well as proof of payment of Municipal Rates account within the last three months for both .and Proof of 
registration report on the Central Supplier Database (CSD) with the National Treasury.

All the above mentioned documents must be attached separately as an Annexure.

Sealed Bids clearly marked “GTLM/INFR05/2022/2023: Construction of Kgatlheng Roads and Storm-Water Channel
“must be placed in the tender box situated at the offices of the GREATER TAUNG LOCAL MUNICIPALITY, Station 
Street, Taung on or before 12h00 on 27 July 2022  

The Council is not bound to accept the lowest or any tender and reserves its right in this regard.

NB: BIDS WHICH ARE LATE, INCOMPLETE, UNSIGNED, COMPLETED BY PENCIL, SENT BY TELEGRAPH,
FASCIMALE, ELECTRONICALLY (FAX), OR E-MAIL AND WITHOUT THE COMPULSORY REQUIREMENTS 
SHALL BE DISQUALIFIED

Enquiries should be directed to Ms Neo Dibelane @ 053 994 9477.

Banking Details:
Bank Name : ABSA
Account No : 2650560046
Branch Code : 630273
REF : Bid Reference Number
Email : scm.rfq@gtlm.gov.za

K. T. GABANAKGOSI
MUNICIPAL MANAGER 
22 June 2022
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PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)
BID NUMBER: GTLM/INFR05/2022/2023 CLOSING DATE: 27 July 2022 CLOSING TIME: 12H00
DESCRIPTION CONSTRUCTION OF KGATLHENG ROADS AND STORM-WATER CHANNEL
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS

GREATER TAUNG LOCAL MUNICIPALITY

STATION STREET

8580
SUPPLIER INFORMATION
NAME OF BIDDER

POSTAL ADDRESS
STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS

VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR CSD No:

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE
[TICK APPLICABLE BOX]

Yes 

No

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT  

Yes   

No
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA FOR 
THE GOODS /SERVICES /WORKS OFFERED? Yes                         No

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN 
BASED SUPPLIER FOR
THE GOODS /SERVICES 
/WORKS OFFERED? Yes No

[IF YES, ANSWER PART B:3 ]

TOTAL NUMBER OF ITEMS 
OFFERED

TOTAL BID 
PRICE R

SIGNATURE OF BIDDER ……………………………… DATE

CAPACITY UNDER WHICH THIS 
BID IS SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
CONTACT PERSON Ms N. Dibelane CONTACT PERSON Mrs. B. Matebele
TELEPHONE NUMBER 053 994 9447 TELEPHONE NUMBER 053 994 2083
FACSIMILE NUMBER 053 994 3917 FACSIMILE NUMBER 053 994 3917
E-MAIL ADDRESS dibelanen@gtlm.gov.za E-MAIL ADDRESS nthaub@gtlm.gov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION.
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR ONLINE
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, 
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 

SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER.
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 

A CSD NUMBER MUST BE PROVIDED. 
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?               YES NO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?               YES NO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                YES NO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                YES NO
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                             YES  NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: ……………………………………………

CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………………………

DATE: …………………………………………...



 

Bid No. GTLM/INFR05/2022/2023 Page 9 of 200 
 

BID DISQUALIFYING CRITERIA LIST  
 

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS: 
BID CONDITIONS  

1. If any pages have been removed from the bid document, and have therefore not been submitted, 

or a copy of the original bid document has been submitted. 

2. If the bid document is completed using a pencil. Only ink must be used to complete the bid 
document.   

3. THE BID HAS NOT BEEN PROPERLY SIGNED BY A PARTY HAVING THE AUTHORITY TO 
DO SO 

ACCORDING TO THE EXAMPLE OF “AUTHORITY FOR SIGNATORY” 
4. No authority for signatory submitted (printed on bidder’s letter head) – See example, where it is 

stated that a duly signed  and dated original copy of the company’s relevant resolution (for each 

specific bid) of their members or their board of directors, must be submitted.

5. The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the 
contract. 

6. The bid has been submitted after the relevant closing date and time. 
7. If any bidder who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality, municipal entity or any other organ of state after 

written notice was given to that bidder that performance was unsatisfactory. 

8. The accounting officer must ensure that irrespective of the procurement process followed, no 

award may be given to a person –

(a) who is in the service of the state, or; 

(b) if that person is not a natural person, of which any director, manager, principal shareholder 
or stakeholder, is a person in the service of the state; or; 

(c) Who is an advisor or consultant contracted with the municipality in respect of contract that 

would cause a conflict of interest?  

9. Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 

prohibited from doing business with the public sector 

10. Bid offers will be rejected if the bidder has abused the GREATER TAUNG LOCAL 

MUNICIPALITY’s Supply Chain Management System. 

11. Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to 
the bid document. 

12. Failure to complete and sign the certificate of independent determination or disclosing of wrong 
information

13. An updated record of payment of rates and taxes (three months) and services to the relevant 
Municipality must be attached.  Failure to do so will invalidate the tender submitted.  In case 
where a bidder is leasing a property, valid lease agreement with SAPS Affidavit.  Bidders that 
are residing in traditional land must attach an updated letter from the Tribal Authority with SAPS 
Affidavit falling within the Bid period.  If payment arrangement has been made to relevant 
municipality, proof must be attached.
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14. A copy of Tax compliance Status with PIN issued must be attached
15. A copy of Company registration Certificate must be attached 
16. Local Content : Steel Products and Components for Construction (100%)

Cement 100% (All types)
17. Certified copy of BBBEE Certificate or Sworn Affidavit must be attached
18. Prices quoted must be firm (Fixed for the term of the Contract) and must be inclusive of VAT (if 

applicable).
19. Smart card ID Copies should be certified on both sides.
20. All MBD Forms together with the related Annexures must be completed and signed
21. Certified ID Copies of all Directors must be attached (not older than 3 months)
22. Rates & Taxes of all directors and business (Not older than three months): 

(Statement of municipal account or valid lease agreement with SAPS Affidavit or Proof of res 
from traditional council with SAPS Affidavit)

23. Registration summary must be attached as a proof that the bidder is registered with Central 
Suppliers Database (CSD) 

24. Copies from certified copies are not allowed 
25. All certified copies should not be older than three months 
26. A firm delivery period must be indicated  
27. A person in the service of state shall not be considered 
28. When documents certification is done by the commissioner of oath, ensure that the date of 

certification is indicated 
29. CIDB Contractor grading of 5CE or higher
30. SCHEDULE OF ITEMS TO BE SUBCONTRACTED
31. ONLY LOCALLY PRODUCED OR LOCALLY MANUFACTURED GOODS WITH THE 

MINIMUM STIPULATED THRESHOLD FOR LOCAL PRODUCTION AND CONTENT WILL BE 
CONSIDERED (SEE ATTACHED ANNEXURES). 

32. SABS APPROVED TECHNICAL SPECIFICATION NUMBER SATS 1286:2011 AND THE 
GUIDANCE ON THE CALCUALTION OF LOCAL CONTENT TOGETHER WITH THE LOCAL 
CONTENT DECLARATION TEMPLATES [annexure C(Local Content Declaration:Summary 
Schedule ), D(Imported Content Declaration : Supporting Schedule to annex C) and E 
(Local Content Declaration: Supporting Schedule to annexure C)] are accessible to all 
potential bidders on the dti’s official website (http://www.thedti.gov.za/industrial
development/ip.jsp at no cost. 

33. THE RATES OF EXCHANGE QUOTED BY THE BIDDER IN PAR. 4.1 OF THE 
DECLARATION CERTIFICATE WILL BE VERIFIED FOR ACCURACY. 

34. No correction pens will be allowed and any cancellation must be signed 
35. This bid will be evaluated in terms of the 80/20 preference point system as prescribed by PPPFA 

regulations implemented on the April 2017 
• Where 80/20 is below the transaction value up to R 50 000 000 & 
• Where 90/10 is above the transaction value of R 50 000 000 

N.B FAILURE TO ADHERE TO THE ABOVE-MENTIONED CONDITIONS WILL AUTOMATICALLY 
DISQUALIFY YOUR BID 
Conclusion 

Failure to submit the above will lead to immediate disqualification 

-----------------------------------
BIDDER 

 

 



 

Bid No. GTLM/INFR05/2022/2023 Page 11 of 200 
 

 
T1.2 Tender Data

The Conditions of Tender is the Standard Conditions of Tender as contained in Annex F of CIDB Standard 
Uniformity in Construction Procurement.  (See www.cidb.org.za) which are reproduced without amendment 
or alteration for the convenience of Tenderers in this Tender at the end of Section T1.2 Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this Tender.  The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender.  Each item of Tender Data given below is 
cross-referenced to the relevant clause in the Standard Conditions of Tender.

F.1.1 The Employer for this Contract is Greater Taung Local Municipality 

F.1.2 Tender Documents 

The Tender Document consists of the following:

TENDER
T1: Tendering Procedures
T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data
T1.3: Standard Conditions of Tender
T2: Returnable Documents
T2.1: List of Returnable Documents
T2.2: Returnable schedules

CONTRACT
C1: Agreement and Contract Data
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data
C1.3: Form of Guarantee
C1.5: Agreement in terms of the Occupational Health and Safety Act, 1993 (Act No 85, 1993)
C2: Pricing Data
C2.1: Pricing Instructions
C2.2: Bill of Quantities
C3: Specifications
C3.1: Description Of The Works
C3.2: Engineering
C3.3: Procurement
C3.4: Construction
C4: Site Information

F.1.4 The Employer’s agent is:
Name : TMA Consulting Engineers 
Address: 101 Anderson Street Klerksdorp North West Province 2571

Contact person: Thapelo Mabokatshaba
Telephone: 0082 814 8953
Fax: 086 600 8036
Email: tmabokatshaba@tmaboka.co.za

F.1.5 The Employer’s right to accept or reject any Tender Offer

The Employer may accept or reject any variation, or deviation, or part of any tender offer, or whole 
Tender Offer, or alternative Offer, and may cancel the Tender process and reject all Tender Offers at 
any time before the formation of a Contract.  The Employer shall not accept or incur any liability to a 
Tenderer for such cancellation and rejection, but will give written reasons for such action upon 
written request to do so.
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F.2.1 Eligibility 

A Tenderer will not be eligible to submit a tender if:

(a) The Contractor submitting the Tender is under restrictions or has principals who are under 
restriction to participate in the Employer’s procurement due to corrupt of fraudulent practices;

(b) The Tenderer does not have the legal capacity to enter into the Contract;
(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound 
up, has his affairs administered by a court or a judicial officer, has suspended his business 
activities or is subject to legal proceedings in respect of the foregoing;
(d)  The Tenderer does not comply with the legal requirements stated in the Employer’s 
procurement policy;
(e) The Tenderer cannot demonstrate that the possesses the necessary professional and 
technical qualifications and competent, financial, resources, equipment and other physical 
facilities, managerial capability, personnel, experience and reputation to perform the Contract; 
(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 

levies, and contributions required in terms of legislation applicable to the work in the Contract.
(g) Only those Tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the Scope of Work for Supervisory and management staff are eligible to 
submit Tenders;
(h) Only those Tenderers who are registered with the CIDB as defined in Board Notice 86 of 2010 

(May 2010), in terms of the CIDB Act No 38 of 2000, or are capable of being so prior to the 
evaluation of submissions, in a Contract grading designation equal to or higher than a 
Contractor grading designation determined in accordance with the Sum Tendered of a 5CE or 
higher class of construction work, are eligible to submit Tenders. 

Joint ventures are eligible to submit Tenders provided that:

(a) every member of the Joint Venture is registered with the CIDB;
(b) the lead partner has a Contractor grading designation in the 5CE or higher class of 

construction work; and
(c) the combined Contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a Contractor grading designation 
determined in accordance with the Sum Tendered for a 5CE or higher class of construction 
work 

F.2.1.1 The CIDB grading given here is only a guideline.  Contractors are required to be registered in 
the particular grading arising from the tender sum from the priced bills of quantities for the 
tenders to be considered responsive should the grading be found the be different,

F.2.1.2 If the Tax Clearance Certificate is found to be incorrect, the Greater Taung Local Municipality may, 
in addition to any other remedy it may have: -

Recover from the Contractor all costs, losses or damages incurred or sustained by the 
State as a result of the award of the contract; and/or 
Cancel the contract and claim any damages which the State may suffer by having to make 
less favourable arrangements after such cancellation; and/or 
Impose on the Contractor a penalty not exceeding 5% of the value of the contract.

Each party to a Consortium / Joint Venture / Sub-Contractors must attach their original Tax 
Clearance Certificate from the Receiver of Revenue.
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F.2.10 Pricing the Tender Offer

a) Value Added Tax

The Valued Added Tax (VAT) rate is 15% as provided for by Legislation.

The successful Tenderer shall be required to produce a VAT invoice that shall only be prepared 
once measurement and valuations foe work done in Terms of Contract Offer have been agreed 
with the Employers agent and a Certificate of Payment issued.

Payment of VAT to non VAT vendors shall be processed from the month in which the Tenderer’s 
liability with the South African Revenue Services is effective.

F.2.11 Alterations to document 

A Tender Offer shall not be considered if alterations have been made to the Forms of Tender data 
or Contract data unless such alterations have been duly authenticated by the Tenderer or if any 
particulars required therein have not been completed in all respects

F.2.12 Alternative Tender Offers

No alternative Offers will be considered

F.2.13.4.1 A tender submitted jointly by two companies shall be accompanied by a copy of the document 
establishing the joint venture, registered and authenticated by an official who is authorized to 
witness sworn statements.  The document shall clearly state the reason for the imagination, its
period of validity and persons who will represent it, how their assets will legally be obligated, and 
any further information that will explain the functions of the joint venture. 

F2.13 Submitting to Tender Offer

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as original.

F.2.13.5 The employer’s address for delivery of tender offers and identification details to be shown on 
each tender offer package are:

Location of tender box: Greater Taung Local Municipality Offices
Physical address: Main Road, Taung Station, Taung.

Identification details: Bid No: GTLM/INFR05/2022/2023
Postal address: Greater Taung Local Municipality 

Private Bag X1048
Taung
8580

The name and address of the Tenderer shall be entered on the back of the envelope.

F.2.13 A two-envelope procedure will not be followed. 

F.2.15 Closing Time 

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation 
to Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.16 Tender Offer Validity

The tender offer validity period is 90 days.
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F.2.18 Provide Other Material

The tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-intensive portion 
of the works together with satisfactory evidence that such staff members satisfy the eligibility 
requirements.

F.2.23 Certificates

The tenderer is required to submit with his tender a Certificate of Contractor Registration issued 
by the Construction Industry Development Board and a copy of an original valid Tax Clearance 
Certificate issued by the South African Revenue Services.

Where a tenderer satisfies CIDB Contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
respect of each partner.

The tenderers shall also submit a certified copy of a BBBEE verification certificate from an 
accredited ratings agency.  In the event of a Joint Venture (JV), a BEE Verification Certificate for
the JV shall be attached.  The attached Verification Certificate(s) should identify:

(a) The name and domicilium citandi of the tenderer.
(b) The registration and VAT number of the tenderer.
(c) The dates of granting of the BBBEE score and the period of validity.
(d) The expiry date of the Verification Certificate 
(e) A unique identification number.
(f) The standard and/or normative document, including the issue and/or revision used to 

evaluate the tenderer.
(g) The name and/or, mark/logo of the BEE Verification Agency.
(h) The category (GENERIC, QSE, Exempt) in which the tenderer has been measured.
(i) The broad-based BEE status level.
(j) The SANAS logo on the Verification Certificate once verification agencies have been 

accredited
(k) The BBBEE procurement recognition level.
(l) The score achieved per BEE element.
(m) The % black shareholding.
(n) The % black women shareholding.
(o) The % black persons with disabilities
(p) The value added status of the tenderer

F.3.4 Opening of Tender Submissions

Tenders will be opened immediately after the closing time for tenderers at Greater Taung Local 
Municipality Offices, Main Road, Taung Station, Taung.

Time : 12:00 Date: 27 July 2022

F.3.7.1 A tender that does not comply with the requirements in the tender documents and the instructions 
in the official tender advertisement will be rejected as being invalid.

F.3.11 The procedure of the evaluation of responsive tenders in Method 2 (Formula 2, Option 1).  
Tenderers must however score a minimum of 70% of the functionality points prior to being 
evaluated on the method stated. Failure to achieve the minimum functionality score will invalidate 
the tender and the submission will be rejected.

The financial offer will be will be scored using Formula 2 (option 1) where the value of W1 is:
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1) 90 where the financial value inclusive of VAT of all responsive tenderers received have a 
value in excess of R 50 000 000; or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers 
equals or is less than R 50 000 000.

F.3.11 The functionality shall be scored as follows:

For a Contractor to qualify it is a requirement that a Contractor score a minimum of 70 out of a 
maximum of 100 points for functionality.

1. Key Personnel

Description No. of work 
experience

Points Max Points

Contracts Manager 
Attach CV and 
certified 
Qualifications and 
ID.
Min B-Tech Civil 
Eng

10 or more 10

20

5 to 9 7
1 to 4 3

0 0

Site Agent 
Attach CV and 
certified 
Qualifications and 
ID.
Min National 
Diploma Civil Eng

10 or more 7
5 to 9 5
1 to 4 2

0 0

Foreman 
Attach CV 
(Qualifications will 
be added 
advantage)

10 or more 3
5 to 9 2
1 to 4 1

2. Experience

Contractor is required to submit proof of similar project to qualify for points.
Attach appointment and completion letters of completed projects from Government 
institutions. If a bidder was a Subcontractor an additional reference letter from 
the Client (Government Institution) should be attached.               

Description No. of projects Points Max Points

Similar Projects
of a minimum value 
of R4.5m

4 40
403 30

2 20
1 10

3. Financial Means

The tenderer required to provide adequate proof:

That the required Performance Guarantee can be obtained (letter of commitment 
from a reputable financial institution)
That sufficient working capital is available to commence with this project (letter of
confirmation/bank statement from the tenderer’s bank that working capital to the 
value of the least 5% of the value of the bid is readily available on demand for a 
period of at least 3 months)
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Description Points Max Points
Working Capital 5% or more 10 10

4. Plant and Equipment

The Contractor to attach the proof of ownership of the plant or a signed letter of intent to 
hire from a plant hire company (originally signed by the owner of the plant hire 
company).

Description Plant Points Max Points
Equipment Grader 5

15
Water Tanker 5

Excavator/ TLB 2.5
Tipper Trucks 2.5

None 0

5. Locality 

Rates & Taxes of business (Not older than three months): 
(Statement of municipal account or valid lease agreement with SAPS Affidavit or Proof of res 
from traditional council with SAPS Affidavit)

Description Points Max Points
Contractors with offices within Greater 
Taung

15

15Contractors with offices within Dr Ruth 
Segomotsi Mompati

10

Contractors with offices outside the Dr RSM 
District

5

F.3.13.1 Tender offers will only be accepted if:

a) the tenderer has in his or her possession an original valid Tax Clearance Certificate issued 
by the South African Revenue Services or has made arrangements to meet outstanding tax 
obligations;

b) the tenderer is registered with the Construction Industry Development Board in an 
appropriate Contractor grading designation;

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms 
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector;

d) the tenderer has not”

i) abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to this
effect; and

e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interests which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process.

F.3.18 Copies of Contract

The number of paper copies of the signed contract to be provided by the employer is two.
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Annex F

T1.3 Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement (as amended in
Board Notice 86 of 2010 (May 2010)

F.1 General

F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 
and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such 
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of 
interest in their tender submissions. Employees, agents and advisors of the employer shall declare any 
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any 
deliberations relating to the procurement process or as soon as they become aware of such conflict, and 
abstain from any decisions where such conflict exists or recuse themselves from the procurement process, 
as appropriate.

Note: 

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no 
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 
or family interests in the tender or outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in 
the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
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i) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfil his or her duties impartially;

ii) an individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the organization 
which employs that employee.

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will
affect the value of the financial offer have been taken into consideration in order to enable 
comparisons to be made between offers on a comparative basis

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body

f) quality (functionality) means the totality of features and characteristics of a product or service
that bear on its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer,
and may cancel the tender process and reject all tender offers at any time before the formation of a contract. 
The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will 
give written reasons for such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work
within a period of six months unless only one tender was received and such tender was returned unopened
to the tenderer.

F.1.6 Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers 
who make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which 
affect the competitive position of tenderers shall not apply.
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F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each
round to enter into competitive negotiations, based on the principle of equal treatment and keeping
confidential the proposed solutions and associated information. Notwithstanding the provisions of F.2.17, 
the employer may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s 
competitive position provided that such clarification, specification, fine-tuning or additional information does 
not alter any fundamental aspects of the offers or impose substantial new requirements which restrict or 
distort competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make 
a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers 
shall be advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after
tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system

F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer 
scoring the highest number of evaluation points and award the contract in terms of these conditions of 
tender.

F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method 
of evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

F.2 Tenderer’s obligations

F.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer 
as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4 Confidentiality and copyright of documents
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Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the 
tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 
qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes(except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall 
initial all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as 
a schedule that compares the requirements of the tender documents with the alternative requirements that 
are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer
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F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works, services or supply identified in the contract data and described in the 
scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside 
the employer’s address and identification details stated in the tender data, as well as the tenderer's name 
and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as 
proof of delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension.
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F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted.
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, 
or samples of materials, considered necessary by the employer for the purpose of a full and fair risk 
assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer may regard the tender 
offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 
the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five 
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents.
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F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if 
as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails
to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual 
firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome 
of the prequalification process.

F.3.2 Issue Addenda
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at avenue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, 
the total of his prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will be 
opened. Open only the financial proposals of tenderers, who score in the quality evaluation more than the 
minimum number of points for quality stated in the tender data, and announce the score obtained for the 
technical proposals and the total price and any preferences claimed. Return unopened financial proposals 
to tenderers whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer.
F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corruptor fraudulent 
practices.
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F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 
or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or

ii) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other correction required 
by this checking process or in the tenderer's addition of prices, the total of the prices shall govern 
and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities 
apply) to achieve the tendered total of the prices.

F.3.10 Clarification of a tender offer
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Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria
and weightings that are specified in the tender data.

F.3.11.2 Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.
b) Recommend the highest ranked tenderer for the award of the contract, unless there are

compelling and justifiable reasons not to do so.
c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the 

highest ranked tenderer and recommend the highest ranked tenderer, unless there are compelling
and justifiable reasons not to do so and the process set out in this subclause is repeated

.
F.3.11.3 Methods 2: Financial offer and preference

In the case of a financial offer and preferences:

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in
accordance with the provisions of F.3.11.7 and F.3.11.8.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following

formula:

TEV = NFO + NP

where: 

NFO is the number of tender evaluation points awarded for the financial offer made in accordance 
with F.3.11.7;
NP is the number of tender evaluation points awarded for preferences claimed in accordance with 
F.3.11.8.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points, and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this sub-clause is repeated

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a) Score each tender in respect of the financial offer made and the quality offered in accordance with
the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum
number of points for quality stated in the tender data, if any.
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b) Calculate the total number of tender evaluation points (TEV) in accordance with the following
formula:

TEV = NFO + NQ

where: 

NFO is the number of tender evaluation points awarded for the financial offer made in accordance
with F.3.11.7;
NQ is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.
d) Recommend tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so.
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this sub-clause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality
offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail 
to score the minimum number of points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following

formula, unless otherwise stated in the Tender Data:

TEV = NFO + NP + NQ

where: 

NFO is the number of tender evaluation points awarded for the financial offer made in accordance 
with F.3.11.7;
NP is the number of tender evaluation points awarded for preferences claimed in accordance with 
F.3.11.8.
NQ is the number of tender evaluation points awarded for quality offered in accordance with 
F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this sub-clause is repeated.

F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:
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NFO = W1 x A

where: 
NFO is the number of tender evaluation points awarded for the financial offer.
W1 is the maximum possible number of tender evaluation points awarded for the financial 
offer as stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated in 
the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at achieving Option 1a Option 2a

1 Highest price or discount A = (1 +( P - Pm)/Pm) A = P / Pm

2 Lowest price or percentage 
commission / fee A = (1 - (P - Pm)/Pm) A = Pm / P

a Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data.

F.3.11.9 Scoring quality

Score each of the criteria and subcriteria for quality in accordance with the provisions of the Tender
Data. Calculate the total number of tender evaluation points for quality using the following formula:

NQ = W2 x SO / MS

where: 
SO is the score for quality allocated to the submission under consideration;
MS is the maximum possible score for quality in respect of a submission; and
W2 is the maximum possible number of tender evaluation points awarded for the 
quality as stated in the tender data

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies

and / or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial 
risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement,
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b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses
the professional and technical qualifications, professional and technical competence, financial
resources, equipment and other physical facilities, managerial capability, reliability, experience and 
reputation, expertise and the personnel, to perform the contract,

c) has the legal capacity to enter into the contract,
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court

or a judicial officer, has suspended his business activities, or is subject to legal proceedings in 
respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by
the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the 
tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify
other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions
of tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers.
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Part T2 Returnable Documents
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T2.1 List of Returnable Documents 

The tenderer must complete the following returnable documents:

1 Returnable Schedules required only for tender evaluation purposes
Certificate of Attendance at Clarification Meeting
Certificate of Authority
Certificate of Authority for Joint Ventures (where applicable)
Compulsory Enterprise Questionnaire
Record of Addenda to Tender Documents
Schedule of items to be sub-contracted
Schedule of Plant and Equipment
Schedule of the Tenderer’s Experience
Schedule of Current Commitments
Experience of Key Staff
Schedule of Management / Owners / Shareholders / Directors
Schedule of Labour Content   
Proposed Amendments and Qualifications
Occupational Health and Safety Act: Statement by Tendering Entity 
Financial References
Form of Intent to Provide Guarantee
MBD 2: Tax Clearance Requirements
MBD 4: Declaration of Interest
MBD 6.1: Preference Points Claim Form in terms of the Preferential Procurement Regulations 
2017
MBD 6.2: Declaration Certificate for Local Production and Content for Designated Production
MBD 8: Declaration of Bidder’s Past Supply Chain Management Practices
MBD 9: Certificate of Independent Bid Determination
Confirmation of Outstanding Municipal Rates and Taxes for the Business Entity and Directors / 
Owners / Members / Partners
Section 38 Declaration Form

2 Other documents required only for tender evaluation purposes

Certificate of Contractor Registration issued by the Construction Industry Development Board 
An original valid Tax Clearance Certificate issued by the South African Revenue Services.
Certified copies of Directors / Owners / Members / Partners ID (certification not older than 3 
months)
Share certificates to tendering entity(ies)

3 Returnable Schedules that will be incorporated into the contract

4 Other documents that will be incorporated into the contract
General Conditions of Contract 2015

COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 1998 
edition

Project Specifications as issued by the Employer’s Agent

Drawings as issued by Employer’s Agent

C1.1 Agreements

C1.3 Contract Data

C2.2 Bills of Quantities
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5 Form of Offer and Acceptance (for tender stage fill in the Offer portion only)

6 C1.2: Contract Data (Part2)

7 C2.2: Bills of quantities
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T2.2 Returnable Schedules
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T2.2.1 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that I

representative of  (tender)

of (address)

Telephone No. Fax No.

in the company of  (Engineer’s Representative) of

visited and investigated the site on 

TENDERER’S REPRESENTATIVE...…………………………………………………………………………….. 

ENGINEER’S REPRESENTATIVE ………………………………………………………………………………….  



 

Bid No. GTLM/INFR05/2022/2023 Page 34 of 200 
 

T2.2.2 CERTIFICATE OF AUTHORITY

I/We the undersigned, am/are authorized to enter into this contract on behalf of 

(Name of Firm) 

by virtue of  dated

Signature of Signatory

WITNESSES:

1.
Name Signature 

Firm 

2.
Name  Signature  

Firm

PLEASE NOTE:

1. Failure to complete all blank spaces on this form or attend to other details mentioned therein 
will render the Bid liable to rejection.

2. The signatory shall confirm his / her authority thereto by attaching on the tendering 
company’s letterhead a duly signed and dated copy of the relevant resolution of the board of 
directors / partners.
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T2.2.3 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting the tender offer in Joint Venture and hereby authorise

Mr/Ms , authorised signatory of the company

, acting in the capacity of lead partner, to

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY
Lead partner

Signature.

Name 

Designation 

Signature.

Name 

Designation

Signature.

Name 

Designation

PLEASE NOTE:

1. Failure to complete all blank spaces on this form or attend to other details mentioned 
therein will render the Bid liable to rejection.

2. The signatory shall confirm his / her authority thereto by attaching on the tendering 
company’s letterhead a duly signed and dated copy of the relevant resolution of the board 
of directors / partners.

3. In the event that the tenderer is a joint venture, a certificate is required from each member 
of the joint venture clearly settings out:

Authority for signatory,

Name of designated lead member of the joint venture.
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T2.2.4 COMPULSORY ENTERPRISE QUESTIONNAIRE

Section 1: Name of enterprise: …………………………………………………………………………..

Section 2: VAT registration number, if any: …………………………………………………………...

Section 3: CIDB registration number, if any: ………………………………………………………….

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal Income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number …………………………………………………………………………………..

Close corporation number  ………………………………………………………………………………………

Tax reference number …………………………………………………………………………………………..

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months in the service of any of the following:

� a member of any municipal council �an employee of any provincial department, national

� a member of any provincial legislature or provincial public entity or constitutional institution 

� a member of the National Assembly or the within the meaning of the Public Finance Management

National Council or Province   Act, 1999 (Act 1 of 1999)

� a member of the board of directors of any � a member of an accounting authority of any    

municipal entity                   national or provincial public entity

� an official of any municipality or municipal �   an employee of Parliament or a provincial legislature 

entity

If any of the above boxes are marked, disclose the following 
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Name of sole proprietor, 
partner, director, manager, 

principal shareholder or 
stakeholder

Name of institution, public 
office, board or organ of state 

and position held

Status of service              
(tick appropriate column)

Current
Within last 12 

months

* insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months been in the service of any of the following:

� a member of any municipal council � an employee of any provincial department,  national

� a member of any provincial legislature or provincial public entity or constitutional institution 

� a member of the National Assembly or the          within the meaning of the Public Finance 

Management

National Council or Province   Act, 1999 (Act 1 of 1999)  

� a member of the board of directors of any � a member of an accounting authority of any     

municipal entity                   national or provincial public entity an employee of

� an official of any municipal or municipal Parliament or a provincial legislature       

entity

Name of spouse, child or 
parent 

Name of institution, public 
office, board or organ of state 

and position held

Status of service              
(tick appropriate column)

Current
Within last 12 

months

* insert separate page if necessary 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 

other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on 

the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004;   

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears, has within five years been convicted of fraud or 

corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the tenderers or those responsible for 

compiling the scope of work that could cause or be interpreted as a conflict of interests;

v) conforms that the contents of this questionnaire are within the personal knowledge and are to the best 

of my belief both true and correct.

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Enterprise
name ……………………………………………………………………………………….
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T2.2.5: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the 
submission of this tender offer, amending the tender documents, have been taken into 
account in this tender offer:

Date Title or Details

1.

2.

3.

4.

5.

6.

Attach additional pages if more space is required.

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….
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T2.2.6 SCHEDULE OF ITEMS TO BE SUBCONTRACTED

ITEMS TO BE SUBCONTRACTED

We confirm that all Subcontractors are registered with CIDB
1.

2.

3.

4.

5

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….
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T2.2.7 SCHEDULE OF PLANT AND EQUIPMENT 

Functionality points will be awarded for availability of plant.  The tenderer should record the plant he has 

available and intend to rent in this schedule in order to score points for functionality.

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract or will acquire or hire for this contract if my/our tender is accepted.

(a) Details of major equipment that is owned by an immediately available for this contract.

Quantity Description , size, capacity, etc.

Attach additional pages if more space is required.

b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 
acceptable. 

Quantity Description , size, capacity, etc.

Attach additional pages if more space is required.

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….



 Bi
d 

N
o.

 G
TL

M
/I

N
FR

05
/2

02
2/

20
23

 
Pa

ge
 4

2 
of

 2
00

 
 T2

.2
.8

SC
H

ED
U

LE
O

F 
TH

E 
TE

N
D

ER
ER

’S
 E

XP
ER

IE
N

C
E

Fu
nc

tio
na

lit
y 

po
in

ts
 w

ill 
be

 a
w

ar
de

d 
fo

r r
el

ev
an

t e
xp

er
ie

nc
e 

an
d 

si
ze

 o
f p

ro
je

ct
s 

re
co

rd
ed

 in
 th

e 
re

tu
rn

ab
le

 S
ch

ed
ul

es
 a

s 
w

el
l a

s 
fe

ed
ba

ck
 re

ce
iv

ed
 fr

om
 th

e 
R

ef
er

en
ce

s 
lis

te
d.

 

Li
st

 m
ai

n 
w

or
k 

ex
pe

rie
nc

e 
of

 a
 s

im
ila

r n
at

ur
e 

to
 th

is
 B

id
su

cc
es

sf
ul

ly
 e

xe
cu

te
d 

an
d 

co
m

pl
et

ed
 (o

r o
n-

go
in

g)
 in

 th
e 

la
st

 fi
ve

 (5
) y

ea
rs

. P
le

as
e 

at
ta

ch
ed

 a
pp

oi
nt

m
en

ts
 le

tte
rs

 o
r o

rd
er

s 
fo

r a
ll 

lis
te

d.

N
o

In
st

itu
tio

n 
/ c

lie
nt

 / 
em

pl
oy

er
Pr

oj
ec

t d
es

cr
ip

tio
n

D
at

e 
st

ar
te

d

D
at

e 
co

m
pl

et
ed

 
(in

di
ca

te
 

pr
oj

ec
te

d 
co

m
pl

et
io

n 
if 

on
-

go
in

g)

Pr
oj

ec
t v

al
ue

 in
 

R
an

d
N

am
e 

an
d 

co
nt

ac
t d

et
ai

ls
 o

f c
on

ta
ct

 p
er

so
n 

/ 
re

fe
re

nc
e 

at
 in

st
itu

tio
n

1 2 3 4 5 6 7



 Bi
d 

N
o.

 G
TL

M
/I

N
FR

05
/2

02
2/

20
23

 
Pa

ge
 4

3 
of

 2
00

 
 

  

…
..…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
. 

 
 

…
…

…
…

…
…

…
…

…
…

…
…

…
.. 

   
Si

gn
at

ur
e 

 
 

 
 

 
   

  D
at

e 

  …
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

. 
 

 
…

…
…

…
…

…
…

…
.…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

…
…

 

   
Po

sit
io

n 
 

 
 

 
 

   
  N

am
e 

of
 B

id
de

r 

8 9 10

R
ep

re
se

nt
at

iv
es

 o
f t

he
 G

R
EA

TE
R

 T
AU

N
G

 L
O

C
AL

 M
U

N
IC

IP
AL

IT
Y 

ar
e 

he
re

by
 a

ut
ho

riz
ed

 to
 c

on
ta

ct
 th

e 
ab

ov
e 

co
nt

ac
t p

er
so

ns
 / 

re
fe

re
nc

es
 o

f t
he

 v
ar

io
us

 in
st

itu
tio

ns
 to

 v
er

ify
 th

e 
co

rre
ct

ne
ss

 o
f t

he
 

in
fo

rm
at

io
n 

as
 s

up
pl

ie
d



 

Bid No. GTLM/INFR05/2022/2023 Page 44 of 200 
 

T2.2.9 SCHEDULE OF CURRENT COMMITMENTS

The tenderer shall list below all contracts currently under construction or awarded and about to commence.  In the 
event of a joint venture enterprise, details of all members of the joint venture shall similarly be attached to this form 
including the share of each member in the joint venture.

TABLE 1: CONTRACTS AWARDED

Client Project
Expected total 

value of contract 
(incl. VAT)

Duration 
(Months)

Expected 
completion date

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….
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T2.2.10 EXPERIENCE OF KEY STAFF

Functionality points will be awarded for experience and qualifications of key personnel.  The following is a 
statement of similar work successfully executed by key staff members in the last three years:

Position Name 
Years

relevant 
experience 

Qualifications

Contracts Director / 
Manager

Site Agent 

Foreman 

OHS Officer

Note: Attach certificates and CVs of all key personnel indicating qualifications and experience.

The undersigned, who warrants that he/she is duly authorised do so on behalf of the enterprise confirms that the 
contents of this schedule are within my personal knowledge and are to the best of my belief both true and correct.

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….
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T2.2.11 SHEDULE OF MANAGEMENT/ OWNERS / SHAREHOLDERS / DIRECTORS

List of all Management and shareholders/Members/Owners by Name, Position, ID No, Citizenship, HDI status 
and ownership. 

Name Position in 
Enterprise

ID Number
RSA 

Citizenship 
Date

HDI
Y/N

Women 
Y/N

% of 
enterprise 

owned

**Submit certified copies of company registration documents as proof.

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….
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T2.2.12 SCHEDULE OF LABOUR CONTENT AND EMPLOYMENT OF SMMEs

The tenderer shall complete the table below to reflect the local labour force anticipated to be employed on this 
contract, including labour employed by SubContractors.

TYPE OF LABOUR MAN-HOURS RATE / HOUR TOTAL WAGE COSTS
(EXCL. VAT)

Skilled labour

Unskilled labour

SMME labour

Other …………………. 

TOTAL (A)

TENDER PRICE (EXCLUDING VAT) (B)

PERCENTAGE ( 100*
B

A )

The tenderer shall indicate in the table below the target values for work to be executed by and goods and 
services to be procured from SMMEs in the Greater Taung Local Municipality Area.

VALUE

SCHEDULE 
ITEM NO. NAME OF SMME

ITEM DESCRIPTION / 
GOODS & SERVICES 

TO BE PROVIDED
RANDS

% OF 
TENDER 

SUM 
(EXCL. 
VAT)

TOTAL

Note: Tenderer shall insert “unknown” if an SMME has not been selected prior to tender closing.
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T2.2.13 PROGRAMME OF WORKS

The tenderer shall attach to this page a proposed programme of the works 

T2.2.15 PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule.

Page Clause or item Proposal 

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….
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T2.2.16 OCCUPATIONAL HEALTH AND SAFETY ACT: STATEMENT BY 
TENDERING ENTITY

I,                                                                                                                                               duly authorised

to represent                                                                                            (company name)

In my capacity as                                                                                                                                  hereby confirm 

that I accept full and exclusive responsibility for compliance by myself and all persons who perform work for me 

with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and all regulations 

promulgated from time to time, whilst performing work on

I confirm that all employees who perform work on the site shall be properly trained to do this in a manner which is 

safe and without risk to health and safety to themselves and others in the vicinity and undertake to have our 

activities adequately supervised in the interest of health and safety.

Signed Date 
…………………………………… …………………………………

Name Position 
…………………………………... …………………………………

Tenderer
……………………………………………………………………………………….
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T2.2.17 FINANCIAL REFERENCES

(a) FINANCIAL STATEMENTS
I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with 
my/our Director’s and Auditor’s report for consideration by the Employer.

(b) DETAIL OF COMPANY’S BANK
I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for a 
reference:

DESCRIPTION OF 
BANK DETAIL

BANK DETAIL APPLICABLE 
TO COMPANY HEAD OFFICE

BANK DETAIL APPLICABLE TO 
THE SITE OF THE WORKS

Name of bank

Branch name

Branch code

Street address

Postal address

Name of manager

Telephone number (          ) (          )

Fax number (          ) (         )

Account number

SIGNED ON BEHALF OF TENDERER:……………………………………………………….
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T2.2.18 FORM OF INTENT TO PROVIDE GUARANTEE

1 With reference to the tender of 

(hereinafter referred to as the “TENDERER” for the project 

(hereinafter referred to as the 

“CONTRACT” for the Greater Taung Local Municipality (hereinafter referred to as the “EMPLOYER” for 

the 

tender dated            . for the offered of prices of  

(R                                                                                      )

                                                                                                                                                         (in words)

2 I/We                                                                                                                   in my/our capacity as 

and hereby

representing

hereinafter referred to as the “INSURER” advise that the “INSURER” undertakes to provide a 

GUARANTEE to the EMPLOYER to the Employer’s format included in Part C1.3 of this document within 

14 days of the Commencement Date.

Thus done and signed at                                                                 on  

Name of signatory                                                            Capacity of authorised signatory

As witness                                                               for and on behalf of the insurer who by                                        

                                                        signature hereof warrants authorisation hereto



 

Bid No. GTLM/INFR05/2022/2023 Page 52 of 200 
 

T2.2.19 TAX CLEARANCE REQUIREMENTS

MBD 2

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations

1. In order to meet this requirement, bidders are required to complete in full and attached form TCC 001 
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally.  The Tax 
Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit 
bids.

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) 
year from the date of approval.

3. The Original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the 
original and valid Tax Clearance Certificate will result in the invalidation of the bid.  Certified copies of the 
Tax Clearance Certificate will not be acceptable. 

4. In bids where Consortia / Joint Venture / Sub-Contractors are involved, each party must submit a separate 
Tax Clearance Certificate.

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS 
branch office nationally or on the website www.sars.gov.za.

6.  Application for the Tax Clearance Certificates may also be made via eFiling.  In order to use this provision, 
taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 
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APPLICATION FOR TAX CLEARANCE CERTIFICATE
(IN RESPECT OF BIDDERS)

1. Name of Taxpayer / bidder:

2. Trade name:

3. Identification number:

4. Company / Close Corporation registration number:

5. Income tax reference number:

6. VAT registration number (if applicable):

7. PAYE employer’s registration number (if applicable):

Signature of contact person requiring Tax Clearance Certificate:

Name:

Telephone number: Code: Number:

Address:

Date; 20           / /

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) 
WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD 
TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR 
UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON 
AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.
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T2.2.20 DECLARATION OF INTEREST

MBD 4

1. No bid will be accepted from persons in the service of the state*.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 
make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorised representative declare their position in 
relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3. In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid.

3.1 Full Name of bidder or his or her representative:

3.2 Identity Number:

3.3. Company registration number:

3.4 Tax Reference Number:

3.5 VAT Registration Number:

3.6 Are you presently in the service of the state* YES / NO

3.6.1 If so, furnish particulars:

*MSCM Regulations: “in the service of the state” means to be –
(a) a member of –

(i) any municipal council
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board or directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution with the 

meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
(e) a member of  the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.
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3.7 Have you been in the service of the state for the past twelve months YES / NO
3.7.1 If so, furnish particulars:

3.8 Do you, have any relationship (family, friend, other) with persons in                                                                        
the service of the state and who may be involved with the evaluation                                               and
or adjudication of this bid?  YES / NO

3.8.1 If so furnish particulars:

3.9 are you aware of any relationship (family, friend, other) between a                                                       
bidder and any persons in the service of the state who may be                                                               
involved with the evaluation and or adjudication of this bib? YES /NO

3.9.1 If so furnish particulars:

3.10 Are any of the company’s director, managers, principal shareholders                                                       
or stakeholders in service of the state?  YES / NO

3.10.1 If so furnish particulars:

3.11 Are any spouse, child or parent of the company’s directors, manager                                            
principal shareholders or stakeholders in service of the state?  YES / NO

3.11.1 if so furnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN THIS DECLARATION FORM IS CORRECT.  I ACCEPT 
THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position  Name of Tenderer
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T2.2.21 MBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT      
REGULATIONS 2017

This preference form must form part of all bids invited.  It contains general information and serves as a 
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 
Level of Contribution 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, 
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2

a) The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included)
and therefore the preference point system shall be applicable; or 

b) 80/20 preference point system will be applicable to this tender (delete whichever is not 
applicable for this tender).

1.3 Points for this bid shall be awarded for: 
(a) Price; and
(b) B-BBEE Status Level of Contributor.

1.4 The maximum points for this bid are allocated as follows:

POINTS

PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20

Total points for Price and B-BBEE must not 
exceed

100

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution 
are not claimed.
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1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser.

2. DEFINITIONS
(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act;
(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a 

code of good practice on black economic empowerment, issued in terms of section 9(1) of 
the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 
an organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals; 

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance 
with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts; 
(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act;

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;
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3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

min
min180

P
PPtPs or

min
min190

P
PPtPs

Where

Ps = Points scored for price of bid under consideration

Pt = Price of bid under consideration

Pmin = Price of lowest acceptable bid

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 

points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below:

B-BBEE Status Level of 
Contributor

Number of points
(90/10 system)

Number of points
(80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2

Non-compliant 
contributor

0 0

5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4

AND 4.1
6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points
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(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor.

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?  

(Tick applicable box)

YES NO

7.1.1 If yes, indicate:
i) What percentage of the contract will be subcontracted............…………….…………%
ii) The name of the sub-contractor…………………………………………………………..
iii) The B-BBEE status level of the sub-contractor......................................……………..
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

YES NO

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned 
by:

EME QSE

Black people
Black people who are youth
Black people who are women
Black people with disabilities
Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people
Black people who are military veterans

OR
Any EME 
Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of company/firm:…………………………………………………………………………….

8.2 VAT registration number:……………………………………….…………………………………

8.3 Company registration number:…………….……………………….…………………………….

8.4 TYPE OF COMPANY/ FIRM

� Partnership/Joint Venture / Consortium
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� One person business/sole propriety

� Close corporation

� Company

� (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
…………………………………………………………………………………..

8.6 COMPANY CLASSIFICATION

� Manufacturer

� Supplier

� Professional service provider

� Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]
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T2.2.22 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

MBD 6.2 
 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content 
are used interchangeably).  
 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2011 and  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local 
Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex 
C) and E (Local Content Declaration: Supporting Schedule to Annex C)].  
 
1. General Conditions  
 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion 

of local production and content.  
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids 

local production and content is of critical importance, such bids must be advertised with the 
specific bidding condition that only locally produced goods, services or works or locally 
manufactured goods, with a stipulated minimum threshold for local production and content will 
be considered.  

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process 

may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE.  

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such 

a manner that the local production and content of the overall value of the contract is reduced 
to below the stipulated minimum threshold.  

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:   

 
LC = [1- x / y] *100  
 

Where  x is the imported content in Rand  
y is the bid price in Rand excluding value added tax (VAT)  

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as required in paragraph 4.1 below.  
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(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and 
E) have been audited and certified as correct.  
 

2. Definitions  
 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals;  
 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT);  
 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 
state;  

 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for 
local production, where only locally produced services, works or goods or locally manufactured 
goods meet the stipulated minimum threshold for local production and content;  

 

2.5. “duly sign”means a Declaration Certificate for Local Content that has been signed by the 
Chief Financial Officer or other legally responsible person nominated in writing by the Chief 
Executive, or senior member / person with management responsibility(close corporation, 
partnership or individual).  

 

2.6. “imported content” means that portion of the bid price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the 
supplier or its subcontractors) and which costs are inclusive of the costs abroad (this includes 
labour and intellectual property costs), plus freight and other direct importation costs, such as 
landing costs, dock duties, import duty, sales duty or other similar tax or duty at the South 
African port of entry;  

 
2.7. “local content” means that portion of the bid price which is not included in the imported 

content, provided that local manufacture does take place;  
 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and  

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a 
project in terms of the contract.  

 
3. The stipulated minimum threshold(s) for local production and content (refer to 

Annex A of SATS 1286:2011) for this bid is/are as follows:  
 

 Description of services, works or goods Stipulated minimum threshold  
 
_______________________________       _______%  
 
_______________________________ _______%  

 
_______________________________ _______%  
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4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by the 
SARB for the specific currency at 12:00 on the date of advertisement of the bid.  

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za.  

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011):  

 
Currency   Rates of exchange  
US Dollar   
Pound Sterling   
Euro   
Yen   
Other   

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used.  

 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as 

correct?  
(Tick applicable box)  

 

YES   NO   
 

5.1. If yes, provide the following particulars:  
(a) Full name of auditor: ………………………………………………………  
(b) Practice number: ……………………………………………………………………….. (c) 

Telephone and cell number: ……………………………………………………………….  
 (d) Email address: ………………………………………………………………………..  

 
(Documentary proof regarding the declaration will, when required, be submitted to the
satisfaction of the Accounting Officer / Accounting Authority)  

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and 
in consultation with the Accounting Officer / Accounting Authority provide directives in this 
regard.  

 



 

Bid No. GTLM/INFR05/2022/2023 Page 65 of 200 
 

LOCAL CONTENT DECLARATION  
(REFER TO ANNEX B OF SATS 1286:2011)  

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL) 

IN RESPECT OF BID NO. . .................................................................................
ISSUED BY: : (Procurement Authority / Name of Municipality / Municipal Entity):

.........................................................................................................................

NB   

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration E and then 
consolidate the information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below. Declarations D and E should be kept by the bidders 
for verification purposes for a period of at least 5 years. The successful bidder is required to 
continuously update Declarations C, D and E with the actual values for the duration of the 
contract.

I, the undersigned, …………………………….................................................... (full names),
do hereby declare, in my capacity as ……………………………………… ………..
of ...............................................................................................................(name of bidder entity), the 
following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with 
the minimum local content requirements as specified in the bid, and as measured in terms 
of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y)   R

Imported content(x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content
(paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011
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If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.  

The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the local content 
be verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 

that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the 
Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE:_________________________    

WITNESS No. 1                                                       DATE: ___________

WITNESS No. 2                                                       DATE: ___________
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T2.2.23: DECLARATION OF BIDDERS PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES

MBD 8

1 This Municipal Bidding Document must form part of all bids invited.  

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods
and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system. 

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the municipalities / municipal entity’s supply chain management system or committed any 
improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004)

4 In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid.

Item Question Yes No

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector?

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audialterampartem rule 
was applied).

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking 
on its link at the bottom of the home page. 

Yes

�

No

�

4.1.1 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)? 

The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Yes

�

No

�
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Item Question Yes No

4.2.1 If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during the 
past five years?

Yes

�

No

�

4.3.1 If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract?

Yes

�

No

�

4.4.1 If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity
or any other organ of state terminated during the past five years on account
of failure to perform on or comply with the contract?

Yes

�
No

�

4.5.1 If so, furnish particulars

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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T2.2.24: CERTIFICATE OF INDEPENDENT BID DETERMINATION

MBD 9

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging)² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable thee 
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;.

b. Reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper conduct 
in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 
process or the execution of that contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid:

¹ Includes price quotations, advertised competitive bids, limited bids and proposals.

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a 
bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

Bid Number and Description)

in response to the invitation for the bid made by:

Name of Municipality / Municipal Entity)

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of: that:

(Name of Bidder)

1. I have read and I understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business as 

the bidder
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6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding:

(a) prices;     

(b) geographical area where product or service will be rendered (market allocation)  

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; 

or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract.

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act No 89 of 19987 or mat be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the public sector for a period 

not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation.

Signature Date

Position Name of Bidder

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 
efforts, skill and knowledge in an activity for the execution of a contract.
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T2.2.25 CONFIRMATION OF OUTSTANDING MUNICIPAL RATES AND TAXES FOR THE 
BUSINESS ENTITY AND DIRECTORS / OWNERS / MEMBERS / PARTNERS

Section 38 (1) (d) (i) of the supply chain management of the Greater Taung Local Municipality stipulates that the 
bidder or any of the directors does not owe rates for municipal services for more than (3) three months.

According to the supply chain management policy of the Greater Taung Local Municipality a bid will be rejected if 
the municipal rates and taxes are in arrears for more than 3 months based on outcome of the verification carried 
out before the evaluation and adjudication of tender.

In order for Greater Taung Local Municipality to abide by the above stated section, you are hereby requested to 
confirm that the following business entity and its directors/owners/members/partners do not owe rates and taxes 
to your municipality.

PLEASE COMPLETE THE FOLLOWING INFORMATION REQUIRED.

Business entity name:

Municipality where business is situated:

Municipal Account No. (Business entity):

Name of Directors/ Members / 
Partners / owners

Municipality where the Directors / 
Members / Partners / Owners reside

Municipal Account 
Number

(You may provide all other names on a separate page if the space provided is not enough)
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The Contract
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Part C1 Agreement and Contract Data
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C1.1 FORM OF OFFER AND ACCEPTANCE 

This document formalises the legal process of offer and acceptance. It contains:

a) the offer to provide the engineering and construction works for a price, or in accordance 
with the terms of the financial proposal made;

b) confirmation from the employer that he accepts the tender offer following his tender 
evaluation, and that a contract therefore exists; and

c) a schedule of deviations, which records any, agreed changes to the documentation that 
may occur during the process of offer and acceptance.

Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract in 
respect of the following:

CONSTRUCTION OF KGATLHENG ROADS AND STORM-WATER CHANNEL

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

………………………………………..………………………………………………………………………………..

…………………………………………………..Rand (in words); R ………………………………….(in figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data.

For the tenderer:

Signature ……………………………….……….

Name ………………………………………..

Capacity     ..……………………………………..

Name and address of organisation:

………………………………………………………………………………………………..

………………………………………………………………………………………………..

Signature and Name of witness:

………………………………….. …………………………………..
Signature Name 

Date  …………………………..
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the contract data.  Acceptance of the Tenderer’s Offer shall form an 
Agreement between the Employer and the Tenderer upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement.

The terms of the contract, are contained in: 

Part C.1 Agreements and Contract Data, (which includes this Agreement)
Part C.2 Pricing Data
Part C.3 Scope of Work.
Part C.4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 
above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties.

The tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms 
of the Conditions of Contract identified in the Contract Data at, or just after. the date this Agreement comes into 
effect.  Failure to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding contract between the parties.

For the Employer 

Signature         ……………………………………

Name ……………………………………

Capacity           …………………………………..

Name and address of organisation: Greater Taung Local Municipality
Main Road, Taung Station
Taung

Signature and Name of Witness:

…………………………………. ……………………………………………..
Signature Name 

Date ……………………………
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Schedule of Deviations

1 Subject ……………………………………………………………………………………………………………..
Details …………………………………………………………………………………………...…………………

……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..

2Subject ……………………………………………………………………………………………………………..
Details …………………………………………………………………………………………...…………………

……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..

3Subject ……………………………………………………………………………………………………………..
Details …………………………………………………………………………………………...…………………

……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..
…………………………………………………………………………………………………………….. 

4Subject ……………………………………………………………………………………………………………..
Details …………………………………………………………………………………………...…………………

……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..

……………………………………………………………………………………………………………..
5Subject ……………………………………………………………………………………………………………..

Details …………………………………………………………………………………………...…………………
……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..
……………………………………………………………………………………………………………..

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.
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C1.2 CONTRACT DATA

This document identifies which standard conditions of contract are applicable, and together with contract specific 
data, establishes the risks, liabilities and obligations of the contracting parties and the procedures for the 
administration of the contract

C.1.2.1 PART 1 : DATA PROVIDED BY THE EMPLOYER

C1.2.1.1 Conditions of Contract

The General Conditions of Contract for Construction Works, 2nd Edition, 2015, (GCC2015) published by the 
South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this 
Contract and is obtainable from www.saice.org.za

C1.2.1.2 Contract Special Data

The General Condition of Contract for Construction Works make several references to the Contract Data for 
specific data, which together with these conditions collectively describe the risks, liabilities and obligations of 
the contracting parties and the procedures for the administration of the Contract.  The Contract Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the general condition of 
contract.

Each item of data given below is cross-referenced to the clause in the general Conditions of Contract for 
Construction Works to which it mainly applies.

Clause Data

1.1.1 Add the following sub-clause:

“1.1.1.35 “month” shall mean a calendar month inclusive of the non-working times 
as per clause 5.8”

1.1.1.13 The defects liability period is 12 months.

1.1.1.14 The time for achieving practical completion of the Work is 8 months inclusive of the non-
working times as per clause 5.8.

1.1.1.15 The Name of the Employer is Greater Taung Local Municipality.

1.1.1.26 The pricing strategy is:  Re-measurement Contract

1.2.1.2 The address of the Employer is:

Physical Greater Taung Local Municipality Offices,
Main Road, Taung Station
Taung

Postal Private Bag X1048
Taung, 8580

Telephone: 053 994 9400

Facsimile: 053 994 3917
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Clause Data 

1.2.1.16 The name of the Engineer is TMA Consulting Engineers:

1.2.1.2 The address of the Engineer is:

Physical 101 Anderson Street 
Klerksdorp
North West Province 

                                                    2571

Telephone: 082 814 8953

Fax: 086 600 8036

3.1.3 The Engineer shall obtain the specific approval of the Employer before executing any of his 
functions or duties according to the following Clauses in the General Conditions of Contract:

 

1. Clause 5.12: Extension of Time for Practical Completion 

2. Clause 6.3: Variations

3. Clause 6.6.3: Expenditure of Contingency Allowance

4.12.2 Add to clause 4.12.2:

“The person as approved of by the Engineer in writing shall not be replaced or removed 
from the Site without the written approval of the Engineer”

4.12.3 Add Clause 4.12.2:

“The Contractor’s Site Agent shall be on Site at all times when work is being performed”

5.3.1 The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

Initial programme (Refer to Clause 5.6)

Security (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

5.3.2 The time to submit the documentation required before commencement with Works execution 
is 14 days.
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Clause Date 

5.4.2 The access and possession of site shall not be exclusive to the Contractor but shall be shared 
with various other activities.

The Contractor shall ensure that neither his operations nor his employees shall interfere with or 
hinder the operations of the Employer or of other Contractors and he shall indemnify the 
Employer against all claims arising through default of this requirement.

5.8.1 The non-working days are Saturdays and Sundays.

5.8.2 Special non-working days are Public Holidays, voting days if published prior to the tender 
closing date, and 23 days (inclusive of Saturdays, Sundays and Public Holidays) during 
the annual year-end break.

5.9.3 Adequate notice is defined as 28 days.

5.9.6 Add to Clause 5.9.6:

“Notwithstanding the requirements above, the Contractor shall provide written notice to the 
Engineer of any outstanding requirements in terms of Clause 5.9.3 within 3 days of the 
Contractor becoming aware of any possible delay to Practical Completion and/or proven 
additional costs that might be incurred due to the Engineer not complying with the provisions of 
Clause 5.9.3”

5.13.1 The penalty for failing to complete the Works is R2 000 per day.

5.16.3 The latent defects period is 10 years.

5.17 Add Clause 5.17:

“Reporting 

The Contractor shall provide a monthly progress report for the Works showing, as a minimum, 
the following information to a format acceptable by the Employer:

5.17.1 Detail of supervisory staff and the number of categorized classes of labour
employed each day for the said period by the Contractor for execution of the 
Contract.

5.17.2 A detailed inventory of Plant kept on Site, full particulars given for each day of 
the month.  Distinction shall be made between owned and hired Plant as well 
as Plant in working order and Plant out of order.  Such inventory shall be 
submitted by the seventh day of the month following the month to be reported.

5.17.3 A Health and Safety report, including detailed report on complacence with 
regulations and of any safety incidents and “near misses”

5.17.4 Progress of each portion of the Works.

5.17.5 All other relevant information.”

6.5.1.2.3 The percentage allowance to cover overhead charges is 10%
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Clause Date 

6.2.3 Replace Clause 6.2.3 with the following:

“If the Contractor has selected a performance guarantee as security, such performance 
guarantee shall be issued by a registered Commercial Bank or Insurance Company registered 
in terms of the Short-term Insurance Act (Act 53 of 1998) The Contractor shall ensure that such 
performance guarantee remains valid and enforceable until the Certificate of Completion is 
issued.  The performance guarantee shall specify an expiry date not less than 84 days after 
the Due Completion Date, and if the Contractor has not become entitled to receive the 
Certificate of Completion of the Works by the date 28 days prior to the expiry date of the 
performance guarantee, the Contractor shall extend the validity of the performance guarantee 
until such time that the Works have been completed." 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Work is 80%.

6.11 Replace clause Heading with Variations exceeding 20 percent

6.11.1 Replace the wording “greater than 15% with “greater than 20 percent”

7.5.3 Adequate notice is defined as 3 working days.

6.10.3 The percentage retention on amounts due to the Contractor is 10%.

The limit of retention money is 10% of the Tender offer, excluding VAT.

Should the Contractor choose to provide a Retention Money Guarantee, such Guarantee shall 
be to the form and conditions acceptable by the Employer.

8.6.1.1.2 The value of Plant and Materials supplied by the Employer to be included in the insurance 
sum is R 0.00.

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is R 500 000.00

8.6.1.2 A Coupon Policy for Special Risks Insurance issued by the South African Special Risk 
Insurance Association is required.

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single claim, the number 
of claims to be unlimited during construction and Defects Liability Period.

8.6.1.5 No additional insurances are required.

10.5.1 This Contract does not allow for dispute resolution by a standing Adjudication Board.

10.5.3 The number of Adjudication Board Members to be appointed is three (3)

10.7.1 The determination of dispute shall be by arbitration.
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C1.2.1.3 PART 2: DATA PROVIDED BY THE CONTRACTOR

Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies.

Clause Data

1.1.1.9 The Contractor is:

[Enter the Legal name of the Contractor].

…………………………………………………………………………………………………….

1.2.1.2 The address of the Contractor is ::
Telephone : ………………………………… Facsimile:    ……………………………

Email: …………………………………………………

Address (Postal: ………………………………. Address (Physical): …………………..

…………………………………………….. …………………………………………..

……………………………………………. …………………………………………..

……………………………………………. …………………………………………..

6.2.1 The security to be provided by the Contractor shall be one of the following:
Type Security:

Value Added tax is excluded from the    
Contract Sum and the value of the Works for 
calculating the percentages. 

Contractor’s choice: Indicate 
“Yes” or “No”

1. Cash Deposit of 10% of the Contract         
Sum plus retention as per clause 

3.10.3
1. Performance Guarantee of 10% of the 

Contract Sum plus retention as per clause 
6.10.3
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C1.3: FORM OF GUARANTEE  
PRO FORMA

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.

GUARANTOR DETAILS AND DEFINITIONS
“Guarantor” means: ……………………………………………………………………………..........

Physical address: …………………………………………………………………………………...

“Employer” means: ……………………………………………………………………………..........

“Contractor” means: ……………………………………………………………………………..........

“Engineer” means: ……………………………………………………………………………..........

“Works” means: ……………………………………………………………………………..........

“Site” means: ……………………………………………………………………………..........

“Contract” means: The Agreement made in terms of the Form of Offer and Accepted and such amendments or 
additions to the Contract as may be agreed in writing between the parties.
“Contract Sum” means: The accepted amount inclusive of tax of R……………………………

Amount in words:  …………………………………………………………………………………………..

“Guaranteed Sum” means: The maximum aggregate amount of R……………………………

Amount in words:  …………………………………………………………………………………………..

“Expiry Date” means:  ……………………………………………………………………………………

CONTRACT DETAILS
Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the 
Works as defined in the Contract.

PERFOMANCE GUARANTEE
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum
2. The Guarantor’s period of liability shall be from and including the date of issue of this performance 

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate 
of Completion of the Works or the date of payment in full of the Guaranteed sum, whichever occurs 
first. The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:
3.1  any  reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

Certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon 
the Guarantor to make payment in terms of 4.2;
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor‘s physical  address 
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 
the Contract of the sum certified in 4.

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the Full outstanding balance upon receipts of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 
is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor
and that the performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor’s maximum liability in term 1.

7. Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of the 
final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund.

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Employer.

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer.

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

11. The Guarantor chooses the physical address as stated above for the services of all notices for all 
purposes in connection herewith.

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order.

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s court.

Signed at…………………………………………………………………………………………….

Date……………………………………………………………………………...............................

Guarantor’s signatory (1)…………………………………………………….............................

Capacity…………………………………………………………………………………................

Guarantor’s signatory (2)…………………………………………………………………….......

Capacity…………………………………………………………………………………………….

Witness signatory (1)………………………………………………………………………………

Witness signatory (2)………………………………………………………………………………
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C1.4 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFET Y
ACT, 1993 (ACT NO, 1993)

THIS AGREEMENT made at ....................................................... on this the ...................... day of 
.................................. in the year..................... between GREATER TAUNG LOCAL MUNICIPALITY
(hereinafter called "the Employer") on the one part, herein represented by 
......................................................………………............… in his capacity as 

……………………………………………..……............................. and delegate of the Employer 

and..............................................................................................................................………….

(hereinafter called "the Principal Contractor") of the other part, herein represented by 

……………………………………..……………………………… in his capacity as 

.............………………….......................................................

WHEREAS the Employer is desirous that certain works be constructed, viz

…………………………………………………………………………………………………

…………………………………………………………………………………………………and has accepted a tender 
by the Principal Contractor for the construction, completion & maintenance of such works and whereas the 
Employer and the Principal Contractor have agreed to certain arrangements and procedures to be followed in 
order to ensure compliance by the Principal Contractor with the provisions of the Occupational Health and Safety 
Act 1993 (Act 85 of 1993 and the Construction Regulation, May 2014);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Principal Contractor shall execute the work in accordance with the contract documents pertaining 
to this contract. 

2. This Agreement shall hold good from its commencement date, which shall be the date of a written 
notice from the employer or engineer requiring him to commence the execution of the Works, to 
either:

a) the date of the final certificate issued in terms of the relevant clauses of the General 
Conditions of Contract (hereinafter referred to as "the GCC"), as contained in the contract 
documents pertaining to this contract, or

b) the date of termination of the contract.

3. The Principal Contractor declares himself to be conversant with the following:-

a) All the requirements, regulations and standards of the Occupational Health and Safety Act 
(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and with 
special reference to the following Sections of The Act.

i) Section 8:  General duties of employers to their employees.

ii) Section 9: General duties of employers and self-employed persons to persons other 
than employees.

iii) Section 37: Acts or omissions by employees or mandatories and
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iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement.

v) Construction Regulations 2003, and other safety regulations, as applicable.

b) The procedures and safety rules of the employer as pertaining to the Principal Contractor and 
to all his sub Contractors.

4. The Principal Contractor is responsible for the compliance with the Act by all his sub-Contractors, 
whether or not selected and/or approved by the employer.

5. The Principal Contractor warrants that all his and his sub-Contractors’ employees are covered in terms 
of the Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain in force 
whilst any such employees are present on site. A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement.

6. The Principal Contractor undertakes to ensure that he and/or his sub-Contractors and/or their respective 
employees will at all times comply with the following conditions:

a) The Principal Contractor shall assume the responsibility in terms of Section 16.1 of the 
Occupational Health and Safety Act.  The Principal Contractor shall not delegate any duty in 
terms of Section 16.2 of this Act without the prior written approval of the Employer.  If the 
Principal Contractor obtains such approval and delegates any duty in terms of section 16.2 a 
copy of such written delegation shall immediately be forwarded to the Employer.

b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 
Principal Contractor to the Department of Labour as well as to the Employer. The Employer will 
further be provided with copies of all written documentation relating to any incident.

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms 
of section 32 of the Occupational Health and Safety Act into any incident involving the Principal 
Contractor and/or his employees and/or his sub-Contractors. 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER: ……………………………………………………

WITNESS:

1. .................................................. 2. ....................................................

NAME(Print): NAME(Print):

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR: .......................................................

WITNESS:

1. .................................................. 2. ....................................................

NAME(Print): NAME(Print):
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C1.5 SAFETY AGREEMENT 

MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN:

GREATER TAUNG LOCAL MUNICIPALITY

(HEREINAFTER REFERRED TO AS THE MUNICIPALITY)

herein represented by: …………………………………………………………………………………………….

in his capacity as …………………………………………………………………………………………………..

of the Municipality, he being duly authorized thereto

and

………………………………………………………………………………………………………………............

(hereinafter referred to as Mandatory)

hereinafter represented by ………………………………………………………………………………………..

in his capacity as …………………………………………………………………………………………………..

of the Mandatory, he being duly authorised thereto

WHEREAS:

1. The Municipality and the mandatory entered into a written, alternatively oral agreement on the 
…………….. day of ………………………………. 20……………  in terms of which the Mandatory 
undertook to carry out the following work for the Municipality, viz.  (give a short description of the type of 
contract work to be done as well as the address where work will be done)

CONSTRUCTION OF KGATLHENG ROADS AND STORM-WATER CHANNEL
(The said contract work is hereinafter referred to as the Work)

2. The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the Act)
contains amongst others certain provisions with regard to the health and safety of people at work and in 
connection with the usage of plant and machinery, as well as the protection of other persons than 
persons at work against hazards to health and safety that originates from or in connection with the 
activities of persons at work. 

3. Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, 
of supposition and accompanying liability of the Municipality as stipulated in section 37(1) of the Act.

4.   The parties have reached consensus with regard to the terms and conditions to which they agree in 
terms of the provisions of section 37(2) of the Act.

NOW THEREFORE THE PARTIES AGREE AS FOLLOWS

1. WRITTEN AGREEMENT 

The parties herewith agree in terms of section 37(2) of the Act of arrangements and procedures that must be 
followed to ensure compliance with the provisions of the Act by the Mandatory.

2. ACKNOWLEDGEMENT BY THE MANDATARY

The Mandatary acknowledge herewith that he is fully acquainted with the contents of the Act, as well as with all 
regulations and SABS codes of practice that have been made in terms of section 43 of the Act.
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3. UNDERTAKING BY MANDATARY

(a) The Mandatary hereby undertakes and bids himself to the Municipality to ensure prompt and strict 
compliance with the provisions of the Act and the said Regulations as well as with the provisions included in 
this Safety Agreement at all times during the execution of the Works

(b) It is hereby recommended that the provisions of this Safety Agreement as set out hereinafter are in no 
way intended to restrict the duties of the Mandatary, nor to exempt the Mandatary from his obligation in 
accordance with the Act and the said regulations

4. PERSONAL PROTECTIVE EQUIPMENT

(a) It is compulsory to wear equipment for eye protection when working in an eye protection zone or where 
the work requires eye protection 

(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work
requires safety helmets.

(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work requires
hearing protection.

(d) The wearing of other protective clothing and equipment as prescribed by the Occupational Health and 
Safety Officer of Greater Taung Local Municipality is compulsory.

(e) The Mandatary shall ensure that the statutory requirements are complied with all times.

5. FENCING AND GENERAL MACHINERY PROTECTION

No shield or fencing may be removed from or be moved at any machinery or installation without written 
permission.

6. SCAFFOLDING, LADDERS, TOOLS, ET CETERA

The Mandatary without the written permission of the Municipality may use no equipment or tools that belong to 
the Municipality.

Except where agreed beforehand the Mandatary shall provide enough tools and equipment to enable him to 
complete the Works and the Mandatary shall provide all storerooms, offices and eating   he may need.  The 
Mandatary will be responsible for all his material on site.

In special case where the Municipality may lend equipment, tools or materials to the Mandatary, the Mandatary 
will use such equipment, tools and/or materials at his own risk and the Mandatory herewith indemnifies the 
Municipality against any liability of whichever nature or from any cause whatsoever, whether direct or indirect, 
that may arise from such usage.

5. SERVICES AND WORKING METHODS

The written permission of the Chief Executive/Municipal Manager of the Municipality shall be obtained where 
any work which must be undertaken by the Mandatary is connected with a working process or machinery or any 
other service in connection therewith, or may possibly affect it, before he commences with such work. 

Approval shall be obtained from the Eskom before any equipment is connected to the electrical supply. All 
equipment shall be isolated before any equipment is connected to the electrical supply.  It shall be isolated and 
be provided with earth leakage protection.  Electrical machinery, portable electrical tools and portable lights 
must comply with the requirements of the applicable regulations.

Work permits must be issued in terms f the Occupational Health and Safety Act and Regulations when the 
nature of the work requires it.  Permits must be issued by the relevant departmental head where necessary.
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6. EXCAVATIONS

Written permission for excavation shall be obtained from the stakeholders and the Mandatary shall make sure 
of the existence and position of the electrical cables, discharge pipes, gas lines, water conduits, et cetera before 
he commences with any excavation work.
All excavation and obstructions and/or any openings in platforms or floors shall be enclosed in a safe way and 
warnings notices shall be erected to ensure absolute safety.  An adequate number of red or orange caution 
lights shall be provided when it is dark or should be bad light prevail.

The area surrounding excavations shall be kept in a safe, orderly and tidy condition.  No loose material of 
whatever nature may be left in walkways or workplaces or be allowed to block walkways or workplaces.

Nobody may enter into any restricted area in which hazardous frames or a shortage of oxygen exists without a 
permit giving permission to do so, issued by the head of the relevant department of the municipality and until it 
has been certified safe for entrance by the Occupational Health and Safety Office and the Health Inspector of
the Municipality.

9 RESTRICTION TO WORKPLACE

Employees of the Mandatary shall be restricted to their work places except when they have to leave their area 
for work purposes or when they visit toilets.

10. SUBCONTRACTORS

The Mandatary shall ensure that all sub-Contractors receive a copy of this safety agreement and must ensure 
they comply with it.

11. OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL 
ACCIDENTS

The Occupational Health and Safety Officer of the Municipality is available for consultation and he will make
periodical visits to the workplace of the Mandatary.  Any hazardous occurrence or incident to the employees of 
the Mandatary that results in absence from work for a period longer than three days shall be reported in writing 
to the Occupational Health and Safety Officer of the Municipality within forty-eight hours as well as to the 
Department of Labour as specified by the Act.  Every user, employee, occupier, builder or excavator must, 
under this Act, keep record of all accidents that occur.

In the case of an accident that results in loss of life, nobody may disturb the scene of the accident or any articles 
involved in the accident prior to the arrival of the Occupational Health and Safety Officer and the Inspector, 
unless it is to prevent another accident from happening or the prevention of loss of life or to remove corpses.

The Occupational Health and Safety Officer will issue contravention to the Mandatary or a sub Contractor when 
there is a non compliance and will specify the time in which it must be certified.

The Occupational Health and Safety Officer will issue work stop notices to the Mandatary or sub Contractor
whenever he is of the opinion that the health and safety of any person at work is threatened or that the 
contravention notices are not adhered to.

12. FIRST AID

Where five or more persons are employed at a workplace, the Mandatary shall provide and maintain an 
adequately equipped first-aid box that’s meets the following requirements.

(a) Every First-Aid box shall contain the minimum contents as prescribed by the Occupational Health and
Safety Act.

(b) Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid box. 

(c) Each first-aid box shall be kept in a place readily accessible in case of an incident.
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All first-aid boxes shall be placed under control of a responsible person except where five or less persons are 
at work.  The responsible person must be in the possession of a valid first-aid certificate issued by one of the 
following organizations:

A South-African Red Cross Society 

B St. John’s Ambulance Foundation

C South-African First Aid League  

A notice indicating where the first-aid- box is kept as well as the name of the person in charge, shall be affixed 
in a conspicuous place. The first-aid facilities of the Municipality may be used during emergencies.

13. FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL

The Fire department of the Municipality shall be notified before any welding, oxyacetylene welding, cutting, 
burning of paint or tar from floors or roofs is undertaken so that the necessary fire prevention measures can be 
arranged.  All “NO SMOKING AND OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered 
to.  The Mandatary and his senior employee shall acquaint themselves and their fellow workers with the fire 
prevention measures of the Municipality, which will also include fire alarm notices and exists in case of fire, and 
they shall ensure that these rules are strictly complied with.

14. COMPLETION OF WORK

Before the Mandatary or his sub-Contractors leaves the site they shall inform the Head of the relevant 
Department of the Municipality and obtain his/her approval that the work has been completed satisfactory and 
that the site of the work is left in good condition.

15 SALVAGED MATERIAL AND EQUIPMENT

Any building demolished or equipment or materials that are salvaged whilst carrying out work shall remain the 
property of the Municipality, unless the Contractor specifically provide otherwise.

16 BREAKING OF THESE RULES AND POOR CONDUCT

The Mandatory is warned that no behaviour that causes danger to their own employees, to the employees of 
the Municipality or General public will be tolerated. The Occupational Health and Safety Officer of the 
Municipality reserves the right of the withdrawal of any employees of the Mandatary or Municipality from the 
premises in the case of any default  or breach of the agreement; alternatively to cancel the agreement referred 
to in par.2 in which event the Municipality will be entitled to appoint an alternative Contractor to complete the 
work and recover the costs thereof from the mandatory, without prejudice to any alternative or additional right 
or action or remedy to the Municipality, to recover from the mandatory damages  for the default or breach and 
the cancellation.

The senior employees of the Mandatary shall sign a note of acknowledgement of this safety agreement to certify 
that they have received the regulations as included herein and that they understand the regulations 

17. INTOXICATION

Nobody that is in a state of intoxication or that is in any other condition that causes or may cause his/her 
incapability to control him/herself or persons under his control may and shall not be permitted on the premises 
of the Municipality.  The Occupational Health and Safety Officer of the Municipality reserves the right to the 
withdrawal of any employees of the Mandatary or Municipality from the premises in the case of any 
transgression of this nature.

18. CONFIDENTIALITY

The Mandatary shall at all times treat data information that have been made known to him or that he requires 
in connection with his work from the Municipality as confidential and he may not make unauthorised use thereof.  
He must also ensure that such data and information are not communicated to anybody else that is not an 
employee of the Mandatary without obtaining prior written approval from the Municipality andhe must further 
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ensure that that such persons do in fact know that the said information is confidential and that they are obliged 
to treat it as such. 

The Mandatary shall provide for adequate physical protection for any confidential documents, sketches, et 
cetera that he receives from the Municipality in connection with the work as well as for any copies thereof that 
he makes.  He shall hand back all documents sketches and copies thereof to the Municipality upon completion 
of the work, or earlier, if so requested by the Municipality. The Mandatary shall inform the Municipality 
immediately should any such documents or sketches become lost

19. INDEMNIFICATION BY THE MANDATARY

The following conditions will be applicable to the Mandatory:

(a) The Mandatary is liable and herewith indemnifies the Municipality irrevocably and in full against any 
claim for loss or damage to property or arising from death or injury of any person and any associated 
loss or damage suffered, and against all lawsuits, claims, demands, costs, expenses, ad charges that 
may arise when the said occurrences are caused on purpose or through the negligence, violation of 
legal obligations or failure by the Mandatary or its employees.

(b) Whenever any of the employees of the Municipality is busy with work to, or with the supply of 
material that will be used during the execution of the work by the Mandatary, or otherwise busy with 

work under the instruction and supervision of the Mandatary, in as far as they may be negligent or fail to do 
their duty, they will be regarded as employees of the Mandatary 

(c) All installations, equipment, hoisting-apparatus and other implements, scaffoldings, ladders, 
material, etc et cetera that are borrowed from the Municipality by the Mandatary for usage 
during the execution of the work, will be used entirely at the risk of the Mandatary or employees of 
the Mandatary and the Mandatary herewith indemnifies the Municipality irrevocably and in full 
against any liability that may arise from such usage.

20. AMENDMENTS MUST BE IN WRITING

The parties agree herewith that this safety agreement is the only safety agreement between them and that no 
amendment thereof will be valid unless it is in writing and signed by both parties.

21. JURISDICTION AND LEGAL COSTS

In the event of any legal action being instituted pertaining to this agreement, the party in default or breach will 
be liable for the other party’s legal costs on the scale as between attorney and own client and the parties 
consent to the jurisdiction of the magistrate’s court for purpose of any legal action being instituted.



 

Bid No. GTLM/INFR05/2022/2023 Page 110 of 200 
 

PARTICULARS OF THE MANDATARY

Name (Mandatary) ……………………………….…………………………………………….............................

CEO (Section 16(1)) ……………………………………………………………………………………………….

ID NO …………………………………………………………………………………………………………………

Designation  ………………………………………………………………………………………………………….

Name of Business …………………………………………………………………………………………………..

Address of Business ………………………………………………………………………………………………...

………………………………………………………………………………………………………………………….

………………………………………………………………………………………………………………………….

…………………………………………………………………………………………………………………………..

Tel number ……………………………………………………………………………………………………………
(h) (W) e-mail

Number of employees employed …………………………………………………………………………………..

Registration number as allocated to the Mandatary by the Workman’s Compensation Commissioner

………………………………………………………………………………………………………………………….

Date allocated …………………………………………………………………………………………………….....

Thus done and signed on this ………………day of……………………..20…………. 

……………………………………… ……………………………………..
(Signature) (Name in print)
THE MANDATARY

As witnesses:

……………………………………… ……………………………………..
(Signature) (Name in print)

……………………………………… ……………………………………..
(Signature) (Name in print)

Thus done and signed on this ……….day of…………………………………….20……

……………………………………… ……………………………………..
(Signature) (Name in print)
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THE MUNICIPALITY 

As witnesses:

……………………………………… ……………………………………..
(Signature) (Name in print)

……………………………………… ……………………………………..
(Signature) (Name in print)

Acknowledgement of receipt of the agreement:

THE MANDATARY
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Part C2 Pricing Data
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C1.1 PRICING INSTRUCTIONS
 

Provides the criteria and assumptions, which it will be assumed (in the contract) that the tenderer has taken into 
account when developing his prices.

This Bill of quantities forms part of the contract documents and must be read in conjunction with all the other 
documents comprising the contract documents.  For the purposes of this bill of quantities, the following words 
shall have the meanings hereby assigned to them.

Unit: The unit of measurement for each item of work as defined in the standard specifications 
or the project specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of work for which the tenderer tenders to do the work.

Amount : The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the schedule of 
quantities, the specifications or elsewhere, but of which the quantity of work is not 
measured in units.

Bill of Quantities

1 Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 
Specification for Road and Bridge Works for State Authorities (1998 edition), subject to the following 
amendments and additions:

2 The units of measurement described in the Bills of Quantities are metric units. Abbreviations used in these
Bill of Quantities are as follows:

% = per cent
h = hour
ha = hectare
kg = kilogram
kl = kilolitre
km = kilometre
km-pass = kilometerpass
kPa = kilopascal
kW = kilowatt
l = litre
m = metre
mm = millimetre
m2 = square metre
m2.pass = square metre-pass
m3 = cubic metre
m3.km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
P C sum  = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Workday
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3 For the purposes of the Bill of Quantities, the following words shall have the meanings hereby assigned to 
them:

Unit : The unit of measurement for each item of work as defined in the COLTO Standard 
Specification for Road and Bridge Works for State Authorities (1998 edition).

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities but 
the quantity of work of which is not measured in any units.

4 Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is 
made for waste. Attention is directed to the provisions of clause 1220 of the standard specifications 
regarding the measurements of quantities for payment.  Except where specified otherwise than in clause 
1220, the nett measurement or mass of the finished work in place shall be taken for payment, and any 
volume or mass of work in excess of that prescribed, shall be excluded

5 The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work 
described under the several items. Such prices and rates shall cover all costs and expenses that may be 
required in and for the execution of the work described, and for all the risks, obligations and responsibilities 
specified in the general conditions of contract, special conditions of contract, standard specifications and 
project specifications shall be considered as provided for collectively in the items of payment given in the 
bill of quantities.

Such prices and rates shall also cover full compensation for completing and maintaining, during the 
defects liability period, all the work shown on the drawings and specified in the standard specifications 
and project specifications and the cost of all general risks, liabilities, and obligations set forth or implied 
in the Contract Data, as well as overhead charges and profit. Reasonable prices shall be inserted, as 
these will be used as a basis for assessment of payment for additional work that may have to be carried 
out.

6 A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are stated 
or not. An item against which no price is entered shall not be paid for but will be considered to be covered 
by other prices or rates elsewhere in the Bill of Quantities.

If the tenderer should group a number of items together and tender one lump sum for each group of 
items, this single tendered lump sum shall apply to that group of items and not to each individual item, 
or should he indicate that full compensation for any item has been included in the rate for another item, 
the rate for the item included in another item shall be deemed to be nil.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the 
execution of the contract

7 Reasonable compensation will be received where no pay item appears in respect of work required in 
terms of the Contract, which is not covered in any other pay item. 

8 The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of 
identifying the items.  More details regarding the extent of the work under each item appear in the scope 
of work. Reference shall, inter alia, be made to the drawings, standard specifications, project 
specifications, general conditions of contract and special conditions of contract for more detailed 
information regarding the extent of work entailed under each item.
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9. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 
COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 edition).  Item 
numbers prefixed by the letter B refer to payment items described under part B of the project 
specifications, those with C to payment items described under part C, and so on for further parts of the 
project specifications.

Item numbers in schedule B of the schedule of quantities are, in addition, preceded by the number of 
each separate part of schedule B of the schedule of quantities, e.g. payment item 62.02 described in the 
standard specifications (clause 6210), when used in part 3 of schedule B of the schedule of quantities, 
would be numbered 3/62.02, and if this payment item had been amended in part B of the project 
specifications, the payment item would be indicated as 3/B62.02.

10 The quantities set out in the schedule of quantities are only approximate quantities.   The quantities of work 
finally accepted and certified for payment, and not the quantities given in the schedule of quantities, will be 
used to determine payments to the Contractor

The validity of the contract shall in no way be affected by differences between the quantities in the 
schedule of quantities and the quantities finally certified for payment. Work is valued at the rates or lump 
sums tendered, subject only to the provisions of sub clause 1209 (a) of the standard specifications.  

11 The amount of work or the quantities of material stated in the schedule of quantities shall not be considered 
as restricting or extending the amount of work to be done or quantity of material to be supplied by the 
Contractor

12 The statement of quantities of material or the amount of work in the schedule of quantities shall not be 
regarded as authorisation for the Contractor to order material or to execute work.  The Contractor shall 
obtain the Engineer’s detailed instructions for all work before ordering any materials or executing work or 
making arrangements in this regard

13 The provisions of clause 6.6 of the general conditions of contract shall apply to provisional sums and prime 
cost sums.

14 Subject to the conditions stated in paragraph 15 below, the rates and lump sums filled in by the tenderer in 
the schedule of quantities shall be final and binding with regard to submitting the tender, and may not be 
adjusted should there be any mistakes in the extensions thereof and in the total sums appearing in the 
tender.  Should there be any discrepancies between the tender sum and the correctly extended and totalled 
bill of quantities, the tendered sum will be regarded as being correct, and the Employer shall have the right 
to make adjustments to the tender rates to reconcile the tender sum with the total of the bill of quantities.  
In such an event the Contractor will be consulted but, failing agreement between the parties, the decision 
of the Employer shall be final and binding.  Adjustment of the tender rates will take place prior to the signing 
of the contract.  In their own interest tenderers must make doubly sure of the correctness of their tendered 
rates, the extensions and the tender sum.

15 A tender may be rejected if the unit rates or lump sums for some of the items in the schedule of quantities 
are, in the opinion of the Employer, unreasonable or out of proportion, and if the tenderer fails, within a 
period of seven (7) days of having been notified in writing by the Employer to adjust the unit rates or lump
sums for such items, to make such adjustments.

16 Those parts of the contract to be constructed using labour-intensive methods have been marked in the bill 
of quantities with the letters LI in a separate column filled in against every item so designated.  The works, 
or parts of the works so designated are to be constructed using labour-intensive methods only. The use of 
plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to 
the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities, 
which must be done by hand, and this clause does not over-ride any of the requirements in the generic 
labour intensive specification in the Scope of Works. 
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17 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in 
the Scope of Works) will not be made unless they are constructed using labour-intensive methods.  Any 
unauthorised use of plant to carry out work, which was to be done labour-intensively will not be condoned, 
and any works so constructed will not be certified for payment.
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C2.1 BILL OF QUANTITIES
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Part C3 Scope of Work
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C3.1 Project Specifications

PART A: GENERAL

A1 Miscellaneous

The Standard Specifications that form part of this Contract have been written to cover all phases of work 
normally required for road contracts, and therefore cover items of work not applicable to this particular Contract.

The Project Specifications form an integral part of the Contract Documents, supplement the Standard 
Specifications, and take precedence in the event of discrepancies with the Standard Specifications, the 
Schedule of Quantities or the Drawings.

A2 Description of the Work

A2.1 The Site

A2.2 Employer’s Objectives

The objective of the Employer is to construct a storm water drainage channel in Kgatlheng Village, for purposes 
of managing and controlling the excessive storm water that flows through the village.

Objectives during construction are to economically empower black enterprise contractors by providing them with 
a portion of the work, work opportunities to the local communities, provide training to local and other labourers 
and to execute and complete the work with a high degree of safety and sensitivity to the environment and quality.

A2.3 Location of Works

The project is located in Kgatlheng Village, approximately 5 km north-east of the town of Taung. The project 
falls within the jurisdiction of the Greater Taung Local Municipality.

A2.4 Overview of the Project

The project comprises the construction of 1500 meters of a stone pitched storm water channel and 1300metres 
of paved road with 60mm thick interlocking paving blocks with a width of 5m in Kgatlheng Village. The key 
elements of the channel construction shall comprise setting out, trench excavation, earthworks and compaction, 
trimming, stone pitching and grouting, culvert construction, fencing and signage. 

The position of all existing services (e.g. water reticulation, house connections, Eskom cables, electricity 
reticulation, sewer reticulation and Telkom cables) must be verified with the service owner (e.g. Municipality, 
Eskom and Telkom) prior to carrying out any excavations and/or working in the area. These services must be 
adequately protected and must not be damaged during construction.

A2.5 Traffic

There are no traffic counts available for internal roads in Kgatlheng Village.

Detailed Description of the Works

The project comprises the construction of 1500m length of storm water channel and 1300m paved road with 
60mm interlocking paving blocks in Kgatlheng Village. The channel shall be trapezoidal in cross-section, with a
channel invert width of 1.0m and overall depth of 1.5m. The invert of the channel shall generally be 1.0m below 
the natural ground level. The sides of the channel shall be at a slope of 600 to the horizontal. The inside of the 
channel shall be lined with stone pitching. The preparatory work shall entail the setting out of the storm water 
channel and the possible relocation of water lines. The key elements of the channel construction shall comprise 
trench excavation, earthworks and compaction, trimming, stone pitching and grouting, culvert construction, 
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fencing and signage. The invert and sides of the channel shall be well trimmed and compacted to a density of 
93% Mod AASHTO.

Since construction shall take place under trafficked conditions, minimum disruption to the residents must be a 
major consideration. 

The positions of all existing services (e.g. water reticulation, house connections, Eskom cables electricity 
reticulation and Telkom cables) must be verified with the service owner (Municipality, Eskom and Telkom
respectively) prior to any excavation and/or working in a specific area. These services must be adequately 
protected and not be damaged during construction.

A3.1 Extent of the Works

The main items of work to be undertaken in terms of the contract involve the following:

Contractors establishment on site
Compliance with EMP requirements
Compliance with OHS Act requirements
Provision of temporary workforce
Office for the Engineer’s personnel
Confirmation of position and protection of existing services
Accommodation of traffic
Construction of temporary bypasses, where required
Repair and blading of internal roads along the storm water channel
Trench excavation of storm water channel 
Box-Cutting of the road
Importing of materials for layers works 
Backfilling, where necessary, and compaction of invert and sides
Trimming of sides and channel floor
Construction of rectangular portal culverts
Stone pitching of channel
Erection of information and danger warning signage
Construction of fencing around the disused borrow pit
Finishing-off of the road reserves

A3.2 Typical Cross-Section of Storm Water Channel

The channel shall be trapezoidal in cross-section, with a channel invert width of 1.5m and overall depth of 
1.0m. The invert of the channel shall generally be 1.0m below the natural ground level. The sides of the 
channel shall be at a slope of 600 to the horizontal. The inside of the channel shall be lined with stone pitching.

A3.3 Geotechnical Conditions

During geotechnical investigations it was found that two distinctive soil profiles are present at the Kgatlheng 
site. The first profile constitutes weathered granite and the second profile is moderately weathered to highly 
weathered diabase. Diabase falls within mudstones if completely weathered it tends to have high expansive 
potentials. The consistency and stiffness of soils encountered during profiling were noted to be medium dense 
to stiff with estimated allowable bearing capacity above 100Kpa.

A3.4 Sources of Construction Materials

The excavated gravel is generally suitable for backfilling of channel floor and sides.

A3.5 Accommodation of Traffic
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The channel construction shall take place in fairly narrow road reserves commonly encountered in traditional 
villages. This could pose difficulties with respect to accommodation of traffic. The Contractor must ensure 
smooth flow of traffic at all times and may have to provide by-passes where necessary. The Contractor must 
manage the traffic in accordance with the prescribed requirements

Along the project route, the Contractor must at all times ensure access to the adjacent properties.

A3.6 Existing Services

The following existing services may be encountered within the road reserves;

Overhead power lines
Electrical cables
Water supply lines
Water house connection

The Contractor must make the necessary arrangements to locate and safe guard these services during the 
Works. The Contractor must repair and pay for any damage to known existing services.

Any overhead services crossing the road must clear the final road level by at least 6,1m.

A4 Drawings

The Contractor shall be supplied with three sets of copies of construction drawings at the start of the project. 
These prints shall be issued free of charge and the Contractor must make any additional prints he may require 
at his own cost.

Any information in the possession of the Contractor that is required by the Engineer’s Representative to 
complete his as-built drawings must be supplied to the Engineer’s Representative before a Certificate of 
Completion will be issued.

Only figured dimensions must be used and drawings must not be scaled unless instructed by the Engineer. The 
Engineer shall supply any figured dimensions that may have been omitted from the drawings.

The levels given on the Drawings are subject to confirmation on the Site and Contractor shall submit all levels 
to the Engineer for confirmation before he commences construction. The Contractor shall check all clearances 
given on the drawings and shall inform the Engineer of discrepancies.

A5 Power supply and other services

The Contractor must make his own arrangements concerning the supply of electrical power and all other 
services. No direct payment will be made for the provision of electrical and other services. The cost of providing 
these services will deemed to be included in the rates and amounts tendered for the various items of work for 
which these services are required.

A6 Construction in confined areas

It may be necessary for the Contractor to work in confined areas. No additional payment will be made for work 
in “restricted areas” except in the case of structures as described in sub clause 6108 (d) of the Standard 
Specifications. In certain areas the width of the fill material and pavement layers may reduce to zero and the 
working space maybe confined. The method of construction in these confined areas depends on the Contractors
constructional plant. However, the Contractor must note that measurement and payment will be in accordance 
with the specified cross-sections and dimensions irrespective of the methods used to achieve these cross-
sections and dimensions, and that the rates and amounts tendered will be deemed to include full compensation 
for any special equipment or construction methods or for any difficulty encountered in working in confined areas 
and narrow widths, and at or around obstructions, and that no extra payment will be made nor will any claim for 
payment be considered on account of these difficulties.

A7 Contractors Camp Site
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The Contractor shall make his own arrangements regarding the establishment of a camp site and housing for 
his construction personnel and all regulations stipulated by the local authority shall be adhered to.

It is anticipated that the Contractors choice of a camp site will be influenced by the availability of telephone and 
electrical connections as well as the supply of portable water.

A8 Security

The Contractor shall be responsible for the security of his personnel and Constructional Plant on and around 
the site of the works and for the security of his camp. No claims in this regard will be considered by the Employer.

A9 Water for construction purposes

The Contract will be undertaken in an arid area with scarce water resources. The Contractor must make 
adequate provision in his Tender for all negotiations and procurement of water for construction activities and all 
related costs will be deemed as to be included in his Tendered rates

The area is serviced by piped water reticulation network and water for construction purposes may be available, 
but would depend on negotiations with the Municipality. The Contractor must make the necessary arrangements 
for a connection point and the associated payments for the connection and water consumed.

A10 Additional requirements for construction activities

a) The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a 
hazard on the roads.

b) Failure to maintain roads signs, warning flashing lights, etc, in a good condition shall constitute ample 
reason for the Engineer to bring the works to a stop until the roads signs, etc, have been repaired to his 
satisfaction.

 
c) The Contractor may not commence constructional activities before adequate provision has been made 

to accommodate traffic in accordance with the requirements of this document and the South African
Road Traffic Signs Manual (SARTSM – Vol 2, Chapter 13).

 
d) The Contractor may not proceed with permanent works before the required offices and laboratories of 

the Engineer’s site personnel have been erected by him. This includes the provision of electricity, 
sanitary arrangements, portable water and telephone, email and fax facilities. In the event where the 
Contractor cannot obtain telephone lines timeously from Telkom, a wireless system shall be provided 
for telephone, email and fax facilities.

A11 Temporary latrines

The Contractor shall provide sufficient latrine facilities for the use of his employees. He shall be entirely 
responsible for enforcing their use and for maintaining such latrines in a clean, orderly and sanitary condition to 
the satisfaction of the Engineer and the Employer. Latrines shall be positioned within walking distance from 
wherever employees and labourers are employed on the works.

A12 Moving existing services

Services belonging to any public or private authority, which require moving shall be dealt with in the manner 
specified in Clause B1202.

The Contractor shall liaise with the necessary service authorities to establish the position of their services. These 
must be located and marked in advance of construction. The Contractor must take all reasonable steps to 
protect existing works against damage, which may arise as a result of his operations on the site.
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The Contractor will be held responsible for direct or consequential damage to any existing works including any 
claims which may arise as a result thereof and the cost of repair of any such damage shall be borne by the 
Contractor unless it is established by the Engineer that the Contractor exercised reasonable care and damage 
was unavoidable.

The owners and the Engineer shall be notified immediately of any damage done to existing works.

If so directed by the Engineer the positions of existing works shall be changed by the Contractor to meet the 
requirements of the proposed work. The cost of such work shall be paid for at the applicable rates set out in the 
Bill of Quantities or, in such rates, at mutually agreed between the Engineer and the Contractor.

All communication by the Contractor with the relevant authorities in connection with services must be directed 
through the Engineer.

A13 Training
 
Technical skills, generic and management skills training shall not be provided in this project. Normally Part D of 
the Project Specifications deals specifically with matters regarding training, and a payment item for that would 
be included in the Project Specifications.

A14 Use of local resources

A major objective of this Contract is the optimum use of local resources. One of the methods to be adopted to 
achieve this objective is through the implementation of labour-optimising construction methods. Labour-
optimising construction is defined in Clause B 1156 of Part B of the Project Specifications.

A15 Labour-optimising construction activities

(a) General
 
The portions of the Works listed in sub-clause (b) below shall, unless otherwise instructed by the Engineer, be 
constructed under this Contract using labour-optimising construction methods only. Payment for works identified 
in sub-clause (b) below shall be made in accordance with the pay items provided in the Bill of Quantities.

In respect of those portions of the Works which are not listed in Sub-clause (b) the construction methods adopted 
and plant used shall be at the discretion of the Contractor, provided always that the construction methods
adopted and Plant used by the Contractor are appropriate in respect of the nature the Works to be executed 
and the standards to be achieved in terms of the Contract.

(a) Operations to be executed using labour-optimising construction methods
 
The following portions of the Works shall be executed using labour-optimising construction methods:
 

i. Clearing and grubbing the site 
ii. Excavating for all open drains, culverts, inlet and outlet structures, concrete structures, road sign posts 

and guardrail posts
iii. Constructing catch-water banks and mitre banks
iv. Constructing culvert inlet and outlet structures as well as cast in situ slabs, including all masonry work 

and minor precast work
v. Removing oversize material, backfilling and compaction of excavation floor and sides
vi. Trimming of channel floor and sides
vii. Construction of stone pitching
viii. Fencing around the borrow pit to be used as an attenuation facility
ix. Finishing the road reserves
x. Treating temporary diversions
xi. Repairing and blading internal roads along the storm water channel
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A16 RESTRICTIONS ON THE USE OF PERSONNEL IN THE PERMANENT EMPLOY OF THE 
CONTRACTOR

(a) The Contractor shall limit the use on the Contract Works of his permanently employed personnel to that 
of key personnel only (as defined in Part C of the Project Specifications) and shall, subject to the further 
provisions of the following parts of the Project Specifications

(i) Part C - Provision of the temporary workforce,
(ii) Part D - Provision of structured training,

Execute and complete the Works using a temporary workforce employed directly by the Contractor and/or by 
Sub-Contractors.
 
(b) The Engineer may at his discretion, upon receipt of a written and fully motivated application from the 

Contractor and where he deems the circumstances to warrant, authorise in writing that the Contractor
may use in the execution of the Works, workers not being his key personnel but who are in his permanent 
employ. Without limiting the generality of application of this sub-clause, circumstances which may be 
considered by the Engineer to warrant the authorization of the use of the Contractor's permanent 
employees not being key personnel, include:

(i) The unavailability of sufficient numbers of temporary workers and/or SubContractors to execute 
the Works, provided always that the Contractor has proven that he has exercised his best 
endeavours and taken all reasonable actions to recruit sufficient numbers of temporary workers 
and SubContractors and has exhausted all reasonable recruitment options

(ii) The unavailability within the temporary worker pool and/or subContractor sources available to the 
Contractor in terms of the Contract, of sufficient of the required knowledge and skills necessary for 
the execution of the Works or specific portions thereof, in cases where the time for completion 
allowed in the Contract is insufficient to facilitate the creation of the necessary skills through the 
provision of training as contemplated in this Contract

(iii) Any other circumstances which the Engineer may deem as constituting a warrant.

A17 Community liaison and community relations

In all dealings with the various communities and workers employed from within the communities, the Contractor
shall take due cognisance of the character, culture and circumstances of the communities involved and shall at 
all times use his best endeavours to avoid the development of disputes and to foster a spirit of co-operation and 
harmony towards the Contract.

The Contractor shall at all times keep the Engineer fully informed on all matters affecting the Contract and the 
communities, and shall attend all meetings of the Project Co-ordinating Committee as may be reasonably 
required by the Engineer. All matters concerning the communities shall be discussed and, where possible, 
resolved at such meetings.

Where any resolution of the Project Co-ordinating Committee shall be contrary to the terms and provisions of 
the Contract, the Contractor shall not give effect to them without a prior written instruction from the Engineer.  
Where the Contractor is of the opinion that any instruction of the Engineer issued in terms of this clause will 
result in him incurring additional costs which were not provided for in his tendered rates and prices, and/or that 
a delay in the progress of the Works will result, he will be entitled to submit a claim in terms of Clause 10 of the 
General Conditions of Contract, provided always that the period of twenty-eight (28) days referred to in Clause 
10 shall be reduced to three (3) normal working days in respect of all claims submitted in terms of this clause

A18 Programme requirements for construction activities

The Contractor shall programme his activities to be suitable in terms of his resources to complete the contract 
inside the stipulated time period.
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PART B: MATTERS RELATING TO THE STANDARD SPECIFICATIONS

The following specifications shall apply for the construction of the Works.

(a) The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998)

The Contractor may purchase copies of the COLTO Standard Specifications for Road and Bridge 
Works for State Road Authorities (1998) from the South African Institution of Civil Engineers 
(SAICE)

SAICE Waterfall Park, Howick Gardens, Becker Street, Vorna Valley, Midrand

Tel 011 805 5947 and Fax 011 805 5971: Contact Angeline Aylward

Or

SABS or BS Specifications and codes of Practice

(b) Wherever any reference is made to the South African Bureau of Standards (SABS) and the British 
Standards Specifications (BSS) in either these Bill of Quantities or the Specification of Materials and
Methods to be used (00G-001E), this reference shall be deemed to read ‘SABS or equivalent 
standard’ and BS or equivalent standard respectively.

(c) Various other specifications specified in the COLTO Standard Specifications of the Project 
Specification

B1 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND
ADDITIONAL SPECIFICATIONS

 
Where reference is made to the Standard specifications in this contract, it shall mean the COLTO 
Standard Specifications for Road and Bridge Works for State Road Authorities 1998, prepared by the 
Committee of Land Transport Officials complete with any corrections and amendments applicable at 
the time of bidding. Amendments to the Standard Specifications are bound in the contract documents 
in Section B: Project Specifications: Standard Specifications.

In certain clauses the Standard Specifications allow a choice to be specified in the Project 
Specifications between alternative materials or construction methods, and for additional requirements 
to be specified to suit a particular contract. Details of such alternatives or additional requirements 
applicable to this Contract are contained in this part of the Project Specifications.  It also contains 
some additional specifications required for this particular Contract.

 
The number of each clause and each payment item in this part of the Project Specifications consists of 
the prefix B followed by a number corresponding to the number of the relevant clause or payment item 
in the Standard Specifications. The number of a new clause or a new payment item that does not form 
part of a clause or a payment item in the Standard Specifications and is included here, is also prefixed 
by B followed by a new number.  The new numbers follow on the last clause or item number used in 
the relevant section of the Standard Specifications. 
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B2 SECTION 1100: DEFINITIONS AND TERMS
 
B115 GENERAL CONDITIONS OF CONTRACT

Replace Clause 1115 with the following

‘The 2015 edition of the General Conditions of Contract for Construction Works published by the South African 
Institute of Civil Engineering, together with the Special Conditions of Contract form part of the Contract’.

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General 
Conditions of Contract for Road and Bridge Works for State Road Authorities. Consequently, all references in 
the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General 
Conditions of Contract relevant for the Contract. The COLTO Standard Specifications have been scrutinized 
and the clauses, which refer to the COLTO General Conditions of Contract, identified. Each COLTO clause 
reference is tabulated in Table 1115/1 below (context of reference is also given) together with the relevant 
equivalent clause in the SAICE General Conditions of Contract for Construction Works (GCC 2015) applicable 
for this Contract.

Whereas every effort has been made to include all of the affected clauses in the table, there may be some 
omissions. In every case, however, the General Conditions of Contract for Construction Works, as amended by 
the Special Conditions of Contract, shall apply and the Contractor shall be responsible for interpretation of the 
equivalent clause

Table 1115/1: References in COLTO Standard Specifications to the COLTO General Conditions of Contract 
and relevant SAICE General Conditions of Contract for Construction Works (GCC2015)

COLTO 

Standard Specification 

COLTO 

General Conditions of Contract 1998 (GCC) 

GCC 2015 

Clause 

No 

Page 

No 

Clause 

No 

Description or Reference Clause 

No 

Description or Reference 

1115 1100-2  Definition of GCC   

1204 1200-2 15 Construction programme 5.6 Programme 

1204 1200-2  General reference to GCC   

1206 1200-3 14 Setting Out of Works   

1209(a) 1200-4  General references to GCC   

1209(e) 1200-5 52(2) Valuation of material brought onto site 6.9 Vesting of Plant and materials 

1210 1200-5 54(1) Certificate of practical completion 5.14.4 Certificate of completion 

1212(1) 1200-7 49(2) CPA on alternative designs 6.8 CPA on alternative designs 

1215 1200-9 45(2) Extension of time for completion due to 
abnormal rainfall. 

5.12 Extension of time for practical completion 

1217 1200-10 35 Care of the works 8.2 Care of the works 

1303(ii) 1300-1  General reference to GCC   

1303(iii) 1300-1 49 Price adjustment Item 13.01(a) 6.8 Price adjustment Item 13.01(a) 
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COLTO 

Standard Specification 

COLTO 

General Conditions of Contract 1998 (GCC) 

GCC 2015 

1303(iii) 1300-2 49 Price adjustment Item 13.01(b) 6.8 Price adjustment Item 13.01(b) 

1303(iii)

1303(iii)

1300-1

1300-2

53

53

Variations exceeding 20%

Variations exceeding 20%

1303 1300-2 12 Payment Item 13.01(c) 5.3 Payment Item 13.01(c)

1303 1300-2 45 Payment Item 13.01(c) 5.12 Payment Item 13.01(c)

1403(c)(ii) 1400-4 40(1) Variation for rented accommodation 6.3 Variations

1505 1500-3 40(1) Variation for temporary drainage 6.3 Variations

Item 15.08 1500-8 48 Payment of Provisional Sum 6.6 Provisional sums and prime cost sums

Item 15.09 1500/8 48 Payment of Provisional Sum 6.6 Provisional sums and prime cost sums

Item 15.11 1500-8 48 Payment of Provisional Sum 6.6 Provisional sums and prime cost sums

Note (2) 3100-4 40 Payment for prospecting for materials 6.6 Provisional sums and prime cost sums

3204(b)(iii) 3200-2 40 Payment for oversize material 6.3 Variations

3303(b) 3300-2 2 Engineer’s decisions, with reference 
to materials classification

3 Engineer

Item 44.06 4400-3 General reference to GCC, PC Sums 6.6 Provisional sums and prime cost sums

Item 45.06 4500-3 General reference to GCC, PC Sums 6.6 Provisional sums and prime cost sums

5803(c) 5800-3 40 Variation, for landscaping 6.3 Variations

5805(d) 5800-4 40 Variation, for grassing 6.3 Variations

Item 58.10 5800-10 48 Payment for Extra Work 6.6 Provisional sums and prime cost sums

8103(c) 8100-1 40 Variation, for testing material 6.3 Variations

Item 81.02 8100-26 General reference to GCC, 
Provisional Sums

Item 81.03 8100-26 22 Clearance of site on completion, with 
reference to core drilling

5.15.1 Clearance of site on completion, with 
reference to core drilling

 
Add the following clause

B1156 LABOUR-OPTIMISING CONSTRUCTION

The cost effective employment of as great portion of labour as this is practically and technically feasible to 
produce a standard of construction as required by the Specifications, thus the economic substitution of plant 
and mechanical equipment in favour of available labour using hand tools, on condition that this method is not 
more expensive than the conventional construction practices.
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B3 SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B 1202 SERVICES

Add the following
 
‘Information regarding known services is shown on the drawings’.

The information shown on the schedule of services is based on the best available information. No guarantee as 
to the accuracy of the information can be given and the schedule should, therefore, be used as a guide only.

Before work commences, the Contractor shall contact all private owners or public authorities controlling services 
to allow them to protect, move or relocate a service as required, or to confirm that all such work has been 
completed.

The relocation and protection of services shall be carried out in conjunction with the service owners and in 
compliance with the Machinery and Occupational Safety Act 6 of 1983.

Where protective measures involve the construction of permanent work, payment as specified in the order given
by the Engineer, shall be either at contract rates, where these are applicable, or where no contract rates are 
applicable, in accordance with the provisions of clause 6.4 of the General Conditions Contract.

No payment will be made for inconvenience to the Contractor due to services crossing the site or any authority 
working on such services, nor will delays caused by such workings be accepted as a basis for claiming an 
extension of time for completing the works.

B 1204 PROGRAMME OF WORK

Insert the following before the first paragraph

“A bar-chart programme shall be provided showing the various activities in such detail as may be required by 
the Engineer. The programme shall be updated monthly in accordance with the progress made by the 
Contractor. The critical path of the programme of work shall also be included.

In compiling the programme or work, the Contractor shall incorporate the following important factors specified 
in these specifications.

The specified contract period
Percentage of work to be done by Black Economic Empowered Enterprises and labour intensive work 
including a breakdown of the labour intensive work.
The relocation and protection of services
Accommodation of traffic proposals
Phase construction detail relating to the relocation and protection of services, accommodation of 
traffic and weather limitations

The Contractor shall take note of various factors contained in these specifications which will have a significant 
influence in the compilation of the programme of work.

B 1205 WORKMANSHIP AND QUALITY CONTROL

Replace the third paragraph with the following

“The Contractor shall determine his own frequencies at which quality or process control tests are to be 
undertaken. The Engineer will however, undertake all acceptance control tests for the judgement of 
workmanship and quality of products”.
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Add the following at the end of the clause

“The Engineer shall, for purpose of acceptance control on products and workmanship, assess test results and 
measurements in accordance with the provisions of Section 8300 of the standard specifications (quality control 
scheme 2). Where small quantities of work are involved, a lot shall mean a full day’s production for a specific 
item of work subject to acceptance control testing”.

B 1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS

Add the following

“Before commencing construction the Contractor shall align the road horizontally according to the information 
given on the drawings and shall establish a stake line for control purposes. Subsequently he shall supply the 
Engineer’s Representative with a full set of cross-sections taken at 10m intervals along the centreline of the 
road. These cross-sections shall cover the full width of the road reserve. Stake-line beacons shall be clearly 
marked and protected during construction

Amend the first line of the last paragraph as follows:
“The setting out of work including the survey and staking of the new road centreline will not be measured and 
paid for”.

B 1209 PAYMENT

(b) Rates to be inclusive

Add the following to the first paragraph

“VAT shall be excluded from the bidded rates and sums and provided for as a lump sum in the summary of 
the Schedule of Quantities.

(e) Materials on site

Add the following to the end of the clause:

“The Engineer may at his sole discretion allow payments under “materials on the site” in respect of any 
construction materials, if stored off-site, providing that:

The site selected for this purpose is approved by the Engineer;
Such land is physically separated from any production plant or operation;
Only materials for use under this contract are stockpiled on such land; and the Contractor has 
provided proof of an agreement with the owner of such land that the owner has objection to using the 
land for these purposes and has no claim whatsoever on any materials stockpiled on such land.”

Add the following sub-clause

“(g) Payment Certificates

With reference to Clause 6.10.1 of the General Conditions of Contract, the Engineer’s Certificate will only be 
issued after he has received a draft certificate prepared by the Contractor at his own expense in the form 
prescribed by the Engineer. The cost of duplicating and delivering copies of the certificate to the Contractor, the 
Engineer and the Employer shall be borne by the Contractor. The Engineer and the Employer require a total of 
three sets of A4-sized paper copies.

B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS

Add the following at the end of the clause

“In addition to the listed specified items of work and regardless of the degree of beneficial occupation by the 
Employer, the works shall be considered for practical completion only if the following criteria also have been 
met:
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(i) In case of partial completion, the estimated cost to complete the outstanding work is less than 2% 
of the estimated cost to construct the whole section or sections.

(ii) In the case of the whole works, the estimated cost to complete the outstanding work is less than 2% 
of the bidded value of work plus the cost of any variation or extra work orders, but excluding CPA and 
VAT

(iii) The written list of outstanding items of work can be completed within 28 days of the list having 
been accepted in writing by the Contractor.

B 1215 EXTENSIONS OF TIME RESULTING FROM ABNORMAL RAINFALL

Add the following:

“Extension of time for completion in terms of Clause 5.12 of the General Conditions of Contract in respect of 
abnormal rainfall shall be determined in terms of Method (ii) (Critical Path Mode) as described under clause 
1215 of the Standard Specifications”.

The value of “n” as specified in this clause shall be taken as 3 working days per calendar month from November 
to March and 2 working days per Calendar month for the remainder of the year. If no abnormal rainfall or other 
inclement weather periods occur during a specific calendar month the “n” value shall not be accumulated over 
the contract period. The calculation for the extension of time due to abnormal rainfall shall be as per the 
remainder of the clause in the standard specification”.

B 1224 THE HANDING-OVER OF THE ROAD RESERVE

Add the following:

“The total length of the road reserve will be handed over to the Contractor at the start of the contract period”.

B 1229 SABS CEMENT SPECIFICATIONS

Replace the last paragraph of this clause with the following:

Where reference is made in this specification or the standard specifications to the cement specifications, e.g. 
SANS 471: Portland cement and rapid hardening Portland cement, it shall be replaced with the new 
specification:

SABS ENV 197-1: Cement-composition, specifications and conformity criteria.

Part 1: Common cements

Furthermore, where reference is made in this specification or the standard specifications to the different 
cement types, the following new names/types shall apply

Old product
Nomenclature

Typical new product nomenclature
Cement type Cement strength class

OPC CEM1
CEM1

32,5
32,5R

RHC CEM1
CEM1

42,5
42,5R

LASRC No provision made No provision made
PC15SL CEM II/A-S

CEM II/A-S
CEM II/A-S

32,5
32,5R
42,5

PC15FA CEM II/A-V
CEM II/A-V
CEM II/A-W

32,5
32,5R
32,5
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CEM II/A-W 32,5R
RH15FA CEM II/A-V

CEM II/A-V
CEM II/A-W
CEM II/A-W

42,5
42,5R
42,5
42,5R

PBFC CEM II/A
CEM II/A

32,5
32,5R

PFAC CEM II/B-V
CEM II/B-W

32,5
32,5

RH30SL CEM II/B-S
CEM II/B-S

32,5R
42,5

RH40SL CEM II/A
CEM II/A

32,5R
42,5

CEM I 32,5, CEM II A-S, CEM II/A-V, or CEM III A may be used for the manufacture of reinforced concrete 
members

Add the following new clauses:

B 1230 SUB-CONTRACTORS

It is a condition of the contract that an approved subContractor shall not sublet part of work covered in his 
appointment by the main Contractor, to another subContractor without the consent and approval of the 
Engineer.

B 1231 CONTRACTORS ACTIVITIES ON PRIVATE PROPERTY

The Contractor shall not enter onto private property or property not belonging to the employer for the purpose 
of carrying out any work in connection with the contract without having completed the following formalities well 
ahead of the intended date for entering such property:

The Contractor shall give notice, in writing to the owner, lessee or occupier, on a form approved by the 
Engineer, of his intention of entering upon the property, together with full details of the work he intends 
to carry out in the property and the intended dates and duration of occupation.

The Contractor shall arrange a meeting with the owner, lessee or occupier to:
 

- Confirm that the owner, lessee or occupier, has permitted the Contractor to enter upon the 
property for the said purpose

- Obtain details from the owner, lessee or occupier, regarding any special precautions that should 
be taken by the Contractor during the execution of works

- Record details, with photographs if necessary, of the condition of the property at that stage, 
including any defects in buildings, swimming pools, outbuildings, fences, etc. that may be affected 
by his activities

- Record in writing the details of the above; the form and substance of such records and agreements 
shall be subject to the Engineer’s approval and a copy of the details as recorded shall be sent to 
the Engineer for his records and his approval

In the event of the Contractor failing to reach agreement with the owner, lessee or occupier of the 
property on any of the matters referred to above, the matter shall be referred to the Engineer for further 
action
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B 1232 MATERIALS

The Contractor, when using materials that are required to comply with any standard specification, shall, if so 
ordered, furnish the Engineer with certificates showing that the materials do so comply. Where so specified, 
materials shall bear the official mark of the appropriate authority. Samples ordered or specified shall be delivered 
to the Engineer’s office on the site free of charge.

Where property products have been specified, similar products may be used subject to the prior written approval 
of the Engineer.

Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance with the 
relevant manufacturer's current published instructions.

Unless anything to the contrary is specified, all manufactured articles or materials supplied by the Contractor
for the permanent works shall be unused.

Earth, stone, gravel, sand and all other materials excavated on the site or in the borrow areas provided by the 
Employer shall not become the property of the Contractor, but will be at his disposal only in so far as they are 
approved for use on the Contract. Existing structures on the site shall remain the property of the Employer and 
except as and to the extent required elsewhere in the Contract, shall not be interfered with by the Contractor in 
any way.

No materials to be included in the works shall be damaged in any way and, should they be damaged on delivery 
or by the Contractor during handling, transportation, storage, installation or testing they shall be replaced by the 
Contractor at his own expense.

All places where materials are being manufactured or obtained for use in the works, and all the processes in 
their entirety connected therewith shall be open to inspection by the engineer (or other persons authorised by 
the engineer) at all reasonable times, and the engineer shall be at liberty to suspend any portion of work which 
is not being executed in conformity with these specifications.

B 1233 TRAINING

Structured training shall not be provided to Employer’s staff, members of the Contractor’s permanent staff 
approved for training, and temporary personnel involved in the Contract in accordance with the provisions set 
out in Part D. The selection of the candidates will normally be approved by the Engineer, the representatives of 
the local communities and Employer’s Representative in the area, subject to the required entrance levels. All
training courses must be offered through approved accredited training organizations.

However, the Contractor may provide the following for any essential training:

(a) Electrified venue with sufficient lighting and furniture

(b) All necessary stationary, consumables and study material

(c) Transport to and from training venue

(d) Wages for candidates attending technical skills training during working hours

(e) Payment to approved training organizations for the provision of the training.

(f) Details of training venue (location, size, facilities available)

B 1234 WORKMEN’S COMPENSATION ACT

All labour employed on the site shall be covered by the Workmen’s Compensation Act. The Contractor shall 
pay in full, including the payment of the necessary levies, such amounts, as are due in terms of the Act. The 
Contractor at the commencement of the Contract shall resolve the manner in which Workmen’s Compensation 
will be handled. Amounts paid by the Contractor shall not be included in the wage rate but shall be an extra 
payment allowed for by the Contractor.
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B 1235 MEASUREMENT AND PAYMENT

Add the following new clauses:

Item Unit
 
B 12.01 Protection, removal, realignment and replacement of services

(a) Utility services

(i) Relocation of services and payments to service owners. Provisional sum

(ii) Handling cost and profit in respect of Sub item B12.01
(a) (i) above Percentage (%)

The provisional sum for utility services shall be expanded in accordance with Clause 6.6.1 of the General 
Conditions of Contract. The bidded percentage is of the amount actually spent under item B 12.01 (a) (i), which 
shall be paid to the Contractor as full compensation for handling costs and profit in connection with dealing with 
utility services.

Item unit

B 12.02 Quality control tests

(a) Provisional sum for providing quality control tests ordered by 
The Engineer provisional sum

(b) Handling cost in respect of sub-item B12.02 (a) percentage (%)

Expenditure under this item shall be made in accordance with the general conditions of contract.

Payment of quality control tests ordered by the Engineer shall be made on presentation of invoices in 
accordance with the scale of tariffs of the approved testing laboratory. Payment shall only be made for tests on 
work passing the specification requirements. No payment will be made for tests on work that is rejected because 
the work does not comply with the specifications.

The bidded percentage is a percentage of the amount actually spent under sub-item B12.02 (a), which shall 
include full compensation for the handling costs of the Contractor and profit in connection with providing quality 
control tests.

Item unit

B12.03 Excavation to expose underground services

(a) Excavation of existing services in soft material situated within the following depth ranges below the 
surface level:

(i) 0m to 2m m3

(b) Extra over sub-item B12.03 (a) for excavation in intermediate material m3

(c) Extra over sub-item B12.03 (a) for excavation in hard material m3
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Item unit

B 12.04 Project Liaison

(a) Community Liaison Officer provisional sum

(b) Handling cost in respect of sub-item B12.04(a) percentage (%)

(c) Project Steering Committee provisional sum

(d) Handling cost in respect of sub-item B12.04(c) percentage (%)

Payment under this item shall be made in accordance with specifications given in Part C of the Project 
Specifications: Provision of Temporary Workforce, Section C11.

Payment of these items shall normally be made on a monthly basis to the CLO and members of the steering 
committee who attend the steering committee meetings.

Item unit

B 12.05 Contractors initial obligations in respect of the                                       Lump sum
Occupational Health and Safety Act, Construction Regulations
and the Covid 19 Regulations

B 12.06 Contractors time related obligations in respect of the                              Month
Occupational Health and Safety Act, Construction Regulations
and the Covid 19 Regulations

B12.07 Submission of the Health and Safety File                                                     Lump Sum

Payment under these items shall be made as compensation for compliance with specifications given in Part 
D2 of the Project Specifications: Health and Safety Requirements and Procedures.
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B4 SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS

B 1302 GENERAL REQUIREMENTS

(a) Camps, construction plant and testing facilities

Add the following

The Contractor shall make his own arrangements regarding the establishment of a camp site and housing for 
his construction personnel. No personnel will be allowed to reside on the site. Only night watchmen maybe on 
the site after hours.

The Contractor shall be responsible for the security of his personnel, construction plant on and around the site 
of the works, and of his camp. The cost of this will be deemed to be included in item B13.01.

The Contractors office, laboratory and stores shall, unless otherwise agreed be erected in close proximity to the 
Engineer’s office and laboratory. The entire area shall be fenced with a minimum of 1.8m high razor taped mesh. 
The Contractor’s offices, laboratory and stores and Engineer’s offices and laboratory shall be provided with 
sufficient perimeter lighting.

B 1303 PAYMENT

Item Unit

13.01 The Contractor’s general obligations
(As specified)

(a) Fixed obligations lump Sum

(b) Value-related obligations lump Sum

(c) Time-related obligations month

Add the following after the fifth paragraph:

The combined total bidded for the sub-items (a), (b), and (c) shall not exceed 15 % of the bid sum excluding 
VAT.

Should the Contractor be of the opinion that 15% is inadequate to cover his costs in terms of Section 1300, he 
shall indicate separately with his bid where such costs have been allowed for in his bid. If no such indication is 
given, the Contractor shall not, at any stage during the contract for any reason whatsoever, claim additional
compensation under this item.
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B5 SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE 
PERSONNEL

B 1402 OFFICES AND LABORATORIES

(a) General

Add the following:

“It is a requirement of the contract that the offices for the Engineer’s supervisory staff shall be supplied with 
approved burglar proofing, the cost of which shall be included in the relevant bidded rates”

(b) Offices

Replace sub clause (xii) with the following

“A complete telephone service together with fax equipment shall be provided. The cost of telephone and cell 
phone calls and fax transmissions are included in the prime cost sum for the provision of the telephone service

The following list is indicative of the number and sizes of offices and other accommodation that will be 
required:

Description Area
Offices for the Engineer’s personnel 1x16m2

Laboratory           1x10m2

Ablution 1x4m2

(c) Ablution units

Add the following

“One ablution unit is required on site. The unit shall contain at least a wash-hand basin, flush toilet, and the 
necessary accessories. 

The towels shall be replaced with clean towels every second day and soap supplied as necessary.
The unit shall contain a lockable clothing cupboard for at least two employees.

The ablution unit shall have an interior floor area of at least 5m2.

The bidded rate under item B14.01 (e) shall include full compensation for the supply, erection and maintenance 
of the complete unit as specified”

B 1404 SERVICES

(b) Water, electricity and gas

Add the following:

“The power supply shall be regulated by a suitable voltage regulator in order to maintain a constant current and 
voltage level at all times to prevent damage to the office and laboratory equipment and related machinery during 
power surges. In the event of damage to the office and laboratory equipment and related machinery because 
of a faulty voltage regulator, the Contractor shall be liable for payment of all repair or replacement costs of such 
damaged items.”
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SECTION B1500: ACCOMMODATION OF TRAFFIC

B1501 SCOPE

Add the following:
 
“It is a condition of this contract that traffic is accommodated taking into account the provisions of the latest 
edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use in the
accommodation of traffic is Volume 2, chapter 13 of the June 1999 Edition. Copies of this publication are 
available from the South African National Road Agency Limited, P.O. Box 415, Pretoria, 0001.

B1502 GENERAL REQUIREMENTS

(a) Safety

Add the following:

“The Contractor shall take all precautions necessary to programme and conduct his construction operations in 
such a manner that inconvenience and annoyance to public traffic, property owners and road users is kept to a 
minimum. The Contractor shall also ensure that safety requirements are strictly enforced at all times.

The Contractor shall be responsible for maintaining the existing road surface both within the site of the works
in a safe and trafficable condition for the duration of the contract.

The Contractor, before starting work on any part of the site or at any position, shall submit to the Engineer his 
method statement and programme for accommodating traffic on that section”.

(e) Access to properties.

Add the following

“Contractor must take note that a number of accesses to private properties must be operational and maintained 
during this constructional period. No separate payment will be made for providing acceptable and safe access 
at all times during construction of the channel”.

Add the following new sub-clauses;

“(j) Use of reflective safety jackets

The Contractor shall ensure that all site personnel, excluding those who are permanently office bound, are 
equipped with reflective safety jackets and that these are worn at all times when working on or in proximity of 
the channel. The safety jackets shall be of an approved Level 2 type, bright/fluorescent orange, red-orange or 
yellow in colour with retro-reflective strips as indicated in Chapter 13 of Volume2 of the South African Road 
Traffic Signs Manual (SARTSM), Figure 13.30 (Detail 13.30.2). Any person found not wearing a reflective safety 
jacket under these circumstances shall be removed from the site until such time as he/she is in possession of 
and wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and any jackets that 
are, in the opinion of the Engineer, ineffective must be immediately replaced by the Contractor.

The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag that shall be pulled over 
the sign in the form of a hood and fastened to the sign posts. Plastic bags or other materials and fastened by 
means of adhesive tape shall not be permitted. The cost of covering permanent roads signs shall be included 
in the bidded rates 15.01.

B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES

(c) Channelization devices and barricades

Add the following:
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Delineators shall:

(i) comply with the manufacturing and reflective requirements of the SARTSM and the blades shall be
reversible with dimensions as indicated on the drawings;

(ii) have smooth and round edges and be mounted on a post and base. All components shall be of 
durable plastic material;

(iii) have the lower edge of the reflective part of the delineator mounted not lower than 250mm
above the road surface;

(iv) be capable of withstanding the movement of passing vehicles and gusting winds up to 60 km/h in 
typical working conditions without falling over. To achieve this, the base shall be at least 0,18m2 and
ballasted by sandbags with sand;

(v) together with its mounting be designed such that it will collapse in a safe manner under traffic impact.

Traffic cones manufactured in a fluorescent red-orange or red plastic material may be used only at short term 
lane deviations during daylight. Cones shall not be used on their own, but shall be interspersed with delineators 
at a ratio not exceeding 3:1. Cones used on all deviations shall be 750mm high. Lane closures which continue 
into the night time shall be demarcated by delineators only.”

(e) Warning devices

All construction vehicles utilized on site shall be equipped with visible rotating amber warning lights and these 
shall be operational at all times when travelling on site or when vehicles are stationary in construction areas. 
The Contractor shall also provide the Engineer’s site personnel with warning lights for their vehicles (maximum 
of two (2) lights required). All construction vehicles shall clearly display an identification sign(s) with the legend 
“CONSTRUCTION VEHICLE” visible from the front and back of the vehicle.

No separate payment shall be made for the provision of warning lights or identification signs for construction 
vehicles and shall be deemed to be included in the bidded rate for Payment item 15.01.

Add the following subclauses:

(g) Maintenance

All temporary traffic control facilities shall be kept clean and, maintained in good order at all times.

If the coefficient of retro-reflection of any of the Contractor’s signs falls between 80% of the value given in Table 
1 of CKS 191 – 1987 (observation angle 0,33, entrance angle 5,0) for the grade and colour of the material used 
the sign shall be considered defective and shall either be rectified or removed.

(h) Sufficiency

The Contractor shall determine, from his proposed programme, the number of temporary traffic control facilities 
required and shall not commence with any accommodation of traffic before sufficient traffic-control facilities have 
been delivered to the site.

The Contractor shall keep sufficient surplus barricades, signs and delineators on or around the site to allow for 
the replacement of damaged or missing items within a period of two (2) hours of the deficiency being discovered.

The Contractor shall allow in his bidded rate for the replacement of five (5) percent of the traffic-control facilities 
scheduled. This percentage is to allow for the replacement of traffic-control facilities which become 
unserviceable or damaged by traffic or stolen and is beyond the Contractor’s control and not the result of his 
actions or omissions during the period of accommodation of traffic on the site. The replacement of traffic control-
facilities over and above this five (5) percent of the scheduled item damaged by public traffic or stolen shall be 
payable at bidded rates.
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B1506 EARTHWORKS FOR TEMPORARY DEVIATIONS

Add the following at the end of the first paragraph:

“Earthworks for temporary deviations shall also cover repair of damaged internal roads, as indicated by the 
engineer”

B1507 GRAVELLING OF TEMPORARY DEVIATIONS OR OF EXISTING ROADS USED AS TEMPORARY 
DEVIATIONS

Add the following statement after the third paragraph:

“Gravelling of temporary deviations shall also include gravelling of damaged internal roads, as indicated by the 
engineer”

B1511 MAINTENANCE OF GRAVEL TEMPORARY DEVIATIONS AND EXISTING GRAVEL ROADS USED 
AS TEMPORARY DEVIATIONS

Add the following statement at the end of the first paragraph:

“Maintenance of temporary deviations shall also include repair and maintenance of damaged internal roads, 
as indicated by the engineer”

B 1517 Measurement and Payment

Item unit

B15.01 Accommodating traffic and maintaining temporary deviations kilometre (km)

Add the following:

“The unit of measurement and payment under item 15.01 shall apply mutatis mutandis to item B15.01.

The bidded rates for item B15.01 shall however include full compensation for all flagmen as required and as 
shown or specified on the accommodation of traffic drawings in accordance with the requirements of the South 
African Road Traffic Signs Manual Volume 2, Chapter 13.

The bidded rates shall include full compensation for the following requirements and no additional payment would 
be made for compliance and provision thereof:

1). the earthworks and maintenance required to maintain the deviations,
2). all the necessary traffic-control facilities including, but not limited to, flagmen, traffic signs and signals, 

delineators, barricades, communication devices
3). the watering, blading and repairs to the temporary deviations,
4). Supply and installation to temporary culverts, and 
5). Any other aspects, material and activities required to establish and maintain the temporary deviations to 

the satisfaction of the Engineer”.

Item unit

B15.02 Earthworks for temporary deviations
(a) Shaping of temporary deviations                                                                      kilometre (km)
(b) Cut and borrow to fill                                                                                           m3
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Item unit

B15.05 Gravelling and repair of temporary deviations and existing
gravel shoulders used as temporary deviations

(a) Temporary deviations                                                                                      m3

(c)  Existing damaged internal roads                                                                     m3

Item unit

B15.07 Blading by road grader of:

(a) Temporary deviations                                                                                      m3

(d)  Existing damaged internal roads                                                                     m3
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B7 SECTION 1600: OVERHAUL

B1602 DEFINITIONS

(a) Overhaul material

Add the following:

(vii) Any material, irrespective of the type of material, which is removed from the excavation of channel 
trench and spoiled at designated spoil sites, or is re-used in other parts of the works or to approved 
stockpiles or from stockpiles to any part of the works.

(b) Overhaul

Add the following:

Overhaul shall not be payable on materials transported from commercial sources
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B8 SECTION 1700: CLEARING AND GRUBBING

B1702 DESCRIPTION OF WORK

(a) Clearing

Add the following:

“Clearing shall include the removal of material to a thickness of up to 150mm in-situ ordered by the Engineer. 
No payment shall be made for temporary stockpiling of topsoil material in the case where this material is applied 
as topsoil after completion or channel side slopes.

Should the required depth exceed, the total volume of material removed shall either be classified as “temporary 
stockpiling of topsoil” or “unsuitable roadbed material” or “cut to spoil” whichever is applicable as allowed in the 
standard specifications. In these cases no payment for clearing and grubbing.

Clearing as described shall in all cases be undertaken in such a manner that the topsoil is preserved and not 
contaminated with other debris or rubbish. Cross-sections for the determination of earthworks quantities shall 
be taken after clearing (topsoil or unsuitable roadbed material) and roadbed preparation if applicable”.

Add the following sub-clause

“(e) Removal of trees

Only trees identified and marked by the Engineer shall be removed”.
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B9 SECTION 1800: DAY WORK

Add the following new section:

“B 1801 SCOPE

This section covers the listing of day work items for use in determining payment for work which cannot be 
quantified in specific pay item “units” in the Bill of Quantities or work ordered by the Engineer during the 
Construction period which was not foreseen at bid stage for which no applicable rate exists in the schedule or 
for work of a special or different character warranting special payment as decided by the Engineer. No surcharge 
is applicable to the rates bidded under section B1800 of the schedule of Quantities.

B1802 ORDERING OF DAYWORK

No daywork shall be undertaken unless specific written authorisation is obtained from the Engineer.

B1802 GENERAL

The Contractor shall submit records of the work performed in accordance with requirements of Clause 6.5 “Day 
Work” of the General Conditions of Contract to the Engineer.

B1803 MEASUREMENT AND PAYMENT

Item unit

B18.01 Personnel

(a) Unskilled labour hour (h)
(b) Semi-skilled labour hour (h)
(c) Skilled labour hour (h)
(d) Ganger hour (h)
(e) Foreman hour (h)

B18.02 Equipment

(a) TLB (CAT 416 or similar) hour (h)
(b) Trucks (6m3)    hour (h)
(c) Water bowser (9000 litre) hour (h)
(d) Rammers hour (h)
(e) Road Grader (CAT 140G or similar) hour (h)

B18.03 Materials

(a) Procurement of materials provisional (prov) sum
(b) Contractor's handling costs, profit and all other charges

in respect of sub-item B1803(a) percentage (%)

B18.04 Transport

(a) LDV kilometre (km)
(b) Flatbed truck kilometre (km)

The unit of measurement for items B18.01 and B18.02 shall not be the hour for the item of equipment or 
personnel. Non-working hours for transport breakdown, lack of operator of any other reason shall not be 
measured. The time shall be taken from the time that the personnel and/or equipment depart until return.

Measurement shall only be for work instructed and directed by the Engineer, where the engineer considers no 
other appropriate rate is applicable in the Pricing Schedule. Prior to the commencement of any work by the 
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personnel described under item B18.01 the Contractor must obtain written consent from the engineer regarding 
their classification in terms of "unskilled", semi-skilled" and "skilled" personnel.

The tendered rates for labour under B18.01 shall include full compensation to cover overhead charges and 
profit, leave pay, bonuses, subsistence, allowances, Employer's contributions, additional payment for overtime 
where applicable, insurances, housing, site supervision, use of small hand tools and appliances, non -
mechanical plant and equipment and consumable stores, for all administrative, supervisory, operative and 
contingent costs, relating to the supply of personnel.

The tendered rates for plant for item B18.02 shall be an all-inclusive hire charge for the use of the vehicle and 
driver or plant/equipment and operator and shall apply only to vehicles plant and equipment nominated in writing 
by the engineer, for all administrative, supervisory, operative and contingent cost, and profit relating to the 
running of the plant.

The unit of measurement for sub-item B18.03(a) shall be the amounts actually paid for the procurement of 
materials to be purchased and shall be made in accordance with the provision of the general conditions of 
contract. Only the actual quantities of materials used, as verified by the engineer, shall be paid for.

The percentage tendered for sub-item B18.03(b) shall be the percentage of the amounts actually paid for the 
procurement of materials as ordered under sub-item B18.03(a) and shall be in full and final compensation in 
respect of the Contractor's handling costs, profit and all other charges in connection with the procurement and 
supply of the materials to the point of usage.

The unit of measurement for item B18.04 shall be the kilometre distance that the vehicle travelled for 
transporting personnel and/or plant. All travelling shall be approved by the Engineer.

The tendered rate for item B18.04 shall include full compensation for the cost of the vehicle including fuel, 
maintenance depreciation and running costs.

The above mentioned tendered rates shall be full compensation for the various items as specified and no further 
profit shall be paid.
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B10 SECTION 2100: DRAINS 

B2108 RIP & RECOMPACT IN-SITU

Add the following clause:

After excavation, any visible boulders shall be removed and the in-situ material ripped and re-compacted to 
93% Mod AASHTO density.

B2109 FILL MATERIAL

Add the following clause:

Gravel for the filling-in of collapsed channel sides and over-excavated channel floor areas shall be that gathered 
from excavating the original natural ground. The fill gravel shall be sieved, moisture conditioned and compacted 
to 93% Mod AASHTO density. The compacted channel floor and sides shall contain material of which 95% of 
the aggregate size shall not exceed 50mm.

“The top 150mm of the fill shall have a CBR not less than 10 at 90% of modified AASHTO density while the 
lower 150mm layer shall have a CBR of not less than 7 at 90% modified AASHTO density”.

“The maximum swell at 100% Mod ASSHTO density compaction shall not be more than 2%”

B2110 TRIMMING CHANNEL SIDES AND FLOOR

Add the following clause:

After compaction, the channel sides and floor shall be neatly trimmed, true to line and level. Maximum 
permissible tolerance in final levels shall be 10mm. 

B2107 MEASUREMENT AND PAVEMENT

In the fifth line of the first paragraph after the words given in this section”, insert the words “including the forming 
of all joints specified”.

Item unit

B21.20 Rip and re-compact in-situ material

(a) Material in compacted layer thickness of 150mm and less:

(i) Compacted to 93% Mod AASHTO density m3

B21.21 Win, place and compact selected excavated gravel to fill sections of collapsed side walls

(a) within free-haul distance of 0.5km                         m3

B21.22 Trimming of channel sides and floor to receive stone pitching m3
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B11 SECTION 5500: FENCING

B5501 SCOPE

“This section also covers the supply and erection of barbed wire fencing around the borrow pit and diamond 
wire fencing along the storm water channel, as indicated on the drawings or as directed by the Engineer”.

B5502 MATERIALS

( c) Diamond Mesh

Replace the second paragraph with the following:

“The mesh size of the diamond fencing shall be 75mm x 75mm and the nominal diameter of the wire shall be 
2.0mm. The wire shall be fully galvanised.”

B5514  MEASUREMENT AND PAYMENT

Item unit

B55.02 Supply and erect new fencing material for new fences and supplementing 
material to existing fences which are being repaired or removed:

(a) Zinc-coated barbed wire (2.0mm, single strand, galvanised wire)              km

(b) Zinc-coated smooth wire (3.15mm, single strand galvanised wire)      km

(c) Diamond mesh (75mm x 2.0mm thickness                                    m2

B55.03 New gates (3.6m x 1.2m high)                                                                                            No
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B12 SECTION 5600: ROAD SIGNS

B5601 SCOPE

“This section also covers the supply and erection of permanent danger plates and culverts at the locations 
indicated on the drawings or as directed by the Engineer”.

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

(a) Road sign boards

Add the following:

“The Contractor shall make every effort to ensure that signboards are correct in every respect and before 
dispatching the boards from the manufacturer’s factory shall provide the Engineer with a 10mm x 150mm colour 
photograph of each sign face for approval of the correctness of the legend. Such approval will not imply final 
acceptance of the board. If the Contractor is in any doubt as to the correctness of the sign detail, the sign 
designer shall be contacted for verification.”

(a)(ii) Steel profile road sign boards

Add the following:

“Where the letter of legends cross the horizontal joints of the sign panels, the letter shall be cut on the joint and 
both ends folded around the radius.

Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual match of the specified 
colour”.

B5604 ROAD SIGN FACES AND PAINTING

Add the following new sub-clause;

(e) Application of retro-reflective material

All sign faces shall be faced with diamond grade retro-reflective material. Painted front sign faces shall not be 
used.

Where applied to Chromadek sections, retro-reflective material shall be applied as specified for aluminium 
section in Clause 5603 (d) of the Standard Specification, and of Clause B5603 (a)(ii) of this project specification”.

B5605 STORAGE AND HANDLING

Add the following

“The following shall not be allowed on the sign face:

Drilling of holes, except for the fastening of overlays
Application of any form of adhesive
Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro-
reflective material.
Covering the sign face with an impermeable material that does not allow free circulation of air”.
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B5606 ERECTING ROAD SIGNS

(C) Erection 

Add the following

“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved by the retro-reflective 
material’s manufacturer.

All vegetation obstructing the new or replaced sign board shall be removed and disposed of as instructed by 
the engineer.”

B5608 DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD SIGNS

Add the following;

“Existing overhead and ground mounted road signs that are being replaced by new signs shall be dismantled 
and disposed of by the Contractor. Where possible the dismantling of the signs shall not be before the 
replacement sign is erected and displayed. Where dismantling of the sign is required before erection of the 
replacement sign, the dismantling shall not take place until immediately before work is to commence on the 
replacement, and the replacement shall be completed and the new sign displayed as soon as possible thereafter 
(within 72 hours).

Dismantling shall include sign panels and ground mounted sign supports. Ground mounted sign supports shall 
be cut off just below ground level. Material excavated for removal of buried poles shall be replaced, and any 
depression made good using excess material from excavation for new signs.

Pay items are provided in the Pricing Schedule. Payment will differentiate between different types of sign 
panels.”

B5609 MEASUREMENT AND PAYMENT

Item unit

B56.01 Road sign boards with painted or coloured 
Semi-matt background. Symbols, lettering, 
and borders in semi-matt black or in Class I
retro-reflective material, where the sign board 
is constructed from:                                                                                                            m2

Amend the last two lines of the second paragraph to read:

“completion, delivery, installation of the road sign boards, complete as specified, and the removal and disposal 
of all vegetation obstructing the motorists’ view of the new or replaced sign boards.”

Add the following payment items:

“Item unit

B56.10 Danger plates at culverts/structures (600mm x 150mm) (No)

The unit of measurement shall be the number of danger plates provided and erected in accordance with the 
drawings.

The tendered rate shall include full compensation for all labour and material, painting, posts, excavation, 
backfilling with soil etc., as may be necessary for completing the work in accordance with the details shown on 
the drawings”
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B13 SECTION 6300: STEEL REINFORCEMENT FOR STRUCTURES

B6302 MATERIALS

(a) Steel Bars

Add the following after the first paragraph of sub-clause 6302 (a) of the specifications

The Engineer may from time to time require the testing of additional samples of reinforcing steel for 
compliance with the specifications, and in addition with requirements of Clause 22 of BS 4449/1978 in respect 
of the re-bend test.

B6306 PLACING AND FIXING

Delete the second and third paragraph and replace with the following:

“The concrete cover for all structural concrete shall be within the acceptance ranges shown in Table B6404/6. 
Prior to fixing the steel, samples of the proposed cover and spacer blocks shall be submitted to the engineer 
along with a written statement for in-situ manufacture, if applicable, for approval.

Overlap of steel reinforcement bars shall be such that the cover to the lapped bars remains constant at the 
specified cover.” 

B6307 COVER AND SUPPORT

Concrete cover blocks shall be made using the same cement and aggregate type as the main concrete with 
the same water/cement ratio so that differences in shrinkage, thermal movements and strain are minimized.
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PART C: PROVISION OF THE TEMPORARY WORKFORCE

C1 SCOPE

This Specification covers the provisions and requirements relating to the provision of the temporary workforce.

C2 INTERPRETATIONS

C2.1 Supporting documents

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and statutory 
minimum requirements relating to the employment and remuneration of labour shall inter alia be read in 
conjunction with this Specification.

C2.2 Definitions and abbreviations

For the purposes of this specification, the definitions given in the Conditions of Contract, the Standard 
Specifications and the Project Specifications, together with the following additional definitions shall, unless the 
context dictates otherwise, apply:

(a) "Key Personnel" means all contracts managers, site agents, materials and survey technicians, 
trainers, supervisors, foremen, skilled plant operators, artisans and the like, and all other personnel in 
the permanent employ of the Contractor or SubContractor who possess special skills and/or who play 
key roles in the Contractor's or SubContractor's operation

(b) "Project Committee" means a committee consisting of the Employer, the Engineer, the Contractor, (or 
their nominated representatives) as well as representatives of the temporary workforce, which is 
convened from time to time at the discretion of the Engineer, for the purposes of acting as an avenue 
for effective communication and liaison between all the parties referred to, in all matters pertaining to 
the Contract

(c) "SubContractor" means any person or group of persons in association, or firm, or body corporate 
(whether formally constituted or otherwise) not being the Contractor, to whom specific portions or 
aspects of the Works are sublet or subcontracted by the Contractor in accordance with the provisions 
of the Contract

(d) "Worker" for the purposes of this Specification means any person, not being one of the Contractor's 
key personnel, nor any key personnel of any SubContractor, who is engaged by the Contractor, a 
SubContractor or the Employer to participate in the execution of any part of the Contract Works and 
shall include unskilled labour, semi-skilled and skilled labour, clerical workers and the like

(e) "Workforce" means the aggregate body comprising all workers and shall, unless the context dictates 
otherwise, include the workforces of the Contractor and all SubContractors

(f) "Liaison Officer" means a representative from the temporary workforce, duly elected by them, to act 
on their behalf and through whom all matters pertaining to the temporary workforce can be 
channelised.

C2.3 Status

Where any provisions or requirements of this Specification are in conflict with anything elsewhere set out in 
the Contract, the provisions and requirements of this Specification shall take precedence and prevail.

C3 PERMITTED SOURCES OF TEMPORARY WORKERS

The Contractor shall as far as possible make optimum use of the human resources outside his own workforce 
and the workforces of all SubContractors. The temporary workforce that is to be used in the execution of the 
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Works in terms of Part A may consist of the workers of various communities, and shall not be bound to one 
particular community.

C4 EMPLOYMENT RECORDS TO BE PROVIDED

(a) The Contractor shall maintain accurate and comprehensive records of all workers engaged on the 
Contract and shall provide the Engineer at monthly intervals from the commencement of the Contract, 
with interim records substantiating the actual numbers of employment opportunities that shall have been 
generated to date and the amounts actually paid in respect thereof.  Such interim records shall be in a 
format approved by the Engineer.

(b) The Contractor shall, on completion of the Contract, and as a pre-requisite event to the release of any 
retention money in terms of the Conditions of Contract, provide the Engineer with copies of the Terms 
of Employment as well as independently audited documentary evidence of the total number of 
temporary and permanent employment opportunities actually generated during the Contract.

C5 VARIATIONS IN WORKER PRODUCTION RATES

Notwithstanding anything to the contrary as may be stated in or inferred from any other provision of this Contract, 
the Contractor shall not be entitled to any additional payment or compensation whatever, in respect of any 
differences as may result between the production rates actually achieved by workers in the course of the 
execution of the Contract Works and those production rates on which he has based his bid.

C6 TRAINING OF THE TEMPORARY WORKFORCE

(a) Selected members of the workforce are to be provided with structured training in accordance with the 
provisions of Part D.

(b) The Contractor shall make all necessary allowances in his programme of work to accommodate and 
facilitate the delivery of such structured training and shall comply fully with the requirements of Part D.

(c) The provision of structured training as described in Part D shall not relieve the Contractor of any of his 
obligations in terms of the Conditions of Contract and the Contractor shall remain fully liable for the 
provision, at his own cost, of all training of the workforce, additional to that as provided for in Part D, as 
may be necessary to achieve the execution and completion of the works strictly in accordance with the 
provisions of the Contract.

C7 RECRUITMENT AND SELECTION PROCEDURES

(a) The Contractor shall be fully responsible for the recruitment and selection of workers to constitute the 
temporary workforce.

(b) The Contractor shall advise the Engineer in writing of the numbers of each category of temporary worker 
which he requires, together with the personal attributes which he considers desirable that each category 
of worker shall possess (taking due cognisance of the provisions of the Contract relating to training).

(c) The Contractor shall, at his own cost, take all necessary actions to advertise within the communities 
comprising the personnel resources, the fact that temporary employment opportunities exist and the
time and place where recruiting will occur.

(d) The Contractor shall record in writing, the details of all persons applying for employment, including 
inter alia: 

(i) Name, address, age and sex
(ii) Marital status and number of dependants  
(iii) Qualifications and previous work experience (whether substantiated or not)  
(iv) Period since last economically active  
(v) Preference for type of work or task.
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(e) The Contractor shall make his selection of workers from amongst the applicants, taking due cognisance 
of his requirements for the workforce and the provisions of the contract in regard to the provision of 
training to the workforce and in accordance with the following principles:

(i) No potential temporary worker shall be precluded from being employed by the Contractor on 
the execution of the Works, by virtue of his lack of skill in any suitable operation forming part 
of the Works, unless –

(a) all available vacancies have been or can be filled by temporary workers who already 
possess suitable skills, or

(b) the Time for Completion allowed in the Contract, or the remaining portion of the 
Contract Period (as the case may be) is insufficient to facilitate the creation of the 
necessary skills.

(ii) Preference shall be given to the unemployed and single heads of households.
(iii) The Contractor shall, in so far as is reasonably practicable, give priority to accommodating the 

applicants' expressed preferences regarding the types of work for which they are selected.
(iv) The selection process shall not be prejudicial to youth (over the age of fifteen years) and 

women.

(f) After making his selection, the Contractor shall advise the Engineer thereof, in writing and the 
Engineer shall, without undue delay, ratify the Contractor's selection.

(g) The provisions of this clause shall apply mutatis mutandis in respect of the selection of additional or 
replacement members of the workforce as may be necessary from time to time during the Contract.

(h) The Contractor shall, after selecting his temporary workforce, arrange at his own cost for the 
appointment of the Liaison Officer as representative of the workforce to act on their behalf with 
regards to all matters pertaining to the workforce."

C 08 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE TEMPORARY
WORKFORCE

(a) All temporary workers engaged in accordance with the provisions of Part A of the Project Specifications, 
shall be employed on the terms and conditions of employment as are consistent with those as set out 
in this Contract.  The Contractor shall implement and adhere strictly to such terms and conditions 
relating to the employment of the temporary workforce, and subject only to the provisions of this 
Contract, shall not employ any temporary worker on terms and conditions which are less favourable to 
the worker or inconsistent with the standards and norms generally applicable to temporary workers in 
the Civil Engineering Industry and applicable to the particular area.

 
(b) The Contractor shall pay to all temporary workers engaged in terms of Part A of the Project 

Specifications, not less than the minimum rate of remuneration
 
C 09 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES

(a) The Contractor, as the Employer of the workforce, shall be fully responsible for the establishment and 
maintenance at his own cost, of satisfactory labour relations on site and the resolution of all 
grievances of temporary workers as may occur.

(b) The Contractor shall at all times adhere to the accepted norms and standards of labour relations 
prevailing generally in the Civil Engineering Construction Industry and shall conduct himself in a fair 
and reasonable manner, within the constraints as may be imposed upon him by the terms of the 
Contract.

(c) In the event of any temporary worker engaged by the Contractor in terms of the Contract, being 
aggrieved with regard to his Terms of Employment, working conditions and training, he shall have the 
right, at his discretion, to be supported in any inquiry or disciplinary hearing or investigation instituted 
by the Contractor in terms of Sub-clause C09.02 above, by one member of the temporary workforce 
and one member of the Project Committee, which persons shall be nominated by the worker.
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(d) In the event of any grievance not being satisfactorily resolved through the application of normal dispute 
resolution procedures in accordance with Sub Clauses C 09.02 and C 09.03, then either the Contractor
or the worker concerned may require that the matter be referred to the Project Committee for further 
consideration, with a view to facilitate the resolution thereof.

C10 THE SUBCONTRACTORS' WORKFORCES

(a) The provisions of this Part C shall apply mutatis mutandis to the workforces employed by all 
SubContractors engaged by the Contractor and the Contractor shall be fully responsible for ensuring, 
at his own cost, that the terms of every subcontract agreement entered into are such as to facilitate the 
application of these provisions in respect of the workforces of all SubContractors.

(b) The Contractor shall at his own cost and to the extent necessary, assist and monitor all SubContractors
in the application of the provisions of this Specification, and shall, in terms of the Conditions of Contract, 
remain fully liable in respect of the acts, omissions and neglects of all SubContractors, in respect of the 
application of the provisions of this Specification.

C 11 COMMUNITY LIAISON OFFICER (CLO)

The Contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after consultation with 
the local communities, the engineer and the employer.  The Contractor shall direct all his liaison efforts with the 
local communities through the appointed officer.  The Contractor shall, however, accept the appointed as part 
of his management personnel.

(a) Duties of the Community Liaison Officer

The Community Liaison Officer’s duties will be:

(i) To be available on site daily between the hours of 7:00 and 18:00 and at other times as the need arises.  
His normal working day will extend from8:00 in the morning until 17:00 in the afternoon.

(ii) To determine, in consultation with the Contractor, the needs of the temporary labour for relevant skills 
training.  He will be responsible for the identification of suitable trainees and will attend one of each of 
the training sessions.

(iii) To communicate daily with the Contractor and the engineer to determine the labour requirements with 
regard to numbers and skill, to facilitate in labour disputes and to assist in their resolution.

(iv) To assist in and facilitate in the recruitment of suitable temporary labour and the establishment of a 
“labour desk”.                 

(v) To attend all meetings in which the community and/or labour are present or are required to be 
represented.

(vi) To assist in the identification, and screening of labourers from the community in accordance with the 
Contractor’s requirements.

(vii) To inform temporary labour of their conditions of temporary employment and to inform temporary 
labourers as early as possible when their period of employment will be terminated.

(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable.
(ix) To keep a daily written record of his interviews and community liaison.
(x) To attend monthly site meetings to report on labour and RDP matters.
(xi) All such other duties as agreed upon between all parties concerned.
(xii) To submit monthly returns regarding community liaison in a format prescribed by the engineer.

(b) Payment for the Community Liaison Officer

A special pay item is incorporated in Section 1200 of the bill of quantities relating to payment of the liaison officer 
on a prime cost sum basis.  This payment shall only be made for the period for which the duties of the liaison 
officer are required and not necessarily for the full duration of the contract. The remuneration of the CLO shall 
be determined jointly by the Contractor, Engineer and Employer.

(C) Period of employment of the Community Liaison Officer
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The period of employment of the community liaison officer shall be as decided upon jointly by the Contractor,
engineer and employer.

C 12 MEASUREMENT AND PAYMENT

The Contractor will not be separately reimbursed or compensated in respect of the provision of the workforce 
and creation of temporary employment opportunities and all the Contractor's costs associated with compliance 
with the provisions of this part of the Project Specifications shall, except to the extent provided for as relevant, 
be deemed to be included in the rates tendered for in Section 1300 of the Bill of Quantities.

Item Unit

B12.04 Community Liaison

(a) Community Liaison Officer(s) Prime cost (PC) sum

(b) Contractor’s charge to allow for handling 
costs and profit in respect of sub-item B12.04(a)) percentage (%)

Payment under the Prime cost (PC) sum provided in sub-item B12.04 (a) and (b) to cover the employment 
and remuneration of the Community Liaison Officer, shall be effected in accordance with the provisions of 
Clause 6.6.2 of the General Conditions of Contract.

The bidded percentage in sub-item B12.04(b) is the percentage of the amount actually spent under sub-item 
B12.04(a) that will be paid to the Contractor in full compensation for the Contractor’s handling costs and profit 
in respect of the employment and remuneration of the Liaison Officer.
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PART D: MANAGEMENT OF THE WORKS

D1 GENERIC SPECIFICATIONS

The COLTO Standardized Specifications are applicable

D2 HEALTH AND SAFETY

D2.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES

(a) Construction Regulations 2014

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 
Construction Regulations, 2014 (the regulations) as promulgated in Government Gazette No 40883 and 
Regulation Gazette No 7721 of 02 June 2017. (A copy of the Construction Regulations is included as 
an Annexure in this Volume). Non-compliance with Construction regulations, in any way whatsoever, 
will be adequate reason for suspending the Works.

The proposed type of work, materials to be used and potential hazards likely to be encountered on this 
contract are detailed in Project Specifications, Bill of Quantities and Drawings, as well as in the 
Employers Health and Safety specifications (regulation 4(1) of the Construction Regulations 2014, will 
be issued separately by the Employer.

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety plan 
detailing his proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at times be responsible for full compliance with the approved plan as well as the 
Construction Regulations and no extension of time will be considered for delays due to non-compliance 
with the above mentioned plan or regulations.

(b) Covid 19 Regulations

The Contractor is required to comply with the Covid 19 Regulations and Protocols. As per Department 
of Employment and Labour COVID 19 Workplace Preparedness, published on the 15th of March 2020, 
OHS Directives published on the 28th of April 2020, the Employer has to ensure that the workplace is 
safe as per requirements of the OHS Act Section 8 and 14. The Minister of Co-operative Governance 
and Traditional Affairs gave notice on 15 March 2020, in terms of Section 23(1)(b) of the Disaster 
Management Act, 2002 (Act No. 57 of 2002) (the Act) which classified the COVID-19 pandemic as a 
national disaster. Contractor is required to exercise the necessary protocols in order to protect himself 
and his employees from infection.

D2.2 PROTECTION OF THE PUBLIC 

The safety of the public remains priority at all times.

D2.3 BARRICADES AND LIGHTING

(a) Notices, signs, barricades and advertisement

All notices, signs, barricades and advertisements, may be used only if approved by the Engineer. The 
Contractor shall be responsible for their supply, erection, maintenance and ultimate removal and shall 
make provision for this in the tendered rates

The Engineer shall have the right to instruct the Contractor to move any sign, notice or advertisement to 
another position, or to remove it from the Site of the Works if in his opinion it is unsatisfactory, inconvenient or 
dangerous.
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C3.2 TENDER DRAWINGS

The drawings for tender purposes will be forwarded to the tenderer per request.

GTLM_049_20_NW_TMA_CV_2000 LOCALITY PLAN
GTLM_049_20_NW_TMA_CV_2001 PLAN LAYOUT
GTLM_049_20_NW_TMA_CV_2002 LAYOUT PLAN & LONGITUDINAL SECTION OF SW 02 & ROAD 02 
GTLM_049_20_NW_TMA_CV_2003 LAYOUT PLAN & LONGITUDINAL SECTION OF SW ROAD 03
GTLM_049_20_NW_TMA_CV_2004 LAYOUT PLAN & LONGITUDINAL SECTION OF SW 02 & 03
GTLM_049_20_NW_TMA_CV_2005 LAYOUT PLAN OF SW 01 & ROAD 01
GTLM_049_20_NW_TMA_CV_2006 LONGITUDINAL SECTION OF ROAD 01
GTLM_049_20_NW_TMA_CV_2007 LONGITUDINAL SECTION OF SW 01
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NOTES:-

1. Datum

All co-ordinates to Lo 30 system

Control point:- To be provided by surveyor prior to

commencement of work.

2. All works to be carried out in accordance with the

standard specifications for roads and bridge works for

state road authorities 1998 Edition.

3. All setting out to be done by co-ordinates.

4. All tie in co-ordinates to be be confirmed on site prior to

commencement of works.

5. All tie in levels to be established on site prior to

commencement of works.

6. Where levels have not been provided existing grades to

be maintained.

7. All verges outside existing private ervens to be

reinstated after construction.

8. Existing surfacing to retained unless otherwise directed

on site by the engineer.

9. Straight lines grades between setting out points U.O.N.

ABBREVIATIONS

U.O.N. - Unless Otherwise Noted

F.R.L. - Finished Road Level

F.P.L. - Finished Paving Level

BM1                  21175.263   3045691.057   1132.206

NAME Y
X Z

BENCHMARKS WG.30

BM2                  20838.239   3045830.658   1130.632

BM3                  21026.300   3045756.554   1130.860

BM4                  21529.976   3046263.374   1124.684

BM5                  21147.713   3046131.065  1119.823

BM6                  20777.274   3046035.331   1126.602

 BM7                   20576.712   3045919.747   1134.203
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NOTES:-

1. Datum

All co-ordinates to Lo 30 system

Control point:- To be provided by surveyor prior to

commencement of work.

2. All works to be carried out in accordance with the

standard specifications for roads and bridge works for

state road authorities 1998 Edition.

3. All setting out to be done by co-ordinates.

4. All tie in co-ordinates to be be confirmed on site prior to

commencement of works.

5. All tie in levels to be established on site prior to

commencement of works.

6. Where levels have not been provided existing grades to

be maintained.

7. All verges outside existing private ervens to be

reinstated after construction.

8. Existing surfacing to retained unless otherwise directed

on site by the engineer.

9. Straight lines grades between setting out points U.O.N.

ABBREVIATIONS

U.O.N. - Unless Otherwise Noted

F.R.L. - Finished Road Level

F.P.L. - Finished Paving Level

BM1                  21175.263   3045691.057   1132.206

NAME Y
X

Z

BENCHMARKS WG.30

BM2                  20838.239   3045830.658   1130.632

BM3                  21026.300   3045756.554   1130.860

BM4                  21529.976   3046263.374   1124.684

BM5                  21147.713   3046131.065  1119.823

BM6                  20777.274   3046035.331   1126.602

 BM7                   20576.712   3045919.747   1134.203
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TIE WITH THE NEW SW

CHANNEL
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LINE TABLE : ALIGNMENTS

Line #

L1

L2

L3

L4

L5

L6

L7

L8

L9

L10

L11

L12

L13

L14

L15

L16

L17

L18

L19

L20

ALIGNMENT

NAME

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 02

KGATLENG ROAD 02

KGATLENG ROAD 02

KGATLENG ROAD 02

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

LENGTH

(m)

129.041

135.407

209.903

24.528

32.747

53.439

72.174

70.731

124.815

1.030

28.169

25.641

21.901

41.166

14.738

131.201

153.117

12.813

225.355

71.212

START POINT

X = 3045628.538

Y = -21358.283

X = 3045771.834

Y = -21372.913

X = 3045937.112

Y = -21391.202

X = 3046160.576

Y = -21416.542

X = 3046200.019

Y = -21419.063

X = 3045734.810

Y = -21079.200

X = 3045803.244

Y = -21078.669

X = 3045885.347

Y = -21075.248

X = 3045971.007

Y = -21071.794

X = 3045799.311

Y = -20912.391

X = 3045824.738

Y = -20910.673

X = 3045867.907

Y = -20910.604

X = 3045909.305

Y = -20911.604

X = 3045946.398

Y = -20914.291

X = 3045999.235

Y = -20915.242

X = 3045634.179

Y = -21355.592

X = 3045764.702

Y = -21368.920

X = 3045917.032

Y = -21384.426

X = 3045929.571

Y = -21387.059

X = 3046153.437

Y = -21412.927

END POINT

X = 3045756.912

Y = -21371.391

X = 3045906.545

Y = -21386.625

X = 3046145.628

Y = -21415.296

X = 3046185.072

Y = -21417.799

X = 3046232.540

Y = -21422.903

X = 3045788.248

Y = -21079.010

X = 3045875.355

Y = -21075.644

X = 3045956.030

Y = -21072.619

X = 3046095.491

Y = -21062.716

X = 3045800.333

Y = -20912.261

X = 3045852.907

Y = -20910.565

X = 3045893.547

Y = -20910.838

X = 3045931.122

Y = -20913.530

X = 3045987.561

Y = -20914.766

X = 3046013.937

Y = -20916.272

X = 3045764.702

Y = -21368.920

X = 3045917.032

Y = -21384.426

X = 3045929.571

Y = -21387.059

X = 3046153.437

Y = -21412.927

X = 3046224.417

Y = -21418.675

CHAINAGE

START

00.000

144.041

310.365

535.271

574.802

00.000

68.440

150.614

236.346

00.000

25.502

68.672

110.093

147.294

200.145

00.000

131.201

284.318

297.131

522.487

CHAINAGE

END

129.041

279.448

520.268

559.799

607.549

53.439

140.614

221.345

361.161

01.030

53.672

94.313

131.995

188.460

214.883

131.201

284.318

297.131

522.487

593.699

LINE TABLE : ALIGNMENTS

Line #

L21

L22

L23

L24

L25

L26

L27

L28

L29

L30

L31

L32

L33

L34

L35

L36

L37

L38

ALIGNMENT

NAME

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 01

KGATLENG SW CHANNEL 02

KGATLENG SW CHANNEL 02

KGATLENG SW CHANNEL 02

KGATLENG SW CHANNEL 02

KGATLENG SW CHANNEL 02

KGATLENG SW CHANNEL 03

KGATLENG SW CHANNEL 03

KGATLENG SW CHANNEL 03

LENGTH

(m)

7.863

13.044

35.538

49.656

72.980

166.349

22.674

7.714

109.531

47.452

36.928

7.879

151.270

12.329

37.210

6.877

71.220

3.579

START POINT

X = 3046224.417

Y = -21418.675

X = 3046232.226

Y = -21417.760

X = 3046240.384

Y = -21407.582

X = 3046223.928

Y = -21376.084

X = 3046208.522

Y = -21328.878

X = 3046181.982

Y = -21260.895

X = 3046131.351

Y = -21102.439

X = 3046136.762

Y = -21080.420

X = 3046142.949

Y = -21075.814

X = 3046252.344

Y = -21081.273

X = 3046013.937

Y = -20916.272

X = 3046050.861

Y = -20915.741

X = 3046057.138

Y = -20920.503

X = 3046095.782

Y = -21066.754

X = 3046105.786

Y = -21073.959

X = 3046016.515

Y = -21074.185

X = 3046021.847

Y = -21069.841

X = 3046092.878

Y = -21064.662

END POINT

X = 3046232.226

Y = -21417.760

X = 3046240.384

Y = -21407.582

X = 3046223.928

Y = -21376.084

X = 3046208.522

Y = -21328.878

X = 3046181.982

Y = -21260.895

X = 3046131.351

Y = -21102.439

X = 3046136.762

Y = -21080.420

X = 3046142.949

Y = -21075.814

X = 3046252.344

Y = -21081.273

X = 3046297.399

Y = -21066.382

X = 3046050.861

Y = -20915.741

X = 3046057.138

Y = -20920.503

X = 3046095.782

Y = -21066.754

X = 3046105.786

Y = -21073.959

X = 3046142.949

Y = -21075.814

X = 3046021.847

Y = -21069.841

X = 3046092.878

Y = -21064.662

X = 3046095.782

Y = -21066.754

CHAINAGE

START

593.699

601.562

614.606

650.144

699.800

772.780

939.129

961.803

969.516

1079.047

00.000

36.928

44.806

196.077

208.405

00.000

06.877

78.097

CHAINAGE

END

601.562

614.606

650.144

699.800

772.780

939.129

961.803

969.516

1079.047

1126.499

36.928

44.806

196.077

208.405

245.615

06.877

78.097

81.676

CURVE TABLE : ALIGNMENTS

Curve #

C1

C2

C3

C4

C5

C6

C7

C8

C9

C10

C11

C12

C13

ALIGNMENT

NAME

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 01

KGATLENG ROAD 02

KGATLENG ROAD 02

KGATLENG ROAD 02

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG ROAD 03

KGATLENG ROAD 03

RADIUS

(m)

47550.581

190.000

190.000

235.210

226.356

390.991

421.312

2111.769

200.000

200.000

200.000

200.000

1157.878

LENGTH

(m)

15.000

16.750

14.167

15.003

15.003

15.001

15.001

10.000

24.472

15.781

15.299

11.685

15.000

BC

X = 3045756.912

Y = -21371.391

X = 3045906.545

Y = -21386.625

X = 3045923.113

Y = -21389.053

X = 3046145.628

Y = -21415.296

X = 3046185.072

Y = -21417.799

X = 3045788.248

Y = -21079.010

X = 3045956.030

Y = -21072.619

X = 3045875.355

Y = -21075.644

X = 3045800.333

Y = -20912.261

X = 3045893.547

Y = -20910.838

X = 3045931.122

Y = -20913.530

X = 3045987.561

Y = -20914.766

X = 3045852.907

Y = -20910.565

EC

X = 3045771.834

Y = -21372.913

X = 3045923.113

Y = -21389.053

X = 3045937.112

Y = -21391.202

X = 3046160.576

Y = -21416.542

X = 3046200.019

Y = -21419.063

X = 3045803.244

Y = -21078.669

X = 3045971.007

Y = -21071.794

X = 3045885.347

Y = -21075.248

X = 3045824.738

Y = -20910.673

X = 3045909.305

Y = -20911.604

X = 3045946.398

Y = -20914.291

X = 3045999.235

Y = -20915.242

X = 3045867.907

Y = -20910.604

PI

X =  3045764.373

Y = -21372.153

X =  3045914.882

Y = -21387.474

X =  3045930.073

Y = -21390.389

X =  3046153.082

Y = -21416.158

X =  3046192.567

Y = -21418.183

X =  3045795.749

Y = -21078.983

X =  3045963.526

Y = -21072.340

X =  3045880.351

Y = -21075.434

X =  3045812.487

Y = -20910.719

X =  3045901.441

Y = -20910.910

X =  3045938.745

Y = -20914.203

X =  3045993.405

Y = -20914.833

X =  3045860.407

Y = -20910.536

CHAINAGE

BC

129.041

279.448

296.198

520.268

559.799

53.439

221.345

140.614

01.030

94.313

131.995

188.460

53.672

CHAINAGE

EC

144.041

296.198

310.365

535.271

574.802

68.440

236.346

150.614

25.502

110.093

147.294

200.145

68.672

REV DATE DESCRIPTION

0A ISSUED FOR INFORMATION AND REVIEW

CONSULTANT

DESIGNED BY

DRAWN BY

CHECKED BY

RELEASED BY

DESIGN APPROVED BY

CONSULTANT EMPLOYER/CLIENT

NAME

PROF. REG. NO.

DATE

SIGNATURE

PROJECT

DESCRIPTION

CLIENT SCALE SHEET

SHEET SIZE REVISION NO.

DRAWING NUMBER

1:1000 SHEET 7 OF 7 SHEETS

A0 R0A

CONTRACT NO.

LOCAL MUNICIPALITY

DISTRICT MUNICIPALITY

DESIGN STAGE

MUNICIPAL NO.

SERVICE TYPE

CONCEPT AND VIABILITY STAGE

INTERNAL ROADS AND STORMWATER

N. NTULI

T. MABOKATSHABA

T. MABOKATSHABA

T. MABOKATSHABA

LONGITUDINAL SECTION SW CHANNEL 01

2022-06-14

101 ANDERSON STREET
KLERKSDORP
2571

TEL: +27 82 814 8953

FAX: +27 86 600 8036

CONSTRUCTION OF KGATLENG

STORMWATER CHANNEL

GREATER TAUNG LOCAL MUNICIPALITY

P.O. PRIVATE BAG X 1048

STATION STREET

TAUNG

8580

TEL: +27 53 994 9400

FAX: +27 53 994 9611

GTLM_049_20_NW_TMA_CV_2007

GTLM/INFR20/2021/2022

GREATER TAUNG LOCAL

MUNICIPALITY

DR RUTH SEGOMOTSI MOMPATI

DISTRICT MUNICIPALITY

NW394
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C4.1 LOCALITY PLAN 
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