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DEPARTMENT 

TECHNICAL SERVICES 

DIRECTORATE 
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DIVISION 

Housing Engineering 
 

PROCUREMENT DOCUMENT : Infrastructure (GCC 2015) 
 

Documents can be obtained, free of charge, in electronic format, from 
the National Treasury’s eTenders website or the eThekwini Municipality website 

Contract No:  36215-1H 

Contract Title:  
Completion of Civil Infrastructure Services At ETafuleni Housing 
Project  

Estimated CIDB: Grade:  7 Class: CE  
 

CLARIFICATION MEETING AND QUERIES 

Clarification Meeting: Compulsory Clarification Meeting. Questions and answers from the 
clarification meeting will be consolidated and posted on 
eTenders/Municipal website for the benefit of all tenderers by 19 May 
2026. 

Meeting Location: 
Date, Time: 

Etafuleni Housing Project Cnr M25 (Mafukuzela Hwy) and Cemetery 
Road 
On 05 May 2026 at 10h00am 

Queries can be addressed to: 
The Employer’s Agent’s: 

Representative: 

Name: Msizi Chonco 
Tel: 031-311-6501 
email: Msizi.Chonco@durban.gov.za 

 

TENDER SUBMISSION 

Tender Submission: The Tender Offer (hard copy) shall be delivered to:  

Delivery location: The Tender Box in the foyer of the Municipal Building,166 KE Masinga Road, 

Durban 

Closing Date/ Time: 29/05/2026 at 11h00 

JDE Submission: An electronic submission is also to be made via the eThekwini Municipality JDE 

System (ESP Module) 

JDE Queries 

Contact: 

Lindo Dlamini: Tel: 

Email:  

031-322-7133 / 031-322-7153 

supplier.selfservice@durban.gov.za 
 

Tender Offers submitted via any means other than that stated in the Tender Data will be deemed invalid 

Issued by:  

ETHEKWINI MUNICIPALITY 

Deputy Director: Housing Engineering 

Date of Issue: 15/04/2026 Version: 01/12/2025 

  

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
mailto:supplier.selfservice@durban.gov.za
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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works to completion of civil infrastructure Services at eTafuleni Housing 

Project. The construction of roads, storm water, sewer and water is anticipated to be constructed and 

completed within a period of 36 months.   

Subject Description Tender Data 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Director: Housing Engineering 

C.1.1.1 

Tender 

Documents 

Documentation is to be downloaded from the National Treasury’s 

eTenders website or the eThekwini Municipality Website: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement 

C.1.2  

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading 

designation of 7  CE (or higher). 

C.2.1.2 

Meeting Type Compulsory Clarification Meeting. Questions and answers from the 
clarification meeting will be consolidated and posted on 
eTenders/Municipal website for the benefit of all tenderers by 19 May 
2026. 

C.2.7 

Meeting Details Etafuleni Housing Project Cnr M25 (Mafukuzela Hwy) and Cemetery 
Road 
On 05 May 2026 at 10h00am 

C.2.7 

Seek Clarification Queries relating to these documents are to be addressed to the 

Employer’s Agent’s Representative whose contact details are: 

Name: Msizi Chonco 

Tel: 031-311-6501 

email: Msizi.Chonco@durban.gov.za 

C.1.4 

Submitting a 

Tender Offer 

The Tender Offer (hard copy) shall be delivered to: C.2.13 

The Tender Box in the foyer of the Municipal Building,166 KE Masinga 
Road, Durban 

 

 An electronic submission, via the eThekwini Municipality JDE System 
(ESP Module), is also to be made. Refer to Part T1.1.2 and Tender Data: 
C.2.13. Notwithstanding the electronic submission, a tender offer will 
only be deemed valid if the “hard copy” submission has been made. 

 

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic 

submission completed, both on or before 29/05/2026, at or before 11h00. 

C.2.15 

Evaluation of 

Tender Offers 

The 80/20 Price Preference Point System, as specified in the SCM 

Policy: Section 52: Preferential Procurement will be applied in the 

evaluation of tenders. Tender Data: C.3.11: Evaluation of Tender 

Offers details the awarding of Preference Points, and other related 

evaluation requirements. 

C.3.11 

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data 
 

CIDB B.U.I.L.D. Programme Standards 

Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts Applicable 

Standard for Developing Skills through Infrastructure Contracts Applicable 

  

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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T1.1.2: NOTES TO TENDERERS 

These “Notes to Tenderers” are intended to provide guidance  

regarding tendering obligations and requirements. 

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2. 

GENERAL 

1) The words BID, TENDER, QUOTATION, and REQUEST FOR QUOTATION (RFQ) are interchangeable 
throughout this procurement document. 

2) JDE-ESP Module refers to the eThekwini Supplier Portal module on the eThekwini Municipality JDE 
System. Refer to Part T1.1.2. 

eThekwini Supply Chain Management Policy (SCMP) 

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following: 

1) Section 14(4): ETM Supplier Database 

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to 

be registered on the eThekwini Municipality’s Supplier Portal. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the 

Tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor Database. 

The following is to be noted: 

• The information for registration as in the possession of the eThekwini Municipality will apply. 

• It is the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct. 

• Tenderers are to register prior to the submission of tenders. 

2) Section 20(1)(d)(i): Audited Financial Statements 

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10 

million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by 

Organs of State in the past 5 years. 

3) Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years 

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during 

the past 5 years, including particulars of any material non-compliance or dispute concerning the 

execution of the contracts. Tenderers are referred to Returnable Form: MBD 5 

4) Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes 

(Fees) 

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have 

no undisputed commitments for municipal services towards any municipality. Prior to an award, a 

Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect 

to municipal services and has formalised an agreement with the respective municipality to offset the 

arrears, the agreement must be in place at time of tender closing. 

http://www.durban.gov.za/
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5) Section 21.2: Tender Validity 

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period 
as stated in the Tender Data, unless the Municipality is notified, in writing, of anything to the contrary. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender validity 
at any time during the twelve (12) month period. 

6) Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations 

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at 
the time of tender closing, and before final award. 

The Tenderer’s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level 
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD). 
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire. 

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly 
reflects the status of the tendering entity. 

7) Section 28(2)(f), and 52.5.13: Joint Ventures (JV) 

Each party of a JV must submit separate Tax Compliance Status PINs. Unless otherwise stated, the 
requirements for a single entity submission in terms of documentation requirements, will apply to each 
member of a JV making a submission. 

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should 
they be successful in being recommended for the award of this tender, Tenderers are referred to 
Returnable Form: Joint Venture Agreements. 

8) Section 49.1.2: Complaints and Objections (Appeals) 

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the 
Municipality. Proof of the payment of the Fee must be attached to the complaint.  

CIDB 

Regulation 25(8) 

9) It should be noted that this contract, unless otherwise stated, is not part of a Targeted Development 
Programme (TDP). The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status 
do not apply.  

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging 
(PE) Status”. 

B.U.I.L.D. Programme 

10) A programme to accelerate transformation in the construction industry, increase the capacity of the 
construction industry to deliver infrastructure and support the growth of emerging contractors, was 
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the 
Construction Industry Development Board. 

Details of the B.U.I.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and 
B.U.I.L.D. has gradually been phased in at various levels of government and the private sector. The 
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the 
programme and manages the B.U.I.L.D Fund. 

The B.U.I.L.D programme determines that public sector entities which implement construction 
projects, that meet certain minimum requirements, must include developmental goals to the 
deliverables defined in the tenders. If applicable, Contractors are required to include these goals in the 
plans and pricing when they submit their tender bids.  
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T1.1.3: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM 

This Part (T1.1.3) is for information purposes only. 

Compliance requirements are stated in Part T1.2: Tender Data. 

1) General 

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be 
submitted using the JDE System. 

This JDE System will be used for: 

• Viewing of available (open) Tenders, 

• Downloading procurement documentation for Tenders, 

• Uploading completed and signed Tender documentation, 

• Completion and submission of Tenders electronically, 

• Viewing the Tender opening schedule. 

2) Registrations 

To be granted access to the JDE System prospective service providers must be registered on the 
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal, 
and the eThekwini Municipality JDE System. 

National Treasury: Central Supplier Database 

• Registration can be made on https://secure.csd.gov.za . 

• Service Providers will be issued a “MAAA” number when registered. 

eThekwini Municipality Supplier Portal 

• Registration can be made on https://www.durban.gov.za by following these links: 
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database. 

eThekwini Municipality JDE System 

• Service providers requiring access must send an email to supplier.selfservice@durban.gov.za 
 A copy of the Director’s ID is required: 

• On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate 
will respond with the login credentials and a link to the JDE System.  

3) Assistance with using the JDE System 

The following P&SCM Official(s) can be contacted in connection with the use of the JDE System: 

General Queries: 

• Lindo Dlamini Tel:  031 322 7153 or 031 322 7133 
    Email:  supplier.selfservice@durban.gov.za 

Technical Queries: 

• Jabulani Chauke Tel:  031 322 9535 
    Email:  Jabulani.Chauke@durban.gov.za 

4) Viewing of available tenders 

By following link https://rfq.durban.gov.za/jde/E1Menu.maf prospective Service Providers will be able to 
view available (open) Tender opportunities without signing into the system. However, Service Providers 
will not be able to respond to a Tender without being signed into the system using a JDE User ID and 
Password. 

  

https://secure.csd.gov.za/
https://www.durban.gov.za/
mailto:supplier.selfservice@durban.gov.za
mailto:supplier.selfservice@durban.gov.za
mailto:Jabulani.Chauke@durban.gov.za
https://eur03.safelinks.protection.outlook.com/?url=https%3A%2F%2Frfq.durban.gov.za%2Fjde%2FE1Menu.maf&data=05%7C01%7CDave.Baytopp%40durban.gov.za%7Ca4eabbf714fd4a3a19ef08dab81d4721%7C81a424ae2d4e4ee58de371aa99ed128c%7C0%7C0%7C638024734521843447%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=qyAEP2hcDfpDkAQnqFCoq7ri4rqZJT9D2gtdovTbxCM%3D&reserved=0
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5) Tender documentation 

By accessing the JDE System (using https://rfq.durban.gov.za/) and viewing any available Tenders, 

prospective Service Providers will be able to download the relevant Tender documentation. 

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX, 

and will include any drawings and other information (if applicable). Referred to, or included in the 

documentation, are the Standard Conditions of Tender (and associated Tender Data), and the 

Conditions of Contract (and associated Contract Data) which will govern the tendering and contract 

processes respectively. 

6) Submission of tender offers 

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements. 

Should the Tender Offer be required in “hard copy” format, the submission is to be delivered to the 

Delivery Location as stated in the Tender Data.  

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) 

on the eThekwini Municipality JDE System (eThekwini Supplier Portal (JDE-ESP) Module). 

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard copy” 

submission has been made. The “hard copy” submission will be deemed to be the ruling version. 

Bidders are responsible for resolving all access rights and submission queries on the JDE System before 

the tender closing date/ time, as stated in the Tender Data: C.2.15. 

7) Viewing the Tender opening schedule 

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender. 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

  

https://rfq.durban.gov.za/
https://www.durban.gov.za/pages/business/publication-of-received-bids
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 

 

T1.2.1 STANDARD CONDITIONS OF TENDER 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the 

CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No 

42622, Board Notice 423 of 8 August 2019, as duplicated below. 

The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data (T1.2.2) shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

Annex C 

 

Standard Conditions of Tender 
 

C.1 General  

C.1.1 Actions  

C.1.1.1 The employer and each tenderer submitting a 

tender offer shall comply with these conditions 

of tender. In their dealings with each other, 

they shall discharge their duties and obligations 

as set out in C.2 and C.3, timeously and with 

integrity, and behave equitably, honestly and 

transparently, comply with all legal obligations 

and not engage in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their 

agents and employees involved in the tender 

process shall avoid conflicts of interest and 

where a conflict of interest is perceived or 

known, declare any such conflict of interest, 

indicating the nature of such conflict. Tenderers 

shall declare any potential conflict of interest in 

their tender submissions. Employees, agents 

and advisors of the employer shall declare any 

conflict of interest to whoever is responsible for 

overseeing the procurement process at the 

start of any deliberations relating to the 

procurement process or as soon as they 

become aware of such conflict and abstain from 

any decisions where such conflict exists or 

recuse themselves from the procurement 

process, as appropriate.  

 Note:  

1) A conflict of interest may arise due to a conflict of roles 

which might provide an incentive for improper acts in some 

circumstances. A conflict of interest can create an 

appearance of impropriety that can undermine confidence 

in the ability of that person to act properly in his or her 

position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the 

procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement 

process and any personal bias, inclination, obligation, 

allegiance or loyalty which would in any way affect any 

decisions taken.   

C.1.1.3 The employer shall not seek, and a tenderer 

shall not submit a tender, without having a firm 

intention and the capacity to proceed with the 

contract.  

C.1.2 Tender Documents  

The documents issued by the employer for the 

purpose of a tender offer are listed in the 

Tender Data.  

C.1.3 Interpretation  

C.1.3.1 The Tender Data and additional requirements 

contained in the tender schedules that are 

included in the returnable documents are 

deemed to be part of these conditions of 

tender.  

C.1.3.2 These conditions of tender, the Tender Data 

and tender schedules which are required for 

tender evaluation purposes, shall form part of 

any contract arising from the invitation to 

tender.  
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C.1.3.3 For the purposes of these conditions of tender, 

the following definitions apply:  

a) conflict of interest means any situation in 

which:  

a someone in a position of trust has 

competing professional or personal 

interests which make it difficult to fulfil 

his or her duties impartially;  

b an individual or tenderer is in a position 

to exploit a professional or official 

capacity in some way for their personal 

or corporate benefit; or  

c incompatibility or contradictory 

interests exist between an employee 

and the tenderer who employs that 

employee.  

b) comparative offer means the price after the 

factors of a non-firm price and all 

unconditional discounts it can be utilised to 

have been taken into consideration;  

c) corrupt practice means the offering, giving, 

receiving or soliciting of anything of value to 

influence the action of the employer or his 

staff or agents in the tender process;  

d) fraudulent practice means the 

misrepresentation of the facts in order to 

influence the tender process or the award 

of a contract arising from a tender offer to 

the detriment of the employer, including 

collusive practices intended to establish 

prices at artificial levels;  

  

C.1.4 Communication and employer’s agent  

  

Each communication between the employer 

and a tenderer shall be to or from the 

employer's agent only, and in a form that can 

be readily read, copied and recorded. 

Communications shall be in the English 

language. The employer shall not take any 

responsibility for non-receipt of 

communications from or by a tenderer. The 

name and contact details of the employer’s 

agent are stated in the Tender Data.  

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the 

tender, cancel a tender if-  

a) due to changed circumstances, there is no 

longer a need for the engineering and 

construction works specified in the 

invitation;  

b) funds are no longer available to cover the 

total envisaged expenditure; 

 

 

c) no acceptable tenders are received;  

d) there is a material irregularity in the tender 

process.  

C.1.5.2 The decision to cancel a tender invitation must 

be published in the same manner in which the 

original tender invitation was advertised. 

C.1.5.3 An employer may only with the prior approval 

of the relevant treasury cancel a tender 

invitation for the second time.  

C.1.6  Procurement procedures  

  

C.1.6.1 General  

  

Unless otherwise stated in the Tender Data, a 

contract will, subject to C.3.13, be concluded 

with the tenderer who in terms of C.3.11 is the 

highest ranked or the tenderer scoring the 

highest number of tender evaluation points, as 

relevant, based on the tender submissions that 

are received at the closing time for tenders.  

  

C.1.6.2 Competitive negotiation procedure  

 

C.1.6.2.1 Where the Tender Data require that the 

competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in 

response to the proposed contract in the first 

round of submissions. Notwithstanding the 

requirements of C.3.4, the employer shall 

announce only the names of the tenderers who 

make a submission. The requirements of C.8 

relating to the material deviations or 

qualifications which affect the competitive 

position of tenderers shall not apply.  

  

C.1.6.2.2 All responsive tenderers or at least a minimum 

of not less than three responsive tenderers that 

are highest ranked in terms of the evaluation 

criteria stated in the Tender Data shall be 

invited to enter into competitive negotiations 

based on the principle of equal treatment, 

keeping confidential the proposed solutions and 

associated information.  

  

Notwithstanding the provisions of C.2.17, the 

employer may request that tenders be clarified, 

specified and fine-tuned in order to improve a 

tenderer’s competitive position provided that 

such clarification, specification, fine-tuning or 

additional information does not alter any 

fundamental aspects of the offers or impose 

substantial new requirements which restrict or 

distort competition or have a discriminatory 

effect.  

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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C.1.6.2.3 At the conclusion of each round of negotiations, 

tenderers shall be invited by the employer to 

revise their tender offer based on the same 

evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when 

they are to submit their best and final offer.  

  

C.1.6.2.4 The contract shall be awarded in accordance 

with the provisions of C.3.11 and C.3.13 after 

tenderers have been requested to submit their 

best and final offer.  

  

C.1.6.3 Proposal procedure using the two stage-

system  

  

C.1.6.3.1 Option 1  

  

Tenderers shall in the first stage submit 

technical proposals and, if required, cost 

parameters around which a contract may be 

negotiated. The employer shall evaluate each 

responsive submission in terms of the method 

of evaluation stated in the Tender Data, and in 

the second stage negotiate a contract with the 

tenderer scoring the highest number of 

evaluation points and award the contract in 

terms of these conditions of tender.  

  

C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only 
technical proposals. The employer shall invite 
all responsive tenderers to submit tender offers 
in the second stage, following the issuing of 
procurement documents.  

  

C.1.6.3.2.2 The employer shall evaluate tenders 

received during the second stage, in terms of 

the method of evaluation stated in the Tender 

Data, and award the contract in terms of these 

conditions of tender.  

  

C.2 Tenderer’s obligations   
  

C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer 

satisfies the criteria stated in the Tender Data 

and the tenderer, or any of his principals, is not 

under any restriction to do business with 

employer.  

  

C.2.1.2 Notify the employer of any proposed material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used by the employer as the 

basis in a prior process to invite the tenderer to 

submit a tender offer and obtain the 

employer’s written approval to do so prior to 

the closing time for tenders.  

  

C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the 

Tender Data, the employer will not 

compensate the tenderer for any costs incurred 

in the preparation and submission of a tender 

offer, including the costs of any testing 

necessary to demonstrate that aspects of the 

offer complies with requirements.  

  

C.2.2.2 The cost of the tender documents charged by 

the employer shall be limited to the actual cost 

incurred by the employer for printing the 

documents. Employers must attempt to make 

available the tender documents on its website 

so as not to incur any costs pertaining to the 

printing of the tender documents.  

  

C.2.3 Check documents  

  

Check the tender documents on receipt for 

completeness and notify the employer of any 

discrepancy or omission.  

  

C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in 

connection with the tender. Use and copy the 

documents issued by the employer only for the 

purpose of preparing and submitting a tender 

offer in response to the invitation. 

 
C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender 

offer, copies of the latest versions of standards, 

specifications, conditions of contract and other 

publications, which are not attached but which 

are incorporated into the tender documents by 

reference.  

  

C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender 

documents, which the employer may issue, and 

if necessary apply for an extension to the 

closing time stated in the Tender Data, in order 

to take the addenda into account.  

  

C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting 

at which tenderers may familiarize themselves 
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with aspects of the proposed work, services or 

supply and raise questions. Details of the 

meeting(s) are stated in the Tender Data.  

  

C.2.8 Seek clarification  

  

Request clarification of the tender documents, 

if necessary, by notifying the employer at least 

five (5) working days before the closing time 

stated in the Tender Data.  

  

C.2.9 Insurance  

  

Be aware that the extent of insurance to be 

provided by the employer (if any) might not be 

for the full cover required in terms of the 

conditions of contract identified in the Contract 

Data. The tenderer is advised to seek qualified 

advice regarding insurance.  

 

C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered 

total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies 

payable by the successful tenderer, such 

duties, taxes and levies being those applicable 

fourteen (14) days before the closing time 

stated in the Tender Data.  

  

C.2.10.2  Show VAT payable by the employer separately 

as an addition to the tendered total of the 

prices.  

  

C.2.10.3  Provide rates and prices that are fixed for the 

duration of the contract and not subject to 

adjustment except as provided for in the 

conditions of contract identified in the Contract 

Data.  

  

C.2.10.4 State the rates and prices in Rand unless 

instructed otherwise in the Tender Data. The 

conditions of contract identified in the Contract 

Data may provide for part payment in other 

currencies.  

  

C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the 

tender documents, except to comply with 

instructions issued by the employer, or 

necessary to correct errors made by the 

tenderer. All signatories to the tender offer 

shall initial all such alterations.  

 

 

C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the Tender Data, 

submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the 

requirements of the tender documents, is also 

submitted as well as a schedule that compares 

the requirements of the tender documents 

with the alternative requirements that are 

proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be 

based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the 

employer.  

  

C.2.12.3 An alternative tender offer must only be 

considered if the main tender offer is the 

winning tender.  

  

C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single 

tendering entity or as a member in a joint 

venture to provide the whole of the works 

identified in the Contract Data and described 

in the scope of works, unless stated otherwise 

in the Tender Data.  

 

C.2.13.2 Return all returnable documents to the 

employer after completing them in their 

entirety, either electronically (if they were 

issued in electronic format) or by writing legibly 

in non-erasable ink.  

  

C.2.13.3 Submit the parts of the tender offer 

communicated on paper as an original plus the 

number of copies stated in the Tender Data, 

with an English translation of any 

documentation in a language other than 

English, and the parts communicated 

electronically in the same format as they were 

issued by the employer.  

 

 C.2.13.4 Sign the original and all copies of the tender 

offer where required in terms of the Tender 

Data. The employer will hold all authorized 

signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract 

as joint ventures shall state which of the 

signatories is the lead partner whom the 

employer shall hold liable for the purpose of 

the tender offer.  

  

C.2.13.5 Seal the original and each copy of the tender 

offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each 

package shall state on the outside the 
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employer's address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.6 Where a two-envelope system is required in 

terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data 

in an envelope marked “financial proposal” and 

place the remaining returnable documents in 

an envelope marked “technical proposal”. Each 

envelope shall state on the outside the 

employer’s address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.7 Seal the original tender offer and copy 

packages together in an outer package that 

states on the outside only the employer's 

address and identification details as stated in 

the Tender Data.  

  

C.2.13.8 Accept that the employer will not assume any 

responsibility for the misplacement or 

premature opening of the tender offer if the 

outer package is not sealed and marked as 

stated.  

  

C.2.13.9 Accept that tender offers submitted by 

facsimile or e-mail will be rejected by the 

employer, unless stated otherwise in the 

Tender Data.  

    

 

C.2.14 Information and data to be completed in all 

respects  

  

Accept that tender offers, which do not provide 

all the data or information requested 

completely and in the form required, may be 

regarded by the employer as non-responsive.  

 

 C.2.15 Closing time  

  

C.2.15.1  Ensure that the employer receives the tender 

offer at the address specified in the Tender 

Data not later than the closing time stated in 

the Tender Data. Accept that proof of posting 

shall not be accepted as proof of delivery.  

  

C.2.15.2  Accept that, if the employer extends the closing 

time stated in the Tender Data for any reason, 

the requirements of these conditions of tender 

apply equally to the extended deadline.  

 

 

 

C.2.16 Tender offer validity  

  

C.2.16.1 Hold the tender offer(s) valid for acceptance by 

the employer at any time during the validity 

period stated in the Tender Data after the 

closing time stated in the Tender Data.  

  

C.2.16.2 If requested by the employer, consider 

extending the validity period stated in the 

Tender Data for an agreed additional period 

with or without any conditions attached to such 

extension.  

  

C.2.16.3 Accept that a tender submission that has been 

submitted to the employer may only be 

withdrawn or substituted by giving the 

employer’s agent written notice before the 

closing time for tenders that a tender is to be 

withdrawn or substituted. If the validity period 

stated in C.2.16 lapses before the employer 

evaluating tender, the contractor reserves the 

right to review the price based on Consumer 

Price Index (CPI).  

  

C.2.16.4 Where a tender submission is to be 

substituted, a tenderer must submit a 

substitute tender in accordance with the 

requirements of C.2.13 with the packages 

clearly marked as “SUBSTITUTE”.  

  

C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in 

response to a request to do so from the 

employer during the evaluation of tender 

offers. This may include providing a breakdown 

of rates or prices and correction of arithmetical 

errors by the adjustment of certain rates or 

item prices (or both). No change in the 

competitive position of tenderers or substance 

of the tender offer is sought, offered, or 

permitted.   

  
Note: Sub-clause C.2.17 does not preclude the negotiation 

of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the 

Employer elect to do so.  

  

C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other 

material that has a bearing on the tender offer, 

the tenderer’s commercial position (including 

notarized joint venture agreements), 

preferencing arrangements, or samples of 

materials, considered necessary by the 

employer for the purpose of a full and fair risk 

assessment.  

Should the tenderer not provide the material, 

or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in 
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the employer’s request, the employer may 

regard the tender offer as non-responsive.  

  

C.2.18.2 Dispose of samples of materials provided for 

evaluation by the employer, where required.  

  

C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to 

premises for inspections, tests and analysis as 

provided for in the Tender Data.  

  

C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s 

acceptance before formation of the contract, 

all securities, bonds, guarantees, policies and 

certificates of insurance required in terms of 

the conditions of contract identified in the 

Contract Data.  

 

C.2.21 Check final draft  

  

Check the final draft of the contract provided 

by the employer within the time available for 

the employer to issue the contract.  

C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all 

retained tender documents within twenty-

eight (28) days after the expiry of the validity 

period stated in the Tender Data.  

  

C.2.23 Certificates  

  

Include in the tender submission or provide the 

employer with any certificates as stated in the 

Tender Data.  

 
C.3 The employer’s undertakings  

  

C.3.1 Respond to requests from the tenderer  

  

C.3.1.1 Unless otherwise stated in the Tender Data, 

respond to a request for clarification received 

up to five (5) working days before the tender 

closing time stated in the Tender Data and 

notify all tenderers who collected tender 

documents.  

  

C.3.1.2 Consider any request to make a material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used to prequalify a tenderer to 

submit a tender offer in terms of a previous 

procurement process and deny any such 

request if as a consequence:  

a) an individual firm, or a joint venture as a 

whole, or any individual member of the 

joint venture fails to meet any of the 

collective or individual qualifying 

requirements;  

b) the new partners to a joint venture were 

not prequalified in the first instance, either 

as individual firms or as another joint 

venture; or  

c) in the opinion of the Employer, acceptance 

of the material change would compromise 

the outcome of the prequalification 

process.  

  

C.3.2 Issue Addenda  

  

If necessary, issue addenda that may amend or 

amplify the tender documents to each 

tenderer during the period from the date that 

tender documents are available until three (3) 

working days before the tender closing time 

stated in the Tender Data. If, as a result a 

tenderer applies for an extension to the closing 

time stated in the Tender Data, the Employer 

may grant such extension and, shall then notify 

all tenderers who collected tender documents.  

  

C.3.3 Return late tender offers  

  

Return tender offers received after the closing 

time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender 

submission to obtain a forwarding address), to 

the tenderer concerned. 

  

C.3.4 Opening of tender submissions  

  

C.3.4.1 Unless the two-envelope system is to be 

followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data. Tender submissions for which 

acceptable reasons for withdrawal have been 

submitted will not be opened.  

  

C.3.4.2 Announce at the meeting held immediately 

after the opening of tender submissions, at a 

venue indicated in the Tender Data, the name 

of each tenderer whose tender offer is opened 

and, where applicable, the total of his prices, 

number of points claimed for its BBBEE status 

level and time for completion for the main 

tender offer only.  

  

C.3.4.3 Make available the record outlined in C.3.4.2 to 

all interested persons upon request.  
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C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the Tender Data that a two-

envelope system is to be followed, open only 

the technical proposal of valid tenders in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data and announce the name of each 

tenderer whose technical proposal is opened.  

  

C.3.5.2 Evaluate functionality of the technical 

proposals offered by tenderers, then advise 

tenderers who remain in contention for the 

award of the contract of the time and place 

when the financial proposals will be opened. 

Open only the financial proposals of tenderers, 

who score in the functionality evaluation more 

than the minimum number of points for 

functionality stated in the Tender Data, and 

announce the score obtained for the technical 

proposals and the total price and any points 

claimed on BBBEE status level. Return 

unopened financial proposals to tenderers 

whose technical proposals failed to achieve the 

minimum number of points for functionality.  

  

C.3.6 Non-disclosure  

  

Not disclose to tenderers, or to any other 

person not officially concerned with such 

processes, information relating to the 

evaluation and comparison of tender offers, 

the final evaluation price and 

recommendations for the award of a contract, 

until after the award of the contract to the 

successful tenderer.  

 

C.3.7 Grounds for rejection and disqualification  

  

Determine whether there has been any effort 

by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer 

(and his tender offer) if it is established that he 

engaged in corrupt or fraudulent practices.  

 

C.3.8 Test for responsiveness  

  

C.3.8.1 Determine, after opening and before detailed 

evaluation, whether each tender offer properly 

received:  

• complies with the requirements of these 

Conditions of Tender,  

• has been properly and fully completed and 

signed, and  

• is responsive to the other requirements of 

the tender documents.  

 

C.3.8.2 A responsive tender is one that conforms to all 

the terms, conditions, and specifications of the 

tender documents without material deviation 

or qualification. A material deviation or 

qualification is one which, in the Employer's 

opinion, would:  

 detrimentally affect the scope, quality, or 

performance of the works, services or 

supply identified in the Scope of Work,  

 significantly change the Employer's or the 

tenderer's risks and responsibilities under 

the contract, or  

 affect the competitive position of other 

tenderers presenting responsive tenders, if 

it were to be rectified.  

 

Reject a non-responsive tender offer and not 

allow it to be subsequently made responsive by 

correction or withdrawal of the non-

conforming deviation or reservation.  

    

C.3.9 Arithmetical errors, omissions and 

discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies 

between amounts in words and amounts in 

figures. Where there is a discrepancy between 

the amounts in figures and the amount in 

words, the amount in words shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer 

with the highest number of tender evaluation 

points after the evaluation of tender offers in 

accordance with C.3.11 for:  

1) the gross misplacement of the decimal 

point in any unit rate;  

2) omissions made in completing the pricing 

schedule or bills of quantities; or 

3) arithmetic errors in:  

1 line-item totals resulting from the 

product of a unit rate and a quantity in 

bills of quantities or schedules of prices; 

or  

2 the summation of the prices.  

  

C.3.9.3 Notify the tenderer of all errors or omissions 

that are identified in the tender offer and either 

confirm the tender offer as tendered or accept 

the corrected total of prices.  

  

C.3.9.4 Where the tenderer elects to confirm the 

tender offer as tendered, correct the errors as 

follows:  

  

a) If bills of quantities or pricing schedules 

apply and there is an error in the line-item 

total resulting from the product of the unit 

rate and the quantity, the line-item total 
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shall govern and the rate shall be corrected. 

Where there is an obviously gross 

misplacement of the decimal point in the 

unit rate, the line-item total as quoted shall 

govern, and the unit rate shall be corrected.  

  

b) Where there is an error in the total of the 

prices either as a result of other corrections 

required by this checking process or in the 

tenderer's addition of prices, the total of 

the prices shall govern and the tenderer will 

be asked to revise selected item prices (and 

their rates if bills of quantities apply) to 

achieve the tendered total of the prices.  

  

C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any 

matter that could give rise to ambiguity in a 

contract arising from the tender offer.  

  

C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize 

the procurement processes, methods and 

procedures from the time that tenders are 

invited to the time that a contract is awarded. 

They are generic in nature and are made 

project specific through choices that are made 

in developing the Tender Data associated with 

a specific project.  

  

Conditions of tender are by definition the 

document that establishes a tenderer’s 

obligations in submitting a tender and the 

employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions 

establish the rules from the time a tender is 

advertised to the time that a contract is 

awarded and require employers to conduct the 

process of offer and acceptance in terms of a 

set of standard procedures.  

 

 
 
The activities associated with evaluating 

tender offers are as follows:  

1) Open and record tender offers received  

2) Determine whether or not tender offers are 

complete  

3) Determine whether or not tender offers are 

responsive  

4) Evaluate tender offers  

5) Determine if there are any grounds for 

disqualification  

6) Determine acceptability of preferred 

tenderer  

7) Prepare a tender evaluation report  

8) Confirm the recommendation contained in 

the tender evaluation report . 
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C.3.11.1 General  

  

The employer must appoint an evaluation 

panel of not less than three persons conversant 

with the proposed scope of works to evaluate 

each responsive tender offer using the tender 

evaluation methods and associated evaluation 

criteria and weightings that are specified in the 

Tender Data.  

  

C.3.12 Insurance provided by the employer  

  

If requested by the proposed successful 

tenderer, submit for the tenderer's information 

the policies and / or certificates of insurance 

which the conditions of contract identified in 

the Contract Data, require the employer to 

provide.  

  

C.3.13 Acceptance of tender offer  

  

Accept the tender offer; if in the opinion of the 

employer, it does not present any risk and only 

if the tenderer:  

• is not under restrictions, or has principals 
who are under restrictions, preventing 
participating in the employer’s 
procurement;  

• can, as necessary and in relation to the 
proposed contract, demonstrate that he or 
she possesses the professional and 
technical qualifications, professional and 
technical competence, financial resources, 
equipment and other physical facilities, 
managerial capability, reliability, experience 
and reputation, expertise and the 
personnel, to perform the contract;  

• has the legal capacity to enter into the 
contract;  

• is not; insolvent, in receivership, under 
Business Rescue as provided for in chapter 
6 of the Companies Act No. 2008, bankrupt 
or being wound up, has his/her affairs 
administered by a court or a judicial officer, 
has suspended his/her business activities or 
is subject to legal proceedings in respect of 
any of the foregoing;  

• complies with the legal requirements, if 
any, stated in the Tender Data; and  

• is able, in the opinion of the employer, to 
perform the contract free of conflicts   of 
interest.  

C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form 

part of the contract and that were issued by the 

employer as part of the tender documents to 

take account of:  

1.0 addenda issued during the tender period,  

2.0 inclusion of some of the returnable 

documents and  

3.0 other revisions agreed between the 

employer and the successful tenderer. 

  

C.3.14.2 Complete the schedule of deviations attached 

to the form of offer and acceptance, if any.  

  

C.3.15 Complete adjudicator's contract  

  

Unless alternative arrangements have been 

agreed or otherwise provided for in the 

contract, arrange for both parties to complete 

formalities for appointing the selected 

adjudicator at the same time as the main 

contract is signed.  

  

 

C.3.16 Registration of the award   

  

An employer must, within twenty-one (21) 

working days from the date on which a 

contractor's offer to perform a construction 

works contract is accepted in writing by the 

employer, register and publish the award on 

the cidb Register of Projects.  

  

C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number 

of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible 

after completion and signing of the form of 

offer and acceptance.  

  

C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to 

tenderers for any action that is taken in 

applying these conditions of tender but 

withhold information which is not in the public 

interest to be divulged, which is considered to 

prejudice the legitimate commercial interests 

of tenderers or might prejudice fair 

competition between tenderers.  
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T1.2.2 TENDER DATA 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

C.1: GENERAL 

C.1.1 The employer: 

The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Director: Housing Engineering 

C.1.2  Tender documents: 

The Tender Documents issued by the Employer comprise: 

1) The Procurement Document comprising of the PARTS as listed in the “INDEX” on page 1.  
2) EXCEL Bill of Quantities file, if issued separately. 

3) Drawings, issued separately from this document, or bound in Section C3.4: “Particular 

Specifications”. 

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website and/ or the eThekwini Municipality Website at URL: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

Tenderers are to regularly check both web sites for the downloadable documentation. 

C.1.4 Communication and employer’s agent:  

The Employer’s Agent is:  The Employer’s Agent’s Representative is: 

Name: Oscar Kunene  

Tel: 031 311 2474  

email: Oscar.kunene@durban.gov.za 

 

Name: Msizi Chonco 

Tel: 031-311-6501 

email: Msizi.Chonco@durban.gov.za 

The Tenderer’s contact details, as indicated on Returnable Document “Compulsory Enterprise 

Questionnaire”, shall be deemed as the only valid contact details for the Tenderer for use in 

communications between the Employer’s Agent and the Tenderer during tender evaluation.  

C.1.6 Procurement procedures:  

The following Sections of the Standard Conditions of Tender are not applicable to this tender: 

• C.1.6.2: Competitive negotiation procedure, and 

• C.1.6.3: Proposal procedure using the two-stage system. 

 

 

 

 

 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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C.2: TENDERER'S OBLIGATIONS 

C.2.1 Eligibility: 

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a 

joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that 

tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed 

not to be eligible. 

C.2.1.1 Eligibility: General 

A Tenderer will not be eligible to submit a tender if: 

(a) In the event of a Compulsory Clarification Meeting: 

i) the Tenderer fails to attend the Compulsory Clarification Meeting, or 

ii) the Tenderer fails to have Returnable Document “Certificate of Attendance at 

Clarification Meeting / Site Inspection” signed by the Employer’s Agent or their 

representative at the meeting. 

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) and the eThekwini Municipality Supplier Portal.  In the case of a 

Joint Venture, this requirement will apply individually to each party in the Joint Venture. 

Tenderers are to reference Returnable Document “Compulsory Enterprise Questionnaire” 

(section 1.5) and Returnable Document “CSD Registration Report”. 

(c) In the case of Joint Venture (JV) submissions, two or more JV entities have common directors/ 

shareholders or common entities tendering for the same works. 

(d) The following documentation is not completed in full, signed, and returned with the tender 

submission. Failure to comply will result in the tender offer being deemed non-responsive. 

• T2.2.1: Compulsory Enterprise Questionnaire. 

• T2.2.3: MBD 4: Declaration of Interest. 

• T2.2.4: MBD 5: Declaration for Procurement Above R10 Million. 

• T2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices. 

• T2.2.9: MBD 9: Certificate of Independent Bid Determination. 

• T2.2.10: Declaration of Municipal Fees 

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the 

tender submission. Failure to comply will result in the tender offer being deemed non-

responsive. 

• T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory 

Enterprise Questionnaire). 

• T2.2.6 MBD 6.1: Preference Points Claim Form  

• T2.2.12: Central Supplier Database (CSD) Report. 

• T2.2.13: CIDB Registration and Status. 

C.2.1.2 Eligibility: CIDB 

Tenderers are to reference the provisions of Tender Data: C.2.23 “Certificates, and Returnable 

Document “Verification of CIDB Registration and Status” with respect to CIDB registration.  
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Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 

are eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation, 

and 

(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 

work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations. 

C.2.1.3 Eligibility: Tenderer’s Experience 

Only those Tenderers that can provide proof of verifiable experience, in works of a similar nature, 

within the past 10 years, will be eligible to have their tenders evaluated in terms of Clause C.3.11.  

Tenderers are to complete and sign the submission forms for each experience submission, as 

included in Returnable Form: “Eligibility: Experience of Tenderer”. 

Failure to comply will invalidate the associated experience submission. 

• Table 1: The Experience Requirement is specified on this table. 

• Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers 

are to note the exclusions (if any) stated on this table. 

• Table 3: The Documentation/ Information that may be used for verification of the experience 

submission is specified on this table (which includes the Notes below the table). 

The non-submission of this Documentation/ Information may jeopardise the verification of the 

experience submission and render the submission invalid. 

• Tenderers may submit experience gained as Main Contractors. 

• Guidance on the completion of the Experience Submission Form is provided on the first page 

of Returnable Document “Eligibility: Experience of Tenderer”.  

Tenderers are to indicate the documentation/ information that has been included in the tender 

submission, in support of each experience submission, in the shaded column on Page 51. 

Should there be insufficient verified evidence for any specific submission that experience submission 

may be deemed invalid. 

 

 

 



Completion of Civil Infrastructure Services At ETafuleni Housing Project 36215-1H 

 

 

Part T1: Tendering Procedures Page 19 Document Version: 01/12/2025 

 

Table 1: Experience Requirement 

A minimum of 3 contracts, with works of a similar nature, within the past 10 years, each with a value of 70% of the 

tender value submitted for this tender on the Form of Offer (C1.1.1). 

 

Table 2: Works of a Similar Nature 

Provision of Roads and Ancillary Works 

• Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects: 

o new road construction 

o Provision of municipal services (roads, storm 

water, sewer, water) related to formal low-cost 

housing, informal settlements and any 

projects/development related to civil 

infrastructure. 

o gravel to surfaced road upgrades 

o access road upgrades 

 

• Each project must consist of at least two of the following elements: 

o bulk earthworks 

o roadway layer-works 

o asphalt roadway surfacing 

o storm water drainage 

o Top structure platforms 

o Sewer and water reticulation 

 

• Projects that will be excluded are: 

o road rehabilitation projects 

o the construction of gravel roads 

o road maintenance projects 

 

 
 

Table 3: Documentation / Information Requirements 

Note: an “X” in this table indicates that the associated 

documentation should be provided. 

 

Works as Main Contractor 

 

Completed Contracts 

Letter of Award  or Letter of Acceptance (fully signed) 

See Note 1. 
X 

Signed Final Payment Certificate (with Quantities summary), 

See Note 2 
X 

Completion Certificate. 

See Note 3. 
X 

Scope of Work 

See Note 4. 

To be indicated on individual experience 

submission form 

 

NOTES (for Table 3) 

1. Issued by the Client / Employer. 

2. Proof of the final payment received from the Client/ Employer, a summary breakdown of quantities 

is to accompany that document. 

3. Issued by the Client/ Employer. 

4. If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated. 
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C.2.1.4 Eligibility: Experience of key personnel 

Prospective tenderers will only be eligible to submit a tender if; 

a) The contracts Manger; 

1. Has a minimum of five (5) years relevant construction related experience  

2. Is registered with SACPCMP as PrCM or with ECSA as PrEng or PrTech Eng; 

b) The site Agent;  

1. Must be full time on site for the duration of the contract 

2. Has a minimum of five (5) years relevant construction related experience. 

3. Is registered with SACPCMP as PrCM or with ECSA as  PrTechni Eng 

4. Has an NQF level 6 certificate  

c) The Site Foreman; 

1. Must be full time on site for the duration of the contract 

2. Has a minimum of five (5) years relevant construction of township services and infrastructure 

experience. 

3. Has an NQF level 5 certificate  

C.2.2.2 The cost of the tender documents: 

Replace this paragraph with the following: 

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website 

or the eThekwini Municipality’s Website.” 

C.2.5 Reference documents: 

 

Tenderers are to obtain their own copies of: 

 

9) The Conditions of Contract identified in Section C1.2.1.1.  

Tenderers/ Contractors are required to obtain their own copies. 

10) The Specifications identified in Section C3.3.1. 

Tenderers/ Contractors are required to obtain their own copies. 

11) The following acts, regulations, policies, and standards referred to in this document, including 

but not limited to: 

• The Employer’s Supply Chain Management Policy (as at advertising date). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013 as amended). 

• The Preferential Procurement Policy Framework Act (PPPFA), and the PPPFA Regulations 
(November 2022). 

• The Amended Construction Sector Code (Government Gazette No.41287) applicable to B-
BBEE compliance measurement. 

• SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 

• South African Road Traffic Signs Manual - Vol 2: Chapter 13: Roadworks Signing. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 

C.2.6 Acknowledge addenda: 

Add the following paragraphs: 
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“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2. 

Tenderers are to ensure that this website is consulted for any published addenda pertaining to this 

tender up to three days before the tender closing time as stated in the Tender Data.”  

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 

and signed portion of the addenda, to the physical or email address as specified on the addenda.”   

Failure of the Tenderer to comply with the requirements of the addenda will result in the tender 

submission being made non-responsive. 

C.2.7 Clarification meeting:  

Clarification Meeting Type: Compulsory Clarification Meeting. Questions and answers from the 
clarification meeting will be consolidated and posted on eTenders/Municipal website for the benefit 
of all tenderers by 19 May 2026. 

Etafuleni Housing Project Cnr M25 (Mafukuzela Hwy) and Cemetery Road 

on 05 May 2026 at 10h00am 

In the event of a Compulsory Clarification Meeting the Tenderer’s representative(s) must be able to 

clearly convey the discussions at the meeting to the person(s) responsible for compiling the entity’s 

tender offer. 

If an attendance register is applicable, Tenderers must sign the attendance register and provide the 

name of the tendering entity. 

Tenderers are referred to Clause C.2.1.1(a). 

C.2.10.2 Pricing the tender offer: 

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT 
Vendor (ie. not VAT registered). 

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude 
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part 
C1.1.1). 

If the Tenderer is a Non-VAT Vendor, the Tenderer’s Rates in the Bill of Quantities are to include 
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part 
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT 
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise 
duties. 

Tenderers are to refer to Part C2.1:  PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing 
the tender offer. 

C.2.12 Alternative tender offers: 

No alternative tender offers will be considered. 

C.2.13 Submitting a tender offer: 

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager, 

marked with the identification details and be delivered to the delivery address, both as stated 

below.  

The Tender Offer (hard copy) is to be delivered to the following delivery address:  

the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban  
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Identification details to be shown on the hard copy package are: 

• Contract No.  : 36215-1H 

• Contract Title : Completion of Civil Infrastructure Services At Etafuleni Housing Project 

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini 

Municipality JDE System (eThekwini Supplier Portal (ESP Module)). For information pertaining to 

the JDE System, Tenderers are referred to Section T1.1.2. 

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard 

copy” submission has been made. The “hard copy” submission will be the governing submission. 

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), is to 

be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of 

the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior 

to scanning, as this could affect the scanning process.)  

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to 

a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The 

PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (ESP 

Module). Tenderers are responsible for resolving all access rights and submission queries on the 

JDE System before the tender closing date/ time (Tender Data: C.2.15). 

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed 

on or before the closing date/ time stated in the Tender Data: C.2.15. 

The submission of Tender Offers via any means other than that stated above will not be accepted, 

and those that are will be deemed invalid. 

Parts of each tender offer communicated on paper shall be submitted as an original 

C.2.15 Closing date and time: 

The closing time is: 

• Date : Friday, 29 May 2026 

• Time : 11h00  

The delivery of the hard copy AND the completion of the requirements on the JDE System (ESP 

Module) are be completed prior to the Tender closing date and time as stated above. Any Tender 

Offer submitted thereafter will not be considered.  

C.2.16 Tender offer validity: 

The Tender Offer validity period is 120 Days (original validity period) from the closing date for 

submission of tenders. 

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve 

(12) months after the expiry of the original validity period, unless the Municipality is notified in writing 

of anything to the contrary by the tenderer. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender 

validity at any time during the twelve (12) month period. 
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C.2.23 Certificates:  

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided 

with the tender. All certificates must be valid at the time of tender closing. 

Tenderers are to include a printout of the required documents/ certificates at the back of their 

tender submission. 

4) SARS Tax Compliance Status – PIN Issued 

Reference is to be made to Returnable Document “Compulsory Enterprise Questionnaire” 

which requires the “SARS Tax Compliance Status – PIN Issued” to be included with this 

returnable document.  

5) Central Supplier Database (CSD)  

Reference is to be made to Returnable Document “CSD Registration Report”. 

The entities CSD Registration Report, obtained from the National Treasury Central Supplier 

Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ). 

Separate CSD Registration Reports are required for each party to a Joint Venture. 

The date of obtaining the CSD printout is to be indicated on the printout and should be on or after 
the date of advertising of this tender.  

6) CIDB Registration (if applicable) 

Reference is to be made to Returnable Document “Verification of CIDB Registration and 

Status”. 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained 

from the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ). 

Separate CIDB Registration printouts are required for each party to a Joint Venture. 

The Joint Venture Grading Designation Calculator printout should be included when making 

a submission as a Joint Venture: 

( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc )  

The date of obtaining the CIDB printout(s) is to be indicated on the printout and should be on or 
after the date of advertising of this tender. The Tenderer’s registration with the CIDB must be 
reflected as “Active” as at the date of tender closing.  

Failure to comply with 1), 2), and 3) above will result in the tender offer being deemed non-
responsive. 

4) B-BBEE Status Level of Contribution Certificate 

Tenderers are referred to Returnable Document “MBD 6.1: Preference Points Claim” for the 
B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document 
“MBD 6.1: Preference Points Claim”, should a B-BBEE Status Level of Contribution Certificate 
not be returned no points for Preferential Procurement will be deemed to have been claimed. 

The Amended Construction Sector Code (Government Gazette No.41287) is applicable to the 
B-BBEE compliance measurement of all entities that fall within the Construction Sector (Built 
Environment Professionals (BEP) and Contractors). The requirements for measurement and 
verification of entities are contained in the “Amended Code Series CSC000: Framework for 
Measuring Broad Based Black Economic Empowerment in the Construction Sector”, as published 
in Notice 931 of 2017, Government Gazette No.41287 of 01/12/2017. 

https://secure.csd.gov.za/
https://portal.cidb.org.za/RegisterOfContractors/
https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc


Completion of Civil Infrastructure Services At ETafuleni Housing Project 36215-1H 

 

 

Part T1: Tendering Procedures Page 24 Document Version: 01/12/2025 

 

An EME Contractor with a Total Annual Revenue of less than R3 million, or a BEP with a total 
annual revenue of less than R1.8 million, may present an affidavit OR a certificate issued by the 
CIPC, OR an authorised B-BBEE verification certificate by a SANAS accredited Verification 
Agency. 

Any B-BBEE Certificate where the entity has been assessed using Generic Codes will not be 

accepted. 

C.3: THE EMPLOYER'S UNDERTAKINGS 

C.3.1.1 Respond to requests from the tenderer:  

Replace the words “five working days” with “three working days”. 

C.3.2 Issue addenda:  

Add the following paragraph: 

“Addenda will be published on the National Treasury’s eTenders Website and/ or the eThekwini 

Municipality Website.” (Refer to Tender Data: C.1.2). 

C.3.4 Opening of Tender Submissions:  

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders 

will take place in the P&SCM Boardroom, 6th Floor, (Municipal Building), 166 KE Masinga Road, 

Durban. 

 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

C.3.9 Arithmetical errors, omissions and discrepancies: 

Add the following Clause: 

“C.3.9.5 Reject a tender offer if the Tenderer does not accept the correction of the arithmetical error 

in the manner described in C.3.9.4.” 

Any interactions between the Tenderer and the Employer in terms of this clause will be conducted 

through the Employer’s Agent (or Representative) as identified in Tender Data C.1.4. 

C.3.11 Evaluation of Tender Offers: 

Eligibility 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the 

Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive. 

Functionality 

FUNCTIONALITY will not be used in the evaluation of tenders. 

Preference Point System 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in 

accordance with the Employer’s SCM Policy: Section 52: Preferential Procurement. 

 

https://www.durban.gov.za/pages/business/publication-of-received-bids
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The 80/20 preference points system, for requirements with a Rand value of up to R50, 000,000 (all 

applicable taxes included), will be applied.  The Formula used to calculate the Price Points (max. 

80) will be according to that specified below. 

Price Points 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 Procurement System or 90/10 Procurement System 








 −
−=

min

min
180

P

PPt
Ps   





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 −
−=

min

min
190

P
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Where: Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 
Pmin = Comparative price of lowest acceptable bid 

Preference Points 

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim. 

The Basket of Preference Goals (SCM Policy Section 52.7) 

The provisions of the SCM Policy: Section 52.7: The Basket of Preference Goals shall apply. 

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim. 

The Preference Points (either 20 or 10) will be derived from points claimed for Specific Goals as 

indicated in the table(s) below, according to the specified Goal/ Category Weightings. 

• Ownership Goal 

Goal Weighting: 50% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to 

be used in the determination of the Tenderer’s claim for Preference Points.  

Ownership Categories Criteria 80/20 

Race: Black (50%) 

 

Equals 0% 0 

 Between 0% and 51% 2 

 Greater or equal to 51% and less than 100% 3.5 

 Equals 100% 5 

   
Gender: Female (50%) 

 

Equals 0% 0 

 Between 0% and 51% 2 

 Greater or equal to 51% and less than 100% 3.5 

 Equals 100% 5 

   
   

 Maximum Ownership Goal Points:  10 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status) 

• Companies and Intellectual Property Commission registration document (CIPC) 

• CSD report. 

• B-BBEE Certificate of the tendering entity. 

• Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by verification 
agency accredited by the South African Accreditation System). 

• Agreement for a Consortium, Joint Venture, or Trust.  
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• RDP Goal:  The promotion of South African owned enterprises 

Goal Weighting: 50% 

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database (CSD) or on 

the eThekwini Municipality Vendor Portal) is to be used in the determination of the Tenderer’s claim for 

Preference Points for this Specific Goal.  

Location 80/20  

Not in South Africa 0 

South Africa 4 

Kwa Zulu Natal 7 

eThekwini Municipality 10 

Maximum Goal Points: 10 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status) 

• CSD report 

 
 

C.3.13 Acceptance of tender offer: 

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender, 

tender offers will only be accepted if: 

(a) The Tenderer’s municipal rates and taxes are not in arears, or they have made arrangements 

to meet outstanding municipal fee obligations.  

(b) The Tenderer’s  tax compliance status has been verified, or they have made arrangements to 

meet outstanding tax obligations. 

(c) If applicable, the Tenderer is registered, and “Active”, with the Construction Industry 

Development Board in an appropriate contractor grading designation. 

(d) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender 

Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a 

person prohibited from doing business with the public sector. 

(e) The Tenderer has not: 

i) Abused the Employer’s Supply Chain Management System; or 

ii) Failed to perform on any previous contract and has been given a written notice to this effect. 

(f) The Employer is reasonably satisfied that the Tenderer has in terms of the Construction 

Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the 

necessary competencies and resources to carry out the work safely. 

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 

the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 

minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities 

stipulated in the specification. 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right 

to award or not award the tender based on the municipalities available budget.  

C.3.15 Complete adjudicator’s contract:  

Refer to the Conditions of Contract and the Contract Data. 
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C.3.17 Copies of contract:  

The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 

Tenderers are referred to the requirements as stated in the Tender Data: C.2.13.  
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 

T1.2.3.1 Complaints and Objections (Appeals) 

 Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy. 

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in 

the implementation of the SCM System may lodge, within 14 days of notification thereof, a written 

objection against the decision. The objection with regard to the decision is to be directed to: 

The City Manager 

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 

P O Box 1394 

DURBAN 

4000 

Any objection will only be processed upon receipt of a non-refundable administration fee of 

R1,814.00 (including VAT), as stipulated in the Municipality’s current SCM Policy. An objection 

will only be considered upon receipt of proof of payment of this fee which must be paid into the 

following bank account as a real-time payment:   

EThekwini Metropolitan Municipality 

First National Bank (FNB) 

Account Number: 631-6574-6331 

Reference Number: 36215-1H 

 

T1.2.3.2 Prohibition on awards to persons in the service of the state 

 

 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 

(a) Who is in the service of the State; 

(b) If that person is not a natural person, of which a director, manager, principal shareholder or 

stakeholder is a person in the service of the state; or 

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 

 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 

breached, the Employer shall have the right to terminate the contract with immediate effect. 

 

T1.2.3.3 Code of Conduct and Local Labour 

 

 The Tenderers shall make themselves familiar with the requirements of the following policies: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 

 
 
T1.2.3.4 Functionality Specification 

 
Functionality Evaluation is not applicable to this tender. 
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 
T2.1.1 General 

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 
completed and signed as required. 

The Tenderer is required to complete and sign each and every Schedule and Form listed below to 
the best of their ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer.   

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will 
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1 Compulsory Enterprise Questionnaire ..................................................................  31 

T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection .......................  32 

T2.2.3 MBD 4: Declaration of Interest ..............................................................................  33 

T2.2.4 MBD 5: Declaration for Procurement Above R10 Million ......................................  35 

T2.2.5 Contracts Awarded by Organs of State in the past 5 years ..................................  36 

T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.7) ...................  37 

T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices ............................................  39 

T2.2.9 MBD 9: Certificate of Independent Bid Determination ..........................................  41 

T2.2.10 Declaration of Municipal Fees ...............................................................................  43 

T2.2.11 Contractor's Health and Safety Declaration ..........................................................  44 

T2.2.12 CSD Registration Report .......................................................................................  46 

T2.2.13 CIDB Registration and Status ...............................................................................  47 

T2.2.14 Joint Venture Agreements (if applicable) ..............................................................  48 

T2.2.15 Record of Addenda to Tender Documents ............................................................  49 

T2.2.16 Experience of Tenderer .........................................................................................  50 

Technical or Functionality Evaluation  

T2.2.16 Experience of Tenderer .........................................................................................  54 

T2.2.17 Proposed Organisation and Staffing .....................................................................  55 

T2.2.18 Key Personnel .......................................................................................................  56 

T2.2.19 Experience of Key Personnel ................................................................................  57 

T2.2.20 Preliminary Programme .........................................................................................  58 

T2.2.21 Construction Approach, Methodology, and Quality Control ..................................  59 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

Ref Description Tenderer to Complete 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 Email address of representative  

1.4 Contact numbers of representative Tel: Cell: 

1.5 National Treasury Central Supplier Database 
Registration number 

MAAA 

1.6 VAT registration number, if any:  

1.7 CIDB registration number, if any:  

1.8 Department of Labour: 
 Registration number 

 

1.9 Department of Labour: 
Letter of Good Standing Certificate number 

 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

 

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable:  

3.2 Close corporation number, if applicable:  

3.3 Tax Reference number, if any:  

3.4 * South African Revenue Service: 
Tax Compliance Status PIN: 

 

 

4.0 MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be 
included as a tender requirement. 

* Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax Compliance 

Status – PIN Issued” certificate, failing which the tender submission will be deemed non-responsive.  
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 

exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting for Contract 36215-1H held for 

all Tenderers, the details of which are stated in the Tender Data: C.2.7. 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise  

  Name of enterprise’s representative  

 3.2 ID Number of enterprise’s representative  

 3.3 Position enterprise’s representative occupies in 

the enterprise 

 

 3.4 Company Registration number  

 3.5 Tax Reference number  

 3.6 VAT registration number  

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 

If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 
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 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

 Use additional pages if necessary 

 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire. 

  Circle Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 

 The audited annual financial statements are to be included at the back of the tender submission. 

2.0 Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………………………………….……………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………………………….…………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five years, 
including particulars of any material non-compliance or dispute concerning the execution 
of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 SEE Returnable Document “Contracts Awarded by Organs of State in the Past 5 Years” 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is 
expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..…………………………………………………………….…………………………………………….. 

 …………………………………………………………………………………………………………………………..……………………………………. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS  

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government 

or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or 

dispute concerning the execution of such contract.  
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I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    

 
  



Completion of Civil Infrastructure Services At ETafuleni Housing Project 36215-1H 

 

 

Part T2: Returnable Documents Page 37 Document Version: 01/12/2025 

 

T2.2.6 MBD 6.1: PREFERENCE POINTS CLAIM  (SCMP 52.7: Basket of Preference Goals) 

This form serves as a claim form for preference points according to The Basket of Preference Goals. 
Reference is to be made to the Tender Data: C.3.11. 

4.0 GENERAL CONDITIONS 

1.1 The relevant Preference Points System (80/20 or 90/10) applicable to this bid is stated in the Tender Data: 

C.3.11. 

2.2 Failure on the part of the Tenderer to submit the required proof or documentation, in terms of the 

requirements in the Tender Data for claiming specific goal preference points, will be interpreted that 

Preference Points for Specific Goals are not claimed. 

2.3 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2.0 ADJUDICATION USING A POINT SYSTEM 

2.1 The bidder obtaining the highest number of total points will be recommended for the award of the contract. 

2.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts. 

2.3 Points scored will be rounded off to the nearest 2 decimal places. 

2.4 In the event that two or more bids have scored equal total points, the successful bid must be the one scoring 

the highest number of preference points for B-BBEE. 

2.5 However, when functionality is part of the evaluation process and two or more bids have scored equal points 

including equal preference points for B-BBEE, the successful bid must be the one scoring the highest score 

for functionality.  

2.6 Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.  

3.0 POINTS AWARDED FOR PRICE 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 Procurement System or 90/10 Procurement System 








 −
−=

min

min
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Ps   


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P
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Where: Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 
Pmin = Comparative price of lowest acceptable bid 
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4.0 POINTS ALLOCATED FOR THE BASKET OF PREFERENCE GOALS 

4.1 Preference points may be claimed for the Specific Goals stated in the Tender Data: C.3.11.  

For the purposes of this tender, the Tenderer may claim points based on the goal(s) stated in the table below, 
as supported by proof/ documentation specified in the Tender Data. 

80/20 Preference Points System 

The Specific Goals to be allocated points in terms of this tender: 

Maximum 
Number of 

points 
ALLOCATED 

Tenderer’s 
Number of points 

CLAIMED 

Ownership Goal: Race (black) 5  

Ownership Goal: Gender (female) 5  

RDP Goal: The promotion of South African owned enterprises.  10  

Total CLAIMED Points (maximum 20) 20  

 
 

5.0 REMIDIES FOR THE SUBMISSION OF FALSE INFORMATION 

5.1 The remedies for the submission of false information regarding claims for specific goals are stated in the SCM 
Policy: Section 52.9.  

Tenderers are to include, at the back of their tender submission, the required proof/ documentation in 
support of their Preference Goal claims (reference is to be made to the Specific Goals stated in the 
Tender Data: C.3.11). 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper conduct in 

relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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  Circle Applicable 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 
Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 

 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct 

in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 

the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be 

completed and submitted with the bid. 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid for: Contract 36215-1H 

Completion of Civil Infrastructure Services At Etafuleni Housing Project 

 

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY 

 

do hereby make the following statements that I certify to be true and complete in every respect. 

 

I certify, on behalf of: ……………………………………………………………………………….……………………………………………………………….. 

 

that: 
(continued on next page) 
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1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine 

the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

(a) Has been requested to submit a bid in response to this bid invitation. 

(b) Could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 

experience. 

(c) Provides the same goods and services as the bidder and/or is in the same line of business as the bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement, or arrangement with any competitor. However, communication between partners in a joint venture 

or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) Prices. 
(b) Geographical area where product or service will be rendered (market allocation). 
(c)  Methods, factors or formulas used to calculate prices. 
(d) The intention or decision to submit or not to submit, a bid. 
(e) The submission of a bid which does not meet the specifications and conditions of the bid. 
(f) Bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 

for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable 

legislation. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a). 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

.......................................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt 

has been concluded with the Municipality to pay the said charges in instalments.  
 

The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by Tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

• If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided. 

 

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial 

action as is required, including termination of any contract, and any payments due to the Contractor by the 

Municipality shall be first set off against such arrears. 

 

• Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 
 

• Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an 

official letter to that effect, is to be provided. 
 

• Where a Tenderer’s place of business or business interests are carried out from premises as part of any other 

agreement, then a copy of the agreement, or an official letter to that effect, is to be provided. 

 

 
Tenderers are to include, at the back of their tender submission, copies of the above-mentioned 

account’s, agreements signed with the municipality, lease agreements, or official letters. 

 
Failure to complete this form in full, sign, and return the required documents with the tender 
submission will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that 

the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance 

with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

 

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes No 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes No 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
Yes No 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 CSD REGISTRATION REPORT  

 

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23. 

 

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National 

Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The following is an example of the printout obtained from the above website.  

Note: the printout will contain more than one page. 

 

 

 

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration 

Report. The date of obtaining the CSD printout is to be indicated on the printout and should be on or 

after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://secure.csd.gov.za/Account/Login
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T2.2.13 CIDB REGISTRATION AND STATUS  

 

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c). 

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender 

closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations. 

The required class of construction work is specified in the Tender Data: C.2.1.2. 

CIDB Registrations can be obtained from the CIDB website at: 

https://portal.cidb.org.za/RegisterOfContractors/ 

The following is an example of the printout obtained from the above website using the provided “Print” button. 

Note: the printout may contain more than one page. 

 

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration 

and Status. The date of obtaining the CIDB Registration and Status printout is to be indicated on the 

printout and should be on or after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://portal.cidb.org.za/RegisterOfContractors/
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T2.2.14 JOINT VENTURES AGREEMENTS 

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of 

Attorney Agreements are to be attached here. 

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed 

by all parties to the proposed Joint Venture. 

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1. 

INTENT TO FORM A JOINT VENTURE 

Should our submission for CONTRACT: 36215-1H be successful, a Joint Venture will be established by the parties as 

listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit 

of the Members. 

Proposed Joint Venture 
 

Joint Venture Title (name):   
 

Represented by (name):  Tel:  

 

Lead Partner/ Member 1 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 2 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 3 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied 

with in full. 
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Reference is to be made to the Tender Data: C.2.6. 

 

I / We confirm that the following communications received from the Employer or his representative before the date of 

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER 

Reference is to be made to the Tender Data: C.2.1.3. 

Only those Tenderers that can demonstrate verifiable experience, in works of a similar nature, within the past 

10 years, will be eligible to have their tenders evaluated in terms of Tender Data: C.3.11.  

• The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”. 

• The experience is to be “Similar in Nature” to that specified on Table 2: “Works of a Similar Nature”. 

Tenderers are to note the exclusions (if any) stated on this table. 

• The Documentation/ Information that may be used for verification of the experience submission is 

specified on Table 3: “Documentation/ Information Requirements” (which includes the Notes below the 

table). The non-submission of this Documentation/ Information may jeopardise the verification of the 

experience submission and render the submission invalid. 

• Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

It is the responsibility of the Tenderer to ensure that the experience submissions comply with the 

requirements as stated in the Tender Data: C.2.1.3. 

 

Guidance to Tenderers: Experience Submission Form 

 

Client / Employer Details 

• Provide details for whom the works were carried out (works owner). 

• Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor) 

is required to be provided. 

The contact details may be used by the Employer to verify the information, pertaining to the experience 

submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor 

fail (for whatever reason), that specific experience submission may be considered invalid. 

Contract Details 

• Provide the Contract Reference Number and Contract Title. 

• Indicate if this contract has been completed or is still in progress. 

• Provide Contract Dates. 

• Provide Contract Values - Where works are still in progress, provide the value of works that have been 

completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are 

complete, provide the Final Value of the sub-contract or Final Contract Price. 

Scope of Works 

• Indicate the Works Type(s) that best describe the works included in the project. 

Select the most applicable option (only 1). 

• Indicate the Works Elements(s) that were included in the project. 

Select any elements that were included in the contract. 

Joint Ventures 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate entities 

making up the JV may be used as experience, provided that the experience complies with the requirements, 

as stipulated in Table 1, and that the required documentation/ information is provided. 

(T2.2.16 is continued on the next page) 
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Confirmation of submission of Information/ Documentation 

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been 

included in this tender submission, in support of each experience submission. 

 If submitted, 
mark with an “X” 

S
U

B
M

IS
S

IO
N

 

#
1

 

Experience Submission Form (completed and signed)  

Letter of Award OR Letter of Acceptance  

Final Payment Certificate (with Quantities summary)  

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 

#
2

 

Experience Submission Form (completed and signed)  

Letter of Award OR Letter of Acceptance  

Final Payment Certificate (with Quantities summary)  

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 

#
3

 

Experience Submission Form (completed and signed)  

Letter of Award OR Letter of Acceptance  

Final Payment Certificate (with Quantities summary)  

Completion Certificate  

 
Note: Should there be insufficient evidence for verification of the information submitted for any 

specific experience submission, that experience submission will be deemed invalid. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #1 

Reference is to be made to the Tender Data: C.2.1.3. 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 

Experience as a: Main Contractor:  
 

Client/ Employer 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission WILL be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum)  R Final Contract Price R 

 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? new road construction  

road widening/upgrades  intersection improvements  

gravel to surfaced road upgrades  access road upgrades   

major parking areas  interim roadways to informal settlements  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? bulk earthworks  

roadway layer-works  asphalt roadway surfacing  

kerbing/ channelling  sidewalk/ walkway construction  

traffic calming measures  stormwater drainage  

retaining structures  dealing with underground services   

OTHER: List works elements included in project  
 

Confirmation of documentation submitted is to be recorded on Page 51. 
 

Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #1 
 

Reference is to be made to Tender Data: C.2.1.3. 
 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 
 

Experience as a: Main Contractor:  
 

Client/ Employer 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission WILL be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): 

d d m m 2 0 y y 

Tendered Value (Contract Sum) OR 
Sub-Contract Value: R 

Final Contract Price 
OR Final Value of Sub-Contract: R 

 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? Pedestrian Bridge  

Stormwater related structure (culverts etc)  Road Bridge and related structures  

Retaining structures  Maintenance and repairs to structures  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? Reinforced concrete construction.  

Retaining walls (reinforced concrete, masonry, gabion, 
proprietary block systems etc). 

 
Reinforced concrete repairs (spalling, member 

replacement, use of specialist products etc). 
 

Reinforced and prestressed concrete pedestrian and road 
bridges. 

 
Specialist proprietary product repair systems or approved 

product applicator for specific specialist proprietary 
products. 

 

Reinforced concrete pedestrian bridges.  
Structural steel construction and repairs and application 

of steel protection systems. 
 

Structural steel pedestrian bridges.    

OTHER: List works elements included in project  
 

Confirmation of documentation submitted is to be recorded on Page 51. 
 

Failure to complete this form, sign, and return with the tender submission will result in the experience 
submission being deemed unacceptable. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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T2.2.16 EXPERIENCE OF TENDERER  

 

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the 

past 10 years) executed by myself / ourselves. 

 

Tenderers are to submit copies of signed completion certificates for all projects submitted. 

 

EMPLOYER: CONTACT 

PERSON AND 

TELEPHONE NUMBER 

CONSULTING ENGINEER: 

CONTACT PERSON AND 

TELEPHONE NUMBER 

NATURE OF WORK 
VALUE OF WORK 

(inclusive of VAT) 

DATE 

COMPLETED  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

Attach additional pages if more space is required 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.17 PROPOSED ORGANISATION and STAFFING 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer should propose the structure and composition of their team i.e. the main disciplines involved, 
the key staff member / expert responsible for each discipline, and the proposed technical and support staff 
and site staff.  
 
The roles and responsibilities of each key staff member / expert should be set out as job descriptions.  In the 
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to 
be shared. 
 
The Tenderer must attach their organization and staffing proposals to this page. (this is to include both the on-
site and off-site staffing resources used for this project) 
 
In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly 
indicating the staff hierarchy and reporting lines, again for on- and off-site resources. 
 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.18  KEY PERSONNEL 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available 

locally. 

 

CATEGORY OF EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, PART OF THE 

CONTRACTOR'S ORGANISATION 

KEY PERSONNEL TO BE 

IMPORTED IF NOT AVAILABLE 

LOCALLY 

Site Agent, Project Managers 

 
  

Foremen, Quality Control and 

Safety Personnel 
  

Technicians, Surveyors, etc 

 
  

Artisans and other Skilled 

workers 

 

  

Plant Operators 

 
  

Unskilled Workers 

 
  

Others: 

........................................... 

 

  

 

....................................................

... 

  

Note: CVs of key personnel may be requested during the contract period. 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.19 EXPERIENCE OF KEY PERSONNEL 

 

Refer to Additional Conditions of Tender: T1.2.3.4  for Functionality Points evaluation prompts (if applicable). 

 

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different 

points of view: 

 

1) General experience (total duration of professional activity), level of education and training and positions 

held of each discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, 

etc which is directly linked to the scope of work.   

3) The key staff members’ / experts’ knowledge of issues which the Tenderer considers pertinent to the 

project e.g. local conditions, affected communities, legislation, techniques etc. 

 

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be 

attached to this schedule: 

 

Each CV should be structured under the following headings: 

 

a) Personal particulars 

 - name 

 - date and place of birth 

 - place (s) of tertiary education and dates associated therewith 

 - professional awards 

 

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional   

registrations) 

 

c)       Skills 

 

d)       Name of current employer and position in enterprise 

 

e)       Overview of post-graduate / diploma experience (year, organization and position) 

 

f)       Outline of recent assignments / experience that has a bearing on the scope of work 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.20 PRELIMINARY PROGRAMME 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be in 

accordance with the information supplied in the Contract, requirements of the Project Specifications and with 

all other aspects of his Tender. 

 

PROGRAMME 

ACTIVITY WEEKS / MONTHS 

               

               

               

               

               

               

               

               

               

               

               

               

               

 

Note: The programme must be based on the completion time as specified in the Contract Data.   

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.21 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL 

 

Construction Approach and Methodology 

 

The construction approach and methodology must respond to the Scope of Work and outline the proposed 
approach to undertake the work showing a detailed programme including health and safety aspects, the use 
of plant and resources for this Project. 
 
 
Quality Control 
 
The quality control statement must discuss what tests and control measures are to be employed on site to 
attain the specified results and is to cover the program associated activities. 
 
 
The Tenderer must attach their Construction Methodology and Quality Control information to this 
page.  
 

 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

The following firms have been identified as possible subcontractors for work in this contract. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.23 PLANT and EQUIPMENT 

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

 Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

 Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN 

 

 

At tender stage only a brief overview (to be attached to this page) of the Tenderers perception on the safety 

requirements for this contract will be adequate. 

 

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014. 

 

The detailed safety plan will take into consideration the site specific risks as mentioned under C.3: Project 

Specification.  A generic plan will not be acceptable. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  36215-1H 

Contract Title: Completion of Civil Infrastructure Services at Etafuleni Housing Project 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

2. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

    : ……………………………………………………………………………………………….. 

 

3. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition) (GCC 2015) published by the South African Institution of Civil Engineering.  Copies of 

these conditions of contract may be obtained from the South African Institution of Civil 

Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year / Not 

Required.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 36 Months. 

The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time 

for achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 

from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 Deputy Head: Housing Engineering 

 

1.2.1.2 The address of the Employer is: 

Physical: 3rd Floor, Shell House, 221 Anton Lambede Street, 4001 

Postal: P O Box 3858, Durban, 4000 

Telephone: 031 311 2474 

Fax: 031 505 4195 

E-Mail: Oscar.Kunene@Durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is  

1.2.1.2 The address of the Employer’ Agent is:Msizi Chonco 

Physical: 20th Floor Embassy Building, 199 Anton Lembede Street, 4001 

Postal: P O Box 3858, Durban, 4000 

Telephone: 031 311 3280 

Fax: N/A 

E-Mail: msizi.chonco@durban.gov.za 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following Clauses of the General Conditions of Contract: 

• 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 
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4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 

Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 

to each have a minimum of 3 years relevant experience including experience on projects of a 

similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 

Agent’s Representative for acceptance by the Division (reference is made to Cl.5.3.1 of the 

Contract Data). 

 Note: 

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 

ii) “experience” implies experience on projects of a similar nature. 

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to Clause 4.3) 

• Initial Programme (refer to Clause 5.6) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

• CV(s) of Key Site Staff (refer to Clause 4.11.1) 

• Sub-Contracting Plan  

• If  required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of 

1993 as amended), the Contractor is to supply proof of being registered and in good standing 

with the compensation fund by submitting a valid Letter of Good Standing from the 

Compensation Commissioner. Should the Contractor’s Letter of Good Standing be expired, 

but an application for renewal has been made, the Contractor is to submit the expired Letter 

of Good Standing AND proof of an application for renewal. 

5.3.2 The time to submit the documentation required before commencement with Works is 14  

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 

applicable, the instruction to commence carrying out of the works may only be issued once the 

construction work permit has been obtained by the Employer’s Agent.  If a construction work 

permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 

submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 

of the construction work permit.” 

 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 

 

5.8.1 The non-working days are Sundays. 

(5.1.1) The special non-working days are: 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break: 

• Commencing on the first working day after 15 December. 

• Work resumes on the first working day after 5 January of the next year. 

 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 

 

5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 

is given in the table below.  During the execution of the Works, the Employer’s Agent’s 
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Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 

on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 

days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 

of days allowed for as in table below, which could result in a negative figure for certain months.  

The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 

sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 

shall be taken as NIL. 

 

Month  Days Lost 
Average 

Rainfall 
Month  Days Lost 

Average 

Rainfall 

January 4* 134 July 1 39 

February 3 113 August 2 62 

March 3 120 September 2 73 

April 2 73 October 3 98 

May 2 59 November 3 108 

June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 

5.13.1  The penalty for delay in failing to complete the Works is 0.0167% of the project value per day 

calculated as 0.0167%x R Project Value (per Day). 

 

5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 

Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 

regularly reviewed with respect to any variations to the Contract. 

 

5.16.3 The latent defect liability period is 10 Years. 

 

6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 

The liability of the Performance Guarantee shall be as per the following table: 

 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 

6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates 

have been quoted at tender stage. 

6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 

Indices / Descriptions / Coefficients: 

• The proportion not subject to adjustment: x = 0.10. 

• The base month will be the month prior to the month in which tenders close. 
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• The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100. 

• The Index for Labour shall be based on 2024 = 100. 

 
 

 STATS SA 

Statistical Release 

Table Description Coefficient 

• “L” is the 

“Labour Index” 

P0141 Table A Geographic Indices; 

CPI per Province; 

Kwa-Zulu Natal 

a = 0.28 

• “P” is the 

• “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

• “M” is the 

“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 

(excluding bitumen) 

c = 0.38 

• “F” is the 

“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 

rubber and plastic products; 

Coal and petroleum products; 

Diesel 

d = 0.06 

 

 

6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 

 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 

Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 

bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade 

Bitumen, seven (7) days prior to the closing date of tenders. 

 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 

The percentage retention on the amounts due to the Contractor is 10%. 

The limit of “retention money” is 5% of the Contract Sum. 

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 

the Contract Price. 

Interest will not be paid on retention withheld by the Employer. 

 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required 

 

8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 

 

8.6.1.3 The limit of indemnity for liability insurance: R10, 000,000 

 

8.6.1.4 Ground Support Insurance: 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support: R 

2,000,000 
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• Maximum first excess: R 10,000 

 

8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 

 

Third Party Insurance (Public Liability) 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 1,000,000 

• Consequential loss to be covered by policy: Yes  

• Liability section of policy to be extended to cover blasting: R 5,000,000 

• Maximum excess per claim or series of claims arising out of any one occurrence: R20,000,000 

 

Principal’s own surrounding Property Insurance 

• Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: R500,000 

• Maximum first excess: R20,000,000 

 

Insurance of Works 

• Minimum amount for additional removal of debris (no damage): Nil 

• Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil  

• Minimum amount for transit of materials to site: Nil  

 

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 

 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 

those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 

the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 

of the Employer. ” 

 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 

 

1.1.1.9 The legal name of Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

1.2.1.2 The Physical address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The Postal address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The contact numbers of the Contractor are: 

 

Telephone:  ……………………………………………………………….……….……………… 

 

Fax:   ……………………………………………………………….……….……………… 

 

The E-Mail address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

6.5.1.2.3 The percentage allowance to cover overhead charges for day work are as follows: 

 

• % of the gross remuneration of workmen and foremen actually engaged 

in the day work; 

…………. % 

• % on the net cost of materials actually used in the completed work. …………. % 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s) 56. 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 SUB-CONTRACTING  

 
It is a condition of contract that the contractor must allow for a minimum of 30% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% owned by Black People.  Proof of payment to the subcontractors will be required 
to verify that the minimum has been achieved. 
 
The penalty for not achieving the specified Sub-Contracting Goal will be 0.5% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) for every 1% not achieved. 
 

  



Completion of Civil Infrastructure Services At ETafuleni Housing Project 36215-1H 

 

 

C1: Agreements and Contract Data Page 73 Document Version: 01/12/2025 

 

 

C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and Labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring” 
assessments in terms of the applicable Section (S.53) of the Employer’s Supply Chain 
Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C1.2.3.7 CIDB B.U.I.L.D. PROGRAMME 
 
a) CIDB Skills Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Skills Development Goal (CSDG) established in the below referenced 

standard: 

• CIDB Standard for Developing Skills through Infrastructure Contracts, published in Gazette 

Notice No. 48491 of 28 April 2023. 

b) CIDB Indirect Targeting Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Sub-Contracting relating to the engagement of targeted enterprises as 

established in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to C.1.2 of the Tender Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Clause 8 of each of the 

Standard Engineering Specifications referred to in the 

Scope of Work.  The Preliminary and General items shall 

be measured in accordance with the provisions of 

C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Engineering 

Specification.  

 

Clause 8 of each Standard Engineering Specification, 

read together with the relevant clauses of the Scope of 

the works, set out what ancillary or associated work 

and activities are included in the rates for the 

operations specified. Should any requirements of the 

measurement and payment clause of the applicable 

Standard Engineering Specification, or the Scope of the 

works, conflict with the Bill of Quantities, the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.  Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 

 

 

 

C2.1.6 PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 
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the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part AA: Preliminaries 

• Part AB: General Specifications 

• Part AH: Occupational Health and Safety 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 17 pages.  The pages are numbered BOQ 78 to BOQ 95 
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Item Clause Bill description Unit Qty Rate Amount 

   

ETAFULENI PHASE 1A & 1DA: CONSTRUCTION OF 
CIVIL SERVICES & 448 TOP STRUCTURES 

       

   

PART AB: GENERAL SPECIFICATIONS 
 
FIXED CHARGES        

            
1 

 
Formal contract sum 1   

          

2 
 

Sureties sum 1   

          

3 
 

Checking of underground services sum 1   

          

4 
 

Insurance of works, etc. and damage to persons and 
property 

sum 1   

          

5 
 

Workman’s compensation sum  1   

   
  

     

6 
 

Initial supply of plant, materials, labour and services 
required by the contractor 

sum 
 1  

 

          

7 
 

Offices for Engineer and staff (Type 1) sum 1   

          

8 
 

Contractor's camp site / store yard sum 1   

          

9 
 

Notice board sum 1   

10 
 

Road deviations and Traffic Control sum  1   

          

11 
 

Services connection fee (electrical / water / telephone) 
(Provisional) 

Prov Sum 1 30,000.00  

          

12 
 

Protection of underground services sum 1   

          

   

TIME RELATED ITEMS 

   

  

          

17 AB 2.1 Preliminary and General: Time Related Items sum 1   

          

18  Contractor's superintendence sum 1   

          

19  Setting out sum 1   

          

20  Watching and lighting sum 1   

21  Care of works, damage to persons and property sum  1   

          

22  Facilities for other contractors sum 1   

23  Provision of plant, materials and labour sum 1   

          

24  Clearance of site during contract and on completion sum 1   

          

25  Cost of samples and contractor's preliminary and site 
control testing 

sum 1 
 

 

       1   

26  Temporary reinstatements sum     

          

27  Attendance on and maintenance of office for Engineer 
and staff 

sum 1   

       

       

TOTAL CARRIED FORWARD to Page 79  
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Item Clause Bill description Unit Qty Rate Amount 

   

 
TOTAL BROUGHT FORWARD FROM PAGE 78 

 

33 
 

Survey for, and preparation of, 'as-built' drawings sum 1   

   
  

     

34 
 

Survey coordination of all valves, manholes, catchpits, 
and cable duct markers 

sum 1   

   
  

     

38 
 

b) Community Liason Officers Prov Sum 1 600,000.00  

   
  

     

39 
 

c) % Profit and attendance on item 38 % 600,000.00   

   
  

     

40 
 

Compliance with occupational health and safety act sum 1   

   
  

     

41 
 

Allow for the additional survey as ordered by the 
Engineer 

Prov Sum 1 115,000.00  

   
  

     

42 
 

% Profit and attendance on item 41 %  115,000.00   

   
  

     

43 
 

Allow for additional Geotechnical Services as instructed 
by the Engineer 

Prov Sum 1 75,000.00  

   
  

     

44 
 

% Profit and attendance on item 43 %  75,000.00   

   
  

     

45 
 

Cost for Health and Safety Officer Prov Sum 1 100,000.00  

   
  

     

46 
 

% Profit and attendance on item 45 %  100,000.00   

  
 

  
 

    

50 
 

Professional Fees  sum 1 3,000,000.00  

  
 

  
 

    

51 
 

Special Water fittings not available from EThekwini 
Stores 

sum 1 350,000.00  

  
 

  
 

    

   
PART AB: GENERAL SPECIFICATIONS 

     

TOTAL FOR PART AB: GENERAL SPECIFICATIONS CARRIED FORWARD TO SUMMARY 
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Item  Clause Bill description Unit Qty Rate Amount 

   
PART AH OCCUPATIONAL HEALTH and SAFETY 

       

1 AH 14.1  Contractor's initial obligation in respect of the 
Occupational Health and Safety Act in construction 
regulations 

sum 25,000.00   

   
  

     

2 AH 14.2 Contractor's time related obligations in respect of the 
Occupational Health and Safety Act in construction 
regulations 

sum 1   

   
  

     

   
PART AH OCCUPATIONAL HEALTH and SAFETY 

     

   
  

     

    SECTION 1: PRELIMINARY AND GENERAL       

TOTAL FOR PART AH: OCCUPATIONAL HEALTH AND SAFETY CARRIED FORWARD TO SUMMARY 
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Item  Clause 
Bill description 

Unit Qty Rate Amount 

            

   SECTION 2: SITE CLEARANCE        
            

   PART B SITE CLEARANCE        
            
1 B.8.2 General clearance and grubbing m2 14,500.00   

          

2 B.8.10 Removal of unreinforced concrete (Provisional) m3 19   

     
 

    

3 B.8.11 Removal of reinforced concrete (Provisional) m3 19   

     
 

    

4 B.8.9 Removal of brickwork above ground (Provisional) m3 19   

          

5 B.8.4 Removal of large trees of girth > 1,5 no. 75   

          

6 B.8.14 Removal of roadways to tip m3 95   

          

7 B.8.15 Removal of asphalt sidewalks/medians to tip m3 15   

          

8 B.8.16 Removal of precast kerb and channel to tip m3 10   

           

9 B.8.8 Demolition of Existing Structures (Provisional) Prov 
Sum 

1 200,000.00  

           

10 
 

% Profit and attendance on item 9 %  200,000.00    

           

11   Relocation of Existing Services Prov 
Sum 

1 1000,000.00   

          

12 
 

% Profit and attendance on item 11 %  1000,000.00    

           

   

SECTION 2: SITE CLEARANCE 
       

 

TOTAL FOR SECTION 2 CARRIED FORWARD TO SUMMARY  
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Item Clause  Bill description Unit Qty Rate Amount 

   SECTION 3: ROADWORKS        

           

   PART DA EARTHWORKS: BULK       
           
1 DA.8.2 Excavate 100-200mm selected topsoil and stockpile m3 3,000   

          

2 DA 8.3 Excavate soft material and place directly into fill (as 
directed by Engineer) 

m3 14,000   

   
  

     

3 DA  8.3 Excavate selected suitable soft material to stockpile m3 2,850   

          

4  DA8.3 Excavate unsuitable material and spoil at tip (municipal 
dump site or approved dump site) 

m3 6,000   

5 
 

EO.for excavation of intermediate material m3 2,000   

          

6 
 

E.O. for excavation of hard material m3 5,000   

8 DA 8.5 Extra over item 2-7 for restricted excavation m3 1,2000   

          

9 DA 8.7 Stockpile handling of soft material to fill m3 2,850   

          

10 DA 8.5 Compact soft material from site to 93% Mod. AASHTO m3 17,000   

          

11 DA 5.2.2 Excavate unsuitable material below embankments or 
formation and spoil at municipal tip or approved dump site 
(including haulage and fees) 

m3 3,500   

12 DA8.5 Form, scarify and compact formation to 95% Mod 
AASTHO 

m2 15,000   

          

13 
 

Import dump rock fill material from commercial source 
(including haulage) 

m3 3,500   

          

14 
 

Compact dump rock material m3 3,500   

          

15 
 

Import G7 material from contractor's off-site or commercial 
source inclusive of haulage and royalties 

m3 2,000   

          

16 DA 8.5 Compact G7 material to 95% Mod. AASHTO m3 2,000   

          

17 
 

Import G5 material from contractor's off-site or commercial 
source inclusive of haulage and royalties 

m3 2,950   

          

18 
 

Compact G5 material to 95% Mod. AASHTO m3 2,950   

          

19 
 

Import clean coarse sand from contractor's off-site source 
inclusive of haulage and royalties 

m3 200   

          

20 
 

Compact clean coarse sand to 95% Mod AASHTO. m3 200   

       

21 DA 8.6 Trimming of embankments m2 18,000   

          

22 
 

Shaping of verges m2 9,800   

           

23 
 

Allow PC sum for Engineers acceptance testing Prov 
Sum 

1 75,000.00  

           

24 
 

% Profit and attendance on item 23 %  75,000    

            

25 
 

Environmental Improvements - Attenuation Structures 
(Provisional) 

Prov 
Sum 

1. 50,000.00  

   
  

      

26 
 

% Profit and attendance on item 25 %  50,000    

           

   PART DA EARTHWORKS: BULK       

TOTAL CARRIED FORWARD to Page 83  



Completion of Civil Infrastructure Services At ETafuleni Housing Project 36215-1H 

 

 

C2: Pricing Data Page 83 Document Version: 01/12/2025 

 

 

Item  Clause Bill description Unit Qty Rate Amount 

   

PART DB EARTHWORKS FOR PIPE TRENCHES 
         

  TOTAL BROUGHT FORWARD From Page 82  

           

6 DB 8.5 Excavate and backfill in all material for 375 mm diameter 
pipe where depth is 
 Over 0 m and not exceeding 1.5 m 

m 230   

          

7 DB 8.5 Excavate and backfill in all material for 375 mm diameter 
pipe where depth is 
 Over 1.5 m and not exceeding 2 m 

m 810   

          

8 DB 8.5 Excavate and backfill in all material for 375 mm diameter 
pipe where depth is Over 2 m and not exceeding 2.5 m 

m 120   

          

10 DB 8.5 Excavate and backfill in all material for 450 mm diameter 
pipe where depth is 
 Over 0.0 m and not exceeding 1.5 m 

m 35   

          

11 DB 8.5 Excavate and backfill in all material for 450 mm diameter 
pipe where depth is 
 Over 1.5 m and not exceeding 2 m 

m 15   

          

15 DB 8.6 E.O. for trench excavation in hard material (Provisional) m3 50   

          

16 
 

E. O. for trench excavation in rock (Provisional) m3 280   

          

17 
 

E.O. item 4-22 for restricted excavation and backfill m3 300   

          

19 8.10 Placing and compacting of Class C bedding for 375 mm 
diameter pipe 

m 1,160   

          

20 8.10 Placing and compacting of Class C bedding for 450 mm 
diameter pipe 

m 50   

          

21 8.12 Provision of selected granular material for pipe bedding 
(Provisional) 

m3 775   

  
 

  
 

    

  
 

PART DB EARTHWORKS FOR PIPE TRENCHES       

TOTAL CARRIED FORWARD to Page 84  
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Item Clause  Bill description Unit Qty Rate Amount 

            

   
 TOTAL BROUGHT FORWARD From Page 83 

  

            
1 EB 8.1 Graded G2 crushed stone base, layer thickness 150mm 

(Compacted to 98% Mod AASHTO) 
m3 1,800   

          

2 EB 8.2 Prime coat at 0.61 l/m2 m2 11,450   

   
  

     

   PART EB GRADED CRUSHED STONE      

          

          

   
PART ED ROAD ASPHALT 

     

          
1 

 
9.5mm continuously graded wearing course of compacted 
thickness 30 mm. Mix 'A'. Bitumen content of 5% 

t 920   

          

2 ED 8.3.1 Transverse joints m 10   

          

3 ED 8.3.2 Longitudinal joints m 15   

          

4 
 

EO Item 3 & 4 for saw cutting with a diamond tipped 
cutter. 

m 10   

   
  

     

5 ED 8.4 Tack coat at 0.3 l/m2 m2 500   

          

   PART ED ROAD ASPHALT      

   
  

     

          

   PART EF KERBS AND HAUNCHES      

          

1 EF 5.1.3 C Modified Type F mountable kerb and channel (150mm) m 1,850   

          

5 EF 5.1.3 D Scoop kerb and channel including transition kerb m 10   

          

8 
 

Extra over item 1 & 2 for curves of radius less than 25 m m 20   

          

   PART EF KERBS AND HAUNCHES      

          

   
  

     

   

PART EH STEEL GUARDRAILS & CONCRETE MEDIAN 
BARRIERS 

     

          
1 EH 8.1 Straight steel guard rails (including fittings) m 140   

  
 

  
 

    

  
 

PART EH STEEL GUARDRAILS & CONCRETE MEDIAN 
BARRIERS 

      
  

 
  

 
      

TOTAL CARRIED FORWARD to Page 85  
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Item Clause  Bill description Unit Qty Rate Amount 

   PART F PROTECTION WORKS         

  TOTAL BROUGHT FORWARD From Page 84  

            
1 F 8.2 Topsoiling from stockpile 100mm thick m2 7,500   

          

2 
 

Hydroseeding to embankments m2 7,500   

          

3 F 8.6 Gabion mattresses 500mm depth m3 350   

       

4 F 8.6 Gabion mattresses 1000mm depth m3 400   

       

5 F 8.6 Gabion mattresses 230mm depth m3 20   

          

6 F 8.4 Stone pitching 150mm deep m2 40   

          

7 F 8.5 Catchwater channel with concrete lining - width 1.50m. 
Drawing No. ETA-1_Sheet R107 

m 150   

          

8 F 8.5 Catchwater channel with concrete lining - width 2m. 
Drawing No. ETA-1_Sheet R107 

m 50   

          

11 
 

Excavation for catchwater banks m3 50   

       

12  Bidim U14 or similiar approved geofabric m2 1,000   

          

13 
 

Allow Provisional Sum of R150 000 for re-location of 
fences, gates and other small structures 

Prov 
Sum 

1 150,000.00  

           

14 
 

% Profit and attendance on item 13 %  150,000.00    

           

15 
 

Excavate for foundations to spoil m3 260   

          

16 
 

Extra over excavation for hard material m3 200   

          

17 
 

Concrete bases (25/19) m3 260   

          

18 
 

Steel reinforcement - Mesh Ref 395 kg 420   

          

19 
 

Cement Stabilized Backfill (Min. UCS 1.5 - 3.0 MPa). 
Inclusive of all labour, plant and materials. 

m3 460   

          

20  
Terrace Block - Type TB300 Blocks as per Drawing No 
ETA-1B_Sheet 

m2 200 
 

 

       

22 
 

Terrace Block - Type TB490 Blocks as per Drawing No 
ETA-1B_Sheet 43 

m2 460   

          

23 
 

170 x 170 Stone wrapped in Bidim with 40mm diameter 
pipe 

no 350   

  
 

  
 

     

  
 

PART F PROTECTION WORKS       
  

 
  

 
     

TOTAL CARRIED FORWARD to Page 86  
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Item Clause  Bill description Unit Qty Rate Amount 

   

PART PG NON-PRESSURE PIPELINES and PC 
CULVERTS         

  TOTAL BROUGHT FORWARD From Page 85  

            

2 PG 8.2 Supply and lay 375 mm diameter concrete Class 50D m 1,160   

   
  

     

5 
 

Supply and lay 450 mm diameter concrete Class 50D m 50   

          

8 
 

110 mm diameter uPVC cable ducts m 250   

   
  

     

9 
 

160 mm diameter uPVC cable ducts m 250   

          

10 
 

230 mm brickwork to cable duct headwalls or sump m2 10   

   
  

     

12 
 

100mm diameter PVC sub-soil drains in 300x300 crushed 
stone surround complete wrapped in u14 Bidim and 
backfilled with clean coarse sand. Inclusive of all labour, 
plant and materials 

m 2,300   

          

13 
 

Grade 15/26 concrete to anchor blocks m3 8   

          

14 PG 8.11.3 Cable duct markers No. 30   

           

15 
 

Additional Stormwater Control for Properties Prov 
Sum 

1 250,000.00  

           

16 
 

% Profit and attendance on item 15 %  250,000.00    

  
 

  
 

     

  
 

PART PG NON-PRESSURE PIPELINES and PC 
CULVERTS       

  
 

  
 

     

TOTAL CARRIED FORWARD to Page 87  
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Item Clause  Bill description Unit Qty Rate Amount 

   

PART PH MANHOLES and APPURTENANT WORKS 
         

  TOTAL BROUGHT FORWARD From Page 86  

            
1 PH 8.3 Standard inlet type S1.  Depth Over 1.5 m and not 

exceeding 2.0 m 
No. 4   

          

3 PH 8.3 Standard inlet type S2.  Depth Over 0 m and not 
exceeding 1.5 m 

No. 15   

   
  

     

4 PH 8.3 Standard inlet type S2.  Depth Over 1.5 m and not 
exceeding 2m 

No. 31   

          

5 PH 8.3 Standard inlet type S2.  Depth Over 2 m and not 
exceeding 2.5m 

No. 2   

          

6 
 

Standard inlet type D3.  Depth Over 1.5 m and not 
exceeding 2 m 

No. 4   

          

9 
 

Manhole type A with light duty concrete cover. Depth Over 
0,0 m and not exceeding 1,5 m 

No. 5   

   
  

     

10 
 

Manhole type A with light duty concrete cover. Depth Over 
2.5 m and not exceeding 3.0 m 

No. 4   

          

13 
 

Extra over item 12-16 for supply of new heavy-duty cast-
iron manhole cover and frame 

No. 1   

          

14 
 

Extra over item 12-16 for supply of new heavy duty 
concrete manhole cover and frame 

No. 2   

          

15 
 

Construct standard outlet headwall for 375 mm dia. 
Pipe.Standard drawing no. 38576, including excavation 
and backfilling 

No. 2   

          

16 
 

Construct standard outlet headwall for 450 mm dia. 
Pipe.Standard drawing no. 38576, including excavation 
and backfilling 

No. 3   

          

17 
 

Open channel inlet. Depth Over 0,0 m and not exceeding 
1,5 m (As per detail: Drawing No. ETA-1B_Sheet R43) 

No. 35   

   
  

      

   

PART PH MANHOLES and APPURTENANT WORKS 
        

TOTAL FOR SECTION 3 CARRIED FORWARD TO SUMMARY  
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Item  Clause Bill description Unit Qty Rate Amount 

   SECTION 4: PLATFORMS        

   
  

       

   PART DA EARTHWORKS: BULK        

            
1 DA 8.2 Excavate 100mm topsoil under platforms to stockpile m3 950   

   
  

     

2 DA 8.5 Cut to fill to form platforms compacted to 95 % Mod 
AASHTO 

m3 2,250   

          

3 
 

Topsoiling from stockpile m3 950   

          

4 
 

Hydroseeding to embankments m2 4,200   

          

5  Excavate for foundations to spoil. m3 130   

       

6  Extra over excavation for hard material m3 100   

       

7  Concrete bases (25/19) m3 130   

       

8  Steel reinforcement - Mesh Ref. 395 kg 120   

       

9  
Cement Stabilized Backfill (Min. UCS 1.5 - 3.0 MPa). 
Inclusive of all labour, plant and materials. m3 130  

 

       

10  

100mm diameter PVC sub-soil drain in 300x300 crushed 
stone surround complete wrapped in U14 Bidim or similar 
approved geofabric. m 40  

 

       

       

11  
Terrace Block - Type TB300 Blocks as per Drawing No ETA-
1B_Sheet 43 

m2 200 
 

 

       

12  
Terrace Block - Type TB490 Blocks as per Drawing No ETA-
1B_Sheet 43 

m2 200 
 

 

       

       

13  170 x 170 Stone wrapped in Bidim with 40mm diameter pipe no 175   

       

14  Extra over excavation for intermediate excavation m3 100   

       

       

15 
 

Import G7 material from contractor's off-site or commercial 
source inclusive of haulage and royalties 

m3 2,115   

          

16 
 

Compact G7 material to 95% Mod AASHTO m3 2,115   

          

   
  

      

TOTAL FOR SECTION 4 CARRIED FORWARD TO SUMMARY  
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Item Clause  Bill description Unit Qty Rate Amount 

   SECTION 5: FOUNDATIONS AND SLABS        

            

   PART C CONCRETE        

            
1 

 
Excavate for foundations to spoil m3 740   

          

2 
 

Extra over excavation for hard material m3 500   

          

3 
 

Grade 25/26 concrete in beams m3 740   

          

4 
 

100mm shutter exposed side (Class 3 - Smooth) m2 360   

          

5 
 

Grade 25/26 concrete in 100mm/150mm thick slabs with 
power load finish including supply and application of 
approved ant poison under slabs. 

m3 740   

          

6 
 

Grade 20/26 - 600mm x 600mm concrete in pads m3 60   

          

7 
 

High tensile steel fabric reinforcement ref: 100 kg 14,050   

          

8 
 

High tensile steel reinforcement t 34   

          

9 
 

Damp Proof Membrane - 250 micron m2 14,000   

          

   SECTION 5: FOUNDATIONS AND SLABS      

          

       

TOTAL FOR SECTION 5 CARRIED FORWARD TO SUMMARY  
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Item Clause  Bill description Unit Qty Rate Amount 

   SECTION 6: SEWERAGE        

            

   PART DB EARTHWORKS FOR PIPE TRENCHES        

            
1 DB 8.5 Excavate, backfill and lay in all material 110mm dia. Sewer 

connection from rodding eye to house. Depth 0,0-1,5m 
m 1,500   

          

2 
 

Excavate and backfill in all material for 160 mm diameter 
pipe where depth is Over 0 m and not exceeding 1,5 m 

m 740   

          

3 
 

Excavate and backfill in all material for 160 mm diameter 
pipe where depth is Over 1,5 m and not exceeding 2,0 m 

m 120   

          

4 
 

Excavate and backfill in all material for 160 mm diameter 
pipe where depth is Over 2,0 m and not exceeding 2,5 m 

m 20   

          

10 DB 8.6 Extra over for hard excavation m3 660   

          

11 
 

Extra over items for rock excavation m3 120   

          

12 DB 8.8 Excavate unsuitable material from trench bottom. m3 40   

          

13 
 

Extra over item 1-10 for restricted excavation and backfill m3 950   

          

14 
 

Placing and compacting of selected flexible pipe bedding 
for 110 mm dia. Pipe.(provisional) 

m 950   

          

15 
 

Placing and compacting of selected flexible pipe bedding 
for 160 mm dia. pipe. 

m 880   

          

16  Extra over items 14 & 15 for importing river sand m3 400   

       

17 
 

Extra over items 14 & 15 for selected bedding material 
from borrow 

m3 210   

  
 

  
 

     

  
 

PART DB EARTHWORKS FOR PIPE TRENCHES 
 

     

TOTAL CARRIED FORWARD to Page 91  
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Item Clause  Bill description Unit Qty Rate Amount 

   

PART PG NON-PRESSURE PIPELINES and PC 
CULVERTS        

            

  TOTAL BROUGHT FORWARD From Page 90  

1 PG 8.2 Supply and lay 110 mm diameter uPVC pipe. m 950   

   
  

     

2 PG8.3 Supply and install 45 deg. Bend on 110mm dia. HD uPVC 
pipe. (prov) 

no. 165   

          

3 
 

Supply and install 90 deg. Bend on 110mm dia. HD uPVC 
pipe. (prov) 

no. 165   

          

5 
 

Supply and install property terminal connection to detail, 
inclusive of concrete, junctions, rodding eye and endcap 
with slab. (Drawing No. ETA-1_Sheet R107) 

no. 165   

          

7 
 

Supply and lay 160 mm diameter HD uPVC (class 34) m 880   

  
 

  
 

    

  
 

PART PG NON-PRESSURE PIPELINES and PC 
CULVERTS 

 
     

           

           

   PART PH MANHOLES AND APPURTENANT WORKS       

           
1 PH 8.3 Standard precast class A concrete ring manhole... Light 

duty cover and frame - Over 0,0 m and not exceeding 1,5 
m. Standard Drawing 

No. 38   

          

2 
 

Standard precast class A concrete ring manhole. Light 
duty cover and frame - Over 1,5 m and not exceeding 2,0 
m 

No. 5   

          

3 
 

Standard precast class A concrete ring manhole. Light 
duty cover and frame - Over 2,0 m and not exceeding 2,5 
m 

No. 5   

          

11 PH 8.7 E.O. items 1 - 7 for heavy duty concrete cover and frame No. 10   

          

12 
 

Break into existing concrete manhole wall for [100 -400] 
mm diameter pipe and make good 

No. 8   

          

13 
 

Raise/lower existing manhole with concrete cover and 
frame in unpaved area by: 0 to 500 mm 

No. 2   

  
 

  
 

     

  
 

PART PH MANHOLES AND APPURTENANT WORKS 
 

     

  
 

  
 

     

           

   SECTION 6: SEWERAGE       

TOTAL FOR SECTION 6 BROUGHT FORWARD TO SUMMARY  
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Item Clause  Bill description Unit Qty Rate Amount 

   SECTION 7: WATER RETICULATION        

            

   PART DB EARTHWORKS FOR PIPE TRENCHES        

            
1  

DB 8.5 
Excavate and backfill in all material for 22-54mm pipe 
Depth >0.5 to 1.0m(Provisional) 

m 1,000   

          

2 
 

Excavate and backfill in all material for 22-54mm pipe 
Depth >1.0 to 1.5m (Provisional) 

m 950   

          

3 
 

Excavate and backfill in all material for 75mm dia. pipe. 
Depth >1,0 to 1,5m 

m 950   

          

4 
 

Excavate and backfill in all material for 75mm dia. pipe. 
Depth >1,5 to2.0m (Provisional) 

m 850   

          

7 DB 8.6 Extra over items 1-4 for hard excavation m3 700   

          

8 
 

Extra over items 1-4 for rock excavation m3 1,400   

          

10   Compaction of backfill to 95% MAASTHO density in road 
crossings were directed 

m3 25   

          

12 DB 8.9 Provision of pipe bedding material from borrow 
(Provisional) 

m3 120   

          

13 DB .10 Placing and compacting flexible pipe bedding to 22-54mm 
dia. PC pipes 

m 1,950   

          

14 
 

Placing and compacting flexible pipe bedding to 75mm 
dia.  mPVC pipes 

m 1,800   

          
17 

 
Provision of pipe bedding material from commercial 
sources (Provisional) 

m3 1,000   

  
 

  
 

    

  
 

PART DB EARTHWORKS FOR PIPE TRENCHES 
 

    

  
 

  
 

    

TOTAL CARRIED FORWARD to Page 93  
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Item Clause  Bill description Unit Qty Rate Amount 

   PART PF PRESSURE PIPELINES: OTHER THAN STEEL        
   

 
       

  TOTAL BROUGHT FORWARD From Page 92  

   

PIPES AND PIPE FITTINGS TO BE SUPPLIED BY 
COUNCIL         

2 
 

50mm dia. Class 12 HDPE pipe  m 1,950   

3 
 

75mm diam Class 12 mPVC pipe  m 1,800   

5 
 

75mm flange adaptor to mPVC pipe  no. 10   

6 
 

75x75X75 flanged Tee no. 12   

          

7 
 

75x75x75 hydrant Tee no. 8   

          

8 
 

75mm flanged waterworks valves no 8   

          

9 
 

75 -50mm brass reducer no 2   

          

10 
 

ALPRENE 50x50x50 Tee to HDPE pipe no 2   

          
11 

 
50x90 degree HDPE elbow no 2   

          

12 
 

50-25 HDPE reducer no 1   

          

13 
 

Magnum saddle on 75mm diam. mPVC pipe for 22mm 
stand connection 

no 2   

   
  

     

16 
 

Fire hydrants complete with bend, valve, flange bolts and 
extension complete as per detail as per Drawing No. 
52697_Sheet 3. 

no 4   

   
  

     

17 
 

Collect and install valve box with rings and cover complete 
to detail as per Drawing No. 52697_Sheet 3. 

no 12   

          

18 
 

Collect valve marker posts and set in concrete no 24   

          

21 
 

Supply and fit set of bolts, nuts, washers plus gasket for 
75mm flange. 

set 20   

          

22 
 

Sterilisation of pipeline- 2940mx75 + 2430mx54 + 
50mx150 

sum 1   

          

23 
 

Collect necessary end caps, blank flanges, saddle, ferrule 
& plugs, spade pieces or other fittings and pressure test 
reticulation system (13000m) at 1200 kPa. 

sum 1 177,000  

          

24 
 

Grade 15/26 concrete to anchor/thrust blocks m3 4   

          

26 
 

Provide for returning all excess pipes and fittings to 
Council Springfield stores. 

sum 1 7,000  

          

29 
 

54mm flanged waterworks valves  no 2   

32 
 

150x150x150 flanged tee  no 1   

34 
 

50mm flange adaptor to mPVC pipe  no 1   

35 
 

75mm x 50mm BSP male adaptor  no 1   

36   110-75mm brass reducer 
  

no 1   

   SECTION 7: WATER RETICULATION       

           

           

   EXTENSION ESTIMATE TOTAL       

TOTAL FOR SECTION 7 CARRIED FORWARD TO SUMMARY  
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Item Clause  Bill description Unit Qty Rate Amount 

  SECTION 8: TOP STRUCTURES     

   
TOP STRUCTURES         

   

 
        

  C 8.1 PART C: CONCRETE WORK         

   

 
        

1 
 

Provisional Sum for construction of Superstructures of 
the units by Local Sub-Contractors 

Prov 
Sum 

1.00 8,500,000.00 8,500,000.00 

   

 
        

2 
 

Profit and attendance on item 1 % 8,500,000.00    

   

 
       

   
PART C: CONCRETE WORK        

   

 
       

    
TOP STRUCTURES 

        

TOTAL FOR TOP STRUCTURES CARRIED FORWARD TO SUMMARY  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DESCRIPTION  AMOUNT (R) 
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SUMMARY 
 
 
 
 
 

 
SECTION 1: PRELIMINARY AND GENERAL  

PART AB: GENERAL SPECIFICATIONS 
 

PART AH OCCUPATIONAL HEALTH AND SAFETY 
 

  

SECTION 2: SITE CLEARANCE 
 

  

SECTION 3: ROADWORKS 
 

  

SECTION 4: PLATFORMS 
 

  

SECTION 5: FOUNDATIONS AND SLABS 
 

  

SECTION 6: SEWERAGE 
 

  

SECTION 7: WATER RETICULATION 
 

  

SECTION 8: TOP STRUCTURES  

  
SUB-TOTAL (A) 

  

 

 

ADD – 10% CONTINGENCIES 

 

 

 

SUB-TOTAL (B) 
 

 

 

ADD – 8% ESCALATION 
 

 

 

SUB-TOTAL (C) 
 

 

 

ADD – 15% VAT 
 

 

 

TOTAL AMOUNT TO FORM OF OFFER 
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PART C3: SCOPE OF WORK 
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PS.1 Programme, Method of Work, and Accommodation of Traffic 

PS.2 Services 

PS.3 Watermains 
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PS.5 Stormwater 
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PS.8 CCTV Plant 

PS.9 Management of the Environment 
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C3.3  STANDARD SPECIFICATIONS        115 

 

C3.3.1 Listing of the Standard Specifications 

C3.3.2 Amendments to the Standard Specifications 

 

 

C3.4  PARTICULAR SPECIFICATIONS        118 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification (2014) 

C3.4.2 Standard Environmental Management Plan 

for Civil Engineering Construction Works 

 

 

C3.5  CONTRACT AND STANDARD DRAWINGS       119 

 

  C3.5.1 Contract Drawings / Details 
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C3.6  ANNEXURES           120 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Description of Works 

 

The contract covers the provision of civil engineering services, earthworks, and platforms to 

service approximately 450 sites within the existing Etafuleni Housing Project .The scope may 

further include the demolition and re instating or relocation of existing structures that are in the 

way of services, the contractor shall develop and implement an appropriate relocation plan for 

affected beneficiaries . 

 

 

C3.1.2 Description of Site and Access 

 

Etafuleni Housing project is located in the Northern Region of eThekwini Municipality on 

coordinates 29° 40' 22.97" S and 30° 57' 13.69" E, within Wards 56 and 53. The site is 

approximately 34km from Durban CBD via N2 North route and then turn left onto M25 (Curnick 

Ndlovu Hwy) turning left at the roundabout and continue straight to M25 and then turning left to 

Mafukuzela Hwy. Access to site is through the surfaced road M25 Mafukzela Highway turning 

right to Cemetry Road, refer to Item C4.1: Locality Sketch. 

 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

See attached Geotechnical report 

 
C3.1.4 CIDB B.U.I.L.D. Programme (Employer's objectives) 

 
Standard for Indirect Targeting for Enterprise Development 
 
It will be a Condition of Contract that the Contractor shall, in the performance of the contract, 
achieve the Sub-Contracting relating to the engagement of targeted enterprises as established 
in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works 
Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 

 
a) The objective of the project is to provide for a minimum sub-contractingof 5% of the total 

project value and to develop targeted enterprises by the main or lead partner contractors. 

b) The successful contractor shall: 

1. Subcontract a minimum of 5% of the total project value to targeted enterprises; 

2.  Develop the targeted enterprise/s in two development areas as specified in the 
Standard, and agreed by both the main contractor and the targeted enterprise/s; 

3.  Perform needs analysis on the targeted enterprise to identify developmental goals; 

4.  Provide internal mentorship support to improve the targeted enterprise/s performance; 

5.  Develop a project specific enterprise development plan to improve the targeted 
enterprise/s performance in the identified developmental areas; 

6.  Monitor and report the progress of the agreed development areas with the targeted 
enterprise/s; and 
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7.  Submit a project completion report to the Employer’s representative for each targeted 
enterprise. 

c) The development of the Targeted Enterprise shall be guided by the CIDB Competence 
Standard for Contractors (Gazette No. 41237, 10 November 2017). Table 2. Below outlines 
the minimum recognised qualifications to which development of targeted enterprises must be 
undertaken by the main contractor. 

CIDB Grade Minimum 
NQF Level 

Recognised Qualifications 

Business Management 

5 & 6 5 • National Occupational Qualification in Business Management NQF 5 

2 to 4 2 • National Certificate: Construction Contracting NQF 2 

Building and Construction Works Management 

5 & 6 5 • National Certificate: Management of Building Construction Processes 
NQF 5 

2 to 4 3 • NCV 4: Civil Engineering and Building Construction, or 

• National Certificate: Supervision of Construction Processes 

Civil Engineering Construction Works 

5 & 6 5 • National Certificate: Management of Civil Engineering Processes NQF 5, 
or 

• National Diploma: Civil Engineering and Building Diploma 

2 to 4 3 • NCV 4: Civil Engineering and Building Construction or 

• National Certificate: Supervision of Construction Processes, or 

• Further Education and Training Certificate: Supervision of 

• Construction Processes 
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Scope of Works 

 

TITLE CONSTRUCTION OF CIVIL INFRASTRUCTURE SERVICES AT ETAFULENI 
HOUSING PROJECT 

TOPIC COMMENTARY 

Client’s / employer’s 
objectives 

The development aims at upgrading the living conditions of people residing in 
ETafuleni Housing Project Informal Settlement by providing them with formal low-cost 
houses and basic services in line with National Housing Act 4 of 2001. 
The contract covers the provision of civil engineering services, earthworks and 
platforms to service approximately 450  Sites within the existing ETafuleni Housing 
Project 

Description of the services The works to be constructed consists of earthworks for roads and platforms, retaining 
walls, pedestrian accesses asphalt surfaced roads, storm water drainage on the roads 
and platforms, water and sewerage reticulation networks and the connection of these 
networks to existing bulk services.  
 
The project scope will be done in a single phase. The contractor is required to 
programme construction activities such that are constructed in such a manner as not 
to cause any contractual claims and delays.  
 
The contractor shall at the onset of the contract locate and identify all obstructions 
and report to the engineer immediately. The contractor shall bypass construction 
areas affected by obstructions. These areas are to be revisited once the obstructions 
are removed.  
 
The construction of top structures will be carried out by several other contractors 
during the course of the civil infrastructure contract and hence the Civil Contractor 
shall provide reasonable access to other contractors and service authorities as and 
when required. As the main contractors ‘staff and laborer’s regarding health and 
safety risks on site.   
 
The contractor will be required to complete the following  

• Storm water reticulation  

• Sewer reticulation  

• Water reticulation  

• Bulk earthworks for roads  

• Layer works and surfacing  

• Bulk earthworks for platforms  

• Structural foundations (450 sites) 

• Top Structures 
  

The consultant will provide all setting out information and relevant data for the 
contractor to accurately construct the works. The contractor is to also provide services 
for demolishing existing informal structures, as well as decommissioning any pit 
latrines on the site. Such allowances have been made for in the Bill of Quantities  
 
The contractor is to note that the construction shall require decanting the existing 
residents. After decanting, the existing dwellings will then be demolished.  

Use of reasonable skill and 
care 

The contractor is required to exercise reasonable skill and care at all times. 
Furthermore, special conditions and regulations relating to the Environmental 
Authorization (ROD, Water Use License (WULA), Health & Safety (Occupational Health 
and Safety Act No 85 and Amendment Act No 181 of 1993) and conditions of 
establishment needs to be adhered to throughout the duration of the contract.   
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TITLE CONSTRUCTION OF CIVIL INFRASTRUCTURE SERVICES AT ETAFULENI 
HOUSING PROJECT 

TOPIC COMMENTARY 

Co-operation with other 
services providers 

All interaction with various departments such as Water and Sanitation, Electricity, 
Telkom and Neotel are to run parallel to construction works should any existing 
services be affected. 

Brief As outlined in this tender document;  
Time for achieving practical completion on the scope of works is 24 months;  
The contractor is required to submit monthly progress reports, inclusive of 
photographs and up-to-date detailed program 

Reference data • Geotechnical report 

• eThekwini Standard Specifications (Section C3.4) 

• eThekwini Standard Drawing Details 

• Scope of Works (refer to scope of works mentioned above) 

• Electronic Book of Drawings (Issued with this tender document – Cd) 

Applicable national and 
international standards 

• SAICE GCC 2015 Conditions of Contract  

• CIDB Conditions of Tender (2015) 

• eThekwini Standard Engineering Specifications  

Particular/Generic 
specifications 
 
 

• The contractor’s attention is drawn to section C.3.2 (Project Specifications) 

• The contractor’s attention is drawn to section C.3.3.2 (Amendments to 
Particular Specifications) 

• The contractor’s attention is drawn to section 3.4 of this tender document 

Approvals The Contractor is to obtain approval in writing from the Engineer prior to commencing 
any works that deviate from drawings and/or specifications. Such Approvals are to be 
appropriately documented in a Site Instruction Book issued by the Employer’s Agent; 
The Contractor is to take note that all as-built records shall be maintained and 
reviewed monthly by the Engineer. The Engineer shall then provide his 
acceptance/declination of the as-built results to permit payment for such works 
constructed. In the event of the declination of test results by the Engineer, the 
Contractor shall be paid out 50% of the monetary value of the failed works until such 
time corrective measures are completed. This shall apply to all works, i.e. road layer 
works and surfacing, bulk earthworks, sewer reticulation, storm water reticulation, 
water reticulation, structural foundations and top structures. No alternative 
arrangement shall be entertained from the contractor. 

Procurement • The attention of the Contractor is drawn to clause F.3.11 (Evaluation of Tenders). 
After satisfying the minimum qualification criteria under the functionality items, 
Method 1 will be employed to further adjudicate the contractor’s bid submission. 

• In addition, the contractor will be required to employ sub-contractors as part of 
the sub-contracting component detailed in this document. Such procurement 
shall be done through the Wards’ existing business forum together with the Ward 
Councilor and CLO. A sub-contracting plan will be required from the appointed 
contractor within 1 month of commencing construction and shall detail the 
different activities intended for sub-contracting. 

• The procurement of any local labour shall be done through the CLO and 
shall be agreed by the Ward Councilor. A letter shall be provided. 

Access to land / buildings 
/ sites 

Access to the site approximately 34km from Durban CBD via N2 North route and then 
turn left onto M25 (Curnick Ndlovu Hwy) turning left at the roundabout and continue 
straight to M25 and then turning left to Mafukuzela Hwy. 
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TITLE CONSTRUCTION OF CIVIL INFRASTRUCTURE SERVICES AT ETAFULENI 
HOUSING PROJECT 

TOPIC COMMENTARY 

Planning and 
programming 
 
 

i) Preliminary Programme 
With reference to Clause 3.11.9 (Quality Criteria) and returnable form “Preliminary 
Programme”, the tenderer is required to submit a basic preliminary programme in a 
Gantt chart format. This programme shall take cognizance of the scope of works and 
shall be based on the specified time for achieving practical completion as outlined in 
clause 1.1.1.14 of the Contractual Data. Alternative completion times will only be 
considered if the tenderer duly indicates the details thereof on returnable form 
“Amendments, Qualifications and Alternatives”.  
 
ii) Construction Programme 
The successful tenderer shall submit a construction programme, for approval, in terms 
of the requirements outlined in Clause 5.6 of GCC 2015 within the timeframe specified 
in Clause 5.3.2 of the Contract Data. Regarding the contents of the programme, 
specific reference shall be made to Clause 5.3.2 and the contractor shall be responsible 
for indicating sufficient detail which reflects the sequence and extent of works, specific 
inspections, all milestones, the critical path, and other pertinent requirements of the 
scope of work. The construction programme shall be subject to review on a monthly 
basis or at the discretion of the Engineer and Employer. 

Software application for 
programming 

For ease of submission and uniformity, it is a requirement that the construction 
programme be prepared by the successful tenderer using Microsoft Project or the like. 
Additionally, the final programme shall be provided in a .pdf format to the Employer’s 
representative. 

Quality management 
 
 

The successful tenderer shall implement specific quality control measures to ensure 
that the works are constructed as per the standard specifications, project 
specifications and construction drawings. The Quality Control Statement shall be 
attached to returnable form “Construction Approach, Methodology and Quality 
Control” and reference shall be made to site control testing, construction supervision, 
structured monitoring mechanisms such as checklists and other measures/processes 
that the tenderer deems to be significant. The Engineer will continually assess the 
quality of works on site and instructions will be provided for non-compliance 
accordingly. 

Format of 
communications 
 
 

• Each instruction, certificate, submission, proposal, record, acceptance, 
notification, reply and other communication which this contract requires is to be 
communicated in a form which can be read, copied, and recorded. Writing is to 
be in the language of this contract, i.e. English. 

The contractor is to only receive instructions from the Employers Agent or the 
Employers Agent Representative. Should the contractor undertake any works from an 
instruction given to him/her by a third party, he will be solely responsible for any 
impacts thereof, including costs. 

Key personnel 
 
 

The format for key personnel as illustrated under Section T2 (Returnable) is to be 
followed and carried through to the bidder’s format for Key Personnel. This is to be 
looked at in conjunction with section F3.11.9 (Quality Criteria for Key Personnel). It is 
noted at this juncture that at the commencement of construction, the key personnel 
will change for unforeseen reasons. In this case, the contractor shall provide a suitable 
replacement which will have similar experience for respective projects as the originally 
proposed individual at time of tender. Further discussions are to be held with the 
Employer and Employer’s agent as this is situation specific. 
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TITLE CONSTRUCTION OF CIVIL INFRASTRUCTURE SERVICES AT ETAFULENI 
HOUSING PROJECT 

TOPIC COMMENTARY 

Management meetings 
 
 

There will be a minimum of one (1) progress meeting and one (1) technical meeting 
per month. The contractor is to ensure that the Contracts Manager and Site Agent are 
present during both meetings. CLOs will be required to attend all progress meetings 
and both CLOs will be required to be present when works are being discussed.  
This is over and above all meetings that the Contractor may deem necessary for the 
execution of the works. 

Forms for contract 
administration 
 
 

The contractor will be provided with suitable reporting formats by the consultant at 
the commencement of construction. These reports detail the contractor’s progress, 
all subcontractors on site, Health and Safety audit findings, Environmental Audit 
findings, plant and machinery on site and an organogram specific for the site of works. 
 
These reports will have to be presented at the monthly progress meeting. Minutes of 
all meetings, however, will be drafted by the Resident Engineer. 

Electronic payments Arrangements for electronic payment of payment certificates will be made between 
the Contractor and Employer during the Site Handover Meeting. 

Daily records It is a requirement that a site diary with all relevant details be maintained on site. This 
diary must be signed off and agreed to by both the Engineer and Contractor, daily. 
These site diaries must accompany the Contractor’s monthly payment certificates and 
payment shall not be processed should this not be complied with. 
 
A suitable format of the site diary will be made available to the successful tenderer, 
by the Client. 

Professional indemnity 
insurances 

Not applicable. 

Payment certificates 
 

Payment certificates are to reach the Client by the 25th of each month. The following 
items are to accompany each payment certificate, but shall not be limited to the list 
below: 

• Tax Invoice – Tax invoice number, Contract number, Project Description, correctly 
dated, to include both the Client’s and contractor’s Tax numbers, physical and 
postal addresses and to be addressed to Deputy Head, Development Engineering. 

• Fully completed FTE’s (Client to provide format). 

• Summary of supporting measurements for period of claim – to be signed 
off by both the Contractor and Engineer. 

Use of documents by the 
employer 

As-built drawings: The client will employ the as-built drawings in order to carry out 
any necessary maintenance to the reticulation systems being installed under this 
contract. In addition, this as-built data may be used to determine future connection 
points should further development around the site occur. It is imperative that the 
surveyor provides accurate positions, invert, and cover levels so that the Engineer is 
able to accurately reproduce the installed reticulation systems. 
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TITLE CONSTRUCTION OF CIVIL INFRASTRUCTURE SERVICES AT ETAFULENI 
HOUSING PROJECT 

TOPIC COMMENTARY 

Property provided for the 
Consultant’s use 

Two fully furnished offices with 4 undercover parking bays are required for the use of 
the Engineer’s Representative. 
Office Size: 2 x 15m² (burglar proofing to all openings and a 1m concrete covered 
walkway in the front of the office) 
Electricity:  Single Phase: 4 x plug points 
   4 x fluorescent overhead lights 
   2 x 12 000 Btu split air conditioner units 
Tables and Chairs: 3 x wooden table 1,8x1,0m with 2x drawers each (one lockable) 
               1 x wooden plans table 2,0x1,2m 
               2 x steel filing cabinet with 4x lockable drawers 
               1 x Drawing table stool 
               5 x steel and material combination chairs 
Other:               2 X fire extinguishers 
 
Parking bays        4 X 3, 0 X 5,0m. If shade cloth is used, to be at least 70% UV   
                                protection 
Floodlighting        Floodlights to be erected for camp site, which are to be controlled  
                                by a photocell for security purposes at the Engineer’s  
                                Representative’s offices 
 
The Contractor shall provide four shaded car ports within the secured site camp for 
the sole use of the Engineer Representative’s staff. 
 
The Contractor shall provide one meeting room large enough to be furnished with a 
large table and chairs to seat 15 people.  The meeting room shall also be furnished 
with pin boards suitable to pin up three A0 drawings and a white board of about 1,5m² 
and markers. The contractor’s attention is drawn to the COVID-19 Health and Safety 
Regulations in respect of the meeting venues. 

Proof of compliance with 
the law 

• Valid Tax Clearance Certificate at Tender Closing 

• Proof of Company/CC/Partnership Registration 

• Proof of JV agreement and registration (if applicable) 

• Identity Documents of Directors/Members/Partners 

• Municipal Fees for Proof of Address 

• CIDB Registration 

ANNEXURES • Notice Board 

• Locality (C.4.1). 

• Site Conditions (C.4.2). 

• Geotechnical Data (C.4.2 and attached CD issued); and 

• Book of Drawings (CD attached) 

• Health and Safety Risk Assessment and Specification 

• eThekwini Municipality COVID-19 Health and Safety Specifications           
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

[Detail any factors which may affect the programming of the project] 

 

(1) Time required for service relocations. 
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(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 
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PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  

 

PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 
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PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 
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PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work 

on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

• PS.3: Watermains; 

• PS.4: Sewers; 

• PS.5: Stormwater; 

• PS.6: Electrical Cables / Lighting; 

• PS.7: Telkom / Neotel; 

• PS.8: CCTV; 

 

Further to the above, Tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as 

part of this contract. 

  

[Note: It is important to briefly describe the work envisaged and the time required for this work 

where other organisations are involved.  Particular attention should be paid to tie-ins to the 

existing live mains which normally have to be done by the Water Supply Branch even if the 
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installation of the new main is included in the contract.] 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Ethekwini Water Services Directorate.  Tolerances on valve cover levels shall be 

as specified in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall 

liaise with the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compaction Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

Tenderer’s attention is drawn to the following points regarding the sewer to be installed as part of 

this contract. 

The contractor is to note that approximately 5km of sewer infrastructure will be constructed 

including domestic connections and tie into the existing trunk mains. The existing sewer pipe 

traversing within the sites. 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 
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PS.5  STORMWATER 

 

Tenderer’s attention is drawn to the following points regarding the stormwater to be installed as 

part of this contract. 

 

The contractor is to note that approximately 3.5km of stormwater infrastructure will be constructed 

including domestic connections and tie into the existing infrastructure.  

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

Tenderer’s attention is drawn to the following points regarding the electrical equipment and 

cabling to be installed as part of this contract. 

 

Any existing cables and connections shall be proven on site by the contractor prior to any 

construction works commencing in vicinity of the CDUs, electrical poles and substations 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0).  The 

actual cable work associated with this relocation and / or replacement of these cables will be 

carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause 

PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 
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No work to Telkom / Neotel Plant is envisaged, but the Tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area. 

 

 PS.8  CCTV PLANT 

 

[No work to CCTV Plant is envisaged, but the Tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area.] 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

Describe issues relating to OH&S and the Regulations 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  
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For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the Tenderer’s perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 
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Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

The Contractor is to take note of the prevailing security rate in the rate area, together with the 

allowable PSIRA rates for security when pricing this item. 

 

The process of negotiation will not be deemed as work stoppage. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as 

a yardstick for measuring performance. 

 

The following KPIs will be applicable to this contract: 

(a) ........... 

(b) ........... 

(c) ........... 

 
 
PS.13  CIDB BUILD PROGRAMME  
 
 

a) CIDB Skills Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Skills Development Goal (CSDG) established in the below referenced 

standard: 

• CIDB Standard for Developing Skills through Infrastructure Contracts, published in Gazette 

Notice No. 48491 of 28 April 2023. 
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b) CIDB Indirect Targeting Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the sub-contracting relating to the engagement of targeted enterprises as established 

in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 
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C3.3: STANDARD SPECIFICATIONS 

 
 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 
 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

DC Earthworks for Concrete Lined Canals   

DD Earthworks for Structures   

EA Lime Stabilisation   

EB Graded Crushed Stone December 1988 

EC Cement Treated Graded Crushed Stone December 1988 

ED Road Asphalt July 1992 

EE Pre-coated Stone Chippings   

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

EH Steel Guardrails & Conc. Median Barriers   

EJ Concrete Interlocking Block Surfaces   

EK Waterbound Macadam Base   

EL Dumprock Subgrade Improvement   

EM Concrete Surface to Roads   

EN Slurry Sealing   

EP Single Seal Surface Treatment   

F Protection Works July 1992 

G Pre-stressing   

H Reinforced Earth   

J Piling   

K Bearings   

L Structural Work   

PB Pavement Layers of Gravel Material   

PC Stabilisation of Gravel Base   

PD Surface Treatment: Modified Binder   

PE Pressure Pipelines: Steel   

PF Pressure Pipelines: Other Than Steel   

PG Non Pressure Pipelines and Pc Culverts July 1992 

PH Manholes and Appurtenant Drainage Works July 1992 

PJ Pipe Jacking   

PG Lateral Support Systems   

PS Pump Stations: Sewage   

S Reinstatement March 1993 

TA Road Signs October 1989 

TB Road Markings October 1989 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause or 

a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed 

by a new number which follows on the last clause or item number used in the relevant section of the standard 

specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches 

PS DC Earthworks for Concrete Lined Canals 

PS DD Earthworks for Structures 

PS EA Lime Stabilisation 

PS EB Graded Crushed Stone 

PS EC Cement Treated Graded Crushed Stone 

PS ED Road Asphalt 

PS EE Pre-coated Stone Chippings 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas 

PS EH Steel Guardrails & Conc. Median Barriers 

PS EJ Concrete Interlocking Block Surfaces 

PS EK Waterbound Macadam Base 

PS EL Dumprock Subgrade Improvement 

PS EM Concrete Surface to Roads 

PS EN Slurry Sealing 

PS EP Single Seal Surface Treatment  

PS F Protection Works 

PS G Pre-stressing 

PS H Reinforced Earth 

PS J Piling 

PS K Bearings 

PS L Structural Work 

PS PB Pavement Layers of Gravel Material 

PS PC Stabilisation of Gravel Base 
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PS PD Surface Treatment: Modified Binder 

PS PE Pressure Pipelines: Steel 

PS PF Pressure Pipelines: other than Steel 

PS PG Non Pressure Pipelines and Pc Culverts 

PS PH Manholes and Appurtenant Drainage Works  

PS PJ Pipe Jacking 

PS PG Lateral Support Systems 

PS PS Pump Stations: Sewage  

PS S Reinstatement 

PS TA Road Signs  

PS TB Road Markings  
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

  List the drawings here 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 

Dwg No Description Date of Issue 

38570 Ring Manholes February 1990 

38571 Brick Manhole Details February 1990 

38572 Stormwater Inlet Details February 1990 

38573 Stormwater Inlet Special Details February 1990 

38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990 

38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990 

38576 Headwall Details February 1990 

38577 Kerbing Details February 1990 

38578 Concrete Median Barriers February 1990 

38579 Vehicular and Pedestrian Scoops February 1990 

38580 Concrete Bollard and Steel Guard Rail February 1990 

38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990 

38582 Precast Concrete Fencing and Aluminium Gates February 1990 

38583 Wire Mesh Fence and Gate Details February 1990 

38584 Standard Hydrant Thrust Blocks and Trenches February 1990 

38585 Water Connections, Pipework and Fittings February 1990 

38586 DP & TC Manholes - Rectangular February 1990 

38587 DP & TC Manholes - “L” Shaped February 1990 

38588 DP & TC Manholes - “T” Shaped February 1990 

38589 DP & TC Cable Ducts and Junction Box Details February 1990 

43120 Typical Details of Grid Inlets February 1990 
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C3.6: ANNEXURES 

C3.6.1 Construction Notice Board Detail 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 
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C4.2  CONDITIONS ON SITE 

Detailed site conditions are elaborated on the geotechnical report 

 

 

C4.3  TEST RESULTS 

 Detailed test results are elaborated on the geotechnical report 


