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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for Managing Contractor to implementation of Ward-Based Community 

Infrastructure Projects (CIP), for North Region within eThekwini over 36 Month Period.  

 

Subject Description Tender 

Data Ref. 

Employer The Employer is the eThekwini Municipality as represented by: 
Deputy Head: Office of the DCM: HSET 

F.1.1.1 

Tender 
Documents 

Documents can only be obtained in electronic format, issued by the 
eThekwini Municipality. 
Documentation can be downloaded from the National Treasury’s eTenders 
website or the eThekwini Municipality’s Website. 
The entire document should be printed (on A4 paper) and suitably bound by 
the tenderer. 

F.1.2  

Eligibility It is estimated that tenderers should have a CIDB contractor grading 
designation of   8 CE / GB. 
The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) 
status do not apply.  

F.2.1.1 

Clarification 
Meeting 

A compulsory clarification meeting will be held at Boardroom 213, 
2nd floor on 14 March 2024 at [10.00am]. ETA Building: 30 Archie 
Gumede Place 
 

F.2.7 

Seek 
Clarification 

Queries relating to these documents are to be addressed to the Employer’s 
Agent’s Representative whose contact details are: 
Nkanyiso Manyathi 
Tel: 031-322 9388 
eMail: Nkanyiso.manyathi@durban.gov.za. Email queries to be 
submitted 18 July 2024 and consolidated answers to questions to be 
uploaded 25 July 2024. 

F.2.8 

Submitting a 
Tender Offer 

Tender offers shall be delivered to: 
The Tender Box in the foyer of the Municipal Building 
166 KE Masinga Road, Durban  
 

F.2.13 

Closing 
Time 

Tender offers shall be delivered on or before Friday, 02 August 2024 at or 
before 11h00. 

F.2.15 

Evaluation 
of Tender 
Offers 

The 90/10 Price Preference Point System, as specified in the PPPFA 
Regulations 2022 will be applied in the evaluation of tenders. Refer to Clause 
F.3.11 of the Tender Data for the Specific Goal(S) for the awarding of 
Preference Points, and other related evaluation requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data 
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PART T1: TENDERING PROCEDURES 
T1.2: TENDER DATA 

 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 
 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 
 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 

 
F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Office of the DCM: HSET 
 
F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 
 

1) This procurement document. 
 

2) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 
African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

 
3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 

Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 
copies of the applicable Sections. 

 
4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure). 

 
5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 
the Tenderer to get acquainted with the basics of construction management, the implementation 
of preferential construction procurement policies, and the participation of targeted enterprise 
and labour. 
a) The Employer’s current (as at advertising date) Supply Chain Management Policy. 
b) The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (2022). 
c) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 
d) The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 
e) SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 
f) Any other eThekwini Policy documents referenced in the Tender Documents. 
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Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 
Website or the eThekwini Municipality’s Website at URLs: 

 https://www.etenders.gov.za/  
 https://www.durban.gov.za/pages/business/procurement  

 
The entire downloaded document should be printed on white A4 paper (single-sided) and suitably 
bound by the tenderer. 

 
F.1.4 Communication and employer’s agent: The Employer’s Agent’s Representative is: 

 
Nkanyiso Manyathi 

Tel: 031-322 9388 

eMail: Nkanyiso.manyathi@durban.gov.za. Email queries to be submitted 18 July 2024 and 

consolidated answers to questions to be uploaded 25 July 2024. 

 
The Tenderer’s contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be 
Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use 
in communications between the Employer’s Agent and the Tenderer.  

 

F.2: TENDERER'S OBLIGATIONS 

 
F.2.1.1 Eligibility: General 
 

A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current 
SCM Policy. 

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract. 

(c) In the event of a Compulsory Clarification Meeting: 
i) the Tenderer fails to attend the Compulsory Clarification Meeting. 
ii) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site 

Inspection” (in T2.2) signed by the Employer’s Agent or his representative. 

(d) in the case of JV submissions, two or more JV entities have common directors / shareholders 
or common entities tendering for the same works. 

(e) at the time of closing of tenders, the Tenderer is not registered on the National Treasury Central 
Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 
will apply individually to each party in the Joint Venture. 

(f) The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the 
Compensation Commissioner as proof of being registered and in good standing with the 
compensation fund. Reference is to be made to Returnable Document T2.2.13. 

(g) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable 
Documents” and submits the required documentation. Reference is to be made to Returnable 
Document T2.2.12. 

(h) The minimum number of evaluation points for Quality is 60. Only those tenders who achieve the 
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minimum number of points will be eligible to have their tenders evaluated further. 

(i) The tendering entity does not comply with the minimum requirements of the eThekwini Transport 
Authority (ETA) Radical Economic Transformation Specification (RETS). 

SCM Policy (Cl.14(4)) requires suppliers/ service providers/ contractors to be registered on the 
eThekwini Municipality Central Supplier Database or be in a position to be so before the award. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier 
Database, the tenderer must register on the internet at www.durban.gov.za by following these links: 

 Business 
 Supply Chain Management (SCM) 
 Accredited Supplier and Contractor's Database. 

The following are to be noted: 

(a) The information for registration as in the possession of the eThekwini Municipality will apply. 
(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality are 

correct. 
(c) Tenderers are to register prior to the submission of tenders. 

F.2.1.2 Eligibility: CIDB 
 

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 
contractor grading designation equal to or higher than a contractor grading designation determined 
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, for a  8 CE / GB class of 
construction work, are eligible to have their tenders evaluated. 
 
Joint ventures are required to submit tenders provided that: 
(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 
(b) The lead partner has a contractor grading designation in the CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation. 
(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a  8 CE / GB class of 
construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations. 

 
It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. 
 

  In addition to the above, a 50% CPG is applicable to the contract value (excluding PC Sum items 
and Fixed Cost allowances); (Note that the CPG requirement is applicable to works undertaken by 
both the Lead and CPG partner/s). The 50% CPG shall be achieved using locally ward based 
contractors in order to promote targeted enterprise development.  

 
 
 
F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 



Managing Contractor for the implementation of Ward-Based Community Infrastructure Projects 
(CIP), for North Region within eThekwini over 36 Month Period 
 

Contract No: 1S-29522 

 

 

Part T2: Returnable Documents  Page 7  Document Version 24/02/2023(c) 

 

document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer. 
 
F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the websites specified in F.1.2. Tenderers are to 
ensure that the eTenders website is consulted for any published addenda pertaining to this tender 
up to three days before the tender closing time as stated in the Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 
and signed portion of the addenda, to the physical or email address as specified on the addenda.  
Failure of the tenderer to comply with the requirements of the addenda may result in the tender 
submission being made non-responsive.” 

 
F.2.7 Clarification meeting: 

A compulsory clarification meeting will be held at Boardroom 213, 2nd floor on 14 March 
2024 at [10.00am]. ETA Building: 30 Archie Gumede Place 
 
 

 In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 
the entity’s tender offer. 

 
F.2.12 Alternative tender offers: No alternative tender offers will be considered. 
 
F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 
 
 Identification details to be shown on each tender offer package are: 

 Contract No.  : 1S-29522 
 Contract Title : Managing Contractor for the implementation of Ward-Based 

Community Infrastructure Projects (CIP), for North Region within eThekwini over 36 Month 
Period. 

 
The Employer’s address for delivery of tender offers is: 
 

The Tender Box in the foyer of the Municipal Building 
166 KE Masinga Road, Durban  
 
  Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 
 
 
F.2.15 Closing time: The closing time for delivery of tender offers is: 

 Date : Friday, 02 August 2024 

 Time : 11h00 

F.2.16 Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for 
submission of tenders. 

 
F.2.20    Submit securities, bonds, policies: The tenderer is required to submit with his tender a letter of 

intent from an approved insurer undertaking to provide the Performance Bond to the format included 
in T2.2 of this procurement document. 

 
F.2.23 Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 
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Tenderers are to include, at the back of their tender submission document, a printout of the 
required documents/ certificates. 
 
The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of 
Quantities (C2.2) are also required to be completed in full. 
 
Tax Clearance  
Reference is also to be made to returnable form T2.2.3: “Tax Compliance Status PIN/ Tax Clearance 
Certificate”. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax 
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to 
be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax 
Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
Failure to comply will make the tender non-responsive. 
 
Compensation Commissioner  
Reference is also to be made to returnable form T2.2.13: “Eligibility: Registration with Compensation 
Commissioner”. 
 
The tenderer is to supply proof of being registered and in good standing with the compensation fund 
by submitting a valid Letter of Good Standing from the Compensation Commissioner. 
 
Failure to comply will make the tender non-responsive. 
 
Central Supplier Database (CSD)  
Reference is also to be made to returnable form T2.2.14: “Eligibility: CSD Registration Report”. 
 
The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier 
Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 
 
Separate CSD Registration Reports are required for each entity in a Joint Venture. 
 
CIDB Registration  
Reference is also to be made to returnable form T2.2.15: “Eligibility: Verification of CIDB Registration 
and Status”. 
 

Registration with the CIDB must be reflected as “Active” at time of tender closing. 
 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 
the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 
 
The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 
Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 
 
The date of obtaining the CIDB printout(s) is to be indicated on the printout.  
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F.3: THE EMPLOYER'S UNDERTAKINGS 

 
F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 
 
F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the same platform(s) as the Tender Notification (refer to F.1.2). 
 
F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place in the SCM Boardroom, 6th Floor, Engineering 
Unit Building, 166 KE Masinga Road, Durban. 

 
F.3.11 Evaluation of Tender Offers: 

 
Eligibility  
 
Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in T1.2.2 
Clause F.2.1. Tenderers not in compliance will be deemed non-responsive. 
 
Functionality 
 
FUNCTIONALITY will be evaluated to determine the responsiveness of tenders received. The 
minimum score for FUNCTIONALITY is 60 points. Those tenders not achieving the minimum score 
will be deemed non-responsive. 
 
The functionality Criteria, Sub-Criteria, Points per Criteria/ Sub-Criteria, Returnable Documentation 
and Schedules, Method of Evaluation, and Prompts for Judgement are as specified in T1.2.3.6: 
“Additional Conditions of Tender”.   

 
Preference Point System 
 
The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 
 
The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE WITH 
FUNCTIONALITY in accordance with the Employer’s current SCM Policy, the Preferential 
Procurement Policy Framework Act (5 of 2000), and the Preferential Procurement Policy Framework 
Act Regulations (2022). 
 
Price Points 
 
The 90/10 preference points system will be applied.  The Formula used to calculate the Price Points 
(max. 90) will be according to that specified Regulation 4.1. 
 
 
Preference Points 
Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”. 
 
The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific 
Goals as indicated in the table(s) below, according to the specified Goal/ Category Weightings. 
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 Ownership Goal 
Goal Weighting: 80% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed 
below, is to be used in the determination of the tenderer’s claim for Preference Points. 

Ownership Categories Criteria 80/20 

Race: Black (w1)  Equals 0%  0 

  Between 0% and 51%  2.4 

  Greater or equal to 51% and less than 100%  4.8 

  Equals 100%  6 

Gender: Female (w2)  Equals 0%  0 

  Between 0% and 51%  0.8 

  Greater or equal to 51% and less than 100%  1.6 

  Equals 100%  2 

  Maximum Goal Points:   8 

 
 

The Weightings of the Ownership Categories will be: 
1. w1 = 75%, w2=25%, w3=0% (where: w1 + w2 + w3 = 100%) 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 
2. Companies and Intellectual Property Commission registration document (CIPC) 
3. CSD report. 
4. B‐BBEE Certificate of the tendering entity. 
5. Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 

verification agency accredited by the South African Accreditation System). 
6. Agreement for a Consortium, Joint Venture, or Trust.  

 
 
7. RDP Goal:  The promotion of South African owned enterprises 

Goal Weighting: 20% 

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database 
(CSD) or on the eThekwini Municipality Website) is to be used in the determination of the 
tenderer’s claim for Preference Points for this Specific Goal. 

 

 
 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

1. CSD report 

 

 
 

 

Location 80/20 

Not within in South Africa  0 

South Africa  0.5 

KwaZulu Natal  1 

eThekwini Municipality  2 

Maximum Goal Points:  2 
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F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 
Conditions of Tender, tender offers will only be accepted if: 

 
(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 

issued by the TCS System of the South African Revenue Services, or has made arrangements 
to meet outstanding tax obligations. 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development 
Board, at time of tender closing, in an appropriate contractor grading designation. 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector. 

(d) The tenderer has not: 
 Abused the Employer’s Supply Chain Management System; or 
 Failed to perform on any previous contract and has been given a written notice to this effect. 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the Employer or potentially compromise the tender process. 

(f) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer. 

(g) The Employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely. 

 
The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 
minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities 
stipulated in the specification. 
 
The municipality has a firm intention to proceed with the work, subject to funding being identified. 
Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender, the municipality reserves the 
right to award or not award the tender based on the municipalities available budget.  

 
F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 
Employer is ONE (1). 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 
 
T1.2.3.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

 
The City Manager 
Attention Ms S. Pillay  eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000      

 
T1.2.3.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
T1.2.3.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 
 Code of Conduct; 
 The Use of CLOs and Local Labour. 

 
T1.2.3.4 Targeted Procurement 

 
Targeted Procurement provisions are not applicable to this tender. 
 

T1.2.3.5 Training and Mentoring Program/Methodology 
 

Detailed Methodology on Training and Mentoring ward-based subcontractors.  The methodology 
addresses ALL (but is not limited to) of the following: 

 

 Organisation structure to execute training and monitoring  
 Empowerment strategies 
 Possible training programs 
 Mechanisms of managing staff, plant and equipment resources 

 Recognises shortfalls of skills   
 Demonstrate with ONE example of previously completed successful program. 
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T1.2.3.6 Functionality Specification 
 
Functionality Evaluation is applicable in this contract 

 
 

The value of W2 is 100.  The Functionality criteria (and sub criteria if applicable) and maximum 
score in respect of each of the criteria are as follows:  
Functionality Criteria / Sub Criteria Maximum Points Score 

Tenderer’s Experience 35 

Project Organogram and Experience of Key Staff Project Manager 15 

Site agent 10 

4 X Foremen (2.5 points 
each) 

10 

Preliminary Programme 10 

Construction Methodology and Quality Control  20 

Maximum possible score for Functionality (Ms) 100 

The minimum number of evaluation points for Functionality is 60.  Only those tenderers who 
achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have 
their tenders further evaluated. 

Functionality shall be scored by not less than three evaluators and the scores of each of the 
evaluators will be averaged, weighted and then totalled to obtain the final score for Functionality.  
Each evaluation criteria will be assessed in terms of six indicators and scores allocated according 
to the following table: 

Level 0 Level 1 Level 2 Level 3 Level 4 Level 5 

0 20 40 60 80 100 

Evaluation criteria will be adjudicated according to submissions made in accordance with the 
following schedules, which are found in T2.2: Returnable Schedules: 

Functionality Criteria Returnable Schedules 

Tenderer’s Experience  Experience of Tenderer on similar projects 

Project Organogram and Experience 
of Key Staff 

 Proposed Organisation and Staffing 
 Key Personnel 
 CV’s with Experience of Key Personnel 

Preliminary Programme  Preliminary Programme 

Construction Methodology & Quality 
Control 

 Construction Approach, 
 Methodology, and Quality Control 
 Schedule of Proposed Subcontractors 
 Plant and Equipment 
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Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific 
Scope of Work, as specified in C.3. In this regard the following definitions apply to the evaluation 
criteria prompts for judgement: 
 
 “Successfully completed” implies a project has been completed on time and to specification; 
 “Similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations; 
 “experience” implies experience on projects of a similar nature; 
 “Accredited degree / diploma” implies a minimum 3-year qualification within the built 

environment, from a registered University or University of Technology. 

Criterion: Tenderer’s Experience 

Note: Projects of a similar nature that will be considered shall be one, or a combination of, new road construction, road 
widening/upgrade projects, intersection improvements, gravel to surface road upgrades, access road upgrades 
major parking areas and works done for parks and recreation, water and sanitation, human settlements, Roads 
Provision and eThekwini transport authority 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 To have successfully completed 1 project of a similar nature within the past 10 years. 

Level 2 To have successfully completed 2 projects of a similar nature within the past 10 years. 

Level 3 To have successfully completed 3 projects of a similar nature within the past 10 years. 

Level 4 To have successfully completed 4 projects of a similar nature within the past 10 years. 

Level 5 To have successfully completed 5 + projects of a similar nature within the past 10 years and submitted a 
minimum of 6 completion certificates (or Reference letters indicating completion) per project 

 
 Note:  
  “Similar projects “will be assessed against the following criteria: 

- Nature of experience is similar to the scope of this tender 
  “Successfully Completed “implies: 

- The project has been completed on time (or as agreed by client) and 
specification or to specification (or as agreed by client ) 

- Completion certificates per project 
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 Criterion: Project Organogram and Experience of Key Staff   

 Note: “Accredited degree / diploma” implies a minimum 3-year qualification within the built environment, from 
a registered University or University of Technology, Qualification documents to be submitted. 

 PROJECT MANAGER SITE AGENT FOREMAN 

Level 0 Criteria 1: 
No information provided OR submission of no 
substance / irrelevant information provided  
 
OR 
 
Criteria 2: 
Less than 1 year experience post BSC Civil Eng 
or BTech Civil Eng  
AND  
does not have PMP Registration or SACPMP 
Registration 

Criteria 1: 
No information provided OR 
submission of no substance / 
irrelevant information provided. 
 
OR 
 
Criteria 2: 
Less than 1 year experience in the 
built environment (Construction 
Contracts)  

Criteria 1: 
No information provided OR 
submission of no substance / 
irrelevant information  
 
OR 
 
Criteria 2: 
Less than 1 year experience in 
the built environment (Road 
Construction Contracts) 
 

Level 1 

Minimum 2 year’s experience post BSC Civil Eng 
or BTech Civil Eng  
 

Minimum 2 years’ experience in the 
built environment (Construction 
Contracts) 
 

Minimum 2 year’s experience in 
the built environment (Road 
Construction Contracts) 

Level 2 

Minimum 4 years’ experience post Professional 
Registration (Pr. Eng., or Pr Tech Eng)  

Minimum 3 years’ experience in the 
built environment (Construction 
Contracts)  

Minimum 3 years’ experience 
in the built environment 
(Construction Contracts) 
 

Level 3 

Minimum 6 years’ experience post Professional 
Registration (Pr. Eng., or Pr Tech Eng)  

Minimum 6 years’ experience in the 
built environment (Construction 
Contracts) 

Minimum 6 years’ experience in 
the built environment (Road 
Construction Contracts) 
 

Level 4 

Minimum 8 years’ experience post Professional 
Registration (Pr. Eng., or Pr. Tech Eng)  
 
 

Minimum 8 years’ experience in the 
built environment (Construction 
Contracts) 
 
 

Minimum 8 years’ experience in 
the built environment (Road 
Construction Contracts) 
 
 

 
 
 

Criterion: Preliminary Programme 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 The tenderer has misunderstood certain aspects of the Scope of Work and does not deal with the critical aspects of the 
project. 

Level 2 The programme does not adequately deal with the critical characteristics of the project or the plan and manner in which 
risk is to be managed. 

Level 3 Programme covers all the applicable individual activities which are in an acceptable sequence, with appropriate durations, 
and is in accordance with generally accepted construction practice, and is in line with Clause 1.1.1.14 of the Conditions of 
Contract (time for achieving Practical Completion). Programme must show the critical path 

Level 4 In addition to the requirements of level 3, the programme covers all activities, meetings, requirements and is sufficiently 
flexible to accommodate changes that may be required during execution within project completion time. 

Level 5 In addition to the requirements of level 4, the program covers all activities, meetings, requirements and accommodates 
changes and details ways to improve the overall project outcome within the completion time. 
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Criterion: Construction Methodology & Quality Control 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 The technical approach / methodology, plant and equipment is poor and gives no relevant information in 
satisfying the projects objectives Quality control statement is poor with no relevant information   

Level 2 The technical approach and/or methodology is less than acceptable and unlikely to satisfy project objectives 
or requirements. 
Plant and equipment is unlikely to provide adequate protection of the works. Quality control statement is 
generic. 

Level 3 Brief overview of a site specific methodology which encompasses all programmed activities in appropriate 
order and includes staff, plant and equipment resources, including subcontractors if applicable, a brief 
description of preparatory work, construction processes including finishing works for each activity. Quality 
control statements are site specific with statements covering required sampling and testing requirements for 
the programmed activities. 

Level 4 The methodology is specifically tailored to address specific project requirements. The methods and approach 
to managing risk etc. are specifically tailored to the critical characteristics of the project. The plant and 
equipment are specifically tailored to the project requirements and are sufficiently adaptable to accommodate 
changes that may be required during execution Quality control statements are site specific covering required 
sampling and testing for programmed activities including site specific quality control checklist for programed 
activities 

Level 5 Besides meeting the “above Level 4” rating, the important issues are approached in an innovative and 
efficient way, indicating that the tenderer has excellent knowledge of working in the projects environment and 
producing the required final product. 
Plant and equipment proposals and ownership/provision arrangements are most likely to ensure a 
satisfactory project outcome. Quality control statements are site specific covering required sampling and 
testing for all programmed activities including site specific quality control checklist for all programed activities 
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PART T2: RETURNABLE DOCUMENTS 

  
 
T2.1        LIST OF RETURNABLE DOCUMENTS 
 
T2.1.1      General 
 
 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 

completed as required. 

 The Tenderer is required to complete each and every Schedule and Form listed below to the best of 
their ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1  Compulsory Enterprise Questionnaire ..............................................................................     19 

T2.2.2  Certificate of Attendance at Clarification Meeting ...........................................................   21 

T2.2.3  Tax Compliance Status PIN / Tax Clearance Certificate ....................................................   222 

T2.2.4  Contractor's Health and Safety Declaration ......................................................................   23 

T2.2.5  MBD 4: Declaration of Interest……………………………………………………………………………………..  25 

T2.2.6  MBD 5: Declaration for Procurement Above R10 Million .................................................   27 

T2.2.7  MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations ......................   28 

T2.2.8  MBD 8: Declaration of Bidder’s Past SCM Practices .........................................................   31 

T2.2.9  MBD 9: Certificate of Independent Bid Determination ....................................................   33 

T2.2.10  Joint Venture Agreements (if applicable) .........................................................................   36 

T2.2.11  Record of Addenda to Tender Documents (if applicable) .................................................   37 

Eligibility   

T2.2.12  Eligibility: Declaration of Municipal Fees ..........................................................................   38 

T2.2.13  Eligibility: Registration with Compensation Commissioner ..............................................   39 

T2.2.14  Eligibility: CSD Registration Report ...................................................................................   400 

T2.2.15  Eligibility: Verification of CIDB Registration and Status ....................................................   41 

     

Technical or Functionality Evaluation   

T2.2.16  Experience of Tenderer .....................................................................................................   42 

T2.2.17  Proposed Organisation and Staffing .................................................................................   44 

T2.2.18  Key Personnel ....................................................................................................................   45 

T2.2.19  Experience of Key Personnel .............................................................................................   46 

T2.2.20  Preliminary Programme ....................................................................................................   47 

T2.2.21  Construction Approach, Methodology, and Quality Control ............................................   48 

T2.2.22  Schedule of Proposed Subcontractors ..............................................................................   49 

T2.2.23  Plant and Equipment .........................................................................................................   50 

T2.2.24  Contractor’s Health and Safety Plan .................................................................................   51 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 19 to 
37. 
 
NOTE 
 
The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of 
Quantities (C2.2) are also required to be completed by the tenderer. 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

Ref  Description 
Complete or 

Circle Applicable 

1.1  Name of enterprise   

1.2  Name of enterprise’s representative   

1.3  ID Number of enterprise’s representative   

1.4 
Position enterprise’s representative 
occupies in the enterprise 

 

1.5 
National Treasury Central Supplier 

Database Registration number  MAAA 

1.6 
eThekwini Supplier Database: 
Reference number (PR), if any:  PR 

1.7  VAT registration number, if any:   

1.8  CIDB registration number, if any:   

1.9 
Department of Labour: 
 Registration number 

 

1.10 
Department of Labour: 
Letter of Good Standing Certificate number 

 

2.0  Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

  Full Name  Identity No.  Personal income tax No. * 

2.1       

2.2       

2.3       

2.4       

3.0  Particulars of companies and close corporations 

3.1  Company registration number, if applicable: 
 

3.2  Close corporation number, if applicable: 
 

3.3  Tax Reference number, if any: 
 

3.4 
South African Revenue Service: 
Tax Compliance Status PIN: 
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4.0  Record in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 
 

    a member of any municipal council    a member of any provincial legislature 

   
an official of any municipality or municipal entity   

a member of an accounting authority of any national 
or provincial public entity 

   
a member of the board of directors of any municipal entity   

a member of the National Assembly or the National 
Council of Province 

   
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of sole proprietor, partner, director, manager, 
principal shareholder or stakeholder 

Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         

5.0  Record of spouses, children and parents in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months in the service of any of the following: 
 

  a member of any municipal council    a member of any provincial legislature 

  an official of any municipality or municipal entity   
a member of an accounting authority of any national 
or provincial public entity 

  a member of the board of directors of any municipal entity   
a member of the National Assembly or the National 
Council of Province 

  
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of spouse, child or parent  Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that  it  is  in 

order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 

wholly  or  partly  exercises  or may  exercise,  control  over  the  enterprise  appears  on  the  Register  of  Tender  Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have 
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(tenderer name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 TAX COMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE 
 
Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 
PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 
certify the taxpayer’s real-time compliance status. 
 
Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire. 
 
Tenderers are to include, at the back of their tender submission document, a printout of their Tax 
Compliance Status PIN (TCS PIN) OR an original Tax Clearance Certificate. 
 

Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
If Functionality is applicable as part of tender evaluation, reference is to be made to Clause T1.2.3.6 of 
the of the Conditions of Tender. 
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2014. 
 
To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in 
detail. 
 

Declaration by Tenderer 

1  I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2  I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract  in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3  I  propose  to  achieve  compliance with  the  Regulations  by  one  of  the  following  (Tenderers  are  to  Circle 

Applicable ‐ Yes or No): 

    Circle Applicable 

(a)  From my own competent resources as detailed in 4(a) hereafter.  Yes  NO 

(b)  From my own resources still to be appointed or trained until competency  is achieved, as 

detailed in 4(b) hereafter: 
Yes  NO 

(c)  From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:   
YES  NO 

4  Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a)  Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

  NAMES OF COMPETENT PERSONS  POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b)  Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

  (i)  By whom will training be provided?   

  (ii)  When will training be undertaken?   

  (iii)  Positions to be filled by persons to be trained or hired:   

     

     

(c)  Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

  Name of proposed subcontractor:     

  Qualifications or details of competency of the subcontractor:   

     

     

5  I,  the undersigned, hereby undertake,  if  this  tender  is accepted,  to provide, before commencement of  the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6  I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7  I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8  I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean  that  this  company  is  unable  to  comply with  the  requirements  of  the OHSA  1993  Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 MBD 4: DECLARATION OF INTEREST 

 
MSCM Regulations: “in the service of the state” means to be: 

(a)  a member of: 

(i)  any municipal council. 

(ii)  any provincial legislature. 

(iii)  the national Assembly or the national Council of provinces. 

(b)  a member of the board of directors of any municipal enterprise.  

(c)  an official of any municipality or municipal enterprise. 

(d)  an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e)  a member of the accounting authority of any national or provincial public enterprise.  

(f)  an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1  No bid will be accepted from persons in the service of the state1.   

2  Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3  In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

  3.1  Name of enterprise  Complete T2.1.2.1 Item 1.1 

    Name of enterprise’s representative  Complete T2.1.2.1 Item 1.2 

  3.2  ID Number of enterprise’s representative  Complete T2.1.2.1 Item 1.3 

  3.3  Position enterprise’s representative occupies in the enterprise  Complete T2.1.2.1 Item 1.4 

  3.4  Company Registration number  Complete T2.1.2.1 Item 3.1 or 3.2 

  3.5  Tax Reference number  Complete T2.1.2.1 Item 3.3 

  3.6  VAT registration number  Complete T2.1.2.1 Item 1.7 

  3.7  The  names  of  all  directors  /  trustees  /  shareholders  /  members  /  sole  proprietors  /  partners  in 

partnerships,  their  individual  identity  numbers  and  state  employee  numbers  must  be  indicated  in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

   Circle Applicable 

 3.8  Are you presently in the service of the state?    YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

  …………………………………………………………………………………………………………………….. 

 3.9  Have you been in the service of the state for the past twelve months?  YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 
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 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?   

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

4  The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

  Full Name Identity No. State Employee No. Personal income tax No. 

      

      

      

      

      

      

  Use additional pages if necessary 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 

  Circle 

Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

2.0 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning 
the execution of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………. 

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a 
printout of their audited annual financial statements. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7 MBD 6.1: PREFERENCE POINTS CLAIM 
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022) 

 
Reference is to be made to Clause F.3.11 of the Tender Data. 
 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 
DIRECTIVES APPLICABLE  IN RESPECT OF  THE  TENDER AND  PREFERENTIAL PROCUREMENT REGULATIONS, 
2022 

1.0 GENERAL CONDITIONS 

1.1  The following preference point system is applicable to invitations to tender: 

 the  90/10  system  for  requirements with  a Rand  value of more  than R50  000  000  (all  applicable  taxes 
included). 

1.2  The applicable preference point system for this tender is the 90/10 preference point system. 

1.3  Preference Points for this tender shall be awarded for:  

 Price and Specific Goals: 90 (price) and 10 (specific goals), in terms of 1.2 above. 
 The total Preference Points, for Price and Specific Goals, is 100. 

1.4  Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements 
in the Conditions of Tender  for claiming specific goal preference points, will be  interpreted that preference 
points for specific goals are not claimed.  

1.5  The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1  “tender” means a written offer  in the form determined by an organ of state  in response to an  invitation to 
provide  goods  or  services  through  price  quotations,  competitive  tendering  process  or  any  other method 
envisaged in legislation. 

2.2  “price” means an amount of money tendered  for goods or services and  includes all applicable taxes  less all 
unconditional discounts. 

2.3  “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4  “tender for  income‐generating contracts” means a written offer  in the  form determined by Municipality  in 
response to an invitation for the origination of income‐generating contracts through any method envisaged in 
legislation  that will  result  in  a  legal  agreement between  the Municipality  and  a  third  party  that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of  90 points is allocated for price on the following basis: 

90 / 10 Points System     

𝑃𝑠 ൌ 90 ൬1െ  
𝑃𝑡 െ 𝑃𝑚𝑖𝑛
𝑃𝑚𝑖𝑛

൰ 
   

Where: 
  Ps = Points scored for price of tender under consideration 

  Pt = Price of tender under consideration 
  Pmin = Price of lowest acceptable tender 

 

 

4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in 
the Conditions of Tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of:  

(a) an invitation for tender for income‐generating contracts, that either the 80/20 or 90/10 preference point 
system will  apply  and  that  the  highest  acceptable  tender will  be  used  to  determine  the  applicable 
preference point system, or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then  the organ of  state must  indicate  the points allocated  for  specific goals  for both  the 90/10 and 80/20 
preference point system.  
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  The  Specific Goals  to  be  allocated  points  in 

terms of this tender 

Maximum Number of 
points ALLOCATED 
(90/10 system) 

Number of points CLAIMED 
(90/10 system) 

  Ownership Goal: Race (black)  6   

  Ownership Goal: Gender (female)  2   

  RDP Goal: The promotion of South African 
owned enterprises.  

2   

  Total CLAIMED Points (20 Maximum)   

 
 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points 
claimed, based on the specific goals as specified  in the tender, qualifies the tendering entity  for the preference(s) 
shown. 

I acknowledge that: 

1) The information furnished is true and correct. 

2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this 
form. 

3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims 
are correct. 

4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have: 

(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation. 
(d) recommend  that  the  tenderer  or  contractor,  its  shareholders  and  directors,  or  only  the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business 
from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear 
the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 
c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

    Circle Applicable 

4.1  Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies  or  persons who  are  listed  on  this Database were  informed  in writing  of  this  restriction  by  the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The  Database  of  Restricted  Suppliers  now  resides  on  the  National  Treasury’s  website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES  NO 

  4.1.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The  Register  for  Tender  Defaulters  can  be  accessed  on  the  National  Treasury’s  website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES  NO 

  4.2.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.3  Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES  NO 

  4.3.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 
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4.4  Does the bidder or any of  its directors owe any municipal rates and taxes or municipal 
charges  to the municipality / municipal entity, or  to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES  NO 

  4.4.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.5  Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES  NO 

  4.5.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 
/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 
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T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  
 
......................................................................................................................................................................... 

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 
(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 
of Debt has been concluded with the Municipality to pay the said charges in instalments.  
 
The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 
remedial action as is required, including termination of any contract, and any payments due to the Contractor 
by the Municipality shall be first set off against such arrears. 

 Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 
 Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided.  
 
Tenderers are to include, at the back of their tender submission document, a printout of the above 
account’s and or agreements signed with the municipality. 

 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data. 
 
The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 
pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.  
 
Clause 80: Employer to register with commissioner and furnish him with particulars 
The Act requires that an Employer carrying out business in the Republic to register with the Compensation 
Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence. 
 
Clause 82: Employer to furnish returns of earnings 
The Act requires an Employer to furnish the commissioner with a return showing: 

 The amount of earnings paid by him to his employees. 
 Any further information as may be prescribed or as the commissioner may require. 

Any Employer who fails to comply with the provisions of the this clause is guilty of an offence. 
 
Clause 86: Assessment to be paid by an employer to commissioner  
The Act states that an Employer will receive notices of assessment from the commissioner. The Employer 
must pay the commissioner the assessment amount on the notices. 
 
Clause 89: Mandators and contractors 
The Act requires a contractor (a person with a contract with a mandator) to register as an Employer in 
accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 
of assessments, the mandator is required to pay the assessments in respect of the employees of the 
contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 
  
The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 
with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 
the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 
 
Tenderers are to include, at the back of their tender submission document, a printout of their most 
recent Letter of Good Standing from the Department of Labour. 
 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT  
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender 
closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 
 
CSD Registration Reports can be obtained from the National Treasury’s CSD website at 
https://secure.csd.gov.za/Account/Login.  
 
The date of obtaining the printout is to be indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 

 
Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD 
Registration Report. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS  
 
Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with 
the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in accordance 
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class 
of construction work is specified in Clause F.2.1.1. 
 
CIDB Registrations can be obtained from the CIDB website at 
https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be 
indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 
 
 
Tenderers are to include, at the back of their tender submission document, a printout of their 
registration with the CIDB. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 EXPERIENCE OF TENDERER  
 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the 

past 10 years) executed by myself / ourselves. 

 

Tenderers are to submit copies of signed completion certificates for all projects submitted. 

 
EMPLOYER: 

CONTACT PERSON 

AND TELEPHONE 

NUMBER 

CONSULTING ENGINEER: 

CONTACT PERSON AND 

TELEPHONE NUMBER 

NATURE OF 

WORK 

VALUE OF WORK 

(inclusive of VAT) 

DATE 

COMPLETED  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

Attach additional pages if more space is required 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.17 PROPOSED ORGANISATION and STAFFING 
 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

The tenderer should propose the structure and composition of their team i.e. the main disciplines involved, the 
key staff member / expert responsible for each discipline, and the proposed technical and support staff and 
site staff.  
 
The roles and responsibilities of each key staff member / expert should be set out as job descriptions.  In the 
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to 
be shared. 
 
The tenderer must attach his / her organization and staffing proposals to this page. (this is to include both the 
on-site and off-site staffing resources used for this project) 
 
In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly 
indicating the staff hierarchy and reporting lines, again for on- and off-site resources. 
 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 
and correct. 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.18  KEY PERSONNEL 

 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available 

locally. 

 

CATEGORY OF EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, PART 

OF THE CONTRACTOR'S 

ORGANISATION 

KEY PERSONNEL TO BE 

IMPORTED IF NOT 

AVAILABLE LOCALLY 

Site Agent, Project Managers 

 
  

Foremen, Quality Control and Safety 

Personnel 
  

Technicians, Surveyors, etc 

 
  

Artisans and other Skilled workers 

 
  

Plant Operators 

 
  

Unskilled Workers 

 
  

Others: ........................................... 

 
  

 

....................................................... 

  

Note: CVs of key personnel may be requested during the contract period. 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.19 EXPERIENCE OF KEY PERSONNEL 

 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different 

points of view: 

 

1) General experience (total duration of professional activity), level of education and training and positions 

held of each discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, 

etc which is directly linked to the scope of work.   

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the 

project e.g. local conditions, affected communities, legislation, techniques etc. 

 

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be 

attached to this schedule: 

 

Each CV should be structured under the following headings: 

 

a) Personal particulars 

 - name 

 - date and place of birth 

 - place (s) of tertiary education and dates associated therewith 

 - professional awards 

 

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional   

registrations) 

 

c)       Skills 

 

d)       Name of current employer and position in enterprise 

 

e)       Overview of post-graduate / diploma experience (year, organization and position) 

 

f)       Outline of recent assignments / experience that has a bearing on the scope of work 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.20 PRELIMINARY PROGRAMME 

 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be in 

accordance with the information supplied in the Contract, requirements of the Project Specifications and with 

all other aspects of his Tender. 

 

PROGRAMME 

ACTIVITY WEEKS / MONTHS 

               

               

               

               

               

               

               

               

               

               

               

               

               

 

Note: The programme must be based on the completion time as specified in the Contract Data.   

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.21 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL 

 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

Construction Approach and Methodology 

 

The construction approach and methodology must respond to the Scope of Work and outline the proposed 
approach to undertake the work showing a detailed programme including health and safety aspects, the use 
of plant and resources for this Project. 
 
 
Quality Control 
 
The quality control statement must discuss what tests and control measures are to be employed on site to 
attain the specified results and is to cover the program associated activities. 
 
 
The tenderer must attach his / her Construction Methodology and Quality Control information to this 
page.  
 

 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

The following firms have been identified as possible subcontractors for work in this contract. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

   

 

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.23 PLANT and EQUIPMENT 
 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

 Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

 Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN 

 

Refer to Clause T1.2.3.6 for Functionality Points evaluation prompts (if applicable). 

 

A site-specific health and safety plan and risk assessment is required to be submitted at tender stage 

(to be attached to this page). 

 

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014. 

 

The detailed safety plan will take into consideration the site-specific risks as mentioned under C.3: Project 

Specification.  A generic plan will not be acceptable. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  1S-29522 

Contract Title: Managing Contractor for the implementation of Ward-Based Community 
Infrastructure Projects (CIP), for Central Region within eThekwini over 36 Month 
Period 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Part C1 : Agreement and Contract Data, (which includes this Agreement) 
 Part C2 : Pricing Data, including the Bill of Quantities 
 Part C3 : Scope of Work 
 Part C4 : Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 
 

Signature (person authorized to sign the acceptance) : ........................................................................ 
 
Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)     : ........................................................................ 
 
Name of Employer (organisation)    : ........................................................................ 
 
Address   : ...................................................................................................................... 
 
    : ...................................................................................................................... 
Witness: 
 
Signature   : ...................................................  Date : ...................................... 
 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 
C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
2. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
    : ……………………………………………………………………………………………….. 
 
3. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 
The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 
of these conditions of contract may be obtained from the South African Institution of Civil 
Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 
GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 
mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 
 
1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 156 Weeks. 
The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time 
for achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 
from the above time for achieving Practical Completion. 

1.1.1.14  The Works are to be completed in portions as set out in the Scope of Work. The time for achieving 
Practical Completion of the portions is as follows: 

 1) All works: 52 weeks per financial year  
  

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 
 Programme Manager: Office of the DCM: HSET 
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1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 
of his functions or duties according to the following Clauses of the General Conditions of Contract: 
 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 

4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 
to each have a minimum of 3 years relevant experience including experience on projects of a 
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 
Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 
Contract Data). 

 Note: 
i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 
ii) “experience” implies experience on projects of a similar nature. 
iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 
 Health and Safety Plan (refer to PS.10.2.2) 
 Initial Programme (refer to PS.1.1) 
 Security (refer to PS.11) 
 Insurance (refer to Clause 8.6.1.1.2, Clause 8.6.1.1.3, Clause 8.6.1.2, Clause 8.6.1.3, Clause 

8.6.1.4, Clause 8.6.1.5) 
 CPG Implementation Plan (if applicable) 

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 
applicable, the instruction to commence carrying out of the works may only be issued once the 
construction work permit has been obtained by the Employer’s Agent.  If a construction work 
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 
of the construction work permit.” 

 
5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 
 
5.8.1 The non-working days are Saturdays and Sundays. 
(5.1.1) The special non-working days are: 

 All statutory holidays as declared by National or Regional Government. 
 The year-end break: 

 Commencing on the first working day after 15 December. 
 Work resumes on the first working day after 5 January of the next year. 
 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 
 
5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 
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is given in the table below.  During the execution of the Works, the Employer’s Agent’s 
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 
on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 
of days allowed for as in table below, which could result in a negative figure for certain months.  
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 
shall be taken as NIL. 
 

Month    Days Lost 
Average 

Rainfall 
Month    Days Lost 

Average 

Rainfall 

January  4*  134  July  1  39 

February  3  113  August  2  62 

March  3  120  September  2  73 

April  2  73  October  3  98 

May  2  59  November  3  108 

June  1  28  December  1*  102 

TOTAL  27  1009mm 
* = The number of working days lost allows for the 
annual  statutory  Construction  holiday  in 
December and January of each year. 

 
5.13.1  The penalty for delay in failing to complete the Works is R 5000 (per Day). 
 
5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 
Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 
regularly reviewed with respect to any variations to the Contract. 

 
5.16.3 The latent defect liability period is 10 Years. 
 
6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 
The liability of the Performance Guarantee shall be as per the following table: 
 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 
6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 
 20% on the net cost of materials actually used in the completed work. 
 
No allowance will be made for work done, or for materials and equipment for which daywork rates 
have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 
Indices / Descriptions / Coefficients: 
 The proportion not subject to adjustment: x = 0.10. 
 The base month will be the month prior to the month in which tenders close. 

 
 The Index for Labour, Plant, and Materials shall be based on December 2021 = 100. 
 The Index for Fuel shall be based on December 2020 = 100. 
 
 

 STATS SA 
Statistical Release 

Table Description Coefficient 

 “L” is the 
“Labour Index” 

P0141 Table A Geographic Indices; 
CPI per Province; 
Kwa-Zulu Natal 

a = 0.28 

 “P” is the 
 “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

 “M” is the 
“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 
(excluding bitumen) 

c = 0.38 

 “F” is the 
“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 
rubber and plastic products; 
Coal and petroleum products; 
Diesel 

d = 0.06 

 
 
6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 
 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 
Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 
bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven 
(7) days prior to the closing date of tenders. 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 
The percentage retention on the amounts due to the Contractor is 10%. 
The limit of “retention money” is 5% of the Contract Sum. 
Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 
the Contract Price. 
Interest will not be paid on retention withheld by the Employer. 

 
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required  
 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required  
 
8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
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8.6.1.3 The limit of indemnity for liability insurance: R10 000 000.00 
 
8.6.1.4 Ground Support Insurance: 

 Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 
any claim for damages or loss caused by vibration and / or removal of lateral support:   
 R 2 000 000 

 Maximum first excess: R 50 000 
 
8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
 

Third Party Insurance (Public Liability) 
 Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 10 000 000 
 Consequential loss to be covered by policy: Yes  
 Liability section of policy to be extended to cover blasting: Nil  
 Maximum excess per claim or series of claims arising out of any one occurrence: R50 000 

 
Principal’s own surrounding Property Insurance 
 Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: R500 000 
 Maximum first excess: R 50 000 

 
Insurance of Works 
 Minimum amount for additional removal of debris (no damage): Nil 
 Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil  
 Minimum amount for transit of materials to site: Nil  

 
8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 
 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 
those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 
The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 
of the Employer.” 
 
 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 
 

1.1.1.9 The legal name of Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 

1.2.1.2 The Physical address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The Postal address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The contact numbers of the Contractor are: 
 
Telephone:  ……………………………………………………………….……….……………… 
 
Fax:   ……………………………………………………………….……….……………… 
 
The E-Mail address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Central 
Region Ward(s) in which the works has been undertaken. The contractor will be required to 
provide proof of authenticity of local labour.  Signed confirmation by the appointed CLO will suffice 
for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a condition of contract that the contractor must allow for a minimum of 50% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% black owned.  Proof of payment to the subcontractors will be required to verify 
that the minimum has been achieved. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

 Initials (per ID doc) 

 Last Name (per ID doc) 

 ID Number 
 Copy of ID 
 Copy of employment contract 
 Any other information required by the Employer, as may be stipulated by the Employer, to 

report on FTEs and claim benefit of such reports 

 Disability (y / n) 

 Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

 Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 
In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 
 Number of days worked during the month; 
 Daily wage rate; 
 Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

The Contractor shall be subjected to “Performance Monitoring” assessments in terms of the 
applicable Section (S.53) of the Employer’s Supply Chain Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C.1.2.3.7 CONTRACTOR PARTICIPATION GOAL (CPG) SPECIFICATION 
 
 

C1.2.3.7.1 With reference to project description and scope of contract, the following key points are key 
components of the RETS: 

 
 The department seeks to deliver the road infrastructure projects through a suitable 

implementation mechanism which allow emerging ward-based sub – contractors to be part 
of projects being implemented in their wards, preferably the development of more established 
black owned contractors to allow such progress to higher CIDB grades. 

 It must be noted that, due to the nature of the works and targeted enterprises, the equipment 
hire, cashflow issues etc. 

 In executing the project, the contractor will be required to provide necessary ‘on jobs ‘training 
and supervision, to ensure the sub-contractors are able to execute the necessary works and 
benefit through exposure to best principles in areas including, but not limited to: 
1. Technical implementation 
2. Works programming and scheduling 
3. Estimates, tendering and pricing. 

NOTE: A comprehensive training and mentoring program / methodology must be adhered 
to 
 With regards to the above statement: 

- The contractor shall undertake a tender process in line with section 
217 (1) of the SCM Policy so as to ensure that fair opportunity is 
provided to all qualifying entities. Although it should be noted that 
the intention of this contract is to empower sub – contractors who 
may have sufficient tendering experience, it is the duty of the 
contractor to ensure the ward – based contractor is tendering with 
similar notions as the main contractors. 

- The threshold for the rates submitted by the sub – contractor shall 
not be lower than 5% below the tendered rates i.e Main Contractor 
Rate = R100/m therefore an acceptable rate provided by the sub 
– contractor is R95/m (no rate below R95/m) shall be acceptable. 

 It is a condition of the contract that the contractor supplies the information related to 
the employment of the sub-contractors on this contract to the employer 

 The contractor shall be fully responsible for the management of all sub – contractors 
appointed. 

 The contractor shall therefore ensure that a suitable quality monitoring process is in 
place for each element of the works and that the appointed sub – contractors is 
conversant on the requirement thereof. 
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C1.2.3.7.3 Ward Based CPG – Required upon Contract Award 
 
A minimum of 50% CPG is applicable to the contract value (Tender value excluding PC Sum 
items, Fixed Cost allowances and VAT).  The 50% CPG must be achieved using local (viz. ward 
based) contractors, from the immediate ward within which the works are being undertaken in the 
first instance.  A minimum of one project per ward shall be executed via a CPG contractor and 
the first project in the ward shall be execute via the CPG contractor, unless the Engineer 
authorizes otherwise.  At no stage should the work undertaken by the main contractor exceed the 
work undertaken by the subcontractor. 
 
In the event that suitable/qualifying contractors cannot be found within the immediate ward, such 
may be drawn from adjacent wards (all wards directly touching the immediate ward) and, as a 
last option, from any ward within the region defined in this tender.  The contractor will require 
Client approval in each instance.   
 
In allocating works for sub-contracting, the following will be eligible to be considered for works: 

• Companies on the Municipality’s CPG database, 
 
 

Entities that would like to be eligible for work opportunities must be registered, or register, with 
the City’s Supplier database and on CSD in order to be considered. 
 
CPG may be obtained across the entire value chain and includes, but is not limited to: 

• Sub-contracting to designated groups 
• Material procurement from qualifying entities within the ward or adjacent ward 
• Logistics / transportation 
• Plant hire 
• Security and peripheral services 

 
 
 
C1.2.3.6.4 Monitoring  
The CPG target achieved: 

 must be reported by the Contractor on a monthly basis; 
 will be measured on the total value of works undertaken to date, with applicable penalties 

being applied on a quarterly basis; such penalties shall be re-measurable on a quarterly 
basis, so as to accommodate the varying CPG as may arise from the various task orders 
required. It is noted that certain works lend themselves to the application of CPG whilst 
others are more specialised. As the programme intent is to focus on community-based 
contractors, the Contractor must seek to maximise the over-all value of CPG achieved 
on the programme. 

 In instances where the nature of works requested is deemed to be specialised, requires 
outsourcing, and does not lend itself to high levels of CPG participation, (e.g. road 
remilling etc), the CPG requirement specific to the Task Order, may be waivered, at the 
discretion of the Employer. 

 

 

 

C1.2.3.6.5 Penalties  
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items, Fixed Cost allowances and VAT) for every 1% of CPG not achieved. 
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C1.2.3.7 NON-EXCLUSIVE APPOINTMENT 
 
 

The contractor must note that, whilst this contract is intended to execute Infrastructure projects 

within the identified wards and region, there is not guarantee of works being allocated via this 

appointment.  

 

The Employer may elect, at any time, to implement projects using other available procurement 

mechanisms in place to as to ensure necessary expenditure and service delivery timeframes are 

met. 

 

It is further noted that the Employer currently has existing programmes in place to undertake 

works in selected disciplines; related task orders will be executed via these existing appointments 

as necessary, until such time as these existing contracts are concluded and future works arising 

can be executed under this contract. 

 

The works undertaken for this contract are on a non-exclusive basis and the Contractor shall have 

no recourse against the Employer for any works allocated to other parties/through other Employer 

procurement mechanisms. 

 

The Contractor must further note that, in the event works outside the allocated wards, (but within 

the eThekwini Municpality), is required, the Employer may solicit such works from the Contractor, 

by mutual agreement. As such, whilst the allocated works are in the wards specified, the 

Contractor’s appointment shall be valid throughout the EThekwini region. 

 
 
C.1.2.3.8 RATE BASED CONTRACT  

 
The pricing schedule includes estimated quantiles which are intended to serve FOR PRICING 
PURPOSES ONLY. Work packages will be determined in the various wards. The appointment of 
service providers will be RATE BASED and the Total transferred to Form of Offer is for evaluation 
purposes only.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 
C2.1.1  GENERAL 

 

The  Bill  of  Quantities  forms  part  of  the  Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

RATE BASED CONTRACT 

The  pricing  schedule  includes  estimated  quantities 

which are  intended  to  serve FOR PRICING PURPOSES 

ONLY. Work Packages will be determined in the various 

wards. The appointment of the service provider will be 

RATE BASED and the Total transferred to Form of Offer 

is for evaluation purposes ONLY. 

 

C2.1.2  PRICING  INSTRUCTIONS  AND  DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the  relevant  provisions  of  Clause  8  of  each  of  the 

Standard Engineering Specifications referred to  in the 

Scope of Work.  The Preliminary and General items shall 

be  measured  in  accordance  with  the  provisions  of 

C2.1.8. 

 

The descriptions of  the  items  in  the Bill of Quantities 

are  for  identification  purposes  only  and  comply 

generally  with  those  in  the  Standard  Engineering 

Specification.  

 

Clause  8  of  each  Standard  Engineering  Specification, 

read together with the relevant clauses of the Scope of 

the works,  set out what  ancillary or  associated work 

and  activities  are  included  in  the  rates  for  the 

operations  specified. Should any  requirements of  the 

measurement  and  payment  clause  of  the  applicable 

Standard Engineering Specification, or the Scope of the 

works,  conflict  with  the  Bill  of  Quantities,  the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3  QUANTITIES REFLECTED IN THE SCHEDULE 

 

The  quantities  given  in  the  Bill  of  Quantities  are 

estimates only, and subject to re‐measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s  Agent’s  detailed  instructions  for  all work 

before  ordering  any materials  or  executing  work  or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the  Bill  of  Quantities  and  in  accordance  with  the 

General  and  Special  Conditions  of  Contract,  the 

Specifications  and  Project  Specifications  and  the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will  in no way be affected 

by  differences  between  the  quantities  in  the  Bill  of 

Quantities  and  the  quantities  finally  certified  for 

payment. 

 

C2.1.5  MONTHLY PAYMENTS 

 

Unless  otherwise  specified  in  the  Specifications  and 

Project  Specifications,  progress  payments  in  Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments  assessed  by  the  Employer’s  Agent  and 

based  on  the  measure  in  which  the  work  actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4  PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for  the work done under  such  items will be made  in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done  under  the  item,  or  the  item  may  be  omitted 

altogether,  without  affecting  the  validity  of  the 

Contract.  

 

The  Tenderer  shall  not  under  any  circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 
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tenders.    Any  unauthorized  changes  made  by  the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and  sums  in  the Summary of 

the  Bill  of Quantities, will  be  treated  as  arithmetical 

errors. 

 

C2.1.6  PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 

the several  items, and shall  include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on  the  drawings  as  well  as  all  overheads,  profits, 

incidentals and  the  cost of all general  risks,  liabilities 

and obligations set forth or  implied  in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column  by  the  Tenderer,  with  the  exception  of  the 

items for which only rates are required (Rate Only), or 

items  which  already  have  Prime  Cost  or  Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All  items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be  regarded as having a nil  rate which  shall be  valid 

irrespective  of  any  change  in  quantities  during  the 

execution of the Contract. 

 

All rates and amounts quoted  in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and  taxes  (other  than VAT). VAT will be added  in  the 

Summary of the Bill of Quantities. 

 

C2.1.7  “RATE ONLY” ITEMS 

 

The Tenderer shall fill  in rates for all  items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make‐up 

of a pay item may be expected; and 

(c)  no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For  “Rate Only”  items no quantities  are  given  in  the 

"Quantity" column but  the quoted  rate shall apply  in 

the event of work under this item being required. The 

Tenderer  shall  however  note  that  in  terms  of  the 

Tender Data the Tenderer may be asked to reconsider 

any  such  rates  which  the  Employer  may  regard  as 

unbalanced. 

 

C2.1.8  PRELIMINARY AND GENERAL 

 

The  Preliminary  and  General  Section  is  provided  to 

cover the Contractor’s expenses incurred in complying 

with  the  requirements of  the  tender documents and 

consists of the following parts: 

 Part AA: Preliminaries 

 Part AB: General Specifications 

 Part AH: Occupational Health and Safety 

 

Fixed  Charge  Items:  Each  item  should  be  priced 

separately  and,  subject  to  the  Engineer  certifying  in 

terms  of  Clause  6.7  of  the  General  Conditions  of 

Contract that the work has been done, payment will be 

made as follows: 

(i)  the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be  limited  to 5% of  the net contract 

price. The remainder will be paid when the value of 

the work  done  under  the  contract,  excluding  the 

value of fixed charge items in this section, is greater 

than 50% of  the net  contract price, excluding  the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related  items  in this section will be 

made throughout the contract period, the amount per 

month  being  the  value  of  the  item  divided  by  the 

completion  in months  or,  if  specified  in  weeks,  the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment  will  only  be  paid  upon  the  issue  of  a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 39 pages.   
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INDEX TO BILL OF QUANTITIES 
SECTION 

NO 
PART 

NO SECTION DESCRIPTION 

1 AA PRELIMINARIES 

2 AB GENERAL SPECIFICATIONS 

3 AH OCCUPATIONAL HEALTH AND SAFETY 

4 B SITE CLEARANCE 

5 C CONCRETE 

6 DA EARTHWORKS : BULK 

7 DB EARTHWORKS : PIPE TRENCHES 

8 ED ROAD ASPHALT 

9 EF KERBS AND HAUNCHES 

10 EG SIDEWALKS, FOOTPATHS AND MEDIAN AREAS 

11 EH STEEL GUARD RAILS & CONCRETE MEDIAN BARRIERS 

12 F PROTECTION WORKS 

13 PH MANHOLES AND APPURTENANT DRAINAGE WORKS 

14 TA ROAD SIGNS 

15 TB ROAD MARKINGS 

16 UA OUTDOOR GYM BASES & PLATFORMS 

17 VA URINARY DIVISIONS 

18 VB WATER TANKS 

19 VC EMERGENCY PIPELINE REPAIRS 
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SECTION  1  PRELIMINARIES  
 
PART   AA  PRELIMINARIES 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

1 AA 1 
GCC 
2015 

sum 

General Conditions Of 
Contract (Gcc 2015) 
Read In Conjunction 
With The Contract Data 
(Fixed Charge 
Obligations) 

1   

1 AA 2 
GCC 
2015 

months 
Time-Related 
Obligations 

36   

1 AA 3 
SANS 
1921-1 

sum 

Sans 1921-1: General 
Engineering And 
Construction Works 
Read In Conjunction 
With Associated 
Specification Data In 
Scope Of Works (Fixed 
Charge Items) 

1   

1 AA 4 
SANS 
1921-1 

months Time-Related Items 36   

1 AA 5 PS.11.1 Month  

Community Liaison 
Officer (Allow For A 
CLO To Be Appointed 
For Each Ward/Task 
Order) 

36 months   

Total carried forward to summary 
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SECTION 2  GENERAL SPECIFICATIONS  
 
PART  AB  GENERAL SPECIFICATIONS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

2 AB 1 AB.PS.AB.1.2 sum 
Contractor's Camp 
Site/Store Yard 

1   

2 AB 2 AB.5 PS.AB.6 no. Notice Board 72   

2 AB 3 AB.7 no. 
Initial supply of all 
signs, barricades 
and delineators 

72   

2 AB 4 AB.6 GCC.23 
PC 
Sum 

Cost of Samples 
and Testing as 
required by the 
Engineer 

750 000 1 750 000 

2 AB 5 AB.7 months 
Maintenance of 
Pedestrian and 
Traffic Facilities 

36   

2 AB 6 AB.7 months 
Maintenance of all 
signs, barricades 
and delineators 

36   

2 AB 7 AB.7 PS.AB.4 months 
Road Deviations 
and Traffic Control 

36   

2 AB 8 PS.13 
PC 
Sum 

Surveys for, and 
preparation of "as 
Built" drawings 

750 000 1 750 000 

Total carried forward to summary 
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SECTION 3  OCCUPATIONAL HEALTH AND SAFETY 
 
PART  AH  OCCUPATIONAL HEALTH AND SAFETY 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

3 AH 1 AH.14.1 sum 

Contractor's initial 
obligations in respect 
of the Occupational 
Health and Safety Act 
and Construction 
Regulations 

1   

3 AH 2 AH.14.2 months 

Contractor's time-
related obligations in 
respect of the 
Occupational Health 
and Safety Act and 
Construction 
Regulations 

36   

3 AH 3 AH.14.3 sum 
Submission of the 
Health and Safety 
File 

1   

Total carried forward to summary 
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SECTION 4  SITE CLEARANCE 
 
PART  B  SITE CLEARANCE 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

4 B 1 B.8.2 m2 

General clearance 
and grubbing to cart 
away off-site to official 
dumpsite 

75000   

4 B 4 B.8.5 m 
Removal of 1.8m high 
fence and store on 
site for re-use 

2250   

4 B 5 B.8.9 m3 Removal of Brickwork 300   

4 B 6 B.8.10 m3 
Removal of un-
reinforced concrete 

300   

4 B 7 B.8.11 m3 
Removal of reinforced 
concrete 

300   

4 B 8 B.8.14 m3 Removal of Roadways 2250   

4 B 9 B.8.15 m3 
Removal of sidewalk 
and other paved areas 

2250   

4 B 10 B.8.16 m3 
Removal of asphalt 
extruded haunch to tip 

4500   

4 B 11 B.8.16 m3 
Removal of concrete 
kerb to tip 

4500   

4 B 12 B.8.4 no. 
Removal and 
Grubbing of Large 
Trees and Stumps 

225   

Total carried forward to summary 
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SECTION 5  CONCRETE 
 
PART  C  CONCRETE 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

5 C 1 C.8.1 m3 Concrete (20MPa) 150   

5 C 2 C.8.1 m3 Concrete (25MPa) 75   

Total carried forward to summary 
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SECTION 6  EARTHWORKS : BULK 
 
PART  DA  EARTHWORKS : BULK 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

6 DA 1 DA.8.2 m3 
Excavate topsoil to 
stockpile 

7500   

6 DA 2 DA.8.3 m3 
Excavate soft material 
and place directly into 
fill 

30000   

6 DA 3 DA.8.3 m3 
Excavate soft material 
to spoil 

30000   

6 DA 4 DA.8.3 m3 

Extra over above for 
excavation in 
intermediate material 
(Provisional) 

7500   

6 DA 5 DA.8.4 m3 
Import suitable G9 fill 
material 

6000   

6 DA 6 DA.8.4 m3 
Import suitable G7 fill 
material 

6000   

6 DA 7 DA.8.4 m3 
Import suitable G5 fill 
material 

6000   

6 DA 8 DA.8.4 m3 
Import  G2 graded 
crushed stone (Rate to 
include weedkiller) 

4500   

6 DA 9 
DA.8.5 
PS.DA.6 

m3 
Compact soft material 
from site to 95% Mod. 
A.A.S.H.T.O 

30000   

6 DA 10 
DA.8.5 
PS.DA.6 

m3 
Compact imported fill 
material to 93% Mod. 
A.A.S.H.T.O 

12000   

6 DA 11 
DA.8.5 
PS.DA.6 

m3 
Compact imported fill 
material to 95% Mod. 
A.A.S.H.T.O 

6000   

6 DA 11 
DA.8.5 
PS.DA.6 

m3 
Compact imported fill 
material to 98% Mod. 
A.A.S.H.T.O 

4500   

6 DA 12 DA.8.9 m2 Formation 45000   

6 DA 13 
DA.8.3 
PS.DA.5 

m3 

Excavate unsuitable 
material below 
embankments or 
formation (Provisional) 

1500   

Total carried forward to summary 
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SECTION 7  EARTHWORKS : PIPE TRENCHES 
 
PART  DB  EARTHWORKS : PIPE TRENCHES  
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

7 DB 1 DB.8.5 m 

Excavate and backfill in 
all material for 50mm 
diameter  pipe where 
depth is:- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

7 DB 2 DB.8.5 m 

Excavate and backfill in 
all material for 50mm 
diameter  pipe where 
depth is:- - Over 1,5 m 
and not exceeding 2,0 m 

750   

7 DB 3 DB.8.5 m 

Excavate and backfill in 
all material for 50mm 
diameter  pipe where 
depth is:- - Over 2,0 m 
and not exceeding 2,5 m 

375   

7 DB 4 DB.8.5 m 

Excavate and backfill in 
all material for 75 mm 
diameter  pipe where 
depth is :- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

7 DB 5 DB.8.5 m 

Excavate and backfill in 
all material for 75 mm 
diameter  pipe  where 
depth is :- - Over 1,5 m 
and not exceeding 2,0 m 

750   

7 DB 6 DB.8.5 m 

Excavate and backfill in 
all material for 75 mm 
diameter  pipe  where 
depth is :- - Over 2,0 m 
and not exceeding 2,5 m 

375   

7 DB 7 DB.8.5 m 

Excavate and backfill in 
all material for 110 mm 
diameter  pipe where 
depth is :- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

7 DB 8 DB.8.5 m 

Excavate and backfill in 
all material for 110 mm 
diameter  pipe where 
depth is :- - Over 1,5 m 
and not exceeding 2,0 m 

750   

7 DB 9 DB.8.5 m 

Excavate and backfill in 
all material for 110 mm 
diameter  pipe where 
depth is :- - Over 2,0 m 
and not exceeding 2,5 m 

375   

7 DB 10 DB.8.5 m 

Excavate and backfill in 
all material for 160 mm 
diameter  pipe where 
depth is :- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

Total  carried to next page   
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SECTION 7  EARTHWORKS : PIPE TRENCHES 
 
PART  DB  EARTHWORKS : PIPE TRENCHES 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

7 
 

DB 11 DB.8.5 m 

Excavate and backfill in 
all material for 160 mm 
diameter  pipe where 
depth is :- - Over 1.5 m 
and not exceeding 2.0 m 

750   

7 DB 12 DB.8.5 m 

Excavate and backfill in 
all material for 160 mm 
diameter  pipe where 
depth is :- - Over 2.0 m 
and not exceeding 2.5 m 

375   

7 DB 13 DB.8.5 m 

Excavate and backfill in 
all material for 200 mm 
diameter  pipe where 
depth is :- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

7 DB 14 DB.8.5 m 

Excavate and backfill in 
all material for 200 mm 
diameter  pipe where 
depth is :- - Over 1.5 m 
and not exceeding 2.0 m 

750   

7 DB 15 DB.8.5 m 

Excavate and backfill in 
all material for 200 mm 
diameter  pipe where 
depth is :- - Over 2.0 m 
and not exceeding 2.5 m 

375   

7 DB 26 DB.8.5 m 

Excavate and backfill in 
all material for 450 mm 
diameter pipe where 
depth is :- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

7 DB 27 DB.8.5 m 

Excavate and backfill in 
all material for 450 mm 
diameter pipe where 
depth is :- - Over 1,5 m 
and not exceeding 2,0 m 

750   

7 DB 28 DB.8.5 m 

Excavate and backfill in 
all material for 450 mm 
diameter pipe where 
depth is :- - Over 2,0 m 
and not exceeding 2,5 m 

375   

7 DB 29 DB.8.5 m 

Excavate and backfill in 
all material for 450 mm 
diameter pipe where 
depth is :- - Over 2,5 m 
and not exceeding 3,0 m 

375   

7 DB 30 DB.8.5 m 

Excavate and backfill in 
all material for 450 mm 
diameter pipe where 
depth is :- - Over 3,0 m 
and not exceeding 3,5 m 

300   

Total  carried to next page  
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SECTION 7  EARTHWORKS : PIPE TRENCHES 
 
PART  DB  EARTHWORKS : PIPE TRENCHES 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

7 DB 31 DB.8.5 m 

Excavate and backfill in 
all material for 450 mm 
diameter pipe where 
depth is :- - Over 3,5 m 
and not exceeding 4,0 m 

262.5   

7 DB 32 DB.8.5 m 

Excavate and backfill in 
all material for 450 mm 
diameter pipe where 
depth is :- - Over 4,0 m 
and not exceeding 4,5 m 

225   

7 DB 33 DB.8.5 m 

Excavate and backfill in 
all material for 600 mm 
diameter pipe where 
depth is :- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

7 DB 34 DB.8.5 m 

Excavate and backfill in 
all material for 600 mm 
diameter pipe where 
depth is :- - Over 1,5 m 
and not exceeding 2,0 m 

750   

7 DB 35 DB.8.5 m 

Excavate and backfill in 
all material for 600 mm 
diameter pipe where 
depth is :- - Over 2,0 m 
and not exceeding 2,5 m 

375   

7 DB 36 DB.8.5 m 

Excavate and backfill in 
all material for 600 mm 
diameter pipe where 
depth is :- - Over 2,5 m 
and not exceeding 3,0 m 

375   

7 DB 37 DB.8.5 m 

Excavate and backfill in 
all material for 600 mm 
diameter pipe where 
depth is :- - Over 3,0 m 
and not exceeding 4.0 m 

300   

7 DB 38 DB.8.5 m 

Excavate and backfill in 
all material for 900 mm 
diameter pipe where 
depth is :- - Over 0,0 m 
and not exceeding 1,5 m 

1500   

7 DB 39 DB.8.5 m 

Excavate and backfill in 
all material for 900 mm 
diameter pipe where 
depth is :- - Over 1,5 m 
and not exceeding 2,0 m 

750   

Total  carried to next page   
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SECTION 7  EARTHWORKS : PIPE TRENCHES 
 
PART  DB  EARTHWORKS : PIPE TRENCHES 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

7 DB 40 DB.8.5 m 

Excavate and backfill 
in all material for 900 
mm diameter pipe 
where depth is :- - Over 
2,0 m and not 
exceeding 2,5 m 

375   

7 DB 41 DB.8.5 m 

Excavate and backfill 
in all material for 900 
mm diameter pipe 
where depth is :- - Over 
2,5 m and not 
exceeding 3,0 m 

375   

7 DB 42 DB.8.5 m 

Excavate and backfill 
in all material for 900 
mm diameter pipe 
where depth is :- - Over 
3,0 m and not 
exceeding 3,5 m 

300   

7 DB 43 DB.8.5 m 

Excavate and backfill 
in all material for 900 
mm diameter pipe 
where depth is :- - Over 
3,5 m and not 
exceeding 4,0 m 

300   

7 DB 44 DB.8.5 m 

Excavate and backfill 
in all material for 900 
mm diameter pipe 
where depth is :- - Over 
4,0 m and not 
exceeding 4,5 m 

225   

7 DB 45 DB.8.6 m3 
Extra over item DB.8.5 
for hard material to 
spoil 

375   

7 DB 46 DB.8.6 m3 
Extra over item DB.8.5 
for boulders greater 
than 0.15m3 to spoil 

225   

7 DB 47 DB.8.7 m3 
Excavation in road and 
paved areas 

225   

7 DB 48 PS.DB.8.9 m3 
Provision of bedding 
materials excluding 
concrete 

750   

7 DB 49 DB.8.10 m 

Operation for placing 
and compacting 
bedding materials, 
excluding concrete, for 
50 mm diameter  pipe 

750   

7 DB 50 DB.8.10 m 

Operation for placing 
and compacting 
bedding materials, 
excluding concrete, 75 
mm diameter  . 

750   

Total  carried to next page   
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SECTION 7  EARTHWORKS : PIPE TRENCHES 
 
PART  DB  EARTHWORKS : PIPE TRENCHES 
 

Sectio
n No 

Part 
Cod
e 

Item 
No 

Clause Unit Long Description 
Estimat
ed Qty 

Rate Total 

Total carried forward from previous page   

7 DB 51 
DB.8.1
0 

m 

Operation for placing and 
compacting bedding 
materials, excluding 
concrete, for 110 mm 
diameter  Heavy Duty pipe. 

750   

7 DB 52 
DB.8.1
0 

m 

Operation for placing and 
compacting bedding 
materials, excluding 
concrete, for 160 mm 
diameter  Heavy Duty pipe. 

750   

7 DB 53 
DB.8.1
0 

m 

Operation for placing and 
compacting bedding 
materials, excluding 
concrete, for 200 mm 
diameter  Heavy Duty 

750   

7 DB 54 
DB.8.1
0 

m 

Operation for placing and 
compacting bedding 
materials, excluding 
concrete, for 450 mm 
diameter  concrete pipe. 

750   

7 DB 55 
DB.8.1
0 

m 

Operation for placing and 
compacting bedding 
materials, excluding 
concrete, for 600 mm 
diameter  concrete pipe. 

750   

7 DB 56 
DB.8.1
0 

m 

Operation for placing and 
compacting bedding 
materials, excluding 
concrete, for 900 mm 
diameter  concrete pipe. 

750   

7 DB 57 
DB.8.1
3 

m3 

Provision of selected 
backfill material for pipe 
trenches from commercial 
or off-site source 

1500   

7 DB 58 
DB.8.1
9 

m3 

Prove existing services by 
hand excavation 
(provisional), where depth 
is: - - Over 0,0 m and not 
exceeding 1,5 m 

150   

7 DB 59 
DB.8.2
0 

m2 
Trench shoring to remain in 
excavation 

7500   

7 DB 60 
PS.DB.
21 

m3 
Restricted excavation in all 
material to stockpile 

750   

7 DB 61 
PS.DB.
8.5 

m3 

Excavate and backfill in all 
material for house 
connections irrespective of 
depth  

375   

Total carried forward to summary 
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SECTION 8  ROAD ASPHALT 
 
PART  ED  ROAD ASPHALT 
 

Sectio
n No 

Part 
Code 

Ite
m 
No 

Claus
e 

Unit Long Description 
Estimat
ed Qty 

Rate Total 

8 ED 1 ED.8.4 m2 
Tack coat ,0.3m/l2. 
Shall be sprayed onto 
road surface. 

13500   

8 ED 2 
PS.20  
PS.ED
.2 

m 
Saw Cut existing 
asphalt surface to a 
depth of 50mm. 

6000   

8 ED 3 
PS.19 
PS.ED
.1 

t 

Construct speed hump 
with eThekwini 
Mix'A'asphalt 
specification with 
bitumen of +/- 5.7% 
compacted to 98% 
MOD AASHTO, as per 
drawing no 43924A/ 

3000   

Total carried forward to summary 
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SECTION 9  KERBS AND HAUNCHES 
 
PART  EF  KERBS AND HAUNCHES  
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

9 EF 1 
EF.8.1 
PS.EF.1 

m 

Supply and Lay 
Figure 12 kerb as 
edge restraint on 
20mm mortar 
excluding concrete 
base 

22500   

9 EF 2 
EF.8.1 
PS.EF.1 

m 

Supply and Lay 
Figure 6 mountable 
kerb on 20mm mortar 
excluding concrete 
base 

15000   

9 EF 3 
EF.8.1 
PS.EF.1 

m 

Supply and Lay 
Figure 6 barrier kerb 
on 20mm mortar 
excluding concrete 
base 

9000   

9 EF 4 EF.8.1 m 
Extra over item 1,2,3 
for curve of radius 
less than 25m 

3000   

9 EF 5 PS.EF.2 m 
Saw cut existing road 
edge 

7500   

9 EF 6 PS.EF.3 m3 
Concrete kerb 
foundation/ fillet/ 
channel/ Haunch 

1500   

9 EF 7 PS.EF.4 m3 
Excavation for kerb 
and channel/ Fillet in 
existing asphalt layers 

3000   

Total carried forward to summary 
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SECTION 10  SIDEWALKS, FOOTPATHS AND MEDIAN AREAS 
 
PART  EG  SIDEWALKS, FOOTPATHS AND MEDIAN AREAS  
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

10 EG 1 
EG.8.1 
PS.EG.1 

m2 

Asphalt Sidewalk / 
Footpath with 100mm 
G2 graded crushed 
stone overlaid by 
25mm Mix A asphalt 
(Rate to include 
weedkiller) 

22500   

10 EG 2 
EG.8.2 
PS.EG.3 

no. 

Supply and lay 
Precast concrete 
steps 1m wide 
inclusive of all 
excavations and 
preparations. Rate to 
include 75mm grade 
20/13 concrete base 
as per Std Dwg. No. 
38581 

1500   

10 EG 3 
EG.8.5 
PS.EG.1 

m2 

Asphalt residential 
vehicular access 
hardening -  30mm 
Mix A asphalt 

7500   

10 EG 4 EG.8.5 m2 
Asphalt lane: 30mm 
Mix A asphalt - 
Asphalt Private Plant 

22500   

10 EG 5 C.8.1 m3 
Grade 20/13 concrete 
to footpath area 
100mm thick 

2250   

10 EG 6 EG.8.3 m 
Soft board expansion 
joint including post 
construction sealant 

3000   

10 EG 7 PS.EF.2 m 
Saw cut joint 50mm to 
concrete surface 

7500   

10 EG 8 EG.8.3 m2 

Supply and place ref 
193 mesh reinforcing 
as directed by 
Engineer 

7500   

Total carried forward to summary 
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SECTION 11  STEEL GUARD RAILS & CONCRETE MEDIAN BARRIERS 
 
PART  EH  STEEL GUARD RAILS & CONCRETE MEDIAN BARRIERS  
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

11 EH 1 EH 8.1(a) m 

Straight steel 
guardrails as per 
eThekwini 
Specifications  

2250   

11 EH 2 EH.8.1(b) no. 
End wings eThekwini 
Specifications  

225   

11 EH 3 
EH.8.1 
(c)  

no. 
Precast concrete 
posts eThekwini 
Specifications  

825   

Total carried forward to summary 
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SECTION 12  PROTECTION WORKS 
 
PART  F  PROTECTION WORKS 
 

Sectio
n No 

Part 
Cod
e 

Ite
m 
No 

Claus
e 

Unit Long Description 
Estimate
d Qty 

Rate Total 

12 F 1 F8.3 m2 Grass planting 3000   
12 F 2 F8.4 m2 Pitching 300   

12 F 3 
DD.8.
1 

m3 
Excavation for footing to 
retaining walls 

3000   

12 F 4 PS.F.2 no 

Supply and erect concrete 
bollard as per standard 
drawing No. 38580. Rate to 
include for backfill, and 
compaction in all material 

3000   

12 F 5 PS.F.4 m2 Drainage grade geofabrics 7500   

12 F 6 F8.6 m3 

Supply and install gabions 
retaining wall including 
gabion baskets with a min. 
diameter of 2.7mm with a 
heavy duty class A hot-
dipped galvanised zinc 
coating. Rock sizes of min 
100mm to max 250mm is to 
be used. (Excavation and 
drainage grade geofabric 
measured elsewhere) 

3000   

12 F 7 F8.6 m3 
Reno mattresses(With 
Plastic Coated Cages), 
300mm thick 

750   

12 F 8 F8.8 m 

Supply and Install Heavy 
Duty Reinforced Concrete 
palisade fence. 10 pales 
per section. Concrete 
Strength - 30Mpa 
@28days. Opening 
between pales to be 79mm. 
Fence Height to be 2.4m 
high above sidewalk level. 
Fence to include crank on 
top and a 700mm high 
razor coil for anti-climb. 
Posts to be spaced at 2m 
centres. Rate to include for 
excavation of all materials, 
20mpa concrete, backfill 
and disposal of surplus 
material.  

300   

12 F 9 F8.8 m 

Supply and install complete 
2.4m High prefabricated 
Clear Vu or similar 
approved, must be green, 
polycoated with 76.2mm x 
50mm apertures. Rate to 
include for excavation of all 
materials, 20mpa concrete, 
backfill and disposal of 
surplus material. 

300   

Total  carried to next page   
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SECTION 12  PROTECTION WORKS 
 
PART  F  PROTECTION WORKS 
 

Sectio
n No 

Part 
Cod
e 

Ite
m 
No 

Claus
e 

Unit Long Description 
Estimate
d Qty 

Rate Total 

Total carried forward from previous page   

12 F 10 F8.8 m 

Supply and install 
completed 1.8m high 
galvanised mesh fencing. 
Rate to include for 
excavation of all materials, 
20mpa concrete, backfill 
and disposal of surplus 
material. 

300   

12 F 11 F8.8 m 

Supply and install complete 
1.8m High prefabricated 
Clear Vu or similar 
approved, must be green, 
polycoated with 76.2mm x 
50mm apertures. Rate to 
include for excavation of all 
materials, 20mpa concrete, 
backfill and disposal of 
surplus material. 

300   

12 F 12 F8.8 No 

Supply and install of 1.28m 
wide by 2.4m high 
pedestrian gate to 
eThekwini Standard detail  

3   

12 F 13 F8.8 No 

Supply and install of 4.0m 
wide by 2.4m high 
Vehicular gate to eThekwini 
Standard detail  

3   

12 F 14 PS.F.7 m3 

Import from commercial 
sources 150mm clean river 
sand behind wall as 
drainage blanket 

3000   

12 F 15 PS.F.8 m2 
Interlocking earth retaining 
systems/walls-TB 300 as 
per detailed drawings  

6000   

12 F 16 PS.F.9 m2 
Interlocking earth retaining 
systems/walls-TB 500 as 
per detailed drawings 

4500   

12 F 17 
PS.F.1
0 

m 
Re-erect 1.8m high fence 
using materials stored on 
site 

2250   

12 F 18 
PS.F.1
1 

no 

Supply and lay handrail 
posts spaced at 2m (rate to 
include excavation and 
20/13 concrete base) as 
per standard detail 38581 

3000   

12 F 19   m 

Supply and install double 
handrail bars 50mm 
diameter including joints as 
per standard detail 38581 

3000   

12 F 20 C.8.1 m3 
Retaining wall concrete 
foundations 25mpa 

750   

Total carried forward to summary 
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SECTION 13 MANHOLES AND APPURTENANT DRAINAGE WORKS 
 
PART  PH  MANHOLES AND APPURTENANT DRAINAGE WORKS 
 

Sectio
n No 

Part 
Cod
e 

Ite
m 
No 

Claus
e 

Unit Long Description 
Estimate
d Qty 

Rate Total 

13 PH 1 PH.8.7 no. 
Raise/lower cast iron 
valve cover in paved area 
by :- -   0 to  250 mm 

300   

13 PH 2 PH.8.7 no. 
Raise/lower cast iron 
valve cover paved area 
by :- - 250 to  500 mm 

300   

13 PH 3 PH.8.7 no. 

Raise/lower existing 
manhole with concrete 
cover and frame in paved 
area by:- - 0 to 250mm 

300   

Total carried forward to summary 
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SECTION 14 ROAD SIGNS 
 
PART  TA  ROAD SIGNS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

14 TA 1 
PS.TA.1 
PS.21 

no. 

Supply and erect  W332 
high visibility road sign 
on class 4 and 5 roads 
as per drawing no 
43924A/1. Rate to 
include for W332 road 
sign asper specification, 
clamps, bolts, nuts, and 
assembly. 

1500   

14 TA 2 
TA.8.2 
PS.21 

no. 

Supply and erect 76mm 
x 2mm square hot 
dipped galvanised post 
with grade 20/19 
concrete base (350mm 
x 350mm x 650mm 
deep), excavation 
,backfill, compaction and 
removal of any excess 
material to tip as per 
drawing No. 4262A. 
Rate to include for 
haulage. 

1500   

14 TA 3 
PS.22.3 
TA.1 

no. 

Supply and install road 
sign W401 and W402 on 
bollard. The four corners 
of the sign is to be 
bolted onto the bollard. 
The bolted shaft is to be 
epoxied 

1800   

14 TA 4 TA.8.3 m3 

Excavate for bollard 
(rate to include for 
spoiling of material at an 
approved tip site 

1800   

Total carried forward to summary 
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SECTION 15 ROAD MARKINGS 
 
PART  TB  ROAD MARKINGS  
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

15 TB 1 
TB.8.1.1 
PS.23      
AA.TB.1 

m 

Painted road lines 100-
150mm wide (white), 
with retro reflective paint 
in road centre line, 
including setting out and 
premarking. Rate to 
include for two coats of 
paints as per 
manufacturers 
specification. Paint must 
be SABS approved 

3750   

15 TB 2 
TB.8.1.1 
PS.23 
PS.TB 

m 

Painted road lines 
200mm wide (white),with 
retro reflective paint on 
speed hump, rate to 
including setting out and 
premarking of speed 
hump(WM10). Rate to 
include for two coats of 
painting as per 
manufacturers 
specification. Paint must 
be SABS approved 

22500   

15 TB 3 
TB.8.3 
PS.22 

no. 

Supply and install 
double-sided Red/Red 
43 Aluminium Lynx 
studs with anchor 
shanks. Rate to include 
for cleaning road 
surface, drilling the 
anchor hole and supply 
of epoxy. 

1500   

15 TB 4 
TB.8.3 
PS.22 

no. 

Supply and install 
double-sided 
Yellow/yellow 43 
Aluminium Lynx studs 
with anchor shanks. 
Rate to include for 
cleaning road surface, 
drilling the anchor hole 
and supply of epoxy. 

1500   

Total carried forward to summary 
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SECTION 16 OUTDOOR GYM BASES & PLATFORMS 
 
PART  UA  OUTDOOR GYM BASES & PLATFORMS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

16 UA 1 UA1.1 m² 
General clearance, 
grubbing to cart away off-
site to official dumpsite 

150   

16 UA 2 UA1.2 m³ Excavate topsoil to stockpile 5   

16 UA 3 UA1.3 m³ 
Excavate soft material to 
spoil 

30   

16 UA 4 UA1.4 m³ 
Extra over above for the 
excavation of intermediate 
material to spoil 

5   

16 UA 5 UA1.5 m³ 
Extra over above for 
excavation of hard material 
to spoil 

20   

16 UA 6 UA1.6 m³ 

Extra over above for the 
excavation of boulders 
greater than 0,15 m3 to 
spoil 

15   

16 UA 7 UA1.7 m² Soil poisoning 150   

16 UA 8 UA1.8 Item 

Keeping excavation free 
from mud and all water 
other than from 
subterranean sources 

1   

16 UA 9 UA1.9 m3 
Earthfilling G5 supplied by 
contractor compacted to 
95% Mod AASHTO density 

25   

16 UA 10 UA1.10 No 
Modified AASHTO density 
test on fill material 

10   

16 UA 11 UA1.11 No 

Field density test including 
optimum moisture content 
(four readings per test) on 
layer work 

10   

16 UA 12 UA1.12 m³ 
Concrete foundation to 
kerbs (20Mpa, 19mm 
aggregate) 

6   

16 UA 13 UA1.13 m³ 
Concrete channel/fillet 
(20Mpa, 19mm aggregate) 

6   

16 UA 14 UA1.14 m 
Supply and install figure 10 
kerbs 

60   

16 UA 15 UA1.15 m³ 
Concrete for foundation 
(20Mpa, 19mm aggregate) 

6   

16 UA 16 UA1.16 m² 
Finishing of concrete with 
wood float finish (20Mpa, 
19mm aggregate) 

20   

16 UA 17 UA1.17 m² 
Type 193, fabric 
reinforcement mesh 

60   

16 UA 18 UA1.18 m³ 
Supply and install Umgeni 
sand for precast paving 
bedding 

20   

16 UA 19 UA1.19 m² 

Supply and lay 
220x106x50mm thick 
Corbrik Burgundy clay 
paver 

150   

Total  carried to next page  
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SECTION 16 OUTDOOR GYM BASES & PLATFORMS 
 
PART  UA  OUTDOOR GYM BASES & PLATFORMS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

16 UA 20 UA1.20 No 

Supply and Installation of 
1No. Outdoor Gym 
Equipment (colours to be 
red and yellow) 

12   

16 UA 21 UA1.21 No 
Supply and Installation of 
Outdoor Gym Safety 
Signage 

2   

16 UA 22 UA1.22 No 
Supply and Installation of 
Outdoor Gyms 
Instructional Signage 

2   

16 UA 23 UA1.23 Item 

Supply Full Public 
Liability Certificate (min. 
R20mil) for Outdoor Gym 
Equipment 

1   

16 UA 24 UA1.24 Item 

Supply Full International 
Certification (European, 
American, Chinese) for 
Outdoor Gym Equipment 

1   

16 UA 25 UA1.25 No 

Supply and Install 
Childrens Lot (Sea Saw, 
swings, mary go round, 
jungle gym and slide) as 
per PRC Details.  

1   

16 UA 26 UA1.26 No 

Soccer gaols steel senior 
stand in ground official 
size 7,32 x 2,4m using 
101mm round steel 
tubing)(Per set of 2)  

1   

16 UA 27 UA1.27 No 

Basketball mounted in 
ground backboard 1,8 x 
1,05m with solid and anti-
dunk ring and net 
overhand of 1,2m 

1   

16 UA 28 UA1.28 No 

Netball posts in ground 
adjustable official height 
3,05m round tubing 
galvanized solid ring and 
net 

1   

Total carried forward to summary 
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SECTION 17 URINARY DIVISIONS 
 
PART  VA  URINARY DIVISIONS 
  

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

17 VA 1 VA1.1 Hr 
TLB to cut/level 
platform 

1   

17 VA 2 VA1.2 m3 Excavation for UDs 8   

17 VA 3 VA1.3 m3 
Concrete in footing for 
UDs 

0.7   

17 VA 4 VA1.4 m2 
Block wall 
lining/Precast concrete 
Panel 

11   

17 VA 5 VA1.5 m3 
Sloping slab/filling(For 
cleaning purposes) 

0.3   

17 VA 6 VA1.6 Item Precast slab 1   

17 VA 7 VA1.7 Item 
Precast plank for 
cleaning 

1   

17 VA 8 VA1.8 m3 Ramp 1   

17 VA 9 VA1.9 m2 
Block wall/Precast 
Concrete Panels 

12   

17 VA 10 VA1.10 No 
Fibre glass 
door/Polymer Door 

1   

17 VA 11 VA1.11 No 
Fibre glass 
roof/Precast Concrete 
Roof 

1   

17 VA 12 VA1.12 Item 
Plumbing 
Kit(WC/Urinal/Roll 
holder/Piping 

1   

17 VA 13 VA1.13 No 110mm dia Vent pipe 1   

17 VA 14 VA1.14 m 50mm dia Piping 2   

17 VA 15 VA1.15 m3 500x500x500mm pit 0.5   

17 VA 16 VA1.16 Item Payment of Labour 1   

Total carried forward to summary 
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SECTION 18 WATER TANKS 
 
PART  VB  WATER TANKS  
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

18 VB 1 VB1.1 m2 Clearing and Grubbing  10   

18 VB 2 VB1.2 m3 
Excavate soft material 
and spoil of site  

6   

18 VB 3 VB1.3 m3 
Extra over for hard 
material  

1   

18 VB 4 VB1.4 m3 
Rip of recompact insitu 
material to 93% MOD 
AASHTO (150mm layers)  

2   

18 VB 5 VB1.5 m3 

Import suitable G6 
material compacted to 
95% MOD AASHTO 
(150m layers)  

3   

18 VB 6 VB1.6 m2 
Class F3 formwork for 
foundation base  

3   

18 VB 7 VB1.7 kg 
Steel reinforcement mesh 
395 

45   

18 VB 8 VB1.8 m3 
Class 25/19 Mpa 
concrete (Base 
2,4mx2,4mx0,25m)  

1.5   

18 VB 9 VB1.9 No 

Design, supply and install 
structural steel tank stand 
as per eThekwini 
Specifications  

1   

18 VB 10 VB1.10 No 

Supply and install 5000l 
water tank as per 
eThekwini Specifications 
including soak away  

1   

Total carried forward to summary 
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Sectio
n No 

Part 
Code 

Ite
m 
No 

Claus
e 

Uni
t 

Long Description 
Estimate
d Qty 

Rate Total 

          WATER PIPELINES     

19 
SABS 
1200L 1     mPVC Pipelines 

    

19      8.2.1   

Supply, handle, lay, bed 
and compact to 90% Mod 
AASHTO, joint, test  & 
disinfect mPVC Class 12 
pipe with spigot and 
socket ends to SABS 966, 
Pt 2 (1988): 

    

19   1.1   m a) 75mm diameter 300   

19   1.2   m b) 110mm diameter 300   

19   1.3   m c) 160mm diameter 300   

19   1.4   m d) 200mm diameter 300   

19   1.5   m e) 215mm diameter 300   

19 
SABS 
1200L       

Specials and Fittings in 
mPVC 

    

19     8.2.2   

Extra-over 4.1 to supply, 
lay, bed, test and disinfect 
specials complete with 
couplings: 

    

19   1.6   No. 
a)   90° Bends, 75mm 
diameter 

30   

19   1.7   No. 
b)   45° Bends, 75mm 
diameter 

30   

19   1.8   No. 
c)   22½° Bends, 75mm 
diameter 

30   

19   1.9   No. 
d)   11¼° Bends, 75mm 
diameter 

30   

19   1.1   No. 
e)   End cap,75mm 
diameter 

30   

19   1.11   No. 
f)    Double Lyng sockets, 
75mm diameter 

30   

19   1.12   No. 
g)   90° Bends, 110mm 
diameter 

30   

19   1.13   No. 
h)   45° Bends, 110mm 
diameter 

30   

19   1.14   No. 
i)    22½° Bends, 110mm 
diameter 

30   

19   1.15   No. 
j)    End cap,110mm 
diameter 

30   

19   1.16   No. 
k)   90° Bends, 160mm 
diameter 

30   

19   1.17   No. 
l)    45° Bends, 160mm 
diameter 

30   

19   1.18   No. 
m)  22½° Bends, 160mm 
diameter 

30   

19   1.19   No. 
n)   End cap,160mm 
diameter 

30   

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19 
SABS 
1200L       HDPE Pipes 

    

19     8.2.1   

Supply, deliver, handle, lay, 
bed, joint, test and disinfect 
to SABS ISO 4427: 1996 E: 

    

19   1.20   m a) PN 12.5, 15mm diameter 300   

19   1.21   m b) PN 12.5, 20mm diameter 300   

19   1.22   m c) PN 12.5, 25mm diameter 300   

19   1.23   m d) PN 12.5, 32mm diameter 300   

19   1.24   m e) PN 12.5, 50mm diameter 300   

19   1.25   m f) PN 12.5, 75mm diameter 300   

19 
SABS 
1200L        

Specials and Fittings  in 
HDPE (Alprene or similar 
approved to PN 16) 

    

19     8.2.2   

Extra over 4.3 to supply, 
deliver, lay, bed, joint, test 
and disinfect (extra over 
Item 4.3): 

    

19         Couplings (HDPE) :     

19   1.26   No. 
a) 25 x 1"mm diameter Male 
adaptor 

30   

19   1.27   No. 
b) 25 x 1"mm diameter 
Female adaptor 

30   

19   1.28   No. 
c) 40mm diameter Male Iron  
Adaptor 

30   

19   1.29   No. 
d) 50mm diameter Male Iron  
Adaptor 

30   

19   1.30   No. 
e) 40mm Plasson Female 
Adaptor 

30   

19   1.31   No. 
f) 50mm Plasson Female 
Adaptor 

30   

19   1.32   No. 
g) 50mm x 40mm Flanged 
Threadolet Adaptor 

30   

19   1.33   No. 
h) 50mm x 50mm Flanged 
Threadolet Adaptor 

30   

19   1.34   No. 
i) 50mm x 32mm reducer 
coupling 

30   

19   1.35   No. 
j) 50mm x 25mm reducer 
coupling 

30   

19         90° Elbows (HDPE):     

19   1.36   No. a) 50mm 30   

19   1.37   No. b) 75mm 30   
19         HDPE Equal Tees:     
19   1.38   No. a) 50mm 30   

19   1.39   No. b) 75mm 30   

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19 
SABS 
1200L        

Specials and Fittings 
in Steel 

    

19     8.2.2   

Supply, deliver, handle, 
install, joint, test and 
disinfect.  Include pipes 
cut to length where 
required.  (Gaskets, 
nuts, bolts and washers 
to be included) 

    

19         

Note: Unless otherwise 
specified, all steel pipes 
and specials in this 
section shall be to 
Rilsan coated.  All 
flanges to SABS 1123 
Table 1600/3 unless 
otherwise specified. 
Include for "Denso-
wrapping" any bolted 
connections in 
accordance with PSL. 

    

19         Flanged Reducers:     

19   1.40   No. a) 110 x 75mm diameter 30   

19         
Flanged Reducing 
Tees: 

    

19   1.41   No. a) 75 x 50mm diameter 30   

19   1.42   No. b) 110 x 75mm diameter 30   

19   1.43   No. c) 160 x 75mm diameter 30   

19   1.44   No. a) 50mm diameter 30   

19   1.45   No. b) 75 mm diameter  30   

19   1.46   No. c) 110 mm diameter  30   

19   1.47   No. d) 160mm diameter 30   

19         
BSP saddles with ring 
and gasket: 

    

19   1.48   No. a) 110mm diameter x 2" 30   

19   1.49   No. b) 75mm diameter x 2" 30   

19         

Steel Blank Flanges, 
drilled to SABS 1123 : 
1977. Table 1600/3: 

    

19   1.50   No a) 110mm diameter  30   

19   1.51   No b) 160mm diameter  30   

19 
SABS 
1200L        

Specials and Fittings 
in SG Iron (Socketed) 

    

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19     8.2.2   

Supply, deliver, handle, 
install, joint, test and 
disinfect.  Include pipes 
cut to length where 
required.  (Gaskets, nuts, 
bolts and washers to be 
included) 

    

19   1.52   No.  a) 80 x 80mm diameter 30   

19         SG Iron Flange Adaptors:     

19   1.53   No. a) 75mm diameter 30   

19 
SABS 
1200L        Valve Installations 

    

19     8.2.3   
Valves up to 250mm 
diameter 

    

19         

Supply and Install CI RSV 
gate valves to SABS 1123 
Table 1600/3 and a cap 
top for key operation for 
the following diameters 
(include 15 Mpa concrete 
anchor block).   

    

19         
Double flanged Resilient 
Seal Valves: 

    

19   1.54   No. 
a) 80mm diameter (Class 
16) 

30   

19   1.55   No. 
b) 100mm diameter (Class 
16) 

30   

19 
SABS 
1200L         Valve Chambers 

    

19   1.56 8.2.13 No. 

Supply all materials and 
construct  valve chamber 
complete for valves up to 
80mm in dia. as detailed 
on EWS standard Drawing  
23. 

30   

19   1.57 8.2.13 No. 

Supply all materials and 
construct isolating valve 
chamber complete for ball 
valves up to 50mm in dia. 
as detailed on EWS 
Standard Drawing 11. 

30   

19 
SABS 
1200L        Hydrants 

    

19   1.58 8.2.2 No. 

Supply and install 
standard CI hydrant pillar, 
including painting 

30   

19   1.59 8.2.2 No. 
80mm Ø  MPVC duckfoot 
hydrant bend (4x1m FOE) 

30   

19   1.60 8.2.2 No. 
110mm Ø  MPVC duckfoot 
hydrant bend (4x1m FOE) 

30   

19   1.61 8.2.2 No. 
110/75mm Ø  Flanged 
Clip with clamp ring 

30   

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19         
Connections to 
Existing Water Mains 

    

19         

Provide all plant and 
labour necessary to 
connect to the existing 
municipal water main. 
The rate is to include 
isolating the pipeline, 
removal of section of 
existing mains, scouring 
and sanitising on 
completion and refilling 
the line (fittings, thrust 
blocks etc. measured 
elsewhere) for: 

    

19   1.62   No. a) 75mm diameter 30   

19   1.63   No. b) 110mm diameter 30   

19   1.64   No. c) 160mm diameter 30   

                

19 
SABS 
1200L       Anchor/Thrust Blocks 

    

19     8.2.11   

Construct anchor/thrust 
blocks to EWS Std Dwg 
no. 39 for tees, bends 
and end caps: 

    

19         
For Tees, bends and 
end caps: 

    

19   1.65   No. a) 75mm diameter 30   

19   1.66   No. b) 110mm diameter 30   

19   1.67   No. c) 160mm diameter 30   

19         For Reducers:     

19   1.68   No. b) 75 x 50mm diameter 30   

19         Marker Posts     

19         

Supply and Install pre-
cast concrete marker 
posts as detailed on 
EWS Standard Drg. No. 
27. 

    

19   1.70   No. a) Valves 30   

19   1.71   No. b) Route marker 30   

                

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19         
SEWER PIPES AND 
MANHOLES 

    

19         Sewer Pipes     

19 

SABS 
1200LD 
8.2.1   8.2.1   

Supply, lay, bed, joint and 
test heavy duty solid wall 
using bedding Class C 

    

19         Class 34 uPVC pipes     

19   2.1   m a) 110mm dia.  300   

19   2.2   m b) 160mm dia.  300   

19   2.3   m c) 200mm dia.  300   

19         

Extra over items 5.1, 5.2 
and 5.3 for uPVC 
fittings 

    

19         (a) Channel Junctions     

19   2.4   No 
110 x 110 mm dia. Y 
junction 

30   

19   2.5   No 
160 x 110 mm dia. Y 
junction 

30   

19   2.6   No 
160 x 160 mm dia Y 
junction 

30   

19   2.7   No 
200 x 200 mm dia. Y 
junction 

30   

19   2.8   No 
200 x 160 mm dia. Y 
junction 

30   

19         (b) Channel bends      

19   2.9   No. 110mm dia X 22.5 deg 30   

19   2.10   No. 110mm dia X 45 deg 30   

19   2.11   No. 110mm dia X 90 deg 30   

19   2.12   No. 160mm dia X 22.5 deg 30   

19   2.13   No. 160mm dia X 45 deg 30   

19   2.14   No. 160mm dia X 90 deg 30   

19   2.15   No. 200mm dia X 22.5 deg 30   

19   2.16   No. 200mm dia X 45 deg 30   

19   2.17   No. 200mm dia X 90 deg 30   

19         (c) Sockets     

19   2.18   No 110mm dia 30   

19   2.19   No 160mm dia  30   

19   2.20   No 200mm dia  30   

19         (d) Rodding eye covers     

19   2.21   No 110 dia  30   

19   2.22   No 160 dia  30   

19         (e) S+V Saddles     

19   2.23   No 110mm dia x 50mm  30   

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19   2.24   No 160mm dia x 50mm  30   

19         (f) End caps     

19   2.25   No 110mm dia 30   

19   2.26   No 160mm dia 30   

19   2.27   No 200mm dia 30   

19         

Concrete encasement 
to 110 / 160 / 200mm 
pipes: 

    

19   2.28 8.2.7 m3 
Encasement (20MPa 
concrete) 

30   

19         

Localised Cement 
Stabilised Fill (where 
pipe cover is less than 
800mm, excluding 
stream crossings) 

    

19 
SABS 
1200DB        Stabilised backfill 

    

19     8.3.2         

19   2.29   m3 

Cement stabilised (5% 
by volume) selected 
backfill to pipe trenches 
as instructed by 
Engineer 

30   

19   2.30   m3 

Cement stabilised (5% 
by volume) imported G9 
backfill to pipe trenches 

30   

19     8.2.8   Anchor blocks     

19   2.31   No. 

25MPa concrete anchor 
blocks for 160/200mm 
dia. Pipes 

30   

19         Manholes     

19         

Note:  Depth measured 
from top of cover to 
invert at centreline, in 
categories as follows. 

    

19 
SABS 
1200LD        Midblock manholes: 

    

19     8.2.3   

1000 dia. with light duty 
circular concrete cover 
as per EWS std drawing 
38750. All rings shall be 
250mm in depth. 
Manhole depths: 

    

19   2.32   No. a)  0,0  to  1.5m 30   

19   2.33   No. b)  1.5  to  2.0m 30   

19   2.34   No. c)  2.0  to  2,5m 30   

19   2.35   No. d)  2.5  to  3.0m 30   

19   2.36   No. e)  3.0  to  3.5m 30   

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19   2.37   No. f)  3.5  to  4.0m 30   

19     8.2.3   

Extra over Item 5.32 to 
5.37 for Heavy Duty 
manhole covers: 

    

19   2.38   No. 

1000mm dia. with heavy 
duty circular concrete 
cover. 

30   

19 
SABS 
1200LD       

Extra over for ramp 
manholes complete 

    

19     8.2.4   

Depth measured as invert 
difference on manhole 
centreline in the following 
categories 

    

19         Straight connection :      

19   2.39   No. a) 0.40  to 0.70m 30   

19         
Extra over for drop 
manholes complete 

    

19     8.2.4   

Depth measured as invert 
difference on manhole 
centreline in the following 
categories 

    

19         Straight connection :      

19   2.40   No. a) 1.00  to  1.50m 30   

19   2.41   No. b) 1.50  to  2.00m 30   

19   2.42   No. c)  2.00  to  2.50m 30   

19   2.43   No. 

Extra over Item 5.32 to 
5.37 for pipe approach 
gradient in excess of 1:4. 
The rate is to include 
additional labour and 
concrete base depth 
required to accommodate 
the pipe. 

30   

19   2.44   No. 

Extra over Item 5.32 to 
5.37 for Type B Benching 
where the approach grade 
into a manhole is 1:15 or 
steeper associated with a 
change in direction in the 
manhole of 30 degrees or 
more. The rate shall 
include all materials and 
labour required for the 
additional height of 
benching. 

30   

Total  carried to next page  
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimat
ed Qty 

Rate Total 

Total carried forward from previous page   

19   2.45   No. 

Extra over Item 5.32 to 5.37 
for benching required to 
accommodate more than 2 
pipes entering a manhole. 
The rate shall include all 
additional labour and 
materials required to form 
the additional benching. 

30  

 
 
 
 

19 
SABS 
1200LD       

Extra over for benching 
within manholes: 

    

19     8.2.5         

19   2.46   No. 
160 x 110 mm dia. channel 
junction 

30   

19   2.47   No. 
160mm dia. x 22.5 deg 
channel bend 

30   

19   2.48   No. 
160mm dia. x 45 deg 
channel bend 

30   

19   2.49   No. 
160mm dia. x 90 deg 
channel bend 

30   

19   2.50   No. 
200 x 160 mm dia. channel 
junction 

30   

19   2.51   No. 
200mm dia. x 22.5 deg 
channel bend 

30   

19   2.52   No. 
200mm dia. x 45 deg 
channel bend 

30   

19   2.53   No. 
200mm dia. x 90 deg 
channel bend 

30   

19         
Connections to existing 
sewers 

    

19   2.54 8.2.11 No. 

Build pipe into existing 
manhole including benching 
modifications and making 
good for tie-in to existing 
sewer system 

30   

19   2.55   No. 

Extra over item 5.32 to 5.37 
for building manhole over 
existing pipe and breaking 
into existing pipe for tie-in to 
sewer  

30   

19         
Inspections and cleaning 
existing sewer pipeline 

    

19   2.56   m 

Inspection of existing sewer 
lines for damage / blockage 
and pipe direction in 
conjunction with the 
Supervisor 

300   

19   2.57   No 

Cleaning and unblocking of 
existing sewer pipe and tie-in 
manholes as instructed by 
the Supervisor 

30   

Total  carried to next page   
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 

Sectio
n No 

Part 
Code 

Ite
m 
No 

Claus
e 

Uni
t 

Long Description 
Estim
ated 
Qty 

Rate Total 

Total carried forward from previous page   

19 

SABS 
1200L
D         

    

19     7.2.1   PVC Pipes:     

19   3.1   m a) 50mm diameter pipes 300   

19   3.2   m b) 110mm diameter pipes 300   

19   3.3   m 

110mm diameter drain pipes, 
fixed raking or vertically in 
ramps to cleaning eyes, etc. 
(No excavation) 

300   

19   3.4   m 

110mm diameter drain pipes 
in ground (encased in river 
sand) including excavations 
not exceeding 1m deep, 
filling in and compacting. 

300   

19   3.5   m 
110mm slotted uPVC pipe for 
soakaways 

300   

19   3.6   m 160mm diameter pipes 300   

19   3.7   m 

160mm diameter drain pipes, 
fixed raking or vertically in 
ramps to cleaning eyes, etc. 
(No excavation) 

300   

19   3.8   m 

160mm diameter drain pipes 
in ground (encased in river 
sand) including excavations 
not exceeding 1m deep, 
filling in and compacting. 

300   

19   3.9 7.2.2   
Extra over PVC pipes for 
fittings: 

    

19   3.10   No. a) 50 x 40mm reducer 30   

19   3.11   No. b) 50mm access bend 30   

19   3.12   No. c) 50mm 45° bend PVC 30   

19   3.13   No. d) 50mm TPS PVC 30   

19   3.14   No. e) 110mm bend 30   

19   3.15   No. f) 110mm access bend 30   

19   3.16   No. 
g) 110mm access bend with 
50mm inlet for vent  

30   

19   3.17   No. h) 110mm junction 30   

19   3.18   No. i) 50mm vent valve 30   

19   3.19   No. j) 110mm cleaning eye 30   

19   3.20   No. k) Combination P-trap 30   

19   3.21   No. l) Gulley trap 30   

19   3.22   No. m) Gulley P-trap 30   

19   3.23   No. n) 110 x 50mm reducer 30   
Total  carried to next page  
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SECTION 19 EMERGENCY PIPELINE REPAIRS 
 
PART  VC  EMERGENCY PIPELINE REPAIRS 
 

Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19   3.24   No. 

o) Sealing of 110mm 
diameter pipe entries/exits 
with Sikaflex or similar as 
instructed by the 
Supervisor 

30   

19   3.25   No. 

p) Sealing of 50mm 
diameter pipe entries/exits 
with Sikaflex or similar as 
instructed by the 
Supervisor 

30   

19   3.26   No. 
q) 370 x 370 precast 
concrete gulley top  

30   

19   3.27   No. 
r) 160 x 110mm 45⁰ 
junction 

30   

19   3.28   No. 
s) 40/50mm diameter 
rubber S-trap 

30   

19   3.29   No. 
t) 160 x 40/50 mm dia 
saddle with waste pipe 

30   

19   3.30   No. 
u) 110mm dia rodding eye 
cover and bend 

30   

19   3.31   No. 
v) 110mm dia rodding eye 
cover and bend 

30   

19   3.32   No. w) 160mm dia 45⁰ junction 30   

19   3.33   No. x) 110 x 50mm junction 30   

19   3.34   No. y) 50mm equal T 30   

19   3.35   No. 
z) 50mm dia 90⁰ bend with 
IE 

30   

19   3.36   No. aa) 50mm dia 90⁰ bend  30   

19   3.37   No. 
ab) 110mm dia 95⁰ IE horn 
bend  

30   

19   3.38   No. ac) 110mm dia 77.5⁰ bend  30   

19   3.39   No. 
ad) 50mm dia female 
waste adaptor 

30   

19 
SABS 
1200L       Water Supplies 

    

19     7.2.1         

19         Polycop pipes:     

19   3.40   m a) 15mm diameter pipes 300   

19   3.41   m b) 22mm diameter pipes 300   

19     7.2.2   
Extra over Polycop pipes 
for ancillary fittings: 

    

19   3.42   m a) 15mm 90° bend 300   

19   3.43   No 
b) 15mm No. 1003/125 RB 
Fullway gate valve 

30   

19   3.44   No 
c) 15mm PVC heavy duty 
wall mounted bibtap 

30   

19   3.45   No d) 15mm equal T 30   

19   3.46   No e) 15mm wallplate T 30   

Total  carried to next page   
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Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19   3.47   No f) 15mm wallplate 30   

19   3.48   No g) 22mm equal T 30   

19   3.49   No h) 22mm 90° bend 30   

19   3.50   No i) 22 to 15mm reducer 30   

19   3.51   No 
j) 15mm piping 
holderbats 

30   

19   3.52   No 
k) 22mm piping 
holderbats 

30   

19   3.53   No 

Sealing of pipe 
entries/exits with 
Sikaflex or similar 
approved, as instructed 
by Supervisor 

30   

19         Testing     

19   3.54   Sum 

Allow for testing the 
whole water supply and 
plumbing and drainage 
installation in 
accordance with SANS 
10254/Part 1 (Water 
Pipes and Fittings). 
Testing apparatus and 
labour included. 

1   

                

19         WATER METER     

19         INSTALLATION     

19         Valve Installation     

19 
SABS 
1200L         

    

19   4.1 8.2.3 No. 

Supply and install 80mm 
ø RSV as detailed on 
EWS Standard Drg. No. 
52833 rev. A 

30   

19   4.2 8.2.3 No. 50mm dia. ball-o-stop 30   

19         Valve Chamber     

19 
SABS 
1200L         

    

19   4.3 8.2.13 No. 

Supply all materials and 
construct isolation valve 
chamber complete as 
detailed on EWS 
Standard Drg. No. 
52833 rev.A  

30   

Total  carried to next page  
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Section 
No 

Part 
Code 

Item 
No 

Clause Unit Long Description 
Estimated 
Qty 

Rate Total 

Total carried forward from previous page   

19         Bulk Meters     

19 
SABS 
1200L         

    

19     8.2.2   

Take delivery of flow 
meters (ex Metro 
Stores), handle, lay, 
bed, joint and disinfect 
the following (rates to 
include for all jointing 
material and electro 
galvanised bolts, nuts 
and washers) 

    

19   4.4   No. 

a)  50mm dia. Meinecke 
Cosmos WPD water 
meter 

30   

19   4.5   No. 

b) Supply and install 
50mm ø Dirt Box as per 
EWS Standard dwg no. 
52653 rev.1  

30   

19         
Steel Pipes and 
Specials 

    

19 
SABS 
1200L         

    

19         

Supply, deliver, handle, 
install, joint, test and 
disinfect.  Include pipes 
cut to length where 
required.  (Gaskets, 
nuts, bolts and washers 
to be included). 

    

19         

Rates to include: 
Rilsan coating to steel 
pipes and specials, 
flanges to SABS 1123 
Table 1600/3 unless 
otherwise specified, 
"denso-wrapping" of 
bolted connections in 
accordance with PSL. 

    

19   4.6 8.2.2 No. 

Supply and install 50mm 
dia. Spoolpiece 
complete as per EWS 
standard dwg  

30   

Total carried forward to summary 
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SUMMARY OF BILL OF QUANTITIES 

Section 
No 

Part 
Code Part Description TOTAL 

1 AA PRELIMINARIES  

2 AB GENERAL SPECIFICATIONS  

3 AH OCCUPATIONAL HEALTH and SAFETY  

4 B SITE CLEARANCE  

5 C CONCRETE  

6 DA EARTHWORKS : BULK  

7 DB EARTHWORKS : PIPE TRENCHES  

8 ED ROAD ASPHALT  

9 EF KERBS AND HAUNCHES  

10 EG SIDEWALKS, FOOTPATHS and MEDIAN AREAS  

11 EH 
STEEL GUARD RAILS & CONCRETE MEDIAN 
BARRIERS  

12 F PROTECTION WORKS  

13 PH 
MANHOLES and APPURTENANT DRAINAGE 
WORKS  

14 TA ROAD SIGNS  

15 TB ROAD MARKINGS  

16 UA OUTDOOR GYM BASES & PLATFORMS  

17 VA URINARY DIVISIONS  

18 VB JOJO TANKS  

19 VC EMERGENCY PIPELINE REPAIRS  

SUB TOTAL  

ADD VAT (15%) only if registered VAT Vendor  

TOTAL CARRIED TO FORM OF OFFER AND ACCEPTANCE (C1.1)  
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PART C3: SCOPE OF WORK 

 PAGE 

 

C3.1  PROJECT DESCRIPTION AND SCOPE OF CONTRACT    108 

 

 

C3.2  PROJECT SPECIFICATIONS         116 

 

PS.1 Programme, Method of Work, and Accommodation of Traffic 

PS.2 Services 

PS.3 Watermains 

PS.4 Sewers 

PS.5 Stormwater 

PS.6 Electrical Plant 

PS.7 Telkom S.A. Limited / Neotel Plant 

PS.8 CCTV Plant 

PS.9 Management of the Environment 

PS.10 Occupational Health and Safety 

 

 

C3.3  STANDARD SPECIFICATIONS        131 

 

C3.3.1 Listing of the Standard Specifications 

C3.3.2 Amendments to the Standard Specifications 

 

 

C3.4  PARTICULAR SPECIFICATIONS        134 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification (2014) 

C3.4.2 Standard Environmental Management Plan 

for Civil Engineering Construction Works 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Client’s / Employer’s Objectives 

 

The client has established a Community Infrastructure Projects Programme, through which each 

Ward within the City is allocated a certain funding per year, to undertake community based 

infrastructure projects, (such funding is intended to cover both consultant and construction related 

costs). 

 

The Employer seeks to deliver these Community Infrastructure Projects, as may be proposed by 

councillors and deemed suitable for technical implementation, through a suitable implementation 

mechanism which will allow for substantial works to be undertaken by emerging contractors. 

 

C3.1.2 Description of Works 

 

The construction of the works are for infrastructure in the Region shown in the attached locality 

map and legend, of the municipality in various Wards; typical project type include, but is not limited 

to: 

 

o Road works, sidewalks and footpaths 

o Retaining walls  

o Road rehabilitation 

o Speedhumps and Guardrails 

o Sports fields and fencing upgrade and renovations 

o Outdoor gyms 

o Containerised and in-situ ablution facilities 

o General building and refurbishment (Refurbishment, repairs and maintenance) 

o General building works/construction (New projects) 

o Basic domestic plumbing, glazing, roofing and waterproofing 

o Domestic electrical works 

o Painting 

 

Details of the various eThekwini Line Departments and Specific Works are listed below: 

 

eThekwini Engineering Services - Road Works, Sidewalks, Footpaths & Pedestrian Bridges 

 

o Supply of all material, labour and required equipment 

o Site Clearance 

o Layer works forming the new asphalt Sidewalks; Lanes & concrete Passages 

o Kerb & Channel for sidewalks, passages and lanes 

o Placing, Laying & Compacting 100mm thick G2 crusher run, Compacted to 

98% Mod AASHTO 

o Laying of 25mm Asphalt (Mix A), Compacted to 96% Marshall 

o Ancillary Works 

o Protection works 

o Landscaping 

o Retaining walls  

o Upgrading of gravel to black top 

o Upgrading of surface roads. 
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o Pedestrian Bridges 

o Any other related works 

 

eThekwini Transport Authority – Speedhumps And Guardrails  

 

o Construction of new speed humps 

o Installation of new guardrails  

o Installation of new road furniture  

 

eThekwini Parks, Recreation And Culture – Outdoor Gyms, Sports Fields, Beaches, 

Community Pools, Libraries, Community Halls And Other Buildings 

 

Outdoor gyms and Play  

o Construction of civil works related to outdoor gym facilities 

o Building of platforms and excavation required 

o Installation of outdoor gyms  

o Installation of paving blocks  

o Installation of signage  

 

Sports Fields  

o Construction of sports-fields an associated equipment 

o Earthworks 

o Grassing 

o Drainage 

o Ancillary equipment 

o Associated amenities 

o Installation of new combo courts  

o Construction of new grandstands  

o General building works: Caretaker’s cottage, rehabilitation of changerooms 

(male and female ablutions) 

Fencing  

 

o Supply and installation of fencing, (Concrete Palisade, High Visibility Mesh or 

similar approved, Supply of all material, labour and required equipment) 

 

Swimming Pools 

 

o General building works: Rehabilitation of the swimming pool. Rehabilitation to 

lifeguard tower/ office, changerooms and ablutions. 

o Mechanical and electrical: Rehabilitation of the filtration room (mechanical and 

electrical works).  

o Civil Works: Parking, paving, fencing, sewer, storm water and water pipe laying 

and connections. 

Community Halls 

 

o General Building Works: Main hall, changerooms, ablutions, staff office, 

caretaker’s office, stage, plumbing, electrical and drainage downpipes.  

o Civil Works: Parking, paving, fencing, sewer, storm water and water pipe laying 
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and connections.  

 

Beaches 

 

o General Building Work:  Changerooms, ablutions, showers, lifeguard towers, 

PA Systems, plumbing, electrical and structural defects. 

o Civil Works: Fencing (Bollards), paving, boundary walls and pier. 

 

Libraries 

 

o General Building Works: Main library, Boardrooms, ablutions, staff offices. 

Most of our libraries have issues of the roof.  

o Civil Works: Parking, paving, fencing, sewer, storm water pipe laying and 

connections.  

 

Museums 

 

o General Building Works: Main building, Boardrooms, store rooms ablutions, 

staff offices.  

o Civil Works: Parking, paving, fencing, sewer, storm water pipe laying and 

connections. By-Law Signs. 

 

Nature Reserves 

 

o General Building Works: Main building, Boardrooms, storerooms ablutions, 

staff offices.  

o Civil Works: Parking, paving, fencing, sewer, storm water pipe laying and 

connections. By-Law Signs. 

 

Community Parks 

 

o General Building Works: Play lot Equipment, Benches and tables. 

o Civil Works: Paving, By-Law signs, fencing (Bollards).  

 

Parks Depots 

 

o General Building Works: Main building, Boardrooms, store rooms ablutions, 

staff offices.  

o Civil Works: Parking, paving, fencing, sewer, storm water pipe laying and 

connections. By-Law Signs. 

 

Cemetries  

 

o General Building Works: Changerooms, storerooms, ablutions, staff offices.  

o Civil Works: Access roads, internal roads, parking, paving, fencing, sewer, 

storm water pipe laying and connections. By-Law Signs. 

 

 

 

eThekwini Human Settlements – Gabions And Retaining Walls  
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o Site clearance and grubbing 

o Earthworks 

o Construction New Retaining Wall/Gabions 

eThekwini Water And Sanitation - Ablution Facilities 

 
o Construction of civil works related to insitu of containerised ablution facilities 

o Provision of portable ablution facilities  

o Ablution refurbishment and new ones  

o Alternative technology toilet replacing UD’s 

o Boreholes & Water Tank installation 

o Sewer line repairs and upgrade  

o Water mains repairs and upgrade  
 

Where required, for works outside the CIDB CE category, the required activities may be sub-

contracted; so far as possible, such sub-contracting must be to CPG qualifying entities. The 

various work Task Order will be determined and issued by the Consultant appointed to work in 

the above wards. It is the intention of the Employer to maximise the CPG contribution achieved 

on the project. A minimum of 50% CPG over-all must be achieved. 

 

It must be noted that, as the projects proposed for implementation via the Community 

Infrastructure Projects Programme are dependent on Councillor requests received, there is no 

guarantee on the nature, quantum or value of individual task orders that may ultimately be 

awarded via the programme. 

 

This work is to be issued as task orders comprising of Municipal Wards combined on a 

geographical basis for the North, South, Central, West 1 and West 2 regions, covering various 

wards. The works are to be undertaken in Urban, Peri- Urban Township and rural areas. 

 

 

C3.1.3 Description of Site and Access 

 

The sites are located in the various regions, Wards as indicated in the attached ward map and 

legend. 

 

 

C3.1.4 Nature of Ground and Subsoil Conditions 

 

There is no specific information regarding the nature of the ground and subsoil conditions 

Available 

 

C3.1.5 Programming of Works 

 

The contractor shall programme the identified works so as to ensure that the contractor 

undertakes necessary works on a given ward over a period of one cycle, (with each cycle 

comprising of time spent across all wards), in the period available to the respective financial year 

end, so as to ensure that a presence is sustained within the respective ward. 

 

All the Wards must be attended to once every financial year. 
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The order of works proposed shall be submitted to the Employer, Programme Manager and 

Consultant for approval. 

 

It is the Employer’s intention to appoint a Programme Manager and number of consultant teams, 

(comprising of Engineers, Architects and Quantity Surveyors), to implement the programme. 

 

The Consultant will be required to obtain the list of required projects for implementation from the 

respective ward councillor; in some instances, project requests may already be received and 

awaiting implementation. Once the project list is identified, and where necessary, designs 

completed, task orders will be issued to the Contractor. Regular engagements between the 

Contractor and the Consultant are requires, so as to ensure that varying work demands, based 

on the status of project requests received, can be accommodated. Further, as and where 

necessary, the Contractor may be required to re-establish and move to other projects, whilst 

prolonged stake-holder related issues arising on site are addressed. 

 

C3.1.6 Funding Process 

 

It must be noted that the funds allocated on an annual basis are limited to use in the prescribed 

year. As such, there is no “roll over” of unspent funds to the next financial year. Multi-year projects 

can however be undertaken, with prior approval from the Consultant and programme Manager; 

such projects should not negatively impact the programme or result in under-expenditure in a 

ward in a given year. 

 

The contractor will therefore be required to submit a programme to implement projects identified 

over the time available in the financial year so as to maximise capital spend in the year. 

 

The list of projects required for implementation will be determined by the consultant team in 

consultation with the ward councillor and Officials from respective Employer department. 

 

It must be further noted that, notwithstanding the total sum tendered, the total value of works 

undertaken via this contract shall be limited to funds allocated within each ward and allocated to 

projects to be implemented via this contract. (The total budget allocated to each ward may not 

necessarily be allocated to projects to be executed via this contract and may be allocated to 

projects to be undertaken via other procurement mechanisms). The rates submitted will be used 

in the execution of each Project order issued. 

 

C3.1.7 Key personnel 

 

Due to the nature of the programme, key personnel allocated must have sufficient skill and 

competency to implement multiple projects undertaken over the allocated region; personnel must 

further be able to project manage and implement ward based projects including being able to deal 

with socio-economic and related conditions arising from such works. 

 

In addition, a significant amount of construction works is required without detailed design work 

provided; allocated site personnel must have the necessary experience to ensure collaborative 

solutions are determined and implemented by the consulting team and Contractor. 

 

C3.1.8 Co-operation with other services providers / Stakeholders 

 

In undertaking the works, the appointed contractor will be required to work closely with, but not 
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limited to: 

- Consultant team, as may be allocated to the ward in which work is being 

undertaken; 

- Employer’s Departmental representative, (such being determined based 

on the scope of works and responsible department); 

- Ward councillor 

- Local ward based contractors / CPG targeted contractors 

- Business Interest Groups 

- Materials and equipment suppliers 
 

C3.1.9 Procurement Assistance 

 

It must be noted that, due to the nature of the works and the targeted enterprises, the Contractor 

may be required to assist ward based contractors with procurement of materials, equipment hire, 

cashflow issues etc. 

 

C3.1.10 Selection of Ward Based Contractors 

 

The Contractor may elect to invite tenders for work Task Orders from the pool of CPG contractors 

identified; in such instances, the Contractor shall undertake a “mini-tender process” so as to 

ensure that fair opportunity is provided to all qualifying entities. 

 

In allocating works for sub-contracting, the following will be eligible to be considered for works: 

 

 Contractors on the Vuku’Phile Programme, (not restricted by ward); 

 Companies on the Municipality’s CPG database; 

 Companies on the Municipality’s CIP database; 

 Companies on any other developmental database held by the Municipality; 

 Qualifying companies identified via the Central Supplier Database 

 

Entities that would like to be eligible for work opportunities must be registered, or register, with 

the City’s Supplier database and on CSD in order to be considered. 

 

C3.1.11 Limit of Appointment 

 

Contracts 1S-29529 cover the same scope of work which is segmented geographically across 5 regions in 
eThekwini Municipality to promote participation whilst also managing performance risk. bidders submitted 
bids for the above-mentioned contract numbers will be limited to 1 award should they be most responsive on 
more than 1 submission. Value for money proposition will be used to determine the award in the instance 
where a bidder is most responsive in more than one enquiry.  
C3.1.12 Mentorship and development 

 

In executing the project, the Contractor will be required to provide necessary “on the job” training 

and supervision, to ensure the Ward Based Contractors are able to execute the necessary works 

and benefit through exposure to best principles in areas including, but not limited to: 

 

- Technical implementation 

- Works programming and scheduling 

- Estimates, tendering and pricing 
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It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 

with information in respect of the employment of all subcontractor employed to work on this 

contract. The information required is: 

 

 Name of Sub-contractor as registered with SARS 

 Grading as registered with CIDB 

 B-BBEE Status 

 Ward the Contractor’s company is established 

 Names and Copies of Identity Documents of the Main Members of the Subcontracting 

firm 

 Copy of employment contract with main contractor 

 Information of staff working for the Sub-contractor will be collated as per Clause C1.2.3.4 

FTE Employment Information of this document 

 Any other information required by the Employer, as may be stipulated by the Employer, 

to report on Subcontractors and claim benefit of such reports 

 

The information is to be forwarded in a format acceptable to the Employer’s Agent’s 

Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 

as a template, will be issued to the Contractor). Contractors without computer facilities will be 

required to submit a hard copy of the information in a format as agreed to between the Contractor 

and the Employer’s Agent’s Representative. 

 

The cost of the above training shall be included in the P&G costs tendered. 

 

C3.1.13 Quality Management 

 

The contractor shall be fully responsible for the management of all sub-contractors appointed. 

The contractor shall therefore ensure that a suitable quality monitoring process is in place for 

each element of the works and that the appointed sub-contractors is conversant on the 

requirements thereof. 

 

The Contractor shall keep relevant records of all tests and inspections undertaken and will be 

responsible for submission of all test results as may be required in terms of the Project 

Specification. 

 

C3.1.14 Limitation on designs 

 

It must be noted that detailed scope and associated designs for works required may not be 

available at time of award of task order. The contractor must therefore have sufficient competency 

to determine and implement site based solutions using best practice principles and accepted 

norms and standards. 

 

C3.1.15 Management Meetings 

 

Requirements for management meetings will be specified upon commencement of the project; 

monthly management meetings will be held with the Employer, Programme Manager, Consultant 

and Contractor. Such will be held at venues provided by the Employer or Programme Manager. 

 

The Contractor shall report on the over-all progress of the contract to date and task order specific 

issues requiring further Client engagement will be addressed at the above meeting. 
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Site meetings, as and where necessary, will be held specific to each task order awarded. So far 

as reasonably possible, site and task order specific issues are to be resolved at site meetings. 

Items/issues that cannot be resolved by the parties at these meetings may be escalated to the 

management meeting. 

 

C3.1.16 Payment Certificates 

 

Interim payment certificates will be submitted for each task order instructed. Such payment 

certificate will be subject to approval by the appointed Consultant, responsible Client Department 

representative and the appointed Client Programme Manager. Upon confirmation of above, the 

Contractor will submit a consolidated invoice and payment certificate to the Consultant for 

approval/processing; upon approval, this will be submitted to the Programme Manager (or 

Employer’s representative, if so indicated), for processing. Such will be submitted on a monthly 

basis or at intervals as agreed upon with the Client. It must be noted that the time allowed for 

payment of payment certificates will only commence upon submission of the consolidated 

certificate. 

 

The above process may be amended by the client, dependent on operational requirement. 

 

The contractor must ensure full reporting (i.t.o CPG beneficiaries etc) accompanies each task 

order and consolidated payment certificate. 

 

C3.1.17 Proof of compliance with the law 

 

The Contractor shall ensure full compliance will all applicable laws for the duration of the Contract; 

such requirement shall extend to all sub-contractors appointed by the Contractor. The Contractor 

shall further ensure compliance with gazetted labour rates for the duration of the contract. 

 

C3.1.18 Variations to Scope 

 

Where the items specified in the bill of quantities do not reasonably satisfy the requirements in 

the scope of works, in the opinion of the Engineer/Consultant Team, and the decision is taken to 

undertake the works via the Managing Contractor Contract, the scope of works and related items 

will be handled as a variation to the Contract, with rates to be reviewed by the 

Engineer/Consultant Team and approved by the applicable Employer Department. 

 

 

C3.1.19 Design / Supervision By Employer 

 

It must be noted that, in some instances, works may be designed by the Employer (rather than 

the appointed consultant). In such instances, the works may be supervised either by the 

Employer’s staff, or those appointed by the Consultant. The requirements and associated 

responsibility in instances where the Employer is undertaking design and/or supervision services 

will be communicated at the issuing of the associated Task Order. 
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

[Detail any factors which may affect the programming of the project] 
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(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 
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completing the work required to the accesses out of normal hours. 

 

PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  
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PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 
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Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work 

on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

 PS.3: Watermains; 

 PS.4: Sewers; 

 PS.5: Stormwater; 

 PS.6: Electrical Cables / Lighting; 

 PS.7: Telkom / Neotel; 

 PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two-week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 
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PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as 

part of this contract. 

  

[Note: It is important to briefly describe the work envisaged and the time required for this work 

where other organisations are involved.  Particular attention should be paid to tie-ins to the 

existing live mains which normally have to be done by the Water Supply Branch even if the 

installation of the new main is included in the contract.] 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

The tenderers attention is drawn to the fact that sewer reticulations are existing in the contract 

area. 
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PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.5  STORMWATER 

 

The tenderers attention is drawn to the fact that stormwater pipes and inlets are existing in the 

contract area. 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0).  The 

actual cable work associated with this relocation and / or replacement of these cables will be 

carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause 

PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 
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PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

 

[No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area.] 

 

 PS.8  CCTV PLANT 

 

[No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area.] 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 
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Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification and Baseline Risk assessment is included in 

C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment, if necessary, before commencement of construction work. The Contractor will not 

be allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 



Managing Contractor for the implementation of Ward-Based Community Infrastructure Projects 
(CIP), for North Region within eThekwini over 36 Month Period 
 

Contract No: 1S-29522 

 

 

C2: Pricing Data  Page 125  Document Version 24/02/2023(c) 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as 

a yardstick for measuring performance. 

 
Key Performance Indicators (KPIs) are specified in the Part C3: Scope of Works, or will be 
discussed and agreed with the Contractor before commencement of the contract in the form of 
instruction.  

 
PS.13   SKILLS DEVELOPMENT (SD) AND CORPORATE SOCIAL INVESTMENT (CSI) 

 

The nature of this tender emphasises on empowering local contractors therefore the appointed 

Contractor will not be required to allocate funds to SD or CSI.  However, should the contractor 

chose to contribute towards SD or CSI, the Contractor should seek guidance from the Employer 

to ensure fair distribution. 
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PS .14 EXCAVATE IN ALL MATERIAL TO FILL 

  

The unit of measurement shall be per cubic meter (m3). In addition to clause DA.8.3 the rate shall 

include for backfilling the excavated material from excavations and compacted to the required 

densities. The areas of fill will be dictated by the Engineer. 

 

PS.15 TESTING  

 

PS 15.1 Process control 

 

The Contractor shall arrange for all tests required for process control to be done by a laboratory 

acceptable to and approved by the Engineer. 

 

The Contractor may establish his own laboratory on site or he may employ the services of an 

independent commercial laboratory. Whatever method is used, the Contractor must submit the 

results of tests carried out on materials and workmanship when submitting work for acceptance 

by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates 

and no additional payment will be made for testing as required. 

 

PS 15.2 Acceptance control 

 

The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Engineer for acceptance control. However, before accepting 

any work, the Engineer may have further control tests carried out by a laboratory of his choice. 

The cost of such additional tests will be covered by a provisional sum provided in the schedule of 

quantities, but tests that failed to confirm compliance with the specifications, will be for the account 

of the Contractor. 

 

PS 15.3 Retesting 

 

The tenderers attention is drawn to the clause AB.6 where it states that the contractor is 

responsible for the site control testing to confirm that all related site works is in accordance with 

the specification. 

 

 Acceptance testing is undertaken by the Department at the discretion of the Engineer after 

reviewing the results of the control testing. 

 

PS.16 CONSTRUCTION OF SPEEDHUMPS AND MEASUREMENT OF SPEED HUMP ASPHALT 

 

Measurement shall be tons (t) and payment will be based on measurement of asphalt laid on site.  

 

The rates tendered for the asphalt shall cover all materials, storage, handling, mixing, 

transporting, sweeping the previous surface where necessary, spreading, jointing, compacting, 

protection to adjacent concrete kerbing, paving and street furniture, and testing other than those 

tests carried out by the Engineer in accordance with the specification. 

The Engineer must be given 1day/24hours notice prior to construction of each hump. 

 

The Engineers Representative shall only check the Works on Site and shall not be responsible 

for constructed works constructed out of specification. Thus onus lies with the Contractor to 

ensure works are constructed to specification. 
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The accuracy of speedhumps constructed will be checked using an approved speed hump 

template. Incorrectly built speed humps shall be removed in its entirety and reconstructed to the 

Engineers satisfaction, no additional payment will be made. No chipping out or partial repairs will 

be accepted. 

 

Each hump has a cross sectional area of approximately 0.254m2 including the keys of 50mm 

thickness. Therefore using compacted asphalt which weighs 2.44 tonnes per cubic metre, each 

constructed hump will have a weight of 0.620 tonnes per metre length. Measurement of tonnage 

of asphalt will be made on this weight of 0.620 tonnes per metre length of hump – and not by 

means of asphalt weigh bridge slips. Should keys have to be cut deeper than 50mm, additional 

allowance will be made for any key depth over 50mm. 

 

The rates tendered for the asphalt shall cover all materials, storage, handling, mixing, 

transporting, sweeping the previous surface where necessary, spreading, jointing, compacting, 

protection to adjacent concrete kerbing, paving and street furniture, and testing other than those 

tests carried out by the Engineer in accordance with the specification.   

 

The layer thickness shall vary according to the specification and be Asphalt surfacing, eThekwini 

Mix ‘A’. 

 

9.5 mm continuously graded asphalt, compacted to 98% Mod AASHTO. 

 

Construction of speed humps shall be carried out as follows: 

 

A key 650 mm wide x 50 mm deep must be saw-cut in the wearing course at both ends of the 

proposed speed-humps and filled with sand-bags if traffic is to pass over before the speed-hump 

is constructed. The cost of supplying, placing and removing these sand-bags and repairing any 

damage to the saw-cut edge will be borne by the contractor.  

 

A timber profile template of the speed-hump must be submitted to Engineer for approval and use 

before construction commences.  

 

The existing asphalt surface must be cleaned and tack-coat must be applied before the mix ‘A’ 

asphalt speed-hump is constructed. 

 

PS.17 SAW CUTTING 

 

Saw cutting for speedhump keys, will be paid for only the two longitudinal cuts per key, over the 

width of the speedhump. 

Standard key depth is 50 mm, however allowance in the rate for saw cutting must be made for 

cutting to a depth of 80 mm. 

 

PS.18 ROAD SIGNS 

 

PS 18.1  The sign shall be made of 1.4mm thick chromadek sheeting backing with uni-struts. The legend 

shall be Black semi-mat, the background shall be Class 1 white and the border shall be Red 

Retro-Reflective. The type of sign and dimensions shall be as specified in the drawings.  
 

Road sign W332 to be erected as per drawing number 4262/A. 
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The rate shall include for the sign, clamps, bolts, nuts, and assembly and mounting on new post.  

 

PS 18.2     The sign posts are to be 2mm thick x 76mm in diameter x 3800mm in height, the posts shall be 

hot dipped galvanized with end cap and R10 re-bar protruding 100mm on either side of post 

50mm from the base and set in in-situ 350mm x 350mm x 600mm 20mPa/19mm concrete anchor 

block. No welded sections of tubing shall be accepted. 

Notwithstanding clause TA 8.2, TA 8.3 and TA 8.4 the unit of measurement shall be           number. 

(no.) and payment will be based on no. of sign post installed on site. 

 

The rate shall include for all labour, plant and material for the installation of the posts.  

The rate shall include for supply of the posts, concrete, excavation, erection of post and removal 

of excavated material to approved tip.  

 

PS 18.3   Supply and install road sign W401 and W402 on bollard. The four corners of the sign are to be 

bolted onto the bollard. The bolt shaft is be epoxied. 

 

Rate is to include for the supply and install of the sign, all bolts, nuts and adhesives. 

The position of each sign shall be agreed with the Engineers Representative on site prior to 

erection. 

 

PS 18.4 Payment for road Sign Boards: 

  

The unit of measurement shall be number (No) of completed road sign boards. Separate items 

will be scheduled for each type of material specified and shall also differentiate between different 

sign boards. 

 

The tendered rates shall include full compensation for providing the completed road sign board, 

frame, fixing brackets, including painting, galvanising if specified, reflective lettering, symbols, 

legends, backgrounds and borders, attaching the road sign board to the road sign support, and 

for all other materials and workmanship, brackets, bolts, nuts, etc., for the completion of the road 

sign boards as specified. 

 

PS.19  ROAD STUDS 

 

Road studs shall be installed as per the drawings and the manufacturer’s specification and in 

accordance with clause TB of the “City of Durban Technical Specifications” hereinafter referred 

to as the Standard Engineering Specifications. Road studs shall be installed after the painting has 

been completed. 

 

PS.20 ROAD MARKINGS - LINES  

  

The unit of measurement shall be metres (m).  Separate items will be scheduled for each specified 

width, type of material, and colour of line and the quantity paid for shall be the actual length of 

line painted in accordance with the instructions of the Engineer, excluding the length of gaps in 

broken lines. 

 

The rates shall include for procuring and furnishing all material, including the retro-reflective beads 

in the case of retro-reflective paint, and the necessary equipment, and for painting, protecting and 

maintenance as specified, including the setting-out and premarking of the lines. 
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 PS.21 BOLLARDS 

    

Concrete bollards to be concrete grade 30/13, steel float finish and bottom face to be brushed 

finish, bollards shall be securely installed in grade 20/13 foundation concrete as per standard 

drawing no.:38580. Bollard dimensions to comply with the standard drawing No.:38580. 

The rates shall include for excavation in all materials, backfilling and compaction in all materials, 

removal of existing material to spoil, supply and place concrete complete. 

The unit of measurement shall be number (No) of completed concrete bollards 

 

PS.22  GUARDRAILS 

 

PS 22.1 Supply and erect new guardrails  

- Guardrail available in effective lengths of 3.81m and 4m. 
- Special lengths available on request. 
- Individual sections may be curved to fit any radius from 3 to 45m. 

- Manufactured to SANS 1350:2005. 
- End protection available in standard bullnose end wings. 
- Available either hot dip galvanized to SABS ISO 1461 or uncoated. 
- Installation guidelines available on request. 

 

PS 22.2   Supply and erect new precast concrete post 

- Refer to eThekwini Standard Drawing for Concrete Bollard and Steel Guard Rail 

(Drawing No. 38580) 
 

PS 22.3   Supply and install reflective plates 

- Type D specified by Department of Transport. 

- Type V reflectors also available. 
- Manufactured from Chromadek to ensure long service life. 
- Retro-reflective material complies with provisions of CKS 191. 
- Colour coding to customer specification. 
- Slotted base for ease of installation. 

- Other basic materials available on request 
 

PS 23   FENCING 

 
PS 23.1  Clearview Fencing 

 
The tender rate for the fencing shall be per meter. The rate must include digging for 

excavation, compaction, supplying of 2.4m high poles at a specified spacing from the 

manufacturer. The fence shall be galvanised and resistant to brittleness. 

 
PS 24   MATERIAL STABILIZATION 

    
PS.EC.1.2  Cementing Agent 

  

The cement used shall conform to SABS ENV 197-1 and shall be classified as either CEM 

II/A-S 42.5 or CEM III/A 32.5 respectively. 
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Payment for the stabilization agent shall be included in the rate tendered for the cement 

treated stabilization graded crushed stone layer, section 4-Part DA item 2. The rate 

tendered shall also include full compensation for providing the stabilising agent at the 

works, irrespective of the rate of application specified or ordered and shall allow for the 

variation of mixing and compaction times of the various stabilization agents. 

 

PS.EC.1.3  Graded Crushed Stone 

 

The material shall conform to the requirements for a G4 or better material as described in 

TRH 14:1985 and shall be free of shale or weathered dolerite materials. The following 

additional requirements shall also be met: 

 

Before stabilising:- 

 

Percent passing 0.425 mm sieve (TMH1-A1)  Max. 15 

pH (of fines passing 0.425 mm sieve)   Min. 6 

 

   After stabilising:- 

    Plasticity Index (TMH1-A3) after treatment   Max. 6 

 

   UCS (7 day) @ 100% Mod. AASHTO 

   (TMH 1-A14) Min. 1.5 Mpa 

Max. < 3.0 Mpa 

 

ITS (TMH1-A16T) Min. 250 kPa 

Cement content Min. ICL value or 2% by mass of raw material – whichever is greater 

Max. 5% by mass of raw material. 

 

 

    
PS 25   DUMP ROCK 

 

PS. DA. [15]  Choking of G5 Material into Dump rock Layer 

 

After the dumprock layer has been processed and approved by the Engineer, G5 material 

shall be imported and spread over the dumprock layer. The G5 material must fill the voids 

of the upper surface of the dumprock and then be used to provide for level / uniform surface 

on the dumprock layer. Rate to include for importing, spreading, choking, spreading again 

and then rolled with a steel drum roller with vribration. On completion of the rolling and 

vibration. On completion of rolling and vibration, all voids are to be closed to provide a 

uniform surface. A light roll without vibration by the roller may be required again. The unit 

of measurement shall be in tonnes (t) and the quantity used will be based on the tally slips. 

All original tally slips to be received by the Resident Engineer.  
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C3.3: STANDARD SPECIFICATIONS 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

Part Description Date of Issue 
 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

DC Earthworks for Concrete Lined Canals   

DD Earthworks for Structures   

EA Lime Stabilisation   

EB Graded Crushed Stone December 1988 

EC Cement Treated Graded Crushed Stone December 1988 

ED Road Asphalt July 1992 

EE Pre-coated Stone Chippings   

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

EH Steel Guardrails & Conc. Median Barriers   

EJ Concrete Interlocking Block Surfaces   

EK Waterbound Macadam Base   

EL Dumprock Subgrade Improvement   

EM Concrete Surface to Roads   

EN Slurry Sealing   

EP Single Seal Surface Treatment   

F Protection Works July 1992 

G Pre-stressing   

H Reinforced Earth   

J Piling   

K Bearings   

L Structural Work   

PB Pavement Layers of Gravel Material   

PC Stabilisation of Gravel Base   

PD Surface Treatment: Modified Binder   

PE Pressure Pipelines: Steel   

PF Pressure Pipelines: Other Than Steel   

PG Non Pressure Pipelines and Pc Culverts July 1992 

PH Manholes and Appurtenant Drainage Works July 1992 

PJ Pipe Jacking   

PG Lateral Support Systems   

PS Pump Stations: Sewage   

S Reinstatement March 1993 

TA Road Signs October 1989 

TB Road Markings October 1989 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause or 

a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed 

by a new number which follows on the last clause or item number used in the relevant section of the standard 

specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches 

PS DC Earthworks for Concrete Lined Canals 

PS DD Earthworks for Structures 

PS EA Lime Stabilisation 

PS EB Graded Crushed Stone 

PS EC Cement Treated Graded Crushed Stone 

PS ED Road Asphalt 

PS EE Pre-coated Stone Chippings 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas 

PS EH Steel Guardrails & Conc. Median Barriers 

PS EJ Concrete Interlocking Block Surfaces 

PS EK Waterbound Macadam Base 

PS EL Dumprock Subgrade Improvement 

PS EM Concrete Surface to Roads 

PS EN Slurry Sealing 

PS EP Single Seal Surface Treatment  

PS F Protection Works 

PS G Pre-stressing 

PS H Reinforced Earth 

PS J Piling 

PS K Bearings 

PS L Structural Work 
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PS PB Pavement Layers of Gravel Material 

PS PC Stabilisation of Gravel Base 

PS PD Surface Treatment: Modified Binder 

PS PE Pressure Pipelines: Steel 

PS PF Pressure Pipelines: other than Steel 

PS PG Non Pressure Pipelines and Pc Culverts 

PS PH Manholes and Appurtenant Drainage Works  

PS PJ Pipe Jacking 

PS PG Lateral Support Systems 

PS PS Pump Stations: Sewage  

PS S Reinstatement 

PS TA Road Signs  

PS TB Road Markings  
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 

 

C3.4.3 Site Specific Health and Safety Specification 

 

C3.4.4 Baseline Risk Assessment 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

  Insert Locality plan here 

 

 

C4.2  CONDITIONS ON SITE 

There is no specific geotechnical information or other site information. 

 

 

C4.3  TEST RESULTS 

  There are no specific test results.  
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C4.1  LOCALITY PLAN 

 

 

 


