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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

 
SUPPLY, REPLACE, INSTALL, TERMINATE, AND TEST C&I CABLES, AS WELL AS 
THE SUPPLY OF JUNCTION BOXES, AND RELATED ACCESSORIES AT LETHABO 
POWER STATION OVER A PERIOD OF FIVE (5) YEARS 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R  

 Sub total R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

 (in words)  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s) Karabo Rakgolela 
 

  

Capacity 
 

General Manager   

for the 
Employer 
 

Eskom Holdings SOC Ltd, Megawatt Park, Maxwell Drive, Sandton, Johannesburg, 
2199 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

 Karabo Rakgolela 

Capacity 
 

  General Manager 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Holdings SOC Ltd, Megawatt 
Park, Maxwell Drive, Sandton, 
Johannesburg, 2199 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 
 
X13:     Performance Bond 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 011 800 8111 

10.1 The Service Manager is (name):  TBA 

 Address Lethabo Power Station 
Private Bag X 415 
Vereeniging 
1830 

 Tel  

 e-mail  

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/


ESKOM HOLDINGS SOC Ltd                                                                                                              CONTRACT NO_____________ 
 
SUPPLY, REPLACE, INSTALL, TERMINATE, AND TEST C&I CABLES, AS WELL AS THE SUPPLY OF JUNCTION BOXES, AND 
RELATED ACCESSORIES   

 

 
PART C2: PRICING DATA PAGE 5 C2 TSC3 COVER 

11.2(2) The Affected Property is Lethabo Power Station 

11.2(13) The service is  Supply, replace, install, terminate, and test C&I 
cables, as well as the supply of junction boxes, 
and related accessories at Lethabo Power 
Station over a Period of Five (5) Years 

11.2(14) The following matters will be included in 
the Risk Register 

Unavailability of Access to site due to road 
closure 
Unavailability of skilled resources 
Obsolesce of component 
Unavailability of access to Working Area  

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 12 hours during emergencies,  
2 working days for other requests during the 
normal operations in execution of the contract 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core clauses 
is also provided by the Contractor in Part 2 and 
terms in italics used in this section are identified 
elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
One (1) week after kick-off meeting 

3 Time  

30.1 The starting date is. Date of last signature of the contract as agreed 
by both parties 

30.1 The service period is Five (5) years from Contract Date 

4 Testing and defects To be managed as per core clause 4 of the NEC3 
TSC 

42.1 Notifying and correction of defects The Contractor corrects a Defect whether or not the 
Service Manager notifies him of it. 

42.2 Defects correction period is Defect Correction Period is 52 weeks after the 
respective Task Order Completion Date 

42.3 Access to site to correct defects 2 days after notification or to be agreed by both 
parties. The Service Manager arranges for the 
Employer to allow the Contractor access if it is 
needed for correcting a Defect 

5 Payment  

50.1 The assessment interval is  between the 25th day of each successive month. 
or will be done after Five (5) working days after 
completion of each Task. 

51.1 The currency of this contract is the  South African Rand 
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51.2 The period within which payments are 
made is 

Thirty (30) Calendar days after the signed 
assessment by both Parties and a valid Tax Invoice. 
 
ATTENTION: Eskom’s standard policy on payment 
term for all contracts valued above R50 000 0000 
(Fifty Million Rand), including VAT, is 60 days. 
Bidders are requested to bear this payment term in 
mind when submitting bids and concluding 
contracts. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 

6 Compensation events All Compensation Events are to be managed as per 
core clause 6 of the NEC3 TSC 

7 Use of Equipment Plant and 
Materials 

To be managed as per core clause 7 of the NEC3 
TSC 

8 Risks and insurance  

80.1 These are additional Employer's risks   Refer to risk mitigation 

9 Termination To be managed as per core clause 9 of the NEC3 
TSC 

10 Data for main Option clause  

A Priced contract with price list In C2.2 

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

Monthly (30 days) or as stated on the Task Order. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address To be known once the dispute arises 

 Tel No. To be known once the dispute arises 

 Fax No. To be known once the dispute arises 

 e-mail To be known once the dispute arises 

http://www.ice-sa.org.za/
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W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering and 
the Institution of Civil Engineers (London) (see 
www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation Prices are fixed and firm for the first year and 
CPA will kick in for subsequent years as follows 

X1.1 The base date for indices is  The base date is one month prior to the tender 
closing date. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  
25% 

CIPI (Electrical 
Components) 

M-6 (SEIFSA) 

  50% Labour C-3 (A) (SEIFSA) 

  10% Transport  L-2(B) (SEIFSA) 

  15% non-adjustable  

  100% 
 

  

X2 Changes in the law Becomes a Compensation Event only if the changes 
in the Law of the Republic of South Africa took place 
after the Contract Date. 

X13 Performance bond 10% of the Contract Value 

X13.1 The amount of the performance bond is The amount stated in the Contract Data and in 
the form set out In the Goods information.  
 
 

X17 Low service damages Capped at 10% of the Task Order Value 

X17.1 The service level table is 
 

Low Service Damages Minimum percentage for 
low service damages 

Limit of low Service 
Damages 

http://www.ice-sa.org.za/
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Safety Incidents:  
Occupational Hygiene & 
Safety 
 

  

Not providing appropriate 
PPE (SABS approved & 
company brand/logo) 
 

2.5% of the Task Order value  

No LTI may be incurred, 
unless it's proven beyond 
reasonable doubt (during 
investigation) that there was 
no form of negligence nor 
unsafe behaviour. 
 

Two (2) or more safety 
incidents - 5% of the task 
order value will be charged.  
 

Limited to a maximum of 5 
safety incidents - Removal of 
contractor from site.  

No contractor should 
contribute to another 
contractors’ LTI 

5% of the task order value will 
be charged from the 
defaulting contractor (on each 
incidence) 
 

Limited to a maximum of 5 
safety incidents - Removal of 
contractor from site.  

Use of substandard 
tools/equipment or any form 
of machinery i.e., non-road 
worthy vehicles, uncalibrated 
tools, etc 

Remove (tools/ equipment or 
any form of machinery) from 
site until defects have been 
corrected. 

 

Poor House Keeping: 
 
Failure to submit Gemba 
Walks report. 
 

 
 
0,5% per day will be charged. 
 

 
 
Limited to 2% of the Task 
Order value per month. 
 

Failure to close Gemba walk 
Actions where its within 
contractors' control. 
 

0.5% for weekly actions 
 

Limited to 2% of the Task 
Order value per month. 
 

Clean conditions of Working 
Space. Adherence to House 
Keeping Checklist  

2% as and when 
housekeeping issues are 
identified. 
 

Limited to 5% of the Task 
Order value.  
 

Housekeeping during site de-
establishment (working 
space/areas/yard) to be 
completed by contractor 
before leaving site.  
e.g. Removal of rubble, 
weeds, equipment, 
containers, etc  

5% of the task order value to 
be charged 

 

Closing of NCRs: 
 
Rework (any work repeat) - 
1st NCR to be issued, 2nd 
rework penalty applies. 

 
 
5% of the task order value to 
be charged on 2nd rework.  
 

 
 
If the reworks amount to 60% 
of the works, termination.  
 

Poor Quality of Work 5% of the Task Order value.  
 

 

 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 
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X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

Total of the prices of the task order 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than the 
Employer’s property, Plant and Materials), 

• death of or injury to a person and 

• infringement of an intellectual property right. 

X18.5 The end of liability date is  5 years after the end of the service period. 

X19 Task Order  

X19.3 
 
 
X19.5 

The delay damages in a Task Order 
 
 
The Contractor submits a Task Order 
programme to the Service Manager within  

2% per day up to a maximum of 15% of the Task 
Order Value as part of the penalty for delays 
 
 
Within three (3) working days of receiving the 
Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z16 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its present 
divisions or operations which may be converted into separate legal entities as a result of the 
restructuring of the Electricity Supply Industry.  
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Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service Manager 
within two weeks of the Contract Date of the key person who has the authority to bind the 
Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having been 
given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Service Manager within thirty 
days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute 
a reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated 
in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Contractor, enters the public 
domain or to information which was already in the possession of the Contractor at the time of 
disclosure (evidenced by written records in existence at that time).  Should the Contractor 
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions 
of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or 
cannot, be obtained, then the Contractor may disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected Property 
or any portion thereof, in the course of Providing the Service and after the end of the service 
period, requires the prior written consent of the Service Manager.  All rights in and to all such 
images vests exclusively in the Employer.   
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Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 
the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give 
rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws and 
regulations and the health and safety rules, guidelines and procedures provided for in this 
contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, guidelines 
and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, likewise 
observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to comply 
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include 
the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 
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Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core clause 
63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 
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Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Equipment The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for loss 
of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 
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Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due 
to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, 
save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent 
of the Contractor or any other person, or the presence of the Contractor or that person or any 
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property of the Contractor or such person at or in the KNPS or on the KNPS site, without the 
permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per 
ml of air measured over a 4 hour period. The value at which proactive actions is required 
in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which is 
defined to be a virtual area within a radius of approximately 30cm from the nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos 
containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos 
containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos 
fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and 
the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, 
averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to 
HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified occupational 



ESKOM HOLDINGS SOC Ltd                                                                                                              CONTRACT NO_____________ 
 
SUPPLY, REPLACE, INSTALL, TERMINATE, AND TEST C&I CABLES, AS WELL AS THE SUPPLY OF JUNCTION BOXES, AND 
RELATED ACCESSORIES   

 

 
PART C2: PRICING DATA PAGE 16 C2 TSC3 COVER 

hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour 
approved AAIA. The Contractor may perform Parallel Measurements and related control measures 
at the Contractor’s expense. For the purposes of compliance the results generated from Parallel 
Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. 
Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA 
approved control measure intervention, for example, per the emergency asbestos work plan, if 
applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the 
notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

Z15  Security Clearance/ Criminal Checks 

These clauses are not only, but are especially, applicable for accessing critical infrastructure 
in terms of the Critical Infrastructure Protection Act, 2019 (previously referred to as National 
Key Points), but may include other sites, and/or where persons are rendering a service or 
have given notice of intention to render a service to an organ of state, which service may (1) 
give him or her access to classified information and intelligence in the possession of the 
organ of state; or (2) give him or her access to or information concerning areas designated 
as critical infrastructure. 

 

Z15.1 The Contractor and its subcontractors implement risk and security management processes and 
measures to mitigate any threats against any premises, installations or sites, systems, or information 
of the Employer  with only persons with criminal verification record security clearance certificates 
being given access after verification of these and identifying documents by the Employer’s security 
system. 

Z15.2 The Contractor provides, at the Contractor’s cost, to the Employer, criminal verification record 
security clearance certificates for each person the Contractor or its subcontractors requires to 
access any premises, installations or sites, systems, or information of the Employer, with copies of 
their identifying documents, such as passports, before allowed such access by the Employer. The 
Employer ‘s refusal to allow access to premises, installations or site/s, systems or information is at 
the Employer’s sole discretion and is not a compensation event. 

Z15.3  The criminal verification record security clearance certificates provided are to have been issued by 
a service provider which is to be a reputable screening company accredited by the South African 
Police Services, are to be no older than four weeks since issue and valid for as long as each person 
is required to access premises, installations or sites, systems or information. The Employer may 
require updated certificates and identifying documents every 26 to 52 weeks, subject to safety and 
security concerns and the risk rating of the works or services undertaken and/or premises, 
installations or sites, systems or information. 

Z15.4  If any such criminal verification record security clearance certificates is cancelled, withdrawn, 
invalidated, amended, or expires, or a criminal conviction is noted against any person requiring 
access, even if an appeal against the criminal conviction has been noted, the Project Manager may 
instruct the Contractor to ensure that such person leaves the premises, installations or site/s and is 
blocked from systems and information and the giving of this instruction is not a compensation event. 
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Z16 Protection of Personal Information Act Compliance 

Z16.1 For the purposes of this clause, the terms “Data Subject”, “Personal Information”, “Processing” and 
“Regulator” and “Responsible Party” have the meanings given to them in the Protection of Personal 
Information Act, 2013 (“POPIA”). 

Z16.2 Each Party acknowledges that it is an independent Responsible Party in relation to the Personal 
Information processed in terms of this contract (“Shared Personal Information”) and that it 
determines the purposes for which and the manner in which the Shared Personal Information is, or 
is to be, processed. 

Z16.3 Each Party shall always comply with POPIA when performing its obligations under this contract and 
shall not perform any of their respective obligations under this contract in such a way as to cause 
the other Party to breach any of that other Party's obligations under POPIA. 

Z16.4 Each Party shall ensure that, in respect of all Shared Personal Information provided to the other 
Party and in respect of the use of that Shared Personal Information under this contract:- 

Z16.4.1 all necessary fair Processing notices have been provided to and consents obtained from 
Data Subjects by that Party, where required, in terms of POPIA, including to specify that 
the other Party is also a Responsible Party in respect of the Data Subject’s Personal 
Information and to provide a link (for example, https://www.eskom.co.za/about-
eskom/website-terms-and-conditions/ ) to the other Party’s Privacy Statement or to include 
a statement that the other Party’s Privacy Statement can be found on the other Party’s 
corporate website; and 

Z16.4.2 all necessary steps have been taken to ensure that Shared Personal Information has been 
collected and processed in accordance with the principles set out in POPIA, including in 
particular those relating to: 

• lawful, fair and transparent Processing;  

• specified, legitimate and explicit purposes of Processing; 
and  

• adequate, relevant and not excessive Processing. 

Z16.5 If either Party receives any complaint, notice or communication from the Regulator which relates 
directly to: 

Z16.5.1 the other Party’s Processing of the Shared Personal Data; or 

Z16.5.2 a potential failure by the other Party to comply with POPIA in respect of the activities of the 
Parties under or in connection with this contract, 

 it shall, to the extent permitted by law, promptly notify the other Party and provide such information 
as it shall reasonably request in that regard. 

Z16.6 If a Data Subject makes a written request to either Party to exercise any of their rights under POPIA, 
the receiving Party shall respond to that request in accordance with POPIA.  To the extent the 

https://www.eskom.co.za/about-eskom/website-terms-and-conditions/
https://www.eskom.co.za/about-eskom/website-terms-and-conditions/
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request concerns Processing of Shared Personal Information undertaken by the other Party, the 
receiving Party shall: 

Z16.6.1 promptly and without undue delay forward the request to the other Party; and 

Z16.6.2 cooperate and provide reasonable assistance in relation to that request to enable the other 
Party to respond in accordance with POPIA. 

Z16.7 Each Party acknowledges that the other Party may disclose Shared Personal Information to any 
Regulator or law enforcement authority with jurisdiction to request access to the Shared Personal 
Information. 

Z16.8 Neither Party discloses or otherwise makes available the Personal Information to any third party 
(including sub-contractors, but excluding its authorised employees who require access to such 
Personal Information strictly in order for the Parties to carry out their obligations pursuant to this 
contract), unless a Party has provided, to a requesting Party, its prior written consent to do so, and 
the requesting Party has submitted to the other Party (consenting Party), to its satisfaction,  a copy 
of a written contract  or undertaking that the requesting Party has entered into with a third party for 
the protection of Personal Information of the Data Subjects or unless there is an applicable 
exemption in terms of the law to process or further process the personal information. 

Z16.9 The requesting Party indemnifies and holds harmless the consenting Party and its staff, successors, 
cessionaries, delegates, and assigns, from any and all losses, costs, expenses and damage, as well 
as penalties and fines arising from the requesting Party’s non-compliance with the provision of any 
relevant legislation applicable to Personal Information or data protection, as well as damage to the 
consenting Party’s reputation and costs of compliance as directed by the Regulator, including but 
not limited to publication of the data breach. 

Z16.10 No Party may transfer Personal Information about a data subject to a third party who is in a foreign 
country unless they have obtained the relevant written consent of the other Party and there is full 
compliance with section 72 of POPIA and any foreign applicable legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer is 
required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each statement 
however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
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within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

Format of the price list 
(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
Supply, replace, install, terminate, and test C&I cables, as well as the supply of junction boxes, and related 
accessories at Lethabo Power Station over a Period of Five (5) Years 
 
See below table for allowance of labour, Preliminaries, Time-related items, and Equipment. 
 

ITEM DESCRIPTION/FUNCTIONAL AREA UNIT QUANTITY   RATE   

 

ESTIMATE

D COST  

1 PRELIMINARIES AND GENERAL         

1.1 Preliminaries   um  6.50%     

2 CONTRACT LABOUR RESOURCES   

2.1 Core Team (Normal Working Days) 

2.1 Technicians  hours 4000     

2.1.2 Site Contract Supervisor hours 2000     

2.1.3 Safety Officer hours 2000     

2.1.4 Semi skilled labourer  hours 8000     

2.1.5 
Supervisor to come to site and identify the scope (Call 

Out Fee) 
hours 100     

PART (A) C&I CABLING 

3 CABLE TYPE AND SPECIFICATION (SUPPLY AND INSTALLATION)   

3.1 Removal of all damaged cables M 30000     

3.2 Supply Profibus Cabling (purple cable)  M 3000     

3.3 
Supply UVG02 cable - Should be according to Siemens 

color coding (0.5mm) 
M 10000     

3.4 
Supply UVG04 cable - Should be according to Siemens 

color coding (0.5mm) 
M 10000     

3.5 
Supply UVG04 cable - Should be according to Siemens 

color coding (1.5mm) 
M 5000     

3.6 
Supply UVG08 cable - Should be according to Siemens 

color coding (0.5mm) 
M 10000     

3.7 
Supply UVG16 cable - Should be according to Siemens 

color coding (0.5mm) 
M 5000     

3.8 
Supply UVG20 cable - Should be according to Siemens 

color coding (0.5mm) 
M 5000     

3.9 
Supply UVG20 cable - Should be according to Siemens 

color coding (1.5mm) 
M 2500     

3.10 
Supply UVG32 cable - Should be according to Siemens 

color coding (0.5mm) 
M 5000     

3.11 
Supply UVG40 cable - Should be according to Siemens 

color coding (0.5mm) 
M 5000     

3.12 
Supply UVG40 cable - Should be according to Siemens 

color coding (1.5mm) 
M 2500     

3.13 
Install and terminate UVG02 cable - Should be according 

to Siemens color coding (0.5mm) 
M 10000     
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3.14 
Install and terminate UVG04 cable - Should be according 

to Siemens color coding (0.5mm) 
M 10000     

3.15 
Install and terminate UVG04 cable - Should be according 

to Siemens color coding (1.5mm) 
M 5000     

3.16 
Install and terminate UVG08 cable - Should be according 

to Siemens color coding (0.5mm) 
M 10000     

3.17 
Install and terminate UVG16 cable - Should be according 

to Siemens color coding (0.5mm) 
M 5000     

3.18 
Install and terminate UVG20 cable - Should be according 

to Siemens color coding (0.5mm) 
M 5000     

3.19 
Install and terminate UVG20 cable - Should be according 

to Siemens color coding (1.5mm) 
M 2500     

3.20 
Install and terminate UVG32 cable - Should be according 

to Siemens color coding (0.5mm) 
M 5000     

3.21 
Install and terminate UVG40 cable - Should be according 

to Siemens color coding (0.5mm) 
M 5000     

3.22 
Install and terminate UVG40 cable - Should be according 

to Siemens color coding (1.5mm) 
M 2500     

4 CABLE RACK (SUPPLY AND INSTALLATION)   

4.1 Supply 75 mm width (3m standard) (galvanised) M 40     

4.2 Supply 100 mm (3m) M 30     

4.3 Supply 150 mm M 30     

4.4 Supply 300 mm M 30     

4.5 Install 75 mm (3m) (galvanised) M 40     

4.6 Install 100 mm (3m) M 30     

4.7 Install 150 mm M 30     

4.8 Install 300 mm M 30     

5 CABLE TRUNKING (SUPPLY AND INSTALLATION)   

5.1 Supply 75x75 mm (galvanised) M 30     

5.2 Supply 100 x 75 mm M 30     

5.3 Install 75x75 mm (galvanised) M 30     

5.4 Install 100 x 75 mm M 30     

6 JUNCTION BOX (SUPPLY AND INSTALLATION)   

6.1 
Supply 42x27x7,5 cm (8x 0.5 inch cable gland insert 

ready) 
EA 10     

6.2 Supply 500x400x200mm stainless steel powder coated  EA 20     

6.3 
Supply 71x31x7,5 cm (16x0.5 inch cable gland insert 

ready) 
EA 10     

6.4 Supply 30x30x10 cm (6x0.5 inch cable gland insert ready) EA 20     

6.5 
Supply 74x76x40,5 cm (6x0.5 inch and 2x 1 inch cable 

gland insert ready) 
EA 8     

6.6 Install 42x27x7,5 cm (8x 0.5 inch cable gland insert ready) EA 10     

6.7 Install 500x400x200mm stainless steel powder coated  EA 20     

6.8 
Install 71x31x7,5 cm (16x0.5 inch cable gland insert 

ready) 
EA 10     

6.9 Install 30x30x10 cm (6x0.5 inch cable gland insert ready) EA 20     

6.10 
Install 74x76x40,5 cm (6x0.5 inch and 2x 1 inch cable 

gland insert ready) 
EA 8     
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7 PART (B) FIBRE OPTIC CABLING AND ACCESSORIES   

 Cable Type and Specs  

7.1 
Supply 4-core multi-mode OM2 fibre optic cable;  Jacket 

colour : Orange 
M 3500     

7.2 
Supply 8-core multi-mode OM2 fibre optic cable;  Jacket 

colour : Orange 
M 3500   

7.3 
Supply 24-core multi-mode OM2 fibre optic cable;  

Jacket colour : Orange 
M 6000   

7.4 
Supply 48-core multi-mode OM2 fibre optic cable;  

Jacket colour : Orange 
M 3500   

 Multi-mode fibre OM3   

7.5 
Supply 24-core multi-mode OM3 fibre optic cable; 

Jacket colour : Aqua 
M 2000     

7.6 
Supply 8-core multi-mode OM3 fibre optic cable; Jacket 

colour : Aqua 
M 2000   

7.7 
Supply 24-core multi-mode OM3 fibre optic cable; 

Jacket colour : Aqua 
M 2000   

7.8 
Supply 48-core multi-mode OM3 fibre optic cable; 

Jacket colour : Aqua 
M 2000   

 Multi-mode fibre OM4   

7.9 
Supply 4-core multi-mode OM4 fibre optic cable; Jacket 

colour : Aqua 
M 2000     

7.10 
Supply 8-core multi-mode OM4 fibre optic cable; Jacket 

colour : Aqua 
M 2000   

7.11 
Supply 24-core multi-mode OM4 fibre optic cable; 

Jacket colour : Aqua 
M 2000   

7.12 
Supply 48-core multi-mode OM4 fibre optic cable; 

Jacket colour : Aqua 
M 2000   

 Multi-mode fibre OM5   

7.13 
Supply 4-core multi-mode OM5 fibre optic cable; Jacket 

colour : Lime green 
M 2000     

7.14 
Supply 8-core multi-mode OM5 fibre optic cable; Jacket 

colour : Lime green 
M 2000   

7.15 
Supply 24-core multi-mode OM5 fibre optic cable; 

Jacket colour : Lime green 
M 2000   

7.16 
Supply 48-core multi-mode OM5 fibre optic cable; 

Jacket colour : Lime green 
M 2000   

 Single-mode fibre cable general specification (SANS60793-2-10):   

7.17 
Supply 4-core 9um/ Cladding 125um single-mode fibre 

optic cable; Jacket colour : Yellow 
M 2000     

7.18 
Supply 8-core 9um/ Cladding 125um single-mode fibre 

optic cable; Jacket colour : Yellow 
M 2000   

7.19 
Supply 24-core 9um/ Cladding 125um single-mode fibre 

optic cable; Jacket colour : Yellow 
M 2000   

7.20 
Supply 48-core 9um/ Cladding 125um single-mode fibre 

optic cable; Jacket colour : Yellow 
M 2000   

8 CABLE RACK (SUPPLY AND INSTALLATION)   

8.1 
Supply 9U Rack Mounted Patch Panel, including Brush 

Plate, patch panel(ST or LC)  
M 10   

8.2 Install 9U Rack Mount Splice Panel M 10   

9 CABLE RACK (SUPPLY AND INSTALLATION)   
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9.1 Supply LC duplex-LC duplex (1m) M 10     

9.2 SupplyST-ST (1m) M 10   

9.3 Supply SC duplex- SC duplex- (1m) M 10     

9.4 Supply MTRJ-MTRJ (1m) M 10   

9.5 Supply LC duplex-ST (1m) M 10     

9.6 Supply LC duplex – SC duplex- (1m) M 10   

9.7 Supply LC duplex-MTRJ (1m) M 10     

9.8 Supply ST-MTRJ (1m) M 10   

9.9 Supply ST- SC duplex- (1m) M 10     

9.10 Supply LC duplex-LC duplex (3m) M 10   

9.11 Supply ST-ST (3m) M 10   

9.12 Supply SC duplex- SC duplex- (3m) M 10     

9.13 Supply MTRJ-MTRJ (3m) M 10   

9.14 Supply LC duplex-ST (3m) M 10     

9.15 Supply LC duplex – SC duplex- (3m) M 10   

9.16 Supply LC duplex-MTRJ (3m) M 10     

9.17 Supply ST-MTRJ (3m) M 10   

9.18 Supply ST- SC duplex- (3m) M 10   

9.19 Supply LC duplex-LC duplex (10m) M 10   

9.20 Supply ST-ST (10m) M 10   

9.21 Supply SC duplex- SC duplex- (10m) M 10     

9.22 Supply MTRJ-MTRJ (10m) M 10   

9.23 Supply LC duplex-ST (10m) M 10     

9.24 Supply LC duplex – SC duplex- (10m) M 10   

9.25 Supply LC duplex-MTRJ (10m) M 10     

9.26 Supply ST-MTRJ (10m) M 10   

9.27 Supply ST- SC duplex- (10m) M 10   

10 Patch leads (Multi-mode OM3)   

10.1 Supply LC duplex-LC duplex (1m) M 10     

10.2 Supply ST-ST (1m) M 10   

10.3 Supply SC duplex- SC duplex- (1m) M 10     

10.4 Supply MTRJ-MTRJ (1m) M 10   

10.5 Supply LC duplex-ST (1m) M 10     

10.6 Supply LC duplex – SC duplex- (1m) M 10   

10.7 Supply LC duplex-MTRJ (1m) M 10     

10.8 Supply ST-MTRJ (1m) M 10   

10.9 Supply ST- SC duplex- (1m) M 10     

10.10 Supply LC duplex-LC duplex (3m) M 10   

10.11 Supply ST-ST (3m) M 10   

10.12 Supply SC duplex- SC duplex- (3m) M 10     
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10.13 Supply MTRJ-MTRJ (3m) M 10   

10.14 Supply LC duplex-ST (3m) M 10     

10.15 Supply LC duplex – SC duplex- (3m) M 10   

10.16 Supply LC duplex-MTRJ (3m) M 10     

10.17 Supply ST-MTRJ (3m) M 10   

10.18 Supply ST- SC duplex- (3m) M 10   

10.19 Supply LC duplex-LC duplex (10m) M 10   

10.20 Supply ST-ST (10m) M 10   

10.21 Supply SC duplex- SC duplex- (10m) M 10     

10.22 Supply MTRJ-MTRJ (10m) M 10   

10.23 Supply LC duplex-ST (10m) M 10     

10.24 Supply LC duplex – SC duplex- (10m) M 10   

10.25 Supply LC duplex-MTRJ (10m) M 10     

10.26 Supply ST-MTRJ (10m) M 10   

10.27 Supply ST- SC duplex- (10m) M 10   

11 Patch leads (Multi-mode OM4)   

11.1 Supply LC duplex-LC duplex (1m) M 10     

11.2 Supply ST-ST (1m) M 10   

11.3 Supply SC duplex- SC duplex- (1m) M 10   

11.4 Supply MTRJ-MTRJ (1m) M 10   

11.5 Supply LC duplex-ST (1m) M 10   

11.6 Supply LC duplex – SC duplex- (1m) M 10   

11.7 Supply LC duplex-MTRJ (1m) M 10   

11.8 Supply ST-MTRJ (1m) M 10   

11.9 Supply ST- SC duplex- (1m) M 10   

11.10 Supply LC duplex-LC duplex (3m) M 10   

11.11 Supply ST-ST (3m) M 10   

11.12 Supply SC duplex- SC duplex- (3m) M 10   

11.13 Supply MTRJ-MTRJ (3m) M 10   

11.14 Supply LC duplex-ST (3m) M 10   

11.15 Supply LC duplex – SC duplex- (3m) M 10   

11.16 Supply LC duplex-MTRJ (3m) M 10   

11.17 Supply ST-MTRJ (3m) M 10   

11.18 Supply ST- SC duplex- (3m) M 10   

11.19 Supply LC duplex-LC duplex (10m) M 10   

11.20 Supply ST-ST (10m) M 10   

11.21 Supply SC duplex- SC duplex- (10m) M 10   

11.22 Supply MTRJ-MTRJ (10m) M 10   

11.23 Supply LC duplex-ST (10m) M 10   

11.24 Supply LC duplex – SC duplex- (10m) M 10   
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11.25 Supply LC duplex-MTRJ (10m) M 10   

11.26 Supply ST-MTRJ (10m) M 10   

11.27 Supply ST- SC duplex- (10m) M 10   

12 Patch leads (Multi-mode OM5)   

12.1 Supply LC duplex-LC duplex (1m) M 10     

12.2 Supply ST-ST (1m) M 10   

12.3 Supply SC duplex- SC duplex- (1m) M 10   

12.4 Supply MTRJ-MTRJ (1m) M 10   

12.5 Supply LC duplex-ST (1m) M 10   

12.6 Supply LC duplex – SC duplex- (1m) M 10   

12.7 Supply LC duplex-MTRJ (1m) M 10   

12.8 Supply ST-MTRJ (1m) M 10   

12.9 Supply ST- SC duplex- (1m) M 10   

12.10 Supply LC duplex-LC duplex (3m) M 10   

12.11 Supply ST-ST (3m) M 10   

12.12 Supply SC duplex- SC duplex- (3m) M 10   

12.13 Supply MTRJ-MTRJ (3m) M 10   

12.14 Supply LC duplex-ST (3m) M 10   

12.15 Supply LC duplex – SC duplex- (3m) M 10   

12.16 Supply LC duplex-MTRJ (3m) M 10   

12.17 Supply ST-MTRJ (3m) M 10   

12.18 Supply ST- SC duplex- (3m) M 10   

12.19 Supply LC duplex-LC duplex (10m) M 10   

12.20 Supply ST-ST (10m) M 10   

12.21 Supply SC duplex- SC duplex- (10m) M 10   

12.22 Supply MTRJ-MTRJ (10m) M 10   

12.23 Supply LC duplex-ST (10m) M 10   

12.24 Supply LC duplex – SC duplex- (10m) M 10   

12.25 Supply LC duplex-MTRJ (10m) M 10   

12.26 Supply ST-MTRJ (10m) M 10   

12.27 Supply ST- SC duplex- (10m) M 10   

13 Patch leads (single-mode)   

13.1 Supply LC duplex-LC duplex (1m) M 100     

13.2 Supply ST-ST (1m) M 100   

13.3 Supply SC duplex- SC duplex- (1m) M 20   

13.4 Supply MTRJ-MTRJ (1m) M 100   

13.5 Supply LC duplex-ST (1m) M 100   

13.6 Supply LC duplex – SC duplex- (1m) M 10   

13.7 Supply LC duplex-MTRJ (1m) M 50   

13.8 Supply ST-MTRJ (1m) M 20   
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13.9 Supply ST- SC duplex- (1m) M 20   

13.10 Supply LC duplex-LC duplex (3m) M 5   

13.11 Supply ST-ST (3m) M 5   

13.12 Supply SC duplex- SC duplex- (3m) M 5   

13.13 Supply MTRJ-MTRJ (3m) M 5   

13.14 Supply LC duplex-ST (3m) M 5   

13.15 Supply LC duplex – SC duplex- (3m) M 5   

13.16 Supply LC duplex-MTRJ (3m) M 5   

13.17 Supply ST-MTRJ (3m) M 5   

13.18 Supply ST- SC duplex- (3m) M 5   

13.19 Supply LC duplex-LC duplex (10m) M 10   

13.20 Supply ST-ST (10m) M 10   

13.21 Supply SC duplex- SC duplex- (10m) M 10   

13.22 Supply MTRJ-MTRJ (10m) M 10   

13.23 Supply LC duplex-ST (10m) M 10   

13.24 Supply LC duplex – SC duplex- (10m) M 10   

13.25 Supply LC duplex-MTRJ (10m) M 10   

13.26 Supply ST-MTRJ (10m) M 10   

13.27 Supply ST- SC duplex- (10m) M 10   

14 Supply Fibre splice boxes   

14.1 

48 core Outdoor FYYH Splitter Distribution Box, Suitable for 

indoor, outdoor, wall-mounted, pole and aerial 

installation, Turn-over structure, layout is reasonable with 

splicing zone below and distribution zone above, Fibre 

route reasonable, fibre bending radius at any place is 

greater than 30 mm, IP55 

EA 10   

15 Supply Fibre splice boxes   

15.1 

48 core Outdoor FYYH Splitter Distribution Box, Suitable for 

indoor, outdoor, wall-mounted, pole and aerial 

installation, Turn-over structure, layout is reasonable with 

splicing zone below and distribution zone above, Fibre 

route reasonable, fibre bending radius at any place is 

greater than 30 mm, IP55 

EA 10   

16 Supply Fibre splice boxes   

16.1 Install and splice 4-core optic cable M 11500     

16.2 Install and splice 8-core fibre optic cable M 11500   

16.3 Install and splice 24-core fibre optic cable M 14000   

16.4 Install and splice 48 -core fibre optic cable M 11500   

 
 
 
 

The total of the Prices  
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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Description of the service 
Executive overview  
 

Supply, replace, install, terminate, and test C&I cables, as well as the supply of 
junction boxes, and related accessories at Lethabo Power Station over a Period of 
Five (5) Years 
 
Employer’s requirements for the service 
 
SCOPE OF WORK 
 
The scope of work provides the requirements for the supply, removal, installation and 
replacement of all C&I cables, junction boxes, cable trunking, labelling, termination blocks, 
lugs, plugs as well as fibre optic cabling and related accessories used at Lethabo Power 
Station. The supply of the cables and associated items shall comply with C&I cable 
standards and cable installation as per original design. 
 
Lethabo Power Station makes use of multiple cable types, cable trunking, junction boxes, 
termination lugs and plugs of various types and sizes. The services required is on an as and 
when required basis, i.e., during online operations, opportunity maintenance, interim repairs 
(IR) or general overhaul (GO). The execution of the works for all plant areas (Units and 
Outside Plant) shall be carried out by four Semi-Skilled employees, four Mechanicians and 
an Authorised Supervisor (C&I Technician) who will provide the service required, including 
but not limited to the following: 
 

1. Report to Contract Manager at Lethabo Power Station on an as and when required 
basis. 

2. Provide a standby team of not less than one Supervisor, two C&I Mechanicians and 
two Semi-Skilled employees for any emergencies or after-hours activities that might 
be required. In the event of an emergency, it might be required to work 12-hour 
shifts. 

3. Ensure the availability of at least two (2) Authorised Supervisors (AS’s) for the 
duration of the service period. 

4. The semi-skilled employees assisting with executing the SOW shall have a 
minimum of a matric certificate / N3 certificate with at least 2 years’ experience. 

5. The qualifications of the Supervisor shall be a National Diploma with 3 years’ 
experience (L/C) OR N3 with at least 6 years’ experience in a similar industry. 

6. The qualifications and experience of the mechanicians executing the SOW shall 
have a minimum qualification N3 (Artisan) with at least more than 2 years’ 
experience in a similar industry. 

7. Inspect, identify and draft a report indicating all damaged cabling that needs to be 
removed (Supervisor). 

8. Plan work to be executed two days in advance for all planned activities related to 
this service contract. 

9. Provide a report based on the analysis of critical plant defects identified during the 
provision of the services. 

10. Provide the required resources for any major events, e.g., fire-related incidents 
where cables, junction boxes and related accessories have been burnt or damaged 
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and need to be removed, replaced, terminated and tested with the intention of 
returning the plant back to service within the shortest duration possible. 

11. Provide a report based on the analysis of critical plant defects identified during the 
provision of the services. 

12. Draft (where necessary) and supply all required cables and consumables. 
13. Draft and supply all required C&I copper and fibre optic (glass and plastic) cabling 

reports. 
14. Provide copper and fibre optic cabling termination tools and any other tools required 

for the execution of the works. 
15. The contractor shall provide specialised tools and equipment such as OTDR for 

fibre optic testing, ProfiTrace or equivalent for Profibus, ASi diagnostic tools for ASi 
cables, and standard continuity testers (with calibration certificates). 

16. Supply, install and replace junction boxes with their internals (DIN mounting plate 
and termination blocks) as per original design. 

17. All junction boxes, cable glands, etc. shall be of an approved standard (IP65 or 
IP66), water and weather-tight proof. 

18. All connections at junction boxes, field instruments and marshalling cabinets must 
be made using compression crimp connectors when required. 

19. All cables shall have identification tags at each end. These tags will bear the cable 
number as listed in the cable schedule. 

20. Supply, install, replace and terminate all types of C&I cables in the plant and 
equipment room. 

21. All materials supplied shall be new, appropriate for the design purpose and installed 
according to the manufacturer’s specifications. 

22. The service provider’s personnel executing the work activities shall have the 
necessary knowledge, skills and competencies required to execute the task in order 
to avoid delays and the business failing to meet its customers’ expectations. 

23. Assess and manage risks pertaining to the management of work or activities that 
may hamper the achievement of set objectives, resulting in risks materialising and 
subsequent non-achievement of plant operational objectives. 

24. Use authentic parts that guarantee compatibility and performance consistency with 
the control system. 

25. Conduct in-process inspections and tests to ensure that all requirements of the 
SOW are met. When in-process inspections are not conducted, products and 
services that do not conform to specifications may be handed over to the client, 
resulting in reworks, delays and cost escalations. 

26. Adhere to agreed-upon lead times when providing products or services (realistic 
timeframes, contingency plans, regular updates, post-delivery maintenance). 

27. All cabling and associated work shall be executed in accordance with Eskom 
approved standards, codes of practice and the manufacturer’s recommendations. 
The following Eskom standards need to be adhered to: 
(a) Generation Requirements for Control and Power Cables for Power Stations 
Standard (240-56227443) 
(b) Control & Instrumentation Field Enclosures and Cable Termination Standard 
(240-56355815) 

28. The cable glands used shall be appropriate for the cable. 
29. Provide transportation to carry materials in, out and around the station during work 

execution. 
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30. Use the correct tools to remove and/or terminate all types of cables, copper and 
fibre. 

31. Ensure housekeeping is conducted after work execution. 
32. Work with engineering, maintenance and other stakeholders to ensure that all work 

is executed as per the determined scope. 
 

The scope of work for the supply and installation of fibre optic cabling and accessories 
includes the following: 
 

1. Project Planning & Design 
 

• Site survey and assessment of existing infrastructure 
• Determining cable routes and network layout 
• Preparing detailed engineering drawings and as-built documentation 
• Compliance with industry standards (e.g., ISO/IEC 11801, TIA/EIA-568, ITU-T 

G.652) 
 

2. Material Supply 
 
• Fibre optic cables (single-mode and multi-mode) 
• Fibre optic patch panels, enclosures and distribution frames 
• Optical fibre connectors, adapters and splicing accessories 

 
3. Installation Works 

 
• Ducting, racking and conduit installation for underground fibre 
• Overhead fibre installation using poles or aerial methods 
• Fibre cable pulling, routing and securing within cable trays, conduits or ducts 
• Splicing and termination at both ends (fusion or mechanical splicing) 
• Fibre patching to active equipment such as switches, routers and ODFs 

 
4. Testing & Commissioning 

 
• Optical Time Domain Reflectometer (OTDR) testing for signal loss and attenuation 
• Power meter and light source testing to verify transmission performance 
• Fibre continuity and insertion loss testing 
• Troubleshooting and rectification of connectivity issues 

 
5. Documentation & Handover 

 
• Providing as-built drawings and test reports 
• Labelling of fibre optic cables and termination points 
• Submission of warranty and maintenance documentation 
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Interpretation and terminology 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

Contractor:  Service provider contracted for supplying specific service to Eskom, Lethabo Power 
Station. 

Employer:  Eskom, or Eskom Lethabo Power Station 

BS:  British Standard 

BU:  Business Unit 

EMS:  Environmental Management System 

ISO: International Standards Organisation 

KKS:  Kraftwerk Kennzeichen System 

LPG: Liquid Petroleum Gas 

NEC:  New Engineering Contract 

NPSH: Net Positive Suction Head 

ORHVS Operating Regulations for High Voltage Systems 

PCLF:  Planned Capability Loss Factor 

PM:  Plant Maintenance 

PSR Plant Safety Regulations 

PTW:  Permit to Work 

QA:  Quality Assurance 

QC:  Quality Control 

QCP:  Quality Control Plan 

QMP:  Quality Management Programme 

WPS Welding Procedure Specification 

SABS:  South African Bureau of Standards 

SANS:  South African National Standards 

SAP PM:  SAP Plant Maintenance 

SAP:  Systems, Applications, Products (Plant Maintenance, Procurement, Finance and Materials 
Management) integrated maintenance management system. 

SOW:  Scope of Work 

STEP:  Station Thermal Efficiency Program 

UCF:  Unit Capability Factor 

UCLF:  Unplanned Capability Loss Factor 
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Management strategy and start up. 
The Contractor’s plan for the service 
 

- To be discussed before each task can be carried out between the Contractor and Employer 
- Programme to be supplied on request on a signed hard copy as well as a soft copy, see Scope of 

Work 
- The Contractor can start work after the Purchase Order has been issued, unless given Instruction by 

the Service Manager 
 

Management meetings 
 
There will be planning meetings held by (the employer and service providers) when there is works required, 
on planning how long will the works take.  
Safety meetings are also held on an and as when required basis to ensure safe working environment. 
Prior to invoicing, the service provider and the service manager will have a meeting where the assessment 
will be reviewed, based on the works completed in the plant. 
 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using, virtual, minutes or a register prepared and circulated by the person 
who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming 
actions or instructions under the contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions. 
 

Contractor’s management, supervision and key people 
• As per scope of work 

• All staff to be qualified, trained and competent to execute scope of work 
 

Provision of bonds and guarantees 
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer’s right to termination stated in this contract.  
 

Documentation control 
The Contractor is responsible to have the following documentation available on site in accordance with LBA 
00030: 
 

• A copy of the OHS Act. 

• Copies of all site accident report forms as required by the OHS Act. 

• Copies of minutes of health and safety meetings held on site. 

• Copies of inspection reports produced by the accident prevention officer. 

• Copies of attendance registers for all incidents or work stoppages 
 

Invoicing and payment 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
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_________________________  
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

Contract change management  
 
The change management process to be followed as per the core clause 16.1. Any verbal 
instruction/communication must be backed with a written instruction; the use of minutes, letters or emails is 
accepted. Any communication must go through the Purchaser’s manager.  
 

Records of Defined Cost to be kept by the Contractor 
N/A 
 

Insurance provided by the Employer 
 
As per TSC3 Core Clause 86.1.  
  

Training workshops and technology transfer 
 All contractor personnel to do induction training before entering the Employers site and commencing work.  
 

Design and supply of Equipment 
Not applicable.  
 

Things provided at the end of the service period for the Employer’s use 

Equipment 

 
N/A 
 

Information and other things 

• All Reports / Documents to be compiled, filed, discussed, and handed over to the Employer (will be 
announced by Employer) and at the end of the service. 

• On Completion of contract the Contractors safety file will be hand over to the Service Manager and 
will be saved for 40 Years after completion / termination of the contract 

• Contractor is Responsible to ensure that his Letter of Good standing is always valid as stipulated in 
the construction regulations point 7 (C) (iv) and she specifications 2.5.2 (iv) and 3.10 Contractor will 
not be allowed on site if his letter of good standing is not valid 

• As per clause 70.2 to provides other things as stated in the Service Information 

• The Contractors Health and safety file is to be submitted for approval to the Employer ’s Safety Officer 
before contract commencement and must be kept up to date at all times 

• MSDS for handling all chemicals are needed.  
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Management of work done by Task Order 
 

• A Task Order is the instruction to commence work. 

• No work shall commence until Task Order is issued and has been finalised and accepted and signed 
by both the Employer and Contractor. 

• All work will be issued via SAP Maintenance or as per Task /Purchase Order system. The Work Order, 
Purchase Requisition and Purchase Order will be created via the SAP PM system. 

• Task orders, Assessments with all   supporting   documentation   and   Completion   Certificates will 
be used for work required. 
 

Health and safety, the environment and quality assurance 
Health and safety risk management 
 
The Contractor shall comply with the health and safety requirements contained in Annexure SHE Specification 
14RISK SRM – 084 to this Service Information. 
 

• All The Employer’s health and safety procedures and regulations to be adhered to by the Contractor 

• A SHEQ file to be handed in at the SHEQ department for approval prior to wok commencement and 
kept up to date for the duration of the contract 

 
SHEQ Policy 
 
Employer’s SHEQ Policy 
 
The Employer has made a commitment to conduct business with respect and care for people, the environment 
and assets and that no operating condition or urgency of service justifies exposing anyone to negative risks 
arising from the Employer’s business. 
 
Compliance with the SHEQ Policy and applicable regulations is the responsibility of every employee and 
Contractor. 
 
Contractor SHEQ Policy 
 
All Contractors shall have an OHS policy signed by the CEO of the Contractor and prominently displayed 
where employees normally report for duty. 
Signed copy of the OHS policy shall form part of the SHEQ file. 
 
SHE PLAN REQUIREMENTS: - 
 

• Principal Contractors shall develop a suitable and sufficiently documented site specific SHE plans, 
based on the scope of work and client SHEQ specification. 

• The SHE plans must be pre-approved by the client for implementation. The principal 
Contractor/Contractor has a responsibility to send the SHE plans to the client for approval prior to 
commencement of work. 

• The SHE plans must be applied from the commencement of and for the duration the construction work, 
which must be updated /reviewed as the work progresses/changes. 

 
When a principal Contractor intends appointing Contractor, the principal Contractor shall ensure that the 
Contractor provides and demonstrate a suitable, sufficiently documented and coherent site-specific health and 
safety plan, based on the client's SHEQ specifications and scope of work.  
 
3.1.1. Health and Safety Arrangements 
 
The Contractor ensures that all his personnel attend a Health and Safety Induction Course prior to contract 
starting date, and annual re- induction. The Induction Course is presented by the Employer’s Safety Risk 
Department at Lethabo Power Station. Arrangements are made with Safety Risk Management, by the 
Contractor. 
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The Employer’s Safety Risk Manager visits and inspects the Contractor’s workplace or site yard and the 
working areas to ensure that tools; machinery and Equipment comply with the minimum safety requirements. 
 
The Service Manager may instruct the Contractor to stop work, where the Contractor’s personnel fail to 
conform to safety standards or contravene health and safety regulations. Such stop-work order is not a 
compensation event. The Service Manager may instruct the Contractor to discipline his employees and to 
submit a disciplinary action report to the Service Manager. The Contractor implements additional health and 
safety precautions where necessary. 
 
Health and safety 
 
The Contractor complies with the Occupational Health and Safety Act 85 of 1993, as well as the Employer’s 
procedure as stipulated below: 
 

• SHEQ Policy 32-727 

• The Employer’s Procurement and Supply Chain Management Procedure 32-1034 

• SHE Requirements for the Employer’s Commercial Process 32-726 

• Contractor Health and Safety Requirements 32-136 

• Integrated SHE Organization; Roles and Responsibilities and Statutory Appointments 32- 296 

• Live-saving Rules 240-62196227 

• Working at Heights 32-418 

• The Employer’s Vehicle Safety Specifications 32-345 

• Lethabo Contractor SHEQ Specifications 14RISK SRM – 084 
 
The Contractor acknowledges that it is fully aware of the requirements of all the above and undertakes to 
employ only people who have been duly authorised in terms thereof and who have received sufficient safety 
training to ensure that they can comply therewith. 
 
The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 
 
Do safety audits at the Contractor’s premises, its workplaces and on its employees; 
 
Refuse any employee, sub-Contractor or agent of the Contractor access to its premises if such person has 
been found to commit any unlawful act or any unsafe working practice or is found to be not authorised or 
qualifies in terms of the OHS ACT. 
Issue the Contractor with a work stop order or a compliance order should the Employer’s become aware of 
any unsafe working procedures or conditions or any non-compliance with the Act, Regulations and Procedures 
by the Contractor or any of its employees, sub-Contractors or agents. 
 
The Contractors Health and safety file is to be submitted for approval to the Employer’s Safety Officer before 
contract commencement. 
 
All work stoppages called by the Employer to be adhered to 
 
Contractor is Responsible to ensure that his Letter of Good standing is valid at all times as stipulated in the 
construction regulations point 7 (C) (iv) and she specifications 2.5.2 (iv) and 3.10..Contractor will not be allowed 
on site if his letter of good standing is not valid 
 
3.1.2 First aid and fire fighting 
 
Adequate first aid and firefighting equipment to be provided by the Employer. 
All Contractor personnel must have First aid and firefighting training Fire extinguishers to be provided by the 
Contractor.  
 
3.1.3 Fire Precautions 
 
Any tampering with the Employer’s fire equipment is strictly forbidden. 
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All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution 
boards is kept free of obstruction and are not used for work or storage at any time. Fire-fighting equipment 
must always remain accessible. 
The Contractor takes the necessary action to safeguard the area to prevent injury and the spreading of the 
fire. 
 
3.1.4. Security, fire protection and safety 
 
The Contractor shall be responsible for ensuring the security of the works, and of his plant, equipment and 
materials. To that end he shall make adequate provision for access control, lighting and watchman to the works 
where required 
 
3.1.5. Fire protection 
 
The provision of Employer’s standard NWS 1494 “Fire Prevention and Protection of Contractor’s premises at 
New Works sites” shall be applicable. 
 
3.1.6 Safety and incident prevention 
 
The Contractor shall implement and maintain an active Site Safety and Accident Prevention Programme in 
accordance with the Lethabo SHEQ Specifications. The overriding regulations will however be the 
Occupational Health and Safety Act. 
 
• Incident Management, Corrective & Prevention Action Procedure to be adhered to – 14Risk IM PC- 019 
 
3.1.7. Reporting of accidents 
 
The Employer follows an accident prevention policy that includes the investigation of all accidents involving 
personnel and property. This is done with the intention of introducing control measures to prevent a recurrence 
of the same incidents. The Contractor is expected to fully co-operate to achieve this objective. The Service 
Manager must be informed immediately of any incidents. A written report to be submitted to the Employer 
within 24 Hours of incidents and any damage to property or equipment. 
 
NOTE! This report does not relieve the Contractor of his legal obligations to report certain incidents to the 
Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and 
Compensation for Occupational Injuries and Diseases Act. 
 
3.1.8 Occupational Health and Safety Act 85 0f 1993 – SECTION 37 
 
In accordance with Section 37 (2) of the Act, the Contractor is appointed by the Employer as mandatory to 
assume Health and Safety duties and responsibilities. The Contractor ensures compliance with all 
requirements of the Act and any instruction or notification that enhances those requirements. 
 
The Contractor acknowledges that he is fully aware of all the requirements of the Occupational Health and 
Safety Act and undertakes to employ only staff who have been duly authorised in terms thereof and who 
receive sufficient safety training to ensure that they can comply therewith. 
 
The Contractor undertakes not to do, and not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 
 
3.1.9 The Contractor appoints a person who liaises with the Employer’s Safety Officer, responsible for 
the premises relevant to the Contract. The person appointed shall on request: 
 

• Supply the Employer’s Safety Officer with copies of minutes of all Health and Safety Committee 
meetings, whenever required. 

• Supply the Employer’s Safety Officer with copies of all appointments in respect of employees 
employed on this contract, in terms of the Act and Regulations and shall notify the Employer’s Safety 
Officer of any changes thereto. 
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The Employer may, at any stage during the duration of this contract: 
 

• perform safety audits at the Contractor’s premises, its workplace and its employees; 

• refuse any employee, Subcontractor or agent of the Contractor access to its premises if such person 
is found to commit any unsafe act or any unsafe working practice or is found not to be duly authorised 
nor qualified in terms of the Act; 

• Issue the Contractor with an instruction to stop work should the Employer become aware of any unsafe 
working procedure or condition or any non - compliance with the Act, Regulations and Procedures 
referred to in the Occupational Health and Safety Act - 85 of 1993 and all Regulations 
made hereunder as well as all the Employer’s Safety and Operating Procedures. Any such instruction 
is not a compensation event. Furthermore, no amendments to the act or the Regulations or reasonable 
amendment to the Employer’s Safety and Operating Procedures will entitle the Contractor to claim any 
additional costs or time incurred in complying therewith, from the Employer 

 
3.1.10 Safety Regulations of the Employer 
 

• The Contractor conforms to the Employer’s Plant Safety Regulations 

• The Employer makes available to the Contractor, on request, a copy of the latest revision of the Plant 
Safety Regulations. 

 

Environmental constraints and management 
 
Contractor to be familiarized with Lethabo Environmental statement of commitment (PS010) 
 
SHE File to be approved by the Environmental Department. 
 
Contractor shall submit an Aspect and Impact Register that complies with the ISO 14001:2015 standard. 
 
Contractor shall submit an Environmental Management Plan (EMP) associated with its significant risks, EMP 
shall comply with the ISO 14001:2015 standard. 
 
Contractor shall familiarise him/herself with the Environmental procedures related to the activity (Waste 
Management procedure LBE 22004PC and Environmental Spill management LBE22005) 
 
Self-audits during work execution will be conducted weekly whereby environmental risks are identified. 
 
Contractor shall report all incidents or risks whilst on the job to the Eskom Project leader who will inform the 
environmental department. 
 
All oil shall be removed from the gearbox prior to transportation to minimise risk of oil spillages 
 
Oil must be drained into designated containers for waste oil and transported to the temporary hazardous waste 
site. 
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Quality assurance requirements 
 

RISK MITIGATING FACTORS 
LEVEL 

(HIGH/MEDIUM/LOW) 

Costs: 
 
 
 
 
Maintenance Activities, i.e., 
Preventative maintenance 
activities and unplanned 
breakdowns/defects. 

The Contract Manager to ensure no 
overtime is worked for the planned 
maintenance activities. This is to 
avoid unnecessary costs to the 
employer. However, for breakdown 
which results in plant shutdown or 
load losses and where immediate 
repairs is necessary overtime shall 
be allowed. The contract manager 
shall be responsible to manage and 
control the overtime.  

Low 

Scope: 
 
Work according to provided 
scope of work. 
 

The contract supervisor to ensure 
that the task executed is aligned to 
the scope provided and that the 
scope is completed successfully 
before any payment is processed.  

Low 

People: 
 
Poor Workmanship due to 
incompetence of Contractor 
personnel. 

The Contract Manager / Supervisor 
to ensure that the service provider 
has skilled and experienced 
resources, with the required 
knowledge, skills, and expertise for 
the execution of the maintenance 
activities to be executed w.r.t scope 
of this contract. 

Low 

Suppliers: 
Unsuccessful work execution 
due to lack of expertise from 
the supplier. 

Only suppliers which will meet 70% 
on the technical evaluation will be 
considered.  

High 

Time: 
 
Delay in execution of the task 
order within the prescribed 
period, i.e., replacement of 
damaged cabling, junction 
boxes, labelling, etc. 

2% per day up to a maximum of 15% 
of the task order value per each 
complete day of delay. 
 
Time will be one of constrains that 
will be highlighted in the contract and 
the contractor will have to plan their 
resources accordingly.   

Low 

Quality 
Non-adherence to documented 
information defining quality 
processes, the implementation 
may result in recurring failures 
experienced and inferior 
quality workmanship may be 
delivered 

The supplier must ensure effective 
implementation and enforcement of 
all documented quality procedures 
throughout the scope of work. 

Medium 
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Failure to demonstrates 
commitment to competence 

Implement a structured competency 
management system that includes 
skills gap assessments, targeted on-
the-job training, and formal 
competency declarations in 
alignment with documented 
requirements. Ensure clear 
communication of individual roles, 
responsibilities, and accountability to 
maintain capability and ensure 
consistent quality delivery. 

Medium 

Control Activities: 
Failure to identify, assess and 
manage risks pertaining to the 
management of work, activities 
may hamper the achievement 
of set objectives, resulting in 
the risks materialising and 
subsequently non-
achievement of the plant 
operational objectives 

The supplier to Integrate risk 
assessments into all work planning 
activities, maintain a Quality risk 
register, and assign clear ownership 
for monitoring and implementing 
control measures to prevent impact 
on plant objectives 

Medium 

Failure to Implement quality 

controls during work execution. 

Enforce the use of checklists and 
inspection protocols to verify task 
completion against requirements, 
ensuring early detection of non-
conformances and preventing 
rework, delays, and cost overruns. 

Medium 

Failure to manage Non-
Conforming Outputs 

Eskom shall be informed of non-
conforming products and services as 
soon as such non-conformances are 
recognized by the supplier. The 
supplier shall implement the 
respective processes which must 
adequately reflect Eskom 
involvement. 

Medium 

Failure to demonstrate 
performance History and 
Reference 

A proven track record of high-quality 
Supply, install, replace and repair of 
C&I cables and junction boxes to 
similar clients, along with positive 
references, is essential. 

Medium 

Failure to manage Information 
and Communication 

The supplier is required to 
communicate the matters affecting 
the functioning of internal controls 
including emerging risks and 
potential impacts of the significant 
changes to the client representative. 

Medium 
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Failure to manage Reporting 
and Performance Monitoring 

The supplier is required to 
communicate SOW, Importance of 
conforming to the set requirements 
and consequences of not conforming 
to the SOW to the company’s staff. 
 
The supplier is required to 
communicate SOW, Importance of 
conforming to the set requirements 
and consequences of not conforming 
to the SOW to the company’s staff. 

Medium 

Safety: 
 
 
 
 
 
 
 
 

1. The successful contractor shall be 
expected to have OHS system that 
is aligned to   the clients. 

 
2. The contractor shall be expected to 

conduct task risk assessment and 
pre-job briefs every time before 
performing work. 

 
3. The contractor must ensure that 

they align themselves with the 
requirements of PTW wherever it is 
issued. 

 
4. Strict adherence to the PPE 

requirement by the contractor 
 
5. The contractor shall prepare a 

Safety file for approval by Safety 
Risk Management   before work 
commences. 

 
6. Adherence to vehicle maintenance 

plans and daily/pre-trip inspections 
 
7. Strict adherence to travelling task 

risk assessment 
 
8. The contractor to ensure that the 

employees are trained and 
competent on the activities to be 
done. 

 
High 

Environment: • Contractor to develop an aspects 
and impacts register that is in line 
with the requirements of 
ISO14001:2015, 

• Provide an Environmental 
Management plan for their 

 
Medium 
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activities, mitigating significant 
aspects, and activities at the site 
area  

• Contractor to be familiarized with 
Lethabo waste management 
procedure LBE22004. 

• Contractor shall report all 
incidents or risks whilst on the job 
to the Eskom Project leader who 
will inform the environmental 
department. 

• The successful contractor will be 
required to comply with the 
conditions of ISO14001:2015, 
have their SHE file evaluated 
against the requirements 
indicated in the environmental file 
index.  

 

Procurement 
 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service 
Information regarding procurement procedures.  This part of the Service Information MUST include any such 
procedures to be able to administer Disallowed Cost.   

 
People 

Section 1: Specific Goals 

 

A maximum of 10 points may be awarded to a tenderer for the specific goal specified for the tender.  The 

points scored for the specific goal must be added to the points scored for price and the total must be 

rounded off to the nearest two decimal places. Subject to section 2(1)(f) of the Preferential Procurement 

Policy Framework Act, the contract must be awarded to the tenderer scoring the highest points. 

 

 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 
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Non-compliant contributor 0 0 

 

NB: The following documents are required to claim preference points, 

• Valid B-BBEE certificate issued by a SANAS accredited verification agency / sworn affidavit / CIPS 

affidavit. 

• Proof of ownership / shareholding (preferably CIPC documentation) inclusive of shareholding 

breakdown 

• Certified ID copies of shareholder(s) 

• Proof of Disability (where applicable) 

• In a case of a trust, consortium or joint venture (including incorporated consortia and joint ventures),a 

consolidated B-BBEE status level verification certificate. 

Tenderer failing to provide documentation for the allocation of preference points will not be 

disqualified, but’ 

• May only score point out of 90/80 for price. 

• Scores 0 points out of 10/20 for specific goals 

Section 2:  Objective criteria 
The inclusion of objective criteria is not mandatory but a condition for contract award. If the 
tenderer does not meet objective criteria; it may lead to the second-ranked tenderer being 
recommended for 
Award. 
 
2.1 Designated Sectors  
 

When applicable the following stipulated minimum threshold for Local Production and Content must be 
achieved in full by the tenderer 

 

 YES NO 

a) Is this Commodity or part of it a Designated Sector?       ☐ 

 
Please indicate below Designated Components 

 

 

Commodity Components Local Content Threshold 

Cables  90% 

Junction boxes   

NOTE 1: Tender Returnable: 

a) The Declaration Certificate for Local Production and Content (SBD 6.2)  

b) Annexure C (Local Content Declaration: Summary Schedule) 

c) Annexure D (Imported Content Declaration – supporting Schedule to Annexure C) 

d) Annexure E (Local content Declaration – supporting Schedule to Annexure C) 

 

If the quantity of materials and/or products cannot be wholly sourced in South Africa, the DTI, in 

consultation with the procuring entity, will grant exemption on a case-by-case basis.   Bidder should 
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request and obtain written exemption from the Department of Trade and Industry (DTI).  Such 

exemption applications should be submitted and approvals should be obtained prior to the closure of 

the bid(s) concerned. The DTI in consultation with the procuring organ of state and the local industry 

will consider the exemption application on a case-by-case basis. Bidder should refer to national 

treasury Designated Sector Instruction Number 12 of 2016/2017 Paragraph 4.2. 

The above MUST be completed, duly signed and submitted by the bidder 

2.2 CIDB Skills Development  

Continuation of Mandatory Requirements 

 

 YES NO 

a) Is there CIDB compulsory training?   

If Yes,  what is the% of the Construction Skills 
Development Goal % (CSDG) 

To be determined by 
the value 

  

 If the answer above is Yes, it will then be mandatory for the supplier to match Eskom’s targets 

Criteria Eskom Target Tenderer Commitment 

CSDG Percentage   

Description   

NOTE: Failure by the Contractor/Service Provider/Supplier to meet the CIDB CSDG mandatory % 

will render their tender non-responsive. 

 

2.3 National Industrial Participation Programme (NIPP)  

Eskom will implement the NIPP requirement, which determines that the contractor/supplier must contact 

the Department of Trade, Industry and Competition (DTIC) to arrange for support and development of local 

businesses. Eskom is required to inform the tenderers of this requirement. NIPP will only be applicable for 

contracts with an FGN component or content of USD 5 million or more. 

The following narrative must be captured in all tenders that have import/foreign content equal to or in 

excess of USD 5 million: 

“NIPP is a programme that seeks to leverage economic benefits and support the development of South 

African industry by effectively utilising the instrument of government procurement. The NIPP programme 

is mandatory for all government and parastatal purchases or lease contracts (goods and services) with an 

imported content equal to or exceeding USD 5 million.  

“The programme targets South African and foreign industries, enterprises, and suppliers of goods and 

services to government/parastatals, where the imported content of such goods and services equals to or 

exceeds USD 5 million. The first customer of NIPP is the South African industry that benefits through the 

NIPP business plans, which, when implemented, generate new or additional business activities through 

one or more of the following: investment, export opportunities, job creation, increased local sales, SMME 

and BEE promotion, R&D, and technology transfer. 
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“Companies with an NIPP obligation must sign this obligation agreement with the Department oTrade, 

Industry and Competition (dtic) before the contract with Eskom Holdings SOC Ltd, as a purchasing entity, 

is signed. The obligation agreement governs the relationship between the dtic and the supplier. It defines 

the NIPP obligation value(s), requirements to fulfil the NIPP obligation, performance milestones, 

performance monitoring processes, and the NIPP credit allocation criteria. 

“All tenders with an import content that is equal to or exceeds the threshold of USD 5 million compels 

the winning bidder to negotiate and enter into a NIPP obligation agreement with the DTIC before 

signing the contract with Eskom.”. 

Section 3: SDL&I Objectives in line with Reconstruction and Development Programme (RDP) 

Goals 

Tenderers who complete and submit the objectives as required, but who do not meet Eskom’s targets, will 
not be disqualified. SDL&I objectives do not form part of scoring but commitments will form part of 
contractual obligations 

Note: SDLI objectives shall be sourced from previously disadvantaged Communities around 

Sedibeng and Fezile Dabi District Municipalities. 

 

1. Transformation – BBBEE Improvement or Retention Plan 

Transformation remains an area of focus, where Eskom continuously strives to align itself with national 

transformation imperatives to unlock growth, drive industrialization, create employment and contribute to 

skills development.   

Eskom encourages its suppliers to constantly strive to improve their B-BBEE rating. Whereas Tenderer/s 

will be allocated points in terms of a preference point system based on specific goals, Eskom also requests 

that tenderer/s submits their B-BBEE improvement or retention plan within 30 days of signing the contract.  

 

Tenderer/s are therefore requested to indicate the extent to which they will maintain (only if the respondent 

is a Level 1) or may improve/maintain their B-BBEE status over the contract period if their B-BBEE status 

is level 2 or 3. Tenderer/s with a B-BBEE status level 4 at the time of contract award, shall migrate and 

achieve as a non-negotiable a milestone of B-BBEE Level 3 by the end of the first year of the contract and 

thereafter improve their B-BBEE status level or migrate by one level higher.  

Tenderer/s with a B-BBEE recognition status of Level 5 to Level 8 or non-compliant at the time of contract 

award, shall migrate and achieve as a non-negotiable a milestone of Level 4 by the end of the first year of 

the contract and thereafter improve at least one B-BBEE Level higher of each year from the second year 

of the contract.  Tenderer/s are requested to submit their B-BBEE Improvement Plan as an essential 

document within 30 days of signing the contract.  

NB: A valid B-BBEE certificate or Sworn Affidavit is a condition for contract award, if your company’s 

annual Total Revenue is R10 Million or less you qualify as an Exempted Micro Enterprise therefore you 

can submit Sworn Affidavit. If your annual Total Revenue is R50 Million or less, you qualify as Qualifying 
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Small Enterprise and must comply with all of the elements of QSE score card relevant to your sector unless 

an entity is at least 51% Black owned you are required to obtain a Sworn affidavit. If your Annual Total 

Revenue is above R50m you need to submit a Valid B-BBEE certificate 

 

2. Local Procurement Content  

“Local Procurement Content” refers to value added in South Africa by South African resources. Where 

a single contract involves a combination of local and imported goods and/or services, the tender 

response must be separated into its components as per the Price Schedule included with the tender 

documents. Local procurement content is total spending minus the imported component.  

Tenderers are required to submit their proposals in the table below. 

 

Local Procurement 

Content  

Eskom target Tenderer Proposal 

100%  

 

3. Procurement spends on entities with a minimum 51% black ownership. 

The tenderer will subcontract some of the SOW to the designated suppliers i.e.,  

EME / QSE with at least 51% BO. The designated suppliers should not be part of their subsidiaries or 

having shares in that company, preferable they should be selected from local to site and shall be as 

follows: 

 

  

 

 

Potential scope 

• Transportation to site 

 

The following are tender returnable. 

• Proof of a sub-contract agreement/s must be submitted with sub-contractor/s valid sworn 

affidavit and CK must be submitted. OR 

• Letter of intent 

 

4. Jobs. Tenderers are required to submit proposals for the type and number of jobs that will be 

created and retained in South Africa as a direct result of being awarded a contract. 

 

 

 

Procurement from 
Designated Group 

Eskom Target Tenderer 
Proposal 

Black Owned  15%  

Type of Jobs to be created Number of Jobs to be created 
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Local Pool criteria 

Type of jobs Target set (local-to-site) Suppliers Proposal 

General workers 100%  

Semi-skilled 70%  

Skilled 30%  

 

5. Skills development 

 
Tenderers are required to submit proposals in a table below for developing the skills of unemployed 

candidates in the country. Skills development is intended to address Eskom’s core, scarce and critical skills 

and the scarce and critical skills.  These skills are also included in a 2020 list of occupations in high demand 

as stipulated in the Government Gazette 43937.   Candidates shall be from all provinces in the country, 

and their composition shall be representative of the population demographics of South Africa 

Skill type / Occupation Eskom target 
Proposed 
Number of 
Candidates 

Value to determine   

 
The process of developing these skills shall involve the participation by tenderers directly and through their 

supply network.  In certain cases, the SETA’s accredited training providers can be approached to 

participate in developing critical and scarce skills. 

Note: That these targets for skills development candidates categorically exclude Eskom employees and 

registered learners. The tenderers are required to take full responsibility for the total cost of developing the 

requisite skills, and Eskom shall not make any financial contribution towards the fulfilment of this 

obligation.  Tenderers also are advised to approach their relevant SETAs to access grants, subsidies, and 

incentives as well as South African Revenue Services for tax rebates that are earmarked for skills 

development initiatives 

Type of Jobs to be retained Number of Jobs to be retained 

  

 

Section 3: SDL&I Penalty and Performance Security 

Eskom will apply a penalty of 2.5% of the invoice amount for failure to meet SDL&I obligations. 

Eskom will apply a penalty of 2.5% of the Contract Value for failure to meet SDL&I obligations.  

For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as security for the 

fulfilment of all SDL&I Obligations. The retained amounts shall only be released to the Contractor upon: 

• Eskom receives the SDL&I progress report/s from the contractor. 
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• Fulfilment of all SDL&I obligations by the contractor. 

• Submission of an approved compliance report by SDL&I Department. 

 

Section 4: Reporting and Monitoring 

 

• The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data Collection 
Template on their compliance with the SDL&I obligations described above. 

• Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of receipt of 
the reports and notify the suppliers in writing if their SDL&I obligations have not been met. 

• Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers shall 
be required to implement corrective measures to meet those SDL&I obligations before the 
commencement of the following report, failing which Retention clauses shall be invoked. 

• Every contract shall be accompanied by the SDL&I Implementation Schedule, which must be 
completed by the suppliers and returned to SDL&I representative for acceptance 28 days after contract 
award. This will be used as a reference document for monitoring, measuring and reporting on the 
supplier’s progress in delivering on their stated SDL&I commitments 

 

Section 5: Market Research 

The following information demonstrates market analysis and assisted in arriving at the targets above.   

Current Suppliers Providing the Services  

• Open market  

Potential Suppliers: 

• National treasury 

 

 
 


