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 ________________________________________________________________________________________________________

T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER

Responses to this Tender are requested from persons, companies, close corporations, Joint Ventures/
Consortia or enterprises [hereinafter referred to as a Tenderer].

DESCRIPTION Installation of weighing systems in the Port of Durban  

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 

Treasury eTender Publication Portal at www.etenders.gov.za 

and the Transnet website at 

https://transnetetenders.azurewebsites.net (please use Google 
Chrome to access the Transnet link) FREE OF CHARGE. 

COMPULSORY TENDER 
CLARIFICATION 
MEETING 

A Tender Clarification Meeting will be conducted at Transnet

National Ports Authority, Port of Durban, 237 Mahatma 

Gandhi Road, Queens Warehouse on 15 October 2026 
at 10:00am for a period of ± 2 (two) hours. [Tenderers to 
provide own transportation and accommodation]. 

Site-Visit. 

• Tenderers are required to wear safety shoes, goggles, long sleeve
shirts, high visibility vests and hard hats.

• Tenderers without the recommended PPE will not be allowed on the
site walk.

• Tenderers and their employees, visitors, clients and customers
entering Transnet Offices, Depots, Workshops and Stores will have
to undergo breathalyzer testing.

• All forms of firearms are prohibited on Transnet properties and
premises.
The relevant persons attending the meeting must ensure that their
identity documents, passports or drivers licenses are on them for
inspection at the access control gates.

The certificate of Attendance in the form set out in the Returnable 
Schedule T2.2-01 hereto must be completed and submitted with your 
Tender as proof of attendance is required for a compulsory tender 
briefing.

CLOSING DATE 

28 October 2026

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration.  If a tender has not been fully uploaded by the 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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closing time, it will be cut off and will result in a corrupted file 

that cannot be capable of being evaluated.

ADDENDA TO THE 
TENDER 

Any addenda to the tender or clarifications will be published on the 
National Treasury’s e-Tender Publication Portal and Transnet e-Tender 
Submission Portal. Bidders are required to check the National Treasury’s 
e-Tender Publication Portal and Transnet e-Tender Submission Portal.
prior to finalising their bid submissions for any changes or clarifications 
to the tender. 
Transnet will not be held liable if Tenderers do not respond by this date 
and do not receive the latest information regarding this tender with the 
possible consequence of either being disadvantaged or disqualified as a 
result thereof. 

VALIDITY PERIOD 

12 Weeks  from Closing Date 

Bidders are to note that they may be requested to extend the validity 
period of their bid, on the same terms and conditions, if the internal 
evaluation process has not been finalised within the validity period.  
However, once the adjudication body has approved the process and 
award of the business to the successful bidder(s), the validity of the 
successful bidder(s)’ bid will be deemed to remain valid until a final 
contract has been concluded.  

ELECTRONIC  

BID SUBMISSIONS 

Note to the bidders: 

Tenderers are required to ensure that electronic tender submissions are 
done at least a day before the closing date to prevent issues which they 
may encounter due to internet speed, bandwidth or the size of the 
number of uploads they are submitting. Transnet will not be held liable 
for any challenges experienced by tenderers as a result of technical 
challenges. Please do not wait for the last hour to submit.  
Tenderers shall ONLY use alphabetical and/ or numerical characters in 
naming their files. Failure to do so will result in files being corrupted/ 
quarantined and will NOT be available for evaluation.  
The Tenderer may only upload 30mb per upload and multiple 

uploads are permitted. 

2. TENDER SUBMISSION

Transnet has implemented a new electronic tender submission system, the e-Tender Submission
Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised
tenders, register their information, log their intent to respond to bids and upload their bid
proposals/responses on to the system.
a) The Transnet e-Tender Submission Portal can be accessed as follows:
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Log on to the Transnet eTenders management platform website 
(https://transnetetenders.azurewebsites.net);
▪ Click on “ADVERTISED TENDERS” to view advertised tenders;
▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all

mandatory information);
▪ Click on “SIGN IN/REGISTER” - to sign in if already registered;
▪ Toggle (click to switch) the “Log an Intent” button to submit a bid;
▪ Submit bid documents by uploading them into the system against each tender selected.
▪ Tenderers are required to ensure that electronic bid submissions are done at

least a day before the closing date to prevent issues which they may encounter

due to their internet speed, bandwidth or the size of the number of uploads

they are submitting. Transnet will not be held liable for any challenges

experienced by bidders as a result of the technical challenges. Please do not

wait for the last hour to submit. A Tenderer can upload 30mb per upload and

multiple uploads are permitted.

b) Each company must register its profile using its company details and use the corresponding
registered profile to log an intent to bid as well as submitting any bid.

c) Transnet will not accept a bid or will disqualify a bidder who submits a bid in the Transnet
e-tender submission through another bidders’/Company’s profile. In other words, each bidder
must register the intent to bid and submit its bid through its own profile under the same
company name that will eventually bid for the tender. No company shall submit a bid on
behalf of another company regardless of the company being a subsidiary or holding company.

d) In case of a Joint Venture, any of the parties/companies to the Joint Venture may use its
registered profile to submit a bid on behalf of the Joint Venture.

e) The tender offers to this tender will be opened as soon as possible after the closing date and
time. Transnet shall not, at the opening of tenders, disclose to any other company any
confidential details pertaining to the Tender Offers / information received, i.e. pricing,
delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers
upon request.

f) Submissions must not contain documents relating to any Tender other than that shown on
the submission.

https://transnetetenders.azurewebsites.net/
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3. CONFIDENTIALITY

All information related to this RFP is to be treated with strict confidentiality. In this regard
Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure
Agreement. All information related to a subsequent contract, both during and after completion
thereof, will be treated with strict confidence. Should the need however arise to divulge any
information gleaned from provision of the Works, which is either directly or indirectly related to
Transnet’s business, written approval to divulge such information must be obtained from
Transnet.

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result
of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that
Transnet reserves the right to:

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the
award to another tenderer.

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 
Tenderer, which after conclusion of the contract is proved to have been incorrect, 
Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 
diligence exercise. 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 
the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 
hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 
stage must therefore not be interpreted to mean that Tenderers have necessarily passed 
any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 
tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 
its sole and unfettered discretion not to accept any offer.   



TRANSNET NATIONAL PORTS AUTHOURITY  
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING SYSTEMS IN THE 
PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS 
____________________________________________________________________________________________________________ 

CPM 2020 Rev05 Part T1: Tendering procedures 
Page 5 of 5   T 1.1: Tender Notice and Invitation 

4.10. Not be held liable if tenderers do not provide the correct contact details during the 
clarification session and do not receive the latest information regarding this RFP with the 
possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 
been convicted of a serious breach of law during the preceding 5 [five] years including 
but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 
are required to indicate in tender returnable on T2.2-21, [Breach of Law] whether or 
not they have been found guilty of a serious breach of law during the past 5 [five] years. 

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 
ascertain if any of the following might present an unacceptable commercial risk to the 
employer: 

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in
connection with this Tender, whether or not the Tenderer is awarded a contract.

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD)
which has been established to centrally administer supplier information for all organs of state
and facilitate the verification of certain key supplier information. The CSD can be accessed at
https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order
to enable it to verify information on the CSD:

SupplierNumber………………………………… and Unique registration reference 
number……………………………(Tender Data) 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to: 

1. Toll-Free No: 0800 003 056

2. Email Address: Transnet.Reportit@outlook.com

3. SMS: 063 786 7403

4. Please Call me number: *120*0637867403

5. A dedicated Website: https://whistleblowersoftware.com/secure/Transnet

https://secure.csd.gov.za/
mailto:Transnet.Reportit@outlook.com
https://whistleblowersoftware.com/secure/Transnet
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“HOW TO” GUIDE FOR BIDDERS 
REGISTER ON ETENDER PORTAL 

ACCESS TENDERS 

NB: Do not wait for the last minute to register or to bid for a tender. Ensure you complete your 

process at least 1 day (24hours) before the closing date 

Go to Google Chrome 

In the address bar type: https://transnetetenders.azurewebsites.net 

Click on Sign in / 

Register 
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If not already 

registered, click on 

Sign up now. 

 Ensure that the 

email you use to 

sign in is the same 

as the email that 

you received from 

the tender invite on 

the email, 

otherwise you will 

not see the tender 
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Complete all fields, before selecting 

“Send verification code” and confirm that 

all information is correct. 

VERY IMPORTANT: Each field needs to be 

completed and not to be left blank 

If you do not have a central Supplier 

Database number, enter the same 

company registration number in that 

field. 
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After completing all fields, 

select “Send verification 

code”. The code will be 

sent to your email. 

Copy the code as received 

on the email and paste it 

in the Verification code 

field 

Then click on Verify code 

Then click on Sign in 
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To view / search for tenders, click on 

ADVERTISED TENDERS 

Once registered and signed in, the 

home screen will have “WELCOME 

(Registered user) 

DO NOT use secondary email address, 

YOU THE SAME EMAIL ADDRESS 

WHICH YOU RECEIVE INVITES FOR 

BIDDING 
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T1.2 Tender Data 
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The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 

62 of 2004 in Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board 

Notice 67 of 2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 

2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in 

Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government 

Gazette No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 

10 July 2015 and Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019. 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government 

Gazette 42622 of 8 August 2019. (see www.cidb.org.za). 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced in the left-hand column to the clause in 

the Standard Conditions of Tender to which it mainly applies. 

Clause 

C.1.1 The Employer is 

Data 

Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

C.1.2 The tender documents issued by the Employer comprise: 

Part T: The Tender 

Part T1: Tendering procedures 

Part T2: Returnable documents 

Part C: The Contract 

Part C1: Agreements and contract data 

Part C2: Pricing data 

Part C3: The Scope of work 

Part C4: Site information 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

C2.1 Pricing instructions 

C2.2 Activity Schedule

C3.1 The Scope of Works 

C4.1 Site information 

Tender Data CPM 2020 Rev 04 Page 1 of 17 Part 1: Tendering Procedures 
T1.2: Tender Data 

http://www.cidb.org.za/


TRANSNET NATIONAL PORTS AUTHOURITY   
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP 
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF 
WEIGHING SYSTEMS IN THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS 

Part 1: Tendering Procedures 
T1.2: Tender Data 

Tender Data CPM 2020 Rev 04 Page 2 of 17 

C.1.4 The Employer’s agent 

is: Name: 

Address: 

E – mail: 

Procurement Officer 

Mphoyakaomphile Botopela 

Transnet National Ports Authority 

150 Commissioner Street, Johannesburg 

tenderenquiriespdu@transnet.net 

C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit 
tenders: 

1. Stage One – step one Test for Administrative Responsiveness:

Administrative responsiveness check 

• Whether the Bid has been lodged on time

• Whether all Returnable Documents and/or schedules [where applicable] were completed
and returned by the closing date and time

• Verify the validity of all returnable documents

• Verify if the authorised respondent has duly signed the Bid document.

  Stage One – step two : Administrative and Substantive Responsiveness Tests where 
  Attendance eligibility is part of substantive 

Check for substantive responsiveness 

• Whether any general and legislation qualification criteria set by Transnet, have been met

• Whether the Bid contains a priced offer in the form of a signed and properly completed
C1.1 Form of offer and acceptance

• Whether the Bid materially complies with the scope and/or specification given

• Whether any Technical Pre-qualification Criteria/minimum requirements have been met

as follows:

- Attendance of the compulsory briefing session.

- A CIDB grading of 5ME or higher.

- Submit valid registration certificates with the relevant Built Environment Council for

each of the key resources.

- Obtain a minimum of 60 points for functionality.

2. Stage Two - Eligibility with regards to attendance at the compulsory clarification

meeting

An authorised representative of the tendering entity or a representative of a tendering entity that

intends to form a Joint Venture JV must attend the compulsory clarification meeting in terms C2.7

and must complete, sign and return C1.1 Form of Offer and Acceptance.

mailto:tenderenquiriespdu@transnet.net
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Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as an 

unacceptable tender. 

3. Stage Three - Eligibility in terms of the Construction Industry Development Board:

a) Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered or a value determined in

accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations,

designation of 5ME or higher class of construction work, are eligible to have their tenders evaluated.

b) Joint Venture (JV)

Joint ventures are eligible to submit tenders subject to the following:

i) every member of the joint venture is registered with the CIDB;

ii) the lead partner has a contractor grading designation of not lower than one level below the

required class of construction works under consideration and possesses the required

recognition status; and

iii) the combined Contractor grading designation calculated in accordance with the Construction

Industry Development Regulations is equal to or higher than a contractor grading designation

determined in accordance with the sum tendered for a 5ME or higher class of construction work

or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction

Industry Development Regulations. The tenderer shall provide a certified copy of its signed joint

venture agreement.

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded 

as  an unacceptable tender. 

4. Stage Four – Eligibility in terms of professional registration for key personnel

Proof of registration for the following key person:

o Construction Project Manager

o Civil Engineer/Technologist

o Electrical Engineer/ Technologist

o Mechanical Engineer/Technologist
o Health and Safety Officer

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as 
an unacceptable tender 

5. Stage Three - Functionality

Only those tenderers who obtain the minimum qualifying score for functionality will be evaluated

further in terms of price and the applicable preference point system. The minimum qualifying for

score for functionality is 60 points.

The evaluation criteria for measuring functionality and the points for each criteria and, if any, each

sub-criterion is as stated in C3.11 below.

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be regarded as 

an unacceptable tender. 
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6. Stage Four – Preference Point System

Tenderers who achieve the minimum qualifying score for functionality of 60 points will be evaluated

further in terms of price and specific goals. The evaluation criteria for measuring specific goals are stated 

in C.3.11 below.

Any enderer that fails to meet the stipulated pre-qualifying criteria will be regarded as 

an unacceptable tender. 

C.2.7  The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 

Invitation to Tender. Tenderers must complete and sign the attendance register. 

Addenda will be issued to, and tenders will only be received from those tendering entities 

including those entities that intends forming a joint venture appearing on the attendance 

register. 

Tenderers are also required to bring their RFP document to the briefing session and 

have their returnable document T2.2-01 certificate of attendance signed off by the 

Employer’s authorised representative. 

C.2.12 No alternative tender offers will be considered. 

C.2.13.3 Each tender offer shall be in the English Language. 

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender offer are 

as follows: 

Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer: (insert company name)

▪ Contact person and details: (insert details)

▪ The Tender Number: TNPA/2026/07/0002/114619/RFP
▪ The Tender Description: For the appointment of a

Contractor for the Installation of Weighing Systems in

the Port of Durban for a period of Twelve (12) Months

Documents must be marked for the attention of:

Employer’sAgent:

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted. 

C.2.15 The closing time for submission of tender offers is: Time: 

16H00 on 28 of October 2026

Location: The Transnet website at E-supplier Portal Link: 

(https://esupplierportal.transnet.net.) 

NO LATE TENDERS WILL BE ACCEPTED 

Tender Data CPM 2020 Rev 04 Page 3 of 17 Part 1: Tendering Procedures 
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C.2.16 The tender offer validity period is 12 weeks after the closing date. Tenderers are to note 

that they may be requested to extend the validity period of their tender, on the same terms 

and conditions, if Transnet’s internal evaluation and governance approval processes has not 

been finalised within the validity period. 

C.2.23 The tenderer is required to submit with this tender:

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. Tenderers 
also to provide Transnet with a TCS PIN to verify Tenderers compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South African 
Accreditation System [SANAS], CIPC B-BBEE Certificate or a sworn affidavit confirming 
annual turnover and level of black ownership in case of all EME and QSE with 51%

black ownership or more together with the tender;

3. A valid CIDB certificate in the correct designated grading;

4. Proof of registration on the Central Supplier Database;

5. A valid Letter of Good Standing with the Workmen’s compensation fund by the 

tendering entity or separate Letters of Good Standing from all members of a newly 

constituted JV.

Note: Refer to Section T2.1 for List of Returnable Documents 

C.3.11 The minimum number of evaluation points for functionality is 60 

The procedure for the evaluation of responsive tenders is Functionality, 

Price, and Preference: 

Only those tenderers who attain the minimum number of evaluation points for Functionality 

will be eligible for further evaluation, failure to meet the minimum threshold will result in 

the tender being disqualified and removed from any further consideration. 

Functionality 

criteria 

Sub-criteria Sub-

criteria 

points 

Maximum 

number of 

points 

T2.2-04 

Programme

Ability to Provide the Works: The Tender 

Programme submissions must meet these 

requirements: 

• The Tenderer has submitted a Programme

in Microsoft Projects (MSP) or Primavera.

• Schedules for submission must be Resource

loaded.

• Logically linked using the critical path

method (CPM).

• In line with core clause 31 of the NEC3

7 

10 
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• The Tender has also submitted the

Basis of Schedule (BoS).

• The Tender Programme has captured the

complete scope at minimum level 4 for

each discipline.

• The Tender Programme shall be aligned to

the Pricing Data as contained under Part C2

and detailed at an appropriate level of

decomposition to support the scope and

associated duration estimates.

• The programme must clearly

support and demonstrate alignment to Part C3.1. 

Provision of Dates: 

The Tenderer clearly indicates in the schedule 

all milestones activities & information related 

to the following: 

• Float,

• Time Risk Allowances,

• SHEQ requirements specified in the contract.

• Work by the Employer and Others,

• Acceptances of contractor’s design’s as per

signed Contract e.g: shop drawings

• Starting date, access dates, Key Dates and

Completion Date

• Planned Completion for each Key Date for

each option and the complete works

• Indicate all long leads in terms as scope of

work.

3 

T2.2-05 

Management 

and CVs of key 

personnel 

Tenderer to supply relevant experience and 

qualifications of the following key 

personnel 30 

1. Construction Project Manager 10 

2. Civil Engineer/ Technologist 5 

3. Electrical Engineer/Technologist 5 

4. Mechanical Engineer/Technologist 5 

5. Health and Safety Officer 5 
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T2.2-06 

Quality 

Management 

The tenderer needs to submit the following 

with their bid: 

5 

Project Quality Plans 1 

Project-specific Quality data book index 1 

Valid ISO 9001 certification 1 

Index/list of procedures and method statement 1 

Quality Control Plans 1 

T2.2-07 

Health and 

safety 

Health and Safety Policy 

Signed Health and Safety Plan as per the scope 

of work in line with the TNPA Health and Safety 

Specification 

2 

Detailed activity-based project specific Risk 
Assessment (RA) aligned to the scope of work 

5 10 

Safety, Health and Environmental Policy signed 
and dated by top management 

1 

Complete and return with tender documentation 
the Health and safety Questionnaire 

2

T.2-08

Environmental 

The tenderer is to submit the following 
with their bid documentation: 

5 Environmental Management Plan 3

Signed Environmental Policy 2

T.2.-09

Previous

Experience 

Reference letter or completion certificate and 

Completed previous Experience Questionnaire 
form 

20 20 

T.2-10

 Method 

Statement 

Tenderers are required to submit the following 

documentation with their bid: 

1. Design phase methodology

10

20 

2. Construction and installation methodology

Total Points              100 

10
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. 

Functionality shall be scored independently by not less than 2 (two) evaluators and averaged in 

accordance with the following schedules: 

• T2.2-04 Programme

• T2.2- 05 Management and CV’s of key personnel

• T2.2-06 Quality Management

• T2.2-07 Environmental Management

• T2.2-08 Health & Safety Requirements

• T2.2-09 Company Previous Experience

• T2.2-10 Approach Paper / Method Statement

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100. The scores 

of each of the evaluators will be averaged, weighted, and then totalled to obtain the final score 

for functionality, unless scored collectively. (See CIDB Inform Practice Note #9). 

Note: Any tender not complying with the above-mentioned requirements, will 

be regarded as non-responsive and will therefore not be considered for further 

evaluation. This note must be read in conjunction with Clause C.2.1. 

Stage Four – Preference Point System: Only tenders that achieve the minimum qualifying 

score for functionality  will  be  evaluated  further  in  accordance  with the 80/20 or 

90/10 preference points systems as described in Preferential Procurement Regulations. 

80 where the financial value of one or more responsive tenders received have a value equal to 

or below R50 million, inclusive of all applicable taxes; or 

90 where the financial value of one or more responsive tenders received have a value  above 

R50 million, inclusive of all applicable taxes. 

Tender Data CPM 2020 Rev 04 
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Thresholds Minimum Threshold 

Technical / functionality 60 

Evaluation Criteria Final Weighted Scores 

Price and Total Cost of Ownership 80 90 

Specific goals - Scorecard 20 10 

TOTAL SCORE: 100 

Up to 10 or 20 tender evaluation points will be awarded to tenderers who complete 

the preferencing schedule and who are found to be eligible for the preference claimed. Should 

the evidence required for any of the Specific Goals applicable in this tender not 

be provided, a tenderer will score zero preference points for that particular “Specific 

Goal”. 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the 

following preference points must be awarded to a bidder who provides the relevant required 

evidence for claiming points. 

Specific Goals Number of points 

(80/20 system) (90/10 system) 

B-BBEE Status Level of Contributor 1 or 2 08 04 

EME or QSE 51% Black Owned 12 06 

Non-Compliant and/or B-BBEE level 3-8 

Contributors 
00 00

The following Table represents the evidence to be submitted for claiming preference 

points for applicable specific goals in a particular tender: 

Specific Goals Acceptance Evidence 

B-BBEE Status Level of Contributor 1
or 2

• B-BBEE Certificate / Sworn - Affidavit / CIPC
B-BBEE Certificate (in case of JV, a consolidated
scorecard will be accepted) as per DTIC guidelines

EME or QSE 51% Black Owned 
• Audited Annual Financials
• B-BBEE Certificate /Sworn - Affidavit/ CIPC B-BBEE

Certificate (in case of JV, a consolidated scorecard
will be accepted) as per DTIC guidelines

Tender Data CPM 2020 Rev 04 Page 14 of 17 Part 1: Tendering Procedures 
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The maximum points for the bid are allocated as follows: 

DESCRIPTION POINTS 

PRICE 80 90 

B-BBEE Status Level of Contributor 1 or 2 08 04 

EME or QSE 51% Black Owned 
12  06 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 0 

Total points for Price and Specific Goals must not exceed  100 

Note:  Transnet  reserves  the  right  to  carry  out  an  independent  audit  of 

the tenderers scorecard components at any stage from the date of close of the tenders 

until completion of the contract. 

C.3.13  Tender offers will only be accepted if: 

1. The tenderer or any of its directors/shareholders is not listed on the Register of Tender

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004

as a person prohibited from doing business with the public sector;

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National

Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise

Questionnaire and there are no conflicts of interest which may impact on the tenderer’s

ability to perform the contract in the best interests of the Employer or potentially

comprise the tender process and persons in the employ of the state.

4. Transnet reserves the right to award the tender to the tenderer who scores the highest

number of points overall, unless there are objective criteria which will justify the

award of the tender to another tenderer. The objective criteria Transnet may apply

in this bid process include:

a) Bidder(s) is not in good standing with Transnet National Ports Authority due to a

poor track record of past performance with Transnet SOC Ltd and or Transnet

National Ports Authority;

b) There is clear, uncontrived and/or overwhelming evidence and/or facts that the

bidder has or continues to be in breach of any of the provisions contained in the

Integrity Pact;

c) The Probity check undertaken by Transnet National Ports Authority establishes the

existence of any unmitigated risks which would have a negative impact on the

project;

d) Unless the appointment of the bidder would result in a negative impact on Transnet

Return on Investment;
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e) It is necessary to rotate Suppliers to promote opportunities for other suppliers, in

circumstances where the bidder has been awarded business previously and the

award of the tender will result in inequitable allocation of business;

f) The tenderer or its members, directors, partners:

i) Is under restrictions as contemplated in the Integrity Pact,

ii) Is a subject of a process of restriction by Transnet or other state institution

that Transnet may be aware of and there is a clear, uncontrived and/or overwhelming

evidence and/or facts in relation to the alleged wrongdoing

on the basis of which the restriction process has been initiated.

g) Cannot, as necessary and in relation to the proposed contract, demonstrate that it

possesses the professional and technical qualifications, professional and technical

competence, financial resources, equipment and other physical facilities, managerial

capability, reliability, experience and reputation, expertise and the personnel, to

perform the contract;

h) Has no legal capacity to enter into the contract;

i) Is insolvent, in receivership, under Business Rescue as provided for in chapter 6 of

the Companies Act, 2008, being wound up, has its affairs administered pursuant to

a court order, has ceased or suspended their business activities, or is subject to

legal proceedings in respect of any of the foregoing.

j) Does not comply with the legal requirements, if any, stated in the tender

document; and

k) Is not able to perform the contract free of conflicts of interest.

l) Is able, in the option of the employer to perform the contract free of conflicts

of interest.

m) An unacceptable commercial risk to the employer due to unduly high or unduly low

tendered rates or amounts in the tender offer. Before rejecting a tender on the grounds

that it is unduly low, the employer will request in writing details of the constituent elements

of the tender which it considers relevant, including:

i) the economics of the construction method, the manufacturing process or

the services provided; 
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ii) the technical solutions chosen or any exceptionally favorable conditions (or

both) available to the tenderer for the execution of the work or the provision of 

the supplies or services 

iii) the originality of the work, supplies or services proposed by the tenderer;

iv) compliance with the statutory provisions such as those relating to the

employment of labour, health and safety etc. 

The employer will verify these constituent elements by consulting the tenderer, 

taking account of the evidence and presentations provided including supplier 

quotations etc. if the tenderer cannot justify the unduly low price, the Employer 

will award the tender to the next ranked bidder. If the next ranked bidder is 

unduly low the same process above shall apply. 

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one). 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

T2.2-01 Stage Three as per CIDB: Eligibility Criteria Schedule - CIDB Registration 

T2.2-02 Stage Four as per CIDB: Eligibility Criteria Schedule - Certificate of attendance at 
the Compulsory Tender Clarification Meeting 

T2.2-03   Stage Four as per CIDB: Eligibility Criteria Schedule - Eligibility in terms of 

  professional registration for key personnel Proof of registration 

2.1.2 Stage Five as per CIDB: these schedules will be utilised for evaluation purposes: 

T2.2-04 Evaluation Schedule: Programme 

T2.2-05 Evaluation Schedule: Management and CV’s of key personnel 

T2.2-06 Evaluation Schedule: Quality Management 

T2.2-07 Evaluation Schedule: Health and Safety 

T2.2-08 Evaluation Schedule: Environmental Management 

T2.2-09 Evaluation Schedule: Previous experience 

T2.2-10 Evaluation Schedule: Method Statement 

2.1.3 Returnable Schedules: 

General: 

T2.2-11 

T2.2-12 

T2.2-13 

T2.2-14

T2.2-15 

T2.2-16 

T2.2-17

T2.2-17a

Authority to submit tender 

Record of addenda to tender documents 

Valid Letter of Good Standing 

Risk Elements  

Availability of equipment and other resources 

Schedule of proposed Subcontractors  

Site Establishment requirements 

Job Creation Schedule
 Agreement and Commitment by Tenderer: 

T2.2-18   CIDB SFU ANNEX G Compulsory Enterprise Questionnaire  

T2.2-19 Non-Disclosure Agreement 

T2.2-20 RFP Declaration Form  

T2.2-21 RFP – Breach of Law   
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T2.2-22 Certificate of Acquaintance with Tender Document 

T2.2-23 Service Provider Integrity Pact  

T2.2-24 Supplier Code of Conduct 

T2.2-25 Domestic Prominent Influential Persons (DPIP) 

 

1.3.2  Bonds/Guarantees/Financial/Insurance: 

T2.2-26 Insurance provided by the Contractor 

T2.2-27 Form of Intent to provide a Performance Guarantee 

T2.2-28    Three (3) years audited financial statements 
 

1.3.3  Transnet Vendor Registration Form: 

T2.2-29 Transnet Vendor Registration Form  

 

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.4    C1.3 Forms of Securities 

2.5    C2.1 Pricing Instructions  

2.6    C2.2 Priced contract with Activity Schedule 
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    T2.2-01: Eligibility Criteria Schedule: Certificate of 
    Attendance at Tender Clarification Meeting 

. 

T2.2-01: Eligibility Criteria Schedule: Certificate of Attendance at Tender 

Clarification Meeting 

This is to certify that 

(Company 
Name) 

Represented 

by: 

(Name and 
Surname) 

Was represented at the compulsory tender clarification meeting 

Held at: 

On (date) Starting time:  10:00am 

Particulars of person(s) attending the meeting: 

Name Signature 

Capacity 

Attendance of the above company at the meeting was confirmed: 

Name Signature 

For and on Behalf of the 
Employers Agent. Date 
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T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation 

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered. 

CRS Number Status Grading Expiry Date 

1. Only those tenderers who are registered with the CIDB, or are capable of being so prior to

the evaluation of submissions, in a contractor grading designation equal to or higher than

a contractor grading designation determined in accordance with the sum tendered or a

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction

Industry Development Regulations, for a 5ME or higher class of construction work, are

eligible to have their tenders evaluated.

2. Joint Venture (JV)

Joint ventures are eligible to submit tenders subject to the following:

every member of the joint venture is registered with the CIDB;

1. the lead partner has a contractor grading designation in the a 5ME or higher
class of construction work; and

2. the combined Contractor grading designation calculated in accordance with the

Construction Industry Development Regulations is equal to or higher than a

Contractor grading designation determined in accordance with the sum tendered for a

5ME or higher class of construction work or a value determined in accordance with

Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations

3. the Contractor shall provide the employer with a certified copy of its signed joint

venture agreement;

4. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the

Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract

Date.
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T2.2-03 Eligibility Criteria: CV’s of Key Resources 

Tenderers are required to submit CV’s, proof of qualifications and certifications for professional 

registrations. Due consideration must be given to the deliverables required to execute and complete the 

contract as stated in the Scope of Work and should include but not be limited to: 

Sub-criteria 
Requirements 

submitted? 

 Yes No 

1. Professionally Registered Construction Project Manager 

The Construction Manager is professionally registered as a Construction Project Manager  

(Pr. CPM) with SACMP and / or Project Management Professional (PMP-PMI) or any 

international registration body 

  

2. Civil Engineer /Technologist/Technician 

Registered as a Pr. Eng. Or Pr. Tech. with ECSA. (Pr. Techni. Eng. Will not be considered 

as sufficient for this role). 

  

3. Electrical Engineer/Technologist/Technician 

Electrical Technician must have as a minimum have a NQF Level 6 electrical engineering 

qualification. 

  

4. Mechanical Engineer/Technologist/Technician 

Registered with ECSA as Pr. Tech. Eng. or Pr. Eng. Or Pr. Techni. Eng   

5. Health and Safety Officer: 

Registered as a Health & Safety Officer with SACPMP and has submitted proof thereof.   

 

Note: failure to provide the above will result in disqualification. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both 

true and correct. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-04: Evaluation Schedule: Programme

Note to tenderers: 

The Tenderer details the proposed programme below or makes reference to his proposed programme 
and attaches it to this schedule. The Tenderer's attention is drawn to core clause 31 of the NEC3 
Engineering and Construction contract regarding the items to be shown on a programme. 

• Ability to Provide the Works:

The tenderer shall provide the proposed programme showing but not limited to the following: 
Ability to execute the works in terms of the Employer’s requirements and within the required 
timeframe indicating, in a logical sequencing, the order and timing of the construction that will 
take place in order to Provide the Works clearly indicating the capacity & capability to achieve 
the dates stated in the Contract Data. 
• Dates when the Contractor will need access to any part of the site and/or persons and/or

information, as well as submission approval process and timing for Health & Safety
Files, Environmental Files and Quality Files pre-requisites/requirements. Requirements for
submission and acceptance process for designs. In addition, the Programme must
clearly demonstrate adequate provision for the review and acceptance process associated with
deliverables requiring the Employer’s acceptance including due cognizance taken of the time
frames associated with undertaking same and any other items of this nature. Moreover, the
Programme must clearly demonstrate adequate provision for the process and time frames
associated with undertaking procurement processes for all long lead items, inductions,
permits, medicals, plant and equipment approvals and any required certifications in this
regard.

• The Programme must clearly support and demonstrate alignment to Part C3.1 Works
Information objectives and scope of work. In addition, annexed to the Programme, a basis of
schedule document is required, stipulating, but not limited to, underlying assumptions,
conditions, constraints, and approach to Providing the Works as detailed in the Programme.

• Provision of Dates:

The Contractor indicates how he plans in achieving the following dates and clearly demonstrates
them on the schedule by complying with Clause 31.2 of the NEC ECC:

1. Float,
2. Time Risk Allowances,
3. Health and safety requirements,
4. Procedures set out in this contract,
5. Access to a part of the site if later than its access date, 
6. Acceptances,
7. Information by Others,
8. starting date, access dates, Key Dates and Completion Date
9. planned Completion for each Key Date for each option and the

complete works
10. The Programme should indicate the following columns as a minimum:

TENDER Page 1 of 2 Part T2: Returnable Schedules 
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The Programme should indicate the following columns as a minimum: 

Activity 

Number 

Activity 

description 

Start 

date 

Finish 

date 

Predecessor Successor Time risk 

allowances 

(TRA) 

The scoring of the Programme will be as follows: 

Scores Ability to Provide the Works: Provision of Dates: 

The Tender Programme submissions 
must meet these requirements: 
1. The Tenderer has submitted a

Programme in Microsoft Projects
(MSP) or Primavera.

2. Logically linked using the critical path
method (CPM).

3. In line with core clause 31 of the
NEC3

4. The Tender has also submitted the
Basis of Schedule (BoS).

5. The Tender Programme has captured
the complete scope at minimum level
4 for each discipline.

6. The Tender Programme shall be
aligned to the Pricing Data as
contained under Part C2 and detailed
at an appropriate level of
decomposition to support the scope
and associated duration estimates.

7. The Programme must clearly support
and demonstrate alignment to Part
C3.1 Works Information objectives
and scope of work.

The Tenderer clearly indicates in the 
schedule all milestones, activities & 
information related to the following: 
1. Float,
2. Time Risk Allowances,
3. SHEQ requirements specified in the

contract.
4. Acceptances of contractors design’s as

per signed Contract.
5. starting date, access dates, Key Dates

and Completion Date
6. planned Completion for each Key Date

for each option and the complete
works

7. Indicate all long leads items per as
scope of work.

10 Points 7 3 

Score 0 
The tenderer has submitted no 
information to determine a score. 

The tenderer has submitted no information to 
determine a score. 

Score 20 

The tenderer has addressed 1 of the 
seven (7) criteria requirements. 

The tenderer has addressed 1 of the seven 
(7) criteria in the schedule pertaining to
milestones, activities, and information.

Score 40 

The tenderer has addressed 2 to 3 of the 
seven (7) criteria requirements. 

The tenderer has addressed 2 to 3 of the 
seven (7) criteria in the schedule pertaining 
to milestones, activities, and information. 

Score 60 

The tenderer has addressed 4 to 5 of the 
seven (7) criteria requirements. 

The tenderer has addressed 4 to 5 of the 
seven (7) criteria in the schedule pertaining 
to milestones, activities, and information. 

Score 80 

The tenderer has addressed 6 of the 
seven (7) criteria requirements. 

The tenderer has addressed 6 of the seven 
(7) criteria in the schedule pertaining to 
milestones, activities, and information.

Score 100 The tender submission has addressed all 
(7) criteria requirements.

The tenderer has addressed all 7 criteria in 
the schedule pertaining to milestones, 
activities, and information 

TENDER Page 2 of 2 Part T2: Returnable Schedules 
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T2.2-05: Evaluation Schedule - Management & CV’s of Key Personnel

The tender must be able to demonstrate that the project personnel have sufficient knowledge, 

experience and qualifications to provide the required services and submit the following 

documents as a minimum with the tender:  

Comprehensive CV’s should be attached to this schedule: 

 As a minimum each CV should address the following, but not limited to; 

i. Personal particulars

a. Name

b. Place (s) of tertiary education and dates associated therewith

c. Professional awards

ii. Qualifications (degrees, diplomas, grades of membership of professional societies

and professional registrations). These certificates need to be attached.

iii. Name of current employer and position in enterprise

iv. Overview of post graduate experience (year, organization, position, etc.)

v. Outline of recent assignments / experience that is relevant to this project.

Key Personnel: 

1. Construction Project Manager:

a. Construction Manager must have as a minimum an NQF Level 6

(National Diploma) qualification in the built environment.

b. Registered as a Construction Project Manager (Pr. CPM) with

SACPCMP and/or Project Management Professional (PMP - PMI)

or any international registration body.

c. Minimum five (5) years’ relevant experience in construction 
management and/or site supervision and/or construction project 
management.

2. Civil Engineer/Technologist:

a. Civil Engineer/Technologist must have as a minimum an NQF Level 6 

(National Diploma) qualification in Civil Engineering.

b. Registered as a Pr. Eng. Or Pr. Tech. Eng. with ECSA. (Pr. Techni. Eng. Will 
not be considered as sufficient for this role).
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c. Minimum five (5) years’ relevant experience in civil engineering for pavement,

traffic, geotechnical or Integrated Transport Systems (ITS).

3. Electrical Engineer/Technologist/Technician:

a. Electrical Technician must have as a minimum an NQF Level 6 electrical 
engineering qualification.

b. Valid Wireman’s License and proof thereof

c. Minimum five (5) years’ experience in electrical works and issuing of Certificates 
of compliance (CoC’s).

4. Mechanical Engineer/Technologist/Technician:

a. Mechanical Engineer/Technologist/Technician must have as a minimum an NQF Level 

6 (National Diploma) qualification in mechanical engineering.

b. Registered with ECSA as Pr. Tech. Eng. or Pr. Eng. Or Pr. Techni. Eng.

c. Two (2) or more years of relevant experience in mechanical weighing systems.

5. Health and Safety Officer:

a. Health and Safety Officer must have as a minimum an NQF Level 6 (National 
Diploma) 

b. Registered as a Health & Safety Officer with SACPCMP and has submitted 

proof thereof.

c. Minimum 5 years’ relevant experience as a Health & Safety Officer in 
construction projects.

List of Key Persons assigned to the above disciplines 

No. Key Persons Name and 

Surname 

CV attached (Yes/No) 

1 Construction Project Manager 

2 Civil Engineer/Technologist 

3 Electrical Engineer/Technologist/Technician 

4 Mechanical Engineer/Technologist/Technician 

5 Health & Safety Officer 
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The scoring of the Management & CV’s of Key Persons will be as follows: 

Weight – 10 points Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

Construction 

Manager 

Qualification 

(5 points) 

Tenderer has 

submitted no 

information to 

determine a 

score. 

Tenderer 

submitted no 

qualification in the 

Built Environment. 

NQF Level 5 

qualification in 

Built 

Environment 

and proof 

thereof. 

NQF Level 6 

qualification in Built 

Environment and 

proof thereof. 

NQF Level 7 

qualification in Built 

Environment and 

proof thereof. 

NQF Level 8 or 

higher qualification 

in Built Environment 

and proof thereof. 

Experience 

(5 points) 

Tenderer has 

not submitted 

CV and/or 

submitted no 

information to 

determine a 

score. 

Has 4 years or 

less relevant 

experience in 

construction 

management 

and/or site 

supervision and/or 

construction 

project 

management. 

Has 5 years 

relevant 

experience in 

construction 

management 

and/or site 

supervision 

and/or 

construction 

project 

management. 

Has 6 years 

relevant experience 

in construction 

management 

and/or site 

supervision and/or 

construction 

project 

management. 

Has 7 years 

relevant experience 

in construction 

management and/or 

site supervision 

and/or construction 

project 

management. 

Greater than or 

equal to 8 years’ 

relevant experience 

in construction 

management and/or 

site supervision 

and/or construction 

project 

management. 
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Weight – 5 points Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

Civil 

Engineer/ 

Technologist 

Qualification 

(3 points) 

Tenderer has 

submitted no 

information to 

determine a 

score 

Tenderer has 

submitted 

irrelevant 

qualifications 

NQF Level 5 

qualification in 

Civil 

Engineering and 

proof thereof. 

NQF Level 6 

qualification in Civil 

Engineering and 

proof thereof. 

NQF Level 7 

qualification in Civil 

Engineering and 

proof thereof. 

NQF Level 8 or 

higher 

qualification in 

Civil Engineering 

and proof 

thereof. 

Experience 

(2 points) 

Tenderer has 

submitted no 

information to 

determine a 

score 

Tenderer has 

less than 5 

years 

experience in 

civil engineering 

for pavement, 

traffic, 

geotechnical or 

Integrated 

Transport 

Systems (ITS). 

Greater than or 

equal to 5 years 

but less than 6 

years relevant 

experience in 

civil engineering 

for pavement, 

traffic, 

geotechnical or 

Integrated 

Transport 

Systems (ITS). 

Has 6 years 

relevant 

experience in civil 

engineering for 

pavement, traffic, 

geotechnical or 

Integrated 

Transport Systems 

(ITS). 

Has 7 years 

relevant 

experience in civil 

engineering for 

pavement, traffic, 

geotechnical or 

Integrated 

Transport Systems 

(ITS). 

Greater than or 

equal to 8 years’ 

relevant 

experience in civil 

engineering for 

pavement, traffic, 

geotechnical or 

Integrated 

Transport 

Systems (ITS). 
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Weight – 5 points Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

Electrical 

Engineer / 

Technologist / 

Technician 

Qualification 

(3 points) 

Tenderer has 

submitted no 

information 

to determine 

a score 

 

NQF Level 5 

qualification in 

electrical 

engineering and 

proof thereof. 

NQF Level 6 

qualification in 

electrical 

engineering and 

proof thereof. 

NQF Level 7 

qualification in 

electrical 

engineering and 

proof thereof. 

NQF Level 8 or 

higher qualification 

in electrical 

engineering and 

proof thereof. 

Experience 

(2 points) 

Tenderer has 

submitted no 

information 

to determine 

a score 

Less than 5 

years 

relevant 

experience in 

electrical 

engineering. 

Can issue 

COC’s 

Greater than or 

equal to 5 years 

but less than 6 

years relevant 

experience in 

electrical 

engineering. 

Can issue COC’s 

Greater than or 

equal to 6 years but

less than 7 years 

relevant experience 

in electrical 

engineering. Can 

issue COC’s 

Greater than or 

equal to 7 years but

less than 8 years 

relevant experience 

in electrical 

engineering. Can 

issue COC’s 

Greater than or 

equal to 8 years’ 

relevant 

experience in 

electrical 

engineering. Can 

issue COC’s 
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Weight – 5 points Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

Mechanical 

Engineer / 

Technologist / 

Technician 

Qualification 

(3 points) 

Tenderer has 

submitted no 

information 

to determine 

a score 

Tenderer has 

submitted 

irrelevant 

qualifications. 

NQF Level 5 

qualification in 

mechanical 

engineering and 

proof thereof. 

NQF Level 6 

qualification in 

mechanical engineering 

and proof thereof. 

NQF Level 7 

qualification in 

mechanical 

engineering and proof 

thereof. 

NQF Level 8 or 

higher qualification 

in mechanical 

engineering and 

proof thereof. 

Experience 

(2 points) 

Tenderer has 

submitted no 

information 

to determine 

a score 

Less than 2 

years relevant 

experience in 

mechanical 

weighing 

systems. 

Greater than or 

equal to 2 years 

but less than 3 

years relevant 

experience in 

mechanical 

weighing 

systems. 

Greater than or equal 

to 3 years but less than 

4 years relevant 

experience in 

mechanical weighing 

systems. 

Greater than or equal 
to 4 years 

but less than 5 years 

relevant experience in 

mechanical weighing 

systems. 

Greater than or 

equal to 5 years’ 

relevant experience 

in mechanical 

weighing systems. 
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Weight – 5 points Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

Health and 

Safety Officer 

Qualification 

(3 points) 

Tenderer has 

submitted no 

information 

to determine 

a score 

NQF Level 6 

qualification and 

proof thereof. 

NQF Level 7 

qualification and 

proof thereof. 

NQF Level 8 or 

higher qualification 

and proof thereof. 

Experience 

(2 points) 

Tenderer has 

submitted no 

information 

to determine 

a score 

Has less than 

5 years 

relevant 

experience as 

a Health & 

Safety Officer 

in construction 

projects 

Greater than 

or equal to 5 

years but less 

than 6 years 

relevant 

experience as 

a Health & 

Safety Officer 

in construction 

projects. 

Greater than 6 

years but less than 

7 years relevant 

experience as a 

Health & Safety 

Officer in 

construction 

projects. 

Greater than 7 

years but less than 

8 years relevant 

experience as a 

Health & Safety 

Officer in 

construction 

projects. 

Greater than or 

equal to 8 years’ 

relevant experience 

as a Health & 

Safety Officer in 

construction 

projects. 
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T2.2-06: Evaluation Schedule – Quality Management

The tenderer is to note that if successful, and awarded the contract, shall execute and complete 

the contract as per the Quality Management Standard, TNPA-QUAL-REQ-014.1 General Quality 

Requirements for Contractors and Suppliers (as attached as an Annexure of this RFP).  

The tenderer shall as a minimum submit the following: 

1. Project Quality Plan which satisfies the technical and quality requirements of the works,

identifying all procedures, reviews, audits, controls and records used to control and verify

compliance with the Works Information.

2. Quality Control Plans Specific to the Works Information not limited to the following:

− TMS Design

− TMS Construction and Installation

3. A signed Quality Policy.

Quality Management: 

Due consideration must be given to the deliverables required to execute and complete the 

contract as per the: 

• TNPA-QUAL-REQ-14.1 _General Quality Requirements for Contractors and Suppliers

(Annexure to the Scope of Works)

• ISO 9001:2015 Quality Management Systems (QMS) requirements and must include:

1. The Project Quality Plan (PQP) details how the Contractor’s Quality System will be applied to

the Scope of Work specified in the contract and shall include the following as key elements: 

a) A brief project scope of works includes a description of the Contractor’s Project

organization, with key positions and responsibilities identified and individuals named.

The organization structure shall also indicate resources committed to the management

and co-ordination of Quality Assurance/Quality Control (QA/QC) activities. (Resource

allocation)

b) Provide a description of how documents provided by Transnet to the Contractor/created

by contractor are to be managed. (Documentation management and control).

c) Include Quality activities relevant to the Scope of Work, identifying applicable

procedures, reviews, audits, controls and records used to control and verify compliance

with specified Contractual requirements. (Performance evaluation and monitoring)

d) Include a listing of all Special Processes (e.g. Factory Testing of specialized electronic

equipment and parts, corrosion protection, impact testing, sealant and any other related

tests material traceability etc.) envisaged for use. (Inspection and Testing)

e) Control of externally provided services. (Subcontractors and Suppliers)
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2. The Quality Control Plans shall be Project Specific as per the Scope of Work and shall

include the following as key elements:

a) Detailed sequence of activities (Mandatory documents, Pre-construction, 

construction/operation activity sequences, Post construction activities, etc) 

b) Include applicable procedures/code/drawings and specifications (Documented

procedures/ Standards/ Code/ regulation/ specification/ Drawing where applicable to

each listed activity)

c) Include all intervention points (i.e. hold, witness, verify) per listed activities in the QCP.

(Clearly indicate how the inspection intervention by relevant parties will be categorized

per activity listed in the QCP)

d) Include all Verification documentation/Field inspection checklist (Clearly indicate the

verification records per each activity such as Certificates, reports, forms, checklist,

method statements, Plans etc)

e) Include all relevant signatories (i.e. Contractor, Approved Inspection Authority (AIA),

Transnet) (Clearly indicate the sign-off intervention for all responsible parties per QCP)

This QCP shall identify all inspection, test, and verification requirements to meet Contractual 

obligations, specifications, drawings, and related details including destructive and non-

destructive testing, witness, and hold points. 

3. A signed Quality Policy based on International Organisation for Standardisation (ISO 9001)

that displays the five key policy requirements. These requirements include:

a) Is appropriate to the purpose and context of the organization and supports

its strategic direction,

b) Provides a framework for setting quality objectives,

c) Includes a commitment to satisfy applicable requirements,

d) Includes a commitment to continual improvement of the quality

management system, and

e) Is communicated and understood within the organization.

Tenderers are advised to take note of the below scoring criteria that will be used to evaluate 

the quality submissions as part of the bidding process. 
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The scoring of the Quality Management will be as follows: 

Evaluation Category 
Maximum 

Score 
Evaluation Criteria Rating 

Quality 

Requirements 

(10 Points) 

Project Quality Plan (as per TNPA-QUAL-REQ-

014.1) 

The Project Quality Plan (PQP) details how the 

Contractor’s Quality System will be applied to the 

Scope of Work specified in the contract and shall 

include the following as key elements: 

1) Include a description of the Contractor’s

Project organization, with key positions and

responsibilities identified and individuals

named. The organization structure shall also

indicate resources committed to the

management and co-ordination of Quality

Assurance/Quality Control (QA/QC) activities.

2) Provide a description of how documents

provided by Transnet to the Contractor are to

be managed. Documentation

management/control

3) Include all quality activities relevant to the

Scope of Work, identifying all procedures,

reviews, audits, controls and records used to

control and verify compliance with specified

Contractual requirements.

4) Include a listing of all Special Processes (e.g.

welding, non-destructive testing, cube testing

etc.) envisaged for use.

5) Control of externally provided services.

5 

The tenderer has 

submitted no 

information to 

determine a 

score. 

   0 

Only one (1) of 

Five (5) key 

elements met 
   20 

Two (2) of Five 

(5) key elements

met 
   40 

Three (3) of Five 

(5) key elements

met 
  60 

Four (4) of Five 

(5) key elements

met 
  80 

All Five (5) key 

elements met 

   100 

Quality Control Plans (as per TNPA-QUAL-

REQ-014.1) 

Quality Control Plan (QCP) specific to the Project but 
not limited to: 

1.TMS Design. – 30%

2.TMS Construction and Installation. – 70%

4 

The tenderer has 

submitted no 

information to 

determine a 

score. 

 0 

One (1) of Five 

(5) key elements

met 
  20 
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The Quality Control Plan shall be Project Specific as 
per the Scope of Work and shall include the following 
as key elements: 

1) Detailed sequence of activities 

(construction/fabrication)

2) Include all procedures/code specifications

3) Include all intervention points (i.e. hold,

witness, verify)

4) Include all Verification documentation/Field

inspection checklist

5) Include all relevant signatories (i.e.

Contractor, Approved Inspection Authority

(AIA), Transnet)

Two (2) of Five 

(5) key elements

met 
  40 

Three (3) of Five 

(5) key elements

met 
  60 

Four (4) of Five 

(5) key elements

met 
  80 

All 5 key 

elements are met 

 100 

Quality Policy (as per ISO 9001:2015) 

Quality Policy shall include the following key policy 

elements: 

1) is appropriate to the purpose and context of

the organisation and supports its strategic

direction,

2) provides framework for setting quality

objectives,

3) includes a commitment to satisfy applicable

requirements,

4) includes a commitment to continual

improvement of QMS, and

5) is communicated and understood within the

organisation.

1 

The tenderer has 

submitted no 

information to 

determine a 

score. 

  0 

One (1) of Five 

(5) key policy

elements met 
  20 

Two (2) of Five 

(5) key policy

elements met 
  40 

Three (3) of Five 

(5) key policy

elements met. 
  60 

Four (4) of Five 

(5) key elements

met 
  80 

All Five (5) key 

elements met 

 100 
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T2.2-07: Evaluation Schedule: Health and Safety Requirements

Submit the following documents as a minimum with your tender:  

1. Signed Health and Safety Plan as per scope of work in line with TNPA Health & Safety Specification and the tenderer must

include these minimum requirements:

1. Project Scope

2. Health and Safety Policy

3. Hazard Identification and Risk Assessment

4. Legal & Other requirements

5. Accountabilities and Responsibilities

6. Competence, training and awareness

7. Occupational Health and Hygiene

8. Working at Heights

9. Incident Reporting and Investigation

10. Audits and Inspections

2. Detailed activity-based project specific Risk Assessment (RA), aligned to scope of work and TNPA Baseline Risk Assessment.

1. Site Establishment

2. Installation of Structural Steel and Canopy.

3. Installation of Electrical Works.

4. Building and Concrete Works.

5. Working on Heights.
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3. Safety, Health & Environmental Policy signed and dated by the Top Management. List the five elements -

1. Commitment to Safety and prevention of pollution,

2. Continual improvement,

3. Compliance to legal requirements, appropriate to the nature of contractor’s activities,

4. Hold management accountable for development of the safety systems

5. Include objectives and targets.

4. Complete and return with tender documentation the Contractor Health & Safety Questionnaire included as a returnable, attach

all required supporting documents.

1. Valid Letter of Good Standing

2. Safety Induction/ orientation booklet or similar

3. Incident Management Procedure

4. Previous H&S Recognition Certificate
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The scoring of the Tenderer’s Health and safety requirements will be as follows: 

Points 10 2 5 1 2

Signed Health and Safety 

Plan as per scope of work 

in line with TNPA H&S 

specification. 

1.Project Scope

2.Health and Safety Policy

3.HIRA

4.Legal & Other

requirement 

5.Accountabilities and

Responsibilities 

6.Competence, training

and awareness 

7.Occupational Health

and Hygiene 

8.Working @ Heights

9.Incident Reporting and

Investigation 

10.Audits and Inspections

Detailed activity-based 

project specific Risk 

Assessments (RA), aligned 

to scope of work, TNPA 

baseline risk assessment, 

and TNPA H&S 

Specification. 

1. Site Establishment.

2. Installation of

Structural Steel and

Canopy.

3. Installation of

Electrical Works.

4. Building and

Concrete Works.

5. Working on Heights.

Signed and date Health and Safety 

Policy: 

1) Commitment to Safety,

Pollution Prevention

2) Continual Improvement

3) Compliance to Legal

requirements

4) Holding management

accountable for development

of safety systems

5) Included objectives and

targets.

Complete and return with 

tender documentation the 

Contractor Health & Safety 

Questionnaire included as a 

returnable, attach all required 

supporting documents.  

1. Valid Letter of Good

Standing

2. Safety Induction/

orientation booklet or

similar

3. Incident Management

Procedure.

4. Previous H&S

Recognition Certificate
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Score 0 No response – Generic 

document submitted or 

irrelevant to the project. 

No response - Risk 

assessment methodology is 

provided but not aligned to 

project scope and Risk 

Assessment not signed. 

No response - The Tenderer has 

submitted no information or Health & 

Safety Policy not signed and dated. 

No response - Health and Safety 

questionnaire is not fully 

completed and no supporting 

documents attached. 

Score 20 The tenderer has submitted 

project specific H&S Plan 

including two (2)-three (3) 

stated employer’s 

requirements 

Risk assessment methodology is 

provided with the risk 

assessment. 1 major activity 

are provided in task-based risk 

assessment and are aligned to 

the project. 

Safety, Health & Environmental Policy 

signed and dated by the Chief Executive 

Officer including one (1) key element. 

The tenderer has submitted one 

(1) document either Contractor

Safety Questionnaire or supporting 

documents. 

Score 40 The tenderer has submitted 

project specific H&S Plan 

including four (4)-five (5) 

stated employer’s 

requirements 

Risk assessment methodology is 

provided with the risk 

assessment. 2 major activities 

are provided in task-based risk 

assessment and are aligned to 

the project. 

Safety, Health & Environmental Policy 

signed and dated by the Chief Executive 

Officer including two (2) key elements. 

The tenderer has submitted two 

(2) documents either Contractor

Safety Questionnaire or supporting 

documents. 

Score 60 The tenderer has submitted 

project specific H&S Plan 

including six (6)-seven (7) 

Risk assessment methodology is 

provided with the risk 

assessment. 3 major activities 

Safety, Health & Environmental Policy 

signed and dated by the Chief Executive 

Officer including three (3) key elements. 

The tenderer has submitted three 

(3) documents either Contractor
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stated employer’s 

requirements 

are provided in task-based risk 

assessment and are aligned to 

the project. 

Safety Questionnaire or supporting 

documents. 

Score 80 The tenderer has submitted 

project specific H&S Plan 

including eight (8)-nine (9) 

stated employer’s 

requirements 

Risk assessment methodology is 

provided with the risk 

assessment. 4 major activities 

are provided in task-based risk 

assessment and are aligned to 

the project. 

Safety, Health & Environmental Policy 

signed and dated by the Chief Executive 

Officer including four (4) key elements. 

The tenderer has submitted four 

(4) documents either Contractor

Safety Questionnaire or supporting 

documents. 

Score 

100 

The tenderer has submitted 

project specific H&S Plan 

including ten (10) stated 

employer’s requirements 

Risk assessment methodology is 

provided with the risk 

assessment. 5 major activities 

are provided in task-based risk 

assessment and are aligned to 

the project. 

Safety, Health & Environmental Policy 

signed and dated by the Chief Executive 

Officer including all five (5) key 

elements. 

The tenderer has submitted five 

(5) documents either Contractor

Safety Questionnaire or supporting 

documents. 
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1. Safe Work Performance

1A Injury Experience / Historical Performance – Alberta 
0.5 

Use the previous three years injury and illness records to complete the following: 

Year 

Number of medical treatment cases 

Number of restricted workday cases 

Number of lost time injury cases 

Number of fatal injuries 

Total recordable frequency 

Lost time injury frequency 

Number of worker manhours 

Action taken to prevent re-occurrence 

1 Medical Treatment Case Any occupational injury or illness requiring treatment provided by a 
physician or treatment provided under the direction of a physician 

2 Restricted Workday Case Any occupational injury or illness that prevents a worker from performing 
any of his/her craft jurisdiction duties 

3 Lost Time injury Cases Any occupational injury that prevents the worker from performing any work 
for at least one day 

4 Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury 
cases multiplied by 200,000 then divided by total manhours 

5 Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by 
total manhours 

1B Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

Industry Code: Industry Classification: 

Year 

Industry Rate 

Contractor Rate 

% Discount or Surcharge 

Is your Workers’ Compensation account in good standing? 

(Please provide letter of confirmation) 0.5 

Yes No 
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2. Citations

2A Has your company been cited, charged or prosecuted under Health, Safety and/or 
Environmental Legislation in the last 5 years? 

If yes, provide details: 

Yes No 

2B Has your company been cited, charged or prosecuted under the above Legislation in 
another Country, Region or State? 

If yes, provide details: 

Yes No 

3. Citations

Does your company have a Certificate of Recognition? Yes No 

If yes, what is the Certificate No: Issue 
Date: 

4. Safety Program

4A Submit your company written health and safety plan? 

Submit for provide a copy for review 
2 

4B Submit your company pocket safety booklet for field distribution? 0.5 

4C Health and safety plan should contain the following elements 

Yes No Yes No 

Health and Safety Policy Equipment Maintenance 

Incident Management and 
reporting 

Emergency 
Preparedness/Response 

Recordkeeping & Statistics Hazard Assessment and Risk 
Management and training 

Reference to Legislation Safe Work Practices 

General Rules & 
Regulations 

Safe Work Procedures and Safe 
operating procedures 

Roles and responsibilities Workplace Inspections 

Responsibilities Investigation Process 

PPE Standards Training Policy & Program 

Environmental Standards Communication Processes 

Work Program or look 
ahead plan 

Competency and Training 

5. Training Program

5A Attach orientation program for new hire employees? 

include a course outline. Does it include any of the following: 
1 

Yes No Yes No 

General Rules & Regulations Confined Space Entry 

Emergency Reporting Trenching & Excavation 

Injury Reporting Signs & Barricades 

Legislation Dangerous Holes & Openings 
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Right to Refuse Work Rigging & Cranes 

Personal Protective 
Equipment 

Mobile Vehicles 

Emergency Procedures Preventative Maintenance 

Project Safety Committee Hand & Power Tools 

Housekeeping Fire Prevention & Protection 

Ladders & Scaffolds Electrical Safety 

Fall Arrest Standards Compressed Gas Cylinders 

Aerial Work Platforms Weather Extremes 

5B Submit a program for training newly hired or promoted supervisors? 

Tenderer must submit an outline for evaluation which include instruction on the following: 1 

Yes No Yes No 

Employer Responsibilities Safety Communication 

Employee Responsibilities First Aid/Medical Procedures 

Due Diligence New Worker Training 

Safety Leadership Environmental Requirements 

Work Refusals Hazard Assessment 

Inspection Processes Pre-Job Safety Instruction 

Emergency Procedures Drug & Alcohol Policy 

Incident Investigation Progressive Disciplinary Policy 

Safe Work Procedures Safe Work Practices 

Safety Meetings Notification Requirements 

6. Safety Activities

6A Do you conduct safety inspections? 
Yes No Weekly Monthly Quarterly 

Describe your safety inspection process (include participation, documentation requirements, follow-up, report 
distribution) 

Who follows up on inspection action items? 

6B 
Do you hold site safety meetings for field 
employees? If Yes, how often? 

Yes No Daily Weekly Biweekly 

6C Do you hold site meetings where safety is addressed 
with management and field supervisors? 

Yes No Weekly Biweekly Monthly 

6D Is pre-job safety instruction provided before to each new task? Yes No 

Is the process documented? Yes No 

Who leads the discussion? 

6E Do you have a hazard assessment process? Yes No 

Are hazard assessments documented? Yes No 

If yes, how are hazard assessments communicated 
and implemented on each project? 
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Who is responsible for leading the hazard 
assessment process? 

6F Submit your company policies and procedures for environmental protection, spill clean-up, reporting, waste disposal, 
and recycling as part of the Health & Safety Program? 

6G How does your company measure its H&S success? Attach separate sheet to explain 

7. Safety Stewardship

7A Are incident reports and report summaries sent to the 
following and how often? 

Yes No Monthly Quarterly Annually 

Project/Site Manager 

Vice President/Managing Director 

Safety Director/Manager 

President/Chief Executive Officer 

7B How are incident records and summaries kept? How 
often are they reported internally? 

Yes No Monthly Quarterly Annually 

Incidents totalled for the entire company 

Incidents totaled by project 

Subtotaled by superintendent 

Subtotaled by foreman 

7C How are the costs of individual incidents kept?  How 
often are they reported internally? 

Yes No Monthly Quarterly Annually 

Costs totaled for the entire company 

Costs totaled by project 

Subtotaled by superintendent 

Subtotaled by foreman/general foreman 

7D Does your company track non-injury incidents? Yes No Monthly Quarterly Annually 

Near Miss 

Property Damage 

Fire 

Security 

Environmental 

8. Personnel

List key health and safety officers planned for this project.  Attach resume (CV and qualification). 0.5 

Name Position / Title Designation 

Category SACPCMP Number 

9. References

List the last three company’s your form has worked for that could verify the quality and management commitment to your 
occupational Health & Safety program 

Name and Company Address Telephone Number 
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T2.2-08: Evaluation Schedule: Environmental Management

The Tenderer must review the following documents for context to meet the environmental 

requirements, namely: 

a) Transnet Integrated Management System (TIMS) Policy Commitment Statement.

b) Minimum Environmental Standards for Construction: 009-TCC-CLO-SUS-GDL-

11385.26

c) Standard Operating Procedure Construction Environmental Management:  009-TCC-

CLO-SUS-11386

d) Contractor Environmental and Sustainable Specifications: TRN-IMS-GRP-GDL-014.4

1. The tenderer must provide a signed Environmental Policy based on International

Organization for Standardization (ISO) that displays all key components of Top

management’s commitments namely:

• Regulatory compliance and other requirements

• Commitment to the protection of the environment including pollution

prevention

• Commitment to continual improvement of the EMS

• Address the sustainable use of resources/ resource conservation; and

• Is communicated to all employees working for or on behalf of the Contractor

     An unsigned or undated Policy will be allocated a score of 20 

2. The tenderer must provide a project specific Environmental Management Plan. This plan must be clear  on the 

following:

a. A description of the environmental impacts that need to be avoided, managed and mitigated, a description 

of how those impacts will be avoided, managed and mitigated (impact management actions).

b. The method and frequency of monitoring the implementation of the impact management actions.

c. A description of how the environmental incidents will be managed on site.

d. An indication of the roles and responsibilities in the implementation of the impact

     management actions.

e. Records to be kept

f. How non-conformance/non-compliance will be dealt with.
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The scoring of the Tenderer’s Environmental Submission will be as follows: 

Environmental Management Plan 
Environmental Policy 

Points 5 3 2 

Score 0 The Tenderer has submitted no 

information to determine a score. 

The Tenderer has submitted no information 

to determine a score. 

Score 20 EMP only responds to 1-2 of the items 

listed under 2 above. 

Policy addresses 1 of the required elements 

listed under 1 above OR the Policy is unsigned 

nor undated. 

Score 40 EMP only responds to 3 of the items 

listed under 2 above. 

Policy addresses 2 of the required elements 

listed under 1 above. 

Score 60 EMP only responds to 4 of the items 

listed under 2 above. 

Policy addresses 3 of the required elements 

listed under 1 above and is possibly able to 

meet the Employer’s requirements. 

Score 80 EMP only responds to 5 of the items 

listed under 2 above. 

Policy addresses 4 of the required elements 

listed under 1 above and is likely to ensure 

compliance with the stated Employer’s 

requirements. 

Score 100 EMP responds to all the items listed 

under 2 above. 

Policy addresses 5 of the required elements 

listed under 1 above and is likely to ensure 

compliance with the stated Employer’s 

requirements. 
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T2.2-09: Evaluation Schedule: Previous Experience 
Note to tenderers: 

Tenderers are required to demonstrate performance in comparable projects of similar size and 
nature by supplying the following: 

Construction of similar works as detailed in the Works Information with reference to: 
• Design, construction and/or installation of road traffic weighing systems.

The submissions of each similar project need to include the following in order to be 
evaluated: 

1. Reference Letter and/or Completion Certificate shall have the following:
a. Client's Company letterhead
b. Client name and contact details
c. Project description
d. Year of project completion (Start & End Dates)
e. Project duration
f. Contract value
g. Signed by the client

2. Completed Previous Experience Questionnaire form as provided in Annexure A
of this document.

Note to Tenderers: Submissions made without the above numbered items (No.1 and
No. 2) will not be evaluated as part of the evaluation process.

Index of documentation attached to this schedule 

DOCUMENT NAME 

1 

2 

3 

4 

5 

6 

7 
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Score Previous Experience 

0 
Failed to provide required information or inadequate information is provided to 
determine a score. 

20 

Completed Previous Experience Questionnaire (Annexure A of this document) form 
and Reference Letter/Completion Certificate from previous client for: 

- 1 x comparable project of similar nature

40 

Completed Previous Experience Questionnaire (Annexure A of this document) form 
and Reference Letter/Completion Certificate from previous client for: 

- 2 x comparable projects of similar nature

60 

Completed Previous Experience Questionnaire (Annexure A of this document) form 
and Reference Letter/Completion Certificate from previous client for: 

- 3 x comparable projects of similar nature

80 

Completed Previous Experience Questionnaire (Annexure A of this document) form 
and Reference Letter/Completion Certificate from previous client for: 

- 4 x comparable projects of similar nature

100 

Completed Previous Experience Questionnaire (Annexure A of this document) form 
and Reference Letter/Completion Certificate from previous client for: 

- 5 x comparable projects of similar nature
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Annexure A: Previous Experience Questionnaire 

Tenderers must complete this form for each relevant project submitted as evidence of 
experience for the project to be assessed as part of this evaluation criteria.  

*Please ensure the completed form is accompanied by the relevant Client Reference Letter
and/or Completion Certificate.

A. GENERAL PROJECT INFORMATION

1. Project Title/Name: ______________________________________________
2. Client Name (Entity): ______________________________________________
3. Project Location (City, Country): ______________________________________________

Lattitude and Longitude GPS Coordinates: _________________________________
4. Start Date: __________________

Completion Date: __________________
5. Total Project Value (ZAR or Equivalent):
______________________________________________
6. Role of the Tenderer (tick):

☐ Main Contractor
☐ Subcontractor
☐ Consortium Member
☐ Technology/System Supplier Only
☐ Other: __________________________

B. SYSTEM OPERATIONAL DETAILS

7. Type of Weighing System Installed (tick all that apply):
☐ Weigh-In-Motion (WIM) – Free Flow
☐ Weigh-In-Motion (WIM) – Stop-and-Go
☐ Static Axle Weighing
☐ Static Vehicle Weighing (weighbridge)
☐ Other: ___________________________

8. System Operating Conditions:
Traffic Speed Range Supported (km/h): _________________________________
Stop Required for Measurement? ☐ Yes ☐ No

Traffic Type Handled (tick all that apply): 
☐ Light Vehicles
☐ Heavy Vehicles (Trucks)
☐ Combination Vehicles
☐ Other: ___________________________
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9. Average Daily Traffic at Site (if known): ___________________________________

10. Environmental and Road Conditions (brief description):
___________________________________________________________________

___________________________________________________________________

C. TECHNOLOGIES USED IN THE SYSTEM

11. Weighing Sensor Technology (tick all used):
☐ Bending Plate Sensors
☐ Quartz Sensors
☐ Strip Sensors
☐ Load Cell Sensors
☐ Other: ___________________________

12. Traffic Monitoring & Detection Technology (tick all used):
☐ Inductive Loops
☐ Piezoelectric Sensors
☐ Radar Sensors
☐ Lidar Sensors
☐ Infrared Sensors
☐ Other: ___________________________

13. Camera/Imaging Technology (tick all used):
☐ Smart Cameras
☐ ANPR (Automatic Number Plate Recognition)
☐ Vehicle Classification Cameras
☐ None
☐ Other: ___________________________

D. SYSTEM INTEGRATION AND OUTPUT

14. Data Integration Features (tick all that apply):
☐ Real-time Data Transmission
☐ Remote Monitoring Dashboard
☐ Integration with Law Enforcement
☐ Integration with Logistics/Freight Systems
☐ Data Storage/Cloud Backup
☐ Custom Analytics Tools
☐ Other: ___________________________

15. Calibration and Accuracy (if available):
System Accuracy Levels:
___________________________

Was the system independently verified/tested? ☐ Yes ☐ 
No If yes, by whom: ______________________________ 
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E. CONTACTABLE REFERENCE

16. Client Contact Person:

Name: ____________________________ 
Designation: _______________________ 
Contact Email: ______________________ 
Contact Phone: _____________________

F. DECLARATION

I, the undersigned, certify that the above information is true and correct to the best of 
my knowledge and that supporting documentation is submitted as required. 

Name of Person Completing Form: _________________________________________ 
Position in Company: _________________________________________ 
Date: _________________________________________ 
Signature: _________________________________________
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T2.2-10: Evaluation Schedule: Method Statement 

Note to tenderers:

Tenderers are required to submit a comprehensive Method Statement that clearly 
demonstrates their approach to delivering the full scope of works, from design to 
construction and commissioning, for the automated weighing system project. 

To ensure uniformity and facilitate fair and objective evaluation, the Method Statement must be

structured into two distinct sections: 

SECTION A: DESIGN PHASE METHODOLOGY 

This section must detail the tenderer’s approach to system design across all engineering 
disciplines (Electrical, Mechanical, and Civil). The method statement must specify: 

1. Review of Employer’s design and identification of elements to be designed by the
Contractor.

2. Design development process including milestone reviews, approval gates, and
compliance with applicable standards and specifications.

3. Procedures for preparing and submitting workshop drawings and specifications.

4. Quality assurance procedures during the design phase.

5. Design tools, technologies, and software to be used.

Discipline-Specific Design Requirements: 

• Electrical Design – Power supply planning, cable routing, SCADA architecture,
protection systems.

• Mechanical Design – Load-bearing structures, weighing mechanisms, fabrication
plans.

• Civil/Structural Design – Foundations, road surface alterations, cable trenches, and
surface reinstatement.

SECTION B: CONSTRUCTION & INSTALLATION PHASE METHODOLOGY 

This section must cover the contractor’s complete approach to delivering the physical works, 
system installation, and final integration, including but not limited to: 

1. Work sequencing and construction programme.

2. Site preparation, safety measures, and environmental controls.

3. Integration of mechanical, electrical and civil activities.

4. System testing and commissioning.
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5. Procedures for NCRS certification, trining, and final handover.

Discipline-Specific Construction Requirements: 

• Electrical Works – Installation of electronic systems, cable laying, SCADA setup,
system integration with ICT infrastructure.

• Mechanical Installation – Installation and testing of weigh-in-motion system,
FAT/SAT protocols, commissioning, trial operation, handover and maintenance
planning.

• Civil Works – Execution of trenching, foundation casting, road saw cutting, and
surface reinstatement.

PROJECT ORGANOGRAM 

The method statement MUST include a project organogram. Failure to submit a project 
organogram with the method statement will result in a score of zero (0) for this section of 
the technical evaluation criteria. 

Mandatory Formatting and Submission Instructions 

To be eligible for evaluation, each Method Statement submission must: 

a. Be clearly and logically structured under Design Phase and Construction Phase

sections.

b. Include all items listed as compulsory requirements for each discipline.

c. Demonstrate a tailored approach to this specific project – generic or irrelevant

submissions will not be evaluated.

d. Describe how the methodology supports achieving project timelines and addresses
potential risks.

e. Identify responsible personnel and quality control procedures across all phases.

f. Provide details of applicable standards, procedures, and software tools to be used.

g. Be accompanied by any necessary diagrams, flowcharts, or Gantt charts where
relevant.

h. Show innovation, responsiveness to possible site constraints, and adaptability to
changes.
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Important Notice 

• Non-conforming Method Statements (i.e. those that do not explicitly address the
listed compulsory components per discipline) will be considered non-responsive

and will not be scored.

• Evaluation will be performed using a structured linear scale from Score 0 to 100,
based on how many required elements are satisfactorily addressed, and the quality
and specificity of the proposed approach.

Please note: Tenderers are required to provide detailed method statements for the 
categories as listed above. Each sub-category as listed will be scored based on the 
linear scale below, and will be averaged and weighed to provide a final score. 
Tenderers to note that they will not achieve an “acceptable” score should they not 
provide the information (notably the Project Organogram) as required in this 
Returnable.

The table below will be used as guidelines for scoring / evaluating the method statement 
submitted by the Tenderer: 
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1. Review of Employer’s design and identification of
elements to be designed by the Contractor.

2. Design development process including milestone
reviews, approval gates, and compliance with
applicable standards and specifications.

3. Procedures for preparing and submitting drawings
and specifications.

4. Quality assurance procedures during the design
phase.

5. Design tools, technologies, and software to be used.
Discipline-Specific Design Requirements: 

• Electrical Design – Power supply planning, cable
routing, SCADA architecture, protection systems.

• Mechanical Design – Load-bearing structures,
weighing mechanisms, fabrication plans.

• Civil/Structural Design – Foundations, road
surface alterations, cable trenches, and
reinstatement.

No method statement provided, or submission is generic and irrelevant to the 
scope. Less than two (2) of the compulsory design components are addressed. 
No evidence of design process, standards, or project-specific tailoring. No 
project organogram submitted with method statement.

Score 0

Methodology is poorly presented and not tailored to project objectives. Only 
two (2) compulsory design components addressed in detail. No structured 
approach to QA, approvals, or integration between disciplines.

Score 20

Methodology is partially tailored to project needs but lacks depth in addressing 
the critical design characteristics. Only three (3) compulsory components 
addressed in detail. Limited clarity on design sequencing, standards, or risk 
management.

Score 40

Satisfactory and relevant methodology covering four (4) compulsory 
components in detail. Adequate evidence of design process, QA/QC, and 
project-specific standards. Some tailoring to the project site and objectives.

Score 60

Comprehensive and well-structured methodology covering five (5) compulsory 
components. Approach is clearly tailored to the project objectives and 
sufficiently flexible to accommodate design changes. Detailed QA/QC, 
sequencing, and integration between disciplines.

Score 80

Besides meeting the “80” criteria, the methodology approaches design in an 
innovative and efficient way, indicating outstanding knowledge of best 
practices. Submission addresses all five (5) compulsory components with 
exceptional detail, proposes improvements, and incorporates state-of-the-art 
tools, technologies, and value-adding solutions.

Score 100

Points (10)

DESIGN PHASE METHODOLOGY 

This section must detail the tenderer’s approach to system 
design across all engineering disciplines (Electrical, 
Mechanical, and Civil). The method statement must specify: 
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& INSTALLATION PHASE CONSTRUCTION 
METHODOLOGY 

This section must cover the contractor’s complete approach 
to delivering the physical works, system installation, and 
final integration, including but not limited to: 

1. Work sequencing and construction programme.
2. Site preparation, safety measures (traffic

management), and environmental controls. 
3. Integration of mechanical, electrical and civil

activities.
4. System testing and commissioning.
5. Procedures for NCRS certification, training, and final

handover. 
Discipline-Specific Construction Requirements: 

• Electrical Works – Installation of electronic
systems, cable laying, SCADA setup, system
integration with ICT infrastructure.

• Mechanical Installation – Installation and testing
of weigh-in-motion system, FAT/SAT protocols,
commissioning, trial operation, handover and
maintenance planning.

• Civil Works – Execution of trenching, foundation
casting, road saw cutting, and surface reinstatement.

No method statement provided, or submission is generic and 
irrelevant to the scope. Less than two (2) of the compulsory 
construction components are addressed. No construction 
sequence, QA/QC, or project-specific detail. No project organogram 
submitted with method statement. 

Score 0 

Poorly presented methodology, not tailored to the project 
objectives. Only two (2) compulsory construction components 
addressed in detail. Lacks clear construction sequencing, risk 
mitigation, or integration of disciplines. 

Score 20 

Methodology is partially tailored to project needs but lacks detail 
in execution. Only three (3) compulsory components addressed in 
detail. Limited clarity on QA/QC, commissioning, NCRS 
certification, or site safety controls. 

Score 40 

Satisfactory and relevant methodology covering four (4) 
compulsory components in detail. Adequate evidence of 
construction sequencing, QA/QC, and risk mitigation. Shows some 
tailoring to site-specific constraints and project requirements. 

Score 60 

Comprehensive and well-structured methodology covering five (5) 
compulsory components. Detailed sequencing of works, QA/QC, 
HSE controls, and integration between disciplines. Demonstrates 
readiness for NCRS certification, training, and handover.

Score 80 

Besides meeting the “80” criteria, the construction methodology is 
innovative, efficient, and value-adding, with clear measures 
to enhance quality, safety, and efficiency. Submission addresses 
all five (5) compulsory components with exceptional detail, 
demonstrates superior knowledge of advanced installation 
practices, and provides contingency planning for potential site 
challenges. 

Score 100 

Points(10)
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________________________________________________________________________________________________________ 
T2.2-11: Authority to submit a Tender. 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 
certificate set out below for his category of organisation or alternatively attach a certified copy of a company / 
organisation document which provides the same information for the relevant category as requested here. 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

A. Certificate for Company

I,_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ __ _ _ , chairperson of the board of directors of _ _ _ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _, hereby confirm that by resolution of the board taken on  _ _ _ 
__ _ _ _ _  (date), Mr/Ms _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ , acting in the capacity of _ _ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _  _ _ _ _ _ _, was authorised to sign all documents in connection with this tender offer and any 
contract resulting from it on behalf of the company. 

Signed Date 

Name Position Chairman of the Board of Directors 

B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ hereby authorise Mr/Ms _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _, acting in the capacity of _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _, to sign all documents in connection with the tender offer  for Contract _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ _ and any contract resulting from it on our behalf. 

Name Address Signature Date 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the 
Partnership. Attach additional pages if more space is required. 
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________________________________________________________________________________________________________
C. Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms _ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _, an authorised signatory of the company _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ , acting in the capacity of lead partner, to sign all documents in 
connection with the tender offer for Contract _ _ _ _ __ _ _ and any contract resulting from it on our 
behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 
signatories of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a 

statement that all partners are liable jointly and severally for the execution of the contract and that 

the lead partner is authorised to incur liabilities, receive instructions and payments and be 

responsible for the entire execution of the contract for and on behalf of any and all the partners. 

Name of firm Address 
Authorising signature, name (in 
caps) and capacity 

D. Certificate for Sole Proprietor

I, _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _, hereby confirm that I am the sole owner of the business trading as 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _. 

Signed Date 

Name Position Sole Proprietor 
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T2.2-12: Record of Addenda to Tender Documents 

The tenderer hereby confirms that the following communications were received from the 

Employer  before the submission of this tender offer, amending the tender documents and have 

been taken all the Addenda into account in this tender offer:  

Date Title or Details of Addenda 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Attach additional pages if more space is required. 
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TRANSNET NATIONAL PORTS AUTHOURITY  
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING SYSTEMS IN 
THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS

____________________________________________________________________________ 
T2.2-13 Letter/s of Good Standing with the Workmen’s Compensation Fund

Attached to this schedule is the Letter/s of Good Standing. 
1. 
2. 
3. 
4. 

Name of Company/Members of Joint Venture: 

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

..............................................................................................................................

........................................................................................................................... 
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T2.2-14: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works and 

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the 

Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and 
provide possible mitigation thereof. 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are at the 

Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-15: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the works 
as described in the Works Information.   

Equipment Type and Availability – 

Description 

Hourly Rate Number of 

Equipment 

Details of 

Ownership 
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_______________________________________________________________________________________________________ 

T2.2-16: Schedule of Proposed Sub-contractors 

The tenderer is required to provide details of all the sub-contractor that will be utilised in the execution of 

the works. 

Tenderer to note that after award, any deviations from this list of proposed sub-contractor 
will be subject to acceptance by the Project Manager in terms of the Conditions of 

Contract. 

Provide information of the Sub-contractor below:

Name of Proposed Sub-

contractors Address Nature of work 

Amount 

of 

Worked 

Percentag

e of work 

% Black 

Owned 
EME QSE 

Yout

h 
Women Disabilities 

Rural/ 

Underdeveloped 

areas/ 

Townships 

Military 

Veteran

s 

□ □ □ □ □ □ □ 

Name of Proposed Sub-

contractor Address Nature of work 

Amount 

of 

Worked 

Percentag

e of work 

% Black 

Owned 
EME QSE 

Yout

h 

Wome

n 
Disabilities 

Rural/ 

Underdeveloped 

areas/ 

Townships 

Military 

Veteran

s 

□ □ □ □ □ □ □ 

Name of Proposed Sub-

contractor Address Nature of work 

Amount 

of 

Worked 

Percentag

e of work 

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdev

eloped 

areas/ 

Military 

Veterans 
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Township

s 

□ □ □ □ □ □ □ 

Name of Proposed Sub-

contractor Address Nature of work 

Amount 

of 

Worked 

Percentag

e of work 

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdev

eloped 

areas/ 

Township

s 

Military 

Veterans 

□ □ □ □ □ □ □
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T2.2-17: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 



TRANSNET NATIONAL PORTS AUTHOURITY    
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP  
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING SYSTEMS IN 
THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS 
 

 

CPM 2020 – Rev 01  Part T2: Returnable Schedules 
 Page 1 of 2 T2.2-17a: Job Creation  
 
 
  

T2.2-17a: JOB-CREATION SCHEDULE 

The Government has identified State Owned Enterprises sourcing activities as a key enabler to 

achieve the National Development Plan (NDP) objective of reducing unemployment from the 

current baseline of 28% to 6%.  

In order to give effect to these job creation objectives, Tenderers are required to provide the 

following undertaking of new jobs that will be created (either by them or by their 

subcontractors) should they be awarded this tender. 

Tenderers to note, that if successful, any deviations from the Job creation Schedule 

in the contract phase will be subject to acceptance by the Project Manager in terms 

of the Conditions of Contract. Please also note the applicable Z clauses in Contract 

Data by Employer. 

 

(a) Please indicate total number of new jobs that will be created over the term of the contract: 

Total number and 

value of new jobs 

created 

Total number of new 

jobs 

Total rand value of new jobs 

created 

  

(b) The total number of new jobs created, please indicate the number and value of new jobs 

to be created for the following designated groups: 

 Total number of new 

jobs 

Total rand value of 

new jobs 

Black men   

Black women   

Black Youth   

Black people living in rural or 

underdeveloped areas or townships 

  

Black People with Disabilities   

(c) The total number of new jobs created, please indicate the number of skilled, semi-skilled 

and unskilled new jobs that will be created over the term of the contract: 

 Total number 

of Skilled 

jobs 

Total number 

of Semi-skilled 

jobs 

Total number 

of Unskilled 

jobs 

Black men    

Black women    

Black Youth    
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Black people living in rural or 

underdeveloped areas or townships 

   

Black People with Disabilities    

Other    

(d) Please indicate the number of new jobs to be created, broken down per quarter over the 

term of the contract.  

Year 1 Q1 Q2 Q3 Q4 

Total number of new jobs     

Number of new jobs for Black men     

Number of new jobs for black women     

Number of new jobs for black youth     

Number of new jobs for black people 

living in rural or underdeveloped 

areas or townships 

    

Number of new jobs for black People 

with Disabilities 

    

Number of new jobs for other 

categories 

    

Number of new skilled jobs     

Number of new semi-skilled jobs     

Number of new unskilled jobs     
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T2.2-18: ANNEX G Compulsory Enterprise Questionnaire 

The following particulars hereunder must be furnished. 

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

Section 1:  Name of enterprise: 

Section 2:  VAT registration number, if any: 

Section 3:  CIDB registration number, if any: 

Section 4:  CSD number: 

Section 5:  Particulars of sole proprietors and partners in partnerships 

Name Identity number Personal income tax 
number 

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners
Section 6: Particulars of companies and close corporations 

Company registration number 

Close corporation number 

Tax reference number: 

Section 7: The attached SBD4 must be completed for each tender and be attached 

as a tender requirement. 

Section 8: The attached SBD6.1 must be completed for each tender and be 
attached as a requirement. 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 
enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears, has within the last five
years been convicted of fraud or corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and
are to the best of my belief both true and correct.

Signed Date 

Name Position 

Enterprise 
name 
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SBD 6.1 

PREFERENCE POINTS CLAIM FORM 

This preference form must form part of all bids invited. It contains general information and 
serves as a claim for preference points for Specific Goals contribution. Transnet will award 
preference points to companies who provide valid proof of evidence as per the table of evidence 
in paragraph 4.1 below. 

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 or 90/10 preference point system shall be 
applicable. Despite the stipulated preference point system, Transnet shall use the 
lowest acceptable bid to determine the applicable preference point system in a 
situation where all received acceptable bids are received outside the stated 
preference point system. 

1.3 Preference points for this bid shall be awarded for: 

(a) Price;

(b) B-BBEE Status Level of Contribution; and

(c) Any other specific goal determined in the Transnet preferential procurement policy

1.4 The maximum points for this bid are allocated as follows: 

DESCRIPTION POINTS 

PRICE 80 90 

B-BBEE Status Level of Contributor 1 or 2 8 4

EME or QSE 51% Black Owned 12 6

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 0 

Total points for Price and Specific Goals must not exceed 100 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific 
goals together with the bid will be interpreted to mean that preference points for that 
specific goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 



TRANSNET NATIONAL PORTS AUTHOURITY  
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING 
SYSTEMS IN THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS

CPM 2020 Rev 05 Page 4 of 11 Part T2: Returnable Schedules T2.2-18: 
Compulsory Questionnaire 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 

2. DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a
measured entity based on its overall performance using the relevant scorecard
contained in the Codes of Good Practice on Black Economic Empowerment, issued
in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the supply/provision of services, works or goods,
through price quotations, advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No. 53 of 2003);

(g) “functionality” means the ability of a bidder to provide goods or services in
accordance with specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i) “Proof of B-BBEE Status Level of Contributor”

i) the B-BBBEE status level certificate issued by an authorised body or person;

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or

iii) any other requirement prescribed in terms of the B-BBEE Act.

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (
Act No. 53 of 2003);

(k) “rand value” means the total estimated value of a contract in South African
currency, calculated at the time of bid invitations, and includes all applicable taxes
and excise duties.

(l) Specific goals” means targeted advancement areas or categories of persons or
groups either previously disadvantaged or falling within the scope of the
Reconstruction and Development Programme identified by Transnet to be given
preference in allocation of procurement contracts in line with section 2(1) of the
PPPFA.



TRANSNET NATIONAL PORTS AUTHOURITY  
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING 
SYSTEMS IN THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS

CPM 2020 Rev 05 Page 5 of 11 Part T2: Returnable Schedules 
T2.2-18: Compulsory Questionnaire 

) 

3. POINTS AWARDED FOR PRICE

3.1 THE 80/20 or 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

)
𝑷 𝒎𝒊𝒏 𝑷 𝒎𝒊𝒏 

Where 

Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 

Pmin = Comparative price of lowest acceptable bid 

4. EVIDENCE REQUIRED FOR CLAIMING SPECIFIC GOALS

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals,
preference points must be awarded to a bidder for providing evidence in accordance
with the table below:

Specific Goals Acceptance Evidence 

B-BBEE Status Level of Contributor
1 or 2

• B-BBEE Certificate / Sworn - Affidavit / CIPC 
B-BBEE Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC guidelines

EME or QSE 51% Black Owned • Audited Annual Financials
• B-BBEE Certificate / Sworn - Affidavit / CIPC B-BBEE 

Certificate (in case of JV, a consolidated scorecard 
will be accepted) as per DTIC guidelines

4.2 The table below indicates the required proof of B-BBEE status depending on the 
category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit

Large Certificate issued by SANAS accredited verification agency 

QSE Certificate issued by SANAS accredited verification agency 
Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black 
owned) 
[Sworn affidavits must substantially comply with the format that can 
be obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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EME1 Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 
Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 
Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 
ventures) must submit a consolidated B-BBEE Status Level verification certificate for 
every separate bid. 

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 
level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 
of Good Practice. 

4.5 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 
requirements may be changed from time to time by regulatory bodies such as National 
Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 
fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF

PARAGRAPHS 1.4 AND 6.1

6.1 B-BBEE Status Level of Contributor 1 or 2: = ……… (maximum of  8 or 4 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in 
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by 
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the 
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 
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7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 

YES NO 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted.  ............................................ % 
ii)
iii)
iv) Whether the sub-contractor is an EME or QSE.

(Tick applicable box)
YES NO 

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of company/firm:…………………………………………………………………………. 

8.2 VAT registration number:………………………………….………………………………… 

8.3 Company registration number:……….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One person business/sole propriety 
 Close corporation 
 Company 
 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 

7. SUB-CONTRACTING

The name of the sub-contractor………………………………………………………….. 
The B-BBEE status level of the sub-contractor......................................……………..
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8.6 COMPANY CLASSIFICATION 

 Manufacturer 
 Supplier 
 Professional Supplier/Service provider 
 Other Suppliers/Service providers, e.g., transporter, etc. 
[TICK APPLICABLE BOX] 

8.7 Total number of years the company/firm has been in business:…………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 
company/firm, certify that the points claimed, based on the B-BBE status level of 
contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificates, qualifies 
the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of
contributor, which will affect or has affected the evaluation of a bid, or where a
bidder has failed to declare any subcontracting arrangements or any of the
conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have

(a) disqualify the person from the bidding process;
(b) recover costs, losses or damages it has incurred or suffered as a

result of that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered

as a result of having to make less favourable arrangements due to
such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to
another person without disclosing it, Transnet reserves the right to
penalise the bidder up to 10 percent of the value of the contract;

(e) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(f) forward the matter for criminal prosecution.

WITNESSES 
1. ……………………………………………………………………

2. ……………………………………………………………………

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 
DATE: …………………………………………………………… 

ADDRESS ………………………………………………… 
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T2.2-19: NON-DISCLOSURE AGREEMENT  

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an 

authorised signatory: 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, 
having its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, 

Midrand, 1662, South Africa 

and 

........................................................................................................................................... 

(Registration No. .........................................), a private company incorporated and existing under the 

laws of South Africa having its principal place of business at 

........................................................................................................................................... 

........................................................................................................................................... 
WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each 

party may from time to time receive Information relating to the other in respect thereof. In consideration 

of each party making available to the other such Information, the parties jointly agree that any dealings 

between them shall be subject to the terms and conditions of this Agreement which themselves will be 

subject to the parameters of the Tender Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-
contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] 

Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by 

that party and which is made available for the purposes of the Bid to the other party [the 

Receiving Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed 

minutes following oral disclosure and any other information otherwise made available by the 
Disclosing Party or its Agents to the Receiving Party or its Agents, whether before, on or after 

the date of this Agreement, and whether in writing or otherwise, including any information, 
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analysis or specifications derived from, containing or reflecting such information but excluding 

information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than 

as a result of disclosure by the Receiving Party or any of its Agents contrary to the terms 

of this Agreement]; or 
1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated 

by its written records or other reasonable evidence] free of any restriction as to its use or 

disclosure prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can 

be demonstrated by its written records or other reasonable evidence] from a source other 

than the Disclosing Party or its Agents, which source is not bound by any duty of 

confidentiality owed, directly or indirectly, to the Disclosing Party in relation to such 

information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company 
of either party; and 

1.5 Information means all information in whatever form including, without limitation, any 

information relating to systems, operations, plans, intentions, market opportunities, know-how, 

trade secrets and business affairs whether in writing, conveyed orally or by machine-readable 

medium. 

2. CONFIDENTIAL INFORMATION

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to 
the other party [the Receiving Party] will be treated by the Receiving Party as secret and 

confidential and will not, without the Disclosing Party’s written consent, directly or indirectly 

communicate or disclose [whether in writing or orally or in any other manner] Confidential 

Information to any other person other than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical 

and commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 
2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole 

purpose set out in clause 2.2 above, provided that the Receiving Party shall ensure that 

such Agents are made aware prior to the disclosure of any part of the Confidential 

Information that the same is confidential and that they owe a duty of confidence to the 

Disclosing Party. The Receiving Party shall at all times remain liable for any actions of 

such Agents that would constitute a breach of this Agreement; or 
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2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject 

to clause 2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate 

with the Disclosing Party regarding the form, nature, content and purpose of such disclosure or 
any action which the Disclosing Party may reasonably take to challenge the validity of such 

requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than 

as permitted under this Agreement then, upon becoming aware of the same, without prejudice 

to any rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable 

notify the Disclosing Party of such event and if requested take such steps [including the 

institution of legal proceedings] as shall be necessary to remedy [if capable of remedy] the 

default and/or to prevent further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure 
shall not confer on the Receiving Party any rights, including intellectual property rights over the 

Confidential Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any 

copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon 

request, of the Confidential Information provided and any copies made thereof and so far, as is 
reasonably practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or 

other device whatsoever into which it was copied, read or programmed by the Company or 

on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance 

with the requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 
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4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written 

consent of the other party. 

5. DURATION

The obligations of each party and its Agents under this Agreement shall survive the termination of

any discussions or negotiations between the parties regarding the Tender and continue thereafter

for a period of 5 [five] years.

6. PRINCIPAL

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other

person and that it will be responsible for any costs incurred by it or its advisers in considering or

pursuing the Tender and in complying with the terms of this Agreement.

7. ADEQUACY OF DAMAGES

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from 

pursuing any other remedies available to it, either at law or in equity, for any such threatened or 

actual breach of this Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 

shall observe the provisions of such Act [as applicable] or any amendments and re-enactments 

thereof and any regulations made pursuant thereto. 
8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and 

organisational measures in place against unauthorised or unlawful processing of data relating 

to the Tender and against accidental loss or destruction of, or damage to such data held or 

processed by them. 

9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with 

the prior written consent of the other, save that Transnet may assign this Agreement at any 
time to any member of the Transnet Group. 
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9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate 

as a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the 

exercise of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are 

held by a court of competent jurisdiction or other applicable authority to be invalid, void or 
otherwise unenforceable, and the remaining provisions shall remain enforceable to the fullest 

extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised 

on behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and 

the parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

Signed Date 

Name Position 

Tenderer 



TRANSNET NATIONAL PORTS AUTHOURITY  
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING 
SYSTEMS IN THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS

CPM 2020 Rev 01 Part T2: Returnable Schedules 
T2.2-20: Tender Declaration Form Page 1 of 2 

do hereby certify 

T2.2-20: TENDER DECLARATION FORM

NAME OF COMPANY: 

We 

that: 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions
(as applicable) which were submitted by ourselves for tender clarification purposes;

2. we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of
this tender from Transnet sources, other than information formally received from the
designated Transnet contact(s) as nominated in the tender documents;

4. we are satisfied, insofar as our company is concerned, that the processes and
procedures adopted by Transnet in issuing this TENDER and the requirements requested
from tenderers in responding to this TENDER have been conducted in a fair and

transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member
and/or an owner /member / director / partner / shareholder (unlisted companies) of our
company and an employee or board member of the Transnet Group as indicated below:

[Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER: ADDRESS: 

Indicate nature of relationship with Transnet: 
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[Failure to furnish complete and accurate information in this regard may lead to the 
disqualification of your response and may preclude a Respondent from doing future 
business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between 
ourselves and Transnet (other than any existing and appropriate business relationship with 
Transnet) which could unfairly advantage our company in the forthcoming adjudication process, we 
shall notify Transnet immediately in writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through Transnet Supply
Chain Management (SCM) Complaints and Allegations Office process and will be subject to
the Terms of Reference of SCM Complaints and Allegations Office. Transnet Supply Chain SCM
Complaints and Allegations Office process must first be exhausted before judicial review of a
decision is sought. (Refer “Important Notice to respondents” below).

7. We further accept that Transnet reserves the right to reverse a tender award or decision
based on the recommendations of SCM Complaints and Allegations Office without having to
follow a formal court process to have such award or decision set aside.

For and on behalf of 
………………………………………………………………………… 
duly authorised thereto 
Name: 
Signature: 

Date: 

IMPORTANT NOTICE TO RESPONDENTS 

• Transnet established the SCM Complaints and Allegations Office to investigate any material
complaint in respect of any tenders regardless of the value. Should a Respondent have any
material concern regarding a tender process, a complaint may be lodged with Transnet SCM
Complaints and Allegations Office for further investigation.

• It is incumbent on the Respondent to familiarise himself/herself with the Terms of Reference for
the Transnet SCM Complaints and Allegations Office, details of which are available for review at
Transnet’s website
www.transnet.net.

• An official complaint form which will be shared upon receipt of a complaint should be completed
and submitted, together with any supporting documentation, to
groupscmcomplaints@transnet.net

• All Respondents should note that a complaint must be made in good faith. If a complaint is made
in bad faith, Transnet reserves the right to place such a bidder on its List of Excluded Bidders.

http://www.transnet.net/
mailto:groupscmcomplaints@transnet.net
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T2.2-21: REQUEST FOR PROPOSAL – BREACH OF LAW 

NAME OF COMPANY: _______________________________________________________ 

I / We ___________________________________________________________ do hereby certify 

that I/we have/have not been found guilty during the preceding 5 (five) years of a serious breach of 

law, including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal 

or 

other administrative body. The type of breach that the Tenderer is required to disclose excludes relatively 

minor offences or misdemeanours, e.g. traffic offences. 

Where found guilty of such a serious breach, please disclose: 

NATURE OF BREACH: 

____________________________________________________________________________________ 
____________________________________________________________________________________ 
____________________________________________________________ 

DATE OF BREACH: 
____________________________________________________________________________ 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from 
the tendering process, should that person or company have been found guilty of a serious breach of 
law, tribunal or regulatory obligation. 

Signed on this _____ day of _________________ 20____ 

_______________________ 

SIGNATURE OF TENDER 
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NAME OF TENDERING ENTITY: 

__________________________________________________________________________________ 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly

familiar with, and agree with all the conditions governing this RFP. This includes those terms
and conditions of the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc.

contained in any printed form stated to form part of the documents thereof, but not limited to

those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief

based on an allegation that I/we overlooked any TENDER/contract condition or failed to take it

into account for the purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found

not to be true and complete in every respect.

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the

word “competitor” shall include any individual or organisation, other than the Tenderer,

whether or not affiliated with the Tenderer, who:

a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on their

qualifications, abilities or experience; and

c) provides the same Services as the Tenderer and/or is in the same line of business as

the Tenderer

5. The Tenderer has arrived at the accompanying Tender independently from, and without

consultation, communication, agreement or arrangement with any competitor.  However

communication between partners in a joint venture or consortium will not be construed as

collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) geographical area where Services will be rendered [market allocation]

c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and conditions of

the TENDER; or
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f) Tendering with the intention not winning the Tender.

7. In addition, there have been no consultations, communications, agreements or arrangements

with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the Services to which this TENDER relates.

8. The terms of the accompanying Tender have not been, and will not be, disclosed by the

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official
Tender opening or of the awarding of the contract.

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to

combat any restrictive practices related to Tenders and contracts, Tenders that are suspicious

will be reported to the Competition Commission for investigation and possible imposition of

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and/or

may be reported to the National Prosecuting Authority [NPA] for criminal investigation. In

addition, Tenderers that submit suspicious Tenders may be restricted from conducting business

with the public sector for a period not exceeding 10 [ten] years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signed on this   _____   day of   ___________________20___ 

_____________________________ 

SIGNATURE OF TENDERER 



CPM 2020 Rev02 Page 1 of 11 
T2.2-23 Service Provider Integrity Pact   

Private & Confidential       

TRANSNET NATIONAL PORTS AUTHOURITY  
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING SYSTEMS 
IN THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS
__________________________________________________________________________________________ 

T2.2-23 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the RFP 

Declaration Form that have acquainted themselves with, and agree with the content.  

The contract with the successful tenderer will automatically incorporate this Integrity Pact 

and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 
(“Transnet”) 
and 
The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and the 

principles of economical use of resources, fairness and transparency in its relations with its 

Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor hereby enter 

into this agreement hereinafter referred to as the “Integrity Pact” which will form part of the 

Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet as a vendor. 
The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and 

corruption by following a system that is fair, transparent and free from any undue influence prior to, 

during and subsequent to the currency of any procurement and/or reverse logistics event and any 

further contract to be entered into between the Parties, relating to such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with undertakings 

contained in this Integrity Pact, should they want to be registered as a Transnet vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity 

Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are 
anti-competitive in nature, negotiations made in bad faith and under-pricing by following 

a system that is fair, transparent and free from any influence/unprejudiced dealings prior 

to, during and subsequent to the currency of the contract to be entered into with a view 

to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price

in conformity to the defined specifications of the works, goods and services; and

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or

participating in any corrupt practice in order to secure the contract.

2 COMMITMENTS OF TRANSNET 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption 

and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a promise for 

or accept directly or through intermediaries any bribe, consideration, gift, reward, favour 

or any material or immaterial benefit or any other advantage from the Tenderer, either 

for themselves or for any person, organisation or third party related to the contract in 

exchange for an advantage in the tendering process, Tender evaluation, contracting or 

implementation process related to any contract. 
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2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service 

Providers/Contractor with equity, transparency and fairness.  Transnet will in particular, 

before and during the registration process, provide to all Tenderers/  Service 

Providers/Contractors the same information and will not provide to any 

Tenderers/Service Providers/Contractors confidential/additional information through 

which the Tenderers/Service Providers/Contractors could obtain an advantage in relation 
to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further treat all 

Tenderers/Service Providers/Contractors participating in the tendering process in a fair 

manner. 

2.4 Transnet will exclude from the tender process such employees who have any personal 

interest in the Tenderers/Service Providers/Contractors participating in the tendering 

process. 
3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or 

benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to

solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour,

entertainment, loan, or anything of monetary value, from any person or juridical entities

in the course of official duties or in connection with any operation being managed by,

or any transaction which may be affected by the functions of their office.
b) Transnet officials and employees shall not solicit or accept gifts of any kind, from

vendors, suppliers, customers, potential employees, potential vendors, and suppliers,

or any other individual or organisation irrespective of the value.

c) Under no circumstances should gifts, business courtesies or hospitality packages be

accepted from or given to prospective suppliers participating in a tender process at the

respective employee’s Operating Division, regardless of retail value.

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered,

either directly or indirectly. This includes money, loans, equity, special privileges,
personal favours, benefit or services. Such favours will be considered to constitute

corruption.

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary 

to prevent corrupt practices, unfair means and illegal activities during any stage of its 

Tender or during any ensuing contract stage in order to secure the contract or in 
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furtherance to secure it and in particular the Tenderer/Service Provider/Contractor 

commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any other

person or firm, offer, promise or give to Transnet or to any of Transnet’s employees

involved in the tendering process or to any third person any material or other benefit

or payment, in order to obtain in exchange an advantage during the tendering
process; and

b) The Tenderer/Service Provider/Contractor will not offer, directly or through

intermediaries, any bribe, gift, consideration, reward, favour, any material or

immaterial benefit or other advantage, commission, fees, brokerage or inducement

to any employee of Transnet, connected directly or indirectly with the tendering

process, or to any person, organisation or third party related to the contract in

exchange for any advantage in the tendering, evaluation, contracting and

implementation of the contract.

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested 
in the contract to preclude a competitive Tender price, impair the transparency, fairness 

and progress of the tendering process, Tender evaluation, contracting and 

implementation of the contract.  The Tenderer / Service Provider further commits itself 

to delivering against all agreed upon conditions as stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest 

agreement or understanding, whether formal or informal with other Tenderers/Service 

Providers/Contractors. This applies in particular to certifications, submissions or non-

submission of documents or actions that are restrictive or to introduce cartels into the 
tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under the 

relevant anti-corruption laws of South Africa or any other country.  Furthermore, the 

Tenderer/Service Provider/Contractor will not use for illegitimate purposes or for 

restrictive purposes or personal gain, or pass on to others, any information provided by 

Transnet as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and 
address of its agents or representatives in South Africa, if any, involved directly or 

indirectly in the registration or tendering process.  Similarly, the Tenderer / Service 

Provider / Contractor of South African nationality shall furnish the name and address of 

the foreign principals, if any, involved directly or indirectly in the registration or tendering 

process. 
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3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or 

forged documents or information in order to influence the tendering process to the 

advantage of the Tenderer/Service Provider/Contractor or detriment of Transnet or other 

competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with 

a copy of its code of conduct. Such code of conduct must address the compliance 
programme for the implementation of the code of conduct and reject the use of bribes 

and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, 

Labour, Anti-Corruption and the Environment when undertaking business with Transnet 

as follows: 

a) Human Rights
• Principle 1: Businesses should support and respect the protection of internationally

proclaimed human rights; and

• Principle 2: make sure that they are not complicit in human rights abuses.

b) Labour

• Principle 3: Businesses should uphold the freedom of association and the effective

recognition of the right to collective bargaining;

• Principle 4: the elimination of all forms of forced and compulsory labour;

• Principle 5: the effective abolition of child labour; and
• Principle 6: the elimination of discrimination in respect of employment and occupation.

c) Environment

• Principle 7: Businesses should support a precautionary approach to environmental

challenges;

• Principle 8: undertake initiatives to promote greater environmental responsibility; and

• Principle 9: encourage the development and diffusion of environmentally friendly

technologies.

d) Anti-Corruption
• Principle 10: Businesses should work against corruption in all its forms, including

extortion and bribery.

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer 

declares to fully understand that the word “competitor” shall include any individual or 

organisation, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
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a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on

their qualifications, abilities or experience; and

c) provides the same Goods and Services as the Tenderer and/or is in the same line

of business as the Tenderer.

4.2 The Tenderer has arrived at his submitted Tender independently from, and without 
consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium will not be construed 

as collusive tendering. 

4.3 In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices;

b) geographical area where Goods or Services will be rendered [market allocation];

c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;
e) the submission of a Tender which does not meet the specifications and conditions

of the RFP; or

f) tendering with the intention of not winning the Tender.

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Goods or Services to which his/her tender relates.

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the 
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, Tenders 

that are suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] 

for criminal investigation and/or may be restricted from conducting business with the 
public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which conditions are 

unacceptable and offer alternatives by written submission on its company letterhead, 

attached to its submitted Tender.  Any such submission shall be subject to review by 
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Transnet’s Legal Counsel who shall determine whether the proposed alternative(s) are 

acceptable or otherwise, as the case may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3 of this Integrity Pact or in any other form such as to put its reliability 

or credibility as a Tenderer/Service Provider/Contractor into question, Transnet may 
reject the Tenderer’s / Service Provider’s / Contractor’s application from the registration 

or tendering process and remove the Tenderer/Service Provider/Contractor from its 

database, if already registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3, or any material violation, such as to put its reliability or credibility 

into question. Transnet may after following due procedures and at its own discretion also 

exclude the Tenderer/Service Provider /Contractor from future tendering processes.  The 

imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the circumstances of the case, which 
will include amongst others the number of transgressions, the position of the 

transgressors within the company hierarchy of the Tenderer/Service Provider/Contractor 

and the amount of the damage.  The exclusion will be imposed for up to a maximum of 

10 (ten) years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage 

caused by it and has installed a suitable corruption prevention system or taken other 

remedial measures as the circumstances of the case may require, Transnet may at its 
own discretion revoke the exclusion or suspend the imposed penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting future 

business with Transnet and other organs of state for a specified period. No Tender shall 

be awarded to a Tenderer whose name (or any of its members, directors, partners or 

trustees) appear on the Register of Tender Defaulters kept by National Treasury, or who 

have been placed on National Treasury’s List of Restricted Suppliers. Transnet reserves 

the right to withdraw an award, or cancel a contract concluded with a Tenderer should it 
be established, at any time, that a tenderer has been restricted with National Treasury by 

another government institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply 

Chain Policy and Procurement Procedures Manual (CPM included) are included herein by 

way of reference. Below follows a condensed summary of this restriction procedure. 
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6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s 

details (including the identity number of the individuals and registration number of the 

entity) to National Treasury for placement on National Treasury’s Database of Restricted 

Suppliers for the specified period of exclusion. National Treasury will make the final 

decision on whether to restrict an entity from doing business with any organ of state for 

a period not exceeding 10 years and place the entity concerned on the Database of 
Restricted Suppliers published on its official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard of 

proof to commence the restriction process is whether a “prima facie” (i.e., on the face of 

it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of the 

Goods/Services, in addition to restricting a company/person from future business, 

Transnet may decide to terminate some or all existing contracts with the company/person 

as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the 
contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, 

concluded a contract, or, in the capacity of agent or subcontractor, has been associated 

with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time

for the receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a

contract when called upon to do so in terms of any condition forming part of the
Tender documents;

c) has carried out any contract resulting from such Tender in an unsatisfactory manner

or has breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution of

the contract;

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or

any Government Department or towards any public body, Enterprise or person;

f) has made any incorrect statement in a certificate or other communication with
regard to the Local Content of his Goods or his B-BBEE status and is unable to prove

to the satisfaction of Transnet that:

(i) he made the statement in good faith honestly believing it to be correct; and

(ii) before making such statement, he took all reasonable steps to satisfy himself of

its correctness;
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g) caused Transnet damage, or to incur costs in order to meet the contractor’s

requirements and which could not be recovered from the contractor;

h) has litigated against Transnet in bad faith.

6.8 Grounds for blacklisting include a company/person recorded as being a company or 

person prohibited from doing business with the public sector on National Treasury’s 

database of Restricted Service Providers or Register of Tender Defaulters. 
6.9 Companies associated with the person/s guilty of misconduct (i.e., entities owned, 

controlled or managed by such persons), any companies subsequently formed by the 

person(s) guilty of the misconduct and/or an existing company where such person(s) 

acquires a controlling stake may be considered for blacklisting. The decision to extend 

the blacklist to associated companies will be at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited to, 

corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 1998, 
which occurred in the last 5 (five) years with any other public sector undertaking, 

government department or private sector company that could justify its exclusion from 

its registration on the Tenderer’s/Service Provider’s/Contractor’s database or any 

tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect 

statement on this subject, the Tenderer/Service Provider/Contractor can be rejected from 

the registration process or removed from the Tenderer/ Service Provider/Contractor 

database, if already registered, for such reason (refer to the Breach of Law Returnable 
Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering process

or call off the pre-contract negotiations without giving any compensation the

Tenderer/Service Provider/Contractor.  However, the proceedings with the other

Tenderer/ Service Provider/Contractor may continue;

b) Immediately cancel the contract, if already awarded or signed, without giving any
compensation to the Tenderer/Service Provider/Contractor;

c) Recover all sums already paid by Transnet;

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished

by the Tenderer/Service Provider/Contractor, in order to recover the payments, already

made by Transnet, along with interest;

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; and
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f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender with

Transnet in future.
9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying entity;

and
b) A Transnet employee has private interests or personal considerations or has an affiliation

or a relationship which affects, or may affect, or may be perceived to affect his / her

judgment in action in the best interest of Transnet or could affect the employee’s

motivations for acting in a particular manner, or which could result in, or be perceived as

favouritism or nepotism.

9.2 A Transnet employee uses his / her position, or privileges or information obtained while 

acting in the capacity as an employee for: 

a)  Private gain or advancement; or
b)  The expectation of private gain, or advancement, or any other advantage accruing to the

employee must be declared in a prescribed form.

Thus, conflicts of interest of any Tender committee member or any person involved in the

sourcing process must be declared in a prescribed form.

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest 

i.e., a family, business and / or social relationship between its owner(s)/

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of

Transnet’s Board of Directors in respect of a Tender which will be considered for the
Tender process, the Tenderer/Service Provider/ Contractor:

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”)

declaration form; or

b) must notify Transnet immediately in writing once the circumstances have arisen.

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from

or enter into any monetary dealings or transactions, directly or indirectly, with any 

committee member or any person involved in the sourcing process, where this is done, 

Transnet shall be entitled forthwith to rescind the contract and all other contracts with 
the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its 

Tenderer / Service Provider / Contractor.  When a dispute arises between Transnet and 

its Tenderer / Service Provider / Contractor, the parties should use their best endeavours 

to resolve the dispute in an amicable manner, whenever possible.  Litigation in bad faith 

negates the principles of trust and good faith on which commercial relationships are 
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based.  Accordingly, following a blacklisting process as mentioned in paragraph 6 above, 

Transnet will not do business with a company that litigates against it in bad faith or is 

involved in any action that reflects bad faith on its part.  Litigation in bad faith includes, 

but is not limited to the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been instituted

without proper grounds;
b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either

in giving evidence or on an affidavit;

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes

allegations regarding a senior Transnet employee which are without proper foundation,

scandalous, abusive or defamatory; and

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the

court process in order to gain a competitive advantage during a Tender process.

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the 
Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the law relating to any civil or 

criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid 

for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder 

of this Integrity Pact remains valid. 
11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent 

or corruptive behaviour of one or more Transnet employees, Transnet expects its 

Tenderer/Service Provider/Contractor to report this behaviour directly to a senior 

Transnet official/employee or alternatively by using Transnet’s “Tip-Off Anonymous” 

hotline number 0800 003 056, whereby your confidentiality is guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this 

Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, the 
information provided in this Integrity Pact is true and correct. 

I ……………………………………….. duly authorised by the tendering entity, hereby certify that the 

tendering entity are fully acquainted with the contents of the Integrity Pact and further agree

to abide by it in full. 
Signature ………………………………… 

Date ………………………………………..    
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______________________________________________________________________

T2.2-24: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining services. 
This however must be done in an open and fair manner that supports and drives a competitive economy. 
Underpinning our process are several acts and policies that any supplier dealing with Transnet must understand and 
support.  These are: 
• The Transnet Procurement Policy – A guide for Tenderers.
• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain Management):

fair, equitable, transparent, competitive and cost effective;
• The Public Finance Management Act (PFMA);
• The Broad Based Black Economic Empowerment Act (BBBEE)
• The Prevention and Combating of Corrupt Activities Act (PRECCA); and
• The Construction Industry Development Board Act (CIDB Act).
This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s
expectations regarding behaviour and conduct of its Suppliers.
Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing in 
the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our 
transformation is focused on adopting a performance culture and to adopt behaviours that will enable this 
transformation. 
1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its suppliers 

to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business records that

reflect actual transactions with, and payments to, our suppliers.
• Employees must not accept or request money or anything of value, directly or indirectly, from suppliers.

• Employees may not receive anything that is calculated to:
- Illegally influence their judgement or conduct or to ensure the desired outcome of a sourcing

activity;
- Win or retain business or to influence any act or decision of any person involved in sourcing

decisions; or
- Gain an improper advantage.

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet
employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.
(0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair competition
and antitrust practices.

• Transnet does not engage with non-value adding agents or representatives solely for the purpose of
increasing BBBEE spend (fronting).

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to exchange 

information and share mutual benefits. 
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• Generally, suppliers have their own business standards and regulations.  Although Transnet cannot

control the actions of our suppliers, we will not tolerate any illegal activities.  These include, but are
not limited to:
- Misrepresentation of their product (origin of manufacture, specifications, intellectual property

rights, etc);
- Collusion;
- Failure to disclose accurate information required during the sourcing activity (ownership,

financial situation, BBBEE status, etc.);

- Corrupt activities listed above; and
- Harassment, intimidation or other aggressive actions towards Transnet employees.

• Suppliers must be evaluated and approved before any materials, components, products or services are
purchased from them.  Rigorous due diligence is conducted and the supplier is expected to participate
in an honest and straight forward manner.

• Suppliers must record and report facts accurately, honestly and objectively.  Financial records must be

accurate in all material respects.

Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to act 
in the best interests of Transnet SOC Limited. 
• Doing business with family members.
• Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent such 
terms are not included in contractual obligations and any of the above code is breached, then Transnet reserves its 
right to review doing business with these suppliers. 

I,  of 

(insert name of Director or as per Authority 
Resolution from Board of Directors) 

(insert name of Company) 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet Supplier 
Code of Conduct.” 

Signed this on day  ___________________________ at ________________________________ 

_________________________ 
Signature 
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 ____________________IN THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS_________________________________________________________ 
T2.2-25: Domestic Prominent Influential Persons (DPIP) Or Foreign Prominent 
Public Officials (FPPO) 

Transnet is free to procure the services of any person within or outside the Republic of South Africa 

in accordance with applicable legislation. Transnet shall not conduct or conclude business 

transactions, with any Respondents without having: 

▪ Considered relevant governance protocols;
▪ Determined the DPIP or FPPO status of that counterparty; and
▪ Conducted a risk assessment and due diligence to assess the potential risks that may be posed

by the business relationship.

As per the Transnet Domestic Prominent Influential Persons (DPIP) and Foreign Prominent Public 

Officials (FPPO) and Related Individuals Policy available on Transnet website 

https://www.transnet.net/search/pages/results.aspx?k=FPIDP#k=DPIP, Respondents are 

required to disclose any commercial relationship with a DPIP or FPPO (as defined in the Policy) by 

completing the following section: 

The below form contains personal information as defined in the Protection of Personal 
Information Act, 
2013 (the “Act”). By completing the form, the signatory consents to the processing of her/his 
personal 
information in accordance with the requirements of the Act. Consent cannot unreasonably be 
withheld. 
Is the Respondent 
(Complete with a “Yes” or “No”) 
A DPIP/FPPO Closely Related 

to a 

DPIP/FPPO 

Closely 

Associated to 

a 
DPIP/FPPO 

List all known business interests, in which a DPIP/FPPO may have a direct/indirect 
interest or significant participation or involvement. 

No Name of 

Entity

/ Business 

Role in

the 

Entity 
/ 

Business 
(Nature

o
f interest/ 
Participation) 

Shareholdin
g 
% 

Registratio

n Number 

Status 
(Mark the

applicable 
option with an X) 
Active Non-Active 

1 
2 
3 

Respondents declaring a commercial relationship with a DPIP or FPPO are to note that Transnet is 

required to annually publish on its website a list of all business contracts entered into with DPIP or FPPO. 

This list will include successful Respondents, if applicable. 

2. SERVICE LEVELS

2.1 Transnet reserves the right to request that any member of the Service provider’s team involved on the

Transnet account be replaced if deemed not to be adding value for Transnet. 

https://www.transnet.net/search/pages/results.aspx?k=FPIDP&k=DPIP
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2.2 The Service provider guarantees that it will achieve a 95% [ninety-five per cent] service 

level on the following measures: 

a) Random checks on compliance with quality/quantity/specifications

b) On-time delivery
2.3 The Service provider must provide a telephone number for customer service calls. 

2.4 Failure of the Service provider to comply with stated service level requirements will give 

Transnet the right to cancel the contract in whole, without penalty to Transnet, giving 30 
[thirty] calendar days’ notice to the Service provider of its intention to do so. 

Acceptance of Service Levels: 

YES NO 
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T2.2-26: Insurance provided by the Contractor

Clause 81.1 in NEC3 ECC Contract (June 2005)(amended June 2006 and April 2013) requires that the Contractor 
provides the insurance stated in the insurance table except any insurance which the Employer is to provide as 
stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this 
information all costs related to insurance are deemed included in the tenderer’s rates and prices.  

Insurance against 

(See clause 81.1 of the PSC) 

Minimum amount stated in 
the Contract Data & Name 
of Insurance Company 

Cover Premium 

The amount stated in the 
Contract Data 

The amount stated in the 
Contract Data for any one event 

The greater of the amount 
required by the applicable law 
and the amount stated in the 
Contract Data for any one event 

Liability of the Constractor for claims made
against him arising out of his failure to use 
the skill and dare normally used by 
professionals providing services similar to 
the services 

Liability for death of or bodily injury to a 
person (not an employee of the Contractor)
or loss of or damage to property resulting 
from an action or failure to take action by 
the Contractor

Liability for death of or bodily injury to 
employees of the Contractor arising out of
and in the course of their employment in 
connection with this contract 

(Other) 
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T2.2-27: Form of Intent to Provide a Performance Guarantee 

It is hereby agreed by the Tenderer that a Performance Guarantee drafted exactly as 
provided 
in the tender documents will be provided by the Guarantor named below, which is a bank
or 

insurer registered in South Africa: 
Name of Guarantor 
(Bank/Insurer) 

Address 

The Performance Guarantee shall be provided within 2 (Two) weeks after the Contract Date 
defined in the contract unless otherwise agreed to by the parties. 

Signed 

Name 

Capacity 

On behalf of (name of 
tenderer) 

Date 

Confirmed by Guarantor’s Authorised Representative 

Signature(s) 

Name (print) 

Capacity 

On behalf of Guarantor 
(Bank/insurer) 

Date 
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T2.2-28: Three (3) years audited financial statements 

Attached to this schedule is the last three (3) years audited financial statements of the single tenderer/members of 
the Joint Venture. 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS: 

........................................................................................................................................................................

........................................................................................................................................................................

........................................................................................................................................................................

........................................................................................................................................................................

........................................................................................................................................................................

........................................................................................................................................................................

................................................ 
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T2.2-29 SUPPLIER DECLARATION FORM 

Transnet Vendor Management has received a request to load / change your company details onto the Transnet vendor 
master database. Please return the completed Supplier Declaration Form (SDF) together with the required supporting 
documents as per Appendix A to the Transnet Official who is intending to procure your company’s services / products, to 
enable us to process this request. Please only submit the documentation relevant to your request. 

Please Note: all organisations, institutions and individuals who wish to provide goods and/or services to organs of the 
State must be registered on the National Treasury’s Central Supplier Database (CSD). This needs to be done via their portal 
at https://secure.csd.gov.za/ before applying to Transnet.

General Terms and Conditions: 

Please Note: Failure to submit the relevant documentation will delay the vendor creation / change process. 

Where applicable, the respective Transnet Operating Division processing your application may request further or additional 
information from your company.  

The Service Provider warrants that the details of its bank account (“the nominated account”) provided herein, are correct 
and acknowledges that payments due to the Supplier will be made into the nominated account.  If details of the nominated 
account should change, the Service Provider must notify Transnet in writing of such change, failing which any payments 
made by Transnet into the nominated account will constitute a full discharge of the indebtedness of Transnet to the Supplier 
in respect of the payment so made. Transnet will incur no liability for any payments made to the incorrect account or any 
costs associated therewith. In such an event, the Service Provider indemnifies and holds Transnet harmless in respect of 
any payments made to an incorrect bank account and will, on demand, pay Transnet any costs associated herewith. 

Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates (Large Enterprises and QSEs 
less than 51% black owned) as well as sworn affidavits in the case of EMEs and QSEs with more than 51% black ownership 
as per Appendices C and D. 

https://secure.csd.gov.za/
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In addition, please take note of the following very important information: 

1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of Good Practice, you are
classified as an Exempted Micro Enterprise (EME). If your company is classified as an EME, please include in your submission
a sworn affidavit confirming your company’s most recent annual turnover is less than R10 million and percentage of black
ownership and black female ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification agency
accredited by SANAS in terms of the EME scorecard should you feel you will be able to attain a better B-BBEE score. It is
only in this context that an EME may submit a B-BBEE verification certificate.  These EME sworn affidavits must be accepted

by the . Government introduced this mechanism specifically to reduce the cost of doing business and regulatory burden for
these entities and the template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or EME
certificates at CIPC from www.cipic.co.za.

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited verification professional is when 
it wishes to maximise its B-BBEE points and move to a higher B-BBEEE recognition level, and that must be done use the 
QSE Scorecard”. 

2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI codes, you are classified
as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black owned, is required to submit a sworn affidavit
confirming their annual total revenue of between R10 million and R50 million and level of black ownership (Appendix D).
QSE ‘that does not qualify for 51% of black ownership, are required to submit a B-BBEE verification certificate issued by a
verification agency accredited by SANAS their QSEs are required to submit a B-BBEE verification certificate issued by a
verification agency accredited by SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating agency (e.g. SANAS 
Member).  

3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are classified as a Large Enterprise.

Large Enterprises are required to submit a B-BBEE level verification certificate issued by a verification agency accredited by
SANAS.

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating agency (e.g. SANAS 
Member).  

4. The supplier to furnish proof to the procurement department as required in the Fourth Schedule of the

Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as an “employee”, “personal service provider” 
or “labour broker”. Failure to do so will result in the supplier being subject to employee’s tax.  

http://www.thedti.gov.za/
http://www.cipic.co.za/
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5. No payments can be made to a vendor until the vendor has been registered / updated, and no vendor can be
registered / updated until the vendor application form, together with its supporting documentation, has been received and
processed. No payments can be made to a vendor until the vendor has met / comply with the procurement requirements.

6. It is in line with PPPFA Regulations, only valid B-BBBEE  status level certificate issued by an unauthorised body or
person OR  a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice, OR any other requirement prescribed in
terms of the Broad- Based Black Economic Empowerment Act.

7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that have been issues by
verification agencies or professionals who are not accredited by South African National Accreditation Systems (“SANAS) as
such B-BBEE certificates are invalid for lack of authority and mandate to issue them.  A list of SANAS Accredited agencies
is available on the SANAS website at www.sanas.co.za.

8. Presenting banking details.  Please note: Banks have decided to enable the customers and provide the ability for
customers to generate Account Confirmation/Bank Account letters via their online platform; this is a digital approach to
the authentication of banking details.

http://www.sanas.co.za/
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SUPPLIER DECLARATION FORM 

Supplier Declaration Form 

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or services to organs of 
the State must be registered on the National Treasury Central Supplier Database (CSD). This needs to be done via their 

portal at https://secure.csd.gov.za/ before applying to Transnet. 

CSD Number (MAAA xxxxxxx): 

Company Trading Name 

Company Registered Name 

Company Registration No Or ID No If a 
Sole Proprietor 

Company Income Tax Number 

Form of Entity 

CC Trust Pty Ltd Limited Partnership Sole Proprietor 

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State Owned 
Co 

National Govt Provincial Govt Local Govt 

Educational 
Institution 

Specialised 
Profession 

Financial 
Institution 

Joint Venture 
Foreign 

International 
Foreign Branch 
Office 

Did your company previously operate under another name? Yes No 

If YES state the previous details below: 

Trading Name 

Registered Name 

Company Registration No Or ID No If a 
Sole Proprietor 

Form of Entity 

CC Trust Pty Ltd Limited Partnership Sole Proprietor 

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State Owned 
Co 

National Govt Provincial Govt Local Govt 

Educational 
Institution 

Specialised 
Profession 

Financial 
Institution 

Joint Venture 
Foreign 

International 
Foreign Branch 
Office 

Your Current Company’s VAT Registration Status 

VAT Registration Number 

If Exempted from VAT registration,

state reason and submit proof from 

https://secure.csd.gov.za/
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SARS in confirming the exemption 
status 

If your business entity is not VAT Registered, please submit a current original sworn affidavit (see example in Appendix I). 
Your Non VAT Registration must be confirmed annually. 

Company Banking Details Bank Name 

Universal Branch Code Bank Account Number 

Company Physical Address 
Code 

Company Postal Address 
Code 

Company Telephone number 

Company Fax Number 

Company E-Mail Address 

Company Website Address 

Company Contact Person Name 

Designation 

Telephone 

Email 

Is your company a Labour Broker? Yes No 

Main Product / Service Supplied e.g. Stationery / Consulting / 
Labour etc. 

How many personnel does the business employ? Full Time Part Time 

Please Note: Should your business employ more than 2 full time employees who are not connected persons as defined in 
the Income Tax Act, please submit a sworn affidavit, as per Appendix II. 

Most recent Financial Year’s Annual Turnover 
<R10Million 

EME 

>R10Million
<R50Million

QSE 

>R50Million
Large

Enterprise

Does your company have a valid proof of B-BBEE status? Yes No 

Please indicate your Broad Based BEE status (Level 1 to 9) 1 2 3 4 5 6 7 8 9 

Majority Race of Ownership 

% Black Ownership 
% Black Women 

Ownership 
% Black Disabled 

person(s) Ownership 
% Black Youth 

Ownership 
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% Black 
Unemployed 

% Black People 
Living in Rural Areas 

% Black Military 
Veterans 

Please Note: Please provide proof of B-BBEE status as per Appendix C and D: 

• Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE certificate and detailed
scorecard from an accredited rating agency;

• EMEs and QSEs with at least 51% black ownership may provide an affidavit using the templates provided in

Appendix C and D respectively;
• Black Disabled person(s) ownership will only be accepted if accompanied with a certified letter signed by a

physician on the physician’s letterhead confirming the disability;
• A certified South African identification document will be required for all Black Youth Ownership.

Supplier Development Information Required 

EMPOWERING SUPPLIER 

An Empowering Supplier is a B-BBEE compliant Entity which complies with at 
least three criteria if it is a large Entity, or one criterion if it is a Qualifying 
Small Enterprise (“QSE”), as detailed in Statement 400 of the New Codes. 
In terms of the requirements of an Empowering Supplier, numerous 
companies found it challenging to meet the target of 25% transformation of 
raw materials or beneficiation including local manufacturing, particularly so, 
if these companies imported goods or products from offshore.  The matter 
was further compounded by the requirement for 25% of Cost of Sales, 
excluding labour cost and depreciation, to be procured from local producers 
or suppliers. 

YES  NO 

FIRST TIME SUPPLIER 

A supplier that we haven’t as yet Traded within Transnet and will be 
registered via our database for the 1st time. 

YES  NO 

SUPPLIER DEVELOPMENT PLAN 

Supplier Development Plan is a plan that when we as Transnet award a 
supplier a long term contract depending on the complexity of the 
Transaction. We will negotiate supplier development obligations that they 
must meet throughout the contract duration. e.g. we might request that they 
(create jobs or do skills development or encourage procurement from 
designated groups. (BWO, BYO & BDO etc.). 

YES  NO 
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DEVELOPMENT PLAN DOCUMENT 

Agreed plan that will be crafted with the supplier in regards to their 
development (It could be for ED OR SD in terms of their developmental 
needs they may require with the company. 

YES  NO 

*If Yes- Attach supporting documents

ENTERPRISE DEVELOPMENT BENEFICIARY 

A supplier that is not as yet in our value chain that we are assisting in their 

developmental area. 

YES  NO 

SUPPLIER DEVELOPMENT BENEFICIARY 

A supplier that we are already doing business with or transacting with and 
we are also assisting them assisting them in their developmental area e.g. 
(They might require training or financial assistance etc.) 

YES  NO 

GRADUATION FROM ED TO SD BENEFICIARY 

When a supplier that we assisted with as an ED beneficiary then gets 
awarded a business and we start Transacting with. 

YES  NO 

ENTERPRISE DEVELOPMENT RECIPIENT 

A supplier that isn’t in our value chain as yet but we have assisted them with 
an ED intervention 

YES  NO 

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of firm / organisation 

and that all information contained herein and attached herewith are true and correct 

Name and Surname 
Designation 

Signature Date 
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APPENDIX B 

Affidavit or Solemn Declaration as to VAT registration status 

Affidavit or Solemn Declaration 

I,  solemnly swear/declare that 
 is not a registered VAT vendor 

and is not required to register as a VAT vendor because the combined value of taxable supplies made by the provider in 
any 12 month period has not exceeded or is not expected to exceed R1million threshold, as required in terms of the Value 
Added Tax Act. 

Signature: 

Designation: 

Date: 

Commissioner of Oaths 

Thus signed and sworn to before me at       on this the    day of 
 20  , 

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit, and that he/she has no 
objection to taking the prescribed oath, which he/she regards binding on his/her conscience and that the allegations herein 
contained are all true and correct. 

Commissioner of Oaths 
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APPENDIX C 

SWORN AFFIDAVIT – B-BBEE QUALIFYING SMALL ENTERPRISE – GENERAL 

I, the undersigned, 

Full name & Surname 

Identity number 

Hereby declare under oath as follows: 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on its behalf:

Enterprise Name: 

Trading Name (If 

Applicable): 

Registration Number: 

Enterprise Physical 

Address: 

Type of Entity (CC, (Pty) 

Ltd, Sole Prop etc.): 

Nature of Business: 

Definition of “Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by 
Act No 46 of 2013 “Black People” is a generic term which means Africans, Coloureds 
and Indians – 

(a) who are citizens of the Republic of South Africa by birth or descent;
or
(b) who became citizens of the Republic of South Africa by naturalisationi- 

i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to acquire

citizenship by naturalization prior to that date;”

Definition of “Black 

Designated Groups” 

Black Designated Groups means: 
(a) unemployed black people not attending and not required by law to attend an

educational institution and not awaiting admission to an educational institution;
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(b) Black people who are youth as defined in the National Youth Commission Act of
1996;

(c) Black people who are persons with disabilities as defined in the Code of Good
Practice on employment of people with disabilities issued under the Employment
Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military veteran in terms of

the Military Veterans Act 18 of 2011;”

3. I hereby declare under Oath that:
• The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

• The Enterprise is ______________% Black Female Owned as per Amended Code Series 100
of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

• The Enterprise is ______________% Black Designated Group Owned as per Amended Code

Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act
No 53 of 2003 as Amended by Act No 46 of 2013,

• Black Designated Group Owned % Breakdown as per the definition stated above:
• Black Youth % = ______________%
• Black Disabled % =______________%
• Black Unemployed % =______________%

• Black People living in Rural areas % = ______________%
• Black Military Veterans % =______________%

• Based on the Financial Statements/Management Accounts and other information available on
the latest financial year-end of _________________, the annual Total Revenue was between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),

• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable

box.
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100% Black Owned Level One (135% B-BBEE procurement recognition level) 

At Least 51% black owned Level Two (125% B-BBEE procurement recognition level) 

4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and consider
the oath binding on my conscience and on the owners of the enterprise which I represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature ………………………………………………. 

Date ……………………………………………….. 

___________________________________ 

Commissioner of Oaths 

Signature & stamp
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APPENDIX D 

SWORN AFFIDAVIT – B-BBEE EXEMPTED MICRO ENTERPRISE – GENERAL 

I, the undersigned, 

Full name & Surname 

Identity number 

Hereby declare under oath as follows: 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on its behalf:

Enterprise Name: 

Trading Name (If 

Applicable): 

Registration 

Number: 

Enterprise Physical 

Address: 

Type of Entity (CC, 

(Pty) Ltd, Sole Prop 

etc.): 

Nature of Business: 

Definition of “Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by 
Act No 46 of 2013 “Black People” is a generic term which means Africans, Coloureds and 
Indians – 

(a) who are citizens of the Republic of South Africa by birth or descent;
or
(b) who became citizens of the Republic of South Africa by naturalisationi- 

i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to acquire

citizenship by naturalization prior to that date;”
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Definition of “Black 

Designated 

Groups” 

“Black Designated Groups means: 
(a) unemployed black people not attending and not required by law to attend an

educational institution and not awaiting admission to an educational institution;
(b) Black people who are youth as defined in the National Youth Commission Act of

1996;
(c) Black people who are persons with disabilities as defined in the Code of Good

Practice on employment of people with disabilities issued under the Employment
Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military veteran in terms of the

Military Veterans Act 18 of 2011;”

3. I hereby declare under Oath that:
• The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the Amended Codes of

Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,
• The Enterprise is ______________% Black Female Owned as per Amended Code Series 100 of the Amended

Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of
2013,

• The Enterprise is ______________% Black Designated Group Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No
46 of 2013,

• Black Designated Group Owned % Breakdown as per the definition stated above:
• Black Youth % = ______________%
• Black Disabled % =______________%
• Black Unemployed % =______________%
• Black People living in Rural areas % = ______________%

• Black Military Veterans % =______________%

• Based on the Financial Statements/Management Accounts and other information available on the latest financial

year-end of _____________, the annual Total Revenue was R10,000,000.00 (Ten Million Rands) or less

• Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.
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100% Black Owned Level One (135% B-BBEE procurement recognition 

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level) 

Less than 51% Black Owned Level Four (100% B-BBEE procurement recognition level)

4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and consider
the oath binding on my conscience and on the Owners of the Enterprise which I represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature ………………………………………………. 

Date  ……………………………………………….. 

_____________________________ 

Commissioner of Oaths 

Signature & stamp 
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VENDOR REGISTRATION DOCUMENTS CHECKLIST 

Please note that you will have to provide the first two documents on the list and the rest will be provided 

by the supplier: 

Yes  No 

1. Complete the “Supplier Declaration Form” (SDF) (commissioned).
See attachment.

2. Complete the “Supplier Code of Conduct” (SCC). See attachment.

3. Copy of cancelled cheque OR letter from the bank verifying
banking details (with bank stamp not older than 3 Months &

sign by Bank Teller).

4. Certified (Not Older than 3 Months) copy of Identity document
of Shareholders/Directors/Members (where applicable).

5. Certified copy of certificate of incorporation, CM29 / CM9 (name
change).

6. Certified copy of share Certificates of Shareholders, CK1 / CK2 (if
CC).

7. A letter with the company’s letterhead confirming both Physical

and Postal address.

8. Original or certified copy of SARS Tax Clearance certificate and Vat
registration certificate.

9. BBBEE certificate and detailed scorecard from a SANAS Accredited
Verification Agency and/or Sworn Certified Affidavit.

10. Central Supplier Database (CSD) Summary Registration Report.
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_________________________________________________________________________________________________________
C1.1 FORM OF OFFER & ACCEPTANCE 

Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the: 
APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING SYSTEMS IN
THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 

By the representative of the contractor deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance the Contractor r offers to perform all of the obligations and liabilities of the NEC3 
ECC Contractor under the contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of  
contract identified in the Contract Data

R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R  

In words 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to 
the tenderer before the end of the period of validity stated in the Tender Data, or other period as 
agreed, whereupon the tenderer becomes the party named as the NEC3 ECC Contractor in 
the conditions of contract identified in the Contract Data. 
Signature(s) 

Name(s) 

Capacity 

for the 

tenderer: 

Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

Date 

The offered total of the Prices exclusive of VAT is 



Part C1: Agreement and Contract Data NEC3 ECC CONTRACT C
Page 2 of 3 C1.1: Form of Offer and Acceptance 

TRANSNET NATIONAL PORTS AUTHOURITY  
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING SYSTEMS IN 
THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS 
________________________________________________________________________________________________________
Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 
the tenderer’s Offer.  In consideration thereof, the Employer  shall pay the Contracor  the amount 
due in accordance with the conditions of contract  identified in the Contract Data.  Acceptance 
of the 
Contractor Offer shall form an agreement between the Employer and the Contractor upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: 
Part C1: Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
Part C2: Pricing Data 
Part C3: Scope of Services 
Part C4: Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms and conditions of contract of the 
Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are 
contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this 
Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s Agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data at, 
or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
Contractor receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   

Unless the tenderer (now the NEC Contractor within five working days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, 
this agreement shall constitute a binding contract between the Parties. 
Signature(s) 

Name(s) 

Capacity 

for the 

Employer: 

Transnet SOC (Ltd)  
Transnet National Ports Authority 
237 Mahatma Ghandhi Road 
Durban, 4001 

Name & 
signature of 
witness 

Date 
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Schedule of Deviations 

Note: 
1. To be completed by the Employer prior to award of contract.  This part of the Offer &

Acceptance would not be required if the contract has been developed by negotiation between
the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement
reached during the process of Offer and Acceptance, the outcome of such agreement shall be
recorded here and the final draft of the contract documents shall be revised to incorporate the
effect of it.

No. Subject Details

1 

2 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 

Contractor agree to and accept this Schedule of Deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender 

Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the 

tenderer and the Employer during this process of Offer and Acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed 
signed copy of this Form shall have any meaning or effect in the contract between the parties arising 
from this Agreement.  

For the Tenderer    For the Employer 

Signature 

Name 

Capacity 

On behalf 
of 

(Insert name and address of 
organisation) 

Transnet SOC (Ltd) 
Transnet National Ports Authority  
237 Mahatma Ghandhi Road,Durban, 4001 

Name & 
signature 
of witness 

Date 
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C1.2 Contract Data 

Part one - Data provided by the Employer 

Clause Statement Data 

1 General 

The conditions of contract are the 

core clauses and the clauses for 

main Option  

A: Priced contract with Activity Schedule 

dispute resolution Option W1: Dispute resolution procedure 

and secondary Options  

X2 Changes in the law 

X7: Delay damages 

X13: Performance Bond 

X16: Retention 

X18: Limitation of liability 

Z: Additional conditions of contract 

of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

10.1 The Employer is: 

Address 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Registered address: 

Transnet Corporate Centre 

96 Rissik Street 
Braamfontein  

Johannesburg  

2017 

Transnet National Ports Authority 

Queens Warehouse 

237 Mahatma Gandhi Road 

Durban 

4001 
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10.1 The Project Manager is TBA 

10.1 The Supervisor is TBA 

11.2(13) The works are For the appointment of a Contractor for the 

Installation of Weighing Systems in the Port of 

Durban for a period of Twelve (12) Months 

11.2(14) The following matters will be 

included in the Risk Register None 

11.2(15) The boundaries of the site are As stated in Part C4.1.”Description of the Site and 

it surroundings” 

11.2(16) The Site Information is in Part C4 

11.2(19) The Works Information is in  Part C3 

12.2 The law of the contract is the law 

of  

the Republic of South Africa subject to the 

Jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is English 

13.3 The period for reply is Two (2) weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of 

the conditions of contract. 

3 Time 

11.2(3) The completion date for the whole 

of the works is 31 October 2027 

30.1 The access dates are Part of the Site 

31.1 The Contractor is to submit a first 

programme for acceptance within  Two (2) weeks of the Contract Date.

31.2 The starting date is 01 November 2026 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than 

Four (4) weeks. 

4 Testing and Defects 

42.2 The defects date is Fifty- two (52)weeks after Completion of the 

whole of the works. 

43.2 The defect correction period is 2 weeks 

5 Payment 
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50.1 The assessment interval is 

monthly on the   

25th (twenty- fifth) day of each successive 

month. 

51.1 The currency of this contract is 

the  South African Rand (ZAR). 

51.2 The period within which payments 

are made is  

Payment will be affected on or before the last day 

of the month following the month during which a 

valid Tax Invoice and Statement were received. 

51.4 The interest rate is The prime lending rate of Rand Merchant Bank of 

South Africa 

6 Compensation events 

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  
the cumulative rainfall (mm) 

the number of days with rainfall more than 10 

mm 

the number of days with minimum air 

temperature less than 0 degrees Celsius 

the number of days with snow lying at 08:00 

hours South African Time 

The place where weather is to be 

recorded (on the Site ) is: The Contractor’s Site establishment area 

The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at:  

Durban, KwaZulu Natal 

and which are available from: South African Weather Service 012 367 6023 or 

info3@weathersa.co.za. 

7 Title No additional data is required for this section of 

the conditions of contract. 

8 Risks and insurance 

84.1 The Employer provides these 

insurances from the Insurance 

Table 

1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy for 

Contract Works/ Public Liability. 

mailto:info3@weathersa.co.za
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Cover / indemnity: to the extent as stated in the insurance policy for 

Contract Works / Public Liability 

The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

2 Insurance against: Loss of or damage to property (except the works, 

Plant and Materials & Equipment) and liability for 

bodily injury to or death of a person (not an 

employee of the Contractor) arising out of or in 

connection with the performance of the 

Contract  as stated in the insurance policy for 

Contract Works / Public Liability  

Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy for 

contract Works and Public Liability  

Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

4 Insurance against: Contract Works SASRIA insurance subject to the 

terms, exceptions and conditions of the SASRIA 

coupon    

Cover / indemnity Cover / indemnity is to the extent provided by 

the SASRIA coupon 

The deductibles are The deductibles are, in respect of each and every 

theft claim, 0,1% of the contract value subject to 

a minimum of R2,500 and a maximum of 

R25,000. 

Note: The deductibles for the insurance as stated above 

are listed in the document titled “Confirmation of 

Insurance: Transnet (SOC) Limited Principal 

Controlled Insurance.” 
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84.1 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract 

for any one event is  

The Contractor must comply at a minimum with 

the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 130 

of 1993 as amended. 

The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design of 

any part of the works shall be provided by the 

Contractor the Contractor shall satisfy the 

Employer that professional indemnity 

insurance cover in connection therewith has 

been affected 

2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be incorporated 

into the works at premises other than the site, 

the Contractor shall satisfy the Employer that 

such plant & materials, components or other 

goods for incorporation in the works are 

adequately insured during manufacture 

and/or fabrication and transportation to the 

site. 

3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of any 

sub-contractor 

4 Motor Vehicle Liability Insurance comprising 

(as a minimum) "Balance of Third Party" Risks 

including Passenger and Unauthorised 

Passenger Liability indemnity with a minimum 

indemnity limit of R 5 000 000. 
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5 

6 

The insurance coverage referred to in 1, 2, 3, 

and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The  

Contractor shall arrange with the insurer to 

submit to the Project Manager the original 

and the duplicate original of the policy or 

policies of insurance and the receipts for 

payment of current premiums, together with 

a certificate from the insurer or insurance 

broker concerned, confirming that the policy 

or policies provide the full coverage as 

required. The original policy will be returned 

to the Contractor  

The level of insurance will be kept under 

review by the Employer, on an annual basis, 

to ensure its adequacy, provided that any 

variation to the level of such insurance shall 

be entirely at the discretion of the 

Contractor.  

The Contractor shall arrange insurance with 

reputable insurers and will produce to the 

Employer evidence of the existence of the 

policies on an annual basis within 30 [thirty] 

calendar days after date of policy renewals.  

If the Contractor fails to effect adequate 

insurance it shall notify the Employer  in 

writing as soon as it becomes aware of the 

reduction or inadequate cover and the 

Employer may arrange or purchase such 

insurance. The Contractor shall promptly 

reimburse the Employer  for any premiums 

paid provided such insurance protects the 

Employer’s liability. The  

Employer assumes no responsibility for such 

insurance being adequate to protect all of the 

Contractor’s liability. 
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84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except 

the works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is   

Whatever the Contractor requires in addition 

to the amount of insurance taken out by the 

Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

As stated in the Principal Controlled Insurance 

policy for Contract work 

9 Termination There is no additional Contract Data required for 

this section of the conditions of contract. 

10 Data for main Option clause 

A Priced contract with Activity 

Schedule  No additional data is required for this Option. 

11 Data for Option W1 

W1.1 The Adjudicator is Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an agreement 

on the Adjudicator, the Chairman of the 

Association of Arbitrators will appoint an 

Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is:  

The Chairman of the Association of Arbitrators 

(Southern Africa) 

If no Adjudicator nominating body 

is entered, it is: 

the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is: Arbitration 

W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of the 
Association of Arbitrators (Southern Africa) 

The place where arbitration is to 

be held is Durban, South Africa 
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The person or organisation who 

will choose an arbitrator  

- if the Parties cannot agree a

choice or

- if the arbitration procedure

does not state who selects an

arbitrator, is

The Chairman of the Association of Arbitrators 

(Southern Africa) 

X2 

X2.1 

Changes in the law 

The law of the project is 

No additional data is required for this Option 

The law of the project is the law of the Republic 

of South Africa subject to the jurisdiction of the 

Courts of South Africa 

X7 Delay damages 

X7.1 Delay damages for Completion of 

the whole of the works are 

X13 Performance bond 

X13.1 The amount of the performance 

bond is 

5% of the total of the Prices 

X16 Retention  

X16.1 The retention free amount is 

The retention percentage is 

Nil 

10% on all payments certified. 

X18 

X18.1 

X18.2 

X18.3 

Limitation of liability 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage 

to the Employer’s property is 

limited to: 

The Contractor’s liability for 

Defects due to his design which 

are not listed on the Defects 

Certificate is limited to: 

 Nil 

The deductible of the relevant insurance policy  

The cost of correcting the Defect 

R 1700 per day.
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X18.4 

X18.5 

The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to: 

The end of liability date is 

 The Total of the Prices 

5 years after Completion of the whole of the 

works 

Z Additional  Conditions of contracts are
Additional clause relating to 

Performance Bonds and/or 

Guarantees 

The Performance Guarantee under X13 above 

shall be an irrevocable, on-demand 

performance guarantee, to be issued exactly in the 

form of the Pro Forma documents provided for 

this purpose under C1.3 (Forms of 

Securities), in favour of the Employer by a 

financial institution reasonably acceptable to 

the Employer.   

It will be a material term of this contract that the 
Contractor must contribute to the Employer’s job-
creation objectives .

Obligations in respect of Job Creation
Z2.1 

The Contractor’s undertaking as to the number of 
new jobs created due to the award of this contract 
as set out in Returnable Schedule T.2.2-17a will 
constitute a binding agreement throughout the 
duration of the contract until Completion, if not, it 
will be deemed that the Contractor has failed in 
full to meet this specific material term of the 
contract, which may constitute a reason for 
termination.

Z2.2 

The Contractor shall provide to the Employer,  on a 
monthly basis or upon receiving an instruction to do 
so by the Project Manager, any documentation and/
or evidence required by the Employer,  which in the 
Employer’s opinion would be necessary to verify 
whether the Contractor has maintained the job-
creation undertaking as stipulated in Returnable 
Schedule T.2.2-17a The Contractor shall provide 
the said documentation and/or evidence within 
the period stated or as instructed. The provision of 
the documentation and/or evidence shall 
not constitute a compensation event.

Z1 

Z2 

Z2.3 
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Z3 

Z3.1 

Additional clauses relating to 

Joint Venture  

Insert the additional core clause 27.5 

27.5. In the instance that the Contractor is a 

joint venture, the Contractor shall provide the 

Employer with a certified copy of its signed joint 

venture agreement, and in the instance that the 

joint venture is an ‘Incorporated Joint Venture,’ 

the Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain but 

not be limited to the following: 

• A brief description of the Contract and

the Deliverables;

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of each 

of the constituents and of the Joint 

Venture; 

• The constituent’s interests;

• A schedule of the insurance policies,

sureties, indemnities and guarantees

which must be taken out by the Joint

Venture and by the individual

constituents;

• Details of an internal dispute resolution

procedure;

• Written confirmation by all of the

constituents:

i. of their joint and several liabilities

to the Employer to Provide the

Works;

ii. identification of the lead partner

in the joint venture confirming the

authority of the lead partner to

bind the joint venture through the

Contractor’s representative;

iii. Identification of the roles and

responsibilities of the

constituents to provide the Works.
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• Financial requirements for the Joint

Venture:

iv. the working capital requirements

for the Joint Venture and the

extent to which and manner

whereby this will be provided

and/or guaranteed by the

constituents from time to time;

v. the names of the auditors and

others, if any, who will provide

auditing and accounting services

to the Joint Venture.

Z3.2 Insert additional core clause 27.6 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint Venture 

without the prior approval of the Employer.  

Z4 Additional obligations in 

respect of Termination 

Z4.1 The following will be included under core clause 

91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

Under the second main bullet, insert the 

following additional bullets after the last sub-

bullet: 

• commenced business rescue proceedings

(R22)

• repudiated this Contract (R23)

Z4.2 Termination Table The following will be included under core clause 

90.2 Termination Table as follows: 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z4.3 Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 
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Z5 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 

Z5.1 The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) for 

security clearances of any Contractor who has 

access to National Key Points for the following 

without limitations: 

1. Confidential – this clearance is based on

any information which may be used by

malicious, opposing or hostile elements

to harm the objectives and functions of

an organ of state.

2. Secret – clearance is based on any

information which may be used by

malicious, opposing or hostile elements

to disrupt the objectives and functions of

an organ of state.

3. Top Secret – this clearance is based on

information which may be used by

malicious, opposing or hostile elements

to neutralise the objectives and functions

of an organ of state.

Z6 

Z6.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

The contract award is made without prejudice 

to any rights the Employer may have to take 

appropriate action later with regard to any 

declared tender rigging including blacklisting. 

Z7 

Z7.1 

Protection of Personal 

Information Act 

The Employer and the Contractor are required 

to process information obtained for the 

duration of the Agreement in a manner that is 

aligned to the Protection of Personal 

Information Act.  
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C1.2 Contract Data 

Part two - Data provided by the Contractor 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

Clause Statement Data 

10.1 The Contractor is (Name): 

Address 

Tel No. 

Fax No. 

11.2(8) The direct fee percentage is  % 

The subcontracted fee percentage is  % 

11.2(18) The working areas are the Site and 

24.1 The Contractor's key persons are: 

1 Name: 

Job: 

Responsibilities: 

Qualifications: 

Experience: 

2 Name: 

Job 

Responsibilities: 

Qualifications: 

Experience: 
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled. 

11.2(14) The following matters will be included 

in the Risk Register 

 

 

31.1 The programme identified in the 

Contract Data is 

 

 

A Priced contract with activity 

schedule 

 

11.2(20)  The activity schedule is in  

11.2(30) The tendered total of the Prices is                                                      (in figures)  

 

                                   (in words), excluding 

                                                            VAT  

A Priced contract with activity 

schedule 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

          % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

 

 The percentage for adjustment for 

Equipment in the published list is 

 

           % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 

     

     

     

     

     

61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 
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62 in 

SSCC 

The percentage for design overheads is           % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 

 

 

 

 

 



Forms of Security 
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C1.3 Forms of Securities 

 
Pro forma Performance Guarantee   
 
For use with the NEC3 Professional Services Contract - June 2005 (with amendments June 2006 
and April 2013) 
 

The conditions of contract stated in the Contract Data Part 1 include the following Secondary 
Option: 
 
Option X13:  Performance bond 
 
The pro forma document for this Guarantee is provided here for convenience but is to be treated 
as part of the  Scope of Services. 
 
The organisation providing the Guarantee does so by copying the pro forma document onto its 
letterhead without any change to the text or format and completing the required details.  The 
completed document is then given to the Employer within the time stated in the contract.   
 
The Performance Bond needs to be issued by an institution that are reasonably acceptable to the 
Employer.  
 
Transnet may choose to not to accept an Issuer. Should the issuer not being accepted, the 
performance bond needs to be replaced by an issuer that are acceptable to Transnet. Issuers need 
to be verified for acceptance by Transnet before a performance bond is issued. 
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Pro-forma Performance Bond (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Surety) 

Transnet SOC Ltd   
C/o Transnet National Ports Authority
Transnet Corporate Centre 
138 Eloff Street 
Braamfontein  
Johannesburg 
2000 

Date: 

Dear Sirs, 

Performance Bond for Contract No. TNPA/2026/07/0002/114619/RFP 

With reference to the above numbered contract made or to be made between 

Transnet SOC Limited, Registration No. 1990/000900/30 (the Employer) and 

{Insert registered name and address of the Contractor (the Contractor, for 

{Insert details of the services from the Contract Data} (the works). 

I/We the undersigned 

on behalf of the 
Guarantor 

of physical address 

and duly authorised thereto do hereby bind ourselves as Guarantor and co-principal debtors in 
solidum for the due and faithful performance of all the terms and conditions of the Contract by the 
Contractor and for all losses, damages and expenses that may be suffered or incurred by the 
Employer as a result of non-performance of the Contract by the Contractor subject to the following 
conditions: 

1. The terms Employer, Contractor Employer’s Agent, services and Completion Certificate
have the meaning as assigned to them by the conditions of contract stated in the Contract
Data for the aforesaid Contract.

2. We renounce all benefits from the legal exceptions "Benefit of Excussion and Division", "No
value received" and all other exceptions which might or could be pleaded against the
validity of this bond, with the meaning and effect of which exceptions we declare ourselves
to be fully acquainted.

3. The Employer has the absolute right to arrange his affairs with the Contractor in any
manner which the Employer deems fit and without being advised thereof the Guarantor
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shall not have the right to claim his release on account of any conduct alleged to be 
prejudicial to the Guarantor. Without derogating from the foregoing compromise, extension 
of the construction period, indulgence, release or variation of the Contractor's obligation 
shall not affect the validity of this performance bond. 

4. This bond will lapse on the earlier of

• the date that the Guarantor receives a notice from the Employer’s Agent stating that the
Completion Certificate for the whole of the services has been issued, that all amounts
due from the Contractor as certified in terms of the contract have been received by the
Employer and that the Contractor has fulfilled all his obligations under the Contract, or

• the date that the Surety issues a replacement Performance Bond for such lesser or
higher amount as may be required by the Employer’s Agent.

5. Always provided that this bond will not lapse in the event the Guarantor is notified by the
Employer’s Agent, (before the dates above), of the Employer's intention to institute claims
and the particulars thereof, in which event this bond shall remain in force until all such
claims are paid and settled.

6. The amount of the bond shall be payable to the Employer upon the Employer's demand
and no later than 7 days following the submission to the Guarantor of a certificate signed
by the Employer’s Agent stating the amount of the Employer's losses, damages and
expenses incurred as a result of the non-performance aforesaid.  The signed certificate
shall be deemed to be conclusive proof of the extent of the Employer's loss, damage and
expense.

7. Our total liability hereunder shall not exceed the sum of:

(say) _________________________________________________________________________

R ____________________________________________________

8. This Performance Bond is neither negotiable nor transferable and is governed by the laws
of the Republic of South Africa, subject to the jurisdiction of the courts of the Republic of
South Africa

Signed 
at 

on 
this 

day of 2026

Signature(s) 

Name(s) (printed) 

Position in Guarantor company 

Signature of Witness(s) 

Name(s) (printed) 
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C2.1 Pricing Instructions: Option A 
 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 

2006 and April 2013) (ECC) Option A states: 

Identified 
and 
defined 
terms 

11 

11.2 

 

(20) The Activity Schedule is the activity schedule unless later changed in 
accordance with this contract. 

(22) Defined Cost is the cost of the components in the Shorter Schedule of 
Cost Components whether work is subcontracted or not excluding the cost of 
preparing quotations for compensation events. 

    (27) The Price for Work Done to Date is the total of the Prices for 

• each group of completed activities and  

• each completed activity which is not in a group 

A completed activity is one which is without Defects which would either delay 
or be covered by immediately following work. 

    (30) The Prices are the lump sums for each of the activities on the Activity 
Schedule unless later changed in accordance with this contract. 

 

1.2. Measurement and Payment 

 
1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to Date, 

payments in multiple currencies, price adjustments for inflation and general progress 
monitoring. 

 
1.2.2 The amount due at each assessment date is based on completed activities and/or 

milestones as indicated on the Activity Schedule. 
 
1.2.3 The Activity Schedule work breakdown structure provided by the Contractor is based on the 

Activity Schedule provided by the Employer. The activities listed by the Employer are the 
minimum activities acceptable and identify the specific activities which are required to 
achieve Completion. The activity schedule work breakdown structure is compiled to the 
satisfaction of the Project Manager with any additions and/or amendments deemed 
necessary. 

 
1.2.4 The Contractor’s detailed Activity Schedule summates back to the Activity Schedule provided 

by the Employer and is in sufficient detail to monitor completion of activities related to the 
Accepted Programme in order that payment of completed activities may be assessed. 
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1.2.5 The short descriptions in the Activity Schedule are for identification purposes only.  All work 
described in the Works Information is deemed included in the activities.  

 
1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where required 

the forecast rate of payment schedule. 
 
1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and 

the Accepted Programme for each currency. 
 
1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity 

Schedule summary.  The tendered total of the prices includes for all direct and indirect costs, 
overheads, profits, risks, liabilities and obligations relative to the Contract. 
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C2.2 Activity Schedule 

The Tenderer details his Activity Schedule below or makes reference to his Activity Schedule and 
attaches it to this schedule. 

The details given below serve as guidelines only and the Tenderer may split or combine the activities 
to suit his particular methods. 

Activity No Description Unit Qty Rate Amount 

1 
SECTION 1: PRELIMINARIES AND GENERAL 

PREAMBLES 

Fixed preliminaries items will be 
valuated and paid on a proven cost 
basis. 

1 FIXED PRELIMINARY ITEMS 

1.1 Contractual requirements, sureties, 
insurance, etc. 

Sum 1 

1.2 Offices & storage sheds Sum 1 

1.3 Ablution & latrine facilities Sum 1 

1.4 Tools & equipment Sum 1 

1.5 Access Sum 1 

1.6 Plant Sum 1 

1.7 Health and safety Sum 1 

1.8 Environmental Sum 1 

1.9 Setting out Sum 1 

1.10 Security Sum 1 
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Activity No  Description Unit Qty Rate Amount 

1.11   Time-related obligations (meetings, 
site visits etc.) 

Sum 1   

    
 

        

    Sub-Total Section 1        

    
 

        

2 Design, Supply, Installation and Commissioning of Truck Monitoring 
System 

2.1   Undertake site investigation, services 
investigation (Surveys, GPR, etc.) for 
TMS site (Refer ECC Part C3) 

Sum 1   

    
 

        

2.2   Preliminary design report to be 
approved by Employer (Refer ECC 
Part C3) 

Sum 1   

    
 

        

2.3   Final design report, including as-built 
drawings, approvals and all relevant 
documentation: submitted for 
approval by the Employer (Refer ECC 
Part C3) 

Sum 1   

    
 

        

2.4   Supply, Install and Commissioning of 
the TMS system according to the 
accepted Design (Refer ECC Part C3) 

Sum 1   

    
 

        

2.5   Training, Operating and Maintenance 
manuals, and Handover of system 
(Refer ECC Part C3) 

Sum 1   

    
 

        

2.6   Project Close-Out Sum 1   

    
 

        

2.7   Budgetary allowance of R 150 000,00 
for civil related work tie-ins as per 
Project Manager instruction  

Prov 
Sum 

1   

    
 

        

2.8   Budgetary allowance of R 150 000,00 
for ICT related work tie-ins as per 
Project Manager instruction  

Prov 
Sum 

1   

       

  Sub-Total Section 2     

Total Price to be carried over to the Form of Offer & Acceptance 
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PART C3:  THE SCOPE  

Document 
reference 

Title No of 
page 

This cover page 1 

C3.1 Employer’s Works Information 53 

Total number of pages 54 
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C3.1 EMPLOYER’S WORKS INFORMATION 

Contents 

PART C3:  SCOPE OF WORK ................................................................................................................................... 1 

SECTION 1 ................................................................................................................................................................. 5 

1 Description of the works ............................................................................................................................................. 5 

1.1 Executive overview ................................................................................................... 5 

1.2 Employer’s objectives ............................................................................................... 5 

1.3 Interpretation and terminology ............................................................................... 7 

2 Engineering and the Contractor’s design ................................................................................................................ 9 

2.1 Employer’s design ..................................................................................................... 9 

2.2 Parts of the works which the Contractor is to design .............................................. 9 

2.3 Professional Services Deliverables ........................................................................... 9 

2.4 Procedure for submission and acceptance of Contractor’s design ........................ 11 

2.5 Review and Acceptance of Contractor Documentation ......................................... 11 

2.6 Other requirements of the Contractor’s design ..................................................... 11 

2.7 Use of Contractor’s design ..................................................................................... 12 

2.8 Equipment required to be included in the works .................................................. 12 

2.9 As-built drawings, operating manuals and maintenance schedules ...................... 13 

3 Construction............................................................................................................................................................... 13 

3.1 Temporary works, Site services & construction constraints................................... 13 

3.2 Health and safety facilities on Site ......................................................................... 14 

3.3 Title to Materials from demolition and excavation ................................................ 15 

3.4 Cooperating with and obtaining acceptance of others .......................................... 15 

3.5 Publicity and progress photographs ....................................................................... 15 

3.6 Contractor’s Equipment .......................................................................................... 15 

3.7 Equipment provided by the Employer .................................................................... 15 

3.8 Site services and facilities: ...................................................................................... 15 

3.9 The Employer provides the following facilities for the Contractor: ....................... 16 

3.10 Facilities provided by the Contractor: .................................................................... 16 
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SECTION 1 

1 Description of the works 

1.1 Executive overview 
This project is focused on the development and deployment of an automated vehicle 
monitoring solution at the Quayside Road Gate, a primary entrance to the Port of Durban, 
KwaZulu-Natal. The aim is to improve the port’s capability to manage, monitor, and 
regulate truck traffic through the implementation of a system that captures critical 
operational data in real time, supports compliance with access protocols, and enhances 
overall logistics efficiency. 
 
The appointed service provider will be responsible for delivering the project from concept 
to completion. This includes the planning and design of the system in accordance with 
predefined performance and operational criteria, followed by the physical installation, 
system integration, and commissioning on site.  
 
The design phase will incorporate site investigations and system specifications tailored to 
the operational context of the port. 
 
Once approved, the service provider will undertake full implementation, including the 
deployment of required resources, coordination of necessary statutory approvals and 
certifications, and adherence to health, safety, and environmental standards throughout 
execution. 
 
The final phase of the project includes comprehensive testing, system calibration, and 
operational readiness verification, followed by the training of designated personnel and 
the formal handover of the fully functioning system along with all supporting 
documentation. 
 
This project represents a critical step in modernising port operations by leveraging smart 
infrastructure to support real-time data collection, reduce bottlenecks, enforce 
compliance, and extend the lifespan of transport infrastructure. 
 

1.2 Employer’s objectives  
The Employer’s objective is to establish a state-of-the-art Truck Monitoring System (TMS) 
at the Port of Durban’s Quayside Road entrance to enhance operational oversight, 
enforce compliance, and protect critical infrastructure. By integrating advanced weigh-in-
motion technology with automated data capture, the TMS will deliver real-time insights 
into vehicle movements and cargo loads. This capability will not only streamline traffic 
management and reporting but also provide a scalable platform for future enhancements, 
ensuring that port operations remain efficient, transparent, and resilient. 
 
1. Comprehensive System Design 

Engage a Professional Services Provider to develop a turnkey design for the Truck 
Monitoring System (TMS), encompassing: 

• Site survey and infrastructure assessment 

• Selection and specification of weigh-in-motion (WIM) sensors and ancillary 
equipment and components 

• Detailed construction, installation, and integration drawings 

• Documentation of data-management protocols, operating procedures, and 
maintenance requirements 
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2. Seamless Installation & Commissioning
Deliver a fully operational TMS by:

• Mobilising qualified personnel, equipment, and materials

• Coordinating all statutory approvals, certifications, and compliance signoffs

• Integrating hardware and software components and performing system calibration

• Executing rigorous testing to verify performance against defined criteria and
requirements

3. Training & Formal Handover
Ensure the Port’s team can operate and sustain the TMS by:

• Providing comprehensive user training tailored to operational and maintenance
staff

• Supplying a complete handover package, including as-built drawings, user
manuals, and certification documents

• Conducting a formal acceptance process to confirm the system meets all
requirements

4. Data Accessibility & Future-Proofing
Establish a robust data framework that:

• Grants the project team unrestricted access to real-time and historical vehicle data

• Supports ongoing monitoring, reporting, and analytics

• Lays the groundwork for future system enhancements and scalability

5. Key Data Captured per Vehicle
At minimum, the TMS must record:

• License Plate Number (via ANPR cameras)

• Axle Weights (through WIM sensors)

• Gross Vehicle Weight (GVW)

• Truck Speed (0–60 km/h range)

• Cargo Volume/Load/Type Information

• Date & Time Stamp of each transaction

• Vehicle Type & Configuration (axle arrangement)

• Environmental Conditions (e.g., temperature, precipitation)

• Compliance & Certification Status (legal-metrology validation)
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1.3 Interpretation and terminology 
The following abbreviations are used in this Works Information: 

Abbreviation Meaning given to the abbreviation 

AIA Authorised Inspection Authority 

ANPR Automatic Number Plate Recognition 

BBBEE Broad Based Black Economic Empowerment 

CD Compact Disc 

CDR Contractor Documentation Register 

CDS Contractor Documentation Schedule 

CEMP Construction Environmental Management Plan 

CIRP Contractor’s Industrial Relations Practitioner 

CM Construction Manager 

COC Certificate of Compliance 

CRL Contractor Review Label 

CSHEO Contractor’s Safety, Health and Environmental Officer 

DGN Design file format 

DTI Department of Trade and Industry 

DWG Drawings 

EDMS Electronic Document Management System 

EO Environmental Officer 

HAW Hazard Assessment Workshop 

HAZOP Hazard and Operability Study 

HSSP Health and Safety Surveillance Plan 

INC Independent Nominated Consultant 

INC Independent Notified/Inspection Company 

IP Industrial Participation 

IPO Industrial Participation Obligation 

IPP Industrial Participation Policy 

IPS Industrial Participation Secretariat 

IR Industrial Relations 

IRCC Industrial Relations Co-ordinating Committee 

ITS Intelligent Transport System 

JSA Job Safety Analysis 

Native Original electronic file format of documentation 

NCRS National Regulator for Compulsory Specification 

PES Project Environmental Specifications 

PHA Preliminary Hazard Assessment 

PIRM Project Industrial Relations Manager 

PIRPMP Project Industrial Relations Policy and Management Plan 

PLA Project Labour Agreements 

PoE Power over Ethernet 

PPE personnel protective equipment 

PR Professionally Registered 
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ProgEM Programme Environmental Manager 

ProjEM Project Environmental Manager 

PSIRM Project Site Industrial Relations Manager  

PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 

QA Quality Assurance 

R&D Research and Development 

SANS South African National Standards 

SASRIA South African Special Risks Insurance Association 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

SHEC Safety, Health and Environment Co-ordinator 

SIP Site Induction Programme  

SMP Safety Management Plan 

SSRC Site Safety Review Committee 

TFR Transnet Freight Rail 

TMS Truck Monitoring System 

WIM Weigh In Motion 
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2 Engineering and the Contractor’s design 

2.1 Employer’s design 
No design has been done for the project by the Employer. 

2.2 Parts of the works which the Contractor is to design 

The Contractor will deliver a fully engineered Truck Monitoring System (TMS), seamlessly 
integrating hardware, software, and communications while strictly adhering to all relevant codes, 
standards, and regulations. As the appointed Services Provider, the Contractor must perform all 
necessary engineering analyses and design activities to meet the project requirements. 
Furthermore, the Contractor is responsible for securing and allocating the personnel, 
equipment, and technical resources needed to execute every phase of the work. The Contractor 
must design the TMS in line with the technical specifications contained in Annexure A of this 
document, as well as any and all applicable acts, codes, standards and regulations. 

2.2.2 System Components 
At minimum, the design must cover: 

• Weigh-in-Motion (WIM) Technology

• Automatic Number Plate Recognition (ANPR) Cameras

• User Interface Computer and Systems

• Communication & Control Infrastructure

2.2.3 Design Standards & Compliance 
All design work must adhere to relevant codes, guidelines, and certification requirements, 
including but not limited to: 

• Pavement and structural design standards

• ICT software architecture and security protocols

• Legal metrology and equipment certification (e.g., Certificates of Compliance, NRCS
approvals)

• Professional engineering sign-off

2.3 Professional Services Deliverables 

2.3.1 TMS Design 

Deliverables shall include at minimum: 

1. Site Investigations – Surveys, underground service detection, environmental,
geotechnical inputs.

2. Technical Specifications – Detailed descriptions of hardware, software, and network
requirements.

3. Maintenance & Operations Guidelines – Service schedules, spare-parts lists, and
operational procedures.

4. Construction & Layout Drawings – Plans, elevations, and schematics for civil,
mechanical, and electrical works.
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5. Supporting Documentation – Data books, user manuals, care-and-handling
instructions.

All design materials, including 3D rendered views and architectural visualisations of the 

preferred TMS system option, must be compiled into a comprehensive design report for review 

and formal approval by the Employer or the Employer’s Agent. 

The final design report and associated TMS drawings (construction, electrical, 

mechanical) must be signed off by the relevant professional’s part of the Contractor’s key 

personal responsible for the execution of the project.

2.3.2 Installation, Commissioning & Handover 

The Contractor shall: 

• Mobilise qualified personnel, equipment, and materials for construction and installation
of the TMS.

• Coordinate and secure all statutory approvals and certifications (e.g., COC, NRCS)

• Implement health, safety, and environmental management plans during execution

• Complete system integration, calibration, and performance verification

• Provide professional sign-off certificates upon satisfactory commissioning

• Deliver end-user training and a full handover package, including as-built drawings,
manuals, and compliance documentation.

Unless expressly stated to form part of the design responsibility of the Employer as stated 
under 2.1 Employer’s design above and whether or not specifically stated to form part of 
the design responsibility of the Contractor under this paragraph 2.2, all residual design 
responsibility and overall responsibility for the total design solution for the works rests with 
the Contractor. 

2.3.3 Other Requirements of the Professional Services Provider’s Design 

1. In addition to the specifications, the Project will comply with the following relevant Acts
and Regulations as listed below:

• Occupational Health and Safety Act 85 of 1993;

• The S.A. National Building Regulations and Building Standards Act. (Act 103 of
1977);

• South African National Standards and Codes of Practice;

• The local, provincial or S.A. Government laws in force at the time;

• Any other Regulations or Standards that the Professional Services Provider deems
necessary for the Project;

• Acts of the relevant professional bodies (SACAP, ECSA, SACQSP).

2. The SI (“Le Systeme International d’ Unites”) – Metric System of Units shall apply. Refer
to SANS – M33A: The International Metric System: Guide to the use of the SI in South
Africa.



TRANSNET NATIONAL PORTS AUTHOURITY   
ENQUIRY NUMBER: TNPA/2026/07/0002/114619/RFP 
DESCRIPTION OF TENDER: FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF WEIGHING 
SYSTEMS IN THE PORT OF DURBAN FOR A PERIOD OF TWELVE (12) MONTHS 

__________________________________________________________________________________________________ 

NEC3 Part C3 Page 11 of 56 
Installation of Weighing Systems in the Port of Durban 

3. The specifications given above are to be used as a guideline and it is the responsibility
of the Contractor to ensure compliance with all applicable regulations, statutory
requirements and national/international codes, standards and specifications.

2.4 Procedure for submission and acceptance of Contractor’s design 

2.4.1 The review period is a minimum of two (2) weeks from the date of receipt of the 

Contractor’s design pack, this period can be extended provided both parties “Contractor 
and Project Manager” agree in writing to extend. 

2.4.2 The Project Manager will provide written comments on the Contractor’s designs for the 

Contractor to clarify or note, the Contractor will either incorporate the comments or clarify 
issues raised and assure the Project Manager that the design addresses all issues 
raised. 

2.4.3 Once the review and comments process is finalized, the Project Manager will sign off for 

the acceptance of the Contractor’s design, drawings and specifications. NB: It shall be 
noted that the sign off for acceptance does not relieve the Contractor of his responsibility 
and accountability for his own design. 

2.4.4 Documentation Submission In undertaking the ‘Works’ (including all incidental services 

required), the Contractor shall conform and adhere to the requirements stipulated in 
section 6. 

2.5 Review and Acceptance of Contractor Documentation 

2.5.1 The Contractor submits documentation as the ‘Works Information’ requires to the Project 
Manager for review and acceptance. 

2.5.2 In undertaking the ‘Works’ (including all incidental services required), the Supplier shall 
conform and adhere to the requirements of the as stipulated in section 6. 

2.6 Other requirements of the Contractor’s design 

2.6.1 The Contractor’s design complies with the following applicable Codes and Standards: 

Truck Monitoring System 

• Legal Metrology Act (Act No. 9 of 2014)

• Any relevant Act or Standard that is applicable to vehicle monitoring systems within the
Republic of South Africa (i.e. TMH series, OIML R134, ASTM E1318, COST 323, etc.)

Civil & Structural Works

• SANS 1200 series — Standardised specifications for civil engineering construction (e.g.
earthworks, concrete, pavements, drainage)

• SANS 10160 series

Electrical Installations & ICT

• SANS 10142-1:2017 — Code of practice for the wiring of premises

• ISO/IEC 27001:2022 — Information security management systems

Legal Metrology & Certification

• NRCS — Certification and Type Approval of all weighing equipment under the National
Regulator for Compulsory Specifications

Environmental & Safety
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• OHS Act — “Occupational Health and Safety Act, No. 85 of 1993” and associated
regulations

• National Environmental Management Act, No. 107 of 1998

Transnet-Specific Plant & Materials Compatibility 

Equipment Interoperability 

• WIM sensors, ANPR cameras, controllers, cabling, and mounting hardware must be
compatible with adjacent Transnet technologies at the Port of Durban to ensure uniform
maintenance and spare-parts interchangeability.

Infrastructure Integration

• Cable routes, conduits, foundations, and pits must match the specifications used in
neighbouring works to preserve existing pavement and utility layouts.

Software & Protocols

• All communications and data-management software must integrate seamlessly with
Transnet’s current ICT platform and comply with ISO/IEC 27001 security controls.

Third-Party Approvals 

Before issuing procurement orders or commencing construction, the Contractor must 

obtain and submit to the Project Manager: 

• Employer’s Agent

Formal written approval of the final design package.

• National Regulator for Compulsory Specifications (NRCS)

Type Approval and Certificates of Conformance for all weighing and measurement
devices.

• Local Municipality / Road Authority

Permits for any civil works affecting public roads, storm-water systems, or services.

• Electrical Utility

Approval for any new or modified connections to the Port’s power network.

Copies of all third-party approvals and permits must accompany each formal design 
submission and be provided to the Project Manager in parallel. 

2.7 Use of Contractor’s design 

2.7.1 The Contractor grants the Employer a licence to use the copyright in all design data 
presented to the Employer in relation to the works for any purpose in connection with 
the construction, re-construction, refurbishment, repair, maintenance and extension of 
the works with such licence being capable of transfer to any third party without the 
consent of the Contractor. 

2.7.2 The Contractor vests in the Employer full title guarantee in the intellectual property and 
copyright in the design data created in relation to the works. 

2.8 Equipment required to be included in the works 

2.8.1 The Contractor must submit a list of equipment to be used for the works of the project to 
the Employer for acceptance. 
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2.9 As-built drawings, operating manuals and maintenance schedules 

2.9.1 The Contractor shall be required to submit three final copies of each as-built drawings 
and specifications for the TMS to be installed. The as-built drawings must be signed off 
by relevant professionals where required. 

2.9.2 The Contractor shall be required to submit three copies of the final design report and 
associated documents. The three copies must be submitted in an A4 hard covered, red, 
grease and waterproof binder, using ring 2 type binders. The reports are to be well 
indexed, user friendly and include a Table of Contents. 

2.9.3 Drawings and charts larger than A4 are folded and those greater than A3 are enclosed 
in an A4 plastic pocket of adequate strength. 

2.9.4 The Contractor shall be required to submit three copies of any training, operation or 
maintenance manuals and associated documents, where required for complete 
handover of the project to the Employer. The three copies must be submitted in an A4 
hard covered, red, grease and waterproof binder, using ring 2 type binders. The reports 
and documents are to be well indexed, user friendly and include a Table of Contents. 

2.9.5 In undertaking the works (including all incidental services required), the Contractor shall 
conform and adhere to the requirements as stipulated in section 6.2. 

3 Construction 

3.1 Temporary works, Site services & construction constraints 

3.1.1 Design team, site entry and security control, permits, and Site regulation 

3.1.2 The Contractor complies with the Employer’s Site entry and security control, permits and 
Site regulations. The Contractor bears all costs incurred in providing Contractor’s 
personnel with ID cards and access permits to the site.  

3.1.3 Restriction to access on Site, roads, walkways and barricades: 

1. The Contractor is specifically excluded from entering the Employer’s Operational Areas
which are adjacent to the Site and Working Areas. The Contractor plans and organises
his work in such a manner so as to cause the least possible disruption to the Employer’s
operations.

2. The Contractor ensures safe passage of his team, to traffic and around the site working
areas at all times, which includes providing flagmen.

3. The Contractor ensures that any of his staff, labour and Equipment moving outside of
his allocated Site and Working Areas does not obstruct the operations of the rail line. To
this end, access routes are allocated and coordinated by the Employer’s Agent.

4. The Contractor to ensures that all his construction staff, labour, and Equipment remains
within his allocated and fenced off construction area.

5. All Contractor’s staff and labour working within Railway boundary complies with
Transnet Freight Rail (TFR) operational safety requirements and are equipped with all
necessary personnel protective equipment (PPE).

3.1.4 The Contractor keeps daily records of his Equipment used on Site and the Working 
Areas (distinguishing between owned and hired Equipment) with access to such daily 
records available for inspection by the Project Manager at all reasonable times.  

3.1.5 The Contractor complies with the following entry and exit permissions and restrictions 
for personnel at the Site requirements of the Employer: 

• The Contractor ensures that all his construction staff, labour, and Equipment remains
within his allocated and fenced off construction area.
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• Prior to bringing Equipment to site the Contractor will be required to notify the Project
Manager as per the NEC 3 communication procedures and provide details of the
Equipment to be brought to site and obtain approval from the Project Manager, the
Contractor can only bring equipment once the Project Manager issues approval in
writing.

• All Contractor’s staff and labour complies with the Employers (TNPA) operational
safety requirements and are equipped with all necessary PPE, high visibility apparel
and, when working within two meters of the quay wall, floating apparel.

3.1.6 People restrictions on Site; hours of work, conduct and records: 

• The Contractor’s personnel and Sub-Contractor’s on site are restricted from
accessing areas outside the approved Working Area.

• The Contractor keeps daily records of his people engaged on the Site and Working Areas
(including Sub-Contractors) with access to such daily records available for inspection by the
Project Manager at all reasonable times.

• The Contractor complies with the following hours of work for his people including Sub-
Contractors employed on the Site:

o Monday to Friday: 07:00am to 17:00pm

o Saturday’s: 07:00am to 14:00pm

NB: Should the Contractor wish to deviate from the above working hours, a formal request 
shall be submitted to the Project Manager for approval two weeks prior to the start date 
of the deviation. 

3.1.7 The Contractor keeps daily records of his people engaged on the Site and Working 
Areas including Sub-Contractors with access to such daily records available for 
inspection by the Project Manager at all reasonable times.  

3.2 Health and safety facilities on Site 

3.2.1 All health and safety matters associated with the works shall be dealt with in accordance 
with Occupational Health & Safety Act, 1993 (Act No. 85 of 1993) and the Transnet 
National Ports Authority Health and Safety Specifications contained in Annexure - B to 
this Works Information.  

3.2.2 The Contractor shall prepare, implement and administer the Contractor’s Health and 
Safety Management Plan (CHSMP). The Health and Safety Management Plan must 
provide a systematic method of managing hazards and implementing control measures. 

3.2.3 The Contractor must prepare and submit the occupational health & safety file to the 
Project Manager for acceptance. The Project Manager will then submit the occupational 
health & safety to the TNPA Legal & Compliance Department for approval before the 
commencement of the works.  

3.2.4 Further to clause 3.2.3, pre-employment medical examinations as well as exit medicals 
will be required and must further include for chest X-rays. These medical examinations 
must be carried out by a registered Occupational Health practitioner. All costs associated 
will be for the Contractor’s account.  

3.2.5 The Contractor ensures that its Sub-Contractors comply with the requirements of the 
Occupational Health & Safety Act, 1993 (Act No. 85 of 1993). 

3.2.6 The Contractor performs the works and all construction activities within the Site 
and 

Working Areas in accordance with the CHSMP. 

3.2.7 The Contractor complies with the CEMP, SES and PES in the construction of the 

works, 

all as described under section 6.4 of this document. 
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3.2.8 The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 
Employer’s Works Information. 

3.3 Title to Materials from demolition and excavation 

3.3.1 The Contractor has no title to all materials arising from dismantling and demolition in 

the 
performance of the works with title to such materials remaining with the Employer. The 
Project Manager shall instruct the Contractor how to label, mark, set aside and/
or dispose of such materials for the benefit of the Employer in accordance with 
ECC3 Clause 73.1.  

3.3.2 With title to such Materials (as referenced above) remaining with the Employer. The 
Project Manager shall instruct the Contractor how to label, mark, set aside and/
or dispose of such Materials for the benefit of the Employer in accordance with ECC 
Clause 73.1.  

3.4 Cooperating with and obtaining acceptance of others 

3.4.1 The Contractor performs the works and co-operates with Others, of whom the Contractor 
is to be notified once appointed by the Employer, who operates on Site during the entire 
duration of the Contract period.  

3.5 Publicity and progress photographs 

3.5.1 The Contractor does not advertise the contract or the project to any third party, nor 
communicate directly with the media (in any jurisdiction) whatsoever without the express 
written notification and consent of the Project Manager. 

3.5.2 The Contractor obtains the permission and approval of the Project Manager 
before erecting any notice boards or using the details of the contract in any advertising media. 

3.5.3 The Contractor provides a complete digital photographic record of the progress of the 
construction of the works to the Project Manager, monthly as part of the 
Contractor’s monthly programme narrative report. The digital photographic equipment 
used shall be intrinsically safe, where applicable. 

3.6 Contractor’s Equipment 

3.6.1 The Contractor keeps daily records of his Equipment used on Site and the Working 
Areas (distinguishing between owned and hired Equipment) with access to such 
daily records available for inspection by the Project Manager at all reasonable times. 

3.6.2 All Equipment used by the Contractor on site shall be properly maintained and operated. 
All vehicles on public roads shall be roadworthy, with the necessary licences and safety 
requirements. A checklist/register shall be implemented which lists the 
operators’ qualifications and medical records. 

3.6.3 The Contractor complies with the following: 

• The Contractor shall submit a comprehensive list of Equipment, intended for use on 
this contract.

• The use of all such Equipment shall be subject to approval by the Project Manager, 
though such approval shall not relieve the Contractor of any of their 
responsibilities under the contract.

3.7 Equipment provided by the Employer 

3.7.1 No Equipment will be provided by the Employer. 

3.8 Site services and facilities: 
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3.8.1 The Contractor’s site establishment area(s) is to be within the Contractor’s boundary of 
the area that will be confirmed with the successful Contractor after award and shall be 
clearly sign posted and be compliant with the relevant safety regulations and 
restrictions that might be in place until the Contractor has de-established from 
site. The site establishment layout must be approved by the Project Manager. 

3.8.2 The Contractor shall ensure that the area used has a suitable continuous security fence 
and the necessary access gates. All preparation and fencing, etc. shall be done by the 
Contractor and shall be for his account, this includes clearing away and leaving 
clean and clear at completion. 

3.8.3 The Contractor shall provide, maintain and remove lockable portable chemical type 
toilets. An area will be made available within the Contractor’s Working Areas. 

3.9 The Employer provides the following facilities for the Contractor: 

3.9.1 For the duration of the Contract, the Employer will provide with an area, not free of 
charge, for the Contractor to establish his offices, lay down areas, stores, workshops, 
and other Contractor’s Equipment. The costs of the area is for the Contractor’s account. 

3.9.2 The Contractor ensures that this site establishment area is compliant with the relevant 
safety regulations and restrictions, is clearly sign posted, and has a suitable security 
fence, lighting and the necessary access control gates. 

3.9.3 The Employer provides connection points for services such as water, power etc. The 
Contractor is responsible for his own connection to the Employer’s services AND for the 
reticulation of his services from the connection point. The cost of meters, connections, 
reticulation and all other usage costs associated with the provision of services are for 
the Contractor’s account. 

3.9.4 Wherever the Employer provides facilities (including, inter alia, temporary power, water, 
waste disposal, telecommunications etc.) for the Contractor’s use within the Working 
Areas and the Contractor adapts such facilities for use, then the Contractor makes good 
and provides full reinstatement to the land (including all apparatus of the Employer and 
Others in, on or under the land) and surrounding areas to its original standard upon 
dismantling of such facilities and hand-back to the Employer. 

3.10 Facilities provided by the Contractor: 

3.10.1 The Contractor ensures that the site establishment area is compliant with the relevant 
safety regulations and restrictions, is clearly sign posted, and has a suitable security 
fence, lighting and the necessary access control gates. 

3.10.2 All costs for preparation of the site establishment area are for the Contractor’s account. 

3.10.3 The Contractor submits details of the layout of his site establishment to the Project 
Manager for his acceptance. 

3.10.4 The Contractor provides, at his cost, for his staff and that of the Employer, a sufficient 
number of toilets and maintains them in a clean and sanitary working condition. 

3.10.5 The Contractor provides temporary lighting and fencing around every section occupied 
by him during the phased construction of the works. 

3.10.6 Such fencing demarcates and secures the construction area. The fencing is erected 
before any work starts and is removed only upon completion of the work in that area. 

3.10.7 The Contractor is responsible for all costs for such lighting and fencing, including access 
control into and out of these restricted areas. 

3.10.8 Wherever the Contractor provides facilities (either his own or for the Project Manager 
and/or Supervisor) and all items of Equipment, involving, inter alia, offices, 
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accommodation, laboratories, materials storage, compound areas, etc., within the 
Working Areas, then the Contractor makes good and provides full reinstatement to the 
land (including all apparatus of the Employer and Others in, on or under the land) and 
surrounding areas to its original standard, upon dismantling of such facilities and items 
of Equipment. 

3.10.9 Upon completion, and within one month of the date of acceptance of the works, the 
Contractor completely removes from the Site and Working Areas all his Equipment, 
including the foundations of any structures, stores, office accommodation or any other 
asset belonging to him, and leaves the Site and Working Areas in a tidy condition to the 
satisfaction of the Project Manager. 

3.10.10 No excess or discarded materials or equipment may be buried or dumped within 

  the port boundary. 

3.10.11The Employer does not provide any security for the Site and Working Areas. The 
Contractor provides same and indemnifies and holds indemnified the Project Manager 
and Employer against any claims and actions that may arise out of Site and Working 
Area security. 

3.10.12 No housing is available for the Contractor’s employees. The Contractor makes 
his own arrangements to house his employees and transports them to site in a closed 
vehicle specifically designed for passenger transport (bus or similar) accepted by the 
Project Manager. 

3.10.13 Wherever the Employer provides facilities for the Contractor’s use and the 
Contractor adapts such facilities for use, then the Contractor makes good and provides 
full reinstatement to the land (including all apparatus of the Employer and Others in, on 
or under the land) and surrounding areas to its original standard upon dismantling of 
such facilities and hand-back to the Employer. 

3.10.14 Unless expressly stated as a responsibility of the Employer, all residual 
requirements for the provision of facilities and all items of Equipment necessary for the 
Contractor to Provide the Works remains the responsibility of the Contractor 

3.11 Existing premises, inspection of adjoining properties and checking work of 
Others 

3.11.1 The Contractor will be held responsible for any damage to existing structures and 
surfacing caused by the Contractor during the execution of the contract; fair wear and 
tear excluded, and shall repair it to the satisfaction of the Supervisor on conclusion of 
the works. For this purpose, a joint inspection with the Supervisor will be carried out prior 
to occupation of the site(s) and any existing damage noted. 

3.12 Underground services, other existing services, cable and pipe trenches and 
covers 

3.12.1 There will be excavations undertaken on this project which might affect 
underground 

services, as a guide the Project Manager will provide the Contractor with copies 
of drawing(s) showing various known existing underground services for his 
information. It is however possible that there are other existing services, which are 
not reflected, and which may affect the works, therefore the Contractor shall be 
required to exercise due care when excavating and further conduct their own service 
detection surveys. 

3.12.2 The Contractor establishes the location of the various existing services situated within 

the Site and Working Areas, and records all such information on “marked-up” 
drawing(s) which remain available for reference at all times. 
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3.12.3 The Contractor exercises due care and attention in carrying out any excavation work to 
avoid damage or disruption to existing services. The Contractor accordingly consults 
the Project Manager prior to undertaking any excavation work. 

3.12.4 Should the Contractor fail to exercise the requisite care and attention in carrying out the 
excavation work, the Contractor will be held liable for any claims arising out of 
damage caused by such excavation. 

3.13 Control of noise, dust, water and waste 

3.13.1 Before moving Equipment onto the Site and Working Areas and commencing operations, 
the Contractor submits his proposed methods of construction which demonstrate 
the measures taken to avoid and or reduce any nuisance arising from dust, noise 
and vibration for acceptance by the Project Manager. 

3.14 Completion, testing, commissioning and correction of Defects 
3.14.1 The Contractor notifies the Supervisor in writing of any elements of the works which 
are 

to be covered up. This notification is given not less than 24 (twenty-four) hours prior 
to the proposed covering up. 

3.14.2 The work to be done by the Completion Date 

• On or before the Completion Date the Contractor shall have done everything 
required to Provide the Works including the work listed below which is to be 
done before the Completion Date and in any case before the dates stated. The 
Project Manager cannot certify Completion until all the work listed below has been 
done and is also free of Defects, which would have, in his opinion, prevented the 
Employer from using the works and Others from doing their work.

Item of work To be completed by 

Construction drawings, layouts, engineering 
drawings and associated design report for 
the Truck Monitoring System (Design Phase) 

Prior to the commencement of 
the construction works for the project. 

As built drawings Within 2 days prior to Completion. 
Testing and commissioning of system, 
including Certificates of Compliance, test 
certificates, data sheets and any 
other relevant documentation. 

Within 2 days prior to Completion 

Technology transfer and training of Employers 
personnel as per Clause 6.8 below.  

Within 2 days prior to Completion 

3.14.3 The Contractor is permitted to carry out the following works after Completion: 

• Maintenance or repairs where required.
• Any other works required for the continued operation of the system.

3.14.4 Use of the works before Completion has been certified 

• The Employer will not use part / parts of the works before Completion is certified 
by the Project Manager.

3.14.5 Materials facilities and samples for tests and inspections 

• The Contractor to provide all materials, facilities and apparatus required for any 
test and /or inspections required by the Works Information.

• The Contractor to provide samples as required by the Works Information.
• The Employer provides nothing.
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3.15 Testing and Commissioning 

3.15.1 Testing and commissioning will be as per the final Design issued by the Contractor. 

The Contractor shall complete all pre-commissioning and commissioning tests on all works 
completed under this Contract. 

In order to achieve this the Contractor shall fulfil the following requirements: 
a) Development and supply of commissioning and test plans for the approval by the Project 

Manager and Supervisor
b) Implementation of formal handover procedures and documentation from construction 

to commissioning
c) Punch list Category Items

• Category A: Items which compromise safety and integrity of personnel, plant, 
equipment and infrastructure and must be completed following the pre-
commissioning tests but prior to the commissioning and trial operation tests being 
undertaken

• Category B: Items which require correction prior operational acceptance and are 
required to be remedied following the commissioning and trial operation tests but 
before Employers taking over

• Category C: Items required to be remedied during the defects notification period

d) Pre Commissioning

• The Contractor shall complete all pre-commissioning tests and all Punch List 
Category A items shall be compiled during these tests and be attended to prior to 
the commencement of the commissioning tests.

e) Commissioning

• The Contractor shall complete all pre-commissioning tests and all Punch List 
Category A items shall be compiled during these tests and be attended to prior to 
the commencement of the commissioning tests.

f) Trial Operation

• As soon as is practicable after completion of the commissioning tests, a 30-day 
trial operation of the System shall take place.

g) Taking Over

• Prior to the Employer being required to take-over the Plant all The Punch List 
Category B items shall be remedied.

• The Works and the Plant shall be taken over when the Tests on Completion have 
been passed and punch List Category B items have been attended to.
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b) This procedure provides for a sequenced, construction completion and checkout of 
plant / equipment leading up to the transfer of care, custody and control to Transnet.

c) This procedure adopts a two package handover system:
• Quality Control Dossier
• Management Package

d) Quality Control Dossier and Management Package Compilation
• The Contractor shall in accordance with this procedure and requirements in the 

Purchase Order / Technical Specifications, compile the Quality Control Dossier 
and Management Package with the accepted contents.

• The Contractor shall compile the Quality Control Dossier which includes the data 
book (format as stipulated in this document) in accordance with this procedure 
to ensure that all requirements have been met and the relevant documents are 
included in the Quality Control Dossier.

• For multiple disciplines, e.g. new installations, fabrications, modification or 
welding Works, the QC Dossier shall be developed for each discipline or system.

• Management Package: consists of:
• Completed “Punch-List”, signed off by operations, area manager and the 

Engineers appointed 16.2 responsible for the area/unit.
• Drawing Package “as-built”
• Vendor Data Documentation as per Bill of Material of detail designs and as built 

documentation.
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The Contractor shall: 

• Collect and compile the Management Package in accordance with this procedure, to 

ensure all requirements have been met. This ensures that: 

• The QC Dossier has been signed off by Transnet and the Inspection Authority (where 

applicable) 

• The plant/facility/equipment has been commissioned (or handed over) by and with 

operations, 

• All required performance tests have been successfully carried out by operations and 

maintenance department, 

• Copies of approved test run certificates have been inserted into the Management 

Package. 

• All maintenance documents have been updated and new instructions been inserted. 

• The Contractor submits his Quality Management System documents to the Project 

Manager as part of his programme under ECC3 Clause 31.2 to include details of: 

• Quality Plan for the Contract 

• Quality Policy 

• Index of Procedures to be used and 

• A schedule of internal and external audits during the Contract 

• The Contractor develops and maintains a comprehensive register of documents that 

will be generated throughout the Contract including all quality related documents as 

part of its Quality Plan. 

 

e) Code Data Book 

The Code Data Book shall have the following content and format 

The cover page should contain: 

• Manufacturer / Contractor  
• Engineering Contractor Authorised Inspection Authority (if applicable)  

• Purchase Order Number  

• Contract Number  

• Equipment/ Plant / Works Description  

• Manufactures Serial Number (if applicable) 

• Codes and Standards 
 

The content inside the book should be as follows:  

1. Index of Contents 

2. Release of Notes (Contractor/Client) 

3. Detailed design drawings 

4. “As-Built” drawings 

5. Certificate of Compliance 

6. Design Calculations 

7. List of required spares  

8. Material and Consumables Certification  

a) Material List 

b) Material Map (Outline Drawings) 
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d) NCT, Electrical and Mechanical testing 

9. Inspection Reports  

a) Quality Control Plan 

b) Dimensional Inspection Report (sizes etc.) 

c) Heat Charts and Certificates 

10.  Non-Destructive Testing Documents Equipment 

a) NDT Map 

b) NDT Procedure Record Summary  

c) NDT Personnel Qualification Record Summary 

d) NDT Reports 

11. Tests on Completion 

12. The required tests on completion shall consist of the following: 

• Pre commissioning 

• Commissioning  

• Trial operation 

• Performance 

 

3.16 Take over procedures 

3.16.1 The Contractor ensures that the documentation as described under paragraph 6.2 of the 
Works Information is presented to the Project Manager before Completion.  

3.16.2 The Contractor ensures that the Project Manager has a full and accurate dossier of As-
built documents that represent the status of the completed works (to include Plant within 
the works) to present to the Employer. 

3.16.3 The Contractor ensures that the Project Manager has a full and accurate dossier of As-
built documents, reports, training, operating and maintenance manuals, and any other 
relevant documentation pertaining to the works, at Completion. 

3.16.4 Where the Contractor has presented Maintenance and Operating Manuals to the Project 
Manager at take-over, the Contractor modifies and updates As-built documents as 
necessary prior to Completion.  

3.16.5 Access given by the Employer for correction of Defects 

During the Defects Correction Period, the Employer shall grant the Contractor free, 
unhindered access to the Site at reasonable times and on demand to inspect and 
remedy any defects. Any restrictions must be notified in writing at least five Working 
Days in advance. Delays in access not caused by the Contractor shall be treated as an 
Employer’s risk. 

3.16.6 The Contractor complies with the following constraints and procedures of the Employer 
where the Project Manager arranges access for the Contractor after Completion: 
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Where access is arranged for the Contractor to return to Site after Completion to rectify 
notified Defects, the Contractor shall comply with all Employer-imposed site access and 
security procedures. These may include, but are not limited to: 

• Compliance with the site access and egress restrictions applicable at the time of re-
entry, including operational constraints if the site is partially or fully in use by the 
Employer. 

• Submission of access requests and required documentation in advance, in accordance 
with the Employer’s protocols. 

• Coordination with the Project Manager to minimise disruption to ongoing port or 
operational activities. 

• Adherence to safety, health, and environmental (SHE) requirements applicable at the 
time of access. 

• Provision of all necessary permits, insurance, and identification for personnel and 
equipment. 

Additional constraints may apply as specified in paragraph 3.2.13 of C3.1 Employer’s 
Works Information 

  

3.16.7 The Contractor performs the following performance tests after Completion of the works: 

Following Completion, the Contractor shall carry out performance tests on the Truck 
Monitoring System (TMS) to demonstrate that the system functions in accordance with 
the Employer’s requirements as stated in this Works Information and the Contractor’s 
accepted design. 

The performance testing must, at a minimum, verify the following: 

• Accurate operation of the weigh-in-motion (WIM) system in determining axle weights 
and gross vehicle weights within approved tolerance levels; 

• Reliable capture and processing of vehicle data, including number plate recognition 
(ANPR), vehicle speed, date/time stamp, and vehicle classification; 

• Functionality of the system under live traffic conditions over a sustained period; 

• Real-time data transmission and access by the Employer’s project team; 

• Compliance with any legal metrology certification requirements applicable to the 
weighing equipment; 

• System stability, uptime, and data integrity over a predefined operational testing period 
(e.g., 30 days of continuous operation). 

All test procedures, results, and calibration certificates must be submitted to the Project 
Manager for review and acceptance. Any defects or non-conformances identified during 
testing must be rectified before Final Acceptance is granted. 

 

3.16.8 Training and technology transfer 

The Contractor shall provide comprehensive training to the Employer’s designated 
personnel upon completion of the Truck Monitoring System (TMS). This training must 
include, but is not limited to: 

• Operation of the weigh-in-motion system and ANPR components; 

• Interpretation and use of the system’s data outputs; 

• Basic troubleshooting and fault diagnosis; 
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• Routine maintenance procedures; 

• Health, safety, and operational protocols relevant to system use. 

Training must be provided on-site and must include both theoretical and practical 
components. All training materials, user manuals, maintenance guides, and technical 
documentation must be handed over in both digital and hard copy format. 

Where applicable, the Contractor shall facilitate the transfer of knowledge or proprietary 
tools necessary for the continued operation and basic support of the system by the 
Employer. This shall not include the transfer of intellectual property unless specifically 
agreed in the contract. 

A training completion report, signed by both parties, must be submitted as part of the 
project close-out 

 

3.16.9 The Contractor facilitates the following requirements for training workshops after 
Completion for the works in use: 

The Contractor shall facilitate post-Completion training workshops to support the 
Employer’s operations team in the effective use and maintenance of the Truck 
Monitoring System (TMS).  

These workshops must be scheduled within the Defects Liability Period and cover the 
following areas: 

• Advanced system operation and configuration updates; 

• Review of system performance and common user queries; 

• Preventative maintenance procedures and updates on best practices; 

• Q&A sessions for operational staff and technical users. 

The Contractor is to provide all necessary materials, qualified facilitators, and 
documentation for the workshops. Workshops may be conducted on-site or virtually, as 
agreed with the Employer. 

A training attendance register and summary report must be submitted to the Project 
Manager following each workshop 

 

3.16.10 The Contractor arranges for the following technology transfer to the Employer 
after Completion for the works in use: 

The Contractor shall provide a full technology transfer package to the Employer upon 
Completion of the Truck Monitoring System (TMS). This shall include: 

• All user and technical manuals related to the system’s hardware and software; 

• Configuration files, system architecture diagrams, and source code access (where 
applicable and agreed); 

• Maintenance schedules and diagnostic tools; 

• Licensing agreements and warranty documents; 

• Full access credentials for administrative system functions; 

• Training materials and recorded sessions used during onboarding; 

• Contact information for post-handover technical support. 
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All documentation must be submitted in both printed and digital formats and must be 
comprehensive enough to enable the Employer to independently operate, troubleshoot, 
and maintain the TMS 

 

3.16.11 Operational maintenance after Completion 

The Contractor performs the following operational maintenance in relation to the works 
after Completion: The Contractor shall be responsible for performing operational 
maintenance tasks for the Truck Monitoring System (TMS) from the date of Completion 
until the Defects Date. These tasks shall include, but are not limited to: 

• Routine system diagnostics and software updates; 

• Inspection and calibration of WIM sensors and ANPR cameras; 

• Cleaning and maintenance of sensor arrays and camera lenses; 

• Replacing consumables and parts subject to wear (e.g., filters, cables, or connectors); 

• Ensuring all system components remain functional and accurate for data capture; 

• Providing maintenance logs and reports to the Project Manager on a monthly basis. 

These activities are to be conducted in accordance with manufacturer specifications and 
without disrupting the operational use of the system by the Employer 

4 Plant and Materials Standards and Workmanship 
This section sets out the minimum requirements for the standards, quality, and workmanship applicable 
to all permanent works under this contract. The Contractor shall ensure that all plant, materials, 
equipment, and construction methods used for the Truck Monitoring System (TMS) comply with the 
following South African National Standards (SANS), relevant international standards, and applicable legal 
requirements: 

4.1 General Requirements 
All workmanship shall be in accordance with accepted industry practices and standards. 

Materials and equipment used in the works must be new, fit for purpose, and sourced from reputable 
manufacturers with recognised certification. 

Where applicable, all installations must comply with South African statutory requirements, including Legal 
Metrology Act (Act No. 9 of 2014), Occupational Health and Safety Act (Act No. 85 of 1993), and National 
Building Regulations (SANS 10400 series). 

4.2 Civil and Structural Works 
• SANS 1200 Series: Standardised Specifications for Civil Engineering Construction (used by many 

public sector clients in South Africa). 

• Applicable sections include SANS 1200 A (General), SANS 1200 C (Site Clearance), SANS 1200 D 
(Earthworks), etc. 

• SANS 10160-1 to 10160-4: Basis of structural design and actions, including traffic and dynamic loads. 

• SANS 10228:2014: Specification for road construction materials. 

• SANS 2001 Series (where specified): Construction works replacing the older SANS 1200 series. 

4.3 Electrical and Electronic Works 
• SANS 10142-1:2017: Code of Practice for the Wiring of Premises (Low-voltage installations). 

• SANS 1475 (where applicable): Requirements for fire detection and protection associated with 
electronics. 

• All electrical installations must include a valid Certificate of Compliance (CoC) issued by a registered 

electrician. 

4.4 ICT and System Integration 
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• ISO/IEC 27001:2022: Information Security Management Systems, applicable to secure data handling 
within TMS. 

• IEEE standards or equivalent international standards shall be followed for communication interface 
design, if relevant. 

• All data transmission components must be compatible with Transnet’s ICT infrastructure and cyber 
security protocols. 

4.5 Weigh-in-Motion (WIM) and Vehicle Monitoring Technology 
• Systems must comply with Legal Metrology Regulations under the Legal Metrology Act for certified 

weighing and measurements. 

• The TMS should comply with any relevant codes, standards and regulations where required. 

4.6 Certification and Approvals 
The Contractor shall obtain all required: 

• Certificates of Compliance (CoC) for electrical installations. 

• Type approval certificates from NRCS for dynamic weighing equipment. 

• Any other approvals required by local authorities or regulators. 

• Where professional design sign-off is required (e.g., structural design, pavement layout), only persons 
registered with ECSA (Engineering Council of South Africa), or the applicable professional body may 
certify such work. 

4.7 Workmanship 
• All construction shall be executed under the supervision of suitably qualified personnel. 

• Tolerances, finishing, and alignment of installed equipment and systems must meet manufacturer 
specifications and contractual requirements. 

• No substitution of specified products or systems is permitted without prior written approval from the 
Employer or the Project Manager. 

4.8 Investigation, Survey and Site Clearance 

4.8.1 The Contractor is required to conduct all necessary investigations and surveys at the 
designated site along Quayside Road at the Port of Durban to inform the detailed design 
and final positioning of the Truck Monitoring System (TMS). This includes—but is not 
limited to—topographical, geotechnical, utility detection, and environmental baseline 
assessments. Site clearance must be planned and executed in accordance with 
applicable environmental and operational port regulations to avoid disruption to existing 
services, traffic, and port activities. 

Site clearance constraints may apply in areas with existing buried services, port access 
infrastructure, or restricted zones subject to TNPA security and operational protocols. 
The Contractor must coordinate with the Employer and Port Authorities for all necessary 
permits and access arrangements 

4.8.2 The Contractor carries out the following investigations at the Site: 

o Topographical survey of the project site, covering the road geometry, surface levels, 
and adjacent infrastructure. 

o Underground utility detection and services scan using GPR (Ground Penetrating 
Radar) or similar techniques to locate existing electrical, communication, water, and 
drainage services. 

o Geotechnical investigation to confirm subgrade and pavement layer conditions 
required for the design and installation of WIM sensors and associated equipment. 

o Environmental baseline assessment, including noise, emissions, and stormwater 
runoff implications where applicable. 

o Traffic flow observation and vehicle classification survey to inform WIM system 
configuration and camera placements. 
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Verification of boundary extents and servitude encroachments, especially near shared 
infrastructure or adjacent works. 

All investigations are to be carried out post-contract award and post-starting date, in 
accordance with approved Health, Safety, and Environmental Plans and with due 
notification to the Project Manager. Should these investigations result in changes to the 
Works Information, such changes shall be processed in accordance with Clause 60.1(1) 
of the NEC3 ECC as compensation events, where applicable 

4.9 Building works 

4.9.1 Where the Association of South African Quantity Surveyors Model Preamble for Trades 
1999 are used within the Works Information, the following interpretations and meanings 
shall apply: 

4.9.2 In case of any conflict in interpretation, ambiguity or discrepancy between any Model 
Preamble for Trades 1999 (whether standard or written as a particular project 
specification) contained in the Works Information and the conditions of contract, the 
conditions of contract take precedence within the ECC Contract. 

4.9.3 In case of any conflict in interpretation, ambiguity or discrepancy between any Model 
Preamble for Trades 1999 (whether standard or written as a particular project 
specification) contained in this paragraph 4.2 of C3.1 Employer’s Works Information and 
specific statements contained elsewhere in C3.1 Employer’s Works Information, the 
specific statements contained elsewhere shall prevail, without prejudice to the Project 
Manager’s express duty to resolve any ambiguity or inconsistency in the Works 
Information under ECC Clause 17.1. 

4.9.4 Within the Model Preambles for Trades 1999, the following amendments and 
interpretations shall apply: 

Where the word or expression “Principal Agent” is used, read “Project Manager” or 
“Supervisor” as the context requires. 

Where the word or expression “Contractor” is used, read “Contractor”. 

Where the word or expression “Engineer” is used, read “Project Manager” or 
“Supervisor” as the context requires. 

Where the Model Preambles for Trades 1999 mention “rates” for measured work and 
any contractual statements relating to payment, all such statements shall be discounted, 
with the ECC conditions of contract taking precedence. 

4.9.5 Within the Model Preambles for Trades 1999, A. GENERAL, the following amendments 
and interpretations shall apply: 

Where the word or expression “bills of quantities” is used, this shall be discounted for 
the purposes of the Works Information. The ECC Contract Data - Part One states the 
main option to apply within the ECC Contract between the Parties. 

4.9.6 Within the Model Preambles for Trades 1999, B. ALTERATIONS, B.2 MATERIALS 
FROM THE ALTERATIONS, CREDIT, ETC and C. EARTHWORKS, C1.4 Materials from 
demolitions shall not apply. C3.1 Employer’s Works Information paragraph 3.1.6 states 
details of the Contractor’s title (if any) to Materials arising from excavations and/or 
demolitions and how such Materials are either to be disposed of or re-used in the works. 

4.9.7 Within the Model Preamble for Trades 1999 Q. PLUMBING AND DRAINAGE, Q.24 
TESTS shall be deemed to be included within paragraph 3.2.1 of C3.1 Employer’s Works 
Information. 
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4.9.8 Within the Model Preamble for Trades 1999 U. EXTERNAL WORKS, U.3.8 Process 
control tests shall be deemed to be included within paragraph 3.2.1 of C3.1 Employer’s 
Works Information. 

4.9.9 The principles, meanings and interpretation stated and established within paragraphs 
6.2.1 to 6.2.8 with respect to the Model Preambles for Trades 1999 equally apply to the 
other Model Preambles for Trades 1999 references used within this paragraph 4.2 of 
C3.1 Employer’s Works Information. 

4.10 Civil Engineering and Structural Works 

4.10.1 Where the SANS 1200 series of Specifications are used within the Works Information, 
the following interpretations and meanings shall apply: 

4.10.2 In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 
1200 Specification (whether standard or written as a particular project specification) 
contained in the Works Information and the conditions of contract, the conditions of 
contract take precedence within the ECC contract. 

4.10.3 In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 
1200 Specification (whether standard or written as a particular project specification) 
contained in this paragraph 4.3 of the Employer’s Works Information and specific 
statements contained elsewhere in C3.1 Employer’s Works Information, the specific 
statements contained elsewhere shall prevail, without prejudice to the Project Manger’s 
express duty to resolve any ambiguity or inconsistency in the Works Information under 
ECC Clause 17.1. 

4.10.4 Within SANS 1200 A: GENERAL, the following amendments and interpretations shall 
apply: 

Where the word or expression “Employer” is used, read “Employer”; 

Where the word or expression “Contractor” is used, read “Contractor”; 

Where the word or expression “Engineer” is used, read “Project Manager” or 
“Supervisor” as the context requires; 

Where the word or expression “schedule of quantities” is used, this is deleted in entirety. 
Assessment and payment is in accordance with the conditions of contract (and the ECC 
main and secondary options stated therein); 

4.10.5 Within SANS 1200 A: GENERAL 2.3 DEFINITIONS, the following apply: 

“Acceptable. Approved (Approval)” is interpreted as either a Project Manager or a 
Supervisor communication or instruction in relation to Works Information compliance, 
consistent with the conditions of contract as the context requires; 

“Adequate” is deleted. The Project Manager notifies the Contractor where the Contractor 
has not complied with the Works Information;  

“Measurement and payment” and the further definitions contained within 6.3 c) are 
deleted. Assessment and payment is in accordance with the conditions of contract (and 
the ECC main and secondary options stated therein); 

4.10.6 Within SANS 1200 A: GENERAL 2.6 APPROVAL, the following applies: 

“Approval” by either the Project Manager and/or the Supervisor is without prejudice to 
ECC Clause 14.1 and, inter alia, ECC Clauses 13.1, 14.3 and 27.1.  

4.10.7 SANS 1200 A: GENERAL 2.8 ITEMS IN SCHEDULE OF QUANTITIES, is deleted in 
entirety. Assessment and payment is in accordance with the conditions of contract (and 
the ECC main and secondary options stated therein).  
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4.10.8 SANS 1200 A: GENERAL 3.2 STRUCTURES AND NATURAL MATERIAL ON SITE, 
applies only to the extent that it is consistent with paragraph 3.1.6 of C3.1 Employer’s 
Works Information. 

4.10.9 Within SANS 1200 A: GENERAL 7.1 PLANT, the following applies: 

Where the word or expression “Plant” is used, read “Equipment”. 

4.10.10 SANS 1200 A: GENERAL 7.2 CONTRACTOR’S OFFICES, STORES AND 
SERVICES, applies but the Project Manager resolves any inconsistency with statements 
included within paragraph 3.1.12 of C3.1 Employer’s Works Information. 

4.10.11 SANS 1200 A:  GENERAL 3.1 SURVEY, applies only to the extent that it is 
consistent with paragraph 3.1.14 of C3.1 Employer’s Works Information. 

4.10.12 Within SANS 1200 A: GENERAL 3.2 WATCHING, BARRICADING, LIGHTING 
AND TRAFFIC CROSSINGS, the following applies: 

Where the word or expression “specification” is used, read “Works Information”. 

4.10.13 SANS 1200 A: GENERAL 3.4 PROTECTION OF OVERHEAD AND 
UNDERGROUND SERVICES applies only to the extent that it is consistent with the 
specific statements made elsewhere in C3.1 Employer’s Works Information and in any 
case and at all times consistent with the conditions of contract.  

4.10.14 Within SANS 1200 A: GENERAL 5 TESTING, the following applies: 

Where the word or expression “Engineer” is used, read “Supervisor”. 

4.10.15 SANS 1200 A: GENERAL 8 MEASUREMENT AND PAYMENT, is deleted in 
entirety. Assessment and payment is in accordance with the conditions of contract (and 
the ECC main and secondary options stated therein).  

4.10.16 The principles, meanings and interpretation stated and established within 
paragraphs 6.3.1 to 6.3.15 with respect to SANS 1200 series and to SANS 1200 A: 
GENERAL equally apply to the other SANS 1200 specification references used within 
this paragraph 6.3 of C3.1 Employer’s Works Information. 

4.11 Electrical & mechanical engineering works 

4.11.1 Where SANS 10142 and/or SANS 10198 specifications are used within the Works 
Information, then where the term “Equipment” (or the like) is used with the meaning of 
installation and items left behind in the works, then please read this term as “Plant” for 
ECC defined term compliance. 

5 List Of Drawings 

5.1 Drawings issued by the Employer 

Drawing number Revision Title 

Available drawings will be issued to the Contractor at contract award, however, the Contractor 
will be responsible for verifying the information contained in the drawings.  

A drawing containing the details of the bridge that traverses over Quayside Road (from the 
harbour/berth side to the RORO car terminal) will be issued to the Contractor at contract award. 

TNPADBN-62-I-0006-011-00 C New Entrance Facility at Quayside road: Site 
plan,Stormwater & Sewer Long - section
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Any additional documentation, drawings or technical information not expressly referenced 
above shall be the sole responsibility of the Contractor to develop and submit as part of their 
scope of work. 

SECTION 2 

6 Management and start up 

6.1 Management meetings 

6.1.1 It is the Employer’s specific intention that the Parties and their agents use the techniques 
of partnering to manage the contract by holding meetings designed to proactively and 
jointly manage the administration of the contract with the objective of minimising the 
adverse effects of risks and surprises for both Parties. 

6.1.2 Regular meetings of a general nature may be convened and chaired by the Project 
Manager as follows: 

Title and purpose 
Approximate time 
& interval 

Location Attendance by: 

Kick-off meeting 
Once off at beginning 
of contract TBA 

The Project Manager and key 
personnel from the Contractor, 
including the Project Engineer, 
Site Manager, and Health & 
Safety Officer, should attend 
meetings to provide updates on 
project progress, site operations, 
and safety. Additional attendees 
may include the Client 
Representative, design 
consultants, and subcontractors, 
as needed, to address design, 
quality, and project-specific 
concerns 

Risk register and 
compensation 
events 

Bi – Weekly or as 
soon as risks have 
been identified 

TBA 

The Project Manager and key 
personnel from the Contractor, 
including the Project Engineer, 
Site Manager, and Health & 
Safety Officer, should attend 
meetings to provide updates on 
project progress, site operations, 
and safety. Additional attendees 
may include the Client 
Representative, design 
consultants, and subcontractors, 
as needed, to address design, 
quality, and project-specific 
concerns 

Overall contract 
progress and 
feedback 

Bi – Weekly TBA 

The Project Manager and key 
personnel from the Contractor, 
including the Project Engineer, 
Site Manager, and Health & 
Safety Officer, should attend 
meetings to provide updates on 
project progress, site operations, 
and safety. Additional attendees 
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may include the Client 
Representative, design 
consultants, and subcontractors, 
as needed, to address design, 
quality, and project-specific 
concerns 

Safety Meetings Once a week On Site 

The Project Manager and key 
personnel from the Contractor, 
including the Project Engineer, Site 
Manager, and Health & Safety Officer, 
should attend meetings to provide 
updates on project progress, site 
operations, and safety. Additional 
attendees may include the Client 
Representative, design consultants, 
and subcontractors, as needed, to 
address design, quality, and project-
specific concerns 

 

6.1.3 Specialist meetings may be convened as specified in this Works Information or as 
needed to suit the Parties, project nature, and progress. Records of these meetings are 
to be submitted to the Project Manager by the convening party within five days. 

 

6.1.4 All meetings must be recorded through minutes or a register prepared and circulated by 
the convening party. These records are not for confirming actions or instructions under 
the contract, which are handled separately as per the contract conditions. 

6.1.5 The Contractor is responsible for attending management meetings as requested by the 
Project Manager. At these meetings, the Contractor will present relevant data, including 
safety, health, and environmental issues, progress reports, quality plans, and Sub-
Contractor management reports. The Contractor is also responsible for drafting and 
supplying the meeting minutes to the Project Manager within a week of the meeting 
taking place 

6.2 Documentation Control 

6.2.1 The Document Control department filing system will be utilized for the control of all 
relevant documentation. All documents will be issued via document control with proof of 
transmittal. Copies of all correspondence, specifications and drawings, contracts and 
agreements, data sheets, minutes of meetings, Employers agent instructions, invoices 
and payment certificates, access certificates, quality and any variations, (compensation 
events or project change notices) will be filed and archived in the project folder by the 
Doc Controller. A document register will also be developed to capture incoming and 
outgoing documents by the Contractor. 

6.2.2 All documentation and data will be submitted electronically and must conform to the 
Project Standards and Quality requirements in terms of numbering, uniqueness, quality, 
accuracy, format, completeness and currency of information. Documentation not 
meeting the Project Standards and Quality requirements will be cause for rejection and 
shall be returned to the Consultant for corrective action and re-submission. 

6.2.3 Should any change be made to documentation or data which has already been 
submitted to the Project, then new or revised documentation or data shall be issued to 
replace the outdated information. 

6.2.4 In undertaking the Services, all documentation requirements for the Services shall be 
dealt with in accordance with document DOC-STD-0001. The control, maintenance and 
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handling of these documents and drawings, using a suitable document control system, 
remain the sole responsibility of the Consultant. 

6.2.5 The Consultant shall be responsible for ensuring that proper safety measures are in 
place to protect project documentation temporarily stored on site against theft, fire, 
flooding or excessive dampness. 

6.2.6 The Consultant shall be responsible for the supply of all Sub-Supplier/Contractor/ 
Manufacturer, etc. documentation and data related to their package of work, and shall 
ensure that these Sub-Suppliers have the capability to supply the necessary 
documentation and data in the required timeframe and quality requirements are met as 
outlined in the specified standards prior to awarding sub-orders. 

6.2.7 All drawings must be processed in accordance with the CAD standard (AMP-010) and 
be signed off by the Consultants responsible PR person before issuing to the Project 
Manager for acceptance.  

6.2.8 The index for Handover Data Packs must be submitted to the Project Manager for 
acceptance at the beginning of the project to enable the Consultant to maintain and 
update the file on a continuous basis throughout the project lifecycle. The Consultant 
submits the draft Table of Contents to the Project Manager for acceptance prior to the 
compilation and official submittal of the Handover Packs. 

6.2.9 All electronic copies (pdf.) of Handover files to be properly indexed and bookmarked. All 
pages that make up the data book or manual must be sequentially numbered. 

6.2.10 A typical example of what the binder/file (s) shall be marked with on the spine and the 
front cover is as follows: - 

• Project Name

• Manual Title, e.g. Installation, Maintenance and Operating Manual

• FBS No. and Title

• Manual Numbering (e.g. Volume 1 of 2, etc.)

• Contract Number

• Consultants Name

• Unless otherwise stated, the required number of copies of all final Data Packs
shall be:

• 3 x hard copies (Full size)

• 2 x USB in Adobe Acrobat (.pdf) formats & Native Formats.

6.3  Safety risk management 

6.3.1 The Contractor complies with the following SMP: 

All health and safety matters associated with the works will be dealt with in accordance 
with Occupational Health & Safety Act, 1993 (Act No. 85 of 1993) and the Transnet 
National Ports Authority Health and Safety Specifications contained in Annexure B to 
this Works Information. 
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6.3.3 The Contractor shall prepare, implement and administer the Contractor’s Health and 
Safety Management Plan (CHSMP). The Health and Safety Management Plan must 
provide a systematic method of managing hazards and implementing control measures. 

6.3.4 The Contractor must prepare and submit the Occupational Health & Safety file to the 
Project Manager for acceptance.  The Safety file will then be submitted to the TNPA 
Legal & Compliance Department for approval before start of the works. 

6.3.5 Further to clause 2.3.1, pre-employment medical examinations as well as exit medicals 
will be required and must further include for chest X-rays. These medical examinations 
must be carried out by a registered Occupational Health practitioner. All costs associated 
will be to the Contractor’s account. 

6.3.6 The Contractor ensures that its Sub-Contractors comply with the CHSMP and relevant 
statutory requirements of the Occupational Health & Safety Act, 1993 (Act No. 85 of 
1993). 

6.3.7 The Contractor performs the works having due regard to the HSSP. 

6.3.8 The Contractor complies with the requirements of the SSRC with respect to his own 
activities and others on the Site and Working Areas.  

6.3.9 The Contractor makes the SMP available to its employees and Subcontractors in the 
language of this contract and other local languages as required.  

6.3.10 The Contractor participates in a HAZOP upon the instruction and direction of the Project 
Manager. 

6.3.11 The Contractor completes a JSA prior to carrying out any operation on the Site and/or 
Working Area to the approval of the Project Manager or Supervisor on site. 

6.3.12 The roles and responsibilities of the various personnel acting on behalf of the Project 
Manager with respect to the SMP and health and safety issues are as stated in the 
paragraphs following: 

6.3.13 The CM is responsible (in the context of the SMP only) for health and safety on the Site 
and Working Areas and reports to the Project Manager. 

6.3.14 The CM specific tasks (in the context of the SMP) are: 

a) Implement the Employers safety management system.

b) Monitor Contractor’s compliance to the CHSMP.

c) Ensure risk is at an acceptable level.

d) Ensure the Contractor’s workforce and Construction Management Team is
competent.

6.3.15 The Project Site Safety Manager (PSSM) is responsible for ensuring that the Contractor 
complies with the SMP. The PSSM acts on behalf of the Project Manager. 

6.3.16 The PSSM specific tasks are: 

a) Ensure that the overall project safety requirements are complied with.

b) Provide guidance on safety related issues arising during the execution of the project.

6.4 Environmental constraints and management 
All work is to be conducted in accordance with the principles of the National Environmental 

Management Act, 1998 (Act no 107 of 1998) but not limited to other applicable regulations, 

municipal bylaws e.g. schedule trade and occupations bylaws as well as the accepted 

environmental good practice. 
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6.4.1 All required licences and permits must be obtained by the Contractor from relevant 

authorities prior to the commencement of project activities where applicable. 

6.4.2 The following documents, included as Annexures of the Works Information, provide 

the minimum acceptable standards that shall be adhered to: 

o Transnet Integrated Management Systems (TIMS) Commitment

Statement - IMS-GRP-GDL-002-1

o Contractor Environmental And Sustainability Specification Guidelines, TRN-IMS-GRP-

GDL-014.4

o Standard Operating Procedure Construction Environmental Management:  009-TCC-

CLO-SUS-11386

o Standard Environmental Maintenance Management Programme for

Maintenance Works

o Stormwater Management Plan

The Contractor must also comply with the following documents: 

TNPA list of approved waste services contractors 

o TNPA Asbestos Management Plan

o EThekwini Municipality Schedule Trades and Occupations Bylaws

o EThekwini Municipality Interim Code relating to fire prevention and

▪ Flammable liquids and substances

6.4.3 The Contractor performs the works and all construction activities within the Site and Working Areas 

having due regard to the environment and to environmental management practices as outlined in 

section 6.4.3 above. 

6.4.5 The Standard Operating Procedure Construction-Environmental Management (009-TCC-CLO-

SUS-11386) describes the main roles and responsibilities of the project team with respect to 

Environmental Management. 

The Contractor Environmental And Sustainability Specification Guidelines, TRN-IMS-GRP-GDL-

014.4describes the minimal acceptable standard for environmental management for a range of 

environmental aspects commonly encountered on construction projects and sets environmental 

objectives and targets, which the Contractor observes and complies. 

The PES describes more particularly the environmental standards applicable to the works, the Site 

and the Working Areas and sets out variance (including additions) to the SES. The PES may require 

higher minimal standards than those described in the SES as may be required by the relevant 

environmental authorities but may not necessarily be limited to: Environmental Approvals (e.g. 

Environmental Authorisations, Water Use Licenses, Waste Management Licences, etc.); 

Environmental Management Programmes/Plans. 

The above requirements shall be applicable to the main Contractor, its service providers and 

suppliers. The Contractor must comply with all the requirements of the Standard Operating 

Procedure Construction-Environmental Management (009-TCC-CLO-SUS-11386), Contractor 

Environmental And Sustainability Specification Guidelines, TRN-IMS-GRP-GDL-014.4 and PES as 

mentioned in section 6.4.3 above. 
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The Contractor must sign the Declaration of Understanding as a commitment to abide with 

Transnet's Environmental Governance Framework, Project Environmental Specification,. Sufficient 

environmental budget must be allocated to meet all the project environmental requirements for the 

duration of the contract. 

 

The Contractor must appoint a FULL TIME Environmental Officer (EO) to monitor and manage 
compliance to Environmental Specification and all applicable environmental legislation. The 
Contractor EO must be 100% allocated to the project and must be employed for the duration 
of the contract. Sharing of an EO resource between projects is not allowed. The EO must as 
a minimum have at least 3 years work experience in environmental management within the 

construction environment. 
 
The roles and responsibilities of the Contractor's EO are stated in Standard Operating 
Procedure-Construction Environmental Management. The contractor's EO must be 100% full 
time on site during working hours. 
 
The Contractor will be required to submit an environmental file to TNPA post award of tender. 
Particular requirements of the Employer will be made known on award of the contract. Site 
access certificate shall not be granted until the environmental file has been approved by the 
Employer. 

  

The overarching obligations of the Contractor under the Standard Operating Procedure-

Construction Environmental Management before construction activities commence on the Site 
and/or Working Areas is to provide environmental method statements for all construction 

operations at the Site and/or Working Area by the Contractor and where requested by the CM: 
 

These include, but are not limited to, the following where applicable: 

• Establishment of construction lay down area 

• Hazardous and non-hazardous solid waste management 

• Storm water management 

• Contaminated water management 

• Prevention of marine pollution 

• Hydrocarbon spills 

• Diesel tanks and refuelling procedures 

• Dust control 

• Spoil dumping 

• Sourcing, excavating, transporting and dumping of fill material 

• Noise and vibration control 

• Removal of rare, endemic or endangered species 

• Removal and stockpiling of topsoil 

• Rodent and pest control 

• Environmental awareness training 

• Site division 

• Emergency procedures for environmental incidents 

• Contractor's SHE Officer 

• Closure of construction laydown area 

  

The Contractor shall identify the kinds of environmental impacts that will occur as a result of 

their activities and accordingly prepare separate method statements describing how each of 

these impacts will be prevented or managed so that the standards set out in the Contractor 
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Environmental And Sustainability Specification Guidelines document are achieved. The method 

statements will be prepared in accordance with the requirements set out in the Standard 

Operating Procedure-Construction Environmental Management. These method statements 

shall form part of the environmental file. The Contractor shall ensure that his management, 

foremen and the general workforce, as well as all suppliers and visitors to Site have attended 

the Environmental Induction Programme prior to commencing any work on Site. If new 

personnel commence work on the Site during construction, the Contractor shall ensure that 

these personnel undergo the Environmental Induction Programme and are made aware of the 

environmental specifications on Site. 

 

Method statements need to be compiled by the Contractor throughout the Construction and 

Commissioning phase of the project. These Method Statements must be approved by the TNPA 

Construction Manager and TNPA Environmental Manager or Environmental Officer. Approval 

must at least be two weeks prior to the proposed commencement of the activity. Emergency 

construction activity method statements may also be required. The activities requiring method 

statements cannot commence if they have not been approved by the TNPA Environmental 

Manager or Environmental Officer. 

 

Where required, one of the first actions to be undertaken by the Contractor shall be to erect and 

maintain a temporary fence along the boundaries of the Site and Working Areas as applicable, 

and around any no-go areas identified on the layout plans, to the satisfaction of the Project 

Manager. 

During the construction period, the Contractor complies with the following: 

A copy of the Standard Operating Procedure-Construction Environmental Management, Contractor 

Environmental And Sustainability Specification Guidelines and PES shall be available on Site, and 

the Contractor shall ensure that all the personnel on Site (including Subcontractors and their staff) 

as well as suppliers are familiar with and understand the specifications. The contractor and its 

subcontractor 

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when workers 

are engaged in activities, which require method statements. 

The Contractor shall be responsible for rehabilitating and cleaning all areas to the satisfaction of the 

TNPA Environmental Manager or Environmental Officer as detailed in the Contractor Environmental 

And Sustainability Specification Guidelines. Sufficient environmental budget must be allocated to 

achieve this including all environmental requirements for the project for the duration of the contract. 

The Contractor must ensure that its Subcontractors comply with the Environmental Specification. 

The Contractor must appoint the waste removal Service Providers who is licenced to operate within 

the Ports as provided in the TNPA list of Waste Services Contractors. 

The Contractor or Subcontractors must be in possession of eThekwini Municipality's Schedule Trade 

and Occupations permit if they are to be engaged in any of the activities contained under eThekwini 

Municipality Scheduled Trade and Occupations. 

The Contractor must comply with TNPA Asbestos Management Plan should asbestos contamination 

be uncovered during excavation. 

Dust Management 

Objective 
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The Contractor (associated with activities such as earthworks, geotechnical surveys, piling, storm 

water drainage, construction of roads and railways, foundations, brick building, operating 

Workshops, fencing, erecting construction camps, and batch plant activities, etc.) shall submit a dust 

control plan for approval by the EO. 

  

Scope 

Control of dust on the construction Site and access roads 

  

Dust Management 

Material in transit should be loaded and contained within the load bin of the vehicle in such a way 

as to prevent any spillage onto the roads and the creation of dust clouds. If necessary, the load bin 

of the vehicle shall be covered with a tarpaulin to prevent dust. 

 

6.5 Quality assurance requirements 

6.5.1 The Contractor shall ensure that all contractual deliverables required to be executed and 
completed are given due consideration to meet the client’s Technical Specifications, 
Drawings and General Quality Requirements for Contractors and Suppliers (TNPA-
QUAL-REQ-14.1). The Contractor shall have, maintain, and demonstrate the use of a 
documented Quality Management System (QMS) to the Project Manager (and/or the 
Supervisor, as appropriate) to satisfy the requirements of section 2, 3 and 4 of this works 
information. The Contractor’s QMS shall comply with the relevant International Standard 
ISO 9001. The quality management system must be tailored or aligned to satisfy the 
specific needs of the Truck Monitoring System (TMS) project and its components, 
including weigh-in-motion technology, ANPR cameras, and system integration. 

 

The Contractor’s Quality Management System (QMS) shall conform with the requirements of ISO 

9001:2015 to ensure and demonstrate that material, workmanship, procedures, and services 

conform to the specified requirements. 

The Contractor submits his Quality documents to the Employer as part of his programme under 

ECC Clause 31.2 to include details of: 

6.5.2 Quality Manual that is aligned to ISO 9001:2015 QMS requirements including the 

contractor’s Quality Policy. 

6.5.3 The Project Quality Plan for the contract SHALL cover project scope and be aligned to 

TNPA-QUAL-REQ-014.1 General Quality Requirements for Contractors and Suppliers.  

6.5.4 CV of Quality Officer supplemented by Quality diploma / Technical diploma and ISO 

9001:2015 Quality Management System training certificates (Implementation of QMS 

and Internal Auditing). The Quality Officer MUST have a minimum of 3 years’ quality 

experience in similar projects should the Quality officer not have the ISO9001:2015 

implementation and auditing, Contractor to submit in writing to the Employer a plan to 

ensure the Quality officer obtain these qualifications. 

6.5.5 Quality Control Plans MUST clearly define in sequence activities that cover all 

Engineering disciplines applicable to the project scope of works and clearly identify all 

inspection, test, verification requirements to meet contractual obligations, specification 

and drawings as required by the project scope. 

  

6.5.6 Project Quality Plan  
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The contractor shall develop and submit the Project Quality Plan (PQP) aligned to TNPA-QUAL-

REQ-014.1 standard. The PQP shall outline the quality strategy, methodology, quality resource 

allocation, Quality Assurance and Quality Control co-ordination activities to ensure that the scope 

meet the standards stated in the Scope Information.  

The Contractor’s PQP shall provide a description of how documents provided by the Employer 

to the Contractor are to be managed. The Contractor develops and maintains a comprehensive 

register of documents that will be generated throughout the contract including all quality related 

documents as part of its Quality Plan. Refer to DOC-STD-0001. 

  

The Employer indicates those documents required to be submitted for information, review or 

acceptance and the Contractor indicates such requirements within his register of documents.  

The register shall indicate the dates of issue of the documents with the Employer responding to 

documents submitted by the Contractor for review or acceptance within the period for reply prior 

to such documents being used by the Contractor. 

  

6.5.7 Quality Manual 

A copy of the Contractor’s Quality Manual will be requested for review by the Employer followed, 

by a Quality Management Systems (QMS) audit at the Contractor’s Head Office to obtain 

evidence that a satisfactory quality management system is being maintained. 

  

6.5.8 Quality Officer 

The Contractor shall nominate a suitably experienced quality representative as referenced on 5.5 

item 4 above. The Quality representative will be responsible to ensure that the PQP requirements 

are implemented on site. The Contractor shall submit the CV and qualifications / certificates of 

his nominated quality representative for the Project Manager’s review and approval.   

  

6.5.9 Quality Control Plan  

6.5.10 The Contractor shall provide a Quality Control Plan (Inspection and Test Plan) specifying 

his proposed quality control activities for the entire scope of supply and scope of works. 

The Quality Control Plan shall reference the procedures, codes, drawings and standards 

which apply to the listed activities, the acceptance criteria, the records to be produced 

and similarly it shall incorporate all Sub-contractors and supplier’s activities. The Quality 

Control Plan shall be prepared in the Contractors / Suppliers standard format.  

6.5.11 Deviations from the Quality Control Plan may only be permitted following acceptance in 

writing by the Engineer and/or the appointed Third-Party Inspection Authority.  

6.5.12 The Contractor shall not undertake any work in advance of the review and acceptance 

of the Quality Control Plan without the written consent of the employer.  

6.5.13 During the review of the Quality Control Plan / Inspection and Test Plan, Inspection and 

Test intervention points will be included by Transnet and, where applicable, the Third-
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Party Inspection Authority to indicate their intended monitoring during manufacturing, 

fabrication, and installation.  

6.5.14 The Contractor / Supplier shall ensure that any work subcontracted will be covered by 

Quality Control Plans / Inspection and Test Plans generated by the relevant Sub-

contractor or Supplier.  

  

6.5.15 Subcontracting and outsourced services. 

The Contractor shall also ensure that all Sub-contractors are suitably qualified and experienced 

to carry out the work for which they have been sub-contracted. 

The Employer may, at own discretion, require a Quality Audit of sub-contractor(s) to ensure that 

the sub-Contractor(s) have the necessary management, facilities, skilled staff, and quality control 

facilities to carry out the Works to ensure compliance with the Works Information. 

The Contractor shall accept full responsibility for the quality of his sub-contractor(s) work and of 

materials used, irrespective of any quality surveillance that may be carried out by the Employer 

or his representative. 

  

6.5.16     Material Traceability 

The Contractor shall provide its procedures for the maintenance of material identification 

throughout all phases of manufacture. Methods of identification, routines for re-stamping or 

stencilling as appropriate shall be defined and agreed with the Project Manager.  

Adequate records shall be maintained throughout construction enabling traceability of key 

materials from final product back to original material certificates. The material traceability 

records shall form part of the Data Pack. The Contractor shall prepare a schedule of materials 

and equipment that are subject to traceability requirements. 

6.5.17  As-built documentation, Maintenance and Operating Manuals 

The Contractor ensures that the documentation as described in the Works Information is 

presented to the Project Manager before Completion.  

The Contractor ensures that the Project Manager has a full and accurate dossier of As-built 

documents that represent the Scope of Works that reflect the status of the completed Works, 

General Layouts and Detail Drawings to present to the Employer. 

The Contractor ensures that the Project Manager has a full and accurate dossier of 

Maintenance and Operating Manuals that reflect the status of the completed Works at the 

earlier of take-over or Completion. 

  

6.5.18  Training and technology transfer 

The Contractor facilitates the following requirements for training Workshops after Completion 

for the Works in use. 

The Contractor shall provide training for the Employer’s selected staff in the maintenance and 

operations of all specialized Equipment and Systems. The Training shall be comprehensive 

with printed training manuals and electronic copies of such manuals made available to each 

delegate. 
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6.5.19 Third Party testing of imported materials. 

Where directed by the Employer, the Contractor plans for samples of the imported materials he 

intends to use in the works to be tested by an independent testing authority. The frequency of 

tests shall be, at a minimum, 10% of the total number of items supplied or as agreed upon 

between the employer and the contractor. 

 

6.5.16 The Contractor shall have, maintain, and demonstrate the use of a documented Quality 
Management System (QMS) to the Project Manager (and/or the Supervisor, as 
appropriate). The Contractor’s QMS shall comply with the International Standard ISO 
9001 (or an equivalent standard approved by the Project Manager). The system must 
be tailored to the specific needs of the Truck Monitoring System (TMS) project and its 
components, including weigh-in-motion technology, ANPR cameras, and system 
integration. 

6.5.17 The Contractor submits his Quality Management System documents to the Project 
Manager as part of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

• Quality Policy 

• Index of Procedures to be used; and 

• A schedule of internal and external audits during the contract 

6.5.18 The Contractor shall maintain a comprehensive register of all documents generated 
throughout the contract, particularly quality-related documents, as part of the Quality 
Plan. This register will track the development and approval of critical documents related 
to the design, installation, and commissioning of the TMS.  

6.5.19 The Project Manager will specify the documents required for either information, review, 
or acceptance. The Contractor must indicate these requirements within the document 
register, ensuring that submission dates and review timelines are tracked. Documents 
must be reviewed and accepted by the Project Manager before use on-site 

6.5.20 The Quality Plan shall outline the Contractor’s strategy, methodology, resource 
allocation, and coordination activities to ensure that the TMS works meet the specified 
standards. It will include the quality objectives for the installation and integration of the 
weigh-in-motion system, ANPR technology, and communication components. 

6.5.21 The Procedures section will define the Contractor’s systems for managing: 

6.5.22 Documentation Control, including how all project-related documents, including system 
specifications and design details, will be tracked and archived. 

6.5.23 Design Control, focusing on design quality assurance for the TMS and integration with 
existing port infrastructure. 

6.5.24 Procurement, ensuring all components (e.g., weigh-in-motion systems, cameras, ICT 
systems) meet quality standards and are sourced from approved suppliers. 

 

6.5.25 The Inspection and Testing procedures for the project will include: 

6.5.26 Quality Control Plans, detailing inspection and testing schedules for system 
components. 

6.5.27 Inspection Points, marking key stages in the installation and commissioning of the TMS. 

6.5.28 Schedule of Inspections, to be followed during system setup, integration, and final 
acceptance. 
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6.5.29 Field Inspection Checklists, for verifying the operational readiness of installed 
components. 

6.5.30 Inspection Notification, to inform the Project Manager of upcoming inspections. 

6.5.31 Inspection and Testing Procedures, to ensure compliance with project specifications. 

6.5.32 Inspection Release, confirming the readiness of components or systems for operation. 

6.5.33 Special Processes, such as system calibration or configuration tests for the TMS. 

6.5.34 Welding Procedures, if applicable for any structural work. 

6.5.35 Material Traceability and Certification, particularly for critical components like sensors or 
ICT equipment to ensure compliance with project standards 

 

 

6.6 Programming constraints  

6.6.1. The Contractor shows on each programme he submits to the Project Manager, the 
requirements of the CEMP, SES, PES and SMP state others as required as described 
under paragraph 6.4 of the Works Information, together with the associated 
environmental method statements.  

6.6.2. The Contractor shows on each programme he submits to the Project Manager, the 
requirements of paragraph 6.3 of the Works Information relating to health and safety 
issues need to be highlighted on the programme; paragraph 2 design issues and 
paragraph 7 procurement issues, but the Project Manager might require various 
mandatory statements (e.g.) in relation to Equipment design and/or assembly / 
dismantling. 

6.6.3. The Contractor complies with the Employer’s programme requirements and NEC 
requirements when he submits his first programme. 

6.6.4. The Contractor presents his first programme and all subsequently revised programmes 
(see ECC Clauses 31.2 and 32.1) in hard copy format and in soft copy format. 

6.6.5. The Contractor uses Microsoft Project for his programme submissions or a similar 
programme software package equivalent subject to the prior written notification and 
acceptance by the Project Manager. 

6.6.6. The Contractor shows on his Accepted Programme and all subsequently revised 
programmes schedules showing the critical path or paths and all necessary logic 
diagrams demonstrating sequence of operations. 

6.6.7. The Contractor’s programme shows duration of operations in working days. A normal 
working week for employees is 40 hours. 

6.6.8. The Contractor’s programme shows the following levels: 

a) Level 1 Master Schedule – defines the major operations and interfaces between 
engineering design, procurement, fabrication and assembly of Plant and Materials, 
transportation, construction, testing and pre-commissioning, commissioning and 
Completion. 

b) Level 2 Project Schedule – summary schedules ‘rolled up’ from Level 3 Project 
Schedule described below 

c) Level 3 Project Schedule – detailed schedules generated to demonstrate all 
operations identified on the programme from the starting date to Completion. 
Individual operations will be assigned a code. The Project Manager notifies any 
subsequent layouts and corresponding filters on revised programmes 
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d) Level 4 Project Schedule – detailed discipline speciality level developed and 
maintained by the Contractor   relating to all operations identified on the programme 
representing the daily activities by each discipline 

e) A narrative status report, which includes status and performance of operations on the 
Site and Working Areas; status and performance of operations outside the Working 
Areas; manpower histograms; S-curve of overall progress; critical action items (top 
10) and deviations from the Accepted Programme and action plan to rectify. 

6.6.9. The Contractor shows on each revised programme he submits to the Project Manager 
a resource histogram showing planned progress versus actual, deviations from the 
Accepted Programme and any remedial actions proposed by the Contractor. 

6.6.10. The Contractor submits programme report information to the Project Manager at weekly 
intervals in addition to the intervals for submission of revised programmes stated under 
Contract Data Part One.  

6.6.11. The Contractor’s weekly programme narrative report includes:  

a) Level 4 Project Schedule – showing two separate bars for each task i.e. the primary 
bar must reflect the current forecast dates and the secondary bar the latest Accepted 
programme. 

b) 3-week Look ahead Schedule - showing two separate bars for each task i.e. the 
primary bar must reflect the current forecast dates and the secondary bar the latest 
Accepted programme. 

c) Manpower Histogram – reflecting actual, forecasted and planned activities 

d) S-curves – reflecting the actual percentage complete versus the planned percentage 
for the overall contract utilising the earned values as calculated by the detailed 
progress report. 

6.6.12. The Employer (including the agents of the Employer) operates on site during when the 
Contractor   has completed certain elements of the Works. 

6.6.13. Others operate on Site during the execution of the project. 

6.7 Contractor’s management, supervision and key people 

6.7.1 The Contractor employs a CSHEO as a key person under ECC Clause 24.1 

6.7.2 The CSHEO reports to the SHEC on the Site. The CSHEO ensures that the works (to 
include any part thereof) are subject to a prior environmental method statement(s) 
approved by the Project Manager and ensures that the CEMP is implemented by the 
Contractor   in a timely and proper manner. The SCHEO provides the Project Manager 
with all environmental method statements.  

6.7.3 The CSHEO tasks are: 

Daily, weekly and monthly inspections of the Site and Working Areas. The Contractor   is 
referred to Annexure Monitor compliance with the CEMP (to include the SES and PES) 
and the environmental method statements submitted to the Project Manager 

Monitor compliance with the CEMP (to include the SES and PES) and the environmental 
method statements submitted to the Project Manager 

a) Reporting of any environmental incident to the Project Manager 

b) Attendance at all SHE meetings, toolbox talks and induction programmes  

c) Litter control and ensuring the Contractor   clears litter from the Site and Working 
Areas; and 

d) Ensuring that environmental signage and barriers are correctly placed. The CSHEO 
submits daily, weekly and monthly checklists to the SHEC. 

6.7.4 The CSHEO submits daily, weekly and monthly checklists to the SHEC. 
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6.7.5 The Contractor employs a CIRP as a key person under ECC Clause 24.1. 

6.7.1. The CIRP is based on the Site and ensures that all reports and IR requests are submitted 
accurately and in a timely manner to the Project Manager. 

6.7.6 The CIRP tasks are: 

a) Dedicated to human resources, industrial relations and any other Contractor 
employee related function; 

b) Resolve all human resources and industrial relations matters arising from the 
Contractor’s employees; 

c) Represent the Contractor at all industrial relations meetings; and 

d) Represent the Contractor on the IRCC 

6.7.7 The Contractor employs an HSR as a key person under ECC Clause 24.1 

 

 

6.8 Training workshops and technology transfer 

6.8.1 The Contractor shall be responsible for facilitating training workshops and the transfer 
of relevant technology to ensure that the Employer's personnel are adequately prepared 
to operate, manage, and maintain the Truck Monitoring System (TMS) following 
Completion. Training shall be both theoretical and practical and will be conducted on site 
or at suitable facilities as agreed with the Project Manager. The training sessions and/or 
workshops must be scheduled on the project programme. 

6.8.2 The Contractor facilitates the following requirements for training workshops: 

• A safety pre-mobilisation workshop: To be held before site work commences, this 
session will cover specific safety hazards, control measures, emergency protocols, and 
compliance with the port's health, safety and environmental (SHE) requirements. 

• Contractor employee safety training programmes: Ongoing training sessions to ensure 
all Contractor personnel working on the project are fully inducted and comply with the 
operational and SHEQ standards of the Port of Durban. 

• A PHA (Preliminary Hazard Analysis) workshop: Conducted before installation works 
begin to identify potential risks related to TMS equipment (e.g., weigh-in-motion 
platforms, ANPR cameras) and to develop mitigation measures. 

• A HAZOP (Hazard and Operability) workshop: Focused on the software integration and 
data communication aspects of the TMS to assess operational safety and reliability 
under various scenarios. 

• Operational training on the TMS: For the Employer’s nominated operations and IT 
personnel, covering use of the weigh-in-motion systems, ANPR interface, system 
dashboard, data extraction, error identification, and routine troubleshooting. 

• Maintenance and fault diagnostics training: For technical personnel, focusing on regular 
inspection procedures, firmware updates, hardware maintenance (e.g., camera 
alignment, sensor calibration), and identifying component-level faults. 

• ECC-specific roles and communication protocols: A dedicated session involving the 
Project Manager, Supervisor, and key Contractor personnel to clarify ECC 
communication flows, responsibility allocations, and reporting structures. 

6.8.3 The Contractor arranges for the following technology transfer to the Employer: 

• Full system architecture and design documentation, including network topology, sensor 
specifications, and equipment manuals. 
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• Software source code and/or operational configuration files (where licensable) for the 
ANPR and WIM systems, subject to IP agreements. 

• Licenses, passwords, and access credentials for system administration tools and 
cloud/data storage services used by the TMS. 

• Training manuals, troubleshooting guides, maintenance schedules, and support contact 
details for all installed components. 

• Transfer of system update protocols, including procedures for firmware updates, remote 
diagnostics, and data backup routines. 

• Handover of operational data templates, reporting dashboards, and standard operating 
procedures (SOPs) used by the Contractor during system commissioning. 

• Certification of the Employer's personnel who successfully completed the training 
workshops, confirming readiness for system take-over. 

 

 

6.9 Insurance provided by the Employer 

6.9.1 Insurance provided by the Employer is contained in the Contract Data – Part 1. 

6.10 Contract change management  

6.10.1 No additional requirements apply to ECC Clause 60 series. 

6.11 Code of Conduct  

6.11.1 No additional Transnet aims to achieve the best value for money when buying or selling 
goods and obtaining services. This however must be done in an open and fair manner that 
supports and drives a competitive economy. Underpinning our process are several acts and 
policies that any supplier dealing with Transnet must understand and support. These are:  

  

• The Transnet Procurement Procedures Manual (PPM);  

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and 
Supply Chain Management): fair, equitable, transparent, competitive and cost effective;  

• The Public Finance Management Act (PFMA);  

• The Broad Based Black Economic Empowerment Act (B-BBEE); and  

• The Anti-Corruption Act.  

6.11.2 This code of conduct has been included in this contract to formally apprise Transnet 
Suppliers of Transnet’s expectations regarding behavior and conduct of its Suppliers.  

  

6.12 Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt 
Practices   

6.12.1 Transnet is in the process of transforming itself into a self-sustaining State Owned 
Enterprise, actively competing in the logistics industry.  Our aim is to become a world class, 
profitable, logistics organization. As such, our transformation is focused on adopting a 
performance culture and to adopt behavior that will enable this transformation.  
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6.12.2 Transnet will not participate in corrupt practices and therefore expects its suppliers to 
act in a similar manner.  

• Transnet and its employees will follow the laws of this country and keep accurate 
business records that reflect actual transactions with and payments to our suppliers.  

• Employees must not accept or request money or anything of value, directly or indirectly, 
to:  

❖ Illegally influence their judgement or conduct or to ensure the desired outcome of a 
sourcing activity;  

❖ Win or retain business or to influence any act or decision of any decision 
stakeholders involved in sourcing decisions; or  

❖ Gain an improper advantage.  

• There may be times when a supplier is confronted with fraudulent or corrupt behavior of 
Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line 
to report these acts. (0800 003 056).  

  

6.12.3 Transnet is firmly committed to the ideas of free and competitive enterprise.  

• Suppliers are expected to comply with all applicable laws and regulations regarding fair 
competition and antitrust.  

• Transnet does not engage with non-value adding agents or representatives solely for 
the purpose of increasing B-BBEE spend (fronting)  

  

6.12.4 Transnet’s relationship with suppliers requires us to clearly define requirements, 
exchange information and share mutual benefits.  

• Generally, Suppliers have their own business standards and regulations. Although 
Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 
activities. These include, but are not limited to:  

❖ Misrepresentation of their product (origin of manufacture, specifications, intellectual 
property rights, etc.);  

❖ Collusion;  

❖ Failure to disclose accurate information required during the sourcing activity 
(ownership, financial situation, B-BBEE status, etc.);  

❖ Corrupt activities listed above; and  

❖ Harassment, intimidation, or other aggressive actions towards Transnet employees.  

• Suppliers must be evaluated and approved before any materials, components, products, 
or services are purchased from them. Rigorous due diligence is conducted and the 
supplier is expected to participate in an honest and straight forward manner.  

• Suppliers must record and report facts accurately, honestly and objectively. Financial 
records must be accurate in all material respects.  

6.13  Conflicts of Interest  

  

6.13.1 A conflict of interest arises when personal interests or activities influence (or appear to 
influence) the ability to act in the best interests of Transnet.  

• Doing business with family members  
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• Having a financial interest in another company in our industry  

 

6.14 Provision of bonds and guarantees 

6.14.1 The form in which a bond or guarantee required by the conditions of contract (if any) is 
to be provided by the Contractor is given in Part 1 Agreements and Contract Data, 
document C1.3, Sureties.   

6.14.2 The Contractor provides a bond or guarantee as required by the conditions of contract 
concurrently with the execution by the Parties of the form of agreement for the ECC 
contract.  

6.15 Records of Defined Cost, payments & assessments of compensation events 
kept by Contractor 

6.15.1 The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design/construction employees location of work (if appropriate); and 

• Records of Equipment used and people employed outside the Working Areas (if 
applicable). 

• Records of utility usage  

 

6.16 The Contractor’s Invoices 

6.16.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an 
assessment date, the Contractor complies with the Employer’s procedure for invoice 
submission. 

6.16.2 The invoice must correspond to the Project Manager’s assessment of the amount due 
to the Contractor as stated in the payment certificate. 

6.16.3 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  

Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number [insert relevant details]. 

The invoice contains the supporting detail [insert relevant details]. 

6.16.4 The invoice is presented either by electronic mail or by hand delivery. 

6.16.5 Invoices submitted by electronic mail are addressed to: 

TRANSNET NATIONAL PORTS AUTHORITY 

OCEAN TERMINAL BUILDING 

QUAYSIDE ROAD 

PORT OF DURBAN 

SOUTH AFRICA 

4001 

 

For the attention of Finance Department or Project Manager 
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Invoices submitted by hand are presented to: 

TRANSNET NATIONAL PORTS AUTHORITY 

OCEAN TERMINAL BUILDING 

QUAYSIDE ROAD 

PORT OF DURBAN 

SOUTH AFRICA 

4001 

The invoice is presented as an original.   

6.17 People 

6.17.1 Minimum requirement of Contractors design and construction oversight team 

a. Construction Health and Safety Officer: Valid registration with South African 
Council for the Project and Construction management Professions (SACPCMP) as 
Construction Health and Safety Officer/ Manager (CHSO/CHSM). 

b. Construction Project Manager: BSc/BEng/BTech or equivalent qualification/ 
provide proof of qualifications. 

c. Civil Engineer or Civil Technologist BSc/BEng/BTech/NDip qualification. The 
incumbent Registered with ECSA as Pr.Tech Eng or Pr.Eng 

d. Electrical/Electronic Engineer / Technologist BSc/BEng/BTech/NDip qualification. 
The incumbent Registered with ECSA as Pr.Tech Eng or Pr.Eng 

e. Mechanical Engineer BSc/BEng/BTech/NDip qualification. he incumbent 
Registered with ECSA as Pr.Tech Eng or Pr.Eng 

f. IT/OT Infrastructure Specialist   Certifications: any hypervisor technology and Cloud 
Certification equivalent to Configuring Windows Server Hybrid Advanced Services 
(AZ801), cloud services (e.g., AWS, Azure). 

g. Network Specialist Certification in CCNP 

h. Cybersecurity / IT Security Specialist Certifications: CISSP, CISM, or CEH and 
Cybersecurity for Industrial Certification 

i. Integration Specialist: Valid certification on SAP IBO/PI and/or Microsoft BizTalk, 
EDI technologies, and API Integration Development 

 

6.17.2 Minimum requirements of people employed on the Site 

Any person employed by the Contractor (or their Subcontractors) who works on the 
construction site must have a valid South African work permit, if they are not South 
African citizens or permanent residents. 

6.17.3 The Contractor complies with the following PIRPMP 

7.3.2.1 CONTRACTOR LIABILITY  
 
1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by 

strikes, riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees, 
which loss will include any indirect or consequential damages; 
 

1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s 
employees shall take place on Transnet premises, whether owned or rented by Transnet.   
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1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s 
employees immediately upon becoming aware of any actual or contemplated action that is or 
may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet 
of all matters associated with such action that may potentially affect Transnet. 
 

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour 
Relations Act which deal with industrial action processes, and the risks of non-compliance.   

 
1.5. The Contractor is required to develop a Contingency Strike Handling Plan, which plan the 

Contractor is obliged to update on a three monthly basis.  The Contractor must provide Transnet 
with this plan and all updates to the Plan.  The Contractor is responsible to communicate with 
its employees on site details of the plan. 

 
2. INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES  

 
2.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required to 

provide competent contingency resources permitted in law to carry out any of the duties that are 
or could potentially be interrupted by industrial action in delivering the Service.  

 
2.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 

providing additional security to deal with any industrial action by the Contractor’s employees.   
 

2.3. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 
 
2.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of 

industrial action an Industrial Action Report.  If the industrial action persists the Contractor 
is required to deliver the report at 8h30 each day.   
 
 

2.3.2. The Industrial Action Report must provide at least the following information:   
2.3.2.1. Industrial incident report, 
2.3.2.2. Attendance register, 
2.3.2.3. Productivity / progress to schedule reports, 
2.3.2.4. Operational contingency plan, 
2.3.2.5. Site security report, 
2.3.2.6. Industrial action intelligence gathered. 

 
2.3.3. The final Industrial Action Report is to be delivered 24 hours after finalisation of the industrial 

action.   
 

2.3.4. The management of the Contractor is required to hold a daily industrial action 
teleconference with personnel identified by Transnet to discuss the industrial action, 
settlement of the industrial action, security issues and the impact on delivery under the 
contract.   

 
2.4. The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 
 

2.5. Access to Transnet premises by the Contractor and its employees is only provided for purposes 
of the Contractor delivering its services to Transnet.  Should the Contractor and its employees 
not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 
access onto its premises and unless otherwise authorized; such person will deemed to be 
trespassing. 

 

6.17.4 The Contractor complies with the requirements of the IRCC involving the engineering 
construction Contractors engaged (including all future Contractors) by the Employer.  

6.17.5 The roles and responsibilities of the various personnel acting on behalf of the Project 
Manager with respect to IR issues are stated in the paragraphs following: 
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The PIRM is responsible for ensuring that the Contractor complies with the PIRPMP. 
The PIRM acts on behalf of the Project Manager. 

6.17.6 The PIRM specific tasks are: 

a) To complete the PLA prior to the Contract Date; and 

b) To assign specific duties to the PSIRM.  

6.17.7 The SIRM is responsible, inter alia, for day-to-day IR on the Site and Working Areas 
through the implementation of the PIRPMP. The SIRM reports directly to the PSIRM and 
the Project Manager. 

6.17.8 The SIRM specific tasks are: 

a) To liaise with the Contractor prior to the commencement of construction activities (as 
per the Contractor’s programme accepted by the Project Manager) with respect to 
IR issues under the SIP. 

 

6.18 Subcontracting 

6.18.1 The Contractor uses one of the following specialists and suppliers as his Sub-
Contractors:  

There are no Transnet preferred Sub-Contractors (to include suppliers) at present. 
However, on a project specific basis, please consider Plant installed on (e.g.) adjacent 
contracts, existing plant at the Site etc. and consider statements for preferred Sub-
Contractors for overall compatibility with Transnet owned plant for maintenance 
purposes or otherwise. 

6.18.2 The Contractor shall not employ or bring a Sub-Contractor onto the Site and/or Working 
Areas without the prior approval of the Project Manager. Further, he shall appoint his 
Sub-Contractor(s) under the NEC3 Engineering Contract Sub Contract unless approved 
otherwise by the Project Manager. 

6.18.3 Where the Contractor employs a Sub-Contractor who constructs or installs part of the 
works or who supplies Plant and Materials for incorporation into the works which involves 
a Sub-Contractor    operating on the Site and/or Working Areas, then the Contractor   
ensures that any such Sub-Contractor complies with the CEMP, SES and PES 
(described under paragraph 2.4 of the Works Information) as appropriate and that the 
subcontract documentation places back-to-back obligations on the Sub-Contractor 
which reflect the Contractor’s obligations under the CHSMP, CEMP SES and PES, all 
within the Contractor’s Quality Management System as per paragraph 2.5 of the Works 
Information. 

6.18.4 Where the Contractor employs a Sub-Contractor who constructs or installs part of the 
works or who supplies Plant and Materials for incorporation into the works which involves 
a Sub-Contractor operating on the Site and/or Working Areas, then the responsibilities 
as determined in the construction regulation 5 shall apply. 

6.18.5 The Contractor ensures that a Sub-Contractor complies fully with the Contractor’s 
Quality Management System (as described in the Works Information). Quality system 
requirements shall be applied on all subcontracts to the point where the acceptability of 
supplies can be demonstrated solely by the conduct of inspection and/or examination of 
goods upon receipt at the designated point of delivery. 

6.19 Plant and Materials 

6.19.1 Quality 

6.19.2 The Contractor provides Plant and Materials for inclusion in the works in accordance 
with SANS 1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Works 
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Information provided by the Employer. All Plant and Materials are new, unless the use 
of old or refurbished goods and/or Materials are expressly permitted as stated elsewhere 
in this Works Information or as may be subsequently instructed by the Project Manager.  

6.19.3 Where Plant and Materials for inclusion in the works originate from outside the Republic 
of South Africa, all such Plant and Materials are new and of merchantable quality, to a 
recognised national standard, with all proprietary products installed to manufacturers’ 
instructions. 

6.19.4 The Contractor replaces any Plant and Materials subject to breakages (whether in the 
Working Areas or not) or any Plant and Materials not conforming to standards or 
specifications stated and notifies the Project Manager and the Supervisor on each 
occasion where replacement is required. 

6.19.5 Plant & Materials provided “free issue” by the Employer 

There is no “free issue” of Plant & Materials by the Employer 

6.19.6 The Employer provides the following Plant and Materials for the Contractor to use in the 
works: 

No Plant & Materials will be provided by the Employer. 

6.19.7 The Plant and Materials provided by the Employer are solely at the risk of the Contractor 
for inclusion in the works. The Contractor takes responsibility for ensuring the Plant and 
Materials do not contain a Defect(s) and are in compliance with the standards stated 
elsewhere in the Works Information. 

6.19.8 The Contractor provides all other Plant and Materials necessary for the works not 
specifically stated to be provided “free issue” by the Employer. 

6.19.9 Contractor’s procurement of Plant and Materials 

 The Contractor is responsible for the procurement of all equipment, components, and 
materials required for the delivery of the automated vehicle monitoring system, including 
the Weigh-in-Motion (WIM), Automatic Number Plate Recognition (ANPR), and 
associated infrastructure. All procured items must meet the performance and technical 
specifications outlined in the Works Information and be suitable for long-term use in a 
port environment. 

The Contractor shall: 

• Source components from reputable suppliers with proven experience in 
supplying transportation monitoring systems. 

• Ensure all items are delivered on time, fully certified, and suitable for use 
under South African conditions. 

• Obtain warranties for all major equipment (e.g. sensors, cameras, processors, 
control systems) that are in favour of the Employer and valid for a minimum 
period of 12 months after Completion. 

• Maintain traceability and documentation for all procured items and submit 
relevant vendor data packs to the Project Manager, including: 

I. Operating manuals 

II. Maintenance manuals 

III. Certificates of origin and compliance 

IV. Warranty documentation 

V. Software licenses (where applicable) 
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• Imported items must be cleared through customs with the necessary 
documentation, and all freight, insurance, and local logistics arranged by the 
Contractor. Delivery to Site must be coordinated to avoid disruption to ongoing 
port operations, with secure storage provided where necessary. 

• The Contractor shall ensure all packaging, handling, and storage meets the OEM 
guidelines and maintains the integrity of sensitive electronic equipment until 
installation 

6.19.10 The Contractor performs the following with respect to Plant and Materials 
procured for the works:  

The Contractor shall ensure that all Plant and Materials procured—whether sourced 
locally or internationally—for the automated vehicle monitoring system, including WIM 
sensors, ANPR cameras, embedded electronics, control cabinets, and related 
infrastructure, comply with the following minimum requirements: 

• Manufacturer’s Certification: All items shall be accompanied by a certificate stating the 
country of origin, the results of factory tests, and conformance to international and SANS 
specifications. 

• Labelling and Identification: Each item must be clearly labelled with durable component 
nameplates indicating the manufacturer, model number, serial number, software version 
(if applicable), and any relevant electrical or communication specifications. Shipping 
marks must be visible and correlate with the shipping documentation. 

• Documentation: Each shipment must include instruction sheets, configuration manuals, 
software codes, and installation guides in English. Where applicable, firmware or 
embedded software must be pre-registered and licensed. 

• Site Delivery & Inspection: 

❖ On arrival at the Port of Durban, all shipments will be offloaded under the 
Contractor’s supervision and inspected jointly by the Contractor and the Project 
Manager. 

❖ Items must be unpacked and examined for signs of damage in transit. 

❖ Any damages are to be recorded in a formal Damage Report, signed by both the 
Contractor and the Project Manager, and submitted to the Contractor’s insurance 
broker, with copies issued to both the Project Manager and the Employer within 
three working days. 

• Imports and Customs Requirements: 

❖ The Contractor is responsible for all customs clearance activities for imported 
materials, including payment of duties, VAT, and compliance with port authority 
requirements. 

❖ Items must be routed via the appropriate import terminal and stored securely if 
delayed in transit. 

❖ The Contractor is responsible for transportation from the port to the Site, ensuring 
protection against theft, water, vibration, and electrical damage. 

• Warranties and Guarantees: 

❖ The Contractor shall secure direct warranties from vendors or OEMs to be issued in 
favour of Transnet, covering all major Plant and Materials for no less than 24 months 
post-Completion. 

❖ These guarantees shall be in addition to and not replace the Contractor’s own liability 
under the contract. 
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• Vesting Certificates: 

❖ Where materials are procured in advance or off-site, vesting certificates shall be 
provided to confirm that Transnet holds legal title to such items before they are 
considered in the assessment of the Price for Work Done to Date. 

❖ The Contractor shall use the vesting certificate template approved by Transnet’s 
Legal and Procurement Departments. 

All requirements listed herein must be captured within the Contractor’s procurement plan and 
submitted to the Project Manager for acceptance prior to procurement execution 

6.20 Tests and inspections before delivery 

6.20.1 In accordance with Core Clauses 40 and 41, the following requirements apply for tests 
and inspections to be undertaken on Plant and Materials prior to delivery to the Working 
Areas: 

• All major Plant and Materials—including Automated Number Plate Recognition (ANPR) 
cameras, Weigh-In-Motion (WIM) sensors, embedded control systems, and associated 
software or server infrastructure—that are procured, manufactured, or assembled off-
site (including internationally) must undergo certification testing to verify conformance to 
technical specifications prior to shipment. 

• Given that some components may be sourced internationally, the Supervisor may not 
be present to witness testing directly. However, certification of such tests by accredited 
third parties shall be submitted in advance of delivery 

6.20.2 The Contractor submits to the Supervisor details to certify that tests and inspections 
have been carried out on Plant and Materials by others which include: 

• AIA: For verification and functional testing of WIM and ANPR systems, including 
compliance with IP rating, accuracy thresholds, and communications protocols. 

• INC: For testing of network integration hardware and embedded software 
components, verifying cybersecurity conformance and interoperability with port IT 
systems. 

• OEM Certified Test Reports: For specialised imported hardware (e.g., radar-based 
traffic sensors or digital imaging systems), testing to be certified by Original 
Equipment Manufacturer or approved international test labs. 

• Independent Calibration Labs: For calibration and accuracy validation of sensor 
and measurement instruments, including pre-installation baselines. 

All test certificates and reports shall be submitted to the Supervisor for review and 
acceptance no later than 10 working days prior to delivery to Site. 

6.21 Marking Plant and Materials outside the Working Areas 

6.21.1 The Contractor prepares and marks items of Plant and Materials outside the Working 
Areas with durable labels clearly indicating the contract number, equipment ID, 
manufacturer, date of manufacture, and batch/shipment reference. Each item shall be 
tagged in a visible location with indelible, weatherproof identification in accordance with 
Transnet’s asset marking standard. 

6.21.2 All tagged items shall be photographed, and the photographs digitally submitted to the 
Supervisor as proof of marking. Designated areas within the manufacturer’s or supplier’s 
facility shall be demarcated and sealed off to isolate the equipment intended for this 
contract from other production items. 

6.21.3 Marking is a pre-condition for inclusion in payment assessments. The Contractor shall 
also provide vesting certificates for all off-site Plant and Materials claimed under 
Clause 70.1. The Project Manager will only approve payment for off-site materials once 
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the vesting certificate is received, and proper marking is verified by photographic 
evidence. All marking and documentation must be submitted for review and acceptance 
prior to dispatch. 

6.22 Contractor’s Equipment (including temporary works). 

6.22.1 The Contractor provides the Project Manager with a list of specialised Equipment that 
will be used in the execution of the works, including but not limited to: 

• Portable WIM sensor calibration units;

• Laser alignment tools for ANPR camera positioning;

• Ethernet and fibre optic testing and verification devices;

• Temporary lifting and access equipment for mast and gantry installations.

6.22.2 The above categories of Equipment are subject to the following acceptance and 
inspection protocols: 

• All calibration and testing tools shall have current calibration certificates traceable to
SANAS-accredited laboratories;

• Temporary works equipment (e.g. lifting gear, scaffold towers) must be certified by a
competent person before use;

• The Project Manager or Supervisor reserves the right to inspect all principal equipment
on delivery to the site and prior to commissioning.

The Contractor must submit proof of conformity, operation manuals, and inspection records for 
all critical equipment prior to use on Site. No Equipment may be used for execution of the Works 
without written confirmation of acceptance by the Project Manager 

6.23 Preparation of post Completion contracts 

6.23.1 There will be no post completion contracts under linked to this project 
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ANNEXURE A – TECHNICAL SPECIFICATION 

The following lists the Technical Specifications of the weigh-in-motion system as minimum 
requirements for the project. 

1. System Accuracy and Performance:
a. Accuracy Class: Class A as per TMH3. (OIML R 134-1)
b. Speed Range: 0 to 60 km/h (speed range may change depending on local site

conditions).
c. Axle and Gross Weight Accuracy: ±2.5% for axle weight, ±5% for gross weight.

2. Sensor Specifications:
a. Type of sensors: Bending Plate Sensors, ANPR cameras, Inductive Loop Traffic

Detectors or similar.
b. Night Operation: Allow for infrared illumination.
c. Temperature Range: -20 ° C to +60 ° C
d. Climate: Marine Environment
e. Weather Resistance: IP68 rating.
f. Durability and Lifespan: 5 years.
g. Operation requirement: Automated (unmanned)
h. Maintenance: As per system requirements.
i. Calibration: Bi-annual calibration or as system required in line with the Legal

Metrology Act (Act No.9 of 2014) and applicable codes, regulations, standards
and acts.

3. Integration, Communication and Data Management:
a. ICT Protocol: TCP/IP.
b. Data Processing: Real-time processing.
c. Integration: Compatible with existing TNPA ICT systems.
d. System Storage: Minimum 2TB storage capacity.
e. Security: AES-256 encryption
f. Reporting: Automated reporting tools and manipulable dashboards (Power Bi or

similar)

4. System Compliance:1

a. Acts, Standards and Regulations:
i. Legal Metrology Act (Act No. 9 of 2024)

ii. OIML R134-1 (2009)
iii. OIML R134-2 (2009)
iv. TMH3: Traffic Counting Manual
v. Any other applicable code, regulations or standards

b. Certification: Legal metrology certification with National Regulator for
Compulsory Specifications (NRCS).



C4 SITE INFORMATION
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PART 4: SITE INFORMATION 

 Core clause 11.2(16) states  

“Site Information is information which 

describes the Site and its surroundings and  
is in the documents which the Contract Data states it is in.” 

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 

1. Description of the Site and its surroundings

1.1. General description

The Port of Durban is the largest and busiest shipping terminal in sub-Saharan Africa. It handles than 30 million 
tons of cargo annually and is visited by approximately 4500 commercial vessels every year. The port operates 
24 hours a day. 

Figure 1: Port of Durban 

Access to Quayside Road is from Margaret Mncadi Avenue. The Contractor notes that the roads 
carry a high proportion of heavy and light vehicle traffic serving the Port Terminals, in the Port of 
Durban, Kwa-Zulu Natal, South Africa.  

The construction site that is available to the Contractor is the area around the main entrance facility 
located on Quayside Road. 
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1.1 Working Hours 

Normal working hours at the Port of Durban are from 08:00 to 16:30, Monday to Friday. The appointed 
Contractor should abide by these working times, or in the event where a deviation is proposed, approval by 
the Project Manager will be required. 

1.2 Access Permit Controls 

There is a card access system to enter the Port Area. The Port Staff will arrange the required access permits 
and issue them to the Contractor free of charge. Should any person lose his/her access permit these will be 
replaced at a price to be confirmed by TNPA security and will be paid by the Contractor. This will also apply if 
permits are not returned at the end of the project completion. 

1.3 Health and Safety 

Transnet National Ports Authority has a strict health and safety policy in place. No persons may enter 
the site and undertake work on the site until undergoing the mandatory induction. The induction will 
be arranged by the Port staff at no cost to the Contractor.  

The Contractor does not need to rely on the First Aid and Emergency facilities operated by TNPA 
within the Port of Durban. The Contractor shall be responsible for providing its own first aid facilities 
as per the Health and Safety Specifications on Site. In all other respects the Contractor complies 
with the requirements stated within the Employer’s Health and Safety Standard issued with this 
Works Information. 

1.4 Basic Site Risk 

In the case where the Contractor requires to conduct any measurement at the Employers site, they 
shall duly inform the employer in writing (email, letter etc) and the Employer shall assist with the 
lockout and safety procedures to be followed at the respective site.  
The Contractor shall be required to conduct a risk assessment and ensure all risk mitigation 
measures recommended are implemented during the project. 

2. Description of Works Location

The area of works is in close proximity to Margaret Mncadi Avenue (Victoria Embankment) and 
railway lines. In view of this, constant awareness and monitoring of the traffic is suggested. Safe 
working distances are also to be maintained at all times. Flagmen and signage are required where 
necessary to manage the traffic using the Quayside Road entrance facility. 

The work is to be conducted in such a way so as not to disrupt any operations or daily activities. This 
shall be done with the use of flagmen and other means to control the traffic to not disrupt the flow of 
traffic. The Contractor shall allow for working under these conditions. Access to areas adjacent to 
the construction site shall be maintained at all times. 
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Figure 2: Quayside Road Entrance Facility (-29.863229, 31.033914) 

2.1. Road Layout and Details 

The Quayside Gate Facility is a bidirectional gate facility comprising of four lanes – two inbound 
lanes for entry and two outbound lanes for exit. The roadway is elevated when travelling from 
Margeret Mncadi Avenue, over Quayside road bridge, and then levels off as you approach the gate 
facility. The roadway is relatively level once reaching the gate facility and entering the port-
controlled area.  
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