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ANNEXURE D 

 
TASK ORIENTATED RISKS 

 
 

RATING 
 

TASK/SITUATION 
 

PERSONAL PROTECTIVE 
EQUIPMENT 

 

RISK TO SAFETY 
 

RISK TO HEALTH 
 

PREVENTATIVE ACTION 
 

RISK TO 
ENVIRONMENT 

 

High 
 

Work in trenches and 
excavations 

 

Safe footwear 
 

Trench collapses, 
engulfment, sprains 

 

 Trench walls to be safely 
battered to natural angle 
of repose or properly 
shored 

 

Excavated material to 
be disposed of in 
accordance with 
approved method 

 

Low 
 

Concrete Work 
(foundations) 

 

Overalls, hard hats, 
safety shoes, aprons, 
goggles 

 

Caving in of unshored 
sides 
Personnel & equipment 
falling in 

 

Chemical reaction in 
wet 
cement causes 
Dermatitis 

 

Barrier creams should be 
made available to 
personnel 

 

 
Spillages into ground 
water 

 

Medium 
 

Brick work (General) 
 

Overalls, hard hats, 
safety shoes, gloves 

 

 Twisting and straining 
of 
back muscles while 
lifting blocks 

 

Training in manual 
handling 
Use of lifting equipment 

 

 

Medium 
 

Cement and Concrete 
Mixing 

 

Overalls, hard hats, 
safety shoes, gloves, ear 
muffs 

 

 Ingestion, Inhalation of 
Cement Contact with 
skin may cause 
Dermatitis 

 

 Training, correct use 
of 
PPE 
Barrier creams 

 

High 
 

Handling of Cable Drums 
 

Overalls, hard hats, safe 
shoes, gloves 

 

Dropping or falling of 
drums, rolling in wrong 
direction 

 

Severe injury or death 
 

Training and supervision 
by experienced 
supervisor 
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TASK ORIENTATED RISKS (Continued) 
 
 

High Ladder Usage 
 

Hard hats, safety shoes 
 

Falls 
 

 Training, pre-use checks, 
monthly inspections, 
correct length for task, 
secure at top and 
bottom, skidpads on 
ladder, use both hands to 
climb 

 

 

High 
 

Falls (on the ground) 
 

Hard hats, safety 
Shoes 

 

Injuries and bruises 
 

 Training, good house 
keeping 

 

 

High 
 

Electrical Installations Overalls, hard hats, 
safety shoes, gloves etc. 

 

Exposed switches and 
wires 
Cables lying in pools of 
water 
Un-insulated cables and 
wires 

 

 Tidy up all wires and 
cover 
Suspend all cable above 
ground 
Regular inspections and 
maintenance 

 

 

Medium 
 

Load & Unload by Hand 
 

Gloves 
 

Back and hand injuries 
 

 Training, clear task 
communication 

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACT NO. : PSJLM-ENG-2022/23 - 01  140 
Part T3: Scope work 

 
 

EQUIPMENT RISKS 
 

RATING 
 

TASK/SITUATION 
 

PERSONAL PROTECTIVE 
EQUIPMENT 

 

RISK TO SAFETY 
 

RISK TO HEALTH 
 

PREVENTATIVE ACTION 
 

RISK TO 
ENVIRONMENT 

 

Medium 
 

Electric Drill 
 

Overalls, hard hats, 
safety shoes 

 

Eye injuries, general 
injuries, electrical 
shocks 

 

 Training, only competent 
user, pre-use check, 
monthly inspections, 
work piece secure 

 

 

High 
 

Angle Grinder 
 

Overalls, hard hats, 
safety shoes, goggles 

 

Electrical shocks, 
severe 
injuries 

 

 Training, only competent 
user, pre-use check, 
monthly inspections, 
work piece secure 

 

 

Medium 
 

Extension Leads 
 

Hard hats, safe shoes, 
goggles 

 

Electrical shocks, trips 
and falls 

 

 Training, pre-use 
inspection, maintain 

 

 

High 
 

Hand Tools Overalls, hard hats, 
safety shoes, goggles, 
aprons 

 

Cuts, bruises 
 

 Training, use correct tool 
for the task, sharpen 
tools, inspections 

 

 

High Driving Vehicles 
 

 Accidents 
Passengers 
Un roadworthy vehicle 
Driver 
Road and weather 
conditions 
Other road users 

 

 Licensed drivers only, 
obey rules 
Seated not leaning on 
opening sides 
Inspections of vehicle 
Fit to drive, sober 
Reduce speed, be alert 
Be aware, be alert 
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PHYSICAL RISKS 
 
 

RATING 
 

TASK/SITUATION 
 

PERSONAL PROTECTIVE 
EQUIPMENT 

 

RISK TO SAFETY 
 

RISK TO HEALTH 
 

PREVENTATIVE ACTION 
 

RISK TO 
ENVIRONMENT 

 

Medium 
 

Noise (General 
Machinery) 

 

Ear plugs, ear muffs 
 

 Noise induced hearing 
loss 

 

Training of personnel 
Designate noise areas 

 

Noise pollution 
 

Medium Vibration (General 
Machinery) 

 

Ear plugs, ear muffs, 
gloves 

 

 May result in kidney 
complications 

 

Training, rest breaks 
 

 

Medium 
 

Bad Lighting 
 

 Injuries, falls, death 
 

 Adequate lighting 
Emergency lighting 

 

 

High 
 

Fire Prevention 
 

Overalls, hard hats, 
safety shoes, aprons 

 

Combustible refuse: 
paper & plastics 
Flammable liquids: 
petrol, diesel, etc 
Electrical equipment 

 

 Training, housekeeping, 
segregated storage of 
materials 
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ERGONOMIC RISKS 
 
 
 

RATING 
 

TASK/SITUATION 
 

PERSONAL PROTECTIVE 
EQUIPMENT 

 

RISK TO SAFETY 
 

RISK TO HEALTH 
 

PREVENTATIVE ACTION 
 

RISK TO 
ENVIRONMENT 

 

Medium 
 

Visual Workplace 
 

 Falls from heights 
Materials falling from 
heights 
Tripping over materials 

 

 Housekeeping 
 

Noise pollution 
 

Medium 
 

Awkward Postures 
 

 Back injuries, etc. Health complication 
from 
unnatural postures 

 

Sufficient access to 
areas 

 

 

High 
 

Heavy Manual Lifting 
 

 Back injuries, etc  Training in SWP's 
Use of lifting equipment 

 

 

       

 
 

 
. 
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ANNEXURE E 
 

ACKNOWLEDGEMENT OF RECEIPT 
 

 
 

CONTRACT NO.: PSJLM-ENG-2022/23 - 01  
 CONSTRUCTION OF BABEKE ACCESS ROAD 

 
 

I, -----------------------------------------------------------------------------------------------------------------------------------  
representing 
----------------------------------------------------------------------------------------------------------------------------- ----------- 
Contractor 
 
have satisfied myself with the content of the Health and Safety Specification and shall ensure that the Contractor 
and his personnel comply with all obligations / requirements in respect thereof. 
 
 
 
-------------------------------------------------                                                           --------------------------------------- 
Signature of Contractor                                                                                               Date 
 
 
 
-------------------------------------------------                                                           --------------------------------------- 
Signature of Client/Client's Agent                                                                              Date 
 
 
 
 
Comments: 
----------------------------------------------------------------------------------------------------------------------------------------- --------- 
 
------------------------------------------------------------------------------------------------------------------------ -------------------------- 
 
----------------------------------------------------------------------------------------------------------------------------- --------------------- 
 
-------------------------------------------------------------------------------------------------------------------------------------------------- 
 
----------------------------------------------------------------------------------------------------------------------------- --------------------- 
 
--------------------------------------------------------------------------------------------------------------------------------------------------  
 
----------------------------------------------------------------------------------------------------------------------------- --------------------- 
 
----------------------------------------------------------------------------------------------------------------------------- --------------------- 
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ANNEXURE F 
 

CONTRACTOR'S MONTHLY INCIDENT / ACCIDENT STATISTICAL REPORT 
 
 

 
PROJECT 

 

: CONTRACT NO.: PSJLM-ENG-2022/23 - 01  
 

CONSTRUCTION OF BABEKE ACCESS ROAD  
 
CONTRACTOR 
 

 
: ------------------------------------------------------------------------------------------------------------------  

 

 

 
MONTH 
 

            

 
A) INJURY TYPES 

 

 
1. Fatal incidents 
 

            

 
2. Disabling Incidents 

 

            

 
3. Medical Incidents 
 

            

 
4. First Aid Incidents 

 

            

 
B) INCIDENT TYPES 

 

 
1. Vehicle Incidents 
 

            

 
2. Environmental 
Incidents 

 

            

 
3. Damage to 
Property Incidents 

 

            

 
4. Public Incidents 

 

            

 
5. Electrical Contract 
Incidents 

 

            

 
6. Near-Miss 
Incidents 
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PORT ST JOHNS LOCAL MUNICIPALITY 
 

CONTRACT NO.: PSJLM-ENG-2022/23 - 01  

 
 CONSTRUCTION OF BABEKE ACCESS ROAD  
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PORT ST JOHNS LOCAL MUNICIPALITY 
 

CONTRACT NO.: PSJLM-ENG-2022/23 - 01  

 
 CONSTRUCTION OF BABEKE ACCESS ROAD 

C4.1 Site information 
 
 
A topographical level survey of the site was undertaken and its information is contained on the Tender Drawings 
supplied with this document. 
 
The material encountered in the area of the proposed road is dominated by slightly moist, dark-brown, stiff, micro-
shattered, silty sand with residual dolerite in other sections. 
 
The above paragraph is only given as a guideline and prospective Tenderers shall also acquaint themselves with 
the nature of ground and subsoil conditions. 
 
Tenderers are expected to make their own assessment of the site, site access, geotechnical conditions, services 
etc before submitting tenders. No claims for extension of time or additional compensation of any kind will be 
entertained if it is found (in the opinion of the Engineer) that such claims are the result of a lack of knowledge of the 
site conditions where such conditions could and would have been reasonably foreseen by a suitably qualified and 
competent person carrying out an investigation of the site. 
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PORT ST JOHNS LOCAL MUNICIPALITY 
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C4.2 Tender Drawings 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


