

REF NO: 003/2025/PMID/FEASIBILITY/RFB NOTICE #2

5 AUGUST 2025

***CONSULTING SERVICES FOR PROVISION OF GENERAL MODELLING AND WATER RESOURCE
EVALUATION SERVICES FOR ALLOCABLE WATER QUANTIFICATION AND TO SUPPORT
INTEGRATED WATER RESOURCE PLANNING OF NWAMITWA DAM***

Dear Bidder,

TCTA acknowledges receipt of the requests for clarification listed in the attached table. The response to each request for clarification is provided in the attached table.

Yours faithfully

Azwi Nelwamondo

Senior Manager: Supply Chain Management

NO.	REQUESTS FOR CLARIFICATION	TCTA RESPONSES
1	We have shared with you the TOR as mentioned in the tender briefing and note the duplication in the DWS and TCTA study. The DWS tender is due on 24 July 2025.	Thank you for your concern. We understand there may appear to be some overlap between the DWS and TCTA tenders, especially since Nwamitwa Dam is inside the Letaba sub-catchment (B81). However, the two studies are different in scope, focus, and intended outcomes. The Nwamitwa Dam Bridging Study, is focused on preparing the Nwamitwa Dam for implementation. It aims to address information gaps identified during the initial Budget Facility for Infrastructure (BFI) application. These include updates to hydrology, feasibility data, stakeholder inputs, and alignment with the latest Treasury guidelines. The refined study will help ensure the project is ready for funding and construction. It is project-specific, covering a limited area in the Groot Letaba catchment, and is scheduled to be completed as per the RFP document. The DWS study covers the broader Luvuvhu-Letaba Water Supply System and is aimed at long-term water resource planning across multiple sub-catchments (B81, B82 and B83). This includes system modelling, scenario analysis, Reserve determination, water demand projections, and reconciliation strategies for the next 25 years. This study is more strategic in nature and is planned over a 36-month period.