SAPS SCM C 1.1: Form of Offer and Acceptance

Tender no: 19/1/9/1/31TB(23)

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail;

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.
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- SAPS.SCM e 6120 Contract Data- (GCS(2004): 1% Edition- 2604

C1.2: CONTRACT DATA- (GCC (2004) 1%t EDITION: 2004)

CONTRACT DATA FOR FOR DESIGN, SUPPLY, DELIVERY,
INSTALLATION & COMMISSIONING OF INVERTER BA TTERY
BACKUP/SOLAR SYTEME POWER IN POLICE STATIONS

Tender no:

PART 1: DATA PROVIDED BY THE EMPLOYER ]

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2004) [hereinafter referred to as
GCC 2004], published by the South African Institution of Civil Engineering, Is applicable to this
Contract.

CONTRACT SPECIFIC DATA
The following contract specific data: amendments; additions; or omissions are applicable to this
Confract.

ﬂ:muszs Compulsory Data

1.1.14 “Employer” means the Government of the Republic of South Africa in its South African Police
Service
1.2.2 The addresses of the Employer, where the Employer shall receive notices, are as foliows:

Physical Address:
117 Cresswell Rd
Silverton

0127

Postal Address:
Private Bag X254
Pretoria

0001

Facsimile: 012-8417495

Telephone; 012-8417070

1.1.15 The name of the Engineer is: Colonel Mulaudzi/ SWJ GROBBELAAR

1.2.2 The address of the Engineer, where the Engineer shall receive notices, are as follows:
Physical Address:

17 Cresswell Rd

Silverton

0127

Postal Address:

Private Bag X254
Pretoria

0001

Facsimile: 012-8417495

Telephone: 012-8417070

1.1.21 Not applicable to this Contract
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SAPS SCM = —€1.2: Contract Data-(GCC (2004). 15t Edition: 2004

Tender no:

1.1.24 Omit reference to "telex, telegram, cable, electronic communication” and “or any like
communication”

1.1.25 Add the following Clause 1.1.25

“Value of Works” means the value of Works certified by the Engineer as having been
satisfactorily executed and shall include the value of the work done, the value of the materials

and/or goods and Contract Price Adjustments

1.1.26 “Contract Sum” means the total of Prices provided for in the Agreement rade in ferms of the
Form of Offer and Acceptance,

1.6and | The special non-working days are public holidays, Saturdays, and Sundays

3.8
16 The year end break commences on 16 December until the first working Monday of January of the

succeeding year.

2.3 1. InClauses 6.2; 11.2; 36.1; 36.2; 39.2;42.2, 43.2; 50.1; 63.3.2 and 54.4.3 all reference to tha
word "Engineer” must be replaced with the word “Employer”, as the Employer has in terms of
such Clauses retained its authority and has not given a mandate to the Engineer and the
Employer shall therefore sign all documents in relation thereto

2. Clauses 36.2; 37.1; 40.3; 41.1; 48.5; 49.10: 51.4: and 52.1 shall be amended as follows to
indicate the limitation on the Engineers authority in respect thereof:

Clause 36.2 — amend to read as follows:
“... (herein referred to as a “Variation Order") by the Employer...any confirmation in writing of

such oral order given by the Employer... The Contractor shall, as soon as possible... confirms
it in writing to the Employer...and such order in writing is not contradicted in writing by the

Employer....”
Clause 37.1 — amend to read as follows:
“The value of the variations ordered the Employer... Provided that, failing agreement with the

Contractor, the Engineer shall determine the rate or price in accordance with the aforegoing
principles, obtain approval from the Employer, notify the Contractor in writing..."

Clause 40.3 — amend to read as follows:

“...unless such instruction is in writing, duly approved by the Employer, states explicitly...”

Clause 41.1 — amend to read as follows:

“... said performance has actually taken place and may be extended by the Employer at his
discretion.”

Clause 48.5 — amend to read as follows:
" Unless otherwise provided in the Contract, the Employer shall.._as read with Clause 48.2,

and deliver to the Contractor its written ruling on the claim. .. thereof allowed by the
Employer...so agreed between the Contractor and the Employer..If, before the Employer's

ruling on the whole claim._..”
Clause 49,10 — amend to read as follows

“... The Employer shall within 14 days issue to the Contractor a Final Payment Certificate...”

Page 2 of 12
Effective date February 2022 Version: 1.0




SAPS SCM i B —oa, - - Cld-Contract Data- (GCC{2004): 1stEdition: 2004

Tender no:

Clause 51.4 — amend to read as follows

*...the Employer shall issue to the Contractor a Certificate of Completion; Provided that the
Employer, shali be. .’

Clause 52 1 — (a) amend to read as follows:

*... shall have been delivered by the Employer to the Contractor stating the
date...”

(b) Delete the entire third paragraph under Clause 52.1

3. Add the foliowing paragraph under Clause 2.3

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Engineer and to issue a new one, and such certificate,
instruction, decision or valuation shail for the purposes of the Contract be deemed to be
issued by the Engineer, provided that the Contractor shall be remunerated in the normat
manner for work executed in good faith in terms of an instruction issued by the Engineer and
which has subsequently been rescinded.

6.6 Omit
7 Replace the word “GUARANTEE" with the word “SECURITY”
7.1 Replace in its entirety with the following:

The Contractor shall deliver to the Employer within 21 days of the Commencement Date the form
of security selected in the Contract Data and any expenditure incurred in doing so shall be borne
by the Contractor,

7.2 Should the Contractor fail to select the security to be provided or should the Contractor fail to
provide the Employer with the selected security within 21 days from the Commencement Date, it
will be deemed that the Contractor has selected a security in the form of a retention of 10% of the
Vaiue of Works (excluding of VAT)

9.1 Replace in its entirety with the following:

The Employer will become the owner of the information, documents, advice, recommendation
and reports collected, furnished and/or compiled by the Contractor during the course of, and for
the purposes of executing this Contract, all of which will be handed over to the Employer on
request, but in any event on the termination and/or cancellation of this Contract for whatever
reason. The Contractor relinquishes its retention or any other rights to which it may be entitied.

9.2 Add the following as 9.2;

The copyright of all documents, recommendations and reports compiled by the Contractor during
the course of and for the purposes of finalising the Works will vest in the Employer, and may not
be reproduced or distributed or made available to any person outside the Employer's service, or
to any institution in any way, without the prior written consent of the Employer. The Employer
shall have the right to use such material for any other purpose without the approval of,
information or payment to the Contractor.

93 Add the following as 9.3

The copyright of all electronic aids, software programmes etc. prepared or developad in terms of
the Contract shail vest in the Employer, who shall have the right to use such material for any
other purpose without the approval of, information or payment to the Contractor.

7T
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SAPS SCM. cign e G120 Confract Data- (GCC (2004): 13t Edition; 2004

Tender no:

94 Add the following as 9.4

In case of the Contractor providing documents, electronic aids, software prograrmes or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer, The Contractor shall be required to indicate
to which documents, electronic aids, software programmes or like material this provision applies,

9.5 Add the following as 9.5

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement of
any copyright or any other intellectual property right in connection with the Works outlined in this

Confract.

9.6 Add the following as 9.6

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any person
outside the Employer's service and may not be published either during the currency of this
Contract or after termination thereof without the prior written consent of the Employer.

10.1 Replace with the following:

The Contractor shall, save as may be otherwise provided in the Contract or be legally or
physically impossible, commence executing the Works within 14 days calculated from the date
the Contractor is given access to and possession of the Site in terms of Clause 11

11.1.1 Replace the words "On the Commencernent Date” with the words "Within 14 days of the
Contractor submitting to the Engineer an acceptable health and safety plan required in terms of
the Occupational Health and Safety Act, 1983 (Act 85 of 1993)"

12.2 The Contractor shall deliver his programme of work within 14 days from date of Site hand-over.

12.3.3 Amend as follows:

‘Rates of progress for the various parts of the Works taking account, inter alia, of design,
acquisition, construction, testing, time risk, float, and any other necessary and relevant facts:

and”

13.1 Amend as follows:

“On the date possession is given to the Contractor, the Engineer shall deliver to the Contractor
three (3) copies, at no cost to the Contractor, of the drawings and any instructions required for
the commencement of the Works. The cost of any additional copies of such drawings and/or
instructions, as may be required by the Contractor, will be for the account of Contrastor.

25.2 Insert the words “in writing” to read as follows:

“... unless he considers it unnecessary and advises the Contractor accordingly in writing...”

262 Replace the words “within a reasonable time” with the words “within the time period sti pulated by
the Engineer in such order...”
28.1 Add the following at the end thereof

Such losses or damages may be recovered from the Contractor or by deducting the same from
any amounts still due under this Contract or under any other contract presently or hereafter

existing between the Employer and the Contractor and for this purpose all these contracts shall
be considered one indivisible whole. ]
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SAPS SCM.— — C1.2: Centract Data- (GCC (2004):-1% Edition: 2004

Tender no:

35 | Replace in its entirety with the following:

Unless otherwise stated adequate insurance is the responsibility of the Contractor. The
Contractor shall submit the insurance policy to the Employer for approval, if so requested,

Damage to the Works

351
(@)  Without in any way limiting the Contractor’s obligations in terms of the Contract, the

Contractor shall bear the full risk of damage to and/or destruction of the Works by
whatever cause during construction of the Works and hereby indemnifies and holds
harmless the Employer against any such damage. The Contractor shall take such
precautions and security measures and other steps for the protection and security of the
Works as he may deem necessary.

(b}  The Contractor shall at ail times proceed immediately to remove or dispcse of any
debris arising from damage to or destruction of the Works and to rebuild, restore,
replace and/or repair the Works.

{c) The Employer shall carry the risk of damage to or destruction of the Works and material
paid for by the Employer that is the result, whether direct or indirect or proximate or
remote, of the excepted risks as set out in Clause 35.2

(d) Where the Employer bears the risk in terms of this Contract, the Contractor shall, if
requested to do so, reinstale any damage or destroyed portions of the Works and the
costs of such reinstatement shall be measured and valued in terms of Clause 44 hereof,

Injury to Persons or loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies the Employer against any
liability, loss, claim or proceeding whether arising in common law or by Statute,
consequent upon personal injuries to or the death of any person whomsoever arising
out of or in the course of or caused by the execution of the Works unless due to any act
or neglect of any person for whose actions the Employer is legally liable,

{b}  The Contractar shall be ligble for and hereby indemnifies the Employer against any
liabllity, loss, claim or proceeding consequent upon loss of or damage to any moveable,
or immavable or personal property or property contiguous to the Site, whether belonaing
to or under the control of the Employer or any other body or person, arising out of or in
the course of or by reason of the execution of the Warks unless due to any act or
neglect of any person for whose actions the Employer is legally liable.

352 (@)

The Contractor shall upon receiving an Order in Writing from the Engineer cause the
same to be made good in a perfect and workmanlike manner at his own cost and in
defauit thereof the Employer shall be entitled to cause it to be made good and to
recover the cost thereof from the Contractor or to deduct the same frem amounts due to
the Contractor as stated in Sub-Clause 53 (4) hereof.

{c)  The Contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the Employer for the purpose of executing the
Works until the issue of the Certificate of Completion.

{d}  Where the execution of the Works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be
altered or added to, the Contractor, shall and will remain adequately insured or insured
against the death of or injury to persons or damage to such property conseguent on
such removal or interference with support until such portion of the Works has been

completed

(e)  The Contracter shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to

execute the Works.
Page 50f 12
Effective date February 2022 Version: 1.0




1o
1]

SAPRS SCM e (01.2: Contract Data- (GCC (2004)-45 Edition: 2004 - ——

Tender no;

35 (A) HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or do line formation the following will apply:

(1) Damage to the Works

The Contractor shali, from the Commencemeant Date of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds
harmless the Employer against any damage to and/or destruction of the Works
consequent upon & catastrophic ground movement as mentioned above. The
Contractor shall take such precautions and security measures and other steps for the
protection of the Works as he may deem necessary.

When instructed to do so by the Engineer, the Contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the Works
and to rebuild, restore, replace and/or repair the Works, at the Contractors own costs.

(2}  Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmiess the
Employer against any liability, loss, claim or proceeding arising at any time during the
Contract Period whether arising in commaon law or by Statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, ansing out of
or caused by a catasirophic ground movement as mentionad above

The Contractor shall be liable for and hereby indemnifies the Employer against any and
all liability, loss, claim or proceeding consequent upon loss of or damage o any
moveable, or immovable or personal property or property contiguous lo the Site,
whether belonging to or under the control of the Employer or any other bady or person
whomsoever arising out of or caused by a catastrophic ground movemenl. as
mentioned above, which occurred during the Contract Period,

(3)  Itis the responsibility of the Contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in Clauses 35 (A) (1) and 35 (A) (2) above.
Without limiting the Contractor's obligations in terms of the Contract, the Contractor
shall, within 21 days of the Commencement Date but before commencement of the
Works, submit to the Employer proof of such insurance policy, if requested to do so

{4)  The Employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the Contractor's dafault of his
obligations as set out in Clauses 35 (A) (1), 35(A) (2) and (3). Such losses or
damages may be recovered from the Contractor or by deducting the same from any
amounts still due under this Contract or under any other contract presently or hereafter
existing between the Employer and the Contractor and for this purpose all these
contracts shall be considered one indivisible whole.

36.4 Delete

37.2.2.3 | The percentage allowance to cover the overhead charges is 33%, except on material cost where
the percentage allowance is 10%

402 Add the following to the end of the second paragraph:

“which costs may be deducted from any payments due to the Contractor in terms of the Contract
or any other Contract, now or in the future, existing between the Employer and the Contractor
and for this purpose all these contracts shali be considered one indivisible whole.”
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SAPS SCM . ©1.2: Contract Data- (GCC{2004): 15t Edition: 2004

Tender no:

42 1 The Works shall be completed within:

The period per site that will be determined and agreed upon in writing (up to the maximum
of two (2) calendar months from the site handover date) between the SAPS Project
Manager and contractor based on the need and the scope of work per site within the term

contract period.

43.1 The penalty for failing to complete the Works is 0,1% of the contract amount per calendar day
The contract amount and penalty amount will be determined per site

46.2 Contract Price Adjustment (CPA) will be applicable Yes No [ |

If CPA is applicable, the value of the payment certificates is to be adjusted in accordance with
the Contract Price Adjustment Schedule, where;

The value of "x" is 0.15

The values of the coefficients are:
a=0.25 (labour)

b= 0.3 (contractor's equipment)
¢= 0.3 (material)

d=0.15 (fuel)

The values of the coefficients for "Repair and Maintenance Project” (RAMP) contracts are:
a= 0.35 (labour)

b= 0.20 (contractor's equipment)

c= 0.35 (material)

d= 0.10 (fuel)

The urban area nearest the Site is SAPS provincial Office

The base month is the month prior to the closing of the tender

47.5 Add the following Clause 47.5

If during the time for completion of the Works or any extension thereof abnormai rainfall or wet
conditions occurs, then the formula below shall be used to calculate separately the delay for
each calendar month or part thereof. It shall be calculated each month during the period referred
to in Clause 42.1 as the time for the completion of the Works and any extension time in
accordance with Clause 42 that may have been granted by the Employer, or until the issue date
of the certificate of practical complation, whichever is the shorler period. The delay calculated for
a given month shall be used to determine the interim extension of time grantad for the month, At
the end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract

V = (Nw - Nn) + (Rw — Rn)
X
If any value of V is negative and its absolute value exceeds Nn, then V shali be taken as equal to

minus Nn

The delay for a part of a month shall be calculated by substituting pro-rata values for the
variables in the equation.
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Tender no;

The symbols shall have the following meanings:

v = Delays due to rain in calendar days in respect of the calendar month under
consideration

Nw = Actual number of days during the calendar month on which a rainfall of Y mm
or more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration

Nn = Average number of days in the relevant calendar month (as derived from

existing rainfall records provided in the project specifications) on which a
rainfall of Y mm or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications

The total delay that will be taken into account for the determination of the total extension of time
for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced on
account of abnormal rainfall. The total extension of time for any calendar month shall not excead
(Nc — Nn) calendar days, where Nc = number of days calendar days in the month under
consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day

The factor (Rw ~ Rn) + X shall be considered to represent a fair aliowance for variations from the
average for the number of days during which rainfall does not equal or exceed '
mm per day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension oftime is

concerned

Accurate rain gauging shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the engineer, and the Contractor shall, at his own expense, take all
necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized

persons,

Information regarding existing rainfall records, if available from a suitable rainfall station near the
site, will be supplied in the project specifications, together with calculations of rain delays for
previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme, and
for which ne extension of time will be considered.

48.3.4 Replace the word “conclusive” with the words “prima facie”
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SAPS SCM ——G1.2: Contract Date~{GEC {2004)- 4L Edition: 2004

48.6 Add the following Clause 48 6

“If the Employer fails to give his ruling within the period referred to in Clause 48.5, he shall be
deemed to have given a ruling dismissing the claim,”

Tender no:

49.1.2 Replace the word “Schedule” with the word “Bill”

4915 The percentage advance on materials not yet built into the Permanent Works is 85%

49 3 Replace with the following:

Payment of the amounts referred to in Clause 49.1.1, 49 1.2, 49.1.3 and 49.1 .4 shall, save to the
extent otherwise provided in Clause 49.6, be subject to a retention, if applicable in terms of
clause 7.1, by the Employer of an amount (herein after called the "retention money’), being the
percentage, stated in Part 2 of the Contract Data of the said amounts due to the Cantractor,

495 Replace Clause 49.5 with the following

In respect of contracts up to R1 million and in respect of contracts above R1 miliion where the
Contractor elects a security by means of a 10% retention of the Value of the Waorks (excl. VAT),
50% of the retention shall be released to the Contractor when the Engineer issues the last
Certificate of Completion in terms of clause 51.4. The remaining 50% of the retention shall be
released in accordance with the provisions of the conditions of contract and will become due and
payable within 14 days of the issue of the last Final Approval Certificate.

Or

In respect of contracts above R1 million, where the Contractor elects a sacurity by means of a
cash deposit or fixed guarantes of 5% of the Contract Sum (excl. VAT) and a 5% retention of the
Value of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable,
shall be refunded to the Contractor or released to the guarantor, respectively, when the Engineer
issues the last Cerlificate of Completion in terms of Clause 51.4. The 5% retention of the Value
of the Works (excl. VAT) shall become due and payable within 14 days of the issue of the last

Final Approval Certificate.

Or

In respect of contracts above R1 million, where the Contractor elects a security by means of a
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works
(excl, VAT) when the Engineer issues the last Certificate of Completion in terms of Clause 51.4.
The balance of the cash deposit shall become due and payable within 14 days of the issue of the
last Final Approval Certificate or the variable guarantee shall expire upon the issue of the last
Final Approval Certificate.

496 A Retention Money Guarantee is not permitted.

4972 Replace the words “prime overdraft rate ceriified by the Contractor's banker” with the words
“interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply"

49.11 Add Clause 432.11 as follows;

In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay the
Employer interest at the rate as determined by the Minister of Finance, from time totime, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999}, will apply

50 Amend the percentage from 15 per cent to 20 per cent in the title, the Clause and in the sideline
comment.
522 Amend as follows:

“...of the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor,
nor shall any other certificate exclude ... powers of the Engineer and/or the Employer”
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53.1 The Defects Liability Period is 12 months
Tender no:
| 5516 | Amend as follows
“Has, to the detriment of good workmanship or without the written approval of the Employer or in
defiance of the Engineer's instructions to the contrary, sublet any part of the Contract, or’
56.2.2 Delete the following words
“without prejudice to his lien on the Employer’s property”
56.3 Add the following at the end
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of
any lien or a right of retention or on the grounds of any right whatsoever.
571 Amend as follows:
"... Clauses 48 or 58 7 or in respect of any matter in terms of which the Employer has issued a
certificate or instruction or has made a ruling, determination, decision or valuation or in respect
of any matter in terms of which the Employer has given effect to the provisio in Clause 2.3, the
Contractor shall have the right by written notice with supporting particulars to the Engineer and
Employer to require..."
58.1.1 Delete the words “Clause 48 or”
58.1.2 Delete the words “48.5 or” and replace the word "Clauses” with the word “Clause
58.1.3 Amend as follows:
“... and the Engineer or Employer, as applicable, or by the Mediator’s opinion to the extent that it
has become binding in terms of Clause 58.2.6
58.2 Dispute resolution is to be by means of mediation.
58.4 Disputes are to be referred for final settlement to fitigation.
59 Add the following Clause 59

‘No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation
or suspension of any of the provisions of terms of this Contract shall be of any force or effect
unless reduced to writing and signed by both the parties hereto.”
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Tender no;

PART 2: DATA PROVIDED BY THE CONTRACTOR

1.8 The name of the Contractor is

(insert the legal name of the Contractor, as well as the Contractor's registration number, if
applicable)

1.2.2 The addresses of the Contractor, where the Contractor shall receive notices, are as follows

Physical Address:

Postal Address:

Facsimile: Telephone:

7.1 The security to be provided by the Contractor:

(a) in respect of cantracts up to R1 milllon, the security to be submitted by the Contractor
to the Employer will be a retention of 5% of the Value of Works (excluding VAT)
{(b) in respect of contracts above R1 million, the Contractor will provide, as security, one of

the following:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]
{2) variable construction guarantee of 10 % of the Contract Sum Yes (] No[]
{excluding VAT)
(3) retention of 10% of the Value of Works (excluding VAT) Yes [] No[]
(4) cash deposit of 5% of the Contract Sum (excluding. VAT) Yes ] No[]

and a retention of 5% aof the Value of Works (excluding. VAT)

{5} fixed construction guarantee of 5% of the Confract Sum Yes[] No[]
(excluding VAT) and a retention of 5% of the Value of Works
(excluding VAT)

NB. Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990} on the pro-forma referred
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to above. No alterations or amendments of the wording of the pro-forma will be accepted.
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SAPS SCM

APPOINTMENT OF CONTRACTOR FOR DESIGN, SUPPLY, DELIVERY,
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE

PERIOD OF THREE (03) YEARS

ABBREVIATIONS

BAC . Bid Adjudication Committee
CPA . Contract Price Adjustment
CPI . Consumer Price Index
ROE : Rates of Exchange

SBD . Standard Bidding Document
STATS SA . Statistics South Africa

VAT © Value- Added Tax
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“¥~ SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

_————————
SECTION A

1. LEGISLATIVE AND REGULATORY FRAMEWORK

2. EVALUATION CRITERIA

2.1 Preference Point System

Page 4 of 24
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1> SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT

OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY;

INSTALLATION &

COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE
PERIOD OF THREE (03) YEARS

Persons historically
disadvantaged on the
basis of race with at
least 51% ownarship

ar of

Persons historically
dizadvantaged on the
basis of gender with at
least 51% ownership by
women

Persons with at least YRRy -
51% ownership who are L
youth _',.-f"ﬂj"f o =
Persons historically BN 5
disadvantaged by unfair h
discrimination on the

basis of disability with - -

at least 51% ownership [ =,

2.1.4 Bidders are required to complete the preference claim form (SBD 6.1).

2.1.5 The points scored by a bidder in respect of the specific goals contribution

will be added to the points scored for price.

2.1.6 Only bidders who have completed and signed the declaration part of the
preference claim form will be considered for preference points.

2.1.7 The SAFPS may, before a bid is adjudicated or at any time, require a bidder

to substantiate claims it has made with regard to preference.

2.1.8 The points scored will be rounded off to the nearest 2 decimals.

2.1.9 In the event that two or more bids have scored equal total poinis, the
contract will be awarded to the bidder scoring the highest number of

preference points for specific goals.
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2.1.10 However, when functionality is part of the evaluation process and two or
more bidders have scored equal points including equal preference points
for specific goals, the contract will be awarded to the bidder scoring the

highest for functionality.

2.1.11 Should two or more bids be equal in all respects, the award shall be decided
by the drawing of lots.

2.1.12 A contract may, on reasonable and justifiable grounds, be awarded to a bid
that did not score the highest number of points.

2.2 Evaluation method

The evaluation will be conducted as follows:

2.21 Mandatory cenditions

The Contractor shall ensure that he/she is conversant with the technical
specification and applicable standards.

Note: it is the contractor's responsibility to ensure that his/her pricing make
provision for the appointment of a registered professional Electrical and
structural engineer/Technologist in terms of the Engineering and
Profession Act 2000 (Act No.46 of 2000), the contract must have at least
one Electrical engineer/Technologist, one structural engineer/
Technologist, one safety officer/Agent and one personnel with wiremen's

license.

Contractor must demonstrate or prove completion of similar solar
installation not less than 8KW.

The Contractor shall complete the functional evaluation criterion table with
all information provided in order to ensure their bid is responsive.

The contractor will be obligated in terms of this contract to ensure the
Design, supply, delivery; installation & commission of INVERTER
BATTERY BACKUP/SOLAR SYSTEM Power at Police Stations are
completed within a period of two (2) months after receiving of order form.

The contractor shall fully acquaint themselves with the nature of the work

carried out, the locality of the facility and any possible hindrances in the
execution of Inverter Battery backup/Solar System, warranty and to allow
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY: INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

T

for these entire factors in their price, as any later claim based on
unforeseen events or knowledge will not be entertained.

The contract shall be entirely responsible for referencing all relevant
standard specification of the SANS or other applicable published standard
whether such standard is referenced in this document or nol and ensuring
compliance with the Engineering Works therewith. All equipment supplied
shall be from suppliers that have proven track recerd and with aftersales
technical support as well as complies with the small scale embedded
generation requirement of the municipal area to be installed.

The combination of equipment will be site specific and shall be made in
consultation with the SAPS engineer prior to commencement of works

including whether a grid tied or hybrid storage system is best suited to

user requirements.

After the design, supply, delivery, installation & commissioning of
INVERTER BATTERY BACKUP/SOLAR SYSTEM are complete, full
training shall be provided by the contractor with detail guidelines.

The contractor shall provide the following:

A full set of AS-BUILT drawings including SLD, DC, AC reticulation detail
to the SAPS engineer as part of the handover documentation technical
manuals and warrantee documentation on main equipment incl solar
panels/inverters/batteries.

Practical completion certificates signed by PrEng/Pr Tech (ECSA)
Commission test results report, Project Closeout Report, Certificate of
compliance (COC),

The solar systems envisaged are for the sizes of. 8kVA 1phase, 12kVA
3phase, 50kVA 3phase, 100kVA 3phase or multiples of these sizes.

Hence the bidder shall price the bill of quantities according to these sizes
such that any solar system that may be a multiple of this system will them
be applied to the pricing provided.

All prices provided for in the rates befow shall consider a complete supply
and fit of those items in the installation.
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

" Distribution Board (DB)

The construction must be in accordance with SANS 10142-1:2017.

Openings into distribution boards must tie up with the installation.AC and
DC circuitry shall not be in the same distribution box. All earthing
requirements shall be included in pricing as well as labelling in DB. The
AC DB and DC DB shall be complete with all internal requirements for the
solar or battery inverter system to function adequately in accordance with
the SANS requirements and shall be included in price where not explicitly

separately priced in the Bill of Quantity.

All AC and DC DB shall include SPD class 1 surge protection and shall
ensure adequate earth leakage state under particular of tender againsl
each requirement whether the tender comply or do not comply with the
requirement of the specification (failure will lead to disqualification of the

bid).
CONSULTANTS

The consultants will be responsible to survey the existing electrical
installation, provide as built drawings and draw up specifications for the
Inverter battery Backup/Solar system and layouts of the propased system
and bill of quantities, inclusive of a comprehensive report with photos.
System parameters to be determined with clients inputs. Such
specifications, layouts, bill of quantities and report subject to client

approval.

The consultants will be responsible to supply the client (SAPS) with a full
set of construction drawings, bill of quantities and specifications.

The consultants will be responsible for compiling sets of handover files,
containing full specifications, as built drawings, equipment brochures and

pamphlets, COC's and final report

All work on site must be accampanie& by a safety file with the method
statement and approved by SAPS engineer with necessary work at height
and occupational safety and COIDA information

ENGINEERING NOTES

ALL distribution boards will be COC'ed individually, irrespective of being
contained in a singular frame or cabinet.
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

2.2.2

Professional Technologist/Engineer to be responsible with, Design quality
inspection, sign off installation and to do close out
No Sprague may be specified or installed.

All conduit, inclusive of galvanised conduit, will be bent with appropriate
pipe bending equipment or will be installed with appropriate elbows and

bends.

All screw fixtures shall be made utilising Fischer type plugs and screws
specific to Fischer type plugs.

NO NAIL-IN OR KNOCK-IN TYPE PLUGS OR SCREW TYPES WILLBE
ALLOWED.

Bidder's documents will be scrutinized to establish if all the mandatory

conditions are complied with andfor mandatory documents have been

submitted. The bids of the Bidders who failed to comply with all the
mandatory conditions and/or who failed fo submit the mandatory
documentation will be declared invalid.

Only bidders that submitted the mandatory documents, accepted the
mandatory conditions and met the specification will be further evaluated.

The bidder must fully comply with Specification of the bid. The bidder must
indicate in writing Comply or Not Comply in the relevant column of every
field. Failure to do so will be interpreted as Not Comply.

The bidder must fully complete and sign all the pages of the
Specification and Special Conditions.

Technical evaluation

Bidders offer will be evaluated in accordance with the set specifications.

Only bidders who complied with the mandatory requirements as specified
in phase one {1) documents will be scrutinised to ascertain if the bidders

comply with the specification.

Only bidders that comply with the specification or have minor accepfable
deviations, bids will be evaluated in terms of price — phase three (3).
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

2.2.3 Calculation of points

Points shall be calculated for price as prescribed by the PPPFA. The bidder
that scores the highest points for price {max of 80 points) and Specificgoals
points’ max of 20 points will be added to obtain a total of 100 points. The
bid will be evaluated and awarded.

3. RESPONSE FIELDS

3.1  Bidders are required to submit responsive bids by completing all the prices,
mandatory response fields and item questionnaires on the provided pricing
schedule for the individual items.

3.2  Non-compliance with this condition will invalidate the bid for the item(s)
concerned. :

4, VALUE ADDED TAX
4.1 All bid prices must be inclusive of 15% Value-Added Tax.

4.2  Failure to comply with this condition may invalidate the bid.
S SUBMISSION OF BIDS

5.1  Bidders must submit the bid in hard copy format (paper document) to The
Divisional Commissioner: Supply Chain Management, 117 Cresswell Rd
Silverton before the closing date and time.

The hard copy of the bid response will serve as the legal bid document.

The bid must be addressed to The Divisional Commissioner: Supply Chain
Management.

5.2 Each bid should be submitted in a separate, sealed envelope or suitable
cover on which the name and address of the bidder, the bid number and the

closing date must be clearly endorsed.
6. LATE BIDS

Bids received after the closing date and time, at the address indicated in the
bid documents, will not be accepted for consideration and where
practicable, be returned unopened to the bidder.
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE

PERIOD OF THREE (03) YEARS

8.1

COUNTER CONDITIONS

Bidders' attention is drawn to the fact that amendments to any of the Bid
Conditions or setting of counter conditions by bidders may result in the
invalidation of such bids.

FRONTING

The South African Police Service supports the spirit of broad based black
economic empowerment and recognizes that real empowerment can only
be achieved through individuals and businesses conducting themselves in
accordance with the Constitution and in an honest, fair, equilable,
transparent and legally compliant manner. Against this background the
South African Police Service condemn any form of fronting.

The South African Police Service, in ensuring that bidders conduct
themselves in an honest manner will, as part of the bid evaluation
processes, conduct or initiate the necessary enquiries/investigations to
determine the accuracy of the representation made in bid documents.
Should any of the fronting indicators as contained in the Guidelines on
Complex Structures and

Transactions and Fronting, issued by the Department of Trade and Industry,
be established during such enquiryfinvestigation, the onus will be on the
bidder/contractor to prove that fronting does not exist,

Failure to do so within a period of 14 days from date of notification may
invalidate the bid/contract and may also result in the restriction of the
bidder/contractor to conduct business with the public sector for a period not
exceeding ten years, in addition to any other remedies the South Afiican
Police Service may have against the bidder/contractor concerned.

SUPPLIER DUE DILIGENCE
The South African Police Service reserves the right to conduct supplierdue

diligence prior to final award or at any time during the contract period, This
may include site visits.
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10. COMMUNICATION

10.1  The Divisional Commissioner: Supply Chain Management: South African
Police Service may communicate with bidders where clarity is sought after
the closing date of the bid and prior to the award of the contract, or to extend
the validity period of the bid, if necessary.

10.2 Any communication to any government official or a person acting in an
advisory capacity for the State in respect of this bid between the closing
date and the award of the bid by the bidder is discouraged.

10.3 All communication between the bidder and the Divisional Commissioner:
Supply Chain Management must be done in writing.

11.  CONTACT DETAILS

11.1 General

The Divisional Commissioner; Supply Chain Management
South African Police Service ‘

Private Bag 254, Silverton

Physical address: 117 Cresswell Rd Silverton, Pretoria

11.2 Bid Enquiries/ Specification /Technical Enquiries

Bid Enquiries

Lt Colonel MS Kekana
Tel: 012 841 7816

Email. KekanaMookho(@saps.aov.za

Captain MP Sindane
Tel: 012 841 7503
Email: Sindane@saps.gov.za

CPAC Kenneth Mohlala
Tel: 012 841 7358
Email: MohlalaKK@saps.gov za

Page 120f 24

2




" SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

T e e e T oo

Technical Enquiries

Colonel Mulaudzi
Tel: 012 349 6053
Email: MulaudziMD@saps.qov.za

SECTION B

12. CONTRACT PERIOD

12.1 The contract period shall be for a period of 36 months (three years) and will
commence on the day of accepiance of a bidders proposal and nol per

financial or calendar year.

13.  PARTICIPATING DIVISIONS/ PROVINCES FOR THE SAPS

13.1 This is a Provincial Contract which will only be used and managed by the
Division Supply Chain Management, Pretoria.

14  LEGISLATIVE/ REGULATORY AND SPECIAL REQUIREMENTS
SPECIFIC TO THIS BID

Bidders are required to adhere to the following legislative /regulatory
and special requirements. Non-compliance with these conditions will
invalidate the bid for such products offered.

14.1 Have an active CIDB grading of 5§ EP or higher (Electrical Engineering
Works — Infrastructure).

14.2 The bidder must have at least one Electrical Engineer/Technologist, one
Structural Engineer/ Technologist, one Health and Safety officer/Agent,
and one personnel with a wiremen's license. Copy of Professional
registration, CV with relevant experience (failure to comply with his/her bid
will be regarded as non-responsive).

14.3 The bidder must have one (1) or more completed projects, proof to be
submitted with the bid document (proof of completion
certificates/letter/certificate of compliance not older than ten (10) years)
(failure to comply with his/her bid will be regarded as non-responsive)

14.4 Fully complete and sign all documents and return it with the bid document.

Page 13 of 24

17




“v * SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
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14.5 Ful compliance with the attached specifications for inverter I:E ery backup

[/ solar system.

14.6 Submit all mandatory documents as required.

14.7 All materials used or supplied to the SAPS must be new and must be
SANS approved.

14.8 Bidders must take cognisance of the fagt that the SAPS' requirement is
based on an "as-and when-needed™-basis and is NOT guantity based. NO
quantities can be specified or guaranteed and will be dependent on the ad
hoc needs of the SAPS. Bidders must take cognisance of this factand

must submit their prices.

14.9  Payment will only be made after the unit has been delivered, placed, set,
connected and accepted by the South African Police Service.

14.10 No inferior units or bad workmanship will be accepted or paid for.

14.11 PROFIT MARGIN

In order to determine if the tariffs and prices submitted in this bid
document is reasonable and r%r:et related a ctqa‘t,-greakduwn must be

submitted an closing date and time of the bid.
Percentage %
Direct Labour %
Other Variable Cost %
Fixed Cos %
Profit Before VAT %
100%

14.11.1 Failure to comply with the above-mentioned conditions will invalidate the
bid for the item/s concerned.

15 AEg!TIUNAL DDGUHi?I' ATION/INFORMATION REQUIRED
SPECIFIC TO THIS BIC

15.1 Format and submission of bid
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5 SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

'15.1 1 Bidders are required to submit their bids in the following manner:-

Section 1 Standard bidding documents (CIDB, SBD documents)
Section 2 Pricing Schedule and ltem Questionnaire
Section 3 Other supporting documentation (CSD, brochures efc.)

16  PRICING STRUCTURE

16.1 Prices quoted must be VAT inclusive per unit, item, meter, cubic meter or

as indicated.
16.2 Prices submitted for this bid must be filled in on the field provided on the
pricing schedules supplied with the bid. Price structures that do not comply

with this requirement will invalidate the bid.
17 CONTRACT PRICE ADJUSTMENTS

17.1 Formula

17.1.1 Prices submitted for this bid will be regarded as firm for the first year and
non-firm for the second year and third year; will be subject to adjustment(s)
in terms of the following formula, defined areas of cost and defined periods

of time.

17.1.2 Applications for price adjustments must be accompanied by documentary
evidence in support of any adjustment claim.

17.1.3The following price adjustment formula will be applicable for caiculating
contract price adjustments (CPA).

Pa = (1—V)Pt[pl RIt  ppR2 Rt o +Dn —Rit—]+ VPt

Rlo R2o R3o Rno
Pa = The new adjusted price ta be calculated

vV = | Fixed portion of the bid price (15% or 0.15)

Pt = | Original bid price. Note that Pt must always be the
original bid price and not an adjusted price

(1-V)Pt = | Adjustable portion of the bid price (85% or 0.85). .

D1-Dn = Each factor (or percentage) of the bid price, eg.,

material, labour, transport, overheads, etc. The total of
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the various factors (or percentages) D1 — Dn must add
up to 1 (or 100%).

R1t — Rnt = End Index. Index figure obtained from the index at the
end of each adjustment period.

R10-Rno = Base Index. Index figure at the time of bidding.

VPt = 15% (or 0.15) of the original bid price. This portion of
the bid price remains fixed, i.e. it is not subject to price
adjustment.

17.2 Formula component definitions
17.2.1 Adjustabie amount

The adjustable amount is the portion of the bid price which is subject to
adjustment. In this bid the adjustable amount is 85% of the original bid
price. Forexample, if the bid price is R1000, then only R850 will be subject

to adjustment.
17.2.2 Fixed portion

The fixed portion represents those costs which will not change over the
adjustment period and DOES NOT represent the profit margin. In this bid
the fixed portion is 15% of the original bid price,

Using the same example as above, it would amount to R150 which will
remain fixed over the contract period.

17.2.3 Cost components and proporiions

The cost components of the contract price usually constitute the cost of
materials (raw material or finished product), cost of direct labour, cost of
transport and those other costs which are inclined to change. The
proportions are the contribution to the contract price of each of these cost
components. In this bid the following cost components will be used to
calculate contract price adjustments.
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

Bidders are requested to submit the cost breakdown of the bid price foreach
item with their bid. Should the cost breakdown be the same for all items on
the bid, please indicate it clearly in the bid document. Bidders will not be
allowed to change the cost breakdown of bid prices during the tenure of the

contract.

Successful bidders that are direct importers of raw material/finished product
can apply for RoE adjustment under cost element D1. If the successful
bidder is not a direct importer of raw material/finished product, cost
component D1 would not be applicable and only local cost components (D2
- Dn) would be applicable.

Cost Component % ,
Contribution

D1- Imported Raw Material/Finished product (if
applicabie)

D2 - Local Raw Material/Finished product (if applicable)
D3 - Labour

D4 - Transport

D5 — Other

TOTAL (Cost camponenis must add up to 100%)

100 %

17.2.4 Applicable indices/references

The applicable index refers to the relevant market index, which is a true
reflection of price mavement(s) in the cost over time. In this bid the following
indices or reference will be applicabie:

Cost component Index Publication Index Reference

D1 - Imported Raw Supplier/Manufacturer | Documentary
Material/Finished invoice(s) and evidence to
product (if applicable) remitlance advice." accompany claim,
D2 - Local Raw CPi Documentary
Material/Finished OR evidence to
product (if applicable) | Supplier/Manufacturer | accompany claim

invoice(s) 2

' In cases whare invoices are supplied as documentary evidencs, it is advised that invoices closest fa fhe
Base Index date and the End Index date be submitted. It should idealfy reflect the adjustment period.

2 Same as footnote 1.
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D3~ Labour Labour agreement® Labour agreement

2

OR to be provided
Stats SA PO141 (CPI) | OR
Table E CPI - All ltems
D4 — Transport STATS SA P0141 (CPI) | Table E - Transport
Table E — Other Running
Cost
D5 — Other Specify Documentary
evidence to
accompany elaim

17.2.5Base Index Date

The base index date applicable to the formula is defined as the date atwhich
the price adjustment starts. In this bid the base index date is December

2023.
17.2.6 End Index Date

The end index dates are the dates at predetermined points in time during
the contract period. In this bid the end indices are defined in the next

paragraph (Price Adjustment Periods).

17.2.7 Price Adjustment Periods

Adjustment to contract prices must be applied for at the following dates:

Adjustment CPA End Index Dates from Dates until
application to Date which which
reach the adjusted adjusted
office at the prices will | prices will be
following dates become effective
effective
1st 1 February 2025 | March 2025 | 3 March 2025 | 31 January
Adjustment 2025
2nd 1 February 2026 | March 2026 | 3 March 2026 | 31 January
Adjustment 2026

3In the absenice of a labour agreement, the labaur cost component will be adjusted with CP{ Headline
inflation
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17.3 Rates of Exchange (RoE) - Base and Average rates

In the event where material and/or finished products are imported the
following will apply:

17.3.1 The formula described above will be used and the imported cost component
of the bid price (D1) will be adjusted taking into account the base RoE rate
(refer paragraph 17.3.4) and the average RoE rate over the period under
review indicated in paragraph 17.3.6 below.

17.3.2in the event where the RoE adjustment goes hand in hand with a
material/product price Increase, the material/product price (in foreign
currency) will be converted to South African currency using the base rate
{paragraph 17.3.4) for the earlier invoice and the average RoE rate for the
period under review as indicated in paragraph 17.3.6 below for the later

invoice.

17.3.3 The imported cost component (D1) will be adjusted together with all the
other cost components indicated in paragraph 17.2.3 and 17.2.4 above and
at the predetermined dates indicated in paragraph 17.2.7 above.

17.3.4 Rate(s) of exchange to be used in this bid in the conversion of the bid
price of the item(s) to South African currency is indicated in the table

below.

Currency Rates of exchange
3 meonth average for the period
01 December 2023 to 01 January 2024

17.3.5 Should the bidder make use of any other currency not mentioned above,
the bidder is requested to calculate the average for the period 01 Decemebr
2023 to 01 January 2024 using the Reserve Bank published rates for the
specific currency. Visit www.reservebank.co.za to obtain the relevant rates.

17.3.6 Contract price adjustments due to rate of exchange variations are based on
average exchange rates as published by the Reserve Bank for the periods

indicated hereunder:
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“T* SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY:; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

Adjustment Average exchange rates for the period:
18t Adjustment 29 February 2024 to 29 August 2024
2nd Adjustment 30 August 2024 to 28 February 2025

General

17.3.7 Unless prior approval has been obtained from the SAPS Bid Adjudication
Committee no adjustment in contract prices will be made.

17.3.8 Applications for price adjustment must be accompanied by documentary
evidence in support of any adjustment.

17.3.9€PA applications will be applied strictly according to the specified formula
and parameters above as well as the cost breakdown supplied by bidders
in their bid documents.

17.3.101In the event where the supplier's CPA application, based on the above
formula and parameters, differs from Contract Management's verification,

Contract Management will consult with the supplier to resolve the
differences.

17.3.11 Bidders are referred to paragraph 7 of the Special Conditions regarding
Counter Conditions.

18  DELIVERY AND QUANTITIES
18.1 Delivery Basis

18.1.1 1t is a requirement of this Bid that delivery must take place as follows after
official orders have been received by the successful Bidder.

Table 1: Lead times

Amount of design, supply, delivery | Lead Time
and installation and commissioning
of inverter backup solar system
power per Project

Complete system 2 Months
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OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY: INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE

PERIOD OF THREE (03) YEARS

18.1.2 As this bid calls for Provincial delivery provision must be made for delivery

anywhere within the borders of the Province. No additional delivery costs
wili be paid.

19 Quantities

19.1 No quantities are reflected in the bid as orders will be placed on the basis
of “as and when required" and no guarantee is given or implied as to the
actual quantity which will be procured during the contract period.

SECTION C

20 ROLES AND RESPONSIBILITIES

20.1 Contract Administration

20.1.1 The administration and facilitation of the contract will be the responsibility of
the Divisional Commissioner Supply Chain Management and all
correspondence in this regard must be directed to the following address;

The Divisional Commissioner: Supply Chain Management, Private Bag
X254, Pretoria, 0001.

20.1.2 Contractors must advise the Divisional Commissioner Supply Chain
Management immediately when unforeseeable circumstances will
adversely affect the execution of the contract. Full particulars of such
circumstances as well as the period of delay must be furnished.

20.2 Supplier Performance Management
Supplier performance management will be the responsibility of the Section
Head Programme and Project Management at the Division Supply Chain
Management and where supplier performanee disputes cannot be resolved
between the contractor and the relevant purchasing institution.

The Divisional Commissioner: Supply Chain Management: Bid
Management must be infarmed for corrective action.
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"W SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT

OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

21 Placement of Orders and Payments

21.1  Orders will and may onlv be placed per SAPS Supply Chain Management
who will be responsible for the payment to contractors for goods delvered
and/or services rendered.

21.2 Contractors should note that the order(s) will be placed as and when
required during the contract period and delivery points will be specified.

21.3 The instructions appearing on the official order form regarding the supply,
dispatch and submission of invoices must be strictly adhered ta and under
no circumstances should the contractor deviate from the orders issued by

the SAPS.

21.4 The South African Police Service is under no obligation to accepl any
quantity which is in excess of the ordered quantity.

22.  Delivery Adherence

22.1 Delivery of goods/services must be made in accordance with the
instructions appearing on the official order forms.

22.2 ltis a reguirement of this Bid that delivery must take place as follows after
official orders have been received by the successful Bidder.

Table 1: Lead times

Amount of design, supply, delivery | Lead Time
and installation and commissioning
of inverter backup solar system
power per Project

Complete system 2 Months

22.3 Non-compliance to the above-mentioned delivery dates will result in the
enforcement of penalties in terms of GCC 2004 and Contract Data.

23 PRODUCT ADHERANCE/BRAND CHANGE

23.1 In the event where a bidder offers a specific brand against an item and the
item is subsequently awarded to the bidder, it is required of the successful
bidder to continue to supply the brand awarded throughout the contract

period.
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SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT
OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY: INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FOR THE
PERIOD OF THREE (03) YEARS

23.2 In the event that the brand is discontinued, the Divisional Commissioner:
Supply Chain Management: Bid Management must be notified of such an
accurrence.

24 Contractors are not allowed to deliver a different brand other than the brand
awarded to them prior to an approval of brand change from The Divisional

Commissioner: Supply Chain Management, SAPS.
25 QUALITY ADHERANCE

251 If the delivered supplies are not in accordance with the contract
requirements, the cost of inspections, tests and analysis done by an
independent testing facility shall be defrayed by the contractor.

25. CERTIFICATES OF COMPLIANCE AND LOCAL AUTHORITY
REGISTRATION LETTER FOR BOREHOLE

251  An electrical compliance certificate must be issued with each complete
system installed

252 An electrical compliance certificate must be issued after connection to the
main power supply, for each unit

25.3 Borehole registration certificate/ letter from the local authority must be
issued for borehole drilled, for each borehole.

25.4 Failure to submit the electrical compliance certificates and/or letter borehole
registration(s) will lead to non- acceptance of the barehole system(s) and
subsequent no payment.

26. PENALTIES FOR LATE COMPLETION

26.1  Where the contractor fails to bring the works or sections thereof to practical
completion on the date or dates stated in the schedule or revision thereof in
terms of Clause 43.1 of GCC 2004, the contractor shall be liable to the
employer for penalty per calendar day for no completion of the works or
each section thereof at the rate in the schedule. The principal-ageni shall
calculate the penalty due from the date or revised date in terms of Clause
43.1 up to and including the actual date of practical completion of the works
or section thereof or the date of cancellation in terms of Clause 56.3.

Page 23 0f 24

T



b
“ *‘ 5
5‘“?& SPECIAL CONDITIONS OF CONTRACT: BID FOR THE APPOINTMENT

OF CONTRACTOR: DESIGN, SUPPLY, DELIVERY; INSTALLATION &
COMMISSION OF INVERTER BATTERY BACKUP/SOLAR SYSTEM: FORTHE

PERIOD OF THREE (03) YEARS

R R ——— e EE—— ==
26.3 Penalties shall be calculated proportionally on the contract value of
each phase of the projects.

CALCULATION OF PENALTIES PER DAY (EXCLUDING VAT)

The penalty for failing to complete the works is 0,1% of the contract
amount per calendar day. (The contract amount and penalty amount

will be determined per site)
CONTENTS OF SPECIAL CONDITIONS

llwe, the undersigned, hereby declare that |/we have read and understand the
above and agree to be bound by the stated terms and conditions.

NAME OF BIDDER:

CAPACITY:

SIGNATURE:

DATE:
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APPOINTMENT OF CONTRACTOR FOR DESIGN, SUPPLY, DELIVERY,
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PART € 2: DESIGN, SUPPLY, DELIVERY, INSTALLATIONS & COMMISSIONING OF BATTERY BACKUP/SOLAR i
SPECIFICATIONS AT POLICE STATIONS (KING CETSHWAYQ, UMKHANYAKUDE, UMZINYATHIL,ZULULAND &AMAJUBA) IN KWA
ZULU NATAL PROVINCE REGION 2.

SOUTH AFRICAN POLICE SERVICE

DESIGN, SUPPLY, DELIVERY, INSTALLATION & COMMISSIONING
OF INVERTER BATTERY BACKUP/SOLAR SYSTEM

KWA ZULU NATAL PROVINCE REGION 2

(KING CETSHWAYO, UMKHANYAKUDE,UMZINYATHIL,ZULULAND &AMAJUBA)

ENGINEERING CONTRACT: THREE YEARS

COMPILED BY: SAPS, Facility Management: Pretoria

JULY 2023
M MULAUDZI SWJ GROBBELAAR
Tell: (012) 349 6058 Tell: (012) 845 8954
E-Mail: mulaudzimd@saps.cov.za E-Mail: grobbelaarswi@saps.cov.za
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PART C 2: DESIGN, SUPPLY, DELIVERY, INSTALLATIONS & COMMISSIONING OF BATTERY BACKUP/SOLAR ‘ﬁl
SPECIFICATIONS AT POLICE STATIONS (KING CETSHWAYQ, UMKHANYAKUDE,UMZINYATHI,ZULULAND &AMAJUBA) IN KWA
ZULU NATAL PROVINCE REGION 2.

1. INTRODUCTION

The South African Police Service under Supply Chain Management Division has a requirement to
Design, supply, delivery, installation & commission of INVERTER BATTERY BACKUP/PV SOLAR
for POLICE STATIONS (KING CETSHWAYO, UMKHANYAKUDE,UMZINYATHI,ZULULAND
&AMAJUBA) IN KWA ZULU NATAL PROVINCE REGION 2.

2. SCOPE OF WORKS

The works comprises of Design, supply, delivery, installation & commissioning of INVERTER
BATTERY BACKUP/PV SOLAR SYSTEM Power for POLICE STATIONS (KING CETSHWAYO,
UMKHANYAKUDE UMZINYATHI,ZULULAND &AMAJUBA) IN KWA ZULU NATAL PROVINCE
REGION 2

The Contractor will provide all equipment’s, labour, materials, transportation test, installation &
commissioning of INVERTER BATTERY BACKUP/SOLAR SYSTEM Power for POLICE STATIONS
(KING CETSHWAYO, UMKHANYAKUDE , UMZINYATHI,ZULLULAND &AMAJUBA) IN KWA ZULU
NATAL PROVINCE REGION 2 to supply Critical areas, CSC, Cells , passages, outside lights.

The Contractor will issue Certification of Compliance (COC) for all work done.

The Contractor will design, supply, delivery, installation & commissioning of INVERTER BATTERY
BACKUP/SOLAR SYSTEM with the following items:

e Solar Panels- Only Tier 1 allowed

e Solar Grid Tied and Hybrid invertors .

« Lithium-ion Battery Storage where applicable.

+ Switches, wiring, mountings , rails ,cables ,lugs , Fuses ,connectors, AC,DC combiner box and

all accessories.

SIGNATURE OF THE BIDDER........ccccooonniimricciineien, Page 4
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SPECIFICATIONS AT POLICE STATIONS (KING CETSHWAY(O, UMKHANYAKUDE,UMZINYATHI,ZULULAND &AMAJUBA) IN KWA
ZULU NATAL PROVINCE REGION 2.
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The Contractor shall ensure that he/she is conversant with the technical specification and applicable

standards.

Note: it is the contractor's responsibility to ensure that his/her pricing make provision for the
appointment of a registered professional Electrical, civil and structural engineer/technologist in terms
of the Engineering and Profession Act 2000 (Act No.46 of 2000)

The Contractor shall complete the functional evaluation criterion table with all information provided
in order to ensure their bid is responsive.

Based on the outcome of the functional evaluation, the successful bidder shall proceed further in the
evaluation where the financial considerations are taken into account as follows.

The bidder shall ensure that all information is provided to support the functional evaluation as

omission of incomplete information shall render the bidder unsuccessful.

3. REGULATIONS, STANDARDS AND REFERENCES

The entire installation shall be carried out to the satisfaction of the SAPS, Facility Management, and
shall be carried out in accordance with the following Standard Specifications and Regulations
including but not limited to,

o SANS 10400 The application of the National Building Regulations.
* All municipal regulations pertaining to building codes and health and safety requirements.
« South African Occupational Health and Safety Act (Act 85 of 1993).

¢ 150 9000/2001 Quality Management Systems.

+ SANS 1186 Symbolic safety signs

¢ SANS 1632 Batteries

e SANS 1652 Battery chargers — industrial type

e SANS 10140 Identification colour marking

e SANS 60529 Degrees of protection provided by enclosures

¢ SANS 10142-1 Wiring of Premises

o SANS 10198-8 Cable laying and installation

+ SANS 10400 Building regulations

+ SANS 10142-2 Medium voltage installations above 1kv a.c. not exceeding 22kv.

« SANS 61084-1-2 Electrical Installation Ducting and Trunking Systems on walls and
ceilings

SIGNATURE OF THE BIDDER.........cocevimevesiveierensrerenanans Page 5
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SPECIFICATIONS AT POLICE STATIONS (KING CETSHWAYO, UMKHANYAKUDE,UMZINYATHI,ZULULAND &AMAJUBA} IN KWA
ZULU NATAL PROVINCE REGION 2,

» SANS 61305-1-24 Electrical Installation Conduit Fittings

¢ SANS 767-1-2 Electrical Earth Leakage Protection units

¢ SANS 45001 Occupational Health and Safety Act No. 85 of 1993
e SANS 62109-1/IEC 62109-2

* NRS 097-2-1: Inverters shall be certified and operate according to SANS 62109-1, IEC 62109-
2 and NRS 097-2-1

* The municipal by-laws and any specific requirements of the Local Supply Authority of the area
or district concerned,
¢ local Fire Regulations

4. NOTICE TO BIDDER

This tender is for the Design, supply, delivery, installation & commission of INVERTER BATTERY
BACKUP/SOLAR SYSTEM Power at POLICE STATIONS (KING CETSHWAYO,
UMKHANYAKUDE, UMZINYATHI, ZULULAND &AMAJUBA) IN KWA ZULU NATAL PROVINCE
REGION 2.

The contractor will be obligated in terms of this contract to ensure Design, supply, delivery;
installation & commission of INVERTER BATTERY BACKUP/SOLAR SYSTEM Power at POLICE
STATIONS (KING CETSHWAYO, UMKHANYAKUDE,UMZINYATH! ,ZULULAND & AMAJUBA) IN
KWA ZULU NATAL PROVINCE REGION 2 are completed within duration stipulated.

The contractor shali fully acquaint themselves with the nature of the work carried out, the locality of
the facility and any possible hindrances in the execution of Inverter Battery backup/Solar System,
warranty and to allow for these entire factors in their price, as any later claim based on unforeseen

events or knowledge will not be entertained.

The contract shall be entirely responsible for referencing all relevant standard specification of the
SAPS and SANS or other applicable published standard whether such standard is referenced in this
document or not and ensuring compliance with the Engineering Works therewith. All equipment
supplied shall be from suppliers that have proven track record and with aftersales technical support

SIGNATURE OF THE BIDDER........cccoooovemnecenrece e Page 6
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as well as complies with the small scale embedded generation requirement of the municipal area to

be installed.

The references in this document to standard specification shall not be construed as limiting, and are
given merely as a guide for basic reference. Where SABS is stated, the applicable SANS shall apply.

The SAPS further reserve the right to accept or decline such variations.

¢ Any equipment or part of the equipment shall not be removed from devolved and non-devolved
facilities for repairs or otherwise unless permission is granted by POLICE STATION in
consultation with Division Supply chain Management /Facility Management Programme and
Project Management. If it happens that such equipment or part of the equipment is removed
without the permission, such equipment or part of the equipment will be returned to where it was
taken at no cost to SAPS.

+ Allinstallations must adhere to local wiring regulations and standards.

+ This contract required Grading of 5 EP or higher (Electrical Engineering Project Works).

¢ For the bid submission a Bill of Quantity (BoQ) is provided below.

o Sizes of 8kW single phase, 12kW 3phase, and 50kW 3phase is priced herein, but the size of the
backup/solar plants may vary as per the table below. In the interest of standardizations, spares
and ease of maintenance and operation, these system and component sizes will be utilized in
multiples of the equipment where the required power on site exceed a single size as per the table
below, and the information provided will be multiplied accordingly to meet the requirements.

» Note that the equipment and pricing must permit scaling and parallelizing of equipment for more
power to facilitate this requirement of selecting different battery, inverter and solar combinations

» The below table is a simple guide and may vary in terms of solar power kWp, inverter power kVA
and battery storage capacity. kWh

» The battery storage indicated is an estimate only based on peak demand of C2 rating

» The solar size is dependent on the permissible roof space or not and also maximum DC input of
the inverter assumed

« The table is a guide only to intended system sizing from the BoQ

SIGNATURE OF THE BIDDER......cccoocov vt Page 7

9o



PART € 2: DESIGN, SUPPLY, DELIVERY, INSTALLATIONS & COMMISSIONING OF BATTERY BACKUP/SOLAR
SPECIFICATIONS AT POLICE STATIONS {KING CETSHWAYQ, UMKHANYAKUDE,UMZINYATHLZULULAND &AMAJUBA) IN KWA
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Power required  System size Estimated Estimated Solar
@ site proposed from  Storage size kWp

BoQ proposed from

BoQ

8kW@220VAC 8kW x1 15.2kWh 8kWp
12kW@400VAC  12kW x1 20kWh 12kWp
16kW@ 220VAC  8kW x2 30kWh 16kWp
25kW@400VAC  12KW x2 40kWh 40kWp
S0kw@400VAC  50KW x1 100kWh 100kWp
100kW@400VAC 50KX x2 120kWh 120kWp
150KW@400VAC  50kw x3 200kWh 150kWp

The combination of equipment will be site specific and shall be made in consultation with the SAPS

engineer prior to commencement of works including whether a grid tied or hybrid storage system is

best suited to user requirements

5. TECHNICAL REPORT AND SPECIFICATION

After the design, supply, delivery, installation & commissioning of INVERTER BATTERY
BACKUP/SOLAR SYSTEM are complete, fuil training shall be provided by the contractor with detail
guidelines.

The contractor shall provide:

a full set of AS-BUILT drawings including SLD, DC, AC reticulation detail to the SAPS
engineer as part of the handover documentation

technical manuais and warrantee documentation on main equipment incl solar
panels/inverters/batteries

Practical completion certificates signed by PrEng/Pr Tech (ECSA)

Commission test resuits report

Project Closeout Report

Certificate of compliance (COC)

SIGNATURE OF THE BIDDER.......ccc..coocviiiminicniiinninnnns Page 8
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PART € 2: DESIGN, SUPPLY, DELIVERY, INSTALLATIONS & COMMISSIONING OF BATTERY BACKUP/SOLAR

SPECIFICATIONS AT POLICE STATIONS (KING CETSHWAYD, UMKHANYAKUDE, UMZINYATHI,ZULULAND &AMAJUBA) IN KWA
ZULU NATAL PROVINCE REGION 2

6.

7.

CLEANING OF SITE
After completion of construction activities, the contractor shall remove all his equipment and site

facilities from the site and leave the site in a tidy condition. The cost thereof must be included for
inthe P & G’s.

SPECIAL CONDITION OF THE CONTRACT

STATE UNDER PARTICULAR OF TENDER AGAINST EACH REQUIREMENT WHETHER THE
TENDER COMPLY OR DO NOT COMPLY WITH THE REQUIREMENT OF THE SPECIFICATION | Comply / not
(FAILURE WILL LEAD TO DISQUALIFICATION OF THE BID) ( Please do not make a tick or ¥ | Comply

1X)

7.1

This tender is for the Design, supply, delivery, installation & commission of INVERTER
BATTERY BACKUP/SOLAR SYSTEM Power at POLICE STATIONS  (KING
CETSHWAYQ, UMKHANYAKUDE UMZINYATHI.ZULULAND &AMAJUBA) IN KWA
ZULU NATAL PROVINCE REGION 2. Decommissioned of outmoded or damaged
equipment will remain the property of the SAPS (as specified in this document).

7.2

The contractor will be obligated in terms of this contract to ensure the Design, supply,
delivery, Installation & commission of INVERTER BATTERY BACKUP/SOLAR SYSTEM
at Police Stations are completed within a period of two (2) months after receiving of order
form. The Contractor shall fully acquaint them with the nature of the work to be carried
out, the locality of the facility and any possible hindrances in the execution of the
installation and to allow for all of these factors in their prices, as any later claim bases
on unforeseen events or knowledge will not be entertained. (as specified in this
document)

7.3

Supply and install symbolic safety signs in compliance with SANS 1186-4. 2004, Ensure
that all required warning signs on the outside of the building or BATTERY BACK
UP/SOLAR SYSTEM facility are to be in position. The lettering must be readable and
visible and in a good state. {(as specified in this decument)

7.4

Final Delivery will not be taken unless proof can be provided, by means of signed job
cards by the responsible official on site, indicating that such services were carried out.
All job cards will be certified and sign-off by the relevant SCM Representatives. All
original job-cards must be attached to the applicable invoices, for payment purposes.
The applicable documentation, such as load test certificates, COC, and photos, should
be attached to the job-cards, as part of the supporting documentation. The contractor
will supply job cards in accordance with the example including herein. The job card must
be completely legibly in black ink after completion of each service and/or maintenance

75

Electrical Connections —Wiring must be designed and installed as prescribed by SABS
1042 wiring of buildings. (as specified in this document)

76

Throughout the work shall be executed to the highest standards and to the entire
satisfaction of the SAPS, SCM Representative who shall interpret the meaning of the
Contract Document and shall have the authority to reject any work and materials, which,
in his judgment, are not in full accordance therewith. Ali_condemned material and
workmanship shall be replaced or rectified as directed and approved by the SAPS, SCM
Representative. All work shall be executed in a first-ciass manner by qualified expert.
The Contractor shall warrant that the materials and workmanship shall be of the highest
grade, that the equipment shall be installed in a practical and first-class manner in
accordance with the best practices and ready and complete for full operation. It is
specifically intended that all material or labour which is usually provided as part of such
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equipment as is called for and which is necessary for its proper completion and operation
shall be provided without additional cost whether or not shown or described in the
Contract Document.

7.7 The Contractor shall comply with the requirements of the Heaith & Safety Specification
and applicable regulations. The contractor shall refer to the site information, and the
specifications describing the scope of the Engineering Works, for information about the
type of environment in which the work is to be executed. Notwithstanding anything
stated in this document the contractor shall be responsible for determining the safety
requirements of the site. (as specified in this document)

7.8 All electrical cables, unarmored and armored, shall be locally manufactured and shall
bear the SABS stamp of approval

7.9 All new BATTERY BACK UP/SCLAR SYSTEM will be designed in facilities certified to
1509001 and manufactured in facilities certified to 1S09001 or 1509002 standards.

7.10 New equipment and material shall be supplied with a written guarantee confirming a

defects liability period of 12 months from date of practical completion. These guarantees
shall be furnished in favour of the SAPS.

711 Equipment and material installed shall be new and unused.

7.12 The Contractor shall ensure that al! safety regulations and measures are applied and
enforced during repair work on cabling, wiring, distribution boards, luminaires, power
points and fixed appliances.

8. INSTALLATION DURATION AND SCOPE OF WORKS BATTERY BACK
UP/SOLAR SYSTEM

The Installation duration and scope of works for INVERTER BATTERY BACKUP/SOLAR SYSTEM
for various facilities throughout the Province shall be provided by a simple GANTT diagram from
Microsoft projects showing the installation time scales and Milestones and activities for a typical
rooftop solar battery backup site of (eg 50kWp with 50kWh Battery Storage).

Prior to installation, the bidder shall provide a single line diagram with the cable ratings and
protection gear clearly designed and market to show the project engineer , after design by the design

PrEng/PrTech who will take responsibility of Design.

The FOR CONSTRUCTION drawings will also include a DC wiring schematic indicating the string
arrangements proposed for the solar DC side of the installation where applicable as well as the DC

battery connection and protection proposed in the installation.
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9. CONDITIONS OF CONTRACT incl SAFETY

The Contractor shall comply with the obligations and requirements of the Agreement and Contract

Data documents contained in Part C1 including the General Conditions of Contract 2004 (GCC
2004).

The Contractor shall allow for all the responsibilities and obligations in terms of the conditions of
contract and contract data, including;

Risks, costs and obligations in terms of the General Conditions of Contract, the Contract Data
and of the standardized specifications, except where provision is made in the Project
Specifications to cover compensation for any of these items.

Head office, site overheads and supervision.

Profit and financing costs.

Sureties, employment-related expenses, statutory expenses.

Indemnities & insurances: The contractor will only be permitted to perform work on the site if
a valid insurance policy document and proof of cover or premium payment have been
submitted and approved.

The Contractor shall maintain current registration and have paid the necessary fees to the
Compensation Commissioner in compliance with the Compensation for Occupational Injuries
and Diseases Act, No 130 of 1993 (COID). The contractor will only be permitted to perform
work on any site if a valid Letter of Good Standing issued by the Compensation Commissioner
has been submitted and approved.

A detailed program for the execution of the engineering works, Maintenance works and
Installation works for the whole of the contract period, listing each facility, its location and
fixed dates of maintenance. The contractor will be required to comply with the program at all
times.

Expenses of a general preliminary and general nature not specifically related to any item or
items of permanent or temporary work,

All work on site shall carry a safety file with method statement and necessary OHSE approval
including work at height

10. SPECIFICATIONS FOR MATERIALS AND EQUIPMENT OF ELECTRICAL
INSTALLATIONS

The solar systems envisaged are for the sizes of. 8kVA 1phase, 12kVA 3phase, 50kVA 3phase,
100kVA 3phase or multiples of these sizes
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