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CONTRACT NO:   2021/069  

 

 
BRIDGE PUMP STATION: SUPPLY, INSTALL AND COMMISSION OF TWO SUBMERSIBLE 

PUMPS 
 

 
VOLUME 2 – Agreements, Contract, Pricing and Scope 

 
 

Issued by: 

 

Umgeni Water 
310 Burger Street  
Pietermaritzburg  
3201 
 

 

Tender Queries: 

 

Contact Name: Mbali Ngema 

Telephone:       033 3411333. 

Name of Tenderer:  ………………………………………………….…………. 
 
National Treasury CSD Number: ………………………………………… 
 

Tip-Offs Anonymous Hotline: Appeals/Objections 

Report unethical conduct at Umgeni Water on: 
  

Toll Free Number: 0800 864 463 
Email:                    umgeniwater@whistleblowing.co.za  
Toll Free Fax:        0800 212 689 
Postal:                   Freepost KZN665, Musgrave, 4062 
SMS:                      33490 
Online:                    www.whistleblowing.co.za  
 
Stop theft / fraud / dishonesty / bribery /blackmail / 
intimidation,  and remain anonymous. 

Persons aggrieved by tender award decisions taken by 
Umgeni Water, may lodge an appeal within 7 days of 
the date of the intention to award advertisement.  
 
UW shall only consider written appeals/objections 
clearly stating reasons for appeal directed to:  
 
The Supply Chain Management Office,  
Attention:  Supply Chain Management  
Email: appeals@umgeni.co.za  
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C.1  AGREEMENTS AND CONTRACT DATA 

 
IMPORTANT NOTE ON C1.1: 
 
ALL Tenderers MUST complete and sign Form A: OFFER (the first page hereafter). 
 
Form B: ACCEPTANCE will be signed by the Employer and then only in the case of the 
successful Tenderer. 
 

Form C: SCHEDULE OF DEVIATIONS must be signed by the Employer as well as the successful 
Tenderer at the close of the process of offer and acceptance. 
 
Form D: CONFIRMATION OF RECEIPT must be signed by the successful Tenderer on receipt of 
a fully completed original copy of the Agreement including the Schedule of Deviations, if any.  
 
 
 
 
 
 
 
 

FOR IN
FORMATIO

N U
SE O

NLY



BRIDGE PUMP STATION                                                                  UMGENI WATER 
SUPPLY, INSTALL AND COMMISSION OF TWO SUBMERSIBLE PUMPS                 CONTRACT NO. 2021/065 
                        C1: AGREEMENTS AND CONTRACT DATA  

C1.2. 
 
 

BSC  471    Item   7.4      SCM 051 Ver 17 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 
A:  OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 
 
TENDER NO. 2021/069– BRIDGE PUMP STATION: SUPPLY, INSTALL AND COMMISSION OF 
TWO SUBMERSIBLE PUMPS 
 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract 
identified in the Contract Data. 
 
The offered total of the prices inclusive of Value Added Tax is: 
 
R  ..................................  (In words ........................................................................................................  

 
 .....................................  ........................................................................................................................ ), 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 
 
FOR THE TENDERER: 
` 
Signature: ………………………………………………………………..………………………………………. 
 
Name: (of signatory in capitals)  ……………………………………………………………………………….. 
 
Capacity: (of signatory) ………………………………………………………………………………………… 
 
Name of Employer: (organization) ……………………………………………………………………………. 
 

Address: …………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………. 
 
Telephone number:  ............................................ Fax number:  .................................................  

 
CIDB Registration Number of Tenderer: …………………………………………………………………… 
 
WITNESS: 
 

Signature: ......................................................................  
 
Name: (in capitals)  .........................................................  
 
Date:  ..............................................................................  
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B:  ACCEPTANCE 
 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract as set out in the General and Special Conditions of Contract, 
and identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an agreement 
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in 
 

C.1 Agreements and Contract Data, (which includes this Agreement) 
C.2 Pricing Data, including the Bill of Quantities 
C.3 Scope of Work  
C.4 Site Information 
C.5 Annexures 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by 
reference into Sections C.1 to C.5 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this Agreement.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be duly signed by the authorised 
representative(s) of both parties.  

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s Agent (whose details are given in the Contract 
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation 
to be provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the 
date this Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).  Unless the Tenderer (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, 
this Agreement shall constitute a binding contract between the parties. 
 
FOR THE EMPLOYER: 
 
Signature: ………………………………………………………………..………………………………………. 
 
Name: (of signatory in capitals)  ……………………………………………………………………………….. 
 
Capacity: (of signatory) ………………………………………………………………………………………… 
 
Name of Employer: (organization) ……………………………………………………………………………. 
 

Address: …………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………. 
 
Telephone number:  ............................................ Fax number:  .................................................  

 
WITNESS: 
 
Signature: ...............................................................  Name: (in capitals)  ..............................................  
 
Date:  .......................................................................  
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C: SCHEDULE OF DEVIATIONS 
 
The extent of deviations from the tender documents issued by the Employer prior to the tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 
 
A Tenderer’s covering letter shall not be included in the final contract document.  Should any matter in 
such letter, which constitutes a deviation as aforesaid become the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 
 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 
 
Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 
 
1. Subject:  .......................................................................................................................................  

 Details:  .......................................................................................................................................  

   .......................................................................................................................................  

2. Subject:  .......................................................................................................................................  

 Details:  .......................................................................................................................................  

   .......................................................................................................................................  

3. Subject:  .......................................................................................................................................  

 Details:  .......................................................................................................................................  

   .......................................................................................................................................  

4. Subject:  .......................................................................................................................................  

 Details:  .......................................................................................................................................  

   .......................................................................................................................................  

5. Subject:  .......................................................................................................................................  

 Details:  .......................................................................................................................................  

   .......................................................................................................................................  

6. Subject:  .......................................................................................................................................  

 Details:  .......................................................................................................................................  

   .......................................................................................................................................  

7. Subject:  .......................................................................................................................................  

 Details:  .......................................................................................................................................  

   .......................................................................................................................................  

 
By the duly authorized representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this Agreement. 
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FOR THE TENDERER: 
 
Signature:  .........................................................................................................................................  

Name:  .........................................................................................................................................  

Capacity:  .........................................................................................................................................  

Tenderer: (Name and address of organization) ......................................................................................  

   .........................................................................................................................................  

Witness: 

Signature:  ..........................................................  

Name:   ..........................................................  

Date:   ..........................................................  

 
 
FOR THE EMPLOYER: 
 
Signature:  .........................................................................................................................................  

Name:  .........................................................................................................................................  

Capacity:  .........................................................................................................................................  

Employer: (Name and address of organization) .....................................................................................  

  .........................................................................................................................................  

Witness: 

Signature:  ..........................................................  

Name:   ..........................................................  

Date:   ..........................................................  
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D: CONFIRMATION OF RECEIPT 
 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original 
copy of this Agreement, including the Schedule of Deviations (if any) on this 
 
 
the ……………….. (day)  of ……..………………..……….(month)  201……… (year) 
 
at  ..........................................................................................................................................  (place) 
 
 
FOR THE CONTRACTOR: 
 
Signature:  .............................................................................................................................  

Name:  .............................................................................................................................  

Capacity:  .............................................................................................................................  

 
Signature and name of witness: 
 
Signature:  .............................................................................................................................  

Name:   .............................................................................................................................  
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C1.2 CONTRACT DATA 
 
C1.2.1 CONDITIONS OF CONTRACT 
 
GENERAL CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works, Third Edition (2015), published by 
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685 (Short title: 
“GCC 2015”), is applicable to this Contract and is obtainable from www.saice.org.za . 
 
It is agreed that the only variations from the said General Conditions of Contract are those set out 
hereafter under "Special Conditions of Contract". 
 
SPECIAL CONDITIONS OF CONTRACT 
 
1. GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract.  They shall amplify, 
modify or supersede, as the case may be, the GCC 2015 to the extent specified below, and shall take 
precedence and shall govern. 
 
The clauses of the SCC hereafter are numbered "SCC" followed in each case by the number of the 
applicable Clause or Sub-Clause in the GCC 2015, and if applicable, the heading, or (where a new 
condition that has no relation to the existing clauses is introduced) by a number that follows after the 
last Clause number in the GCC 2015. 
 
SCC 1.1 Definitions 
 
 Add the following at the end of Sub-Clause 1.1.1: 
 
SCC 1.1.1.35 “Client”, as used in the Occupational Health and Safety Act, 1993 and the Construction 

Regulations, 2014, shall have the same meaning as “Employer”. 
 
SCC 1.1.1.36 “Principal Contractor”, as used in the Occupational Health and Safety Act, 1993 and 

the Construction Regulations, 2014, shall have the same meaning as “Contractor”. 
 
 
SCC 4.4 Sub-Contracting 
 
SCC 4.4.1 Insert the following after the existing wording: 
 

“The Contractor shall not sub-contract any Works to Sub-Contractors who are not 
appropriately registered and graded by the Construction Industry Development Board 
(CIDB).  Proof of registration and grading shall be submitted to the Employer’s Agent 
prior to the award of any such work to a Sub-Contractor. 
 
The Employer reserves the right to refuse payment to the Contractor for work carried 
out by Sub-Contractors who were not appropriately registered and graded by the CIDB 
at the time the work was being carried out. 
 
Subsequent registration and grading by the CIDB of Sub-Contractors shall have no 
force or effect in curing the non-compliance retrospectively.” 
 

SCC 4.4.4 Insert the following after the existing wording: 
 

“The contractual relationship between the Contractor and any of its CPG Partners shall 
be the same as if the Contractor had appointed the CPG Partner in terms of Clause 
4.4.3.  However, the requirements of and the procedures set out under PS 12 Selected 
Sub-Contractors included in Section C.3 Scope of Work shall not apply to CPG 
Partners. 
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The contractual relationship between the Contractor and its CPG Partners shall be as 
agreed upon between the Employer and the Contractor during the process of CPG 
negotiations prior to the award of the Contract, and as recorded in the Schedule of 
Deviations.” 
 

SCC 4.4.5 Insert the following after the existing wording: 
 

“The provisions of this Sub-clause shall apply to the appointment of CPG Partners.” 
 

SCC 4.4.6 Insert the following after the existing wording: 
 

“The provisions of this Sub-clause shall apply to the appointment of CPG Partners.” 
 

SCC 4.4.7 Insert the following after the existing wording: 
 

“The provisions of this Sub-clause shall apply to the appointment of CPG Partners.” 
 
 
SCC 4.5 Notices and fees 
 
SCC 4.5.2 Employer’s responsibility for approval 
 

Insert the following after the existing wording: 
 

“The Employer shall be responsible for obtaining any construction work permit which 
may be required in terms of Regulation 3(1) of the Construction Regulations, 2014 
(promulgated under Section 43 of the Occupational Health and Safety Act, 1993 (Act 
No. 85 of 1993)).” 
 

SCC 4.5.3 Contractor’s responsibility for consents 
 

Insert the following after the existing wording: 
 

“Failure by the Contractor to provide in a proper and timeous manner all the necessary 
information and documents as required by Regulation 3(5) of the Construction 
Regulations, 2014, or as requested by the Employer or his agent, shall result in any 
claim which the Contractor may make in connection therewith for an extension of time, 
any direct or indirect costs, or any damages claim, being rejected.” 
 

SCC 4.5.4 Contractor to be compensated 
 

Insert the following after the existing wording: 
 

“The costs incurred by the Contractor in providing the necessary information and 
documents pursuant to the application for a construction work permit required by 
Regulation 3(1) of the Construction Regulations, 2014 shall be deemed to be included 
in the Contractor’s rates and prices, whether itemized separately in the Bill of Quantities 
or not.” 
 
 

SCC 5.1 Time calculations 
 

The phrase “shall be excluded from the calculation of the time-span concerned” shall 
be separated from Sub-clause 5.1.1.2 and shall be positioned in a new line below it. 
 

SCC 5.1.1 The entire Sub-clause 5.1.1 shall read as follows: 
 
“5.1.1 Except where otherwise provided in the Contract, where a specific time-span 

is stipulated in the Contract for carrying out any task, or for the termination of 
any right, or the duration of any event or circumstance, 
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5.1.1.1 The special non-working days set out in the Contract Data that fall within the 
said time-span, as well as 

 
5.1.2 The day on which the time-span commences 
 
shall be excluded from the calculation of the time-span concerned.” 
 
 

SCC 5.3 Commencement of the Works 
 
SCC 5.3.1 Insert the following after the existing wording: 

 
“In the event of a construction work permit being required (as contemplated under 
Regulation 3 of the Construction Regulations, 2014), commencement of the Works 
shall only be legally permissible once a construction work permit has been issued by 
the relevant authority.   
 
The Contractor shall be required to make an allowance of 50 (fifty) days from the 
Commencement Date of the Contract in his initial programme of Works required to be 
submitted in terms of Clause 5.6.1 so as to allow for the construction work permit to be 
issued by the Department of Labour, provided that should the Contractor fail to include 
such an allowance of the said 50 days, he shall be deemed to have done so. 
 
In the event that the construction work permit shall have been issued within the 50 (fifty) 
day allowance period, the Due Completion Date shall be adjusted accordingly by the 
Employer’s Agent, with due cognisance being taken as to the date on which the 
construction work permit was actually issued.” 
 

SCC 5.3.2 Insert the following after the existing wording: 
 
“or alternatively, the Employer reserves the right, in its sole discretion, to grant to the 
Contractor an extension of time for Practical Completion, but without the payment of 
additional time-related General Items or any other compensation, for a period of not 
more than 28 (twenty eight) days, to allow the Contractor to submit the documentation 
referred to in Clause 5.3.1.” 
 
 

SCC 5.7 Progress of the Works 
 
SCC 5.7.1 Substitute the fourth sentence (starting with “Such steps …”) with the following: 

 
“Such steps shall be subject to the approval of the Employer’s Agent, which approval 
shall not be unreasonably withheld”. 
 

SCC 5.7.2 Delete the second paragraph and substitute with the following: 
 
“In such an event, the additional costs incurred, by acceding to the Contractor’s 
request, shall be deducted from the amount payable to the Contractor”. 

 
 
SCC 5.14 Completion 
 
SCC 5.14.5.1 Amend this Sub-Clause as follows: 

 
In the second line, substitute the word “Guarantor” with “Contractor”. 
 
 

SCC 6.5 Dayworks 
 
SCC 6.5.1.3 Amend this Sub-Clause as follows: 
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In the last line, substitute the word “plant” with the words “construction equipment”. 
 
 

SCC 6.7 Measurement of the Works 
 
SCC 6.7.2 Delete the words: 

 
“The Employer’s Agent shall ascertain and determine the value of the Works but, when 
required to do so by the Employer’s Agent”. 
 
And insert the following at the end of the paragraph: 
 
“This measurement shall take place on or before, but not later than, the 20th of the 
month, but should the 20th be a ‘non-working’ day, it shall take place on the last working 
day prior to the 20th.  
 
 

SCC 6.9 Vesting of Plant and Materials 
 
SCC 6.9.3 Identification of Plant and materials 

 
Add the following at the end of Sub-Clause 6.9.3: 
 
“Storage of Plant 
 
In consideration of receiving, from the Employer, payment on account, after the 
deduction of retention monies, in respect of items of Plant stored at the Contractor's 
workshop or his suppliers' premises or his other storage facilities, the Contractor shall 
complete the standard Employer Certificate of Indemnity. In so doing, the Contractor: 
 
(a) acknowledges that the items of Plant are the sole property of, and are held 

on behalf of, the Employer; 
 
(b) indemnifies the Employer against any loss or damage whatsoever of or to the 

said items of Plant whilst in the Contractor's possession or in transit and 
undertakes to effect adequate insurance against these risks in the name of the 
Employer and to produce such insurance to the Employer’s Agent; 

 
(c) undertakes to deliver and install, at the site, the said Plant when required by 

the Employer; 
 
(d) undertakes that no payment has been received, in respect of the said items 

of Plant, from any other of his clients or employers and that the Employer has 
prior claim to the value of payments so received for same, prior to all others, 
from any assets of the Contractor's company; and 

 
(e) undertakes to act in accordance with such instructions as received from the 

Employer, through its officers or agents, to protect the interests of the Employer. 
 
Payment for Plant stored at the Contractor's workshop or his suppliers' premises or 
his or any other storage facilities, shall be at the sole discretion of the Employer’s 
Agent, and the Employer’s Agent reserves the right to amend the requirements of the 
standard Certificate of Indemnity.” 

 
 
SCC 6.10 Payments 
 
SCC 6.10.4 Substitute the words “within 28 days” with “on or before but not later than the last day 

of the month following the month”.  
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SCC 6.10.6.2 Amend this Sub-Clause as follows: 
 

Delete the words “Contractor’s Bank” and substitute with the words “Employer’s Bank”. 
 
SCC 6.10.8 Substitute the words “within 28 days” with “on or before but not later than the last day 

of the month following the month”. 
 
SCC 6.10.9 Substitute the words “within 28 days of the date of such certificate” with ”on or before 

but not later than the last day of the month following the month in which the Employer’s 
Agent has signed such payment certificate.” 

 
 

SCC 8.6 Insurances 
 

The following deletions, substitutions and insertions are effected as indicated 
below: 
 

SCC 8.6.1 Substitute the word “Contractor” in the second line with “Employer” and insert the words 
“and all Sub-Contractors, including CPG Partners, engaged in the Works under valid 
sub-contract agreements with the Contractor” after the word “Contractor” at the end of 
the Paragraph. 

 
SCC 8.6.1.4 Substitute the word “Contractor” in the sixth line with “Employer”. 
 
SCC 8.6.2 Substitute the word “Contractor” in the third line with “Employer”. 
 
SCC 8.6.4 Substitute the word “Contractor” in the second line with “Employer”. 
 
SCC 8.6.5 Substitute the word “Employer” in the fourth line with “Contractor”. 
 
SCC 8.6.6 Substitute the word “Contractor” with “Employer”, and “Employer’s Agent” with 

“Contractor”, and insert the words “upon request” after the word “shall” and before the 
word “produce”. 

 
SCC 8.6.7 Substitute the word “Contractor” with “Employer,” and “Employer” with “Contractor”, 

wherever they appear in this Sub-clause. 
 

Add the following at the end of Sub-Clause 8.6.7: 
 
SCC 8.6.8 The requirements and procedures set out under Annexure C5.1 included under Section 

C.5 Annexures shall apply to the Contract. 
 
 
SCC 9.1 Termination of Contract 
 
SCC 9.1.4 Increased Costs 
 

Add the following at the end of Sub-Clause 9.1.4: 
 
The provisions of this Sub-clause shall only apply in the event of actual termination of 
the Contract. 

 
 
SCC 10.1 Contractor’s claim 
 
SCC 10.1.4 Contractor’s failure to comply with notice period 
 

Insert the following words in the 3rd line after “Clause 10.1.2”: 
 

“or the Contractor fails to comply with the requirements of Clause 10.1.1.3”. 
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SCC 10.1.5 Employer’s Agent’s ruling on Contractor’s claim 
 

Add the following after the existing wording: 
 

“and provided that: 
 
10.1.5.3  in the event that the Employer is required to give specific approval for the 

said period of 28 days to be extended (as required by Clause 3.2.3 and as 
stated in the Contract Data), and the Employer’s Agent fails to obtain such 
specific approval within the said 28 day period, the Contractor’s claim shall 
be deemed to have been rejected in its entirety.” 

 
 
SCC 10.2 Dissatisfaction claim 
 
SCC 10.2.3 Employer’s Agent’s ruling on dissatisfaction 
 

Add the following after the first sentence: 
 
“provided that, in the event that the Employer’s Agent fails to give his ruling within the 
said period of 28 days, the Contractor’s dissatisfaction claim shall be deemed to have 
been rejected in its entirety.” 
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C1.2.2 CONTRACT DATA 
 
PART 1: DATA PROVIDED BY THE EMPLOYER 
 
CONTRACT SPECIFIC DATA 
 
The following Contract Specific Data, referring to the General Conditions of Contract as stated above, 
are applicable to this Contract: 
 

COMPULSORY DATA 

GCC Ref. 
Clause No.  

1.1.1.15 Name of Employer: Umgeni Water 

1.2.1.2 Address of Employer: 
 
Physical: 310 Burger Street Postal: P O Box 9 
 Pietermaritzburg  Pietermaritzburg 
 3201  3200 
 KwaZulu-Natal  KwaZulu-Natal 
 
 Telephone No: 033 341 1111           Fax No: 033 341 1167 
 E-mail: info@umgeni.co.za   

1.1.1.16 Name of Employer’s Agent:  Mpumi Ndolomingu 

1.2.1.2 Physical  :7 Portland Road ...................   Postal: P O Box 9 ...........................................  
 Mkhondeni ...........................        Pietermaritzburg .................................                  
Pietermaritzburg ...................        3200 ....................................................  

 
Telephone No: 033 846 1829          
E-mail: nomathemba.ndolomingu@umgeni.co.za  

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.26/ 
6.7.1 The Pricing Strategy is Fixed price 

5.3 Commencement of Works 

5.3.1 The documentation required before commencing with the Works are:  
 
1. Health and Safety Plan (Refer to Clause 4.3); 
2. A signed agreement between the Employer and the Contractor for the works 

to be completed by the Contractor in terms of the provision of Section 37(2) of 
the Occupational Health and Safety Act ( Act No 85 of 1993) and the 
Construction regulations of February 2014. (Refer to Clause 4.3); 

3. Proof of payment to the Employer, that the Contractor had paid all 
contributions required in terms of the Compensation for Occupational Injuries 
and Diseases Act ( No 130 of 1993). (Refer to Clause 4.3); 

4. Initial Programme (Refer to Clause 5.6); 
5. Security (Refer to Clause 6.2.1 below); 
6. Insurance (Refer Clause 8.6); and 
Information and documents required from the Contractor for a construction work 
permit (if applicable) issued in terms of Regulation 3 of the Construction 
Regulations, 2014 (Refer to SCC 4.5.2, SCC 4.5.3, SCC 4.5.4 and SCC 5.3.1 
above. 
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5.3.2 The time to submit the documentation required before commencement with Works 
execution is 14 (fourteen)  days. 

5.5.1/ 
1.1.1.14 

Time for Practical Completion  
The time for achieving Practical Completion of the entire Works is 3 (three) months 
from the Commencement Date of the Contract including special non-working days. 

5.6.1 & 
SCC 5.3.1 

Programme 
The Contractor shall deliver his programme of works within 14 (Fourteen) days from 
the Commencement Date.   
Note:  Refer to Project Specifications regarding required format, etc.   

5.8.1 & 
5.1.1.1 

Non-working times and special non-working days 
The non-working days are Sundays. 
 
The special non-working days are: 
 

1. all public holidays as declared in terms of Section 2A of the Public Holidays 
Act, 1994 (Act No. 36 of 1994); and  

2. the year-end break commencing with the close of business on the last 
working day prior to 16 December and ending with the start of business on 
the 1st working day in January of the next year. 

 

5.13.1 Penalty for Delay 
The penalty for failing to complete the Works by the Due Completion Date shall be 
R800 . (inclusive of VAT) per day. 

5.16.3 Latent Defects Liability Period 
The latent defects liability period is 3 (three) Years 
 

6.2.1 & 
6.2.2 

Security 
The security to be provided by the Contractor shall be a Performance Guarantee 
(Demand Guarantee) of 10% (ten percent) of the Contract Sum (inclusive of VAT) 
delivered within the time stated in Clause 5.3.2 above.   
The Guarantee shall remain valid and enforceable until the Certificate of Completion 
is issued, whereafter the Guarantee shall be returned to the Contractor.  
 
Should the Contractor fail to provide the required Performance Guarantee within the 
time period stated in Clause 5.3.2 above, or if the Performance Guarantee differs 
substantially from the pro forma included under Section C1.3 Form of Guarantee, a 
security of 10% (ten percent) of the Contract Sum shall be retained by the Employer, 
in addition to the retention withheld in terms of Clause 6.10.3 below, subject to the 
provision that the Contractor may, at any time during the course of the Contract, 
provide a correctly worded and valid Performance Guarantee in fulfillment of his 
obligations under the Contract in order to have the security being withheld for this 
purpose released to him. 

6.5 Dayworks 

6.5.1.2.3 The percentage allowances to cover overhead charges for dayworks which has not 
been included in the Dayworks Schedule, are as follows: 

50% of the gross remuneration of workmen and hourly paid foremen actually 
engaged in the dayworks; 
15% on the net cost of materials actually used. 

No allowance will be made for work done, or for materials and equipment, for which 
dayworks rates have been quoted at tender stage. 

6.10 Payments  
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6.10.1.5 The percentage limit for Plant and materials referred to in Clause 6.9.1 not yet 
supplied to Site or not yet built into the Permanent Works is: 80%. 

6.10.3 Retention Money   
The percentage retention on the amounts due to the Contractor is 10%. 
The limit of retention money is 5% of the Contract Price.  
A guarantee in lieu of retention money is not permitted. 

8.6.1 Insurances (Insurance cover requirements will be confirmed on award) 

8.6.1.1.2 The Value of Plant and materials supplied by the Employer to be included in the 
insurance sum is R 0 (Nil Rand) (exclusive of VAT). 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included 
in the insurance sum is R 1 000 000 (One Million Rand) exclusive of VAT). 

8.6.1.3 The limit of indemnity for liability insurance is: Public Liability R10 000 000 (Ten 
Million Rand) (exclusive of VAT). 

8.6.1.5 The Contractor is required to provide the following additional or varied insurance: 
1. Professional Indemnity 
 Minimum Cover is: R 5 000 000 (Five Million Rand)        
 Period of cover: For the period of performance        
   
 

8.6.2 Deductibles for which the Contractor is liable for payment are (subject to annual 
escalation(s) as per Umgeni Water annual summary of insurance arrangements and 
claims procedure): 
 

8.6.2.1 Contract Works Deductible – R25 000 (Twenty Five Thousand Rand) exclusive of 
VAT) for each and every incident. 

8.6.2.2 Public Liability Deductible – R 15 000 (Fifteen Thousand Rand) (exclusive of VAT) for 
each and every incident. 

8.6.2.3 SASRIA Deductible – 0.1%(Zero Point One Percent) of contract value minimum R 2 
500           (  Two Thousand Five Hundred Rand) maximum R  25 000    (Twenty Five 
Thousand Rand) (exclusive of VAT) for each and every incident. 

10.5 Adjudication 
Dispute resolution shall be by   ad-hoc adjudication     . 
 
The Adjudication Board Rules in GCC 2015 shall apply. 
 
The Pro Forma Adjudication Board Member Agreement (GCC 2015 Appendix 5) shall 
be used for the appointment of members. 

10.5.3 The number of Adjudication Board Members to be appointed is 1 (one). 

10.7.1 Arbitration 
If a dispute is, after adjudication, still unresolved, the dispute shall be resolved by 
arbitration. 

OPTIONAL DATA 

3.2.3 Specific approval of the Employer required 
The Employer’s Agent shall obtain the specific approval of the Employer in writing 
before carrying out any of the following: 
(1) Any expenditure beyond the approved Contract Sum as defined in terms of 

Clause 1.1.1.11. 

FOR IN
FORMATIO

N U
SE O

NLY



BRIDGE PUMP STATION                                                                  UMGENI WATER 
SUPPLY, INSTALL AND COMMISSION OF TWO SUBMERSIBLE PUMPS                 CONTRACT NO. 2021/065 
                        C1: AGREEMENTS AND CONTRACT DATA  

C1.16. 
 
 

BSC  471    Item   7.4      SCM 051 Ver 17 

(2) The issuing of any instruction to the Contractor to commence carrying out of the 
Works in terms of Clause 5.3.1. 

(3) The issuing of an instruction to accelerate the progress in terms of Clause 5.7.3. 
(4) The reduction of a penalty for delay in terms of Clause 5.13.2. 
(5) The determination of additional or reduced costs arising from changes in 

legislation in terms of Clause 6.8.4. 
(6) The agreeing of any adjustment of the sums for general items in terms of Clause 

6.11.1. 
(7) Authorizing the Contractor to repair and make good in terms of Clause 8.2.2.2. 
(8) The agreeing of an extension to the 28 day period in terms Clause 10.1.5.1. 
(9) Changes to the Specifications related to Equipment and Materials which may 

have an impact on the Operation & Maintenance (O&M) of the Works. 
 

The onus shall be on the Contractor to obtain confirmation of the Employer’s specific 

approval in respect of the above. 
 
Any instruction by the Employer’s Agent that is given without the Employer’s specific 

approval shall have no force or effect, and the Contractor shall have no claim against 
the Employer under such circumstances. 

5.4 Access to the Site 

5.4.2 and 
C4.2 

The access to and possession of the Site shall not be exclusive to the Contractor.   

6.8 Adjustment in rates and/prices 

6.8.2 Contract Price Adjustment will not be applicable. 

6.8.3 Variation in cost of special materials 
Price adjustments for variations in the cost of special materials is/not allowed. 
  

6.9.1.2 Vesting of Materials 
The following Plant and materials shall be subject to the conditions of Clause 6.9.1.2.  
 
Plant / Material                                               Stored at 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 
The Contractor is advised to read the General Conditions of Contract for Construction Works, Third 
Edition (2015) in order to understand the implications of this Data which is required to be provided. 
 
 

GCC REF. 
CLAUSE No 

 

1.1.1.9 Name of Contractor: ...................................................................................................  

1.2.1.2 Address of Contractor: 
 
Physical: ...............................................    Postal:   ................................................  
 ..............................................................   ............................................................... 
 ..............................................................   ...............................................................  
 
Telephone No:  .....................................    Fax No: ...............................................  
E-mail:  ........................................................................  

6.2.1 Security 
Security is to be provided by the Contractor shall be as stipulated in the data provided 
by the Employer in Clauses 6.2.1 and 6.2.2. 
 

6.8.3 The variations in cost of special materials will be based on the following: 
 
Special Material  Unit  Rate or Price 
 
 ....................................  . ..................................  . ...............................................  

 ....................................  . ..................................  . ...............................................  

 ....................................  . ..................................  . ...............................................  

 ....................................  . ..................................  . ...............................................  

 ....................................  . ..................................  . ...............................................  
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C1.3 FORM OF GUARANTEE 
 
[Note to Tenderer: This form should not be completed for the tender, but will be completed by 
the appointed Contractor.] 
 
 

PRO FORMA FORM OF PERFORMANCE GUARANTEE - DEMAND GUARANTEE 
 
 
Name of Project: ………………………………………………………………………………………………...  
 
Contract Number & Title: ………………………….…………………………………………………………….  
 
Name and address of Beneficiary: 

 ................................................................................................................................................................   
(whom the Contract defines as the Employer) 
 
We have been informed that (… name of Contractor and company registration number …) (hereinafter 
called the “Principal”) is your contractor under the above-named Contract, which requires him to obtain 
a Performance Guarantee. 
 
At the request of the Principal, we (… names and capacities of persons authorised to issue the 
guarantee …) of (… name of Financial Institution registered with the Financial Services Board …) 
hereby irrevocably undertake to pay you, the Employer, any sum or sums not exceeding in total the 
amount of (… amount in figures and words …) (the “guaranteed amount”), upon receipt by us of your 
demand in writing and your written statement stating: 
 
that the Principal is in breach of his obligation(s) under the Contract. 
 
Any demand for payment must contain your authorised representative’s signature.  The demand must 
be received by us at this office on or before (… the date 70 days after the date on which the Completion 
Certificate for the Works is due to be issued …), when this guarantee shall expire and shall be returned 
to us. 
 
We have been informed that the Beneficiary may require the Principal to extend this guarantee if the 
Completion Certificate under the Contract has not been issued by the date 28 days prior to such expiry 
date.  We undertake to pay you such guaranteed amount upon receipt by us, within a period of 7 days, 
of your demand in writing and your written statement that the Completion Certificate has not been issued 
for reasons attributable to the Principal, and that this guarantee has not been extended. 
 
This guarantee shall be governed by South African Law and shall be subject to the Uniform rules for 
Demand Guarantees, published as number 458 by the International Chamber of Commerce, except as 
stated above. 
 
 
Signed at ………………………………………… on this ……. day of ……………………………. 20 ……. 
 
 
Guarantors’ names and signatures: …………………………………………. 
 
 
Witnesses’ names and signatures: ………………………………………….. 
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C1.4 ADJUDICATION BOARD MEMBER AGREEMENT 
 
[Note to Tenderer: This form should not be completed for the tender, but will be completed by 
the appointed Contractor.] 
 
 

PRO FORMA  
ADJUDICATION BOARD MEMBER AGREEMENT 

 
This Agreement is entered into between: 

Adjudication Board Member: (Name, physical address, postal address, e-mail address, fax number, 

telephone number and mobile number.) 

Contractor: (Name, physical address, postal address, e-mail address, fax number, telephone number 

and mobile number.) 

Employer: (Name, physical address, postal address, e-mail address, fax number, telephone number 

and mobile number.) 

The Contractor and the Employer will hereinafter be collectively referred to as “the Parties”. 

 

The Parties entered into a Contract for (name of project) which provides that a dispute under or in 

connection with the General Conditions of Contract for Construction Works, Third Edition (2015) must 

be referred to (ad hoc adjudication / standing adjudication)* (Delete as applicable). 

 

The undersigned natural person has been appointed to serve as Adjudication Board Member and 

together with the undersigned Parties agree as follows: 

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of 

the Contract, the General Conditions of Contract for Construction Works’ Adjudication Board 

Rules and this Agreement. 

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer 

and Employer’s Agent for the duration of the Adjudication Board proceedings. 

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board 

proceedings. 

4. The Parties may at any time, without cause and with immediate effect, jointly terminate this 

Agreement. 

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or 

representative of either Party in any subsequent proceedings between the Parties under the 

Contract.  No Party may call the Adjudication Board Member as a witness in any such 

subsequent proceedings. 

6. The standing Adjudication Board’s duties shall end upon the Adjudication Board Member(s) 

receiving notice from the Parties of their joint decision to disband the Adjudication Board. 

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection 

with the adjudication including time spent traveling: 

7.1 A monthly retainer of (amount) for (number) of months, and/or 

7.2 A daily fee of (amount) based on a (number) hour day, and/or 

7.3 An hourly fee of (amount), and/or 
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7.4 A non-recurrent appointment fee of (amount) which shall be accounted for in the 

final sums payable. 

8. The Adjudication Board Member’s expenses incurred in adjudication work shall be reimbursed 

at cost. 

On submission of an invoice for fees and expenses to the Parties, the Parties shall pay the full amount 

within 28 days of receipt of the invoice.  Late payment of such invoice shall attract interest at prime plus 

3% points compounded monthly at the prime rate charged by the Adjudication Board Member’s bank. 

 

This Agreement is entered into by: 

 

(Signature):  .................................  (Signature): ................................   (Signature): ..............................  

 

Name: ...........................................  Name: ........................................   Name: ......................................  

 

Place: ……………………………… Place:……………………………… Place:…………………………… 

 

Date:……………………………….. Date:……………………………….. Date:……………………………. 

 
 

who warrants that he/ she is duly 

authorized to sign for and on 

behalf of the Contractor 

who warrants that he/ she is duly 

authorized to sign for and on 

behalf of the Employer 

the Adjudication Board Member 
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C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT No. 85 OF 1993 

 
[Note to Tenderer: This form should not be completed for the tender, but will be completed by 
the appointed Contractor.] 
 

 
PRO FORMA  

AGREEMENT IN TERMS OF SECTION 37(2) OF THE  
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 

 
THIS AGREEMENT is made between  ...................................................................................................  

(hereinafter called the EMPLOYER) of the one part, herein represented by:   ......................................  

 ................................................................................................................................................................  

in his capacity as:  ................................................................................................................................... ; 

AND:  .......................................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by:   ...............................  

 ................................................................................................................................................................  

in his capacity as:  ...................................................................................................................................  

duly authorized to sign on behalf of the Contractor. 

 
 
WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 
between the CONTRACTOR and the EMPLOYER in respect of 
 
CONTRACT No:  2021/069 Bridge pump station supply: install and commission of two 
submersible pumps  
for the construction, completion and maintenance of the works;  
 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in 
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as 
amended (hereinafter referred to as “the ACT”); 
 
 
NOW THEREFORE the parties agree as follows: 
 
1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the Regulations promulgated in 
terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
EMPLOYER have prescribed certain arrangements and procedures that same shall be 
observed and adhered to by the CONTRACTOR, his officials and employees.  The 
CONTRACTOR shall bear the onus of acquainting himself / herself / itself with such 
arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and 
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the 
EMPLOYER’S AGENT from being obliged to comply with any of the aforesaid duties, 
obligations, prohibitions, arrangements and procedures in respect of the work included in the 
Contract. 

 
4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 
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CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 
2 above, which steps may include, but shall not be limited to, the right to inspect any appropriate 
site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary 
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT 
and Regulations, pursuant to work performed in terms of this Agreement, and shall, on written 
demand, provide full details in writing of such investigation, complaint or criminal charge. 

 
 
 
Thus signed at  ......................................................................  for and on behalf of the CONTRACTOR  
 
on this the  ....................  day of  ......................................................  20 ............  
 
 
 
Signature: ………………………………………………………………………………………………………. 

Name and Surname: ………………………………………………………………....................................... 

Capacity: ………………………………………………………………………………………………………… 

Witness: 

1.  .......................................................................  

2.   .......................................................................  

 
 
Thus signed at  ...................................................................... for and on behalf of the EMPLOYER  
 
on this the  ....................  day of  ......................................................  20 ............  
 
 
 
Signature: ……………………………………………………………………………………………………….. 

Name and Surname: …………………………………………………………………………………………… 

Capacity: ………………………………………………………………………………………………………… 

Witness: 

1.  .......................................................................  

2.   .......................................................................  

FOR IN
FORMATIO

N U
SE O

NLY



BRIDGE PUMP STATION  UMGENI WATER 
SUPPLY, INSTALL AND COMMISSION OF TWO SUBMERSIBLE PUMPS CONTRACT NO. 2021/065 
   C2: PRICING DATA 
 C2.1. 
 
 

BSC  471    Item   7.4      SCM 051 Ver 17 

C2.1 PRICING INSTRUCTIONS 
 
1. GENERAL 
 
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction 
with all the other documents comprising the Contract Documents, which include the Conditions of 
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the 
Drawings. 
 
The Tenderer is advised to check the number of pages and should any be found missing or in duplicate 
or the figures or writing indistinct or these Bill of Quantities contain any obvious errors, the Tenderer 
must inform the Employer’s Agent at once and have it rectified.  No liability whatsoever will be admitted 
in respect of errors due to the foregoing. 
 
Should there be any doubt or obscurity as to the meaning of any particular item, the Tenderer must 
obtain an explanation of it, in writing, from the Employer’s Agent.  No claims for extras arising from any 
such doubt or obscurity will be admitted after delivery of the tender. 
 
2. DESCRIPTION OF ITEMS IN THE SCHEDULE 
 
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities 1990 
issued by the South African Institution of Civil Engineers. 
 
The short descriptions of the items in the Bill of Quantities are for identification purposes only and 
comply in general with the measurement and payment clauses of the Standardized Specifications, the 
Project Specifications and the Particular Specifications, read together with the relevant clauses of the 
Scope of Work and directives on the Drawings, set out what ancillary or associated work and activities 
are included in the rates for the operations specified.  
 
3. QUANTITIES REFLECTED IN THE SCHEDULE 
 
The quantities given in the Bill of Quantities are the estimated quantities of work to be done, and for a 
Re-measurement Contract, will be subject to re-measurement during the execution of the work.  The 
Contractor shall obtain the Employer’s Agent's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it.  Any additional works or any extension of 
work quantities over and above that contained in the Bill of Quantities shall be agreed before the work 
is completed in the form of an Extra Works Authorization in the case of additional works or a Change 
Order in the case of an increase in quantities, whichever is the applicable.  All documentation must be 
signed by the Employer’s Agent before the work is commenced and such additional works or increased 
quantities will not be paid for if certified for payment without the approved documentation. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Bill of Quantities, and the contract price for the completed contract shall be computed 
at the relevant unit rates and prices, all in accordance with the General and Special Conditions of 
Contract, the Specifications and Project Specifications and the Drawings.  Unless otherwise stated, 
items are measured net in accordance with the Drawings, and no allowance has been made for waste. 
 
The validity of the Contract will in no way be affected by differences between the quantities in the Bill 
of Quantities and the quantities finally certified for payment. 
 
4. PRICING OF THE BILL OF QUANTITIES 
 
All unit prices, extensions and totals must be filled in black ink.  Unit prices, extensions and totals 
submitted in electronic format will not be acceptable.  
 
The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive 
prices to be paid by the Employer for the work described under the several items, and shall include full 
compensation for all costs and expenses that may be required in and for the completion of the work 
and maintenance during the defects liability period of all the work described and as shown on the 
Drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 
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obligations set forth or implied in the documents on which the Tender is based.  Reasonable unit rates 
and prices shall be entered in the Bill of Quantities as these will be used as a basis for assessment of 
payment for additional work that may have to be carried out. 
 
Each item shall be priced and extended to the "Total" column by the Tenderer, with the exception of the 
items for which only rates are required, or items which already have Prime Cost or Provisional Sums 
affixed thereto.  If the Contractor omits to price any items in the Bill of Quantities, then these items will 
be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 
 
The Tenderer shall fill in rates for all items where the words "rate only" appears in the "Total" column.  
"Rate Only" items have been included where: 
 
(a) an alternative item or material is contemplated and may be used at the discretion of the Employer’s 

Agent; 
(b) variations of specified components in the make-up of a pay item may be expected; and 
(c) no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded.  
 
For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required.  The Tenderer shall, however, note that in terms of 
the Tender Data, the Tenderer may be asked to reconsider any such rates which the Employer may 
regard as unbalanced. 
 
All rates and amounts quoted in the Bill of Quantities shall be in Rand and cents and shall include all 
levies and taxes (other than VAT).  VAT will be added in the summary of the Bill of Quantities. 
 
5. GOODS AND SERVICES SOURCED INTERNATIONALLY 
 
It will be the Contractor’s responsibility to obtain Forward Cover to avoid price increases for the 
Employer on any goods and services in this category.  In failing to do that, any increase in prices on 
these items, after the Commencement Date of the Contract, shall be for the Contractor’s account. 

 
6. PROVISIONAL SUMS 
 
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment 
for the work done under such items will be made in accordance with Clause 6.6 of the General 
Conditions of Contract for Construction Works, Third Edition (2015) (GCC 2015).  The Employer 
reserves the right, during the execution of the works, to adjust the stated amounts upwards or 
downwards according to the work actually done under the item, or the item may be omitted altogether, 
without affecting the validity of the Contract.  
 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 
in the "Amount" column of the Bill of Quantities and in the Summary of the Bill of Quantities unless 
ordered or authorized in writing by the Employer before closure of tenders.  Unauthorized changes 
made by the Tenderer to provisional items in the Bill of Quantities, or to the stated provisional 
percentages and sums in the Summary of the Bill of Quantities, will not be tolerated and any 
changes to same shall be considered to be an alternative tender and thus non-responsive. 
 
7. CORRECTION OF ENTRIES 
 
Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.  
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialed by the Tenderer. 
 
8. ARITHMETICAL ERRORS 
 

FOR IN
FORMATIO

N U
SE O

NLY



BRIDGE PUMP STATION  UMGENI WATER 
SUPPLY, INSTALL AND COMMISSION OF TWO SUBMERSIBLE PUMPS CONTRACT NO. 2021/065 
   C2: PRICING DATA 
 C2.3. 
 
 

BSC  471    Item   7.4      SCM 051 Ver 17 

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication or addition will be 
corrected by the Employer’s Agent at the tender evaluation stage, as set out in the Standard Conditions 
of Tender Clause F3.9. 
 
9. MONTHLY PAYMENTS 
 
Unless otherwise specified in the Specifications and Project Specifications, progress payments in 
Interim Certificates, referred to in Clause 6.10 of the GCC 2015, in respect of "sum" items in the Bill of 
Quantities shall be by means of interim progress installments assessed by the Employer’s Agent and 
based on the measure in which the work actually carried out relates to the extent of the work to be done 
by the Contractor. 
 
10. CONTINGENCY 
 
The sum provided under contingency in the Bill of Quantities is under the sole control of the Employer 
and may be deducted in whole or in part and shall only be expended by written order of the Employer 
as a Variation Order. 
 
11. ASSET CODES 
 
The alphabetical characters appearing in the “AC” column (if applicable) in the Bill of Quantities are for 
the Employer’s administrative purposes only and do not have any relevance to the rates tendered. 
 
Note to document compiler: The extreme right hand column of the BoQ is to be titled “AC” and the 
relevant Asset Code from the list below inserted for each major section in the BoQ. 
C =   Civil infrastructure 
M =   Mechanical infrastructure 
E =   Electrical infrastructure 
I =   Instrumentation 
 
12. UNITS OF MEASUREMENT 
 
The units of measurement described in the Bill of Quantities are metric units for which the standard 
international abbreviations are used.  Abbreviations used in the Bill of Quantities, including some non-
standard abbreviations, are as follows: 
 

mm = millimetre h = hour 
m = metre kg = kilogram 
km = kilometre t = ton (1000 kg) 
m2 = square metre No. = number 
m2.pass = square metre-pass sum = lump sum 
ha = hectare MN = meganewton 
m3 = cubic metre MN.m = meganewton-metre 
m3.km = cubic metre-kilometre P C sum = Prime Cost sum 
ℓ = litre Prov sum = Provisional sum 
kℓ = kilolitre % = percentage 
MPa = megapascal pers. Days = person days 
kW = kilowatt 
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C2.2 BILL OF QUANTITIES 

ITEM 
No 

PAYMENT 
REF 

DESCRIPTION UNIT QTY RATE 
AMOUNT 

R-C 

1 SANS  
1200 A 

PART 1: PRELIMINARY AND GENERAL 

1.1 PS1.8 page 
C3.13 

Comply with all health and 
safety requirements including 
Personal Protective 
Equipment (PPE); provision 
for safety files  (including 
COVID-19) 

Sum 1   

1.2 PS1.11 
page C3.16 

Provision for O & M Manuals 
as per Umgeni Water 
specification 

Sum 1   

1.3 Page C3.8 
to C3.18 

Provisional sum for 
attendance of FAT for 
Umgeni Water Personnel.   

Sum 1 R 20 000 R 20 000 

1.4 Training of staff (operators 
and maintenance personnel) Sum 1   

1.5 8.3.1 Contractual requirements Sum 1   

PART 1 CARRIED FORWARD TO SUMMARY PAGE  
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ITEM 
No 

PAYMENT 
REF 

DESCRIPTION UNIT QTY RATE 
AMOUNT 

R-C 

2  PART 2: BILL OF QUANTITIES FOR MECHANICAL 

2.1 Page C3.8 
to C3.18 

Supply, install and 
commission submersible 
pumps 

Each 2   

2.2 PS1.1 (b) 

Supply, install and 
commission all pipe work 
modification to suite new 
equipment 

Sum 1   

2.3 PS1.6 (f) 
Supply, and install of lifting 
chain and provide a securing 
facility 

Sum 1   

2.4 PS 1.1 (g) 
Supply and install a glycerin 0 
to 2000kPA filled pressure 
gauge 

Each 2   

2.5 PS 1.1 C 
3.10 

Provision of base foot per 
pump  Each 2   

2.6 PS 1.1 (c) Commissioning and 
handover of pump station Sum 1   

2.7 PS 1.1 (i) 
Decommission of existing 
redundant infrastructure and 
transport Darvill WWW  

Sum 1   

2.8 PS 1.1 (d) 
Supply, and install an 
isolation DN 200 PN 16 gate 
valve 

Each 2   

2.9 PS 1.1 (e) 
Supply, and install a Flanged 
reflex non- return valve DN 
200,PN 16  

Each 2   

2.10 PS 1.1 (h) Provision for honey sucker 
truck day 5   

PART 2 CARRIED FORWARD TO SUMMARY PAGE  
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ITEM 
No 

PAYMENT 
REF 

DESCRIPTION UNIT QTY RATE 
AMOUNT 

R-C 

3  PART 3: BILL OF QUANTITIES FOR ELECTRICAL WORK 

3.1 PS 1.2 (a) 
Supply and install no flow 
switches on the pump 
delivery side 

Each 2   

3.2 PS 1.2 (d) 

Supply and install 160A, 50kA 
TP (adjustable thermal)  
molded case circuit breakers, 
complete with all 
accessories(rotary handle & 
shaft)   

Each 2   

3.3 PS 1.2 (e) 

Supply and install 200A 50kA 
TP molded case circuit 
breaker complete with 
accessories for the main 
incomer 

Each 1   

3.4 PS 1.2 (f) 

Re-design, supply, install and 
commission the electrical 
control circuit to be as per the 
proposed control philosophy 

Sum 1   

3.5 PS 1.2 (g) Supply, deliver and install 
35mm2 x 4C ECC cable  m 60   

3.6 PS 1.2 (h) 

Supply, install appropriately  
sized multi core cable 
between VSD enclosure and 
submersible pumps 

m 60   

3.7 PS 1.2 (i) 
Supply and install cable 
accessories (lugs, trucking 
etc.) 

Sum 1   

3.8 PS 1.2 (k) 

Provision for minor repairs on 
main mcc and VSD enclosure 
to make complaint with SANS 
10142  and issue certificate of 
compliance 

Sum 1   

3.9 PS 1.2 (n) Test and commission the 
electrical system  Sum 1   

3.10 PS 1.2 (c) 

Supply, install and 
commission appropriable 
sized variable speed drive to 
submersible pump 

No 1   

3.11 PS 1.2 
(j),(k) 

Provision to integrate the new 
control circuit to the existing 
telemetry and SCADA control  

Sum 1   

3.12 PS1.2 (l) 
Relocate the existing local 
stop pedestal closer to the 
submersible pump 

Sum 1   

3.13 PS 1.2 (a) 

Supply and install one (1) 
sump ultrasonic level 
transmitter complete with the 
necessary wiring 

Sum 1   

PART 3 CARRIED FORWARD TO SUMMARY PAGE  
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SUMMARY OF BILL OF QUANTITIES 

PART DESCRIPTION 
AMOUNT 
R-C 

PART 1 PRELIMINARY AND GENERAL  

PART 2 MECHANICAL  

PART 3 ELECTRICAL WORK 
 

A SUBTOTAL    

B CONTINGENCIES  (Add 10% of Subtotal A) 

 
 

C SUBTOTAL (A + B)   

D VALUE ADDED TAX (Add 15% Subtotal C)  

E SUBTOTAL (C+D)  

 
 
 
 
SIGNED ON BEHALF OF TENDERER:   ................................................................................................  
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C3.1 STANDARD SPECIFICATIONS C3.2 
 
C3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS C3.3 
 
C3.3 UMGENI WATER PARTICULAR SPECIFICATIONS C3.6 
 
C3.4 AMENDMENTS TO THE UMGENI WATER PARTICULAR  

SPECIFICATIONS C3.7 
 
C3.5 PROJECT SPECIFICATIONS  C3.10 
 

STATUS  .............................................................................................................. C3.8 
PS-1 PROJECT DESCRIPTION ................................................................... C3.8 
PS-2 OVERVIEW AND DETAILS OF CONTRACT ...................................... C3.8 
PS-3 DESCRIPTION OF SITE AND ACCESS ............................................. C3.20 
PS-4 NATURE OF GROUND AND SUBSOIL CONDITIONS ...................... C3.20 
PS-5 DRAWINGS................................... ...................................................... C3.20 
PS-6 CONSTRUCTION AND MANAGEMENT REQUIREMENTS ............... C3.20 
PS-7 CONSTRUCTION PROGRAMME ....................................................... C3.21 
PS-8 SITE FACILITIES AVAILABLE ............................................................. C3.21 
PS-9 SITE FACILITIES REQUIRED ............................................................. C3.22 
PS-10 OCCUPATIONAL HEALTH AND SAFETY .......................................... C3.22 
PS-11 ENVIRONMENTAL MANAGEMENT ................................................... C3.24 
PS-12 SELECTED SUBCONTRACTORS ...................................................... C3.24  
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C3.1 STANDARD SPECIFICATIONS 
 
The standard specifications on which this contract is based are the South African Bureau of Standards 
Standardized Specifications for Civil Engineering Construction SABS 1200 series.  Although not bound 
in nor issued with this Document, the following Sections of the Standardized Specifications of SABS 
1200 shall form part of this Contract: 
 
("SABS" has been changed to "SANS, without change to the contents of the specifications.) 
 
AA 1986 - GENERAL (Small Works) 
 
The following SANS specifications are also referred to in this document and the Contractor is advised 
to obtain them from Standards South Africa (a division of SABS) in Pretoria. 
 
SANS 1921 (2004):  Construction and Management Requirements for Works Contracts  
 
Preface on Interim Situation until Full Suite of SANS Series of Specifications are Available 
 
The Bill of Quantities is based on the SABS 1200 system of specifications and measurement. 
 
Where SANS specifications are available, these have been incorporated into the “Contract” section of 
this document. 
 
Where overlapping specifications from the SANS 2001 series of specifications occur the appropriate 
SABS 1200 specifications have been incorporated in the Project Specifications.  In such cases, the 
requirements of the latter shall prevail over the requirements of the SANS specification(s). 
 
The payment clauses in the Bill of Quantities are based on the SABS 1200 series of specifications for 
consistency and the Tenderer is required to ensure that he has priced all of the requirements pertaining 
to the SABS specifications. 
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C3.2 AMENDMENTS TO STANDARD SPECIFICATIONS 
 
INTRODUCTION 
 
In certain clauses the standard, standardized and particular specifications allow a choice to be specified 
in the project specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract.  Details of such alternative or additional 
requirements applicable to this contract are contained in this part of the project specifications.  It also 
contains additional specifications required for this particular Contract. 
 
The number of each clause and each payment item in this part of the project specifications consists of 
the prefix PS followed by a number corresponding to the number of the relevant clause or payment item 
in the standard specifications.  The number of a new clause or payment item, which does not form part 
of a clause or a payment item in the standard specifications and which is included here, is also prefixed 
by PS, but followed by a new number which follows on the last clause or item number used in the 
relevant section of the standard specifications 
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PSAA : GENERAL (Small Works) 

(Applicable to SABS 1200 AA – 1986) 
 
PSAA 3 MATERIALS 
 
PSAA 3.1 Quality and Samples 
 

Add to the Sub-Clause: 
No used or recycled material may be used in the Works unless expressly authorized 
by the Employer’s Agent. 
 
Materials specified as being to the approval of a Standards Bureau shall bear the official 
mark of the appropriate standard. 
 
Samples of concrete aggregates and pipe bedding material are to be delivered to an 
approved laboratory. 

 
PSAA 4 PLANT 
 
PSAA 4.1 Contractor's Office and Stores (Refer SANS 1921-1 Clause 4.14) 
 

Add to the Sub-Clause: 
Neither housing nor shelters are available for the Contractor's employees, and the 
Contractor shall make his own arrangements to house his employees and transport 
them to site. 
 
The Employer will place an area of ground at the disposal of the Contractor at the pipe 
yard site to enable him to erect his site offices, workshops and stores.  The temporary 
facilities and ablution facilities shall comply with the requirements of the Local Authority. 
 
On completion of the Works or as soon as the Contractor’s facilities are no longer 
required the Contractor shall remove such facilities and clear away all surface 
indications of their presence.  The site is to be rehabilitated as described elsewhere. 

 
PSAA 5 CONSTRUCTION 
 
PSAA 5.1.2 Preservation and Replacement of Pegs Subject to Land Survey Act  

(Refer SANS 1921 - 1  Clause 4.15) 
` 

Add to the Sub-Clause: 
Before the commencement of construction work in the vicinity of boundaries, the 
Contractor, under the direction of the Employer’s Agent, shall search for plot pegs 
where boundaries have not been established by the erection of walls or fences and the 
Contractor shall compile a list of such pegs that are apparently in their correct positions.  
At the completion of the contract, the Contractor shall expose the pegs that were listed 
at the commencement of the construction and the Employer’s Agent will arrange for 
any such pegs that are missing to be replaced at the Contractor's expense. 
 
All plot boundary pegs shall be marked with fencing droppers which shall be painted. 
 
As the construction of the Works may necessitate the removal and re-location of certain 
survey beacons the Employer will make the necessary application to the Surveyor-
General and, notwithstanding the provisions of Sub-Clause 5.1.2 will meet the costs of 
the re-survey by a Land Surveyor of these servitude beacons in their new position. 
 
The Employer will accordingly indemnify the Contractor against all costs implied in Sub-
Clause 5.1.2 in respect of those beacons which may have to be removed by the 
Contractor. 
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The Employer’s Agent will arrange for any pegs that are missing to be replaced at the 
Contractor's expense.  
 
All survey reference marks shall be clearly marked and protected by the erection of 
three fencing standards. 
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C3.3 UMGENI WATER PARTICULAR SPECIFICATIONS 
 
In addition to the SABS Standard Specifications, the following Umgeni Water Particular Specifications 
shall apply to this contract.  They are not bound in with this Volume but are issued separately in Volume 
3 as “Annexure to C3.3: Umgeni Water Particular Specifications”. 
 

Umgeni Water Insurance Summary and Claims Procedure    
Umgeni Water O & M manual standard  
Umgeni Water Particular Specification for 164mm to 2230mm Diameter Steel Pipes, Specials, 
Coatings and Linings 
Umgeni Water Particular Specification for Valves 
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C3.4 AMENDMENTS TO THE UMGENI WATER PARTICULAR SPECIFICATIONS 
 

In certain clauses the standard, standardized and particular specifications allow a choice to be 
specified in the project specifications between alternative materials and / or methods of 
construction and / or for additional requirements to be specified to suit a particular contract. 
Details of such alternative or additional requirements applicable to this contract are contained 
in this part of the project specifications.  It also contains additional specifications required for 
this particular contract. 
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C3.5 PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specifications (PS) forms an integral part of the contract and supplements the Standard 
Specifications and Umgeni Water Particular Specifications.  They contain a general description of the 
works, the site and the requirements to be met. 
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications 
and the Project Specifications, the Project Specifications shall take precedence.  In the event of a 
discrepancy between the Specifications and the drawings and / or the Bill of Quantities, the drawings 
take precedence, thereafter the Bill of Quantities.  In all events, the discrepancy shall be brought to the 
attention of the Employer’s Agent before the execution of the work under the relevant item. 
 
3.5.1 QUALITY ASSURANCE 
 
The successful Tenderer shall furnish the Employer a detailed Quality Control Plan (QCP) and 
Procedure for all materials, such as valves, submersible pumps, motors, pipes, specials and fittings for 
approval prior to any fabrication, coating, lining and delivery. 
 
The Employer shall inspect all of the above at the fabricator or corrosion applicator and release same 
for delivery with a 48 hour written notice. 
 
 
PS 1     PROJECT DESCRIPTION 
 
SCOPE 
 
The work consists of supply, deliver, install and commission of two (02) submersible pumps complete 
with compatible electrical motors, variable speed drive, footplates and suitable sized pipe work 
connections for Howick Waste Water Works (WWW) Bridge Pump station. 

 
PS1.1   SCOPE DESCRIPTION (MECHANICAL) 

 
a) Supply, deliver, install and commission of two (2) submersible pumps complete with compatible 

electrical motors. 
b) Fabricate and install suitable pipe work connections for the submersible pump sets.  
c) Test, commission and handover the complete work to Umgeni Water as per specification. 
d) Supply, install and commission two (2) non-return valves DN 200 PN16 
e) Supply, install and commission two (2) isolation gate valves DN 200,PN16 
f) Supply, install and commission two (2) lifting galvanised chains for submersible pumps and provide 

a securing facility 
g) Supply, install and commission two (2) pressure gauges (0 to 2000kPA) with isolating ball valves   
h) Provision for honey sucker truck to scour the two wastewater sumps for ease of installation 
i) Decommission the existing redundant infrastructure (pumps, motors and the relevant electrical 

components) and transport to Darvill Waste Water Works  
j) Prepare and submit Operating and Maintenance Manuals as per Umgeni Water’s O & M 

Specifications.  
 

PS1.2   SCOPE DESCRIPTION (ELECTRICAL) 

a) Supply, install and commission two (2) no-flow switches and related cabling. No-flow switches shall 
be integrated to the control circuit  

b) Supply and install one (1) ultrasonic level transmitter complete with all the wiring. Ultrasonic level 
transmitter shall be integrated to the control circuit. 

c) Supply, install and commission a one (1) appropriately sized variable speed drive (VSD) completely 
wired in.VSD to be installed on the existing VSD cubicle. 
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d) Supply, install and commission two (2) feeder molded case circuit breakers(adjustable), 
appropriately( 160A, 50kA) sized for 55kV VSDs and replace existing the fused isolators on the 
main MCC 

e) Supply, install and commission one (1) 200A 50kA TP molded case circuit breaker complete with 
all accessories to replace the existing main fused isolator on the main MCC 

f) Design, modify, supply and install pump control circuits to make provision for the submersible 
pumps protection, no flow, ultrasonic meter, duty/standby control.  Modifications shall be in line with 
the pump station control philosophy  

g) Supply, install and commission of all required electrical cables 35mm2 x 4C x 60m 
PVC/SWA/PVC/ECC cable from MCC to VSD enclosure. 

h) Supply, install and commission of appropriately 60m x size multi core cable between VSD enclosure 
and submersible pumps.  

i) Supply and install of all cable accessories( lugs, glands and cable trays) 
j) Provision to connect the new pump control circuit to the existing telemetry control 
k) Provision to integrate  the new pump control circuit to the SCADA control 
l) Relocate the existing local stop pedestal closer to the submersible pump 
m) Provision for minor repairs on the main mcc and VSD enclosure to make compliant with SANS 

10142 and issue certificate of compliance  
n) Test and commission the electrical installation 
 
PS1.3  SYSTEM CONSTRAINS  

        It should be noted that only one pump/time would be allowed installation 

       The system to be worked on will be live only the worked on part would be isolated  

       The pump station to be worked on is next to the natural river, at no point should sewage be allowed              
to get to the river 

        The area to be worked on is confined, all Umgeni Water confined space rules to be adhered to at 
all times 

 There are two existing variable speed drive with a capacity of 45kW and 55kW respectively. It is 
assumed that the existing 55kW VSD will have the capacity to drive one submersible pump 

 

PS1.4  PUMP TECHNICAL SPECIFICATIONS 

PUMP DATASHEET 

Characteristics Designer Tenderer 

Pump type  Submersible pumps  

Inlet Diameter  250mm  

Outlet diameter  223mm  

Impeller diameter  As per manufacture   

Discharge Head 50m  

NPSH available  0 m  

Velocity  1 m/s  

Recommended flow velocity  40l/s to 60l/s  

Max. Flow rate  As per manufacture   

Medium  Sludge / waste water / 
sewage  

 

Power  47kW  

Operation duration /day 24 hours  

Number pumps required Two pumps  

Addition Information  
 

Internal material 
recommended  

hard faced for very 
abrasive environment and 
thick sludge  

 

Mechanical seal  tungsten-tungsten faces to  
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take abrasion environment  
Macerator function  Chopper function to 

macerate all objects that 
may clog the pump 

 

Protection System   No flow monitoring system  

 Moisture detection 
protection  

 

Ambient temperature  *5 – 70 degree  

Discharge pipe A 200 mild steel pipe to be 
adapted to the outgoing 
raising main 

 

PN16 pipe to be installed 
on the discharge line of the 
pump to the NRV to allow 
ease of removal and 
installation 

 

Foot plate  Both pumps to be supplied 
with foot plates for pumps 
to be supported on 

 

Deliver Isolation Valve (IV)  All pumps to be supplied 
and fitted with individual 
isolation valve 200mm 
PN16 

 

Non Return Valves ( NRV) All pumps to be supplied 
and fitted with individual 
flanged reflux Non Return 
valve 200mm PN 16 

 

No Flow Protection No flow protection shall be 
included as part of the 
pumps installation and 
shall be pre-set 
(Interlocked), to operate 
immediately when the 
pumps loose prime and 
stops delivering flow 

 

 
PS1.5  ELECTRICAL SPECIFICATIONS 

Control Philosophy 
 
A level transmitter shall monitor the waste water level of the sump and provide an input to the 
submersible pump to start/stop. The pumps shall function as a duty/standby pair and the duty pumps 
shall run as a constant speed set on the variable speed drive. 
 
VSD technical specification 
The VSD supplier shall be as per the Umgeni Water technical specifications for variable speed drives.  
 
PS1.6 WORK INSTRUCTIONS 

a. The Contractor shall make provision for attendance of the FAT test by Umgeni Water 
Personnel prior to acceptance and delivery of the equipment to site in Umgeni Water. 

b. The Contractor shall supply, deliver on site all the equipment as stated in the technical 
specification in section 3 of this document, install, commissioning and handover the 
equipment to Umgeni Water Personnel. 

c. All the units shall each be installed with a base foot. 
d. Two pumps to be installed   
e. The Contractor shall fabricate, supply and installation all the necessary pipe work 

modification to suite as per pump set practical application requirements. 
f. The Contractor shall supply galvanized chain fitted on all pump for lifting  
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NB: It shall be noted that only one equipment at a time shall be made available to the 
Contractor for decommissioning, stripping and installation, testing and commissioning 
of the new equipment as we shall be working on live Plant. 
g. On completion of the commissioning, submission of the O & M Manuals according to 

Umgeni Water’s O & M Specifications. 
 

PS1.7   COMMISSIONING AND HAND OVER 
a. Quality System 

The Contractor shall maintain an effective quality management system in accordance with 
the requirements so as to ensure and demonstrate that goods and services conform to the 
specified requirements. 

b. Delivery 
1. The delivery process will be under the supervision of Project Leader.  

2. The Contractor shall therefore inform the Project Leader of the date and time of the 
delivery of the equipment through e-mail.  

3. All other related activities of this delivery work shall be covered in the contract. 

c. Equipment Performance Test and Acceptance Criteria 
In accordance to the Umgeni Water Mechanical Technical Specifications, the following 
shall be noted and complied with: 

1. Equipment hand over procedures as stipulated by the suppliers of equipment 
shall at all times be strictly adhered to; 

2.   The handover of specialized equipment shall be undertaken by the supplier or 
an approved specialist;  

3.   All components or parts of the equipment shall be thoroughly checked for 
normal operation before equipment shall be allowed to run for hand over trial 
purposes;  

4.   Following the running of the equipment to test it, the equipment shall be 
allowed to run for a period not less than seven working days prior to hand over 
to Umgeni Water Project Team;  

 
5.   The responsible hand over Contractor’s Personnel shall be present to 

supervise the operation of the equipment during the entire hand over test trial;  
6.    Where the Umgeni Water personnel are to witness any tests, the Contractor 

shall ensure that the Project Leader receives one week’s prior notice in writing 
via e-mail before such tests commence;  

7.    Tests to demonstrate the operation of all apparatus shall be arranged with the 
Project Leader who will avail the following personnel from Umgeni Water: 
Maintenance Engineers, Plant Superintended, Maintenance Foremen, and 
Maintenance Personnel; 

8.  The Contractor shall submit detailed test procedures for approval to the 
Umgeni Water Maintenance Engineer prior to testing;  

9.  The Contractor shall carry out site performance tests on the blower equipment 
after installation to demonstrate the equipment being in compliance with the 
requirements of the Specification; 

10.  Following completion as whole, equipment shall be subjected to performance 
acceptance tests by the Contractor & Project Leader with the readings being 
continuously recorded and documented as portfolio of evidence for at least a 
minimum seven days. The tests shall include, but not limited to, the following: 
 All the appropriate performance test(s); 
 Confirmation of the outlet flow rate; 
 The noise survey test of the equipment; 
 Power absorbed by the electrical motor unit(s); 
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11. The Contractor must allow for reasonable assistance to the Umgeni Water 
Maintenance Engineers during the following inspections:- 

 First Physical and Acceptance Inspection: The completeness and 
correctness of the equipment will be checked, all workmanship and 
materials will be checked for compliance with the specification. 

 Final Physical and Acceptance Inspection: The remedial work pointed out 
in (a) above will be checked. Any new items noticed will also be pointed 
out to the Contractor. 

 First Performance Acceptance Inspection:   
 Final Performance Acceptance Inspection: The remedial work pointed out 

in (c) above will be checked. Any new items noticed will also be pointed 
out to the Contractor. 

 Handover Inspection: The outstanding items in (a) and (c) will again be 
inspected. The Contractor will be given time for remedial work and re-
inspection. 

12.  Handover will be accepted after the final performance acceptance inspection 
process is completed and, if both parties are satisfied that everything is 
according to the specification. 

13.  Immediately after the handover of the equipment, the Umgeni Water Project 
leader will issue the Certificate of Practical Completion to the Contractor;  

 
14.  The guarantee period will come into effect after the Final Performance 

Acceptance Inspection is completed, on the condition that the Contractor does 
not have outstanding remedial work.  

15.  The guarantee period will start immediately after the completion of any 
outstanding remedial work.  

16.  Certificates confirming inspections and listing faults will be issued by the 
Project Leader for every inspection held.  

17.  The Contractor must ensure that the equipment is correct, complete and to 
specification before calling for a Final Performance Acceptance Inspection. 

18.  All additional costs relating to abortive Final Performance Acceptance 
Inspection, where the Project Leader is called to site, but finds the Contractor 
ill prepared for it shall be borne by Contractor. 

19.  The Contractor shall provide a competent person to accompany the Project 
Leader or his Representative during inspections.  

20. This representative shall know the equipment, shall be in a position to accept 
and carry out instructions and shall take notes during the inspections, so that 
the inspection work can continue smoothly. 

21.  The Contractor must replace any portion of the equipment that does not meet 
with the requirements of this specification as may be imposed thereon by test 
or inspection and, such replacements shall be done at his own costs.  

22. The Contractor must keep an inspection register of all tests to be witnessed 
and all inspections to be held by the Project Leader.  

23.  The times and dates for tests and inspections must be agreed to by all parties 
after the receipt by the Project Leader of the Contractor’s written application 

for such tests to be witnessed or inspections to be held. 

24.  The Contractor shall carry out all reasonable tests requested by the Project 
Leader to demonstrate that the equipment or parts thereof comply with the 
specification document. 
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25.  The Project Leader can request that any part of the equipment or the part 

thereof be re-tested, as part of the acceptance inspections if reasonable doubt 
exists about the performance of the equipment or part thereof during the test.  

 

d. Training on Operation and Maintenance of equipment 

 

1.  The Contractor shall make provision for the observational presence of the 
installation process for the equipment by the Umgeni Water Maintenance 
Personnel on both the routine planned maintenance and breakdown / reactive 
maintenance i.e. trouble shooting on the equipment.  

PS1.8 SHEQ 
a. Security 

1.  The Contractor shall ensure that all tools and materials are kept under lock and 
key.   

2.  Umgeni Water is not responsible for the loss of the Contractor’s equipment as 
a result of any cause whatsoever. 

3.   Umgeni Water reserves the right for security guards to search persons or 
vehicles entering or leaving the premises. 

b. Permits 
 

1.  The Contractor shall not perform work for which the issuing of a permit is 
required prior to the obtaining of a duly completed and approved permit. The 
following are included as hazardous tasks and may not be carried out by the 
Contractor unless a work permit has been duly authorized by Umgeni Water: 
 Cutting or welding in any risk area. 
 Working at a height of more than two meters. 
 Working with hazardous substances (e.g. toxic chemicals and flammable 

liquids). 
 Working inside confined spaces (e.g. vessels, chambers and pipelines). 
 Working in electrical lockouts installations. 
 Breaking in any live water main. 

 
c. Housekeeping 

1.  After the completion of each day work the Contractor must make good and 
clean up the site area where work was performed, and also at the completion 
of the contract.  

2.  Sites must be kept reasonable tidy during work operations. 
 

d. Alcohol or intoxicating Substances 
The Contractor shall ensure that no alcohol or intoxicating substances are on their 
possession while on site. Anyone suspected to be intoxicated or under influence of  
Alcohol shall not be allowed on site. 

 
e. Safety 

1.  Umgeni Water has a strict attitude when it comes to personal safety of all on 
site.  
The Contractor is expected to provide a Health and Safety File to meet the 
minimum requirements of the Construction Regulations 2014.  

 
5.2 The Health & Safety file must be submitted to the SHEQ co-ordinator 
prior to any work execution. The Contractor and sub-contractors have to 
attend a Compulsory Induction before starting the project.  

 
2.  Unsafe activities, equipment and procedures shall not be tolerated. It should 

be noted that if this work requires people to work in elevated positions and 
confined areas, compliance to the OHS Act is mandatory. The Contractor will 
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be required to submit together with the quotation a schedule of all his activities 
and as to how he intends to carry them, to the Umgeni Water Project Manager 
and Safety Officer for approval. 

f. Safety file index 
1.  Organogram (Site Structure) 
2.  Section 37 (signed by Umgeni Water representative as well as the contractor) 

(To be provided by Umgeni Water) 
3.  Rules for contractors on site (signed by contractor supervisor) (To be provided 

by Umgeni Water)  
4.  Appointments (As well as proof of training) 
5.  Medical fitness test certificated with copies of IDs 
6.  Letter of good standing with Labour Department 

COID 
7.  Company safety Policy 
8.  Method Statements 
9.  Risk assessments 
10.  Safe working Procedures / SHE Plan (to include confined space as well as a 

fall protection plan if work is to be done at heights exceeding 1.5M) 
11.  Equipment certification (as per legislative requirements depending on the 

equipment to be used during the project as well as proof of training to operate 
equipment as may be required by legislation also depending on equipment / 
machinery used during the project) 

12. Registers (PPE, Equipment Checklist, First aid box etc.) 
13. Emergency Numbers 
14. Environmental Management Plan (covering bad weather conditions as well) 
15. Addendum: COVID 19 SHE Compliance review template for contractors   

 
g. Safety Induction 

The qualifying contractor to make sure that all staff who will be working on this  
Project must be Safety Inducted before the commencement of any work. This will 
include all sub- contractors’ staff.  

 
h. Safety Clothing and Equipment 

The Contractor shall supply all the Umgeni Water specified safety clothing and 
equipment for his workmen on site. The Contractor’s workmen on site shall wear hard 
hats, safety glasses, safety shoes and overalls.  

 
i. Accidents 

1 In addition to any statutory obligations, the Contractor shall immediately report 
to the Project Manager every occurrence causing damage to property or injury 
to persons.  

2  If required by the Employer, the Contractor shall submit a further report in 
writing to the Employer within 48 hours of such requirement setting out full 
details of the        occurrence. 

3  The Contractor shall report those injuries that are reportable in terms of Section 
24 of the OHS Act (1993) to the Department of Labour. 

4  The Employer shall have the right to make any queries either on the Site or 
elsewhere as to the cause and results of any such occurrence and the 
Contractor shall make available to the Employer the necessary facilities for 
carrying out such enquiries.  
 

PS1.9 GENERAL 
1.  Various standard and project specifications refer to equipment being 

equivalent to a certain brand article. This should be read as equipment that 
would normally meet the requirements of the Umgeni Water Maintenance 
Engineer, but as brand articles are always subject to changes by the 
manufacturers, it remains the Tenderer’s responsibility to ensure that such 
brand article will also meet the performance and other technical requirements 
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of the project specification. 
 

2.  Such requirements shall be read as being in addition to that which the brand 
article can provide. If the brand article cannot be offered by the Supplier, to 
meet such requirements, then the Tenderer must allow for the adjustment of 
the brand article to comply with such requirements. 

3.  In preparing the installation and fitting work, the Umgeni Water Maintenance 
Engineer will have contact with Suppliers of equipment, to allow for such 
normal requirements with regard to equipment size, access for installation, 
access for maintenance, mass, electrical supply, safety precautions, etc., that 
Suppliers might have, in order to ensure proper installation and future safety 
and optimum operation of such equipment. 

 
4.  As the final selection of equipment is, however, in the hands of the successful 

Tenderer, and the contract for the supply of the equipment, is between the 
Contractor and the Supplier, it shall be the Contractor’s responsibility to ensure 
that the equipment ordered will be suitable for the spaces in which it will be 
installed and that other influences shall not interfere with the safe, and optimum 
future operation of such equipment. 

 
5.  Particular attention must be given to the aspects of easy accessibility for 

maintenance and adjustment and specific safety requirements of particular 
suppliers. 

6. Preference will be given to equipment and materials of local manufacture 
where such equipment and materials meet with the requirements of the 
standard and project specifications. 

 
7.  Tenderers shall only offer equipment and materials of a well-known recognised 

make, unless prior approval has been obtained from the Umgeni Water 
Maintenance Engineer. 

 
8.  The continuous successful operation of the system is dependent on good 

maintenance and the availability of spares. It is therefore important that 
Tenderers only include for equipment with good local representation, who are 
able to provide after-sales service. 

9.  Installation fit is an engineering function and not a system design function. 
 
10.  Tenderers shall price in their contract for the required engineering undertaken 

during the preparation of shop drawings in co-ordinating services to suit service 
spaces provided. 

 
11.  Such engineering to include co-ordination with other Contractors and shall take 

into account the Civil Contractor’s preferred services installation sequence 
program. 

 
12.  It shall be a condition of this contract that in submitting a tender, the Tenderer 

will be deemed to have visited the site and to have considered all factors 
relating thereto which could influence his tender. 

13.  No claims for additional payment on the grounds of insufficient and or 
inaccurate information will be entertained. 

14.  The Contractor shall nominate the “responsible person” who shall be 
responsible for the contract delivery work, and who shall ensure that training 
is provided to the Umgeni Water Personnel on the operation, handling and 
maintenance of the new equipment to be delivered on site. 

15.  The Contractor shall study the documentation supplied and comment on the 
bill of materials. All travelling and subsistence costs involved in execution of 
this work shall be included in the price.  
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16.  This is firm and fixed price contract and the Contractor to bear in mind that no 
additional work will be paid for unless it is at the request of Umgeni Water. 

17.  All people working on site shall not use water from the channel or from the tap 
which has a warning sign on it. Usage of this un-sanitised water will result to 
exposure to severe diseases. 

18.  The Contractor’s obligations under the Contract comprise the provision of all 
labour, materials, transport and supervision for the supply, delivery, installation 
and commissioning of submersible pumps 

5.19  The Umgeni Water Rules for Contractors on Site guided by, SHE Guideline 5-
43-1 Rules for Contractors on Site shall apply and a copy of this document will 
be attached. 

 

20 The Tenderer is required to submit a ‘bona fide’ Tender, intended to be 
competitive and not to fix or adjust the amount of the Tender by or under or in 
accordance with any agreement or arrangement with any third party. The 
Tenderer is also obliged to ensure that it has not and will not at any time before 
the hour and date for the lodgement of this Tender do any of the following acts: 

 Communicate to any person the amount or approximate amount of the 
proposed Tender except where the disclosure, in confidence, of the 
amount of this Tender was necessary for the preparation of the Tender. 

 Enter into any agreement or arrangement with any third party that we shall 
refrain from submitting a Tender or regarding the amount of any Tender to 
be submitted. 

 Offer, pay or give or agree to pay or give any sum of money or valuable 
consideration directly or indirectly to any person for doing or having done 
or causing or having caused to be done in relation to this or any other 
Tender or proposed Tender for the Works any act or deed of the sort 
described above; and 

 Commit any act or omission that would be contrary to the Maintenance and 
Promotion of Competition Act 96 of 1979 and notices and regulations 
published in terms of that Act, or contrary to the Harmful Business 
Practices Act 71 of 1988. 

21.  In the aforementioned context the word “person” includes any person or 
anybody or     association, corporate or otherwise; and any “agreement or 
arrangement” includes any transaction, formal or informal, and whether legally 
binding or not. 

22.  The Contractor shall use suitably qualified and experienced rigging personnel 
for lifting and handling all items for this supply, delivery, installation and 
commissioning work.  

23.  The plant and rigging equipment used for the handling of this equipment shall 
be such that no components shall be damaged in the entire process. In the 
event any components get damaged, the contractor shall timeously replace it. 

PS1.10 Guarantee 
1.  Contractor shall provide twelve-month guarantee for all equipment supplied in 

terms of the contract. 

2. The guarantee period shall commence upon handover of the project. 

3.  The 5 % retention money shall NOT be claimed by the Contractor until the      
exhausting of the guarantee period of twelve months from the date of 
handover equipment. 

PS1.11 Reference documents and standards 
1.  All design, procedures, materials and equipment shall be in accordance with 
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the current editions of the relevant South African National Standards Codes. 

2. The Contractor shall pay special attention to and abide by Umgeni Water’s 
rules for Contractors on site. 

3. The Contractor shall also pay special attention to O & M Manuals which shall 
be according to the Umgeni water O&M manuals specifications. 

 
PS1.12  Commissioning and hand over 
 

1. Quality System 

The Contractor shall maintain an effective quality management system in accordance with the 
requirements so as to ensure and demonstrate that goods and services conform to the 
specified requirements. 

a. Delivery 

i. The delivery process will be under the supervision of Project Leader.  

ii. The Contractor shall therefore inform the Project Leader of the date and time of the 
delivery of the equipment through e-mail.  

iii. All other related activities of this delivery work shall be covered in the contract. 
 

b. Equipment Performance Test and Acceptance Criteria 

In accordance to the Umgeni Water Mechanical Technical Specifications, the following shall 
be noted and complied with: 

i. Equipment hand over procedures as stipulated by the suppliers of equipment shall 
at all times be strictly adhered to; 

ii. The handover of specialised equipment shall be undertaken by the supplier or an 
approved specialist;  

iii. All components or parts of the equipment shall be thoroughly checked for normal 
operation before equipment shall be allowed to run for hand over trial purposes;  

iv. Following the running of the equipment to test it, the equipment shall be allowed to 
run for a period not less than seven working days prior to hand over to Umgeni Water 
Project Team;  

v. The responsible hand over Contractor’s Personnel shall be present to supervise the 
operation of the equipment during the entire hand over test trial;  

vi. Where the Umgeni Water personnel are to witness any tests, the Contractor shall 
ensure that the Project Leader receives one week’s prior notice in writing via e-mail 
before such tests commence;  

vii. Tests to demonstrate the operation of all apparatus shall be arranged with the Project 
Leader who will avail the following personnel from Umgeni Water: Maintenance 
Engineers, Plant Superintended, Maintenance Foremen, and Maintenance 
Personnel; 

viii. The Contractor shall submit detailed test procedures for approval to the Umgeni 
Water Maintenance Engineer prior to testing;  

ix. The Contractor shall carry out site performance tests on the blower equipment after 
installation to demonstrate the equipment being in compliance with the requirements 
of the Specification; 

x. Following completion as whole, equipment shall be subjected to performance 
acceptance tests by the Contractor & Project Leader with the readings being 
continuously recorded and documented as portfolio of evidence for at least a 
minimum seven days. The tests shall include, but not limited to, the following: 
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 All the appropriate performance test(s); 
 Confirmation of the outlet flow rate;; 
 Power absorbed by the electrical motor unit(s); 

xi. The Contractor must allow for reasonable assistance to the Umgeni Water 
Maintenance Engineers during the following inspections:- 
 First Physical and Acceptance Inspection: The completeness and 

correctness of the equipment will be checked, all workmanship and materials 
will be checked for compliance with the specification. 

 Final Physical and Acceptance Inspection: The remedial work pointed out in 
(a) above will be checked. Any new items noticed will also be pointed out to 
the Contractor. 

 First Performance Acceptance Inspection:   
 Final Performance Acceptance Inspection: The remedial work pointed out in 

(c) above will be checked. Any new items noticed will also be pointed out to 
the Contractor. 

 Handover Inspection: The outstanding items in (a) and (c) will again be 
inspected. The Contractor will be given time for remedial work and re-
inspection. 

 
xii. Handover will be accepted after the final performance acceptance inspection 

process is completed and, if both parties are satisfied that everything is according to 
the specification. 

xiii. Immediately after the handover of the equipment, the Umgeni Water Project leader 
will issue the Certificate of Practical Completion to the Contractor;  

xiv. The guarantee period will come into effect after the Final Performance Acceptance 
Inspection is completed, on the condition that the Contractor does not have 
outstanding remedial work.  

xv. The guarantee period will start immediately after the completion of any outstanding 
remedial work.  

xvi. Certificates confirming inspections and listing faults will be issued by the Project 
Leader for every inspection held.  

xvii. The Contractor must ensure that the equipment is correct, complete and to 
specification before calling for a Final Performance Acceptance Inspection. 

xviii. All additional costs relating to abortive Final Performance Acceptance Inspection, 
where the Project Leader is called to site, but finds the Contractor ill prepared for it, 
shall be borne by Contractor. 

xix. The Contractor shall provide a competent person to accompany the Project Leader 
or his Representative during inspections.  

xx. This representative shall know the equipment, shall be in a position to accept and 
carry out instructions and shall take notes during the inspections, so that the 
inspection work can continue smoothly. 

xxi. The Contractor must replace any portion of the equipment that does not meet with 
the requirements of this specification as may be imposed thereon by test or 
inspection and, such replacements shall be done at his own costs.  

xxii. The Contractor must keep an inspection register of all tests to be witnessed and all 
inspections to be held by the Project Leader.  

xxiii. The times and dates for tests and inspections must be agreed to by all parties after 
the receipt by the Project Leader of the Contractor’s written application for such tests 
to be witnessed or inspections to be held. 

xxiv. The Contractor shall carry out all reasonable tests requested by the Project Leader 
to demonstrate that the equipment or parts thereof comply with the specification 
document. 
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xxv. The Project Leader can request that any part of the equipment or the part thereof be 
re-tested, as part of the acceptance inspections if reasonable doubt exists about the 
performance of the equipment or part thereof during the test.  
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PS 3 DESCRIPTION OF SITE AND ACCESS 
No persons other than the employees of the Contractor and his Subcontractors shall be allowed 
on the site except with the consent of the Project Leader. Facilities to inspect the works shall at 
all times be afforded by the Contractor to the Project Leader and his representatives, Umgeni 
Water’s representatives, authorities and officials. 

 
PS 4     NATURE OF GROUND AND SUBSOIL CONDITIONS-NOT APPLICABLE 
 
PS 5     DRAWINGS-NOT APPLICABLE 
 
PS 6 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 

The following parts of SANS 1921 Construction and management requirements for works 
contracts and associated specification data are applicable: 
SANS 1921-1 General engineering and construction works 

 
The associated specification data are as follows: 

 
Clause Specification data associated with SANS 1921- 1 
 Essential Data 
4.1.7 The requirements for drawings, information and calculations for which the 

Contractor is to be responsible is detailed in the project specifications. 

4.2.1 The responsibility strategy assigned to the Contractor for the works is A. 

4.3 The planning, programme and method statements are to comply with the 
following: 

1) The programme shall be prepared in bar (Gantt) chart form, preferably 
using a project management software tool such as Microsoft Project and 
shall be issued to the Employer’s Agent in both hard copy and electronic 
format.  The programme shall be structured to cover all items of work 
conceivable including all work to be done by Sub-Contractors and shall 
clearly indicate the critical path 

2) The programme must clearly show the intermediate milestone dates to 
be achieved taking the indicative construction sequences into account. 

3) In addition to any other constraints the construction sequence and timing 
shall take into account                

4) Regular meetings must be held with the Employer’s Agent. 
5) Method statements shall be prepared in accordance with the 

requirements of the project specifications. 

4.3.3 The period of notice shall be a minimum of one working day 

 Variations 

All 
relevant 

In all clauses where it appears, replace the word “Employer” with “Employer’s 
Agent” 

4.1.10 Where reference is made to “SANS 2001”, substitute with “SABS 1200” 

 Additional Clauses 

4.6 (e) Managing and disposing of water will include for by-pass arrangements, of 
temporary earthworks, cofferdams, pumping equipment, well-pointing, de-
watering equipment etc. for dealing with all possible flows whether or not the 
existing flow path is being interfered with during installation of pipework. 

4.7.4 No blasting will be permitted within 10m of any structure, pipeline or service 
unless the Contractor can satisfy the Employer’s Agent that his proposed 
blasting methods and controls are such that no damage will be caused to the 
adjoining structure, pipeline or service.  The Contractor will be required to 
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Clause Specification data associated with SANS 1921- 1 
provide equipment for and take vibro-recordings at no additional cost to the 
Employer. 

4.8.1 The Contractor shall be responsible for protection from damage to any 
structures or services that might be affected by the excavations or works.  
The Contractor shall, before submitting his tender, carefully study the tender 
drawings and inspect on site the routes of the proposed pipelines and 
structures to be constructed in close proximity to existing structures and 
services and make due allowance in his rates for protection of structures and 
services by use of special construction methods such as close shoring, sheet 
piling. 

 
 
PS 7 CONSTRUCTION PROGRAMME (Read with SANS 1921-1:2004 Clause 4.3) 
 
PS 7.1 Preliminary Programme 
 

The preliminary programme submitted as part of the Tender Returnable Documents shall 
be in the form of a simplified bar chart with sufficient details to show clearly how the works 
will be performed within the time for completion as stated in the Contract Data.  
 
Tenderers may submit tenders for an alternative Time for Completion in addition to a tender 
based on the specified Time for Completion.  Each such alternative tender shall include a 
preliminary programme similar to the programme above for the execution of the works, and 
shall motivate his proposal clearly by stating all the financial implications of the alternative 
completion time. 
 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 
well as in his programme for all possible delays due to normal adverse weather conditions 
and special non-working days as specified in the Special Conditions of Contract, in the 
Project Specifications and in the Contract Data. 
 

PS 7.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 
 

It is essential that the construction programme, which shall conform in all respects to Clause 
5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract 
Data.  The preliminary programme to be submitted with the tender shall be used as basis 
for this programme.  The Contractor's attention is also drawn to Clause 5.7.3 of the General 
Conditions of Contract 2015. 
 
The Contractor shall indicate on the programme all critical path activities.  In this regard, the 
Contractor’s attention is drawn to Clause 5.12 of the General Conditions of Contract, where 
consideration will only be given to claims for extension of time associated with critical path 
activities. 

 
 The Contractor’s attention is drawn to PS 6 Clause 4.3 
 
PS 8 SITE FACILITIES AVAILABLE 
 
PS 8.1 Contractor's Site Establishment   (Read with SANS 1921 - 1 : 2004 Clause 4.14) 

 
The Contractor is responsible to provide a suitable site for his camp and to provide 
accommodation for his personnel and labourers. 
 

PS 8.2 Accommodation of Employees 
 

PS 8.3 Power Water and other Services 
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 The contractor shall make provision for power, water and other services  
 
PS 9 SITE FACILITIES REQUIRED 

 
PS 9.1 Employer’s Agent’s Office-Not Applicable 
 

Refer to the amendments to the Standardized Specifications PSAB 3.2 to PSAB 5.5 
 
PS 9.2 Rented Accommodation-Not Applicable 

 
PS 10 OCCUPATIONAL HEALTH AND SAFETY  (Read with SANS 1921 - 1: 2004 Clause 4.18 

and the Particular Specification for Construction Health and Safety) 
 
PS 10.1 General Statement 
 

It is a requirement of this Contract that the Contractor shall provide a safe and healthy 
working environment and to direct all his activities in such a manner that his employees and 
any other persons, who may be directly affected by his activities, are not exposed to hazards 
to their health and safety.  To this end, the Contractor shall assume full responsibility to 
conform to all the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 
1993) (OHASA), and the Construction Regulations 2014 issued under Section 43 of the 
OHASA by the Minister of Labour.  
 
For the purpose of this Contract, the Contractor is required to confirm his status as 
mandatary of the Employer for the execution of the Contract by entering into an agreement 
with the Employer in terms of the OHASA by executing the Agreement under C1.5 included 
in Section C1: Agreements and Contract Data.  

 
PS 10.2 Health and Safety Specifications and Plans to be submitted at Tender Stage 
 

(a) Employer's Health and Safety Specification  
The Employer's Health and Safety Specification will be included in the tender 
documents as part of the Project Specifications.  

 
(b) Contractor's Health and Safety Plan  

The Occupational Health and Safety Plan should be submitted at tender stage so as 
enable the Employer to determine whether the Contractor is capable of fulfilling the 
requirements of Construction Regulation 5(1)(h).  
 
The successful Tenderer shall, on receipt of notification that he has been awarded the 
contract, submit without delay his own documented Health and Safety Plan for the 
execution of the work under the Contract.  His Health and Safety Plan must at least 
cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in 

terms of Construction Regulations 7 to 30 inclusive; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of Sub-Contractors, 

employees and visitors to the site, including safety training in hazards and risk areas; 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of 

records and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works; 
(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively 

in accordance with the Construction Regulations 2014; and 
(viii) all other information and documentation that is required by the Employer, the 

Employer’s Agent, or the agent who acts as a representative for the Employer, in 
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order to enable the Employer to apply for a construction work permit in terms of 
Construction Regulation 3(1) (if required by law). 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or his 
agent appointed as contemplated under the relevant provisions of the Construction 
Regulations 2014, and the Contractor’s Health and Safety Plan may be required to be 
amended if necessary, before commencement of construction work.  The Contractor will not 
be allowed to commence work, or his work will be suspended if he had already commenced 
work, before he has obtained the Employer's written approval of his Health and Safety Plan, 
and before the requirements of Construction Regulation 3, or Construction Regulation 4, as 
applicable, have been complied with. 
 
Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, or any failure on the part of the 
Contractor to submit the required information or documentation in support of the application 
for a construction work permit (in terms of Construction Regulation 3), or failure to give 
notification of construction work (in terms of Construction Regulation 4), as applicable, shall 
not be used as a reason to claim for extension of time or standing time and related costs. 
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PS 10.3 Cost of Compliance with the OHASA and Construction Regulations 2014 
 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 
1993) (OHASA), the Construction Regulations 2014, and the Employer's Health and Safety 
Specification as applicable to this Contract. 
 
Should the Contractor fail to comply with any of the provisions of the OHASA, Construction 
Regulations 2014, or Employer's Health and Safety Specification, he shall be liable for 
penalties as provided for in any of the aforementioned documents. 
 
Items that may qualify for remuneration will be specified in the Health and Safety 
Specifications, or in the Project Specifications. 

 
PS 11 ENVIRONMENTAL MANAGEMENT 

 
A provisional sum has been included in the Bill of Quantities for the environmental 
rehabilitation to be carried out by a ‘selected sub-contractor.    
 
Refer to SANS 1921-1:2004 Clause 4.19 and PS 6 Clause 4.19.3 and to PS11 above 

 
PS 12 SELECTED SUB-CONTRACTORS 

 
Selected Sub-Contractors (refer to GCC 2015 Clause 4.4) shall be chosen and appointed 
as follows:  
 
The Employer will prepare a detailed scope of work and/or specification for work to be done 
or goods to be supplied by a Selected Sub-Contractor. 
 
The Employer and the Contractor will compile a list of firms or persons acceptable to both 
and who will be invited by the Contractor to submit tenders for the requisite work to be carried 
out or goods to be supplied by Selected Sub-Contractors.  When the tenders are received 
they will be evaluated and the Employer will then indicate which tender he requires the 
Contractor to accept and he will advise the Contractor accordingly.  The Contractor shall 
then accept that Tenderer and appoint him/her as a Selected Sub-Contractor. 
 
The Contractor shall incorporate in the sub-contract, provisions that: 

 
In respect of the work carried out or the goods that are the subject of the sub-contract, the 
Selected Sub-Contractor undertakes to the Contractor mutatis mutandis the obligations and 
liabilities as are imposed upon the Contractor to the Employer in terms of the Contract, and 
holds the Contractor harmless from and indemnifies him against the same and in respect of 
all claims, demands, lawsuits, damages, costs, charges and expenses whatsoever arising 
out of or in connection therewith, or arising out of or in connection with any failure to perform 
such obligations or to fulfil such liabilities, and 
 
The Selected Sub-Contractor shall also hold the Contractor harmless from and indemnify 
him against: 

 
 Shortcomings in the sub-contract work if and where the work was designed by the 

Selected Sub-Contractor; 
 Defects in the goods if and where the goods were manufactured and / or supplied by 

the Selected Sub-Contractor; 
 Any negligence by the Selected Sub-Contractor, his / her Agents, workmen and 

servants; 
 Any misuse by the Selected Sub-Contractor of any Constructional Plant, Temporary 

Works or materials provided by the Contractor for the purposes of the Contract; and 
 Any claims as aforesaid. 
            
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C4.1 LOCALITY PLAN 
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C4.2 DESCRIPTION OF AND ACCESS TO THE SITE 
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C4.3 ATMOSPHERIC / CLIMATIC 
 

In terms of GCC 2015, Clause 5.12.2.2, extension of time will be considered for abnormal 
climatic conditions in accordance with the following: 
 
The number of days per month on which work is expected not to be possible as a result of 
normal rainfall, and for which the Contractor shall make provision in his tendered rates, prices 
and programme, are listed in the table below.  Only the number of days lost as a result of 
abnormal rainfall, exceeding the number of days listed in table, will qualify for consideration of 
extension of time. 

 
TABLE: EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO NORMAL 
RAINFALL 

MONTH 
Expected number of 
working days lost as 

result of normal rainfall 

Average monthly Rainfall 
(mm) 

 
JANUARY 
FEBRUARY 
MARCH 
APRIL 
MAY  
JUNE 
JULY 
AUGUST 
SEPTEMBER 
OCTOBER 
NOVEMBER 
DECEMBER 

 
*3 
3 
2 
2 
1 
0 
0 
1 
3 
4 
5 

*2 

 
146 

   100 
  72 
 56 
 30 
  17 
  10 
  25 
 73 

 108 
142 
142 

 
TOTAL  

 
 26 days 

 
 921 

 
(The average monthly rainfall figures quoted are for the period 2000 to 2009 from the 
Umzinto Waterworks rainfall station No U8E900P01 monitored by Umgeni Water on daily 
basis; they are included for information only, and shall not be taken into consideration for 
calculation of extension of time.  The numnber of days lost are based on the number of days 
in each month that rainfall exceeded 10mm. * The number of working days lost for December 
and January allows for the builders' holidays from 16 December to 9 January) 

 
During the execution of the Works, the Employer’s Agent's Representative will certify a day 
lost due to abnormal climatic conditions only: 
 
 if no work was possible on the relevant working day on any item which is on the critical 

path according to the latest approved construction programme; or 
 if less than 30% of the work force and plant on site could work during that specific 

working day. 
 
Extension of time as a result of abnormal climatic conditions shall be calculated monthly 
being equal to the number of working days certified by the Employer’s Agent's 
Representative as lost due to rainfall to abnormal climatic conditions, less the number of 
days allowed for as stated in the table above, which could result in a negative figure for 
certain months.  The total extension of time as a result of abnormal climatic conditions for 
which the Contractor may apply, shall be the cumulative algebraic sum of the monthly 
extensions.  Should the sum thus obtained be negative, the extension of time shall be taken 
as nil. 
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C4.4 NATURE OF THE GROUND AND SUBSOIL CONDITIONS-NOT APPLICABLE 
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C4.5 ENVIRONMENTAL-NOT APPLICABLE. 
 

FOR IN
FORMATIO

N U
SE O

NLY



BRIDGE PUMP STATION  UMGENI WATER 
SUPPLY, INSTALL AND COMMISSION OF TWO SUBMERSIBLE PUMPS CONTRACT NO. 2021/065 
  C5: ANNEXURES 
 C5.1 
 
 

BSC  471    Item   7.4      SCM 051 Ver 17 

PART C5:  ANNEXURES  
 
ANNEXURE to C1 Umgeni Water Insurance Summary and Claims Procedure    
ANNEXURE to C3.2 Umgeni Water O & M Manual Standard 
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