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CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

The tenderer must complete the following returnable schedules:
Notes to tenderer:
1. Returnable schedules have been based on the CIDB Standard for Uniformity in Construction Procurement and incorporate National Treasury requirements within them. Returnable schedules are separated into the following categories:
1. Forms, certificates and schedules for completion by the tenderer for use in the quantitative and qualitative evaluation of the tender (Forms A to E)
A list of all returnable documents for completion by the tenderer (Form F1)
2. Failure to submit fully completed relevant returnable documents may render such a tender offer non-responsive.
3. Tenderers shall note that their signature appended to each returnable form represents a declaration that they vouch for the accuracy and correctness of the information provided.
4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in the returnable documents is accepted in good faith and as justification for entering into a contract with a tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as wilful misrepresentation by that tenderer to induce the contract. In such event:
1. The Employer shall inform the tenderer and give the tenderer an opportunity to make representations within 14 days as to why the tender submitted should not be disqualified and as to why the tenderer should not be restricted by the National Treasury from conducting any business with any organ of state for a period not exceeding ten (10) years;
If the Employer has already entered into a contract with the tenderer, the Employer has the discretionary right under FIDIC Particular Condition 15.2(g) to terminate the contract.
5. These forms must be completed in non-erasable ink and any alterations made prior to tender closure countersigned by an authorised signatory.


[bookmark: _Toc142127656][bookmark: _Toc142128022]PART T2.1:	LIST OF RETURNABLE DOCUMENTS

CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

1. This form has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable forms and schedules and subsequent placement in the correct envelope.

2. The electronic format for the submissions of the relevant forms is indicated in the schedule below.

	FORM NO/ SBD NO
	ELECTRONIC
FORMAT
	FORM DESCRIPTION
	INITIAL IF COM-PLETED
	ENVELOPE

	A1
	PDF
	CERTIFICATE OF CONFIRMATION THAT THE TENDERER READ THE PRESENTATION/VIEWED THE VIDEO
	*1
	TECHNICAL PROPOSAL 
(1ST ENVELOPE)

	A1.1
	PDF
	CERTIFICATE OF INTENTION TO SUBMIT A TENDER
	*1
	

	A2.1
	PDF
	CERTIFICATE OF AUTHORITY FOR SIGNATORY
	*1
	

	A2.2
	PDF
	DECLARATION OF TENDERER’S CURRENT STATUS OF ANY DEBT OUTSTANDING TO SANRAL
	*1 & *2
	

	A2.3
	PDF
	CERTIFICATE OF SINGLE TENDER SUBMISSION
	*1 & *2
	

	A2.4
	PDF
	CERTIFICATE OF FRONTING PRACTICES
	*1 & *2 
	

	A2.5
	PDF
	DECLARATION OF DOMESTIC PROMINENT INFLUENTIAL PERSONS, FOREIGN PROMINENT PUBLIC OFFICIALS AND FOREIGN INFLUENTIAL NATIONALS (DPIPS, FPPOS & FINS)
	*1 & *2
	

	A2.6
	PDF
	CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION
	*1 & *2
	

	A3.1/SBD4
	PDF
	BIDDER’S DISCLOSURE
	*1 & *2
	

	A3.2/SBD9
	PDF
	CERTIFICATE OF INDEPENDENT TENDER (REPEALED)
	*1 & *2
	

	A3.3/SBD8
	PDF
	DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (REPEALED)
	*1 & *2
	

	A3.4
	PDF
	REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE
	*1 & *2
	

	A3.5
	PDF
	DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS (SBD 6.2)
	*1 & *2
	

	A3.6
	MS EXCEL
	LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE (ANNEXURE C)
	*1 & *2
	

	A4
	PDF
	SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDER
	*1 & *2
	

	A5
	PDF
	SCHEDULE OF ADDENDA TO TENDER DOCUMENTS
	*1
	

	A6/SBD2
	PDF
	CERTIFICATES OF TAX COMPLIANCE
	*1
	

	A7
	PDF
	CERTIFICATE OF INSURANCE COVER
	*1
	

	A8
	PDF
	TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER AND BANK DETAILS
	*1
	

	A9.1
	PDF
	SCHEDULE OF TENDERER’S LITIGATION HISTORY
	*1
	

	A9.2
	PDF
	ENVIRONMENTAL, SOCIAL, HEALTH, AND SAFETY PERFORMANCE DECLARATION
	*1
	

	A10
	PDF
	SCHEDULE OF CURRENT COMMITMENTS
	*1
	

	A11
	PDF
	CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (ACT NO. 130 OF 1993)
	*1
	

	A12
	PDF
	JOINT VENTURE AGREEMENT
	*1
	

	A13/SBD1
	PDF
	INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING
	*1 & *2
	

	A14
	PDF
	BLACK OWNERSHIP DECLARATION
	*1 & *2
	

	A15
	PDF
	SUB-CONTRACTING DECLARATION
	*1 & *2
	

	C1.1
	PDF
	TENDERER’S B-BBEE VERIFICATION CERTIFICATION
	*1 & *2
	

	C1.2/SBD6.1
	PDF
	PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 (INCORPORATING SBD6.1)
	*1 & *2
	

	D1 
	PDF
	SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT
	*1
	TECHNICAL PROPOSAL 
(1ST ENVELOPE)

	D2
	PDF
	TENDERER’S METHOD STATEMENT
	*1
	

	D3 
	PDF
	TENDERER’S ORGANISATION AND STAFFING
	*1
	

	D4.1
	PDF
	PERSONNEL RESOURCE DETAIL (CONTRACTOR’S REPRESENTATIVE) – KEY RESOURCE / KEY PDI
	*1
	

	D4.2
	PDF
	PERSONNEL RESOURCE DETAIL (OPERATIONS MANAGER) – KEY RESOURCE / KEY PDI
	*1 & *2
	

	D4.3
	PDF
	PERSONNEL RESOURCE DETAIL (MAINTENANCE MANAGER)– KEY RESOURCE / KEY PDI
	1 & *2
	

	D4.4.1
	PDF
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 1) – KEY PDI 
	1 & *2
	

	D4.4.2
	PDF
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 2) – KEY PDI
	1 & *2
	

	D4.4.3
	PDF
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 3) – KEY PDI
	1 & *2
	

	D4.4.4
	PDF
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 4) – KEY PDI
	1 & *2
	

	D4.4.5
	PDF
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 5) – KEY PDI
	1 & *2
	

	D4.5
	PDF
	PERSONNEL RESOURCE DETAIL (OHS MANAGER/OFFICER)
	1 & *2
	

	D5.1
	PDF
	TENDERER’S EXPERIENCE BASED ON COMPLETED PROJECTS
	1 & *2
	

	D5.2
	PDF
	TENDERER’S EXPERIENCE BASED ON PROJECTS IN PROGRESS
	1 & *2
	

	D6
	PDF
	AFFIDAVIT FOR PAST PERFORMANCE REPORTS ON COMPLETED PROJECTS
	1 & *2
	

	D7.1
	PDF
	TENDERER’S INDICATIVE PROGRAM
	1 & *2
	

	D7.2
	PDF
	PROPOSED ESTABLISHMENT PROGRAMME
	1 & *2
	

	D9
	PDF
	NOMINATION OF COMPANY, MEMBER, SUBCONTRACTOR, ETC. FOR EACH DISCIPLINE
	1 & *2
	

	D10
	PDF
	TECHNICAL INFORMATION
	1 & *2
	

	D11
	PDF
	TOLL PLAZA UPGRADING SCHEDULES
	1 & *2
	

	D12
	PDF
	ADDITIONAL INFORMATION
	1 & *2
	

	D13
	PDF
	DISTRIBUTION OF RISK BETWEEN THE NSC AND THE MAIN CONTRACTOR AND ANY OTHER SUB-CONTRACTORS
	1 & *2
	

	D14
	PDF
	TECHNICAL PROPOSAL
	1 & *2
	

	D15
	PDF
	CORPORATE SOCIAL INVESTMENT
	1 & *2
	

	E1
	PDF
	ELECTRICAL SCHEDULE OF MATERIALS
	1 & *2
	

	F1
	PDF
	SCHEDULE OF TENDER COMPLIANCE
	1 & *2
	

	
	

	C1.1.1/SBD7
	PDF
	FORM OF OFFER
	*2
	FINANCIAL PROPOSAL
(2ND ENVELOPE)

	C1.5
	PDF
	CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER
	*2
	

	C2.2/SBD3
	MS EXCEL
	PRICING SCHEDULE
	*1 & *
	

	A3.5/SBD6.2
	PDF
	DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS
	*1 & *2
	

	A3.6
	MS EXCEL
	LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE
	
	

	B1
	PDF
	CURRENCY EXCHANGE RATE FLUCTUATIONS
	*1 & *2
	

	B2
	PDF
	CONTRACTOR’S ESTABLISHMENT ON SITE
	*1 & *2
	

	D8
	PDF
	SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE
	1 & *2
	



NOTES: 
*1- SCHEDULES/DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
*2- SCHEDULES/DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
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[bookmark: _Toc143182288][bookmark: _Hlk44599484]FORM A1:	CERTIFICATE CONFIRMING THAT THE TENDERER READ THE PRESENTATION BRIEFING
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 




This is to certify that I,	

	

representative of (tenderer)	

of (address)	

	

	

telephone number 	

fax number 	

e-mail	

read the clarification presentation presented by the Employer online.





TENDE’ER'S REPRESENTATIVE (Signature)	


[bookmark: _Toc142496381]FORM A1.1:	CERTIFICATE OF INTENTION TO SUBMIT A TENDER 
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to Tenderer:
1. The duly completed certificate of intention to submit a tender must be submitted by whoever intends to tender for this particular tender by 08 March 2024. Failure to submit the certificate of intention to tender within the required period may render the tenderer non-responsive and SANRAL does not accept responsibility for any communication not received by the tenderer timeously.
1. Failure to submit this certificate would result in the tenderer not receiving addenda or additional issued information and may result in the tenderer being non-responsive if “any material amendment/s” contained in the addenda or additional information is not included in the tender offer/submission.
1. Late notification of intention to tender by a prospective tenderer will not necessarily result in the tender closing date being extended.   
1. Should you intend to submit a tender for this particular tender please sign the certificate, scan and email the completed document to the email address indicated in T1.1 of this tender document.
1. The Employer shall send all correspondence, including Addenda, only to the Tenderer’s email address as provided herein; in addition, the Employer shall upload all correspondences on SANRAL website and National Treasury eTender Portal.

This is to certify that I,		

	


representative of (insert name of tenderer)   	

of (address)	

	

	

telephone number 	

fax number 		

e-mail		

intends to submit a tender in response to the tender notice and invitation for tender this contract.










TENDE’ER'S REPRESENTATIVE			Date   …………………..
(Signature)

[bookmark: _Toc13828975][bookmark: _Toc13829688][bookmark: _Toc23512801][bookmark: _Toc142127659][bookmark: _Toc142128025]

[bookmark: _Toc143182290]FORM A2.1:	CERTIFICATE OF AUTHORITY FOR SIGNATORY
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Notes to tenderer:
1. [bookmark: _Hlk44599590]The signatory for the tenderer shall confirm his/her authority thereto by attaching on the tendering company’s letterhead a duly signed and dated copy of the relevant resolution of the board of directors/partners.  Scan a copy of the resolution on Flash drive. .

1. In the event that the tenderer is a joint venture, a certificate is required from each member of the joint venture clearly setting out:
1. Authority for signatory,
Undertaking to formally enter into a joint venture contract should an award be made to the joint venture,
Name of designated lead member of the intended joint venture, as required by tender condition C2.13.4.Proforma


1. The resolution below is given as an example of an acceptable format for authorisation, but submission of this page with the example completed shall not be accepted as authorisation of the tenderer’s signatory.
By resolution of the board of directors passed at a meeting held on 	
Mr/Ms. 	,
whose signature appears below, has been duly authorized to sign all documents in connection with the tender for 

CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

and any contract which may arise therefrom on behalf of enter name of tenderer in block capitals 
	
SIGNED ON BEHALF OF THE COMPANY:	
IN HIS/HER CAPACITY AS:	
DATE: 	
SIGNATURE OF SIGNATORY: 	
WITNESS 1:
SIGNATURE:	 NAME (IN CAPITALS)	
WITNESS 2:
SIGNATURE:	 NAME (IN CAPITALS): 	
[bookmark: _Toc13828976][bookmark: _Toc13829689][bookmark: _Toc23512802][bookmark: _Toc142127660][bookmark: _Toc142128026]

[bookmark: _Toc143182291]FORM A2.2:	DECLARATION OF TENDERER’S CURRENT STATUS OF ANY DEBT OUTSTANDING TO SANRAL
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. The signatory for the tenderer shall complete and sign this form declaring the current status of any debt outstanding to SANRAL.
In the event that the tenderer is a Joint Venture, a declaration is required from each member of the Joint Venture.
I, the undersigned ………………………………….…………………………………………...…………. declare that:
1. the tenderer or any of its Directors/Members do not have any debt outstanding to SANRAL, other than what is listed below:
		
		
		
		
the tenderer and/or any of its Directors/Members freely, voluntarily and without undue duress unconditionally authorizes the SANRAL to set off any debts agreed to which is due and payable by the tenderer or any of its Directors/Members in terms of this declaration against any moneys due to the tenderer or any of its Directors/Members; and
to the best of my knowledge the above information is true and accurate.
SIGNATURE: 	
Signed and sworn before me at ……………………………….… on the ……… day of 	20	
The deponent having:
1. acknowledged that he/she knows and understands the contents hereof;
confirmed that he/she has no objection to the taking of the prescribed oath;
confirmed that he/she considered the prescribed oath as binding upon his/her conscience; and
confirmed that the Regulations contained in the Government Gazette Notice R1258 of July 1972 and R1648 of August 1977 have been complied with.
	
[bookmark: _Toc13828977][bookmark: _Toc13829690][bookmark: _Toc23512803][bookmark: _Toc194287352][bookmark: _Toc243301187][bookmark: _Toc405458632][bookmark: _Toc405975631][bookmark: _Toc407009941][bookmark: _Toc407011425]COMMISSIONER OF OATHS

[bookmark: _Toc142127661][bookmark: _Toc142128027][bookmark: _Toc143182292]FORM A2.3:	CERTIFICATE OF SINGLE TENDER SUBMISSION 
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. This certificate serves as a declaration by the tenderer that a single tender was submitted.
In the case of a Joint Venture (JV) or a Targeted Enterprise, a separate certificate is to be completed and submitted by each JV member or Targeted Enterprise.

DECLARATION

I, the undersigned, …………………………...……………………………………………………. in submitting the accompanying tender on behalf of the tenderer do hereby make the following statements that I certify to be true and complete in every respect:

1. I have read and understand the notes to, and the contents of, this certificate.
I understand that the accompanying tender and any other tender shall be disqualified in the event that    I, including a Joint Venture partner or a Targeted Enterprise, participate in more than 1 (one) tender.








SIGNATURE:	

DATE:	

NAME:	

POSITION:	



[bookmark: _Toc13828978][bookmark: _Toc13829691][bookmark: _Toc23512804][bookmark: _Toc142127662][bookmark: _Toc142128028][bookmark: _Toc143182293]FORM A2.4:	CERTIFICATE OF FRONTING PRACTICES
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Fronting Practices

Window-dressing: This includes cases in which black people are appointed or introduced to an enterprise on the basis of tokenism and may be:
1. Discouraged or inhibited from substantially participating in the core activities of an enterprise; and
Discouraged or inhibited from substantially participating in the stated areas and/or levels of their participation;
Benefit Diversion: This includes initiatives implemented where the economic benefits received as a result of the B-BBEE Status of an enterprise do not flow to black people in the ratio as specified in the relevant legal documentation.

Opportunistic Intermediaries: This includes enterprises that have concluded agreements with other enterprises with a view to leveraging the opportunistic intermediary's favourable B-BBEE status in circumstances where the agreement involves:
1. Significant limitations or restrictions upon the identity of the opportunistic intermediary's suppliers, service providers, clients or customers;
The maintenance of their business operations in a context reasonably considered improbable having regard to resources; and
Terms and conditions that are not negotiated at arms-length on a fair and reasonable basis.

Responsibility to Report Fronting

In order to effectively deal with the scourge of Fronting, verification agencies, and/or procurement officers and relevant decision makers are encouraged to obtain a signed declaration from the clients or entities that they verify or provide business opportunities to, which states that the client or entity understands and accepts that the verification agency, procurement officer or relevant decision maker may report fronting practices to the Department of Trade and Industry. Intentional misrepresentation by measured entities may constitute fraudulent practices, public officials and verification agencies are to report such cases to the Department of Trade and Industry.

SANRAL or its appointed agent has every right to embark on an investigation of fronting with regards to any potential service provider. In this regard, SANRAL is entitled to request any further information, interview and any documentation from the respective potential service provider prior to any award. (This statement is for internal use)

Fronting Indicators
	· The black people identified by an enterprise as its shareholders, executives or management are unaware or uncertain of their role within an enterprise;

	· The black people identified by an enterprise as its shareholders, executives or management have roles of responsibility that differ significantly from those of their non-black peers;

	· The black people who serve in executive or management positions in an enterprise are paid significantly lower than the market norm, unless all executives or management of an enterprise are paid at a similar level;

	· There is no significant indication of active participation by black people identified as top management at strategic decision making level;

	· An enterprise only conducts peripheral functions and does not perform the core functions reasonably expected of other, similar, enterprises;

	· An enterprise relies on a third-party to conduct most core functions normally conducted by enterprises similar to it;

	· An enterprise cannot operate independently without a third-party, because of contractual obligations or the lack of technical or operational competence;

	· The enterprise displays evidence of circumvention or attempted circumvention;

	· An enterprise buys goods or services at a significantly different rate than the market from a related person or shareholder;

	· An enterprise obtains loans, not linked to the good faith share purchases or enterprise development initiatives, from a related person at an excessive rate; and

	· An enterprise shares all premises and infrastructure with a related person, or with a shareholder with no B-BBEE status or a third-party operating in the same industry where the cost of such premises and infrastructure is disproportionate to market-related costs.


DECLARATION
I, ………………………………………………………………………………………………… the undersigned, in submitting the accompanying tender on behalf of the tenderer do hereby make the following statements that I certify to be true and complete in every respect:
1. I have read and understand the contents of this certificate.
2. I accept that the Employer may report fronting practices to the Department of Trade and Industry and the BBBEE commissioner.
3. I accept that intentional misrepresentation by measured entities may constitute fraudulent practices that shall be reported to the Department of Trade and Industry and the BBBEE commissioner.








SIGNATURE: 	
DATE: 	
NAME: 	
POSITION: 	
[bookmark: _Toc13828979][bookmark: _Toc13829692][bookmark: _Toc23512805]

[bookmark: _Toc142127663][bookmark: _Toc142128029][bookmark: _Toc143182294]FORM A2.5:	DECLARATION OF DOMESTIC PROMINENT INFLUENTIAL PERSONS, FOREIGN PROMINENT PUBLIC OFFICIALS AND FOREIGN INFLUENTIAL NATIONALS (DPIPs, FPPOs & FINs)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. [bookmark: _Hlk522886370]In line with a policy on Domestic Prominent Influential Persons (DPIP’s), Foreign Prominent Public Officials (FPPO’s) & Foreign Influential Nationals (FIN’s), the purpose of this declaration form is to ensure maintenance and monitoring of the business relationships with prominent, influential stakeholders who have domestic and/or foreign influence as far as the procurement under the management of SANRAL is concerned. This is done to mitigate SANRAL’s perceived association, reputational, operational or legal risk, as it strives to foster and maintain fair and transparent business relations. (The policy is available on SANRAL website: www.nra.co.za) 
2. It is compulsory that all prospective and existing bidders conducting business with SANRAL, who potentially meet the definition of DPIPs, FPPOs or FINs, complete this form by supplying credible information as required and submit together with their bid document.
3. [bookmark: _Hlk522894027]Bidders are required at the tender stage to declare any DPIPs, FPPOs or FINs involved in their bids, as part of their submission. 
4. [bookmark: _Hlk522891859]Further, that bidders shall at the tender stage furnish SANRAL of all information relating to namely, shareholders names, ID numbers and share certificates of the individual and/or transaction concerned using, the form below, for verification purposes, including where applicable, confirmation as it relates to:
4.1. Knowledge of any offence within the meaning of Chapter 2 section 12 & 13 of Prevention and Combating of Corrupt Practices Act no 4 of 2006; and or
4.2. [bookmark: _Hlk522892010]Knowledge of any offence within the meaning of chapter 3 of Prevention of Organised Crime Act no. 121 of 1998 as it relates to any of the shareholders, Directors, Owners and/or individual link to the bidder.
5. Bidders undertake that should it be discovered that the information provided in the form below, is fraudulently or negligently misrepresented then Chapter 9 sec 214 & 216 of Companies Act no 17 of 2008 shall apply to shareholders, Directors, Owners and/or individual link to the bidder.
6. Should the bidder fail to declare or supply SANRAL with credible information in the prescribed form, the bid may be rendered invalid.
7. Should the SANRAL, in the process of conducting verification and investigation of information supplied by the bidder find out that the information poses a reputational risk, the bid shall be rendered invalid.
8. The following definitions shall apply:
8.1. “Board” means the Board of Directors or the Accounting Authority of SANRAL 
8.2. “Business relationship” means the connection formed between SANRAL and external stakeholders for commercial purposes.
8.3. “DD” means Due Diligence which is defined for this form as:
a. the verification of disclosures in the disclosure form, including if the disclosure is “none”; and
b. further investigation if any areas of risk are identified from publicly available information.
8.4. “Domestic Prominent Influential Person” means an individual who holds an influential position, including in an acting position for a period exceeding six months, or has held at any time in the preceding twelve months, in the Republic, as defined in the Financial Intelligence Centre Amendment Act (No.1 of 2017).
8.5. “DPIP” means a Domestic Prominent Influential Person.
8.6. “Family members and known close associates” means immediate family members and known close associates of a person in a foreign or domestic prominent position, as the case may be, as defined in the Financial Intelligence Amendment Act, No.1 of 2017).
8.7. “Foreign Influential National” means an individual who is not a South African citizen or does not have a permanent residence permit issued in terms of the Immigration Act (No.13 of 2002), who possesses personal power that induces another person to give consideration or to act on any basis other than the merits of the matter.
8.8.  “Foreign Prominent Public Official” means (as defined in the Financial Intelligence Centre Amendment Act (No.1 of 2017) an individual who holds, or has held at any time in the preceding twelve months, in any foreign country a prominent public function 
8.9. “FPPO” means a Foreign Prominent Public Official. 
8.10. “Improper influence” means personal power that induces another person to give consideration or to act on any basis other than the merits of the matter. 
8.11. “PIP” means Prominent Influential Person and includes DPIP, FPPO and FIN
8.12. “SANRAL” means the South African National Roads Agency SOC Limited, with registration number 1998/009584/30.
8.13. “Senior Management” means the Executive Committee or its individual members.
9. A separate declaration is required from each PIP. In the event that the tenderer is a Joint Venture, a separate declaration from each PIP from each of the Joint Venture members, is required.

Prominent Influential Persons (PIP’) Reporting Form.

	IDENTIFICATION PARTICULARS

	Primary
Particulars
	First Name
	Surname
	Middle Name
	ID/Passport Number

	
	
	
	
	

	Country
Details
	Country of Origin
	Citizenship
	Current Country of Residence

	
	
	
	

	CURRENT STATUS AND BACKGROUND

	Current
Occupation
	Occupational Title
	Status

	
	
	Active
	Non-active

	
	
	
	

	
	
	
	

	Is the potential/business partner (mark with an “X” whichever is applicable):

	a DPIP
	a FPPO
	a FIN
	Family member or Close Associate of a DPIP/FPPO/FIN?

	KNOWN BUSINESS INTERESTS

	No
	Name of Entity
	Role in Entity
	Status

	1
	
	
	Active
	Non-active

	2
	
	
	
	

	3
	
	
	
	

	4
	
	
	
	

	5
	
	
	
	

	6
	
	
	
	

	7
	
	
	
	

	8
	
	
	
	



	MEDIA REPORTS / OTHER SOURCES OF INFORMATION

	(Please reference all known negative or damaging media reports associated with the DPIP/FPPO/FIN)

	

	

	

	

	



Reporting Person/s:

	Full names:

	Designation:

	Department:

	Head of Department:

	Head of Department’s signature:
	Date:
	

	Reporting Person’s signature:
	Date:
	



I, the undersigned, ………………………………………………………………………………. declare that:
1. the information furnished on this declaration form is true and correct, and
1. I accept that any action may be taken against me should this declaration prove to be false.
SIGNATURE: 
NAME: 	
POSITION: 	
DATE: 	
NAME OF TENDERER: 	

[bookmark: _Toc23512806][bookmark: _Toc142127664][bookmark: _Toc142128030][bookmark: _Toc143182295]FORM A2.6:	CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. The tenderer shall complete the declaration below.
2. In the case of a Joint Venture (JV), each member of the JV shall comply with the above requirements.

DECLARATION


I, 	 (name)
the undersigned in my capacity as 	 (position)
on behalf of 	 (name of company),
herewith grant consent that SANRAL or any of their appointed Service Providers may conduct a due diligence investigation on 	 (name of company)
to evaluate our ability to perform the contract as stipulated in the Standard Conditions of Tender, Clause C.3.13(b).

In addition, any information in this regard requested by SANRAL or any of their appointed Service Providers, shall be submitted within the timelines of the request.















SIGNATURE: 	…………………………………………………………………

DATE: 	…………………………………………………………………

NAME: 	…………………………………………………………………

POSITION: 	…………………………………………………………………


[bookmark: _Toc142127665][bookmark: _Toc142128031][bookmark: _Toc13828980][bookmark: _Toc13829693][bookmark: _Toc23512807]

[bookmark: _Toc143182296]FORM A3.1:	BIDDER’S DISCLOSURE (SBD4)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:

1. Definitions:
0. “State” means:
1. any National or Provincial Department, National or Provincial Public Entity or Constitutional Institution within the meaning of the Public Finance Management Act, 1999 (Act No 1 of 1999);
1. any Municipality of Municipal Entity;
1. Provincial Legislature;
1. National Assembly or the National Council of Provinces;  or
1. Parliament.
1. “Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the enterprise.
0. “Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the enterprise.

1. In the case of a joint venture (JV), a separate declaration form is to be completed and submitted by each JV member.
1. If the Form is omitted or blank; or if the tenderer found to have failed to declare conflict or declare false information, The tender will be declared non-responsive and should it be discovered after the award of a contract, contract maybe terminated and tenderer will be ultimately blacklisted. 
______________________________________________________________________________

PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process. 


BIDDER’S DECLARATION
Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest[footnoteRef:2] in the enterprise, employed by the state?						                YES/NO [2:  the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

] 

	

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.
	Full Name
	Identity Number
	Name of State institution

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


	
Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution?
                                                              YES/NO
 
 If so, furnish particulars:
………………………………………………………………………………………………………………………..
………………………………………………………………………………………………………………………..


Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?
		                                           YES/NO

If so, furnish particulars:
………………………………………………………………………………………………………………………..
………………………………………………………………………………………………………………………..
DECLARATION

I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect:

I have read and I understand the contents of this disclosure;
I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium[footnoteRef:3] will not be construed as collusive bidding. [3:  Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.] 


In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  


………………………………	 ..…………………………………………… 	
	Signature	                          Date


………………………………	………………………………………………
	Position 			Name of bidder
 

[bookmark: _Toc13828984][bookmark: _Toc13829697][bookmark: _Toc23512808][bookmark: _Toc142127666][bookmark: _Toc142128032][bookmark: _Toc143182297][bookmark: _Toc243301188][bookmark: _Toc243301076][bookmark: _Toc194287354]FORM A3.2:	CERTIFICATE OF INDEPENDENT TENDER (INCORPORATING SBD9) (REPEALED)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 









Form REPEALED




















[bookmark: _Toc112764206]
	Volume 3 Part T2 – Returnable Schedules
	
	T-5



	Volume 3 Part T2 – Returnable Schedules 
	
	T-65



[bookmark: _Toc142127667][bookmark: _Toc142128033][bookmark: _Toc143182298][bookmark: _Toc13828985][bookmark: _Toc13829698][bookmark: _Toc23512809]FORM A3.3:	DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. This declaration:
1. must form part of all tenders submitted.
in the case of a joint venture (JV), must be completed and submitted by each member of the JV
2. This form serves as a declaration to be used by institutions in ensuring that when goods and services are being procured, all reasonable steps are taken to combat the abuse and/or misused the State’s procurement of the supply chain management system.
3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have –
1. abused the institution’s supply chain management system;
1. committed fraud or any other improper conduct in relation to such State system; 
1. has been charged with fraud, corruption or any other improper conduct whether of a criminal or civil nature during the course and scope of rendering services to the state or any other party and/or entity; or
1. failed to perform on any previous contract with the State.
4. In order to give effect to the above, the following questionnaire must be completed and submitted with this tender.
	[bookmark: _Toc405458635][bookmark: _Toc405975634][bookmark: _Toc407009944][bookmark: _Toc407011428]4.1
	Is the tenderer or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as companies or persons prohibited from doing business with the public sector?

Companies or persons who are listed on this Database were informed in writing of this restriction by the Accounting Officer/ Authority of the institution that imposed the restriction after the audi alteram partem rule was applied.


The Database of Restricted Suppliers now resides on the National Treasury website (www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

	Yes

	No


	4.1.1
	If Yes, furnish particulars:




	4.2
	Is the tenderer or any of its directors listed on the Register for Tender Defaulters in terms of Section 29 of the Prevention and Combatting of Corrupt Activities Act (No. 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury website ((www.treasury.gov.za) by clicking on its link at the bottom of the home page.

	Yes

	No


	4.2.1
	If Yes, furnish particulars:




	4.3
	Was the tenderer or any of its directors convicted by a court of law (including a court outside the Republic of South Africa) for fraud or corruption during the past five years?

	Yes

	No


	4.3.1
	If Yes, furnish particulars:




	4.4
	Was any contract between the tenderer and any organ of State terminated during the past five years on account of failure to perform on or comply with the contract?

	Yes

	No


	4.4.1
	If Yes, furnish particulars:








CERTIFICATION


[bookmark: _Toc13828986][bookmark: _Toc13829699][bookmark: _Toc23512810]I, the undersigned, .............................................................................................................................................
certify that the information furnished on this declaration form is true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to be false.

Signature: ..........................................................................................................................................................


Name: ................................................................................................................................................................


Position: ............................................................................................................................................................


Date: .................................................................................................................................................................


Name of tenderer: ............................................................................................................................................





[bookmark: _Toc142127668][bookmark: _Toc142128034][bookmark: _Toc143182299]FORM A3.4:	REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
The tenderer shall provide a pdf. copy of the supplier registration form from National Treasury Central Supplier Database (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database at tender closure will be declared non-responsive (refer to Tender Data, Clause C.2.1.1). In the case of a Joint Venture or a Targeted Enterprise, a pdf. supplier registration form must be provided for each member of the Joint Venture or Targeted Enterprise.
NAME OF CONTRACTOR: 	
CENTRAL SUPPLIER DATABASE SUPPLIER NUMBER: 	
SUPPLIER COMMODITY: 	
DELIVERY LOCATION: 	





















SIGNED BY TENDERER: 	
SIGNED BY TENDERER: 	
[bookmark: _Toc13828987][bookmark: _Toc13829700][bookmark: _Toc23512811]
[bookmark: _Toc142127669][bookmark: _Toc142128035][bookmark: _Toc142496392]FORM A3.5:	DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS (SBD 6.2)
[bookmark: _Hlk63954706]CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to Tenderer

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and serves as a declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect of Local Content as prescribed in the South African Bureau of Standards (SABS) approved technical specification number SANS 1286:2017(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].
1. General Conditions
2. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the SABS approved technical specification number SANS 1286:2017 as follows: 
LC = [1 -[image: ] x / y] * 100
Where:
x		is the imported content in Rand
y 	is the bid price in Rand excluding value added tax (VAT) 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published by South African Reserve Bank (SARB) on the date of advertisement of the bid as indicated in paragraph 3.1 below.
The SABS approved technical specification number SANS 1286:2017 is accessible on http://www.thedtic.gov.za/wp-content/uploads/SANS-1286-2017.pdf at no cost.
2. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule – Form A3.6) are not submitted as part of the bid documentation.

2. Only locally produced or locally manufactured Textiles, Clothing, Leather and Footwear from local raw material or input, with a minimum threshold for local production and content of 100% will be considered.
1. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SANS 1286:2017) for this bid is/are as follows:

	Description of services, works or goods
	Stipulated minimum threshold

	Electrical cable material products

	Low Voltage
	90%

	Low-Cost Reticulation
	90%

	Medium & High Voltage
	90%

	ACR
	90%

	Telecom cable material products

	Optical Fibre Cables
	90%

	Copper Telecom Cables
	90%

	Plastic Pipes

	Polyvinyl chloride (PVC) pipes
	100%

	High density Polyethylene (HDPE) pipes
	100%

	Polypropylene (PP) pipes
	100%

	Glass Reinforced Plastic (GRP) pipes
	100%

	Textiles, Clothing, Leather and Footwear

	Only locally produced or locally manufactured textiles, clothing, leather and footwear from local raw material or input
	100%




1. Does any portion of the services or goods offered have any imported content?

	YES
	
	NO
	
	Tick applicable box


3.1	If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 1.1 of the general conditions must be the rate(s) published by SARB for the specific currency on the date of advertisement of the bid or when the forms are completed during the Design-Build Period. 
		The relevant rates of exchange information are accessible on https://www.resbank.co.za.
		Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
		Annex A of SANS 1286:2011):
	Currency 
	Rates of exchange

	US Dollar
	

	Pound Sterling
	

	Euro
	

	Yen
	

	Other
	



	NB: Bidders must submit proof of the SARB rate(s) of exchange used.

4.	Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local content the DTI must be informed accordingly in order for the DTI to verify and in consultation with the AO/AA provide directives in this regard.


LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SANS 1286:2017)
	LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO.: CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD
ISSUED BY: THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED (the Procurement Authority / Institution):
N.B.:
1. The obligation to complete, duly sign and submit this declaration cannot be transferred to an external authorized representative, auditor or any other third party acting on behalf of the bidder.
1. Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D and E) is accessible on http://www.thedtic.gov.za/sectors-and-services-2/industrial-development/industrial procurement/?hilite=%27local%27%2C%27content%27%2C%27declaration%27.  Bidders should first complete Declaration D. After completing Declaration D, bidders should complete Declaration E and then consolidate the information on Declaration C. Declaration C should be submitted with the bid documentation at the closing date and time of the bid in order to substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept by the bidders for verification purposes for a period of at least 5 years. The successful bidder is required to continuously update Declarations C, D and E with the actual values for the duration of the contract.
I, the undersigned 	(full names),
do hereby declare, in my capacity as 	
of 	(name of bidder entity)
the following:
a) The facts contained herein are within my own personal knowledge.
b) I have satisfied myself that the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum local content requirements as specified in the bid, and as measured in terms of SANS 1286:2017; and
c) The local content percentage (%) indicated below has been calculated using the formula given in clause 3 of SANS 1286:2017, the rates of exchange indicated in paragraph 3.1 above and the information contained in Declarations D and E which has been consolidated in Declaration C:

	Bid price, excluding VAT (y)
	R

	Imported content (x), as calculated in terms of SANS 1286:2017
	R

	Stipulated minimum threshold for local content (paragraph 2 above) 
	………….%

	Local content %, as calculated in terms of SANS 1286:2017
	………….%


If the bid is for more than one product, the local content percentages for each product contained in Declaration C shall be used instead of the table above.
The local content percentage for each product has been calculated using the formula given in clause 3 of SANS 1286:2017, the rates of exchange indicated in paragraph 3.1 above and the information contained in Declarations D and E.
d) I accept that the Procurement Authority / Institution has the right to request that the local content be verified in terms of the requirements of SANS 1286:2017.
SIGNATURE: 	
DATE: 	
WITNESS 1:
SIGNATURE: ……………………………………...  	NAME (IN CAPITALS):	
WITNESS 2:
SIGNATURE: ……………………………………...  	NAME (IN CAPITALS):	






Applicable in Design Build Period



[bookmark: _Toc13828988][bookmark: _Toc13829701][bookmark: _Toc23512812][bookmark: _Toc142127670][bookmark: _Toc142128036][bookmark: _Toc143182301]FORM A3.6:	LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE (ANNEXURE C)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

	C1
	Tender No.:
	
	Note: VAT to be excluded from all calculations

	C2
	Tender Description:
	
	

	C3
	Designated Product(s):
	
	

	C4
	Tender Authority:
	
	

	C5
	Tendering Entity Name:
	
	

	C6
	Tender Exchange Rate:
	Pula
	P
	EU
	€
	GBP
	£
	



	
	
	Calculation of Local Content
	
	Tender Summary

	Tender Item No.’s
	List of Items
	Tender Price
Each
(Excl. VAT)
	Exempted Imported Value
	Tender Value Net of Exempted Imported Content
	Imported Value
	Local Value
	Local Content %
(Per Item)
	
	Tender Qty
	Total Tender Value
	Total Exempted Imported Content
	Total Imported Content

	(C8)
	(C9)
	(C10)
	(C11)
	(C12)
	(C13)
	(C14)
	(C15)
	
	(C16)
	(C17)
	(C18)
	(C19)

	(C8) (Note to compiler: 
- list all designated item/product numbers of all items applicable to this tender from the BoQ 
* Only designated items/products that will be built into the permanent Works must be listed in C8. 
* Any designated items/products that will be incorporated in the Works that is not designed up-front should not be specified in C8 at tender stage; and can only be quantified after design. 
* Any designated items/products that will form part of temporary works (e.g site office, temporary road signs) should not be included in C8).
	(C9) (Note to compiler: 
- list all designated items/products applicable to this tender from the BoQ 
* Only designated items/products that will be built into the pe* Any designated items/products that will be incorporated in the Works that is not designed up-front should not be specified in C9 at tender stage; and can only be quantified after design. 
* Any designated items/products that will form part of temporary works (e.g site office, temporary road signs) should not be permanent Works must be listed in C9. 
included in C9).
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	(C20) Total Tender Value
	R
	
	

	
	(C21) Total Exempt Imported Content
	R
	

	
	(C22) Total Tender value net of exempt imported content
	R
	

	
		(C23) Total Imported Content
	R

	
	
	

	
	
	
	
	
	
	
	(C24) Total Local Content
	R

	
	(C25) Average Local Content % of tender
	…%

	Signature of tenderer from Annex B (SANS 1286:2017):
	
	

	Date:
	
	


[bookmark: _Toc14034053]

ANNEXURE D:  IMPORTED CONTENT DECLARATION - SUPPORTING SCHEDULE TO ANNEXURE C

CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

	(D1)
	Tender No.:
	
	Note: VAT to be excluded from all calculations

	(D2)
	Tender Description:
	
	

	(D3)
	Designated Product(s):
	
	

	(D4)
	Tender Authority:
	
	

	(D5)
	Tendering Entity Name:
	
	

	(D6)
	Tender Exchange Rate:
	Pula
	P
	EU
	€
	GBP
	£
	



	A. Exempted imported content
	Calculation of imported content
	Summary

	Tender item no's
	Description of imported content
	Local supplier
	Overseas Supplier
	Foreign currency value as per Commercial Invoice
	Tender   Exchange Rate
	Local value of imports
	Freight costs to port of entry
	All locally incurred landing costs & duties
	Total landed cost excl. VAT
	Tender Qty
	Exempted imported value

	(D7)
	(D8)
	(D9)
	(D10)
	(D11)
	(D12)
	(D13)
	(D14)
	(D15)
	(D16)
	(D17)
	(D18)

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	(D19) Total exempt imported value
	R0

	
	
	
	
	
	
	
	
	This total must correspond with Annex C - C 21



	B. Imported directly by the Tenderer
	Calculation of imported content
	Summary

	Tender item no's
	Description of imported content
	Local supplier
	Overseas Supplier
	Foreign currency value as per Commercial Invoice
	Tender   Exchange Rate
	Local value of imports
	Freight costs to port of entry
	All locally incurred landing costs & duties
	Total landed cost excl VAT
	Tender Qty
	Exempted imported value

	(D33)
	(D34)
	(D35)
	(D36)
	(D37)
	(D38)
	(D39)
	(D40)
	(D41)
	(D42)
	(D43)
	(D44)

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	(D45) Total imported value by 3rd party
	R0



	Signature of tenderer from Annex B (SANS 1286.2017):
	
	

	Date:
	
	





	

C. Imported by a 3rd party and supplied to the Tenderer
	Calculation of imported content
	Summary

	Description of imported content
	Unit of measure
	Local supplier
	Overseas Supplier
	Foreign currency value as per Commercial Invoice
	Tender Rate of Exchange
	Local value of imports
	Freight costs to port of entry
	All locally incurred landing costs & duties
	Total landed cost excl VAT
	Quantity imported
	Total imported value

	(D33)
	(D34)
	(D35)
	(D36)
	(D37)
	(D38)
	(D39)
	(D40)
	(D41)
	(D42)
	(D43)
	(D44)

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	(D45) Total imported value by 3rd party
	R 0 

	
	
	
	
	
	
	
	
	
	
	

	D. Other foreign currency payments
	Calculation of foreign currency payments
	
	
	
	
	
	
	
	Summary of payments

	Type of payment
	Local supplier making the payment
	Overseas beneficiary
	Foreign currency value paid
	Tender Rate of Exchange
	
	
	
	
	
	
	
	Local value of payments

	(D46)
	(D47)
	(D48)
	(D49)
	(D50)
	
	
	
	
	
	
	
	(D51)

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
	R 0 

	

Signature of tenderer from Annexure B:
	
	
	
	
	
	
	
	

	(SANS 1286.2017)
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above
	R 0

	
	
	
	
	
	
	
	
	This total must correspond with Annex C - C 23

	Date:
	
	
	
	
	
	
	
	
	
	
	










Applicable in Design Build Period



	Volume 3 Part T2 – Returnable Schedules
	
	T-59


[image: ][image: ]Applicable in Design Build Period


[bookmark: _Toc13828989][bookmark: _Toc13829702][bookmark: _Toc23512813]ANNEXURE E:  IMPORTED CONTENT DECLARATION - SUPPORTING SCHEDULE TO ANNEXURE C

CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

	(E1)
	Tender No.:
	
	Note: VAT to be excluded from all calculations

	(E2)
	Tender Description:
	
	

	(E3)
	Designated Product(s):
	
	

	(E4)
	Tender Authority:
	
	

	(E5)
	Tendering Entity Name:
	
	




	Local Products (Goods, Services and Works)
	Description of items purchased
	Local suppliers
	Value

	
	(E6)
	(E7)
	(E8)

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	(E9) Total local products (Goods, Services and Works)
	R 0 

	
	
	
	
	
	
	

	(E10)
	Manpower costs
	(Tenderer's manpower cost)
	
	R 0 

	
	
	
	
	
	
	

	(E11)
	Factory overheads
	(Rental, depreciation & amortisation, utility costs, consumables etc.)
	R 0 

	
	
	
	
	
	
	

	(E12)
	Administration overheads and mark-up
	(Marketing, insurance, financing, interest etc.)
	R 0 

	
	
	
	
	
	
	

	
	
	
	(E13) Total local content
	R 0 

	
	
	This total must correspond with Annex C  - C24




	Signature of tenderer from Annexure B:
	

	(SANS 1286.2017)
	
	

	
	
	
	
	

	
	
	
	
	

	Date:
	
	
	
	



Applicable in Design Build Period



	Volume 3 Part T2 – Returnable Schedules 
	
	T-55



[bookmark: _Toc142127671][bookmark: _Toc142128037][bookmark: _Toc143182302]FORM A4:	SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Notes to tenderer:
1. The postulated tender MUST be priced.
2. When submitting any alternative tender, condition of clause C.2.12 of Tender Data, shall be followed.
	Page
	Description

	



























	











SIGNED BY TENDERER: 	
[bookmark: _Toc243301189][bookmark: _Toc243301077][bookmark: _Toc194287355][bookmark: _Toc405458636][bookmark: _Toc405975635][bookmark: _Toc407009945][bookmark: _Toc407011429][bookmark: _Toc13828990][bookmark: _Toc13829703][bookmark: _Toc23512814][bookmark: _Toc142127672][bookmark: _Toc142128038]

[bookmark: _Toc143182303]FORM A5:	SCHEDULE OF ADDENDA TO TENDER DOCUMENTS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer: 

If an addendum containing material amendments is not incorporated by the tenderer in his tender offer, the tender will be declared non-responsive.

	We confirm that the following communications received from the Employer before the submission of this tender offer, amending the tender documents, have been taken into account in this tender offer:

	
	Date
	Title or Details

	1. 
	
	

	2. 
	
	

	3. 
	
	

	4. 
	
	

	5. 
	
	

	6. 
	
	

	7. 
	
	

	8. 
	
	

	9. 
	
	

	10. 
	
	














SIGNED BY TENDERER: 	
[bookmark: _Toc243301190][bookmark: _Toc243301078][bookmark: _Toc194287356][bookmark: _Toc139266210][bookmark: _Toc405458637][bookmark: _Toc405975636][bookmark: _Toc407009946][bookmark: _Toc407011430][bookmark: _Toc13828991][bookmark: _Toc13829704][bookmark: _Toc23512815][bookmark: _Toc142127673][bookmark: _Toc142128039]

[bookmark: _Toc143182304]FORM A6:	CERTIFICATE OF TAX COMPLIANCE (INCORPORATING SBD2)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
The tenderer shall complete the declaration below.
I, 	 (name)
the undersigned in my capacity as 	 (position)
on behalf of 	 (name of company)
herewith grant consent that SARS may disclose to the South African National Roads Agency SOC Limited (SANRAL) our tax compliance status. For this purpose, our unique security personal identification number (PIN) is …………………our tax reference number is 	
and our tax clearance certificate number is 	.
In the event of a joint venture, each member shall comply with the above requirement.






















SIGNED BY TENDERER: 	
[bookmark: _Toc243301191][bookmark: _Toc243301079][bookmark: _Toc194287357][bookmark: _Toc405458638][bookmark: _Toc405975637][bookmark: _Toc407009947][bookmark: _Toc407011431][bookmark: _Toc13828992][bookmark: _Toc13829705][bookmark: _Toc23512816][bookmark: _Toc142127674][bookmark: _Toc142128040]

[bookmark: _Toc143182305]FORM A7:	CERTIFICATE OF INSURANCE COVER
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to tenderer: 

In the event of the tenderer being a joint venture/consortium, the details of the individual members must also be provided.
The tenderer shall provide the following details of this insurance cover:
1. Name of Tenderer:	
1. Period of Validity: 	
1. Value of Insurance:	
· Insurance for Works and Contractor’s Equipment
Company:	
Value: 	
· Insurance for Contractor’s Personnel
Company:	
Value: 	
· General public liability
Company:	
Value: 	
· SASRIA
Company:	
Value: 	






SIGNED BY TENDERER: 	
[bookmark: _Toc14783870][bookmark: _Toc243301192][bookmark: _Toc243301080][bookmark: _Toc194287358][bookmark: _Toc139266212][bookmark: _Toc405458639][bookmark: _Toc405975638][bookmark: _Toc407009948][bookmark: _Toc407011432][bookmark: _Toc13828993][bookmark: _Toc13829706][bookmark: _Toc23512817]

[bookmark: _Toc45704473][bookmark: _Toc142127675][bookmark: _Toc142128041][bookmark: _Toc143182306]FORM A8:	TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER AND BANK DETAILS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. The tenderer shall attach to this form a letter (dated less than 3 months prior to the tender closing date) from a Registered Financial Service Provider (registered with the FSB) confirming his account and confirms the Tenderer’s available capital and that the Tenderer has the financial means net of current commitments (independent of any contractual advance payment) available to meet the construction cash flow requirements estimated for the subject contract or a written confirmation from any registered financial institution or the tenderer’s independent registered accountant should be requested to submit confirmation of the available working capital to meet the construction workflow requirements estimated for the subject contract. The confirmation by an independent registered accountant must indicate that the review, to be conducted in terms of ISRS4400, was done in terms of the Section 30 and Regulation 29 of the Companies Act No. 71 of 2008.
Failure to provide the required letter with the tender submission may render the tenderer’s offer non-responsive in terms of tender condition C.3.8. Failure to provide the required letter with the tender submission may render the tenderer’s offer non-responsive in terms of tender condition C.3.8.
In the event that the tenderer is a joint venture enterprise, details of all the members of the joint venture shall be similarly provided and attached to this form.
In the event that the Employer at its sole discretion is not satisfied with the financial capability of the tenderer as a result of whatsoever nature and reason, the Employer reserves the right to invoke the provisions under tender data C.3.13. In addition, the Employer reserve the right to perform a full risk assessment as per tender data C.3.13. Furthermore, if the aforementioned occur, any and all report/s will be used to evaluate the Tenderer’s ability to perform the contract as stated in sub-clause C3.13.(b) of the CIDB Standard for Uniformity.
The letter shall contain the information as indicated below.
The successful Tenderer may be requested to demonstrate its financial capability to execute the contract prior to award at SANRAL’s discretion.
If the tenderer does not have financial resources, the tender will be declared non-responsive.

DATE
Bank Name
FSB Number
Bank Address

(Letter to be on the Financial Service Provider’s letter head)

RE:	ACCOUNT CONDUCT AND CASHFLOW CONFIRMATION

To Whom It May Concern:

We hereby confirm that Tenderer Name has been banking with xxxx bank for a period of xxx years and the account has been conducted in a satisfactory manner. Tenderer Name has the financial means, net of current commitments available to meet the construction cash flow requirements to the value of xxxxx for contract (insert contract number).


Name of Account Holder: ………………………………………………………………………………………

Account Number: ………………………………………………………………………………………………..

Bank name: ………………………………………………………………………………………………………

Branch Number: …………………………………………………………………………………………………

Bank and branch contact details: ………………………………………………………………………………

Yours Sincerely,
Name______________________		Signature ________________________

                                        
BANK STAMP

[bookmark: _Toc243301193][bookmark: _Toc243301081][bookmark: _Toc194287359][bookmark: _Toc405458640][bookmark: _Toc405975639][bookmark: _Toc407009949][bookmark: _Toc407011433][bookmark: _Toc13828994][bookmark: _Toc13829707][bookmark: _Toc23512818][bookmark: _Toc142127676][bookmark: _Toc142128042]

[bookmark: _Toc143182307]FORM A9.1:	SCHEDULE OF TENDERER'S LITIGATION HISTORY
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Note to tenderer:
The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or other senior members in previous companies) has been involved with any organ of state or state department within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was made. 

	Employer
	Other litigating party
	Dispute
	Award value
	Date resolved

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	












SIGNED BY TENDERER: 	
[bookmark: _Toc243301194][bookmark: _Toc243301082][bookmark: _Toc194287360][bookmark: _Toc405458641][bookmark: _Toc405975640][bookmark: _Toc407009950][bookmark: _Toc407011434]

[bookmark: _Toc23512819][bookmark: _Toc142127677][bookmark: _Toc142128043][bookmark: _Toc143182308][bookmark: _Toc13828996][bookmark: _Toc13829709]FORM A9.2:	ENVIRONMENTAL, SOCIAL, HEALTH, AND SAFETY PERFORMANCE DECLARATION 
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Notes to tenderer:
1. The tenderer (and in the case of a Joint Venture, each member of the Joint Venture) shall indicate below by marking with an “X” if suspension or termination of a contract occurred or not, and/or if the performance security has been called or not, related to Environmental, Social, Health or Safety (ESHS) performance, in the past five (5) years prior to the tender submission date.
In the event that suspension or termination occurred and/or the performance security has been called, the tenderer shall complete the details of all the suspensions and terminations as well as the details of all performance securities called since the date indicated.

The Employer may use this information to seek further information or clarifications in carrying out its due diligence.

	Environmental, Social, Health, and Safety Performance Declaration in accordance with clause 4.1.1 of the Tender Data.

	¨	No suspension or termination of contract: An employer has not suspended or terminated a contract and/or called the performance security for a contract for reasons related to Environmental, Social, Health, or Safety (ESHS) performance in the past five (5) years prior to the tender submission date.
¨	Declaration of suspension or termination of contract: The following contract(s) has/have been suspended or terminated and/or Performance Security called by an employer(s) for reasons related to Environmental, Social, Health, or Safety (ESHS) performance in the past five (5) years prior to the tender submission date. Details are described below:

	Year
	Suspended or terminated portion of contract
	Contract Identification

	Total Contract Amount

	[insert year]
	[insert amount and percentage]
	[insert complete contract name, contract number, Name of Employer, Address of Employer, Reason(s) for suspension or termination]
	[insert amount]

	
	
	
	

	
	
	
	

	Performance Security called by an employer(s) for reasons related to ESHS performance

	Year
	Contract Identification
	Total Contract Amount

	[insert year]
	[insert complete contract name, contract number, Name of Employer, Address of Employer, Reason(s) for calling of performance security]
	[insert amount]

	
	
	

	
	
	

	
	
	


[bookmark: _Toc13828997][bookmark: _Toc13829710][bookmark: _Toc23512820]SIGNED BY TENDERER: 	

[bookmark: _Toc142127678][bookmark: _Toc142128044][bookmark: _Toc143182309]FORM A10:	SCHEDULE OF CURRENT COMMITMENTS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Notes to tenderer:
1. The tenderer shall list below all contracts currently in progress or awarded and about to commence and tenders for which offers have been submitted but awards not yet made.
In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be attached to this form.
The lists must be restricted to not more than 20 contracts and 20 tenders. If a tenderer’s actual commitments or potential commitments are greater than 20 each, those listed should be in descending order of expected final contract value or sum tendered.

	Table 1: CONTRACTS AWARDED

	Employer
	Project
	Expected total value of contract (incl. VAT)
	Duration
(Months)
	Expected completion date

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



	Table 2: TENDERS NOT YET AWARDED

	Employer
	Project
	Sum Tendered (incl. VAT)
	Tendered Duration
(Months)
	Expected commence-ment

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


SIGNED BY TENDERER: 	
[bookmark: _Toc405458642][bookmark: _Toc405975641][bookmark: _Toc407009951][bookmark: _Toc407011435][bookmark: _Toc13828998][bookmark: _Toc13829711][bookmark: _Toc23512821][bookmark: _Toc142127679][bookmark: _Toc142128045][bookmark: _Toc243301195][bookmark: _Toc243301083][bookmark: _Toc194287361]

[bookmark: _Toc143182310]FORM A11:	CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (ACT NO. 130 OF 1993)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. Discovery that the tenderer has failed to make proper disclosure may result in SANRAL terminating a contract that flows from this tender on the ground that it has been rendered invalid by the tenderer’s misrepresentation.
The tenderer shall attach to this Form evidence that he is registered and in good standing with the compensation fund or with a licensed compensation insurer who is approved by Department of Labour in terms of section 80 of the Compensation for Injury and Disease Act, 1993 (Act No. 130 of 1993).
The tenderer is required to disclose, by also attaching documentary evidence to this form, all inspections, investigations and their outcomes conducted by the Department of Labour into the conduct of the tenderer at any time during the 36 months preceding the date of this tender.
In the event of a Joint Venture each member of JV must comply with the above.
































SIGNED BY TENDERER: 	
[bookmark: _Toc486596063][bookmark: _Toc486596177][bookmark: _Toc486833436][bookmark: _Toc13829000][bookmark: _Toc13829713][bookmark: _Toc23512822]

[bookmark: _Toc39142446][bookmark: _Toc45705497][bookmark: _Toc142127680][bookmark: _Toc142128046][bookmark: _Toc143182311]FORM A12:	JOINT VENTURE AGREEMENT
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to Tenderer:

1. In the event of a Joint Venture, attach to this form a signed and properly completed Joint Venture Agreement.








[bookmark: _Toc142127681][bookmark: _Toc142128047][bookmark: _Toc143182312]FORM A13:	FORM SBD1 – INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 


PART A
INVITATION TO BID

	YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

	BID NUMBER:
	SANRAL N.017-024-2019/1
	CLOSING DATE:
	12 APRIL 2024

	CLOSING TIME:
	11h00

	DESCRIPTION
	FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

	BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

	The South African National Roads Agency SOC Ltd
38 Ida Street
Menlo Park
Pretoria,
0081

	BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO
	TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

	CONTACT PERSON
	Procurement Office 
	CONTACT PERSON
	Procurement Office 

	TELEPHONE NUMBER
	N/A
	TELEPHONE NUMBER
	N/A

	FACSIMILE NUMBER
	N/A
	FACSIMILE NUMBER
	NO CHANGE REQUIRED

	E-MAIL ADDRESS
	procurementNR4@sanral.co.za
	E-MAIL ADDRESS
	procurementNR4@sanral.co.za

	SUPPLIER INFORMATION

	NAME OF BIDDER
	

	POSTAL ADDRESS
	

	STREET ADDRESS
	

	TELEPHONE NUMBER
	CODE
	
	NUMBER
	

	CELLPHONE NUMBER
	

	FACSIMILE NUMBER
	CODE
	
	NUMBER
	

	E-MAIL ADDRESS
	

	VAT REGISTRATION NUMBER
	

	SUPPLIER COMPLIANCE STATUS
	TAX COMPLIANCE SYSTEM PIN:
	
	OR
	CENTRAL SUPPLIER DATABASE No: 
	MAAA

	ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES OFFERED?
	|_|Yes         |_|No

[IF YES ENCLOSE PROOF]

	ARE YOU A FOREIGN BASED SUPPLIER FOR THE GOODS /SERVICES OFFERED?
	|_|Yes         |_|No

[IF YES, ANSWER THE QUESTIONNAIRE BELOW]

	QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

	IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?		                                  |_|  YES  |_| NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA?				                                                |_|  YES  |_| NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?	                                                |_|  YES  |_| NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?		                                                |_|  YES  |_| NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?		                                 |_|  YES  |_| NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 



PART B
TERMS AND CONDITIONS FOR BIDDING
	
	1. BID SUBMISSION:

	1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT.
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.
1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).


	2. TAX COMPLIANCE REQUIREMENTS

	2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA.
2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER.
2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 
2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”



NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.



SIGNATURE OF BIDDER:				…………………………….…


CAPACITY UNDER WHICH THIS BID IS SIGNED:	……………………………….
(Proof of authority must be submitted, e.g. Company Resolution)


DATE:							……………………………….
[bookmark: _Toc23512824]

[bookmark: _Toc137140092][bookmark: _Toc142127682][bookmark: _Toc142128048][bookmark: _Toc143182313]FORM A14:	BLACK OWNERSHIP DECLARATION
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Note to Tenderer:
1. Verification of ownership will be based on share certificate. SANRAL reserves the right to engage with the shareholders. In the event of any difference between the percentage ownership claimed below and the percentage ownership as per the share certificate, the share certificate shall apply.
Attach share certificate/s

	No. 
	Name and Surname 
	Percentage 

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Additional table may be submitted if the space provided is insufficient 
	

	Total % black ownership 
	



I CERTIFY THAT THE INFORMATION FURNISHED ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  


………………………………………..	..…………………………………………… 	
Signature	Date

………………………………………..	………………………………………………
Position 	Name of bidder
· 

[bookmark: _Toc137140093][bookmark: _Toc142127683][bookmark: _Toc142128049][bookmark: _Toc143182314]FORM A15:	SUB-CONTRACTING DECLARATION
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 


	TOTAL SUB-CONTRACTING TO TARGETED ENTERPRISES PERCENTAGE (%)

	
________________________% 




· I CERTIFY THAT THE INFORMATION FURNISHED ABOVE IS CORRECT. 
· I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  




………………………………	 ..…………………………………………… 	
	Signature	                          Date

………………………………	………………………………………………
	Position 	Name of bidder


[bookmark: _Toc142127684][bookmark: _Toc142128050][bookmark: _Toc143182315]FORM B1:	CURRENCY EXCHANGE RATE FLUCTUATIONS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Note to Tenderer:
Tenderers should note that the Contract and the Contract Price are ZAR (Rand) denominated. The Employer shall however allow the tenderer, should it so elect, to indicate which parts of Plant and specialist foreign labour the tenderer wishes to price in foreign currency.  Only Euro or USD will be allowed as foreign currencies.  All the remaining items and all the other associated costs shall remain in ZAR and the tenderer shall complete the Schedule of Payments as such. All amounts paid pursuant to the Contract, will however be paid by the Employer to the Contractor in ZAR, with the foreign currency components being converted into ZAR by the Employer (at the rate quoted by the Employer's primary bankers at 10:00 seven (7) days prior to the last day for payment as contemplated in the FIDIC Conditions of Contract (Volume 1) as amended by the FIDIC Particular Conditions of Contract and the Special Provisions (Part C1)). For these purposes, the tenderer shall list below those items of Plant and Specialist Foreign Labour which it intends to price in Euro or USD. Under no circumstances may items which do not constitute Plant or Specialist Foreign Labour, be priced in Euro or USD and included in the items to be listed below.
For tender evaluation purposes only, the tenderer shall include those items of Plant (which are priced in Euro or USD) and which are listed below, in the Schedule of Payments/Cost Matrix in ZAR, by converting those items into ZAR at the applicable exchange rate, taken at 28 days prior to the closing date of the tender.  The tenderer shall state the exchange rate used for each item in the table below.
The balance of the tendered amount (i.e. the non-Euro or non-USD based amount) in the Schedule of Payments/Cost Matrix shall be subject to Contract Price Adjustment as contemplated in Part C2: Pricing Data.
	No
	Payment Item reference in SoP
	Item Description (Plant of Specialist Foreign labour only)
	Direct Foreign Price
	Tendered Amount in ZAR to be transferred to SoP
	Exchange rate used (USD:ZAR)

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Tenderer to add Rows to table as needed
	
	


This aforementioned is however subject to the requirements of sub-clause 14.17 of the Particular Conditions of Contract (Part C1).








SIGNED BY TENDERER: 	


[bookmark: _Toc243301198][bookmark: _Toc243301086][bookmark: _Toc194287364][bookmark: _Toc131215665][bookmark: _Toc405458644][bookmark: _Toc405975643][bookmark: _Toc407009953][bookmark: _Toc407011437][bookmark: _Toc45704480][bookmark: _Toc142127685][bookmark: _Toc142128051][bookmark: _Toc143182316][bookmark: _Toc42183846]FORM B2:	CONTRACTOR’S ESTABLISHMENT ON SITE
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to Tenderer:

[bookmark: _Hlk112747083]If the tenderer should require additional compensation for his obligations under Volume 2 Book 2a and Volume 2 Book 7a (over and above the total tendered for series A-1000 and B-1001 a) and b) of the Schedule of Payments/Cost Matrix) by including such additional compensation in the tendered rates and/or lump sum of items in the pricing schedule, these items and the value of such additional compensation shall also be set out in a letter attached to this form.


Should the combined, extended total tendered for:

· Series A-1000 and
· Series B-1001 a) and b)

exceed a maximum of 15% of the tender sum, the tenderer shall clearly set out his reasons for tendering in this manner in a letter attached to this page.
	
The relevant regional project engineer will duly consider these reasons but reserves the right to consider the tendered rates to be imbalanced and to deal with them in terms of Tender Data clause C.3.9 contained in this volume.

Total tendered for series A-1000 and B-1001 a) and b) of the Schedule of Payments/Cost Matrix expressed as a percentage of the tender sum (excluding VAT) 	%































SIGNED BY TENDERER: 	
[bookmark: _Toc45704482][bookmark: _Toc142127686][bookmark: _Toc142128052][bookmark: _Toc243301200][bookmark: _Toc243301088][bookmark: _Toc405458646][bookmark: _Toc405975645][bookmark: _Toc407009955][bookmark: _Toc407011439][bookmark: _Toc13829002][bookmark: _Toc13829715][bookmark: _Toc23512825]

[bookmark: _Toc143182317]FORM C1.1:	TENDERER’S B-BBEE VERIFICATION CERTIFICATE
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. The tenderer shall attach to this form a valid B-BBEE verification certificate issued in accordance with:
1. the revised Notice of Clarification published in Notice 444 of 2015 of Government Gazette No.38799 on 15 May 2015 by the Department of Trade, Industry and Competition; or
if the scorecard is issued after 1 December 2020, the amended Codes of Good Practice published in Notice 303 of 2019 of Government Gazette No. 42496 on 31 May 2019 by the Department of Trade, Industry and Competition; or
the amended Construction Sector Codes published in Notice 931 of 2017 of Government Gazette No. 41287 on 1 December 2017 by the Department of Trade, Industry and Competition; or
if Measured Entity operates in more than one sector or sub-sector, the scorecard for the sector or sub-sector in which the majority of its core activities (measured in terms of Annual Revenue) are located will be acceptable; or
the Information and Communication Technology (ICT) Sector Codes (Published in Notice 1387 of Government Gazette No. 40407 of 7 November 2016); or
the Financial Sector (Published in Notice 1325 of Government Gazette No. 41287 of 1 December 2017); or
[bookmark: _Hlk43386773]The Integrated Transport Sector Codes (Published in Notice 1162 of Government Gazette No. 32511 of 21 August 2009).
The certificate shall:
1. have been issued by a verification agency accredited by the South African National Accreditation System (SANAS); or
1. be in the form of a sworn affidavit or a certificate issued by the Companies and Intellectual Property Commission in the case of an Exempted Micro Enterprise (EME) with a total annual revenue of less than R3 million if issued in accordance with the amended Construction Sector Codes published in Notice 931 of 2017 of Government Gazette No. 41287 on 1 December 2017 by the Department of Trade , Industry and Competition; and
1. be valid at the original advertised tender closing date; and
1. have a date of issue less than 12 (twelve) months prior to the tender closing date (see Tender Data C.2.15).
A valid BBBEE Certificates shall contain: 
1. Name of enterprise as per enterprise registration documents issued by CIPC, and enterprise business address.
1. Value-Added Tax number, where applicable. 
1. The B-BBEE Scorecard against which the certificate is issued, indicating all elements and scores achieved for each element. The actual score achieved must be linked to the total points as per the relevant Codes.
1. B-BBEE status with corresponding procurement recognition level. 
1. The relevant Codes used to issue the B-BBEE verification certificate. 
1. Date of issue and expiry (e.g. 9 June 2018 to 8 June 2019). Where a measured entity was subjected to a re-verification process, due to material change, the B-BBEE Verification Certificate must reflect the initial date of issue, date of re-issue and the initial date of expiry. Re-verification does not extend the lifespan of the B-BBEE Verification Certificate.
1. Financial period which was used to issue the B-BBEE Verification Certificate
A valid Sworn Affidavit shall contain:
1. Name/s of deponent as they appear in the identity document and the identity number.
1. Designation of the deponent as either the director, owner or member must be indicated in order to know that person is duly authorised to depose of an affidavit.
1. Name of enterprise as per enterprise registration documents issued by the CIPC, where applicable, and enterprise business address.
1. Percentage black ownership, black female ownership and whether they fall within a designated group.
1. Indicate total revenue for the year under review and whether it is based on audited financial statements or management accounts.
1. Financial year-end as per the enterprise’s registration documents, which was used to determine the total revenue. The valid format of the Financial Year-End is Day/Month/Year
1. B-BBEE status level. An enterprise can only have one status level.
1. Date deponent signed and date of Commissioner of Oath must be the same.
1. Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person cannot by law, commission a sworn affidavit in which they have an interest, and
In the event of a Joint Venture (JV), a project specific (SANRAL project number indicated) consolidated B-BBEE verification certificate in the name of the JV, shall be attached.
The attached verification certificate and the associated assessment report shall comply with the requirements of Tender Data clause C.3.11.8 and shall identify:
1. The name and domicilium citandi et executandi of the tenderer.
The registration and VAT number of the tenderer.
The dates of granting of the B-BBEE score and the period of validity.
The expiry date of the verification certificate.
A unique identification number.
The standard and/or normative document, including the issue and/or revision used to evaluate the tenderer.
The name and/or mark/logo of the B-BBEE verification agency.
The category (Generic, QSE, EME) in which the tenderer has been measured.
The B-BBEE status level.
The South African National Accreditation System (SANAS) logo on the verification certificate once verification agencies have been accredited.
The B-BBEE procurement recognition level.
The score achieved per B-BBEE element.
The % black shareholding.
The % black women shareholding.
The % black persons with disabilities shareholding
The % black youth shareholding
The % black people living in rural or underdeveloped areas or townships shareholding
The % black military veterans shareholding
The value-added status of the tenderer.
The Employer will not be responsible to acquire data that it needs for its own reporting systems and which may not form part of a verification agency’s standard certificate format. The tenderer, at its own cost, must acquire any missing specified data listed in 4 above from its selected verification agency and have it recorded on the certificate. Alternatively, such missing data must be supplied separately, but certified as correct by the same verification agency and also attached to this form.
[bookmark: _Toc5091647][bookmark: _Toc13829003][bookmark: _Toc13829716][bookmark: _Toc23512826]

[bookmark: _Toc142127687][bookmark: _Toc142128053][bookmark: _Toc143182318]FORM C1.2:	PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 (INCORPORATING SBD6.1)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for specific goals. 

NB:	BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022


1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
1. the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 
the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state
1. The applicable preference point system for this tender is the 90/10 preference point system.
1. Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 
1. Price; and
1. Specific Goals.

1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
	
	POINTS

	PRICE
	90

	SPECIFIC GOALS
	10

	Total points for Price and Specific Goals 
	100



1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS
1.  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation; 
“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts; 
“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes; 
“tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and 
“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE
3.1.1	THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
[bookmark: _Hlk78214518]	A maximum of 80 or 90 points is allocated for price on the following basis:

		80/20	or					90/10	

		or	
	
	Where
	Ps	=	Points scored for price of tender under consideration
	Pt		=	Price of tender under consideration
	Pmin	=	Price of lowest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of— 
1. an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,  then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system. 



Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

	The specific goals allocated points in terms of this tender
	Criteria 
	Number of points
allocated
(90/10 system)

	Number of points
allocated
(80/20 system)

	Number of points claimed
(90/10 system)
(To be completed by the tenderer)
	Number of points claimed (80/20 system)
(To be completed by the tenderer)

	B-BBEE level scorecard of the tendering entity.
	B-BBEE Level 1 
	1,00
	2.00
	
	

	
	B-BBEE Level 2
	0,90
	1.80
	
	

	
	B-BBEE Level 3 
	0,60
	1.20
	
	

	
	B-BBEE Level 4 
	0,50
	1.0
	
	

	
	B-BBEE Level 5 
	0,40
	0.80
	
	

	
	B-BBEE Level 6 
	0,30
	0.60
	
	

	
	B-BBEE Level 7 
	0,20
	0.40
	
	

	
	B-BBEE Level 8 
	0,10
	0.20
	
	

	
	Non-compliant contributor 
	0
	0
	
	

	Percentage black ownership of the tendering entity.
	< 51 % black ownership 
	0
	0
	
	

	
	≥ 51 to < 70 % black ownership.
	1
	2
	
	

	
	≥ 70 to < 100 % black ownership. 
	2
	4
	
	

	
	100 % black ownership
	5
	10
	
	

	Percentage Subcontracting to Targeted Enterprises
	Min 40 % sub-contracting 
	0
	4
	0
	8

	
	> 40 to < 45 % subcontracting
	1
	
	2
	

	
	≥ 45 to < 50 % sub-contracting
	2
	
	4
	

	
	≥ 50 % sub-contracting
	4
	
	8
	



Note to tenderers: The tenderer must indicate how they claim points for each preference point system.  

5. 	DECLARATION WITH REGARD TO COMPANY/FIRM
5.1. Name of company/firm…………………………………………………………………….
5.2. Company registration number: …………………………………………………………...
5.3. TYPE OF COMPANY/ FIRM
	Partnership/Joint Venture / Consortium
	One-person business/sole propriety
	Close corporation
	Public Company
	Personal Liability Company
[bookmark: _Hlk117764996]	(Pty) Limited 
	Non-Profit Company
	State Owned Company
[TICK APPLICABLE BOX]
5.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
1. The information furnished is true and correct;
The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct; 
If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –
1. disqualify the person from the tendering process;
1. recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
1. cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
1. recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and
1. forward the matter for criminal prosecution, if deemed necessary.


……………………………………….
SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:	………………………………………………………
DATE:			………………………………………………………
ADDRESS:		………………………………………………………
			………………………………………………………
			………………………………………………………
			………………………………………………………










[bookmark: RANGE!A1:G68][bookmark: _Toc139266222][bookmark: _Toc131215669][bookmark: RANGE!A1:G74][bookmark: _Toc142127688][bookmark: _Toc142128054][bookmark: _Toc45704485][bookmark: _Toc389460880][bookmark: _Toc405458647][bookmark: _Toc405975646][bookmark: _Toc407009956][bookmark: _Toc407011440][bookmark: _Toc13829004][bookmark: _Toc13829717][bookmark: _Toc23512827]

[bookmark: _Toc143182319]FORM D1:	SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

The tenderer shall provide full details in the table below what equipment will be immediately available for this contract, what equipment that will become available by virtue of outstanding orders, and what further equipment that will be acquired or hired for the work should the tenderer be awarded the contract.

D1.1  TOLL OPERATIONS (e.g. transport vehicles, fax machines, photostat machines, switchboard, cash boxes, coin counters, coin scales, office computers and associated equipment, debtors system, kitchen appliances, gardening appliances, furniture, traffic management aids, cleaning Equipment, training Equipment, consumables, etc.)  (All equipment listed should be in good working condition)
1. Equipment immediately available (I)
Equipment in order (O)
(State details of arrangements made, with delivery dates)
Equipment that will be acquired or hired (H)
(State details of delivery arrangements)

	DESCRIPTION, SIZE, CAPACITY
	NUMBER
	AVAILABILITY

	




















	
	





SIGNED BY TENDERER: 	
[bookmark: _Toc112764647]

[bookmark: _Toc143182320]FORM D1:	SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT (CONTINUED)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

The tenderer shall provide full details in the table below what equipment that will be immediately available for this contract, equipment that will become available by virtue of outstanding orders, and further what equipment that will be acquired or hired for the works should the tenderer be awarded the contract.

D1.2:  MIS/BACK OFFICE SYSTEM AND TOLL COLLECTION LANE EQUIPMENT (MIS, TCCs, TCTs, AVCs, OHLS, etc., and testing/measuring equipment, including servers, workstations, laptop computers, mimic test panel, oscilloscope, AVC simulator, ETC Equipment, spare equipment, etc.) (All equipment listed should be in good working condition)
1. Equipment immediately available (I)
Equipment in order (O)
(State details of arrangements made, with delivery dates)
Equipment that will be acquired or hired (H)
(State details of delivery arrangements)

	DESCRIPTION, SIZE, CAPACITY
	NUMBER
	AVAILABILITY

	




















	
	





[bookmark: _Toc112764648][bookmark: _Toc142127689][bookmark: _Toc142128055]SIGNED BY TENDERER: 	

[bookmark: _Toc143182321]FORM D1:	SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT – CONTINUED
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
The tenderer shall provide full details in the table below what equipment that will be immediately available for this project, what equipment that will become available by virtue of outstanding orders, and further what equipment that will be acquired or hired for the works should the tenderer be awarded the contract.
D1.3:  ELECTRICAL AND MECHANICAL EQUIPMENT (testing/measuring equipment, including circuit testers, multimeters, oscilloscopes, etc) (All equipment listed should be in good working condition)
1. Equipment immediately available (I)
Equipment in order (O)
(State details of arrangements made, with delivery dates)
Equipment that will be acquired or hired (H)
(State details of delivery arrangements)

	DESCRIPTION, SIZE, CAPACITY
	NUMBER
	AVAILABILITY

	





















	
	





SIGNED BY TENDERER: 	
[bookmark: _Toc112764649][bookmark: _Toc142127690][bookmark: _Toc142128056]

[bookmark: _Toc143182322]FORM D1:	SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT – CONTINUED
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

The tenderer shall provide full details in the table below of what equipment that will be immediately available for this contract, what equipment that will become available by virtue of outstanding orders, and further what equipment that will be acquired or hired for the works should the tenderer be awarded the contract.
D1.4:  ROUTE PATROL EQUIPMENT (All equipment listed should be in good working condition)
1. Equipment immediately available (I)
Equipment in order (O)
(State details of arrangements made, with delivery dates)
Equipment that will be acquired or hired (H)
(State details of delivery arrangements)

	DESCRIPTION, SIZE, CAPACITY
	NUMBER
	AVAILABILITY

	























	
	




SIGNED BY TENDERER: 	

[bookmark: _Toc142127691][bookmark: _Toc142128057][bookmark: _Toc143182323]FORM D2:	TENDERER’S METHOD STATEMENT
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to tenderer:

The tenderer shall provide a method statement with the details as indicated on this form.

The method statement must respond to the Scope of Work and Site Information under Part C4 and outline the proposed approach/methodology. The method statement should articulate what value the Tenderer will add by in achieving the stated objectives for the project.

The Tenderer must as such explain the following:
1. Its understanding of the objectives of the assignment and the Employer’s stated and implied requirements,
Highlight the issues of importance and explain the technical approach they would adopt to address them, and 
Explain the methodologies which are to be adopted, demonstrate the compatibility of those methodologies with the proposed approach. The approach should also include a quality plan which outlines processes, procedures and associated resources, applied by whom and when, to meet the requirements and indicate how risks will be managed and what contribution can be made regarding value management.

The tenderer must attach his/her approach paper to this page. The approach paper should not be longer than 5 pages.





























SIGNED BY TENDERER: 	
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[bookmark: _Toc142127692][bookmark: _Toc142128058][bookmark: _Toc143182324]FORM D3:	TENDERER’S ORGANISATION AND STAFFING
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of responsibility between members of the project team and between the project team and the overall company structure. Attach own organogram to this form; do not populate the example diagram below.
Tenderers which are large companies may simplify the organogram by ‘rolling up’ portfolios e.g. combining directors/associates into one box of the organogram. However, the individual positions of the key persons within the structure must still be shown. The same person could fill multiple positions.
Joint Venture tenders require each element of the venture to submit separate organograms that show the individual structure of each member company and the lines of responsibility of the proposed personnel involved in the project. In addition, there must also be a combined organogram that indicates how the joint venture itself will function and the proposed share of the work will become a contractual obligation between the members of the joint venture.
State the city or town where the company’s head office is located. The locality of regional or satellite offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other than the head office. Do not count offices outside RSA.
Registered professional engineers, technicians or technologists means those who are involved in the road construction/transport industry. Registered professionals of other disciplines (e.g. mechanical) are considered as employees only.
In the lower table list those who will be involved in priority order of most to least responsibility for the service. Provide details of the key staff. Except for the MD, all of others must submit Forms D4. The same person may perform multiple roles.

	Head Office:
	State City/Town. See note 4.

	Other Offices:
	Only list number, See note 4

	Registered Professionals: ECSA or in terms of ECSA approved International Agreements (PrEng, PrTechEng, PrCertEng, PrTechniEng)
	See note 5

	Registered Professionals: SACPCMP (Pr CM)
	See note 5

	Total Employees : 
	

	% share in JV agreement: 
	State 100% if no JV




	Name of employee
	Position in team
	Estimated monthly hours
	Relevant specialist areas of knowledge demonstrating suitability for position

	
	Construction manager (Contractor’s Representative)
	
	

	
	Operations ManagerExample

	
	

	
	Maintenance Manager
	
	

	
	Plaza Manager 
	
	

	
	
	
	



SIGNED BY TENDERER: 		
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[bookmark: _Toc142127693][bookmark: _Toc142128059][bookmark: _Toc143182325]FORM D4.1:	PERSONNEL RESOURCE DETAIL (CONTRACTOR’S REPRESENTATIVE)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3.	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion, including any professional registration, contract management and FIDIC experience. Copies of Qualifications/Certificates shall be attached to the CV.
· Percentage of time assigned to this project.



SIGNED BY TENDERER: 	

[bookmark: _Toc142127694][bookmark: _Toc142128060][bookmark: _Toc143182326]FORM D4.2:	PERSONNEL RESOURCE DETAIL (OPERATIONS MANAGER)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3.	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion, including any professional registration, contract management and FIDIC experience. Copies of Qualifications/Certificates shall be attached to the CV.
· Percentage of time assigned to this project.



SIGNED BY TENDERER: 	

[bookmark: _Toc142127695][bookmark: _Toc142128061][bookmark: _Toc143182327]FORM D4.3:	PERSONNEL RESOURCE DETAIL (MAINTENANCE MANAGER)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	

	3. 	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion. Copies of Qualifications/ Certificates shall be attached to the CV.





SIGNED BY TENDERER: 	

[bookmark: _Toc142127696][bookmark: _Toc142128062][bookmark: _Toc143182328]FORM D4.4.1:	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 1)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3. 	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion. Copies of Qualifications/ Certificates shall be attached to the CV.





SIGNED BY TENDERER: 	

[bookmark: _Toc112764656][bookmark: _Toc142127697][bookmark: _Toc142128063][bookmark: _Toc143182329]FORM D4.4.2:	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 2)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3. 	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion. Copies of Qualifications/ Certificates shall be attached to the CV.





SIGNED BY TENDERER: 	

[bookmark: _Toc112764657][bookmark: _Toc142127698][bookmark: _Toc142128064][bookmark: _Toc143182330]FORM D4.4.3:	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 3)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3. 	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion. Copies of Qualifications/ Certificates shall be attached to the CV.





SIGNED BY TENDERER: 	

[bookmark: _Toc112764658][bookmark: _Toc142127699][bookmark: _Toc142128065][bookmark: _Toc143182331]FORM D4.4.4:	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 4)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3. 	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion. Copies of Qualifications/ Certificates shall be attached to the CV.





SIGNED BY TENDERER: 	

[bookmark: _Toc142127700][bookmark: _Toc142128066][bookmark: _Toc143182332]FORM D4.4.5:	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 5)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3. 	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion. Copies of Qualifications/Certificates shall be attached to the CV.





SIGNED BY TENDERER: 	


[bookmark: _Toc142127701][bookmark: _Toc142128067][bookmark: _Toc143182333]FORM D4.5:	PERSONNEL RESOURCE DETAIL (OHS MANAGER/OFFICER)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

1.	GENERAL
The tenderer must have in its permanent employment key personnel/key resources as listed in tender data Clause C.3.11 who meet the minimum requirements as stipulated.  Alternatively, the tenderer shall provide a signed undertaking from the organisation having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a subconsultant agreement.  Such undertaking must be attached to Form D4 of the Returnable Schedules.
A key person/resource may only be proposed in more than one tender submission if that person is a sub-consultant in each of the tenderers in which the key person/resource is proposed and is not in a permanent employment of any of the tenderers.  In the event that the same key person/resource is proposed in more than one tender and the key person/resource is the permanent employment of one of the tenderers, then all tenders proposing the key person/resource will be declared non-responsive.
Where a key person(s)/resource(s) is no longer available to undertake then necessary work after the tender award, the Contractor shall within a period of fourteen (14) working days replace the key person(s)/resource(s) listed in forms D4 with the personnel with equivalent competencies and subject to approval by the Employer.  Such approval shall not be unreasonably withheld.
	2.	KEY PERSONNEL DETAILS
The tenderer shall complete this form in full and provide all the required information for the subject position’s proposed candidate.

	Company, member of joint venture, subcontractor:	

	
	
	
	

	Discipline:	

	
	
	
	

	Name:	
	Present position:	

	
	
	
	

	Proposed position in project:	

	
	

	Speciality:	……………………………
	Qualification:	

	
	
	
	

	Years Experience
	
	
	
	

	In field of speciality:	

	With organisation:	

	
	
	
	
	
	

	3. 	KEY PERSONNEL RESUMÉ AND CV
A Curriculum Vitae (CV) of the key person indicated in this form shall be appended to this form and signed by the candidate. The CV (max 4 Pages) shall provide the following information: 
· Professional summary.
· Relevant experience, indicating Position/Role, Period, and area of specialization.
· Project experience: Project, role, project duration, project phase, project status and project value.
· Formal education: Qualifications, Institution, and year of completion. Copies of Qualifications/Certificates shall be attached to the CV.



SIGNED BY TENDERER: 	


	Volume 3 Part T2 – Returnable Schedules
	
	T-65



[bookmark: _Toc110282846][bookmark: _Toc142127702][bookmark: _Toc142128068][bookmark: _Toc143182334][bookmark: _Toc389460886][bookmark: _Toc405458653][bookmark: _Toc405975652][bookmark: _Toc407009962][bookmark: _Toc407011446][bookmark: _Toc45704490]FORM D5.1:	TENDERER’S EXPERIENCE BASED ON COMPLETED PROJECTS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to tenderer:
1. The tenderer shall provide details of previous experience required for this project and attach contract performance evaluation certificates in the form of CIDB Contractor Performance Reports or official reference letters from previous employer(s).
The Tenderer must have satisfactorily completed (at least completed as a prime contractor, joint venture member, management contractor or sub-contractor) a minimum number of three (3) similar contracts matching the subject project’s scope of work, between 1st January 2008 and tender submission deadline.  The completed contract must have a minimum value that exceeds R 250 million and have a Performance Rating not less than zero (0) Adequate, as rated in terms of the CIDB Performance Rating system or official reference letters from previous employer(s).
The Tenderer shall have completed each of the listed projects as either a prime contractor or joint venture member or management contractor or sub-contractor. The listed project’s scope of work be shall substantially match that of the subject project’s scope of work.
Each listed project shall have a Performance Rating not less than zero (0) Adequate, as rated in terms of the CIDB Performance Rating system or official reference letters from previous Employer(s).
For listed projects where the Tenderer participated as a joint venture member or sub-contractor, the Tenderer shall state value (V) limited to his/her share of certified work.
If the Tenderer is a joint venture, the value of contracts completed by the individual joint venture members can be combined and shall be treated as one contract to determine whether the requirement of the minimum value of a single contract has been met. In the case of combined contracts, each contract performed by each member shall exceed fifty percent (50%) of the minimum value of a single contract as required for single entity. In determining whether the joint venture meets the requirement of total number of contracts, the number of contracts completed by all JV members each of value equal or more than the minimum value required shall be aggregated. For the afore-mentioned purpose, contracts which are combined to meet the minimum value shall be treated as one contract.
If one or more of the listed projects does not meet minimum requirements as stipulated above, the tender shall be declared non-responsive in terms of clause C.3.13 (b) of the Tender Data.




(List only the most recent 3 projects of the firm that the tenderer considers relevant to the specified scope of works 
	CLIENT
	DESCRIPTION OF PROJECT
	PROJECT START DATE
	PROJECT END DATE
	VALUE OF WORK
(i.e. the service provided) inclusive of VAT (Rand)
	CONTACT PERSON AND FIRM
	CONTACT NUMBER
	CIDB EQUIVALENT PERFORMANCE RATING
(NOT REQUIRED WHERE AN OFFICIAL REFERENCE LETTERS FROM PREVIOUS EMPLOYER(S) IS ATTACHED)

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	




Comments: 



I confirm that the information provided herein is true, that the projects reported, and the corresponding responsibilities are truly the experiences of the firm or consortium of firms tendering for this project.

SIGNED BY TENDERER: 	



[bookmark: _Toc110282847][bookmark: _Toc45704491]
[bookmark: _Toc142127703][bookmark: _Toc142128069][bookmark: _Toc143182335]FORM D5.2:	TENDERER’S EXPERIENCE BASED ON PROJECTS IN PROGRESS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to tenderer:
1. Submission of this form is optional. This form must be submitted if the tenderer does not comply with the requirements of Form D5.1, and elects to list project(s) that are in progress to comply with afore- mentioned requirements.
The Tenderer shall list project(s) in progress as stipulated under Table 1 below which commenced after 1st January 2008.
 The Tenderer shall list 3 project(s) in progress with a minimum value of R 250 million which commenced after 1st January 2008.  Each listed project shall have a certified value of work that exceeds 40% of the awarded value.
The Tenderer shall be employed on each listed project as either a prime contractor or joint venture member or management contractor or sub- contractor. The listed project’s scope of work shall substantially match that of the subject project’s scope of work.
Each listed project shall have a Performance Rating not less than zero (0) Adequate, as rated in terms of the CIDB Performance Rating system or official reference letters from previous employer(s). The Performance Rating and certified value of work at closing date must be confirmed by the Project Employer or Project Engineer in writing.
For listed projects where the Tenderer participated as a joint venture member or sub-contractor, the Tenderer shall state value (V) limited to his/her share of certified work.
If the Tenderer is a joint venture, the value of contracts completed by the individual joint venture members can be combined and shall be treated as one contract to determine whether the requirement of the minimum value of a single contract has been met. In the case of combined contracts, each contract performed by each member shall exceed fifty percent (50%) of the minimum value of a single contract as required for single entity. In determining whether the joint venture meets the requirement of total number of contracts, the number of contracts completed by all JV members each of value equal or more than the minimum value required shall be aggregated. For the afore-mentioned purpose, contracts which are combined to meet the minimum value shall be treated as one contract.
If one or more of the listed projects does not meet minimum requirements as stipulated above, the tender shall be declared non-responsive in terms of clause C.3.13 (b) of the Tender Data.




(List only the most recent 3 projects of the firm that the tenderer considers relevant to the specified scope of works 
	CLIENT
	DESCRIPTION OF PROJECT
	PROJECT START DATE
	PROJECT END DATE
	AWARD VALUE OF WORK
(i.e. the service provided) inclusive of VAT (Rand)
	VALUE OF WORKS CERTIFIED BY THE ENGINEER
	CONTACT PERSON AND FIRM
	CONTACT NUMBER
	CIDB EQUIVALENT PERFORMANCE RATING
(NOT REQUIRED WHERE AN OFFICIAL REFERENCE LETTERS FROM PREVIOUS EMPLOYER(S) IS ATTACHED)

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	



Comments: 



I confirm that the information provided herein is true, that the projects reported, and the corresponding responsibilities are truly the experiences of the firm or consortium of firms tendering for this project.

SIGNED BY TENDERER: 	
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[bookmark: _Toc142127704][bookmark: _Toc142128070][bookmark: _Toc143182336][bookmark: _Toc45704492]FORM D6:	AFFIDAVIT FOR PAST PERFORMANCE REPORTS ON COMPLETED PROJECTS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

I, the undersigned,

	Full name and surname
	

	Identity number
	



hereby declare under oath as follows:

· The contents of this statement are to the best of my knowledge a true reflection of the facts.
· I am the authorised signatory for the tendering entity.

	Enterprise name
(Tendering entity)
	

	Trading name
(if applicable)
	



· I hereby declare under oath, by ticking the applicable box below, that the Enterprise has only previously completed:
Not Applicable

	0 (zero) projects
	

	1 (one) project
	

	2 (two) projects
	



and as a result, cannot submit Past Performance Reports for the required 3 (three) projects.

· I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and consider the oath binding on my conscience and on the Owners of the Enterprise which I represent in this matter.

Signed and sworn before me at ……………………………………………………… on the …………… day of 
…………………………………………………….. 20………….


……………………………………………………
SIGNATURE OF DEPONENT

The deponent having:

1. Acknowledge that he/she knows and understands the contents hereof;
2. Confirmed that he/she has no objection to the taking of the prescribed oath; and
3. That he/she considered the prescribed oath as binding upon his/her conscience.

……………………………………………………
COMMISSIONER OF OATHS


[bookmark: _Toc142127705][bookmark: _Toc142128071][bookmark: _Toc143182337]FORM D7.1:	TENDERER’S INDICATIVE PROGRAM
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Notes to tenderer:
1. The tenderer shall attach an indicative programme, reflecting the proposed sequence and tempo of execution of the various activities comprising the work for this contract. The programme shall be in accordance with the information provided in Form D1: Schedule of Contractor’s Equipment and with all other aspects of the tender.  The programme shall indicate the resources anticipated to be used. 
The programme shall be in accordance with the information provided in Form D1: Schedule of Contractor’s Equipment, Form D14: and with all other aspects of the tender.
If a tenderer wishes to submit an alternative tender then this form, appropriately completed, shall also be attached to the Pricing Schedule for the alternative proposal.





























SIGNED BY TENDERER: 	




[bookmark: _Toc142127706][bookmark: _Toc142128072][bookmark: _Toc143182338]FORM D7.2:	PROPOSED ESTABLISHMENT PROGRAMME
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

The tenderer shall indicate the proposed establishment programme. The Establishment Period shall be complete fourteen (14) days before the Commencement Date of Operation Service Period, except for activities indicated below.

	ACTIVITY
	WEEKS FOR THE ESTABLISHMENT PERIOD

	
	-6
	-5
	-4
	-3
	-2
	-1
	0

	1	Receipt of contractor’s unconditional letter of acceptance
	
	
	

	
	
	
	Start of Operations Services Period

	2	Finalise/formalise JVs/consortia and contractual documentation 
	
	
	
	
	
	
	

	3	Supply copies of letter of intent to subcontractors to the Employer.
	
	
	
	
	
	
	

	4	Appointment of personnel
	
	
	
	
	
	
	

	5	Training of personnel
	
	
	
	
	
	
	

	6	Evaluation of personnel
	
	
	
	
	
	
	

	7	Personnel transport arrangements
	
	
	
	
	
	
	

	8	Appointment of subcontractors (if applicable)
	
	
	
	
	
	
	

	9	Submission of operations and maintenance procedure manuals
	
	
	
	
	
	
	

	10	Supply of office equipment, consumables
	
	
	
	
	
	
	

	11	Supply of electronic/electrical test measurement equipment
	
	
	
	
	
	
	

	12	Supply of other LE/E&M/MIS equipment
	
	
	
	
	
	
	

	13	Supply of equipment for route patrol services
	
	
	
	
	
	
	

	14	Supply of minimum traffic management aids
	
	
	
	
	
	
	

	15	Provision of insurance certificates and performance security
	
	
	
	
	
	
	

	16	Registration of utilities in contractor’s name
	
	
	
	
	
	
	

	17	Start of Operation Service Period
	
	
	
	
	
	
	

	18	Other
	
	
	
	
	
	
	


Note: Tick the appropriate boxes indicating during which week the activity will take place.

SIGNED BY TENDERER: 	
[bookmark: _Toc405458655][bookmark: _Toc405975654][bookmark: _Toc407009964][bookmark: _Toc407011448][bookmark: _Toc45704493][bookmark: _Toc342474135][bookmark: _Toc378234129][bookmark: _Toc381169915][bookmark: _Toc389460881][bookmark: _Toc405458649][bookmark: _Toc405975648][bookmark: _Toc407009958][bookmark: _Toc407011442]

[bookmark: _Toc142127707][bookmark: _Toc142128073][bookmark: _Toc143182339]FORM D8:	SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to tenderer:

If a tenderer wishes to submit an alternative tender then this form, appropriately completed, shall also be attached to the Pricing Schedule for the alternative proposal.

The tenderer shall state his estimated value of the work to be completed every month, based on his preliminary programme and his tendered unit rates, in the table below.

	CERTIFICATE / MONTH
	VALUE
	CERTIFICATE / MONTH
	VALUE

	
1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

TOTAL c/f
	
R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

	
TOTAL b/f

38

39

40

41

42

43

44

45

46

47

48

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74(FINAL)*
	
R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	

R	


	
	

TOTAL: R	



* Final payment at end of Defects Notification Period is for balance of retention and any other payments due.












SIGNED BY TENDERER: 	
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[bookmark: _Toc23512829][bookmark: _Toc142127708][bookmark: _Toc142128074][bookmark: _Toc143182340]FORM D9: 	NOMINATION OF COMPANY, MEMBER, SUBCONTRACTOR, ETC. FOR EACH DISCIPLINE
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

	1.	Nomination of company, member, subcontractor, etc. for each discipline

	The tenderer shall indicate which company, subcontractor, member of a joint venture, etc. will execute EACH of the disciplines listed below. Where the tenderer has not yet identified or selected a company, subcontractor or member of a joint venture to execute a specific discipline, this shall be stated by entering "not assigned" in the appropriate row of the table.  All companies, members of a joint venture and subcontractors that the tenderer intends to include in its organisation must be listed in the table.  When one of the listed disciplines is not assigned to a specific party, this party must be listed under "other parties", and the intended role/function of the party must be given.

	DISCIPLINE
	NAME OF ORGANISATION
	TYPE OF ORGANISATION [e.g. (Pty) Ltd]
	CATEGORY OF ORGANISATION
(e.g. BE(SMME)]
	STATUS IN PROJECT: LEADING MEMBER OF JV, COMPANY, SUBCONTRACTOR, ETC
	NATIONALITY
	YEARS EXPERIENCE IN DISCIPLINE

	
	
	
	
	
	
	OWN COUNTRY
	INTERNATIONAL

	1.1	Project management
	
	
	
	
	
	
	

	1.2	Toll plaza operations

		High-level management
	
	
	
	
	
	
	

		Toll plaza contractor
	
	
	
	
	
	
	

		Route patrols
	
	
	
	
	
	
	

		Cash transfer to banks
	
	
	
	
	
	
	

		Other
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.3	Toll Collection Lane Equipment 

	Not applicable.
(Note:  This work falls in the scope of the Nominated Subcontractor that the Employer will appoint and nominate to the successful tenderer.)

	

	
	
	
	
	
	
	
	
	




[bookmark: _Toc142127709][bookmark: _Toc142128075][bookmark: _Toc143182341]FORM D9:	NOMINATION OF COMPANY, MEMBER, SUBCONTRACTOR, ETC. FOR EACH DISCIPLINE (CONTINUED) 
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

	1.	Nomination of company, member, subcontractor, etc. for each discipline

	DISCIPLINE
	NAME OF ORGANISATION
	TYPE OF ORGANISATION [e.g. (Pty) Ltd]
	CATEGORY OF ORGANISATION [e.g. BE(SMME)]
	STATUS IN PROJECT: LEADING MEMBER OF JV, COMPANY, SUBCONTRACTOR, ETC
	NATIONALITY
	YEARS EXPERIENCE IN DISCIPLINE

	
	
	
	
	
	
	OWN COUNTRY
	INTERNATIONAL

	1.4	Back Office System (BOS)

	Not applicable.
(Note:  This work falls in the scope of the Nominated Subcontractor that the Employer will appoint and nominate to the successful tenderer.)
	

	1.5	Customer call centre

		Supply
	
	
	
	
	
	
	

		Call centre
	
	
	
	
	
	
	

		Maintenance
	
	
	
	
	
	
	

	1.6	Incident management system

		IMS management participant
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.7	Electrical & mechanical equipment

		Equipment 
	Supply 
	
	
	
	
	
	
	

	
	Maintenance
	
	
	
	
	
	
	

		Generator (maintenance)
	
	
	
	
	
	
	

		UPS (maintenance)
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.8	Financial

		Internal audit
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.9	Legal
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.10	Environment
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.11	Points of sale

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.12	Tag management

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.13	Customer service centres (CSC)

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.14	Other parties

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	1.15	Help Desk System

		Hardware 
	
	
	
	
	
	
	

		Software
	
	
	
	
	
	
	

		Maintenance
	
	
	
	
	
	
	

	1.16	Asset Management System

		Hardware 
	
	
	
	
	
	
	

		Software
	
	
	
	
	
	
	

		Maintenance
	
	
	
	
	
	
	


** Level 1 Maintenance means that Lane Equipment maintenance comprising, including but not limited to: 
(i) Real time monitoring of servers and lane equipment including error logs, alarms, and specific messages 
(ii) Visual camera and antenna inspections to ensure that camera and antenna angles/aim have not changed 
(iii) Camera glass cleaning on a weekly basis and more frequently during weather events
(iv) Camera/antenna cable inspections on a regular basis 
(v) Lane cabinet inspections of i/o cards, status lights, camera power supplies, toll system equipment UPSs, loop detectors, and lane controllers 
(vi) Monitors, performs diagnostics, and repair of problems involving vehicle loop detection equipment, automatic vehicle id readers, antennas, rf sources, video cameras switches, multiplexers, optical treadles, and touchscreen pos monitors. 
(vii) Maintain toll collection systems through physical inspection and electronic test and measurement procedures.
(viii) Performs diagnosis and repair of equipment problems with: zone controllers, computers, printers, traffic signals, gates, ir beams, message signs, scanners, and other toll related equipment
(ix) And arranging lane closure and coordinating with responsible parties in the event of level 2 maintenance support.








SIGNED BY TENDERER: 	
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[bookmark: _Toc23512831][bookmark: _Toc142127710][bookmark: _Toc142128076][bookmark: _Toc143182342][bookmark: _Toc243301207][bookmark: _Toc243301095][bookmark: _Toc194287371]FORM D10:	TECHNICAL INFORMATION
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

The tenderer shall complete the following schedule by providing technical details of the equipment to be supplied under this contract.  The information given shall be included in the tender document and will be used to determine equipment performance during the testing and commissioning stages.  All additional technical information on equipment that the tenderer wishes to include with its tender shall be included in a separate document, entitled “TECHNICAL INFORMATION”.  The tenderer shall clearly indicate the extent to which the existing assets will be utilized.  It should be noted whether existing equipment will be upgraded or replaced.
1.	STANDARDS
The tenderer shall itemise each and every standard used in the manufacture of the equipment and shall include such information either in the schedule below or in the separate document entitled “TECHNICAL INFORMATION”.
2.	TOLL EQUIPMENT PERFORMANCE
The tenderer shall provide the information required below and shall substantiate all information given.
(Note that the Toll Equipment apart from 2.1 below will be provided by a Nominated Subcontractor that the Employer will appoint.)
2.1	Help Desk System
Provide full details of the proposed help desk system.
i. Supplier details
· Supplier
· Other installations
· Technical support and standby arrangements.
ii. Technical proposal must provide information pertaining to the following (as per the Contractual requirement detailed in Volume 2)
· Support services
· Quality assurance and reporting.

2.2	Asset Management System
	Provide full details of the proposed Asset Management System.
i. Supplier details
· Supplier
· Other installations
· Technical support and standby arrangements.
ii. Technical proposal must provide information pertaining to the following (as per the Contractual requirement detailed in Volume 2)
· Support services
· Quality assurance and reporting.




SIGNED BY TENDERER: 	


[bookmark: _Toc23512832][bookmark: _Toc142127711][bookmark: _Toc142128077][bookmark: _Toc143182343]FORM D11:	TOLL PLAZA UPGRADING SCHEDULES
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

The tenderer shall complete this form if it intends to submit an alternative toll plaza expansion schedule, in which case it shall submit an alternative tender.  The tenderer shall indicate any revised average service rates or manageable flow rates used in the table below, if applicable.  The tenderer shall indicate all innovative measures it intends to implement, if applicable.

The tenderer shall:
1. List any revised average service rates or manageable flow rates, if applicable
List the innovative measures it intends to implement, if applicable
Provide a short written description of the tenderer’s alternative toll plaza expansion schedule.

1.	AVERAGE SERVICE RATES AND MANAGEABLE FLOW RATES
Note:	The tenderer may only vary average service rates or manageable flow rates used by the Employer with full written motivation, to be provided below:
	PARAMETER
	EMPLOYER
	TENDERER

	Average service rate (vehicles per lane per hour)
Manual lane (urban toll plaza)
Manual lane (rural toll plaza)
Automatic card lane
Mixed manual / ETC lane (urban toll plaza)
Mixed manual / ETC lane (rural toll plaza)
Dedicated ETC lane (with booms)
Dedicated ETC lane (without booms)

Manageable flow rate
(The queuing theory function shall be made available on request)
The tenderer shall list changes
	
300
250
300
300
250
700
1200
	



2.	MOTIVATION FOR CHANGE OF AVERAGE SERVICE RATES OR MANAGEABLE FLOW RATES
The tenderer shall provide motivation hereunder, if applicable.

		
		
		
		

FORM D11:  TOLL PLAZA UPGRADING SCHEDULES (continued)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

3.	INNOVATIVE MEASURES THE TENDERER INTENDS TO IMPLEMENT
	The tenderer shall provide full information of any innovative measures it intends to implement hereunder, if applicable.
		
		
		
		
4.	ALTERNATIVE TOLL PLAZA EXPANSION SCHEDULE
	The tenderer shall provide full particulars of any alternative toll plaza expansion schedule it intends to employ hereunder, if applicable.
		
		
		
		


























SIGNED BY TENDERER: 	
[bookmark: _Toc23512833][bookmark: _Toc142127712][bookmark: _Toc142128078]

[bookmark: _Toc143182344]FORM D12:	ADDITIONAL INFORMATION
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

	ADDITIONAL INFORMATION

	Any further information to be considered with the tender shall be added below.  In addition, if other documents are attached, these shall be listed below.  If no additional information is submitted, this form shall be marked "N/A" (not applicable).

	






































SIGNED BY TENDERER: 	
[bookmark: _Toc142127713][bookmark: _Toc142128079][bookmark: _Toc23512835]

[bookmark: _Toc143182345]FORM D13:	DISTRIBUTION OF RISK BETWEEN THE MAIN CONTRACTOR AND THE NSC AND ANY OTHER SUBCONTRACTORS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Notes to tenderer:
1. This form shall be signed by the Contractor (appointed through this tender process and known as the “Operations and Maintenance Contractor” or MC) and the Nominated Subcontractor (appointed through another tender process and also referred to as the NSC) and is included in both tenders. The form jointly covers the risk related to the collection of Toll or the supply, installation or maintenance of the Toll System.
If the risk for any of these activities will be shared or carried by any party other than a sub-contractor, the agreements with these party(s) shall be submitted in terms of Clause 4.4 of FIDIC General Conditions of Contract (2008) Volume 1 Book 1 for sub-contracts.
Risk transfer model:
1. The Toll system is a factor in controlling many of the operational risks inherent in the CTROM contract. As such, any underperformance of the Toll System heightens the risk. This section defines the mechanism of transferring the risks equitably and accurately to the entity most capable of detecting issues, managing, and implementing timeous corrective steps.
The Payment Methodology (V2B7a) transfers income losses (V2B7a clause 4.5) to the Main Contractor, for which the Main Contractor tenders as part of their monthly OPEX rate.  Income losses, under optimal Toll System performance, is therefore covered by Main Contractor.  Mechanisms are in place to address Main Contractor losses due to exceptional events.
The Payment Methodology also includes the inherent data source variances, which include Toll System detection and classification variances.
Reducing Toll System related risks and losses is reliant on a properly designed and deployed Toll System, hardware and software support, operational mitigation and effective management of personnel and resources.  The responsibilities therefore are:
1. The monitoring of all the relevant aspects of the operational, technical and KPI conformance at regular intervals, by the MC and/or NSC. This includes inspections and feedback from site staff, monitoring of system incidents, monitoring of statistical trends and electronic payment submission processes.
Early detection of possible non-compliances and
Implementation of corrective steps, including steps/procedures to limit the impact of the identified non- performance. This includes steps/procedures to limit the impact of known system defects and system limitations.

Toll System support procurement models:
For the Toll System Support and related A5300 range Cost Matrix items, the following roles and responsibilities are defined for the Main Contractor (MC) and the Nominated Subcontractor (NSC):
1. The MC will perform Toll Operations only and the NSC will perform Toll System Software and Hardware Maintenance.
The NSC will therefore have full-time on-site technicians and do remote software support and maintenance.   
The MC will be responsible for the supply and maintenance of the Help Desk and Toll Equipment record system and regular Workshop spares stock control.
The NSC will also be required to do maintenance and update the Help Desk and Toll Equipment record system entries, based on their site activities and regular Workshop spares stock control and replenishment.



Toll System supply and upgrade
The roles of the MC and NSC during the Toll System supply and upgrade are as follow:
1. The MC will perform Toll Operations only 
The NSC will perform Toll System Software and Hardware Maintenance, that will include:
1. The design, procurement, testing, commissioning and handover of the Toll System software and hardware supply in terms of the various cost matrix items (B 2000 and B3000 range items).
Toll system functional, provisional, and full compliance verification.
Supply a full set of critical spares,
Maintenance:  Hardware and software maintenance of the system. All system KPIs will apply during the upgrade process

Definition of Roles in Main Contract and Nominated Subcontract
Please refer to PART C1 for a definition of the various roles between the two contracts, including that of the Employer, Principal Employer, Employer’s Representative, Main Contractor and Nominated Subcontractor.
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RISK CATEGORY, DESCRIPTION, CAUSES, MITIGATION AND ALLOCATION

	
	CATEGORY
	DESCRIPTION
	CAUSES
	MITIGATION
	ALLOCATION*

	1
	Technical specifications risk: Design
	Design that results in individual technical characteristics of the Toll System that fail to meet standards and specifications.
	Low quality of works, non-compliance with standard Specifications and the rectification of known or latent defects. 

Failure to implement accurate KPI reporting and Health Monitoring
	NSC, MC and ER to perform quality control.

Apply Penalties
	Main CTROM Contractor (MC) or Subcontractor (NSC)
	

	MC
	NSC

	20%
	80%




	2
	Completion risks: Toll system Upgrade
	The possibility that the completion of Toll System works may be delayed

	Difficulties/Delay in developing undelivered requirements.
Incomplete requirements
Supply, deployment and commissioning failures. 
	Apply Penalties.
	Main CTROM Contractor (MC) or Subcontractor (NSC)
	

	MC
	NSC

	20%
	80%




	3
	Completion risks: SANRAL MIS and SANRAL Toll System


	The possibility that the completion of SAP MIS RSS Mediation layer works may be delayed

	Difficulties in developing mediation layer to requirements.
Incomplete requirements
Failure in understanding technical requirements
	Follow Contractual process.
	Covered under other items in this table.


	4
	Cost over-run risk

	The possibility that during the design build phase of the SANRAL MIS Toll System Interface, the actual costs will exceed projected Project costs (Provisional Sum).

	Mistakes in design build cost estimates.
Underestimating technical requirements
Increased costs through the fault of Subcontractor.
Contingencies.
	Follow Contractual process.
	Follow Contractual process.

	5
	Design risk

	The possibility of mistakes in SANRAL MIS Toll System Interface mediation layer project solutions. 
	Technical solutions mistakes.

	Follow Contractual process.
	Follow Contractual process.

	6
	Exceptional Event and risks
	The possibility of the occurrence of certain unexpected events that are beyond the control of the Parties (natural disasters, civil riots)
	Various natural and man-made causes.
	Follow Contractual process.
	Follow Contractual process.

	7
	Insolvency risk
	The possibility of the insolvency of the Main CTROM Contractor or/ and Subcontractor.
	Increased debt liabilities under the Project.
Low revenue - Main Contractor/ Subcontractor
	Follow Contractual process.
	Follow Contractual process.

	8
	Insurance risk
	The possibility that insurance services become inaccessible or too costly. 
	Increase theft and Vandalism 
	Follow Contractual process.
	Follow Contractual process.

	10
	Currency Volatility risk
	The possibility that volatility in currency will increase the cost of specialized imported TS equipment
	Due to inflation levels, interest rates, geopolitical stability, import and export levels, and monetary policy
	List items subject to exchange rate fluctuations on Form B1, Part T2.
	Follow Contractual process.

	12
	Regulatory risk
	The possibility that Consents required from the government will not be obtained or, if obtained, can only be implemented at a greater cost than originally projected. 
	Relating to planning 
	Follow Contractual process.
	Follow Contractual process.

	13
	The risk that the Project Assets at termination or expiry will not be in the prescribed condition.
	Risk of value loss on the transfer of the project or at termination of the Concession Agreement.
	Insufficient maintenance of the toll system, civils and E& M.
Delayed overhaul and preventive maintenance.
Carelessness of contractors.
	Follow Contractual process.
	Follow Contractual process.

	14
	Resource or input risk
	The possibility of a failure or shortage in the supply of the inputs or resources required for the operation of the project. 
	Main Contractor’s & or Subcontractor cash-flow problems
	Financial Sustainability checks as part of evaluation stage.
	Follow Contractual process 

	15
	Technology obsolescence risk
	The possibility that the technology inputs for the outsourced institutional function may fail to deliver the required output specifications, or technological improvements may render these technology inputs out-of-date.
	The use of obsolete materials and equipment.

	Obligation on Main CTROM Contractor to refresh technology as required from time to time to meet the output specifications.
Penalty Deductions for failure to meet output specifications.
	Main CTROM Contractor (MC) or Subcontractor (NSC)
	

	MC
	NSC

	20%
	80%




	16
	Utilities risk
	Shortage of utilities (e.g. water, electricity, etc.), necessary for construction and/or operation of the project. 
	Failure of the utility companies to provide utility services.
	Emergency back-up facilities.
	Main Contractor

	17
	Revenue risk
	Income lost to fraud or operational negligence in use of Toll System
	Due to vehicle discrepancies not assigned correctly for cash transaction. 
Toll staff collusion 
Processing in lanes with known defects
	Close faulty lanes in favor of fully functional lanes. 
Payment Methodology - decision tree
Segregation of duties 
Internal controls
VGS audits and Incident control to ensure quick mitigation of risks
	Main Contractor, follow Contractual process.


	18
	Revenue risk
Design defect risk: AVC detection and classification
	TEL traffic may be used to determine the income payable to SANRAL
	Due to AVC or MIS not been the highest income traffic arising from AVC detection and or classification inabilities.


	Validation and Verification of vehicles by the supervising toll plaza personnel
Audit reports
Count accuracy audits 
Create lost transactions
Assig lifted axle status. 
Apply KPI penalties.
	Main Contractor and NSC, follow Contractual process.  

	19
	Revenue risk
Design defect risk: Lost transactions 
	System defects arising in Loss of income 
	Due to flaws in the systems mentioned or failures of the systems mentioned
Written-off cross-read and overdue ETC transactions. 
	System compliance
NSC to correct defects
Recover identified errors 
Use VGS audit to assign responsibility. 
	Main Contractor and NSC, follow Contractual process.


	20
	Revenue risk
Design defect risk: 
	Contractor might lose income due to differences between the MIS and TEL traffic or income as per the payment decision tree as applied by the  Main Contractor’s ER.
	Toll system defects
TEL defects 
	Toll System Maintenance
Data verification and validation
Video footage of traffic entering and exiting lanes 
Count accuracy audits 
Create lost transactions
Assign lifted axle status. 
Apply KPI penalties.
	Main Contractor and NSC, follow Contractual process.

	21
	Revenue risk
	Charge - backs
	Validations list not implemented on time as per the merchant agreement 
	Monitor processes and ensure validation list are implemented as per the merchant agreement 
	Main Contractor and NSC, follow Contractual process 

	22
	Design defect risk.
	Latent defects taken over from existing Toll System
	System not compliant to Employer’s requirements
	Manual workarounds need to be implemented by MC.

Expedite establishment upgrades and system replacement. 
	Main Contractor and NSC, follow Contractual process 

	23
	Financial risk
Operational risk
	Data loss
	Back-up and data archiving failure
HDD failure
Loss of data via network
	Contractual Storage Requirement must be adhered to and verified 

	Main Contractor and NSC, follow Contractual process 

	24
	Toll System risk
	System limitations
	Poor System Design
	Manual workarounds need to be implemented 
	Main Contractor and NSC, follow Contractual process 

	25
	Risk due to non-compliant AVC accuracy
	Non-compliant AVC accuracy – Software related
	
	Decision tree
AVC related KPI’s
	OPEX:  Main Contractor  
Related KPI: Main Contractor & NSC

	MC
	NSC

	20%
	80%



The following KPI’s will be assigned as indicated by the table above. 
	Ref
	Name

	CT3a
	AVC Availability (Critical Errors)

	CT3b
	AVC Availability (Serious Errors)

	CT3c
	Automatic Vehicle Classification for Class 1 to 4

	CT3d
	AVC Count

	CT8a
	Compliance with Employer’s reporting requirements – Critical Reports

	
	AVC Accuracies

	
	System Availability




	26
	Risk of increase cost due to system upgrades 
	Additional cost due to system upgrades brought on by system obsolescence, lack of support for operating systems, hardware and application software and performance related issues.
	Obsolete Equipment, Software etc.
	Contractual requirements – Upgrade / Replacement of equipment due to obsolescence, lack of support or performance problem
	Main CTROM Contractor (MC) and Subcontractor (NSC)
	

	MC
	NSC

	20%
	80%




	27
	Risk of Inadequate Insurance
	Risk of damage to systems and the consequential losses thereof due to lightning, theft, vandalism and accident damage not covered by insurance.
	Inadequate insurance coverage 
	Penalties and KPIs pertaining to non-compliance to repair of damaged assets, equipment functionality, maintenance performance etc.
	Main Contractor 

	28
	Asset replacement risk
	Cost of equipment replacement, spares and equipment related consumables related to toll systems.
	
	Asset replacement responsibility specified in contract
	Main CTROM Contractor (MC) and Subcontractor (NSC)
	

	MC
	NSC

	20%
	80%




	29
	Risk of damages arising 
	Risk due to any other consequential, incidental or indirect damages
	
	Follow the Contractual Process
	Follow the Contractual Process

	30
	System defect risk
	System Compliance Penalties
	Non-Compliance 
	Apply Penalties
	Main CTROM Contractor (MC) and Subcontractor (NSC)
	

	MC
	NSC

	20%
	80%




	31
	Interest risk due to late deposits: Cash
	Interest on late deposits to the bank arising from cash 
	Cash at the plaza not deposited within the prescribed contractual time.
	Follow the Contractual Process. 
	Main Contractor 

	32
	Interest risk due to late deposits: Credit cards- stop here
	Interest on late deposits to the bank arising from credit card transactions
	Bank not receiving the credit card transaction information within the prescribe merchant agreement. 
	Follow the Contractual Process
	Main Contractor (MC) or Subcontractor (NSC)

	MC
	NSC

	50%
	50%




	33
	Loss of Income – Electronic settlement of toll transactions
	Charge backs implemented by the Banks due to “Negative files” not downloaded to lanes within the contractual timelines
	Hotlisted cards not downloaded into the toll lanes within the prescribed contractual time.
	Follow the Contractual Process
	Main Contractor (MC) or Subcontractor (NSC). The Party responsible for the loss of income – 90% the other Party 10%.



	
	
	
	
	
	

	34
	Operational and Financial risk-
	Late submission of monthly reports
	All transaction not validated, Missing data, Contractor’s personnel have not closed all shifts. 
	Contractual recourse (penalties) + Payment cert not being processed 

Apply applicable KPIs
	KPI: Main Contractor (MC) or Subcontractor (NSC)

	MC
	NSC

	50%
	50%



The following KPI’s will be assigned as indicated by the table above. 

	Ref
	Name

	CT8a
	Compliance with Employer’s reporting requirements – Critical Reports

	
	Hourly, Daily & Monthly Traffic Report

	
	Discount / Exempt Report

	
	Account Status

	
	Payment Trends

	
	Day/Month Closures

	
	AVC Accuracies

	
	System Availability

	
	Equipment failures

	
	Response & Repair times

	
	Problem Data

	
	Support Reports

	
	Stock & Spares

	
	Performance Measurement Report

	
	KPI 11

	
	KPI 19

	CT8b
	Compliance with Employer’s reporting requirements – Non-Critical Reports

	
	Transaction Tariff report

	
	Discount Structure Report

	
	Transaction details report

	
	Class discrepancy acknowledgement

	
	Access Control

	
	Version Control

	
	MTBF

	
	Incident Report

	
	Dashboard Report

	
	Upgrade Reports





	35
	Reputational and safety risk 
	Queue Length penalties
	Not enough lanes opened to process vehicles as per average processing time. 
	Contractual Requirements governing queues
	Main Contractor

	36
	TS enhancement risks-
	Regression after system fixes and enhancements implemented
	Patched deployed on production site without proper internal quality and control checks
	Contractual requirements addressing software changes
	Main Contractor and NSC, follow Contractual process 

	37
	System defect risk
	Software or AVC, TCC or other 3rd party license expiry, failure or termination
	Subcontractor has a AVC license expiry date which is not in accordance to the contractual license agreement 
	Subcontractor provided a 20yr to perpetual license/s 
	Main Contractor and NSC, follow Contractual process 

	38
	Maintenance risk
	Unavailability of spares
	Poor inventory control and spares management 
	Contractual requirement governing repair times and availability of spares 
	Main Contractor and NSC, follow Contractual process 

	39
	Support and Maintenance risk-
	Toll system supplier poor performance with regards to providing satisfactory service and support in terms of system supply and maintenance
	Low quality of maintenance of the works, lack of spares and other site factors that cause non-compliance with standard Specifications. 
	NSC and MC monitor, detect issues and inform Operational staff ASAP. 

The MC to manage the use of affected lanes, when possible, to limit the risk. 

	OPEX: Main Contractor (MC) 
KPI: Main Contractor (MC) or Subcontractor (NSC)

	

	MC
	NSC

	20%
	80%



The following KPI’s will be assigned as indicated by the table above. 
	Ref
	Name

	CT1a
	Repair Time Compliance – Severity Level 1 - Employer Facilities

	CT1b
	Repair Time Compliance – Severity Level 2 - Employer Facilities

	CT1c
	Repair Time Compliance – AVC and TCC

	CT2a
	SCADA Availability 

	CT2b
	VGS Availability (Critical Errors)

	CT2c
	QLS Availability (Critical Errors)

	CT2d
	QL1 Availability (Critical Errors)

	CT2e
	QL2 Availability (Critical Errors)

	CT2f
	BOS Availability (Critical Errors)

	CT2g
	PGW Availability (Critical Errors)

	CT4a
	Daily AVC Data Transmission –
Un-validated

	CT4b
	Daily AVC Data Transmission – Validated 

	CT4c
	Daily Back-Office Data Transmission 

	CT4d
	Monthly Back-Office Data Transmission

	CT4e
	Monthly Back-Office Income Data Transmission 

	CT10
	Charging and charge reconciliation processes - accuracy

	CT12
	ETC lane availability

	CT13
	ETC Transaction Records submitted to TCH – timeliness.

	CT15
	QLS –availability

	CT16
	Maintenance






The MC and NSC should note that the table above, which considers the various possible risks, will have an impact on the application of the Performance Measurement Model (PMM), contained in Volume 2 Book 6a. Each KPI, or Penalty Item could be influenced in terms of risk distributions, depending on the risk at play.  The tables below show how each performance measurement could be influenced by various risk types above, which impacts on the risk distribution between the MC and NSC.   If a case occurs where the situation is not accurately described in the risk table, and/or the risk allocation is not fair, the ER for the Main Contractor shall consult with the MC, NSC and the Principal Employer and issue a Determination in line with the Conditions of Contract (FIDIC) Sub-clause 3.5 [Determinations].
	[bookmark: RANGE!A1:E40]Volume 2 Book 6a

	SECTION 4

	KPI #
	Description
	Penalty Application
	 

	
	
	MC
	NSC
	Comment

	CT1a
	Repair Time Compliance – Severity Level 1 - Employer Facilities
	100%
	0%
	Main Contractor

	CT1b
	Repair Time Compliance – Severity Level 2 - Employer Facilities
	100%
	0%
	Main Contractor

	CT1c
	Repair Time Compliance (AVC & TCC)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 17, 19, 22, 23, 24, 25, 26, 36, 37, 38

	CT1d
	Repair Time Compliance – Severity Level 1 Permanent Design Built Assets
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT1e
	Repair Time Compliance – Severity Level 2 Permanent Design Built Assets
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT2a
	SCADA Availability
	100%
	0%
	Main Contractor

	CT2b
	VGS Availability     (Critical Errors)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT2c
	QLS Availability     (Critical Errors)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT2d
	QL1 Availability     (Critical Errors)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT2e
	QL2 Availability     (Critical Errors)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT2f
	BOS Availability     (Critical Errors)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT2g
	PGW Availability     (Critical Errors)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT3a
	AVC Availability - Critical Errors
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 25, 26, 36, 37, 38

	CT3b
	AVC Availability - Serious Errors
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 25, 26, 36, 37, 38

	CT3c
	AVC Accuracy
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 25, 26, 36, 37, 38

	CT3d
	AVC TOTAL Count Accuracy
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 25, 26, 36, 37, 38

	CT4a
	DAILY UN-Validated AVC Transmission Data (ITIS)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 26, 36, 37, 38

	CT4b
	DAILY Validated AVC Transmission Data (ITIS)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 26, 36, 37, 38

	CT4c
	DAILY BOS Transmission Data (ITIS)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 26, 36, 37, 38

	CT4d
	MONTHLY BOS Transmission Data (ITIS)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 26, 36, 37, 38

	CT4e
	MONTHLY BOS INCOME Transmission Data (ITIS)
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 13, 15, 26, 36, 37, 38

	CT6a
	Route Call Centre Service Availability including IVR Services
	20%
	80%
	 

	CT6c
	Route Call Centre Queuing Time including IVR Services pending transfers to an Operator
	20%
	80%
	 

	CT8a
	Compliance with Employer’s reporting requirements – Critical Reports
	20%
	80%
	 

	CT8b
	Compliance with Employer’s reporting requirements – Non-Critical Reports
	20%
	80%
	 

	CT9
	POP Customer Service Facilities - availability 
	20%
	80%
	 

	CT10
	Charging and charge reconciliation processes - accuracy
	20%
	80%
	 

	CT11
	Customer Satisfaction
	20%
	80%
	 

	CT12
	ETC Lane Availability
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT13
	ETC Transaction Records submitted to TCH – timeliness. Availability
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 17, 19, 22, 23, 24, 26, 36, 37, 38

	CT14
	TCH Account Registration Processing Accuracy
	20%
	80%
	 

	CT15
	QLS Availability
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 1, 13, 15, 26, 36, 37, 38

	CT16
	Maintenance
	20%
	80%
	For Risk Allocation, see the applicable risk description and allocation.  The following Risk numbers are applicable to this KPI: 38

	CT18
	Tactical marketing programme Level of Service (LOS)
	20%
	80%
	 

	CT20
	Route Patrol Personnel Qualifications
	100%
	0%
	Main Contractor

	CT21
	Fresh Air Management System
	100%
	0%
	Main Contractor

	SECTION 6

	Clause #
	Description
	
	Description

	
	
	MC
	NSC
	

	6.2.1
	In the event that the Contractor does not fully comply with its obligations relating to maintenance of documents, drawings and Software in terms of Clauses 2 of the Standard Specifications of the Operations and Maintenance for CTROM Projects:  General (Volume 2 Book 2a) herein, the Contractor shall pay a penalty for the following:
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 38

	6.3.1
	In the event that the Contractor does not provide for and accept all specified Methods of Payment as specified in Clause 7 of the Standard Specifications of Operations and Maintenance for CTROM Projects:  General (Volume 2 Book 2a) from the Commencement Date of the Operations Service Period or such other date as may be stipulated by the Employer Representative, the Employer shall be entitled to terminate this Agreement. Alternatively, the Contractor shall pay a penalty for the initial event of non-compliance and for each month of non-compliance thereafter.
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 17, 19, 22, 23, 24, 36, 38

	6.3.2
	In the event that the Contractor does not comply with the VAT business rules contained in the Standard Specifications for Operations and Maintenance of CTROM Projects: Toll Systems (Volume 2 Book 4a) from the Commencement Date of the Operation Service Period or such other date as stipulated by the Employers Representative, the Employer shall be entitled to terminate this Agreement. Alternatively, the Contractor shall pay a penalty for the initial event of non-compliance and for each month of non-compliance thereafter.
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 17, 19, 22, 23, 24, 36, 38

	6.4.1
	In the event that the Contractor does not meet the Queue Length Specification in terms of Clause 10.3 of the Standard Specification for Operations and Maintenance of CTROM Projects: General (Volume 2 Book 2a) during any 15 (fifteen) minute period of monitoring done by the Contractor or the Employer’s Representative, the Contractor shall pay a penalty for each 15 (fifteen) minute period of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.4.2
	In the event that the Contractor meets the Queue Length Specification in terms of Clause10.3 of the Standard Specifications for Operations and Maintenance for CTROM Projects:  General (Volume 2 Book 2a) during any 15 (fifteen) minute period of monitoring done by the Contractor or Employer Representative for a period, as specified in the Project Document (Volume 3), the Employer shall pay an incentive to the Contractor.
	100%
	0%
	Risk is for the Main Contractor

	6.4.3
	In the event that the Contractor does not meet the Average Service Time Specification in terms of Clause 10.5 of the Standard Specifications of Operations and Maintenance for CTROM Projects:  General (Volume 2 Book 2a) the Contractor shall pay the penalty for each event of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.4.4
	In the event that the Contractor meets the Average Service Time Specification in terms of Clause 10.5 of the Standard Specifications of Operations and Maintenance for CTROM Projects:  General (Volume 2 Book 2a) for a period, as specified in the Project Document (Volume 3), the Employer shall pay an incentive to the Contractor.
	100%
	0%
	Risk is for the Main Contractor

	6.5.1
	In the event of an MIS failure, the Contractor shall pay a penalty for each day that such failure was recorded or for each day or part thereof that data loss occurred.
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 15, 17, 19, 22, 23, 24, 36, 37, 38

	6.5.2
	In the event that the Contractor process more than ten (10) vehicles in a lane where the AVC is in Critical Error Mode, the Contractor shall pay a penalty for each event of non-compliance.  This penalty shall be applied per event of non-compliance up to a maximum of twenty (20) events per lane per calendar month. (Incident 49)
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 15, 37, 38

	6.5.3
	In the event the Contractor has not submitted the complete results of the initial AVC accuracy certification process (including all requisite corroboratory information) as indicated in the Standard Specifications for Operations and Maintenance of CTROM Projects:  Toll Systems (Volume 2 Book 4a) within forty five (45) days after the completion of the initial AVC monitoring period, the Contractor shall pay a penalty per week until such time as these results have been submitted to the Employer Representative.
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 25, 38

	6.5.4
	In the event that the Contractor operates the lanes in Manual Mode, the Contractor shall pay the following penalties –
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 17, 19, 22, 23, 24, 36, 37, 38

	6.5.5
	In the event that the Contractor does not comply with the AVC system/the Employer interface requirements of the Standard Specifications for Operations and Maintenance for CTROM Projects: Toll Systems (Volume 2 Book 4a), from the Commencement Date or such other date as stipulated by the Employers Representative, such non-compliance, the Contractor shall pay a penalty per equipment type for each event of non-compliance.  This penalty shall be applied once per calendar month, for each calendar month of non- compliance.
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 15, 38

	6.5.6
	In the event that the Contractor’s Toll Collection Lane Equipment does not comply with the requirements for User Fare Displays, Receipts and/or Lane Tax Invoices issued in the Lanes, Tariff boards, Lane mode boards,  Overhead Lane Signs and Traffic Lights (User interface), as contained in the Standard Specifications for Operations and Maintenance for CTROM Projects: Toll Systems (Volume 2 Book 4a), the Contractor shall pay a penalty per equipment type for each event of non-compliance.  This penalty shall only be applied once per month, for each month of non- compliance. 
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 15, 17, 19, 22, 23, 24, 36, 37, 38

	6.5.7
	In the event that the Contractor does not comply with the interface requirements between all other systems excluding the AVC, and the Employer, as contained in the Standard Specifications for Operations and Maintenance for CTROM Projects: Toll Systems (Volume 2 Book 4a) from the Commencement Date or such other date as stipulated by the Employers Representative, the Contractor shall pay a penalty for each month of non-compliance.
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 15, 17, 19, 22, 23, 24, 36, 37, 38

	6.5.8
	In the event that the Contractor does not fully comply with the requirements of the Standard Specifications for Operations and Maintenance for CTROM Projects: Electronic Toll Collection (ETC) (Volume 2 Book 5), the Contractor shall pay a penalty for each month of non-compliance and for each month of non-compliance thereafter.
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 15, 17, 19, 22, 23, 24, 36, 37, 38

	6.5.9
	In the event that the Contractor does not provide a detailed program for the complete Toll System upgrade/replacement activities within a) 5 days  for Section 1, b) 21 days for section 2, c) 14 days for any onther notice  after the commencement date, the Contractor shall pay a penalty as specified in the Project Document (Volume 3) per day for each day or part thereof, that the program is submitted late.
	20%
	80%
	 

	6.5.10
	In the event that the Contractor does not meet the dates for the milestone targets  (listed below), as indicated on the approved Toll System upgrade/replacement program, the Contractor shall pay a penalty.  This penalty shall be applied per event where milestone target dates have not been met by the Contractor:
	20%
	80%
	 

	6.6.1
	In the event that the Contractor does not comply with its obligations relating to recording and reporting of damage in terms of Clause 14.3.5 of the Standard Specifications of Operations and Maintenance for CTROM Projects:  General – (Volume 2 Book 2a), the Contractor shall pay a penalty for each occurrence.
	100%
	0%
	Risk is for the Main Contractor

	6.7.1
	In the event that the Contractor does not comply with its obligations relating to Asset Management System as detailed in Clause 14.4 of the Standard Specifications of the Operations and Maintenance for CTROM Projects:  General (Volume 2 Book 2a), the Contractor shall pay a penalty for the following:
	 
	 
	See Risk Allocations in the Risk table when this penalty item is triggered because of the following risk numbers: 1, 13, 15, 36, 37, 38

	6.8.1
	In the event that more than 10% (ten percent) of the canopy luminaires are not functional at any Toll Plaza, the Contractor shall pay a penalty for each event of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.8.2
	In the event that more than 10% (ten percent) of the lighting mast luminaires are not functional at any Toll Plaza, the Contractor shall pay a penalty for each event of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.8.3
	In the event that the Contractor does not submit a 3 (three) yearly corrosion status reports on all assets, in accordance with the Standard Specifications of the Operations and Maintenance for CTROM Projects:  General (Volume 2 book 2a), within 5 (five) Business Days after the last day of each 2 (two) month period commencing from the Commencement Date, the Contractor shall pay a penalty for each event of non-compliance, and every subsequent month thereafter.
	100%
	0%
	Risk is for the Main Contractor

	6.8.4
	In the event that the Contractor does not submit a monthly handyman, HVAC or equipment failure report, in accordance with the Standard Specifications for Operations and Maintenance of CTROM Projects:  General (Volume 2 book 2a), Contractor shall pay a penalty for each event of non-compliance, and every subsequent month thereafter.
	100%
	0%
	Risk is for the Main Contractor

	6.9.1
	In the event if an interruption of electricity supply to any Toll Plaza as a result of the Clause 15.1 of the Standard Specifications of the Operations and Maintenance for CTROM Projects:  General (Volume 2 Book 2a) the Contractor shall pay a penalty.  Without prejudice to any other remedy which the Employer may have either in terms of this Agreement or in law, the Employer shall be entitled to call on the Performance security.
	100%
	0%
	Risk is for the Main Contractor

	6.9.2
	In the event of non-compliance by the Contractor of its obligations pursuant to Clauses .15.1 of the Standard Specifications for Operations and Maintenance for CTROM Projects:  General – Volume 2 Book 2(a), (save in respect of electricity supply), the Contractor shall pay for each event of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.9.3
	In the event of an interruption in the UPS or emergency electricity supply to the Toll Plaza, the Contractor shall pay the following penalty:
	20%
	80%
	 

	6.10.1
	In the event that the Contractor does not comply with its obligations specified in Clauses 15.4 (Safety and Security) of the Standard Specifications for Operations and Maintenance of CTROM Projects:  General (Volume 2 Book 2a), the Contractor shall pay a penalty for the each event of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.10.2
	In the event that the Contractor achieves any type of safety rating, i.e. NOSA-5star or similar, during the duration of this agreement, an incentive for the safety ratings obtained during a twelve (12) month period will be paid to the Contractor.
	100%
	0%
	Risk is for the Main Contractor

	6.11.1
	In the event that the Contractor does not comply with its obligations specified in Clause 15.5 (Quality Assurance) of the Standard specifications for Operations and Maintenance of CTROM Projects:  General (Volume 2 Book 2a), the Contractor shall pay a penalty for each event of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.12.1
	In the event that the Contractor does not comply with its obligations relating to the handover of documents to the Next Contractor pursuant to the provisions of this Agreement, the Employer shall without prejudice to any other remedy which the Employer may have pursuant to this Agreement and in law, be entitled to call on the Performance Security, if any.
	100%
	0%
	Risk is for the Main Contractor

	6.13.1
	In the event the Contractor does not comply with all the requirements related to the participation of Incident Management System specifications as specified in Clause 19.2 of the Standard Specifications of Operations and Maintenance of CTROM Projects:  General (Volume 2 Book 2a), then the Contractor shall pay a penalty for each event of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.14.1
	In the event that the Contractor does not meet the following route service patrol specifications.  The following penalties shall apply:
	100%
	0%
	Risk is for the Main Contractor

	6.14.1.1
	If the Contractor does not comply to the frequency of Route Service Patrols and the number of Patrol Vehicles as specified in the Standard Specifications for Operations and Maintenance of CTROM Projects:  General (Volume 2 Book 2a) then the Contractor pay a penalty for each day of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.14.1.2
	If the Contractor does not comply with activities listed in Clause 19.4 of the Standard Specifications for Operations and Maintenance CTROM Projects:  General (Volume 2 Book 2a) then the Contractor pay a penalty for each day of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.14.1.3
	If the Contractor does not comply with the verification of incidents listed in Clause 19.4 of the Standard Specifications for Operations and Maintenance of CTROM Projects:  General (Volume 2 Book 2a) then the Contractor pay a penalty for each day of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.14.1.4
	If the Contractor does not comply with the minimum required equipment specified in Clause 19.4 (Route Patrol Service) of the Standard Specifications for Operations and Maintenance of CTROM Projects:  General (Volume 2 Book 2a) then the Contractor pay a penalty for each day of non-compliance.
	100%
	0%
	Risk is for the Main Contractor

	6.15.1
	In the event that the Contractor does not meet the requirements related to the Customer Call Centre as specified in Clause 19.3 of the Standard Specifications for Operations and Maintenance of CTROM Projects:  General (Volume 2 Book 2a).  The Contractor shall pay a penalty for each day of non-compliance.
	100%
	0%
	Risk is for the Main Contractor
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[bookmark: _Toc23512836][bookmark: _Toc142127714][bookmark: _Toc142128080][bookmark: _Toc143182346]FORM D14:	TECHNICAL PROPOSAL
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Notes to tenderer:
1. The tenderer shall take cognisance of the scoring methodology in TENDER DATA: APPENDIX 1: BREAKDOWN OF QUALITY CRITERIA (CLAUSE C.3.11) of PART T1.
The tenderer shall submit a signed copy of this Technical Proposal, providing a clear statement of his / her understanding and approach to execute the work, using the headings and sub-headings listed below. The Employer shall only consider a tender if the information provided is clearly stated in the tender documentation.  Any other relevant details that the tenderer intends to submit, must be compiled and submitted as an Appendix to the Technical Proposal.
Failure to provide the required information in this form with the tender submission may render the tenderer’s offer non-responsive in terms of tender condition C.3.8.

1. Relevant Experience of the Tendering Entity
The tenderer to complete Returnable Schedule Forms D5.1 and Form D5.2 to indicate the relevant projects.

1.1. Past performance
The tenderer to provide all relevant experience and durations on the Employers type Contracts and any other types of projects.

2. Quality Management System (QMS)
The tenderer to provide copies of any Quality related Certification(s).

3. Development of Key Previously Disadvantage Individual (PDI) / Previously Disadvantage Individual Staff and New Entrant

3.1. Key PDI Staff
The tenderer to provide a list of key PDI staff proposed for this project.

3.2. Targeted Enterprise (New Entrant)
The tenderer is required to provide in detail the intended/proposed process how a Targeted Enterprise (TE) (New Entrant) will be mentored/trained in order to be able to do all the functions/tasks related to day-to-day Toll Operations and Maintenance.  The information to be provided should include but not be limited to the following:
1. Describe the process to identify the TE (New Entrant)
Detailed program indicating all the steps/stages that the TE (New Entrant) will go through until it manages toll operators.
List all the training module(s) and duration for each module(s) or training stage(s).
How the risk transfer from tenderer to TE (New Entrant) will be managed and the type of risk that will be transferred.
How the tenderer will supervise and monitor the TE (New Entrant).
The proposed timeframe (month(s) or year(s)) that the New Entrant will fulfil all the Toll Operations and Maintenance functions on their own.
Any other relevant information.

4. Key Resources and other important personnel
The tenderer to provide Curriculum Vitae (no longer than A4 page) reflecting the contract management, toll operations, human resource management, required experience and any other experience on SANRAL type of Contracts and/or similar Contracts for the following persons:
1. Contractor’s Representative (Key Person)
Operations Manager (Key Person)
Maintenance Manager (Key Person)
Plaza Manager(s)
SHEQ Manager/officer
Main Contractor’s (MC) Representative (to fulfil Employer’s Representative duties in the Nominated Subcontract)
Project Manager (for the Toll System Design and Built stages and for the Operations phase)
E&M Project Manager (if applicable)
E&M Route and/or Site Technicians

5. Organisational Structure
5.1. Organisation and Staffing
1. The tenderer to provide the proposed overall project organogram.
1. The tenderer to provide the proposed detailed organogram indicating the proposed names of key resources, operations departments, number of staff for each staff level / category for each Toll Plaza.
1. The tenderer to provide breakdown of the proposed manning levels.
1. The tenderer to provide breakdown of the various staff categories that is reflected in the appropriate items of the Schedule of Payments/Costs Matrix.
1. The tenderer to indicate what resources are outsourced and what are in-house.

Note:  No cost information shall be provided in this Technical Proposal.

6. Proposed Operations Management Plan
6.1. Understanding the Overall Operations Requirements
The tenderer to include an understanding of the overall Operations Requirements in the plan, this to provide the Employer confidence that the tenderer has the capacity, skill and depth to deal with the operational aspects listed below.
1. Role players
Traffic risk
Transaction risk
Interfaces
Performance Management
Reporting

6.2. Understanding the National Interoperability Concept
The tenderer to include an understanding of the National Interoperability Concept in the plan, this to provide the Employer confidence that the tenderer has the capacity, skill and depth to deal with the operational aspects listed below.
1. The role of the national TCH
Dealing with Road Queries (point of presence, Call Centre, etc)
TCH interface management
Electronic transaction file transfer
Account settlement
Road User mobility account registration
Tag management (procurement, distribution and stock control)

6.3. Establishment and mobilisation
The tenderer to include the Establishment and mobilization activities in the plan, this to provide the Employer confidence that the tenderer has the capacity, skill and depth to deal with the operational aspects listed below.
1. Staff transfers (Section 197)
1. Staff procurement
1. Training
1. Sub-contractor procurement
1. On-site establishment
1. Envisaged timelines and program

6.4. Financial Management (including that of revenue streams)
1. The tenderer to provide financial management strategies of how the management, processes and controls will be executed at the various levels to protect and secure the toll income.
1. The tenderer to provide previous relevant experience on financial management.
1. The Tenderer is required to address the topics listed below under financial management:
1. Understanding the financial management requirements
The proposed resource management plan (including all resource categories and numbers)
Cash management solutions
Reconciliations (Revenue vs Transactions)
Banking services management

6.5. Traffic Management
1. The tenderer to provide a detail traffic management plan indicating how the various traffic conditions may impact the management and control at the Toll Plazas, and how manning levels will be adapted to cater for various possible traffic conditions.
The tenderer to provide previous relevant experience in traffic management.
The Tenderer is required to address the topics listed below under financial management:
1. Dealing with manning levels
Dealing with queues
Manual processing (no power, no system)

6.6. Maintenance management (Facilities, E&M, etc)
1. The Tenderer is required to provide a maintenance plan and address the topics listed below to provide confidence to the Employer that the tenderer can execute the maintenance requirements specified in the tender:
1. Understanding the Maintenance Scope of Works
1. The approach to specialist maintenance, routine and ad-hoc maintenance
1. The proposed resource management plan (including all resource categories and numbers)
1. Fault reporting and responses
1. Managing system touching equipment and spares availability risk (including Business Continuity Solutions)
1. Asset replacement and hand-back
For Specialist subcontractors, the tenderer to provide the name, the experience in the specialist field and the details of the proposed maintenance and support team for the following specialist services:
1. Generator maintenance
UPS maintenance
HVAC maintenance
The Tenderer is required to provide more information about the designer/supplier, proposed system, typical high-level functionality, and other relevant information of the Electrical & Mechanical assets to be procured (if applicable and included in the Cost Matrix):
1. Solar PV Detail Design 
Power meters 
Luminaire upgrades 
UPS replacements/upgrades
Generator replacements/upgrades
SCADA System
Security cameras

6.7. System maintenance (1st line support)
1. The Toll System Development and Maintenance shall be performed by a Nominated Subcontractor to be appointed by the Employer.  This Technical Proposal shall include the Tenderer’s understanding of the management and function of the Toll System and Maintenance component of this project, including the management and control of the Nominated Subcontractor and the management of the risk factors in this relationship.
The Tenderer is required to provide a system maintenance plan and address the topics listed below to provide confidence to the Employer that the tenderer can execute the maintenance requirements specified in the tender:
1. Understanding the System Maintenance Scope of Works
1. Hardware and software support (in the context of the Contractor's scope)
1. Fault reporting and responses
1. The proposed resource management plan (including all resource categories and numbers)
1. Managing toll system and spares availability risk (incl. Business Continuity solutions)
The Tenderer is required to provide more information about the supplier, proposed system, and typical high-level functionality of:
1. Help Desk System
Asset Management System

6.8. Performance Management
The tenderer to provide information of how the performance will be monitored and reported as specified in the tender requirements. The tenderer shall also indicate plans on how performance can be improved and how it was manged on other similar projects.

6.9. Risk Management
1. The tenderer is to provide a Risk Management Plan (RMP) detailing all the perceived risks while execution this type of contract.  The risks need to be categorized in terms of risk severity (low to high risk) and how these risks be managed and controlled.  The RMP needs to provide comfort to the Employer that the tenderer understands the risks in this contract.
The tenderer shall complete, sign and clearly define/distribute the risk between NSC and the Main Contractor, and any subcontractor(s) in the Returnable Documents “Form D13”.
The Risk Management Plan shall indicate and list all the perceived toll system related risks.  The perceived risks need to be categorised in terms of risk severity (low to high risk) and how these risks will be managed and controlled on the, but not limited to the following items:
1. Communication risks (WAN and LAN)
AVC (level of compliance in terms of CTROM requirements)
Toll lane (level of compliance in terms of CTROM requirements)
ETC and all other Payment Mechanisms in the Toll Lane (level of compliance in terms of CTROM requirements and downstream obligations).
VGS/QLS and Booth Camera obligations (to surpass the minimum levels of compliance in terms of CTROM requirements).
BOS and other peripheral systems and data platforms (level of compliance in terms of CTROM requirements).
The Risk Management Plan shall indicate and list all the perceived electrical and mechanical maintenance risks at the Toll Plazas, including the management and control of these risks.

6.10. Quality Assurance
The tenderer is to provide a Quality Assurance Plan indicating the processes and controls at the various facets of toll operations and maintenance, including electrical and mechanical maintenance.

6.11. Environmental Management
1. The tenderer to provide an Environmental Management Plan indicating the processes and controls to be applied at the various facets of toll operations and maintenance, including electrical and mechanical maintenance.
The tenderer to provide any Environmental related Certification(s).

6.12. Health and Safety
1. The tenderer to provide a plan indicating how the latest OSHACT requirements will be met and maintained during the Contract, including for the provision and maintenance of the toll system and electrical and mechanical equipment.
The tenderer to provide copies of any OHS related Certification(s).

6.13. Security
The tenderer to provide the proposed level of security to be implemented at the various Toll Plazas.

6.14. Other
The tenderer to provide other relevant information.

7. Tendering Entity's Indicative Program
The tenderer to provide an indicative programme of the following activities:
1. All establishment and mobilisation activities
The transitioning from the current Contractor
Staff take-over requirements and / or procurement requirements

8. Financial Statements
1. The tenderer to provide a copy of the latest available Audited Financial Statements. Where the tenderer's latest financial period has ended more than 6 (six) months prior to the closing date of the tender, the tenderer's annual financial statements of the most recent reporting period shall be submitted. If this is not possible, the tenderer must provide motivation from the auditors to explain why the statement from the recent period is not available, together with the financial statements of the preceding financial year.
1. The tenderer must show that it has an average annual turnover, over the last five (5) years of the tendering entity, in excess of R100 million (Excl VAT) per year. If the tendering entity is a Consortium or Joint Venture, the annual turnover will be considered the sum of all shareholders or members and evidence thereof.
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CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

With regard to clause D1012: Community Development, of the Project Specifications:
Notes to tenderer:
1. The tenderer shall list below Corporate Social Investment initiatives that will actively be pursued for this project.
The Corporate Social Investment initiatives will be evaluated and applied as objective criteria in terms of section 2(1)(f) of the Preferential Procurement Policy Framework Act, 2000.
	CSI Initiative
	Community Affected
	Estimated Rand Value of Initiative
	Estimated Time for Implementation
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CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

Note to Tenderer:
The schedules must only be completed insofar as the equipment and materials required for this particular contract are concerned.
If these schedules are not properly completed by the tenderer, his bid document will be regarded as incomplete. All technical data sheets to be attached to this Form E1 to complete the tender submission to ensure the complete evaluation of the tender offer.
Where types, etc. are filled in below and these do not comply with the Specification, this must be specifically pointed out by the Tenderer. Filling in of types, etc. below does not, if they do not comply, signify that they are acceptable or will be accepted. Any changes to the specification or requirements must be approved in writing by SANRAL before making any changes.

1. CABLES, CONDUCTORS AND ACCESSORIES AS PER V2B3
	EQUIPMENT AND MATERIAL
	DESCRIPTION AND MAKE

	[bookmark: _Hlk23497394]PVC SWA PVC LV Cable
	

	PVC SWA PVC LV Cable glands
	

	PVC SWA PVC LV Cable joints
	

	PVC SWA PVC LV Cable terminations
	


1. POWER METER AS PER PS3
	EQUIPMENT AND MATERIAL
	DESCRIPTION AND MAKE

	Power meter
	

	Energy and Power Management Software (EPMS) 
	


1. 	LED LUMINAIRES AS PER PS9 AND V2B3
	TYPE
	SUPPLIER AND LED LUMINAIRE INFORMATION THAT COMPLIES WITH PS9

	New LED
	Gosforth and Dalpark Mainline Toll Plazas:

	LR 1
	

	LR 2
	

	New LED 1
	New LED lamps for Ermelo, Trichardtsfontein and Leandra Mainline Toll Plazas:

	LA 1
	

	LB 1
	


1. LIGHT POLES/MASTS AS PER PS14 V2B3
	TYPE
	MANUFACTURER

	P1
	

	P
	

	P3
	

	P4
	

	P5
	

	P6
	


1. UNINTERRUPTED POWER SUPPLY UP TO 50kVA AS PER PS16
	TYPE
	MANUFACTURER AND MODULE 

	Static

	6kVA
	

	Modular

	20kVA
	

	40kVA
	

	60kVA
	

	Note special conditions:


1. AUTOMATIC DIESEL STANDBY GENERATOR UP TO 250KVA AS PER PS17 AND V2B3
	TYPE
	MANUFACTURER AND MODULE 

	Prime power rating
	Motor
	Alternator

	60kVA
	
	

	100kVA
	
	

	150kVA
	
	

	200kVA
	
	

	250kVA
	
	

	Note special conditions:


1. ACCESS CONTROL SYSTEM AS PER PS18 AND V2B3
	EQUIPMENT AND MATERIAL
	DESCRIPTION AND MAKE

	Controller
	

	Door reader (biometric)
	

	Software
	



1. FIRE DETECTION SYSTEM AS PER PS40 AND V2B3
	TYPE
	MANUFACTURER AND MODULE 

	Control panel
	

	Sensors
	


1. SECURITY CAMERAS AS PER PS18.6.2 AND V2B3
	TYPE
	MANUFACTURER AND MODULE 

	Camera
	

	Control room / monitoring
	


1. SCADA SOLUTION PS18 AND V2B3
	TYPE
	MANUFACTURER AND MODULE 

	SCADA or
	

	BMS or
	

	Other
	



1. WALL AND SPLIT-TYPE AIR CONDITIONS PS29 AND V2B3
	TYPE
	MANUFACTURER AND MODULE 

	9000BTU mid-wall-split
	

	12000BTU mid-wall-split
	

	18000BTU mid-wall-split
	

	24000BTU mid-wall-split
	

	48000BTU Hear recovery system
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	





[bookmark: _Toc23512840][bookmark: _Toc142127717][bookmark: _Toc142128083][bookmark: _Toc143182349]FORM F1:	SCHEDULE OF TENDER COMPLIANCE
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Note to tenderer: 
This form has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable forms and schedules and subsequent placement in the correct envelope.
	FORM NO / SBD NO
	FORM DESCRIPTION
	TICK IF COMPLETED

	A1
	CERTIFICATE OF CONFIRMATION THAT THE TENDERER READ THE PRESENTATION/VIEWED THE VIDEO
	

	A1.1
	CERTIFICATE OF INTENTION TO SUBMIT A TENDER
	

	A2.1
	CERTIFICATE OF AUTHORITY FOR SIGNATORY
	

	A2.2
	DECLARATION OF TENDERER’S CURRENT STATUS OF ANY DEBT OUTSTANDING TO SANRAL
	

	A2.3
	CERTIFICATE OF SINGLE TENDER SUBMISSION
	

	A2.4
	CERTIFICATE OF FRONTING PRACTICES
	

	A2.5
	DECLARATION OF DOMESTIC PROMINENT INFLUENTIAL PERSONS, FOREIGN PROMINENT PUBLIC OFFICIALS AND FOREIGN INFLUENTIAL NATIONALS (DPIPS, FPPOS & FINS)
	

	A2.6
	CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION
	

	A3.1/SBD4
	BIDDER’S DISCLOSURE
	

	A3.2/SBD9
	CERTIFICATE OF INDEPENDENT TENDER (REPEALED) 
	

	A3.3/SBD8
	DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (REPEALED)
	

	A3.4
	REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE
	

	A3.5/SBD6.2
	DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS
	

	A3.6
	LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE (ANNEXURE C)
	

	A4
	SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDER
	

	A5
	SCHEDULE OF ADDENDA TO TENDER DOCUMENTS
	

	A6/SBD2
	CERTIFICATES OF TAX COMPLIANCE
	

	A7
	CERTIFICATE OF INSURANCE COVER
	

	A8
	TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER AND BANK DETAILS
	

	A9.1
	SCHEDULE OF TENDERER’S LITIGATION HISTORY
	

	A9.2
	ENVIRONMENTAL, SOCIAL, HEALTH, AND SAFETY PERFORMANCE DECLARATION
	

	A10
	SCHEDULE OF CURRENT COMMITMENTS
	

	A11
	CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (ACT NO. 130 OF 1993)
	

	A12
	JOINT VENTURE AGREEMENT
	

	A13/SBD1
	INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING
	

	A14
	BLACK OWNERSHIP DECLARATION
	

	A15
	SUBCONTRACTING DECLARATION
	

	B1
	CURRENCY EXCHANGE RATE FLUCTUATIONS
	

	B2
	CONTRACTOR’S ESTABLISHMENT ON SITE
	

	C1.1
	TENDERER’S B-BBEE VERIFICATION CERTIFICATION
	

	C1.2/SBD6.1
	PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 (INCORPORATING SBD6.1) 
	

	D1 
	SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT
	

	D2
	TENDERER’S METHOD STATEMENT
	

	D3 
	TENDERER’S ORGANISATION AND STAFFING
	

	D4.1
	PERSONNEL RESOURCE DETAIL (CONTRACTOR’S REPRESENTATIVE)
	

	D4.2
	PERSONNEL RESOURCE DETAIL (OPERATIONS MANAGER)
	

	D4.3
	PERSONNEL RESOURCE DETAIL (MAINTENANCE MANAGER)
	

	D4.4.1
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 1)
	

	D4.4.2
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 2)
	

	D4.4.3
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER 3)
	

	D4.4
	PERSONNEL RESOURCE DETAIL (PLAZA MANAGER)
	

	D4.5
	PERSONNEL RESOURCE DETAIL (OHS MANAGER/OFFICER)
	

	D5.1
	TENDERER’S EXPERIENCE BASED ON COMPLETED PROJECTS
	

	D5.2
	TENDERER’S EXPERIENCE BASED ON PROJECTS IN PROGRESS
	

	D6
	AFFIDAVIT FOR PAST PERFORMANCE REPORTS ON COMPLETED PROJECTS
	

	D7.1
	TENDERER’S INDICATIVE PROGRAM
	

	D7.2
	PROPOSED ESTABLISHMENT PROGRAMME
	

	D8
	SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE
	

	D9
	NOMINATION OF COMPANY, MEMBER, SUBCONTRACTOR, ETC. FOR EACH DISCIPLINE
	

	D10
	TECHNICAL INFORMATION
	

	D11
	TOLL PLAZA UPGRADING SCHEDULES
	

	D12
	ADDITIONAL INFORMATION
	

	D13
	DISTRIBUTION OF RISK BETWEEN THE NSC AND THE MAIN CONTRACTOR AND ANY OTHER SUB-CONTRACTORS
	

	D14
	TECHNICAL PROPOSAL
	

	D15
	CORPORATE SOCIAL INVESTMENT
	

	E1
	ELECTRICAL SCHEDULE OF MATERIALS
	

	F1
	SCHEDULE OF TENDER COMPLIANCE
	

	C1.1.1/SBD7
	FORM OF OFFER
	

	C1.5
	CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER
	

	C2.2/SBD3
	PRICING SCHEDULE
	

	C2.3
	SUMMARY OF PRICING SCHEDULE
	N.A.
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[bookmark: _Toc143188904]C1.1.1	LETTER OF OFFER (INCORPORATING SBD7)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

The South African National Roads Agency SOC Limited
PO Box 415
PRETORIA
0001

Sir,

[bookmark: _Hlk51693416][bookmark: _Hlk52338199]CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

1. I/we, by signing this part of the forms of offer and acceptance acknowledge they are the equivalent of the Letters of Tender and Acceptance as defined in clauses 1.1.48 and 1.1.49 in the “Conditions of Contract for Design, Build and Operate Projects” (2008), published by the Fédération Internationale des Ingénieurs-Conseils, (FIDIC).
I/we confirm that I/we practise the principles of corporate governance that abhors corruption and fraud, and that I/we have examined the documents listed in the tender data and addenda thereto as listed in the returnable schedules and am/are duly authorised to represent and commit the tenderer to the contractual obligations contained therein. 
I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of tender and the conditions of contract identified in the contract data.
PRICE OFFERED

THE OFFERED TOTAL OF THE PRICES FOR THE DESIGN-BUILD OF WORKS AND THE OPERATION SERVICE PERIOD 73.5 MONTHS (INCLUSIVE OF VALUE ADDED TAX) BROUGHT FORWARD FROM SECTION C2.2 SCHEDULE OF PAYMENTS/COST MATRIX IS:

..............................................................................................................................................

................................................................................................................................................................................

..............................................................................................................................(in words)

R .........................................................................................................................(in figures)

I/we confirm that if any difference between the total of the Schedule of Payments/Cost Matrix and the amounts stated above exists, the amount stated in words shall apply.

PREFERENCE CLAIMED
I/we claim the following B-BBEE contributor status level ......................... as per Returnable Schedule Form C1.1.: Tenderer’s B-BBEE Verification Certificate subject to Tender Data C.3.11 In the event of any difference between the above stated status level and the Verification Certificate attached to Form C1, the Verification Certificate shall apply.

1. You may accept this offer by signing and returning to the tenderer one copy of the letter of acceptance before the end of the period of validity stated in the tender data, (or at the end of any agreed extension thereof), whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the contract data.
1. Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is submitted entirely without deviations or qualifications other than those stipulated in Form A4: Schedule of Deviations or Qualifications by the tenderer, and that it is made free from any fraud, corruption and misrepresentation.

Yours faithfully


SIGNATURE: …………………………………………      DATE: ……………………………………………...

NAME (IN CAPITALS): 	

CAPACITY: 	

Date and minute reference of Board resolution if different from returnable schedule Form A2.1: 

Certificate of Authority for Signature ……………………………………………………………………………

NAME AND ADDRESS OF ORGANISATION:  ……………………………………………………………….

	

NAME AND SIGNATURE OF WITNESSES:

AS WITNESSES:

1			……………………………………………….. 

		SIGNATURE		NAME (IN CAPITALS)

2			……………………………………………….. 

		SIGNATURE		NAME (IN CAPITALS)
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C1.1.2	FORM OF ACCEPTANCE (INCORPORATING SBD7)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Note to compiler: Form to be printed on SANRAL letterhead

To (Name of successful tenderer)

Dear Sir,

CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

ACCEPTANCE OF OFFER

1. It is our pleasure to inform you that the South African National Roads Agency SOC Limited (the Employer) accepts your (select if applicable corrected/corrected alternative/alternative) offer in the amount of R…………………….…….. (i.e. including VAT but excluding cost indexation and any contingent sum not in the priced schedule) for the Operation Service Period of three (3) years with the base date of ……………………… (28 days prior to the actual closing date of tender).
The amount due may not be the Accepted Contract Amount but payment shall be made in accordance with the conditions of contract identified in the contract data.
This Letter of Acceptance constitutes the Letter of Acceptance as defined in clause 1.1.48 of the “Conditions of Contract for Design, Build and Operate Projects” (2008), published by the Fédération Internationale des Ingénieurs-Conseils (FIDIC) Gold Bank.Proforma

Acceptance shall form an agreement between us according to the terms and conditions contained in this form and in the Contract that is comprised of:

Part C1:	Agreements and Contract Data (including this Letter of Acceptance),
Part C2:	Pricing Data,
Part C3:	Scope of the Work, 
Part C4:	Site Information, 
Part D: 	Stakeholder and Community Liaison, and Targeted Labour and Targeted Enterprises utilisation and development; and
Part E:	Annexures
together with issued drawings, addenda, Employer Requirements and other documents, or parts thereof, which may be incorporated by reference into Parts listed above.

Deviations and/or qualifications included in your offer as well as any changes to the terms of the offer agreed by us during the process of tender offer and acceptance shall not be valid unless contained in the tendered Returnable Schedule of deviations.  In the event that an alternative offer is accepted, it is a fundamental Condition of Acceptance that all responsibilities and concomitant liabilities arising from the alternative design, methodology or the like, pass from us to you. (Note to compiler: If no deviation/alternative tender then replace the above part of this paragraph with “There are no alternatives, deviations, qualifications or changes to the documents”)  Addenda issued during the tender period are not deemed to be deviations to the tender documents and schedules.
Notwithstanding the need to agree the mandate required by Section 37 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993), a proforma of which is attached for your reference, we hereby appoint you as the Principal Contractor in terms of Regulation 5(1)(k) of the Construction Regulations, GNR. 84 of 2014.
A SARS compliance check has been done on you and you are found to be ….. (Select:  “compliant” or “non-compliant”). (Note to compiler: check SARS website for compliance. If not compliant add the following sentence: “Within 7 calendar days of the date of this Form of Acceptance you shall provide proof that you are SARS compliant. Failure to fulfil this obligation shall constitute a repudiation of this agreement.”) 

Within fourteen (14) calendar days of the date of this Letter of Acceptance (including the tendered Returnable Schedule of deviations if any) you shall deliver to us:
1. Performance Security – Surety Bond (as per clause 4.2 and 13.8 of the Conditional of Contract (FIDIC)) a pro forma is contained in the sample forms of tender and agreement of the FIDIC DBO Conditions of Contract for your reference.  There shall be no deviations from the wording of the pro forma Performance Security – Surety Bond.
Proof of insurance in terms of the information provided in the Contract Data and clause 19 of the Condition of Contract (FIDIC).  Proof of currency of insured cover shall be provided on a monthly basis until date stated in Contract Completion Certificate.
Fully completed and signed form together with your Health and Safety plan and proof of the Construction Health and Safety Officer’s Registration with SACPCMP.Proforma

Proof that you are registered and in good standing with the compensation fund or with a licensed compensation insurer.
A completed Form of banking Details. (Note to compiler: only include this if the successful tenderer has not previously been registered as a vendor with the Employer)     
Proof of registration on the Employer’s Project Information Module (ITIS).
Alternative nominated DAB member details. Note to compiler: only include this if a standing DAB is specified under Conditions of Contract clause 20.2

Note to compiler: If applicable, The completed Form A3.5, Form A3.6 and Form C1.1.2 of the successful tenderer is to be forwarded to the Department of Trade and Industry (Industrial Procurement Unit) after award

Failure to fulfil either of the obligations in (i), (ii) or (iii) above, shall constitute a repudiation of this agreement and we may at our discretion apply any rights of remedy including barring you from tendering on any of our future tenders for a period to be determined by us, but not less than twelve (12) months, from the date of tender closure.

The effective date of the contract shall be the date of this Letter of Acceptance unless you within four (4) calendar days of the effective date, notify us in writing of any justification why you cannot accept the contents of this agreement.
The Commencement Date of the Works shall be that on which the commencement meeting is held, which shall not be later than ….……………….  Access to the Site shall be on the Commencement Date.
The tenderer must register an account on SAP Ariba before the hand-over meeting. The link and information to register the Ariba account is provided below. 
https://www.nra.co.za/sap-ariba/

Contact: ProcurementNR4@sanral.co.za for queries regarding SAP Ariba registration.

Notwithstanding that a full, original-signed copy of the Contract document containing all Contract Data and schedules (including that of accepted deviations) will be delivered to you, this Letter of Acceptance constitutes the binding contract between us.
Messrs ………………………………….. act as our Employers Representative to fulfil the functions and duties in the administration of this Contract.  Please contact ………………… at ……………………. to make arrangements for the signing of the Contract documents and handover of the Site.


SIGNATURE:		………………………………………….. DATE:	………….…………………...


NAME (IN CAPITALS): 	

CAPACITY:  Regional Manager Northern Region

EMPLOYER’S NAME AND ADDRESS: 

The Regional Manager (Northern Region)
The South African National Roads Agency SOC Ltd
38 Ida Street
Menlo Park
Pretoria,
0081

AUTHORITY TO ACT: SANRAL Delegation of Authority: Item 2.4.1.2.

NAME AND SIGNATURE OF WITNESSES:

AS WITNESSES:


……………………..……………………...		……………….…...……………………..….…...
	SIGNATURE				NAME (IN CAPITALS)


……………………..……………………...		……………….…….……………………….…...
	SIGNATURE				NAME (IN CAPITALS)
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CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Schedule of Deviations


The deviations listed below constitute agreed deviations/amendments to the tender document negotiated between the tenderer and Employer based on information provided in the tendered Returnable Schedule of Deviations or Qualifications by tenderer or imposed conditions of award.

1.	Subject: 		
	Details: 		Proforma

2	Subject: 		
	Details:		
3	Subject:		
	Details:		
4	Subject:		
	Details:		

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and accept the afore-going schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as listed in the Returnable Schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Contract shall have any meaning or effect in the Contract between the Parties arising from this agreement. 



[bookmark: _Toc54775508][bookmark: _Toc54779857][bookmark: _Toc54784070][bookmark: _Toc54785841][bookmark: _Toc54786651][bookmark: _Toc143188907]C1.1.4	CONTRACT AGREEMENT
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

[bookmark: _Toc11847871]This Agreement made on the ___________________ day of ____________________________ , 20_________, 
between	THE SOUTH AFRICAN NATIONAL ROADS AGENCY LIMITED	
of 		48 Tambotie Avenue, Val de Grace, Pretoria, South Africa			
(herein called "the Employer"), of the one part, 
and 	__________________________________________________________ (name of Contractor)  
of 	________________________________________________________ (address of Contractor) 
(herein called "the Contractor"), of the other part: 
Whereas the Employer desires that the “CONTRACT SANRAL N.017-024-2019/1 FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD“ (the Works), should be completed, improved, expanded, replaced, designed, executed, commissioned, operated and maintained by the Contractor and has accepted a Tender from the Contractor for the design, execution, completion, commissioning and operation and maintenance of these Works, and the remedying of any defects therein.

The Employer and the Contractor agree as follows: 
1. In this Agreement, the words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
1. The following documents shall be deemed to form and be read and construed as a part of this Agreement: 
1. The Letter of Acceptance dated 
The Letter of Tender dated
The Addenda Nos.
The Conditions of Contract
The Employer's Requirements
The completed Schedules 
The Operating Licence, and 
The Contractor's Proposal 
In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby agrees with the Employer to design, execute, complete and commission the Design-Build works, and to operate and maintain the Works and remedy any defects therein in conformity with the provisions of the Contract and the Operating Licence granted by the Employer. 
The Employer hereby agrees to pay the Contractor, in consideration of the design, execution, completion and commissioning of the Design-Build works, and the operation and maintenance of the Works and the remedying of defects therein, the Contract Price at the times and in the manner prescribed by the Contract, and to grant the Contractor a royalty-free licence to enable him to take-over, operate and maintain the Works during the Operation Service Periods. 
In witness whereof the Parties hereto have caused this Agreement to be executed on the day and year first above written. 

SIGNED BY:		SIGNED BY: 	
(Signature) 		(Signature)

for and on behalf of the Contractor in the presence of	for and on behalf of the Employer in the presence of 


WITNESS:		WITNESS: 	
(Signature)					(Signature)

NAME: 	   	NAME:	

ADDRESS:		ADDRESS:	

DATE:		DATE:	
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[bookmark: _Toc271881047][bookmark: _Toc54775517][bookmark: _Toc54779866][bookmark: _Toc54784079][bookmark: _Toc54785850][bookmark: _Toc54786660][bookmark: _Toc143188909]C1.4.1	OPERATING LICENCE
The South African National Roads Agency SOC Limited, Registration Number: 1998/009584/30, (the “Employer”) a Public Company incorporated in accordance with the South African National Roads Agency Limited and National Roads Act, 1998 (“the Act”), hereby grants to:


………………………..…………………………………………………
[INSERT CONTRACTOR’S NAME]
(hereinafter referred to as “the Contractor”)


The Operating Licence on the terms and conditions of the Contract, Sub-clause 1.7 [Operating License] and as contemplated in the Act.


The Contractor shall during the period stated in the Contract, on behalf of the Employer (and without derogating, in any way whatsoever, from the Contractor's obligations in terms of the Contract):
1. operate and maintain the Works; and
be responsible for care of the Works and ensure that the Works and Goods are in proper working order; andProforma

collect, on behalf of the Employer, the toll on the road(s) as identified in the Contract; and
levy toll that is determined by the Minister of Transport and published in the Government Gazette from time to time; and
process the payment of tolls, recover tolls from any person(s) liable to pay same and procure compliance with the terms of the Act by all road users; and 
in general comply with all its obligations in terms of the Contract and the Act.

For the avoidance of doubt, where there is any conflict between the terms of this Operating License and the obligations imposed on the Contractor pursuant to the Contract, the provisions of the Contract shall prevail.


THUS DONE and SIGNED at ……………………….. on this the ………… day of …………………... 2020.




…………………………………..
For and on behalf of:
THE EMPLOYER



[bookmark: _Toc54775518][bookmark: _Toc54779867][bookmark: _Toc54784080][bookmark: _Toc54785851][bookmark: _Toc54786661][bookmark: _Toc143188910]C1.4.2	FORM OF PERFORMANCE SECURITY – SURETY BOND
Note to Tenderer:

This Pro forma is for information only.  The successful tenderer’s Bank will need to reproduce it without amendment, omission or addition for completion and lodgement with the Employer.  A separate copy of this Pro forma will be issued to the successful tenderer with the Letter of Acceptance.

To be provided to the South African National Roads Agency SOC Limited established in terms of section 2 of South African National Roads Agency Limited and National Roads Act 1998 (Act No. 7 of 1998) of the Republic of South Africa having its principal place of business in [Pretoria](hereinafter called the "THE EMPLOYER") 

Whereas:

(a) The Employer has awarded CONTRACT SANRAL N.017-024-2019/1 FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD (the Contract) to …………………………………………. (the Contractor),
Proforma

(b) the Contractor is required in terms of the Contract to obtain or procure this Bond to be provided to The Employer.

We, the undersigned

………………………………………………….. and ……….………………………………………..
(Name)						(Name)
acting herein as

………………………………………………….. and ………………………………………………….
(Position)					(Position)
of 

………………………………………………………………………………………………………………………
(hereinafter called the “Bank”)

being duly authorised to sign and incur obligations in the name of the Bank under and in terms of a Resolution of the Board of Directors of the Bank, a certified copy of which is annexed hereto, hereby irrevocably and unconditionally guarantee and undertake on behalf of the Bank that:

1.	The Bank shall pay amounts not exceeding R ………………………………………… (………………………………………………….………… Rand) (the “Maximum Amount”) without delay, on receipt by the Bank of the first written demand of the Employer that the amount is due and payable and without proof of any breach or other default.  The Bank shall pay such amount(s) to the Employer (as specified in clause 5 below) upon receipt of a certificate herein after called the “Certificate” which shall be signed by any of the following authorised Employer representative, the Chief Executive Officer, the Chief Financial Officer, the Engineering Executive or the relevant Regional Manager certifying that the Employer is entitled to draw on this Bond pursuant to the provisions of the Contract.  The Employer may make partial and/or multiple demands under this Bond provided that the aggregate amounts paid under this Bond shall not exceed the Maximum Amount.  

2.	The demand for payment together with this Bond (or a certified copy hereof) and the Certificate shall constitute prima facie proof of the Bank’s indebtedness hereunder for the purposes of any proceedings including but not limited to provisional sentence proceedings instituted against the Bank in any court of law having jurisdiction.

C1.4.2	FORM OF PERFORMANCE SECURITY – SURETY BOND (CONTINUED)

3.	The failure of the Employer to enforce strict or substantial compliance by the Contractor with its obligations or any act, conduct, or omission by the Employer prejudicial to the interests of the Bank including, without limitation, the granting of time or any other indulgence to the Contractor or any other person or by amendment to or variation or waiver of terms of the Contract or any ancillary or related document (the "Underlying Documents") will not discharge the Bank from liability under this Bond.  For the avoidance of doubt, the Bank's liability under this Bond will not be discharged notwithstanding the winding up, dissolution or judicial management of the Contractor or any other person and the Bond shall be honoured regardless of the invalidity, illegality or unenforceability of the Underlying Documents.

4.	This Bond shall:

	4.1	remain in full force and effect from the date hereof, and shall expire on the earlier of:

4.1.1	Four (4) months after the issue of the Contract Completion Certificate; 
4.1.2	Ninety (90) days after the date of termination of the Contract; Proforma


	4.2	exist independently of the Contract or any amendment, variation or notation thereof;

	4.3	not be ceded, assigned or otherwise transferred by the Employer, or otherwise dealt with in any manner whatsoever (save for the purposes and in the manner referred to above) which has or may have the effect of transferring or encumbering or alienating the Employer rights hereunder;  

	4.4	be returned to the Bank on its expiry, cancellation, withdrawal or this Bond being fully drawn; and

	4.5	be governed by the laws of the Republic of South Africa.

5.	The Bank shall deposit any payment made under this Bond into the account named 
SANRAL held at (Note to compiler: insert SANRAL banking details) E.g XXXX Bank Limited, Hatfield, Pretoria, Branch code, under account number: 01………..3.

6.	The Bank shall make any payment demanded under this Bond free, clear of and without any deduction, withholding, counterclaim or set-off of any kind.  If the Bank is required by law to make payments subject to the deduction or withholding of tax, it will make such further payments as are necessary to ensure that the amounts paid to the Employer equal the amounts that would have been paid to the Employer had no such deduction or withholding been made or been required to be made.

7.	The obligations of the Bank under this Bond shall not in any way be affected by the invalidity, illegality or unenforceability for any reason of the obligations of the Contractor.

8.	Addresses and Notices:

	8.1	The parties hereto choose domicilium citandi et executandi for all purposes of and in connection with this Contract as follows:

	EMPLOYER: The South African National Roads Agency SOC Limited

Telefax:	012 844 8200
 
The Bank:	………………………………………………………………………………

Telefax	………………………………………………………………………………


C1.4.2	FORM OF PERFORMANCE SECURITY – SURETY BOND (CONTINUED)

8.2	Any party hereto shall be entitled to change its domicilium from time to time, provided that any new domicilium selected by it shall be a physical address in the Republic of South Africa, and any such change shall only be effective upon receipt of notice in writing by the other party of such change.

8.3	All notices, demands, communications or payments intended for any party shall be made or given at such party’s domicilium for the time being.

8.4	Any notice required or permitted to be given under this Bond shall be valid and effective only if in writing.

8.5	A notice sent by one party to another party shall be deemed to be received

	8.5.1	on the same day, if delivered by hand;Proforma


8.5.2	on the same day of transmission, if sent by telefax with a receipt confirming completion of transmission.

8.6	Notwithstanding anything to the contrary herein contained a written notice or communication actually received by a party shall be an adequate written notice or communication to it notwithstanding that it was not sent to or delivered at its chosen domicilium citandi et executandi.





SIGNED ON THIS………... …….... DAY OF ……………………………………………  20  …………….

AT ……………………………………………………………………………………………………… (Place)

SIGNATURE 	………………………………….	SIGNATURE 	…………………………………

[NAME]		………………………………….	[NAME]	…………………………………

[TITLE]		………………………………….	[TITLE]	…………………………………

WITNESS 1	……………………………..……	WITNESS 2	…………………………………
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C1.4.3	FORM OF CERTIFICATE


To:		[Name and address of Bank]


Attention:	
Proforma


From:		[South African National Roads Agency SOC Limited] hereinafter referred to as “the Employer”


Address:


Dated:	



Dear Sirs

Performance Security - Surety Bond Dated [insert date] (the "Bond")

We refer to the above Bond issued by you.  Terms defined in the Bond shall have the same meaning when used in this Bond.

The Employer is entitled to call on this Bond under Clause [insert relevant clause number of the Agreement] and we demand payment of the sum of R[] under the Bond.  Payment is to be made in accordance with the provisions of the Bond.

Payment must be made without delay to [Employer’s bank account details].

Yours faithfully,




...............................……………………….
for and on behalf of
[South African National Roads Agency SOC Limited]
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C1.4.4	FORM OF AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) AND CONSTRUCTION REGULATIONS, 2014
This AGREEMENT made at……………………………………..……………………..……………...……..

on this the…………..……. day of………………………….……..in the year…………..…………between

THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED (hereinafter called "the Employer") on the one part, 

herein represented by ……………………………………………………………………

in his capacity as……………………………………………..and delegate of the Employer in terms of the Employer’s standard powers of delegation pursuant to the provisions of Act No 7 of 1998 and 

............................................................................. (hereinafter called "the Mandatory") on the other part, 

herein represented by……………….……………………………………………………………………………

in his capacity as ………………….…………................................................................................………

WHEREAS the Employer is desirous that certain Works be constructed, namely

[bookmark: _Hlk52894120]CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

and has accepted a tender by the Mandatary for the construction, completion and maintenance of such works and has appointed the Mandatary in terms of Regulation 5(1)(k) of the Construction Regulations 2014, and whereas the Employer and the Mandatary have agreed to certain arrangements and procedures to be followed in order to ensure compliance by the Mandatary with the provisions of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.	The Mandatary shall execute the work in accordance with the Contract Documents pertaining to this Contract.

2. 	This Agreement shall hold good from its Commencement Date, to either:

(a)  	the date of the Contract of Completion Certificate issued in terms of sub-clause 8.6 of the FIDIC Conditions of Contract for Construction for Design, Build and Operate Projects (2008) published by Federation Internationale des Ingenieurs-Conseils (FIDIC) (hereinafter referred to as "the GCC"), as contained in Volume 1 Book 1 of the Contract Documents pertaining to this Contract, or

(b) 	the date of termination of the Contract in terms of Clauses 15, 16 or 18 of the GCC.

3 	The Mandatary declares himself to be conversant with the following:-

(a)	All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special reference to the following Sections of The Act.
(i)	Section 8: General duties of employers to their employees.
(ii)	Section 9: General duties of employers and self-employed persons to persons other than employees.
(iii)	Section 37: Acts or omissions by employees or mandataries and
(iv)	Sub-section 37(2) relating to the purpose and meaning of this Agreement.
(b)	The procedures and safety rules of the Employer as pertaining to the Mandatary and to all his subcontractors.

4	In addition to the requirements of sub-clauses 4.8, 6.7 and 17.9 of the GCC and all relevant requirements of Volume 3 of the Contract Documents pertaining to this Contract, the Mandatary agrees to execute all the works forming part of this Contract and to operate and utilize all machinery, plant and equipment in accordance with The Act.

5.	The Mandatary is responsible for the compliance with the Act by all his sub-contractors, whether or not nominated and/or approved by the Employer.

6.	The Mandatary warrants that all his and his subcontractors’ workmen are covered in terms of the Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993) which cover shall remain in force whilst any such workmen are present on site.  A letter of good standing from the Compensation Commissioner to this effect must be produced to the Employer upon signature of the Agreement.

7.	The Mandatary undertakes to ensure that he and/or his sub-contractors and/or their respective employees will at all times comply with the following conditions:

(a)	The Mandatary shall assume the responsibility in terms of Section 16.1 of The Act.  The Mandatary shall not delegate any duty in terms of Section 16.2 of The Act without the prior written approval of the Employer.  If the Mandatary obtains such approval and delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately be forwarded to the Employer.

(b)	All incidents referred to in The Act shall be reported by the Mandatary to the Department of Labour as well as to the Employer.  The Employer will further be provided with copies of all written documentation relating to any incident.

(c)	The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of section 32 of The Act into any incident involving the Mandatary and/or his employees and/or its sub-contractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses:


SIGNED FOR AND ON BEHALF OF THE EMPLOYER: ....................................................................

AS WITNESSES:           	 

1			…………………………………………………….
	SIGNATURE					NAME (IN CAPITALS)	

2	 		…………………………………………………….
	SIGNATURE					NAME (IN CAPITALS)	

SIGNED FOR AND ON BEHALF OF THE MANDATARY: ..................................…............................








AS WITNESSES:           	 

1			…………………………………………………….
	SIGNATURE					NAME (IN CAPITALS)	

2		             ……………………………………………………
	SIGNATURE					NAME (IN CAPITALS)	


















[bookmark: _Toc460939447][bookmark: _Toc54775521][bookmark: _Toc54779870][bookmark: _Toc54784083][bookmark: _Toc54785854][bookmark: _Toc54786664][bookmark: _Toc143188913]C1.4.5 (a)	FORM OF APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK TO DEPARTMENT OF LABOUR
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

ANNEXURE 1

Occupational Health and Safety Act, 1993

(Regulation 3(2) of the Construction Regulations, 2014)

APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK

This application must be submitted with the following documents:
Health and Safety specification.
Baseline risk assessment.
	
Name, postal address and telephone numbers of the client:

	
Proforma

	

Details of the Agent:

	(a)	Title, Surname and Initials:	

(b)	Identity number / Passport number:	

(c)	Registration number with SACPCMP:	

(d)	Office Tel. Number and/or Mobile number:	

(e)	Postal address:	

Name, postal address and telephone numbers of the appointed principal contractor:

	

	

Name, postal address and telephone numbers of the designer of the project:

	

	

Name, postal address and telephone numbers of the following persons:

(a)	Construction Manager:

	

(b)	Construction Health and Safety Manager:

	

(c)	Construction Health and Safety Officer:

	

Exact physical address of the construction and site office:

	

	

Nature of construction work:

	Proforma


	

Expected commencement date: 	

Expected completion date: 	

Estimated maximum number of persons on the construction site:

……………………….……………………….	

Planned number of contractors on the construction site accountable to the principal contractor:

	

Name(s) of contractors appointed:

	
	
	
	
	
	
	
		
	
Signature of Client / Client’s Agent


	
Signature of the Principal Contractor



	

FOR OFFICE ONLY

	
Authorization /
Unique No.












Proforma


	
LABOUR CENTRE
	
OFFICIAL APPROVAL STAMP



Date of application: 		

Submitted documents prescribed in Construction Regulation 5(1) (Please tick P):

	CR 5(1)(a)


	
	CR 5(1)(b)
	
	CR 5(1); (C-S)
	



	Approved
	
	Declined
	


Result of the application (Please tick P)

Reason for declining the application

	
	
	
	

	
Signature of the Supervisor


	
Signature of revoking officer / Inspector




[bookmark: _Toc460939448][bookmark: _Toc54775522][bookmark: _Toc54779871][bookmark: _Toc54784084][bookmark: _Toc54785855][bookmark: _Toc54786665][bookmark: _Toc143188914]
C1.4.5 (b)	FORM OF NOTIFICATION OF CONSTRUCTION WORK TO DEPARTMENT OF LABOUR
[bookmark: _Toc214678553][bookmark: _Toc271881049]CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Annexure 2

Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

Regulation 4 of the Construction Regulations, 2014

NOTIFICATION OF CONSTRUCTION WORK

_________________________________________________________________________________

1. a)	Name and postal address of principal contractor:
	

	
	b)	Name and telephone number of principal contractor’s contact person:
	

	

Principal contractor’s compensation registration number:
	

a)	Name and postal address of client:
		South African National Road Agency SOC Limited
Eastern Region
58 Van Eck Place
Mkondeni
Pietermaritzburg
3207

	b)	Name and telephone number of client’s contact person or agent:
	Client: 		
	Agent: 	

a)	Name and postal address of designer(s) of the Project:
	

	b)	Name and telephone number of the designer’s contact person:
[bookmark: _Hlk117512101]	

Name and telephone number of principal contractor’s construction manager on site appointed in terms of Regulation 8(1):
	

Name(s) of principal contractor’s Assistant Construction Manager on site appointed in terms of Regulation 8(2):
	

Exact physical address of the construction site or site office:
	

	

Nature of construction work:
	

	

	

Expected commencement date:  
	

Expected completion date: 
	

Estimated maximum number of persons on the construction site:  	
	Total: …………………………….  Male:  ………………………  Female:  …………………………

Planned number of contractors on the construction site accountable to the principal contractor:
	

	

	

Name(s) of contractors already selected:
	


……………………………………………………… 	…………………………………………………
PRINCIPAL CONTRACTOR					DATE



………………………………………………………	…………………………………………………
CLIENT AGENT (Where Applicable)				DATE



………………………………………………………	…………………………………………………
CLIENT							DATE


•	THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 	LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

•	ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK



[bookmark: _Toc54775523][bookmark: _Toc54779872][bookmark: _Toc54784085][bookmark: _Toc54785856][bookmark: _Toc54786666][bookmark: _Toc143188915]C1.4.6	FORM OF AGREEMENT FOR DAB MEMBERS
[All italicised text and any enclosing square brackets is for use in preparing the final form and shall be deleted from the final product.] 

Name of Contract: 		………………………………………………………………………………


This Agreement made the 	……………. day of ……………………………………………20 ………. 

between 

Name and address of Employer: 	………………………………………...……………………………   

Name and address of Contractor: 	………………………………………...……………………………

Name and address of DAB Member: 	………………………………………...……………………………

Whereas the Employer and the Contractor have entered into a Contract and desire jointly to appoint the above-named Member to act on the DAB as the chairman of the [insert 1 or 3 whichever applies] Member DAB during the [insert Contract Period or any other period as may be applicable], 

And whereas the Member accepts the appointment. 

The Employer, Contractor and Member jointly agree as follows: 

1. The conditions of this Dispute Adjudication Agreement comprise the "General Conditions of Dispute Adjudication Agreement" which are appended hereto, and the following provisions. In these provisions, which include amendments and additions to the "General Conditions of Dispute Adjudication Agreement", words and expressions shall have the same meanings as are assigned to them in the "General Conditions of Dispute Adjudication Agreement". 

2. [Details of any amendments or additions or deletions from the "General Conditions of Dispute Adjudication Agreement" should be given here or in an attachment hereto.] 

3. In accordance with Clause 6 of the "General Conditions of Dispute Adjudication Agreement", the Member shall be paid as follows:      

(a)	A retainer fee of ………… per calendar month, and 

(b)	A daily fee of ……..… per day spent on Site visits, hearings, and other time in connection with submissions to the DAB made in accordance with the provisions of the Contract between the Employer and the Contractor. 

4. In consideration of these fees and other payments to be made by the Employer and the Contractor in accordance with Clause 6 of the "General Conditions of Dispute Adjudication Agreement", the Member undertakes to act as the DAB Member in the capacity above-mentioned in accordance with the terms of this Dispute Adjudication Agreement. 

5. The Employer and the Contractor jointly and severally undertake to pay the Member in consideration for his acting as the DAB Member as aforementioned in accordance with this Dispute Adjudication Agreement. 

6. This Dispute Adjudication Agreement shall be governed by the laws of the Republic of South Africa. 




Signed by: ………………………...  	Signed by: …………………….  	Signed by: …………………………...
                       (signature)                                    (signature)	                                       (signature)


for and on behalf of Employer                     for and on behalf of Contractor 	for and on behalf of Member 


in the presence of		          in the presence of			in the presence of 


Witness:  ………………………….   Witness:  …………………………  Witness:  ………………………… 
                       (signature)	                                        (signature)                                    (signature)

Name:	……………………….	Name:	……………………….	Name:  ………………………	
Address:	………………………	Address:	………………………	Address:	……………………

Date:	………………………	Date:	………………………	Date:	………………………



[bookmark: _Toc243301461][bookmark: _Toc222723719][bookmark: _Toc392052394][bookmark: _Toc400634593][bookmark: _Toc54775524][bookmark: _Toc54779873][bookmark: _Toc54784086][bookmark: _Toc54785857][bookmark: _Toc54786667][bookmark: _Toc143188916]C1.4.7	FORM OF BANKING DETAILS
Notes to Contractor:

1.	The Employer applies an Electronic Funds Transfer system for all payments.
2.	If you are already registered as a vendor with the Employer, you are required to confirm your banking details in the form below but not required to submit documentation as per note 3.1 and 3.2.

3. 	If you are not registered as a vendor with the Employer, you are required to supply:
3.1 a completed SANRAL Vendor Application Form (to be obtained from the relevant Regional Project Manager); or
3.2 an original cancelled cheque bearing your company name and account number; or
3.3 if you are unable to supply an original cancelled cheque, you are to provide a letter on your letterhead as per the pro forma below and return the original letter to the address as stated in clause 1.3 of C1.2.2 - Information provided by the Employer, delivered by hand or sent by post.
	

To:
The Regional Manager (Northern Region)
The South African National Roads Agency SOC Ltd
38 Ida Street
Menlo Park
Pretoria,
0081

Dear Sir


CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

BANKING DETAILS

By signing this document, we accept the following:

The banking details submitted are those of (Contractor Name) and we take full responsibility for their correctness.

We indemnify the Employer from any and all outcomes if an electronic transfer is made into an incorrect bank account using the banking details submitted.


Account Name:	…………………………………………………………………………………………

Bank:	…………………………………………………………………………………………

Branch Name:	…………………………………………………………………………………………

Branch Code:	…………………………………………………………………………………………

Account Number:	…………………………………………………………………………………………


Yours sincerely


…………………………………………………………….             ……………………………………………….
Authorised Signatory for Contractor                                        Date: 	

[bookmark: _Toc17814103][bookmark: _Toc54775525][bookmark: _Toc54779874][bookmark: _Toc54784087][bookmark: _Toc54785858][bookmark: _Toc54786668][bookmark: _Toc143188917]C1.4.8	TAX COMPLIANCE PERMISSION DECLARATION
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
Note:
In terms of National Treasury Instruction No 3 of 2014/2015 with reference to the Public Finance Management Act, 1999 (Act No 1 of 1999) and Regulations, the contractor and subcontractors are required to provide the Employer with written confirmation to access the SARS Electronic Tax Compliance Status (TCS) System to verify and continuously track the tax compliance status of all persons conducting business with the State.
The Contractor shall complete the declaration below.
I, 	 (name)
the undersigned in my capacity as 	 (position)
on behalf of 	
	 (name of company)
herewith grant consent that SARS may disclose to the South African National Roads Agency SOC Limited (SANRAL) our tax compliance status on an ongoing basis for the contract term.
For this purpose, our unique security personal identification number (PIN) is 	,
our tax reference number is …………..….. and our tax clearance certificate number is 	.
In addition, the Contractor shall obtain written consent from each of its subcontractors, undisclosed principals and partners involved in this contract confirming that SARS may, on an ongoing basis during the contract term, disclose the subcontractors’ tax compliance status to the Employer. For this purpose, the Contractor shall provide the Employer with the unique security personal identification number (PIN), tax reference number and tax clearance certificate for each of its subcontractors, undisclosed principals and partners involved in this contract.
SIGNATURE: 	
DATE: 	




[bookmark: _Toc488328346][bookmark: _Toc11782370][bookmark: _Toc17814104][bookmark: _Toc54775526][bookmark: _Toc54779875][bookmark: _Toc54784088][bookmark: _Toc54785859][bookmark: _Toc54786669][bookmark: _Toc143188918]C1.4.9	APPOINTMENT OF PRINCIPAL CONTRACTOR IN TERMS OF REGULATION 5.1(k) OF THE CONSTRUCTION REGULATIONS, 2014 INCORPORATED IN THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT 85 OF 1993
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
APPOINTMENT OF PRINCIPAL CONTRACTOR BY CLIENT (EMPLOYER)
This AGREEMENT made at 	
on this the 	 day of 	 in the year 	
between THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED (hereinafter called “the Client”) on the one part, herein represented by 	 compiler to insert
in his/her capacity as 	 compiler to insert
and delegate of the Client in terms of the Client’s standard powers of delegation pursuant to the provisions of Act No. 7 of 1998, and 	
(hereinafter called “the Principal Contractor”) on the other part, herein represented by 	
	
in his capacity as 	
WHEREAS the Client is desirous that certain works be constructed, viz. 

CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

and has accepted a tender by the Principal Contractor for the construction, completion & maintenance of the works.
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:
8. The Principal Contractor shall execute the work in accordance with the contract documents pertaining to this contract.
9. This Agreement shall hold good from its commencement date, to either:
the date of the Performance Certificate issued in terms of sub-clause 11.7 of the Conditions of Contract for Design, Build and Operate Projects i (2008) published by Federation Internationale des Ingenieurs-Conseils (FIDIC), as contained in Volume 1 of the contract documents pertaining to this contract, or
the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC.
10. The Principal Contractor declares himself to be conversant with all the requirements and standards of the Occupational Health and Safety Act (Act 85 of 1993) together with its amendments and incorporated Regulations, hereinafter referred to as "The Act", and with special reference to the Construction Regulation 7: Duties of Principal Contractor and Contractor.
11. The Principal Contractor is responsible for the compliance with the Act by all his subcontractors and suppliers when entering the construction site, whether or not nominated and/or approved by the Client.
12. The Principal Contractor warrants that all his and his subcontractors’ workmen are covered in terms of the Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force whilst any such workmen are present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to the Employer upon signature of the agreement.
13. The Principal Contractor warrant that adequate provision has been made for the cost of health and safety measures during the execution of the project, and that sufficient resources (including competent personnel) are available to carry out the construction work safely.
14. The Principal Contractor warrants that the Employer / Client has carried out his duties in terms of Construction Regulation 5.1(a)(b)(f):
1. Construction Regulation 5.1(a): A baseline risk assessment for the intended construction work was prepared by the client and included in the tender documentation.
1. Construction Regulation 5.1(b) & (f): A suitable, sufficiently documented and coherent site-specific health and safety specification for the intended construction work based on the baseline risk assessment was included in the tender documentation.
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses:
SIGNED FOR AND ON BEHALF OF EMPLOYER
WITNESS 1:
SIGNATURE: 	
NAME (IN CAPITALS) 	
WITNESS 2:
SIGNATURE: 	
NAME (IN CAPITALS) 	
SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR
WITNESS 1:
SIGNATURE: 	
NAME (IN CAPITALS) 	
WITNESS 2:
SIGNATURE: 	
NAME (IN CAPITALS) 	

[bookmark: _Toc426639809][bookmark: _Toc143188919]FORM C1.5	CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER 
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 

A:  CONTACT  DETAIL
	
The Service Provider is 	

Address: 	

Telephone: 	

Facsimile: 	


The authorised and designated representative of the Service Provider is:

Name: 	


The postal address for receipt of communications is: 	

	

Telephone: 	

Facsimile: 	

Address:	

E-mail Address: 	



 
B:  KEY  PERSON

	Key Person
	Name

	Contract Engineer
	

	Alternate to Contract Engineer (if applicable)
	



C:  INFORMATION  REQUIRED  FOR  THE  PUBLICATION  OF  AWARD  AS  PER  NATIONAL  TREASURY  INSTRUCTION  NOTE 

	Name of Director(s)
	
	Appointment Date
	Designation
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FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD 
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Contractor Logo and details
Contract Participation Goal Plan
SANRAL Contract Number: XXXX
Contract Name: XXXX
(SANRAL Logo)









Author:
Date:
Version

Sensitivity - General

Sensitivity - General
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1. INTRODUCTION


2. [bookmark: _Toc72342362]OBJECTIVE


3. TARGETED ENTERPRISES

1.1 [bookmark: _Toc72342363]List of Work Packages for Targeted Enterprises
1.2 List of Work Packages for Main Contractor

Table 1:  CPG Expenditure Breakdown
	Project Number
	

	Project Name
	

	Designated Groups
	Final Contract Value
	R
	

	
	Min (TE) CPG Target
	%
	

	
	Min (TE CPG Target Amount
	R
	

	Description of CPG Category
	CPG Target as per Contract
	CPP Planned Achievement

	
	Min. Target % as per Contract
	Target Amount
	Min. Allocated % as per Market Analyses
	Expected Amount

	Targeted Labour (TL)
	Min. xx% of Final Contract Value
	R
	%
	R

	Youth
	
	
	
	

	Women
	
	
	
	

	Disabled
	
	
	
	

	Other
	
	
	
	

	Targeted Enterprise (TE)
	Min. xx% of Final Contract Value
	R
	%
	R

	Youth
	
	
	
	

	Women
	
	
	
	

	Military Veterans
	
	
	
	

	Disabled
	
	
	
	

	CIDB 1 and 2
	
	
	
	

	CIDB 3 and 4
	
	
	
	

	Other
	
	
	
	




1.3 [bookmark: _Toc72342364]Breakdown of Work Packages
[bookmark: _Toc56580189]The table below describes the work package breakdown with reference to Designated Groups and Functionality:

Table 4:  Breakdown of Work Packages
	Project Number
	

	Project Name
	

	Contract Price
	

	CPG Target %
	

	CPG Target Value
	

	No.
	Type of Work Package
	EME or QSE
	TE Amount
	% of CPG Value
	Proposed CIDB Grading
	Tender Value Limit
	Proposed No. of Work Packages
	Proposed TE Target Group Amount
	CIDB Expenditure

	
	
	
	
	
	
	
	
	Black Youth
	Black Woman
	Black Military Veterans
	Black Disabled
	Other
	Black 1&2CE
	Black 3&4 CE
	Comment

	TE Sub-contractors
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	1
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	TE Suppliers and Service Providers
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	4
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	5
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	TE Sub-contractor Sub-total
	
	
	
	
	
	
	
	
	
	
	
	
	

	TE Supplier/Service Provider Sub-total
	
	
	
	
	
	
	
	
	
	
	
	
	

	Provisional Total
	
	
	
	
	
	
	
	
	
	
	
	
	

	Provisional %
	
	
	
	
	
	
	
	
	
	
	
	
	

	Target Amount
	
	
	
	
	
	
	
	
	
	
	
	
	

	Target %
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1.4 [bookmark: _Toc72342365]Schedule of works and CPG Expenditure Plan
1.4.1 Schedule of work (Insert Programme)

1.4.2 CPG Expenditure Plan

Table 3:  Example:  CPG Expenditure Plan 
	Planned CPG Expenditure

	Final Contract Value
	R 100 000 000
	
	
	
	

	CPG (TE) Value
	R   30 000 000
	
	
	
	

	Timeline
	2021/2022
	2021/2022
	2021/2022
	2021/2022
	Total

	Project Expenditure
	R 20 000 000
	R 30 000 000
	R 30 000 000
	R 20 000 000
	R 100 000 000

	Work Packages 
(CPG %) Expenditure
	R   6 000 000
	R   9 000 000
	R   9 000 000
	R   6 000 000
	R   30 000 000

	Cumulative % Spend
	20%
	50%
	80%
	100%
	

	Cumulative Amount Spend
	R 6 000 000
	R 6 000 000
	R 6 000 000
	R 6 000 000
	R 6 000 000

	Package 1
	R 2 000 000
	
	
	
	

	Package 2
	R 2 000 000
	
	
	
	

	Package 3
	R 2 000 000
	
	
	
	

	Total
	R 6 000 000
	R
	R
	R
	R


1.5 Targeted Enterprises Procurement Program
[bookmark: _Toc56580190]Table 4:  Example:  Targeted Enterprise Procurement program
	Item
	Activity Name
	Duration (Days)
	Start
	Finish

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


1.6 [bookmark: _Toc72342366]Procedures for Targeted Enterprises Sub-contracting (As Per Section D1000 of the Specifications)
1.6.1 [bookmark: _Toc72342367]Tender Preparation
1.6.1.1 Compilation of TE Work Packages
1.6.1.2 Establishment of a Help Desk
1.6.1.3 Market Analysis and Resources and Skills Audit
1.6.1.4 Compilation of Tender Documents
1.6.2 [bookmark: _Toc72342368]Tender Process
1.6.2.1 Advertising of Works Packages
1.6.2.2 Tender Briefing Sessions
1.6.2.3 Minimum Tender Submission Documents
1.6.2.4 Tender Closure and Opening of Tenders
1.6.3 [bookmark: _Toc72342369]Tender Evaluation
1.6.3.1 Eligibility
1.6.3.2 Functionality
1.6.3.3 Price and Preference
1.6.3.4 Compliance Check
1.6.4 [bookmark: _Toc72342370]Appointment of Successful Targeted Enterprise
1.6.4.1 Price and Rates Discussion
1.6.4.2 Sub-contract Agreement

2. [bookmark: _Toc72342371]TARGETED LABOUR
2.1 [bookmark: _Toc72342372]Appointment of Targeted Labour

3. [bookmark: _Toc72342373]TRAINING DEVELOPMENT AND IMPLEMENTATION PLAN
3.1 [bookmark: _Toc72342374]General Overview
3.2 [bookmark: _Toc72342375]Purpose of the Training Interventions
3.3 [bookmark: _Toc72342376]Proposed Training for Targeted Enterprises and Targeted Labour
The table below depicts the proposed training for the Targeted Enterprises.

[bookmark: _Toc56580191]Table 5:  Proposed Targeted Enterprise Training
	Training Summary

	No.
	Course Content
	Facilitator or Mentor
	No. of Participants
	Duration of the Course
	Training Type
	Start Date
	Comments

	1
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	

	4
	
	
	
	
	
	
	

	5
	
	
	
	
	
	
	


The table below depicts the proposed training for the Targeted Labour.

[bookmark: _Toc56580192]Table 6:  Proposed Targeted Labour Training
	Training Summary

	No.
	Course Content
	Facilitator or Mentor
	No. of Participants
	Duration of the Course
	Training Type
	Start Date
	Comments

	1
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	

	4
	
	
	
	
	
	
	

	5
	
	
	
	
	
	
	

	Etc. 
	
	
	
	
	
	
	


3.4 [bookmark: _Toc72342377][bookmark: _Toc72342378]Training Methodology 
3.5 Selection of Participants 
3.6 [bookmark: _Toc72342379]Targeted Participants
3.7 [bookmark: _Toc72342380]Training Materials
3.8 [bookmark: _Toc72342381]Training Times
3.9 [bookmark: _Toc72342382]Training Implementation Plan
3.10 [bookmark: _Toc72342383]Supporting Documents 
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CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Notes to Nominators and Nominees:

a) General Principles of Membership:
i) Membership is open to any person residing within the boundaries of the Project Area and that are duly nominated by their constituency.
ii) Persons nominated as co-opted members do not necessarily have to reside within the boundaries of the Project Area (see explanation in c) below). 
iii) The nomination process will be conducted in consultation with the Local Municipalities within the Project Area.

b) Nominations for Membership
i) Nominators will submit this prescribed nomination form and include the following information:
a. Name of the nominee,
b. Name of the proposer and five (5) seconders,
c. Residential address of the nominee,
d. Constituency whom the nominee will represent, and
e. Acceptance of nomination by the nominee.

c) Co-opted Members
i) Co-opted members are members that the PLC chooses to add in addition to PLC members selected through the representative nomination process.
ii) Co-opted members may include a PLC member from the RRM PLC within the Project Area, Councillors, and specialists such as environmental specialists, etc.
iii) Co-opted members will have limited participation rights in PLC meetings, will not have voting rights and will not receive any seating allowance for participating in the PLC meeting.

d) Duration of Membership
i) The duration of a nominee’s membership of the PLC will depend on the duration of the project or the duration of the PLC, whichever occurs first.
ii) A nominee’s membership will end with immediate effect in terms of the Rules of Engagement for PLC members.

1. Details of individual or organisation making the nomination:

I, ……………………………………………, representing ………………………………………………… hereby nominate …………………………………………………………………………………………….
to be a member of the PLC for Project …………………………………………………………………….
…………………………………………………………………………………………………………………

Signature ……………………………………………………………. Date ………………………………..

2. Details of the seconders (individuals supporting the nomination):

	
	Name
	Surname
	Organisation
	Signature

	1
	
	
	
	

	2
	
	
	
	

	3
	
	
	
	

	4
	
	
	
	

	5
	
	
	
	



3. Details of the individual accepting the nomination (nominee):

	Name and Surname
	

	Organisation
	

	Residential Address
	

	Ward Number
	

	Municipality
	




I, ……………………………………………, I.D. number ………………………………………………… hereby accept the nomination to be a member of the PLC for Project ………………………………….
…………………………………………………………………………………………………………………

I further accept to be bound by the rules, responsibilities and duties prescribed for the Project Liaison Committee Members and the Project Liaison Officers and will always act in good faith.

Signature ……………………………………………………………. Date ………………………………..
Witnesses:
Name and Surname ……………………………………………….. Signature …………………………..
Name and Surname ……………………………………………….. Signature …………………………..

[bookmark: _Toc142321604]FORM A2:	PROJECT LIAISON COMMITTEE – RULES, RESPONSIBILITIES AND DUTIES (Derived from D1004.03)
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

The PLC is the official communication channel through which SANRAL, the Engineer, Contractor and project Stakeholders and affected Communities communicates on project matters.  This platform is also used to communicate the impact that the project has or may have on project Stakeholders and the affected Communities.  This part of Section D of the Specifications describes the general processes pertaining to the PLC, as well as its role and responsibilities.

1. Establishment of the PLC

The PLC will be established prior to commencement of the Contract or as soon as possible by SANRAL.  The PLC consists of SANRAL, the Engineer, Contractor and representatives of project Stakeholders and affected Communities.  To ensure that all relevant Stakeholders are represented in the PLC, SANRAL did, or will, consult with the Executive Mayor’s office, as well as with the LED Department of the Local Municipalities in the Project Area.  Once the PLC has been established, the Employer’s further Stakeholder engagement activities shall not prevent the Contractor from continuing with construction.

Typical Stakeholder representation on the PLC may include:
a. A PLC member from the relevant RRM PLC.
b. Local Municipality LED Office.
c. Traditional leadership representation.
d. Forums representing people with disabilities.
e. Forums representing women.
f. Forums representing youth.
g. Forums representing business sector.
h. Forums representing transport sector.
i. Any other Stakeholder forum/organisation recognised by SANRAL and the Local Municipality’s LED Office.

Every forum/organisation/constituency may have one (1) representative on the PLC, which representation will be confirmed by a duly signed nomination form.

[bookmark: _Hlk109210074]It should be noted that the PLC is not a political platform.  While Councillors may be invited to some PLC meetings, they may not be PLC members and hence, will not have voting rights when attending a PLC meeting.

2. Seating Allowance for PLC Members

PLC membership is voluntary and PLC members will not be renumerated for any time spent or work done associated with representing their constituency on the PLC.

Provision has been made in the Contract for a seating allowance (stipend) to PLC members for actual costs incurred in executing their PLC duties (other than time or work related).  The Contractor will determine and table to the PLC a realistic seating allowance which will be substantiated by an outline of the anticipated actual costs envisaged to be incurred by PLC members.

The seating allowance will be increased annually based on the CPI figure contained in Table B2 of Statistical Release P0141 by StatsSA.

3. Induction of the PLC

SANRAL will conduct an induction meeting with the PLC to acquaint PLC members with the following information:

1. SANRAL’s Horizon 2030 Strategy.
SANRAL’s Fourteen Point Plan.
The role and responsibilities of PLC members.
SANRAL’s Transformation Policy.
How the Transformation Policy impacts on SMMEs.
Relevant details of the Contract, e.g.
1. Start and end dates
Important milestones
CPG targets
Envisaged Targeted Enterprise packages
Envisaged work for other SMMEs (non-CPG).

4. Rules of Engagement for the PLC

In the execution of their duties, members of the PLC shall adhere to the undertakings listed below and the Contractor shall inform the Engineer of any transgression of these undertakings.  

a) General Matters and Membership
i) A PLC member may not be a politically elected representative, and political party representation will not be allowed in the PLC.  
ii) Ward Councillors may interact with the project team through the Mayor’s Office.  
iii) If required, and in consultation with SANRAL, a Political Steering Committee (PSC) may be established to address political matters.  A PSC will only be established where the Project Area traverse over more than one municipal area.

b) Term of Office for the PLC
i) The duration of PLC members’ participating in the PLC (term of office) shall depend on the duration of the project.
ii) If SANRAL finds the performance of a PLC member to be below expectation or their conduct to be unacceptable, the affected member will be discharged from their obligations and a new nomination process shall commence.

c) Targeted Enterprise and Targeted Labour

PLC members shall:
i) ensure that they, or companies in which they hold equity, will not tender on the Contract for any work or sub-contract that may be issued.  Should they tender, this will be treated as a conflict of interest and the tender proposal submitted will not be evaluated.
ii) not have private or business interests in any of the sub-contract tenders tabled to the PLC or considered in this Contract. 
iii) shall recuse themselves from discussions that deal with a sub-contract tender if any other member is of the opinion that a member’s participation in deliberations, which is rightly or wrongly construe as improper or irregular, may lead to the award of a sub-contract to a tenderer known to the member or to the member itself. 
iv) recuse themselves from the operations of the PLC following a situation as described in paragraphs ii) above and shall cease to be a PLC member for this Contract.
v) during the tender and tender evaluation processes, neither deliberately favoured nor prejudiced a person or tenderer, as intended, or contemplated in treasury Regulation 16, A8.3 (a), (b) & (c). 
vi) ensure that no conflict of interest arises from members’ involvement in the PLC and potential involvement in targeted labour recruitment and/or targeted enterprises procurement and/or any other supplier/sub-contractor/service provider procurement or involvement in the contract.  

d) Confidentiality
i) PLC members shall accept that all information, documentation, and decisions regarding any matter serving before the PLC are confidential and undertake not to communicate decisions or discussions of PLC meetings to external or internal parties unless so directed and approved by the Project Manager.
ii) Information for public dissemination shall be clearly indicated by the committee to ensure that sensitive information is only disseminated to the correct audience.

e) Removal from Office
i) PLC members who violate the provisions of these Rules of Engagement for PLCs will be removed from their role as a PLC member at the sole discretion of SANRAL.
ii) SANRAL reserves the right to recover any costs from PLC members whose actions can be regarded as detrimental to SANRAL or to the execution of the project.
iii) SANRAL also reserves the right to recommend criminal prosecution if the offence warrants such action.
iv) SANRAL reserves the right to dissolve the entire PLC should it believes that such an action is in its best interest, or that of the project.  SANRAL will not be obliged to reconstitute the PLC if such a dissolution occurs.

5. Responsibilities and Duties of the PLC

The PLC will execute specific duties during the design and construction phases of the project.  

Some of the PLC’s duties during the design and construction stages overlap and hence, for completeness, a description of the PLC’s duties in both project stages is provided here.

The PLC will execute the following duties:

a) Project Design Stage
i) Meet as often as required to discuss and resolve the project’s design stage matters which are of interest or concern to the parties to the PLC.
ii) Peruse the Project Liaison Committee rules, responsibilities and duties outlined in this Form and agree on the rules, responsibilities, and duties of, and procedures to be followed by, the PLC to fulfil its duties.
Note:  The principles outlined in this Form shall not be amended, but duties and procedures may be altered to be project specific and to improve the functionality of the PLC.
iii) Act in accordance with the agreed terms of reference for the PLC.
iv) Inform SANRAL of any training that project Stakeholder and affected Community representatives of the PLC require to execute their duties.
v) Assist the Engineer to source suitable candidates, based on SANRAL’s qualifying criteria, for the position of PLO. 
vi) Observe and verify that the qualifying criteria and procedures applied by the Engineer to select and employ the PLO were executed in a fair and transparent manner and were within the prescripts of the relevant labour legislation and regulations.
vii) Assist the Engineer to identify the project’s Target and Project Area(s) from which Targeted Labour and Targeted Enterprises could be employed and sub-contracted, respectively.
viii) Assist the Engineer to identify the project’s Target Groups for inclusion in the Tender Documents and agree to and support the identified Target Groups.

b) Project Construction Stage 
i) Meet formally prior to SANRAL’s monthly site meeting, or as may be required, to discuss and resolve project matters which are of interest or concern to the parties to the PLC.
ii) Assist the Contractor to establish the selection criteria and process to employ Targeted Labour
iii) Assist the Contractor to identify the eligibility, functionality, preference, and compliance criteria to select and sub-contract Targeted Enterprises.
iv) Agree to and support the Databases compiled by the PLO and the Contractor from which Targeted Labour will be selected and employed and Targeted Enterprises will be sub-contracted, respectively.
v) Verify that the criteria and methodologies applied by the Contractor to select and employ Targeted Labour and sub-contract Targeted Enterprises are executed in a fair and transparent manner and are within Government legislation and regulations and SANRAL’s Policies.
vi) Verify that the conditions of employment and the conditions of sub-contracting, in the employment of Targeted Labour and sub-contracting of Targeted Enterprises are applied in a fair and transparent manner and according to SANRAL’s employment and sub-contracting requirements.
vii) Make recommendations to the Contractor on the training needs, eligibility criteria and selection criteria for the provision of training to Targeted Labour, Targeted Enterprises, Designated Groups, project Stakeholders and the affected Communities.
viii) Verify that training and skills development programmes, which the Contractor committed to, are implemented, and executed as approved and intended.
ix) Inform the entities whom they represent of any project matters which the respective party to the PLC wishes to communicate with each other.
x) Inform the entities whom they represent of any project matters that are impacting or may impact, either positively or negatively, on the respective parties to the PLC.
xi) Inform the Contractor of Stakeholder and/or Community requests and/or needs, which could possibly be addressed within the project’s Scope of Work.
xii) Inform the SANRAL, the Engineer and Contractor of any road safety concerns within the Project Area(s) and advise them of possible mitigating measures and/or road safety programs that will be most suitable for acceptance by the affected Communities to promote road safety.
xiii) Agree on a dispute resolution mechanism to resolve any disputes that may arise between the parties to the PLC.
xiv) Assist parties to the PLC to liaise with their respective entities to resolve any disputes amongst the parties which may occur due to the project.

6. PLC Meetings
A) FREQUENCY
i) Meetings will be conducted monthly or as required by the Stakeholders or the project matters.
B) NOTICE OF MEETINGS
i) The notice of the PLC meeting shall be given at least seven (7) calendar days prior to the meeting date. 
ii) Where meetings have been diarised over a period by the PLC, it shall be the duty of each PLC member to ensure his/her attendance on the set dates. 
iii) Where a PLC member has missed any meeting, he/she bears the onus of establishing the date and venue of the next meeting. 
C) VENUE 
i) The venue for PLC meetings shall be the project site office or any other venue agreed to by the members of the PLC and approved by SANRAL.
ii) During the Covid 19 lockdown, or any other lockdown as announced by government, the meetings shall be held on an online platform such as WhatsApp, Teams, Zoom or similar.
D) AGENDA 
i) An agenda shall be made available or displayed to all participants at the commencement of such meetings or the minutes of the previous meeting will serve as the agenda of such meetings. 
ii) The agenda shall not be amended without prior approval from SANRAL. 
E) CHAIRPERSON
i) PLC meetings shall be chaired by SANRAL which will typically be the SANRAL’s Project Manager, or a SANRAL staff member with decision--making delegation, or the Engineer.  
ii) The Chairperson shall:
a. chair all meetings of the PLC,
b. co-ordinate all the activities of PLC, 
c. ensure that members are fulfilling their tasks as assigned by the PLC,
d. see to the execution of decisions taken by the PLC,
e. ensure the validity of members’ claim for allowance, 
f. ensure compliance of all activities of the PLC with current rules, law and general SANRAL policy, and
g. be a co-signatory to all official documents of the PLC.  
F) SECRETARIATE
i) The Engineer’s staff shall provide a secretarial service to take minutes of PLC meetings.  
ii) Secretarial support other than taking minutes at PLC meetings shall be provided by the PLO.
G) QUORUM  
i) The quorum for PLC meetings shall be constituted by 50%+1 ratio excluding co- opted members. 
H) APOLOGIES AND NON-ATTENDANCE
i) Apologies shall be in writing except in emergency where the member apologising cannot communicate the apology in writing. 
ii) Apologies may be sent through any media agreed to prior by the PLC for example through SMS or WhatsApp messaging or similar application. 
iii) The organization, represented by a member who fails to attend three (3) consecutive meetings without an apology, will be informed in writing and asked to nominate a replacement member. 
I) LANGUAGE
i) The meetings will be conducted in English to enable all participants at the meeting to understand the discussions of the meeting. 
ii) However, care and consideration must be given to provide non-English speakers an opportunity to participate. Therefore, where desirable, any of the 11 official languages maybe be used to conduct the meeting. If another language other than English is used, the minutes of the meeting will need to be transcribed, translated, and recorded in English.
J) OTHER
i) The PMT shall provide a finger lunch for PLC members at PLC meetings.

1. 
7. Amendments or Additions

	

	

	

	

	

	

	

	

	

	

	

	

	




The rules, responsibilities, and duties for PLC members in this Form are adopted and will be in force with effect from this ……………………. day of ……………………………………………………... 20………

	
	Name and Surname
	Signature
	Date

	Accepted for SANRAL
	
	
	

	Accepted for Engineer
	
	
	

	Accepted for Contractor
	
	
	

	Accepted for PLC
	
	
	

	Accepted by PLC
	
	
	




[bookmark: _Toc142321605]FORM A3.1:	CHECKLIST – PROJECT LIAISON COMMITTEE – MEMBER APPOINTMENT
[bookmark: _Hlk109139792]CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Notes: 

a) The checklist consists of several sections.  Only print the relevant sections.
b) Indicate what has been completed and sign off at the end.
c) While other individuals can assist in this process, the Project Manager (PM) remains accountable for all deliverables.
d) All forms/records to be kept by the PM and availed to line management upon request.

	Form No.
	Item

	Explanatory Note for Compliance Check
	Responsibility
	Complete (Yes/No or N/A)

	A3.1
	PLC Member Appointment:

	1
	Nomination forms completed.
	a)
	Form must indicate the nominee and the individual or organisation making the nomination.

	Stakeholder Coordinator (SC) /Contracts Engineer (CE)

	

	
	
	b)
	Forms circulated with the assistance of Municipality's LED office.

	SC/CE

	

	
	
	c)
	All completed forms collected from the Municipality's LED office.

	SC/CE

	

	2
	Members selected.
	a)
	Confirm the membership of the PLC.

	SC/Project Management Team (PMT)

	

	
	
	b)
	Where there are multiple entries, the team can select the member with the highest number of nominations.

	SC/PMT

	

	
	
	c)
	Where there is an equal number of nominations, the team will request the nominating organisation to confirm the member who should join the PLC.

	SC/PMT

	

	
	
	d)
	The last alternative is to allow for a snap election in a community meeting.

	SC/PMT

	

	
	
	e)
	Communicate the PLC membership to the affected stakeholders.

	SC/PMT

	

	3
	Formal appointment to PLC signed.
	a)
	Ensure that the PLC membership is confirmed in line with Form A3.2

	SC/Project Manager (PM)

	

	
	
	b)
	All members must be provided with a copy of the PLC Duties and Responsibilities (extract from D1004.03).  The signed duties and responsibilities must be scanned and shared with all members. The PM retains a copy for future reference.

	SC/PMT

	

	
	
	c)
	Document must be signed again when the membership changes. The PM must add the version of the document to ensure that the various versions can be tracked.

	PM

	

	Stakeholder Coordinator:

	Name
	
	Sign
	
	Date
	

	Project Manager:

	Name
	
	Sign
	
	Date
	





[bookmark: _Toc142321606]FORM A3.2:	PROJECT LIAISON COMMITTEE – MEMBER LIST
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD


	No.
	Sector/Entity/Forum
	Name and Surname
	Signature

	1
	
	
	

	2
	
	
	

	3
	
	
	

	4
	
	
	

	5
	
	
	

	6
	
	
	

	7
	
	
	

	8
	
	
	

	9
	
	
	

	10
	
	
	

	11
	
	
	

	12
	
	
	

	13
	
	
	

	14
	
	
	

	15
	
	
	

	16
	
	
	

	17
	
	
	

	18
	
	
	

	19
	
	
	

	20
	
	
	



[bookmark: _Toc142321607][bookmark: _Hlk109140999]FORM A4:	CHECKLIST – PROJECT LIAISON OFFICER – APPOINTMENT
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Notes:
a) The checklist consists of several sections.  Only print relevant sections.
b) Indicate what has been completed and sign off at the end.
c) While other individuals can assist in this process, the Project Manager (PM) remains accountable for all deliverables.
d) All forms/records to be kept by the PM and availed to line management upon request.

	Form No.
	Item

	Explanatory Note for Compliance Check
	Responsibility
	Complete (Yes/No or N/A)

	A4
	PLO Appointment:

	1
	Post advertised in local media.
	a)
	Job profile prepared.
	CE/PMT
	

	
	
	b)
	Post advertised in the media.
	CE/PMT
	

	
	
	c)
	Copy of advert kept on file.
	CE/PMT
	

	2
	Shortlisting completed.
	a)
	All CVs received collated.
	CE/PMT
	

	
	
	b)
	Shortlisting done by the PMT.
	CE/PMT
	

	
	
	c)
	PLC provided with the final shortlist.
	CE/PMT
	

	3
	Interviews held.
	a)
	Candidates invited.
	CE/PMT
	

	
	
	b)
	Interview grid prepared.
	CE/PMT
	

	
	
	c)
	The PLC can nominate a member to sit on the interview panel as an observer to ensure transparency in the process.
	CE/PMT
	

	
	
	d)
	Formal interviews carried out.
	CE/PMT
	

	
	
	e)
	Interview scores collated.
	CE/PMT
	

	4
	Formal appointment of PLO.
	a)
	PLO appointment letter issued.
	CE 
	

	
	
	b)
	PLO employment contract signed.
	CE 
	

	
	
	c)
	PLO performance agreement signed.
	CE 
	

	Stakeholder Coordinator:

	Name
	
	Sign
	
	Date
	

	Project Manager:

	Name
	
	Sign
	
	Date
	



[bookmark: _Toc142321608]FORM A5:	CHECKLIST – PROJECT LIAISON COMMITTEE – MEETINGS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Notes:

a) The checklist consists of several sections.  Only print relevant sections.
b) Indicate what has been completed and sign off at the end.
c) While other individuals can assist in this process, the Project Manager (PM) remains accountable for all deliverables.
d) All forms/records to be kept by the PM and availed to line management upon request.

	Form No.
	Item
	Explanatory Note for Compliance Check
	Responsibility
	Complete (Yes/No or N/A)

	A5
	PLC Meeting Checklist:

	1
	Attendance register completed.
	a)
	All members of the PLC to sign the attendance register in ink.
	PLO/PM
	

	
	
	b)
	Where meetings are on an online platform such as MS Teams, the attendance list must be downloaded from that platform.
	PLO/PM
	

	2
	Quorum met.
	a)
	The quorum for PLC meetings shall be constituted by 50% + 1 ratio excluding co-opted members.
	PLO/PM
	

	3
	Agenda approved.
	a)
	
	PM
	

	4
	Previous minutes approved.
	a)
	Minutes must be prepared, signed off and dated by the Chairperson at the following meeting.
	PLO/PM
	

	5
	Minutes and resolutions captured.
	a)
	
	RE/PLO
	

	6
	Declaration of interest completed.
	a)
	All members of the PLC to sign the DoL in ink.
	PLO/PM
	

	Stakeholder Coordinator:

	Name
	
	Sign
	
	Date
	

	Project Manager:

	Name
	
	Sign
	
	Date
	



[bookmark: _Toc142321609]FORM A6:	PROJECT LIAISON COMMITTEE – DECLARATION OF INTEREST
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

Notes:

a) This declaration of interest shall be signed by all attendees at every PLC meeting.

	THE SOUTH AFRICAN NATIONAL ROADS ANGECY LTD

	PROJECT LIAISON COMMITTEE - DECLARATION OF INTEREST

	We, as members of the PLC and persons present in the meeting, hereby solemnly swear and declare that we have no private or business interest or stake in any of the Work Packages or Tender Reports tabled here today or to be discussed in this project.


	If one of us is of the opinion/view that some people may, rightly or wrongly construe as improper/irregular, his/her participation/involvement in deliberations that may lead to the award of a tender to a tenderer known to him/her, that person shall then recuse himself/herself from the proceedings/discussions that deal with that Work Package or Tender Report.  Additionally, such a member shall recuse himself/herself from the operations of this PLC going forward and shall cease to be a PLC member for this project.


	We certify that we, during the process neither deliberately favoured nor prejudiced and person or tenderer, as intended or contemplated in treasury Regulation 16, A8.3 (a), (b) & (c).


	We further accept that all information, documentation, and decisions regarding any matter serving before the Committee are confidential. We, therefore, undertake not to communicate decisions/discussions of the meeting to external or internal parties unless so directed and approved by the Project Manager.


	Members
	Signature
	Date

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 



[bookmark: _Toc142321610]FORM B:	CHECKLIST – TARGETED ENTERPRISE TENDERING PROCESS
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

	Form No.
	Item

	Explanatory Note for Compliance Check
	Responsibility
	Complete (Yes/No or N/A)
	Source Document

	B1
	Target Area:
	

	1
	Target Area Defined by PLC.
	a)
	Target Area for Targeted Labour and Targeted Enterprises identified and disseminated to the PLC.
	PLO/PM
	
	

	
	
	b)
	Target Groups identified and disseminated to the PLC.
	PLO/PM
	
	

	2
	Database of Contractors and Suppliers.
	a)
	Database criteria setup and disseminated to the PLC.
	PLO/PM
	
	

	
	
	b)
	Signed off database criteria handed over to PLC.
	PLO/PM
	
	

	B2
	Tender Phase:

	1
	Tender Advert.
	a)
	Copy of advert on file.
	Contractor
	
	

	
	
	b)
	Proof of publication in selected local publications.
	Contractor
	
	

	
	
	c)
	Proof of publication on SANRAL website.
	Contractor
	
	

	2
	Tender Document.
	a)
	Copy of specification available on file, copy of the Tender CD, or printed.
	Contractor
	
	

	3
	Clarification Meeting Attendance register.
	a)
	Attendance register signed by all attendees of the clarification meeting
	Contractor
	
	

	4
	Clarification Meeting Minutes.
	a)
	Minutes must be prepared, signed off and dated by the Chairperson within 14 days of the date of the meeting
	Contractor
	
	

	5
	Clarification Meeting Presentation.
	a)
	Copy of the presentation on file.
	Contractor
	
	

	6
	Addenda
	a)
	All addenda issued must be recorded on the file.
	Contractor
	
	

	
	
	b)
	Proof (e-mail) of those persons that the addenda was sent to (if applicable).
	Contractor
	
	

	7
	Register of tenders issued (if applicable).
	a)
	Record the names of persons / companies that collected tender documents (website/by hand). 
	Contractor
	
	

	B3
	Tender Opening:

	1
	Register of Tenders Received.
	a)
	Record the names of persons / companies that submitted tender offers.
	Contractor
	
	

	2
	Tender Opening, Declaration of Interest.
	a)
	Declaration by SANRAL officials at the opening. 
	Contractor
	
	

	3
	Tender Opening, Attendance Register.
	a)
	Record the names of persons present at the opening of tenders.
	Contractor
	
	

	4
	Register for late tenders received.
	a)
	Record names and time of late tenders received.
	Contractor
	
	

	5
	Tender Opening, Opening Data.
	a)
	Register of the opening of the Technical Offer on the Tender Data sheet.
	Contractor
	
	

	B4
	Tender Evaluation:

	1
	Extension of validity period.
	a)
	Confirmation of issue of letters of extension of validity period.
	Contractor
	
	

	
	
	b)
	Confirmation of response on extension of validity period by the bidders.
	Contractor
	
	

	2
	Declaration of Interest.
	a)
	All members of the Bid Evaluation Committee to sign the DoI in ink.
	Contractor
	
	

	3
	Attendance Register.
	a)
	All members of the BEC to sign the attendance register in ink.
	Contractor
	
	

	4
	Minutes
	a)
	Minutes must be prepared, signed off and dated by the Chairperson within 14 days of the date of the meeting.
	Contractor
	
	

	5
	Signed evaluation report.
	a)
	Report signed by the Chairperson of the BEC detailing deliberations and discussions of the BEC meeting.
	Contractor
	
	

	6
	PPPFA Scoring sheet
	a)
	Scoring sheet detailing the scores of all tenders evaluated as per the PPPFA.
	Contractor
	
	

	7
	CSD Compliance Report.
	a)
	Printout of the CSD Report for compliance verification for the successful tenderer.
	Contractor
	
	

	8
	CIDB grade confirmation (if applicable).
	a)
	Verification of active status.
	Contractor
	
	

	
	
	b)
	JV calculator for Joint Ventures.
	Contractor
	
	

	9
	B-BBEE Certificate.
	a)
	B-BBEE Certificate of winning tenderer on file for verification of preference points.
	Contractor
	 
	

	10
	SANRAL List of Restricted Bidders.
	a)
	Verification that the winning tenderer is not restricted from doing business with SANRAL.
	Contractor
	 
	

	11
	Clarification correspondence after tender closing (individual tenderers or all).
	a)
	All correspondence relating to RFT correction of arithmetic errors/balancing of rates etc.
	Contractor
	 
	

	12
	Report for the award of the contract.
	a)
	Report detailing information from tender phase to evaluation phase, and a recommendation with motivation for the approval of the winning tenderer.
	Contractor
	 
	

	13
	Review Report.
	a)
	Receive high level reports and ensure transparency in the appointment of Targeted Enterprises. The reports must exclude sensitive evaluation information.
	PLC /PLO/PM
	Report not to be supplied to PLC*.
	

	B5
	Award of Contract:

	1
	BAC Declaration of Interest.
	a)
	All members of the BAC to sign the DoI in ink.
	Project Bid Adjudication Committee Secretariat (PBAC)
	
	

	2
	BAC Attendance Register.
	a)
	All members of the BAC to sign the attendance register in ink.
	PBAC Secretariat
	
	

	3
	BAC Minutes.
	a)
	Minutes must be prepared, signed off and dated by the Chairperson within 14 days of the date of the meeting.
	PBAC Secretariat
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[bookmark: _Toc142321611]FORM C:	CHECKLIST – TARGETED ENTERPRISE CONTRACT ADMINISTRATION
CONTRACT SANRAL N.017-024-2019/1

FOR THE OPERATIONS AND MAINTENANCE OF THE TOLL PLAZAS ON THE N17 TOLL ROAD

	Form No.
	Item

	Explanatory Note for Compliance Check
	Responsibility
	Complete (Yes/No or N/A)
	Source Document

	C
	Contract Administration Phase

	1
	Letter of award / Letter of Acceptance.
	a)
	Copy of letter issued to the successful bidder.
	Contractor
	
	

	2
	Letters to unsuccessful bidder(s).
	a)
	Standard letter informing unsuccessful bidders of the tender outcome with proof of emails.
	Contractor
	
	

	3
	Publication of award, within 7 working days from date of award.
	a)
	Proof of publication on SANRAL website.
	Contractor / PLO / Project Manager
	
	

	4
	Contract document. 
	a)
	Original signed contract on file.
	End-User / Contractor
	
	

	5
	Closure of contract.
	a)
	Copy of close-out report (SIPDM).
	End-User / Contractor
	
	

	6
	Performance report (for Engineering contracts).
	a)
	Copy of contractor performance report.
	End-User / Contractor
	
	

	Project Manager:
	

	Name
	
	Sign
	
	Date
	
	




Contractor's Representative


Operations Manager


Employee 1
Assistant to C&E


4 other employees


Maintenance Manager 


Employee 2 


Other directors
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