
 

 

  

 

 

Description of the service 

APPOINTMENT OF A SERVICE PROVIDER FOR 
ELECTRICAL INFRASTRUCTURE UPGRADE 
PROJECT: SUPPLY AND INSTALL A 1250 KVA 
TRANSFORMER, REMOVAL OF EXISTING 
TRANSFORMER, DB REWIRING, LIGHTING AND 
SMALL POWER RECTIFICATION, EARTHING & 
LIGHTNING PROTECTION UPGRADES WITH 
THREE-YEAR MAINTENANCE SERVICES AT THE 
CIDB HEAD OFFICE IN CENTURION 
 

Date of issuance 29/03/2026 

Closing date and time 29/06/2026@11:00 

RFP number CIDB/004/2627 

Telephone number 012 482 7200 

 
CONTACT PERSONS 

All enquiries may be directed to: 

Ulizwi Mngoma 
012 482 7252 
Ulizwim@cidb.org.za 

TERMS 

Delivery terms 
RFPs response documents to be deposited in the box 
situated at delivery address 

Validity period 90 days 

Briefing session 

     

A compulsory briefing session to be held at the cidb 
Centurion Office 
Date: 12/06/2026 
Time: 11:00 
  

  

  

 

LOGISTICAL (DELIVERY) INFORMATION 

Name of the Office Construction Industry Development Board (cidb) 

Contact Telephone Number 012 482 7200 

Physical street address 
1267 Gordon Hood Road, Centurion, Pretoria, South Africa 
Next to Centurion Mall and Anew Hotel 

City and Province Centurion, Gauteng 

  

Name of bidder  
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PART T1: TENDERING PROCEDURE 
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T1.1 Tender Notice and Invitation to Tender 
 
The Construction Industry Development Board invites tenderers for the Electrical Installation 
upgrades, 1250Kva Transformer replacement, and the three-year long-term maintenance at the CIDB 
head office in centurion in centurion. It is estimated that tenderers must have a CIDB contractor 
grading designation of 5EP or higher. 

 

Project Name APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL 
INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 
KVA TRANSFORMER, REMOVAL OF EXISTING TRANSFORMER, DB 
REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, EARTHING 
& LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR 
MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

Tender Number CIDB/004/2627 

Tender 
documents 
availability 

Bid documents are available at no cost in electronic format, downloadable 
from the cidb website as well as the eTender portal of National Treasury. 
Bidders must have access to MS Office 2007 and acrobate Adobe 9.0 or 
later or similar compatible software. 

Address for submission 
of tenders 

1267 Gordon Hood Road, Centurion, Pretoria, South Africa Next to Centurion 
Mall and Anew Hotel 

Closing date of the 
tender 

29 June 2026 

Closing time of the 
tender 

11:00 am  

Compulsory briefing 
meeting (Tenderers 
must sign the 
attendance register in 
the name of the 
tendering entity. 
Addenda (if any) will be 
issued only to those 
tendering entities 
appearing 
on the attendance 
register) 

Yes ☒ No ☐ 

Meeting venue 1267 Gordon Hood Road 
Next to Centurion Mall and Anew Hotel 
Centurion 

Date 12 June  2026 

Time: 11:00am  

Evaluation criteria 1. First stage Mandatory  
2. Second stage Administrative  
3. Third stage: Functionality  
4. Fourth stage: Price and Preferential Procurement  
5. Applicable preference points system 80/20 

Mandatory or 
Compulsory 
Requirements (failure to 
submit or comply with 
these requirements will 
lead to automatic 
disqualification) 

1. Only those tenderers who are registered with the CIDB or are capable of 
being so prior to the evaluation of submissions, in a contractor grading 
designation equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered, or a value determined 
in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations, for a 5EP or higher class of  Electrical 
Installation, Transformer Works, and Generator Services , are eligible to 
have their tenders evaluated. 
 

2. Joint ventures are eligible to submit tenders provided that: 
 

a) every member of the joint venture is registered with the cidb; 
b) the lead partner has a contractor grading designation in the EP 

class of construction work; or not lower than one level below the 
required grading designation in the class of works construction 
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works under considerations and possess the required recognition 
status. 

c) 3. the combined contractor grading designation calculated in 
accordance with the Construction Industry Development 
Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for 
a 5EP class of construction work or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 
. 

3. Bid proposals must be submitted as follows: 
a. Each bid participant must provide one (1) original hard copy document 

of the entire tender, including all the documentation referred to in this 
document, in the format as specified. One (1) copy of a flash drive or 
memory stick containing the bid submission and its documentation, 
these will become the property of the cidb’s and will not be returned. 

b. The original copy must be signed and dated in ink by the bidder or 
authorized representative of the bidder and initialed on each page. 
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T1.2 Tender Data 
 

 

Clause number 
Tender Data 

 The conditions of tender are the Standard Conditions of Tender as contained in 
Annex C of Board Notice 423 of 2019 in Government Gazette No. 42622 of 08 August 
2019, Construction Industry Development Board (CIDB) Standard for Uniformity in 
Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of tenderers as an Annex to this Tender 
Data. 

 
The Standard Conditions of Tender make several references to the Tender Data for 
details that apply specifically to this tender. The Tender Data shall have precedence 
in the interpretation of any ambiguity or inconsistency between it and the standard 
conditions of tender. Each item of data given below is cross-referenced to the clause 
in the Standard Conditions of Tender to which it mainly applies. 

 
The following variations, amendments and additions to the Standard Conditions of 
Tender as set out in the Tender Data below shall apply to this tender. 

C.1.3 Wherever reference is made in the documentation to Bill of Quantities it shall also 
mean Pricing Schedule. 

 
Wherever reference is made in the documentation to Service Provider it shall also 
mean the Tenderer or bidder or contractor. 

 

C.1.1 The Employer is the Construction Industry Development Board 

C.1.2 The Tender 

 
Part T1: Tendering procedures 
 

T1.1 Tender notice and invitation to tender  

T1.2 Tender data 

Part T2: 
Returnable 
documents  

T2.1 List of returnable 
documents  

T2.2 
Returnable 
schedules 

The Contract Part C1: Agreements and contract data 

C1.1 Form of offer and 

acceptance  

C1.2 Acceptance  

C1.3 Schedule of Deviations Joint Venture Agreement (If Applicable) 

http://www.cidb.org.za/
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C1.4 Contract Data 

The Contract Part C2: Pricing data 

C2.1 Pricing instructions  

C2.2 Bills of Quantities 

Part 3: Scope of work 

C3.1 Special Notes 

to Bidders  

C3.2 OHS 

Specifications 

Part 4: Site information 

C4 Drawings 

 

Part D1: Procurement Requirements  

C.1.4 The employer’s representative is: 
 
Name : Ulizwi Mngoma 
Tel No. : 012 482 7252 
Email : Ulizwim@cidb.org.za 

 
However, all communications related to this bid should be directed to the persons indicated under 
Enquires on this tender document. 

 
Attention is also drawn to the fact that verbal information, given by the Employer’s agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded 
as binding on the Employer. Only information issued formally by the Employer in writing to Tenderers 
will be regarded as amending the Tender Documents 

C.1.5 The employer reserves right to cancel the tender prior to the award of the tender due to the following: 

a) Funds are no longer available to cover the envisaged expenditure 

b) Tender irregularities 

c) The services are no longer required 

d) No acceptable bids received 

C.1.6 A competitive negotiation procedure will not be followed. 

C.2.1 Eligibility  
 
a) Only those tenderers who are registered with the cidb or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered, or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, for a 5EP or higher class of Electrical Installation, Transformer Works, 
and Generator Services , are eligible to have their tenders evaluated. 
 

b) Proof of CIDB Grading designations 

Tenderers are required to provide proof of registration with the CIDB register of contractors 
indicating the category of registration, grading as well as the CRS number of the tenderer. 
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c) Letter of Good Standing with COIDA 

Tenderers are required to submit, bound with the tender submission, a letter of good standing 
from the compensation commissioner indicating that the bidder is in good standing. 
 

d) Registered on National Treasury Central Supplier Database. 
Tenderers, or in the event of a Joint Venture or a Targeted Enterprise, each member of the Joint 
Venture or Targeted Enterprise, shall be registered on the National Treasury Central Supplier 
Database at the closing date for tender submissions. 
 

Failure to satisfy the eligibility criteria will result in a non-responsive tender  
 
 

C2.2 Cost of tendering 
 
The tenderer accept that, unless otherwise stated in the tender data, the employer will not compensate 
the tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements 

C.2.6 Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive in 
terms of Condition of Tender C.3.8.2 

C.2.7 Compulsory site briefing 

Compulsory briefing meeting will be held as per Tender invite 

 
Tenderers must sign the attendance list in the name of the tendering entity. Addenda (if any) will be 
issued only to those tendering entities appearing on the attendance list 

C.2.8 Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 
working days before the closing time stated in the tender data. 

C.2.9 No insurance is provided by the cidb 

 

C.2.10 Tenderers are required to state the rates and currencies in Rand.  
The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. The 
rates submitted for these items will be considered in the evaluation of tenders.  
 
All rates and/or sums tendered shall not be negative or zero.  
 

C.2.11 Alterations to the documents 
 
Bidders are required not to make any alterations or additions to the tender documents, except to comply 
with instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations 

C.2.12 Alternative tender offer 
 
No alternative tender offer is permitted in this tender. 
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C.2.13.2 Replace sub-clause C.2.13.2 with the following. 
Return all returnable documents to the employer after completing them in their entirety by writing in 
non-erasable black ink 

C.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original 

a) The following information must be submitted on hard copy document and a USB flash drive:  

i) Ensure that all documentation related to the Bid submission is in a printed and bound 

hardcopy and electronically completed on a flash drive.  

ii) Wherever it is a requirement to attach certificates or letters to the returnable schedules, 

these should be included in the hard copy and scanned in, on the flash drive in .pdf 

format.  

b) The 1st file in pdf format which contains;  

i) Scanned copy of Form of Offer (pdf),  

ii) Scanned copies of all returnable schedules and attachments (pdf),  

iii) Scanned copy of Pricing Schedule (pdf).  

c) The 2nd file in Excel format which contains:  

i) Completed pricing schedule 

Failure to submit the bid submission in the prescribed format will result in the bid being 

disqualified. 

C.2.13.4 The tender shall be signed by a person duly authorized to do so. 

C.2.13.5 The employer’s details and address for delivery of tender offers and identification details that are to be 
shown on each tender offer package are: 

Location of tender box: c i d b  H e a d  O f f i c e   
Physical address: 1267 Gordon Hood Road, Centurion  
Identification details: Sealed Tender with Tender reference number, Title of Tender and the closing 
date and time of the tender. 

C.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

C.2.16.1 The tender offer validity period is 12 weeks or 90 days. 

C.2.16.2 The tender accepts that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses 
before the employer evaluating tender, the contractor reserves the right to review the price based on 
Consumer Price Index (CPI). 

C.2.17 Any clarification requested under this clause must be provided within two (2) working days of date of 
request. 

 
Where required during tender evaluation, cidb shall seek clarification from tenderers. No change in 
the competitive position of tenderers or substance of the tender offer is sought, offered or permitted.  
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C.2.18 Any additional information requested under the clause must be provided within 5 (five) working days 
of date of request. 

C.3.1 cidb shall respond to clarifications received up to 7 (seven) working days before tender closing date.  

 

C.3.2 cidb shall issue addenda until 5 (five) working days before tender closing date.  
 
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be 
deemed to have received such addenda if the employer can show proof of transmission thereof (or a 
notice in respect thereof) via electronic mail, facsimile or registered post. 
 

C.3.7 Prior to disqualification, cidb shall inform the tenderer and give the tenderer an opportunity to make 
representations within fourteen (14) days as to why the tender submitted should not be disqualified 
and as to why the tenderer should not be restricted by the National Treasury from conducting any 
business with any organ of state for a period not exceeding 10 years. 

In the event of disqualification, cidb may, at its sole discretion, claim damages from the tenderer and 
impose a specified period during which tender offers will not be accepted from the offending tenderer 
and, cidb shall inform the National Treasury in writing. 

C.3.8 A Substantially responsive tender is a tender in which all of the material information and 
documentation submitted at close of tender contains non-material and non-conformities to the bid 
specifications but are not related to price. The correction of any such documentation or information, 
or the condonement for the non-inclusion of any such document or information may not be prejudicial 
towards the offer and claimed preference of any responsive tender or be construed to be giving an 
unfair advantage to any tender. 

A responsive tender is also one that conforms to all the terms, conditions, and scope of work of the 
tender documents, without material omissions. The test for a material omission is the same as the 
test for a material deviation or qualification. 

Amongst reasons for tender cancellation, cidb will cancel the tender should all tenders be non-
responsive in terms of Clause C1.5 and no negotiations will be conducted. 

C.3.9 Arithmetical errors, omissions, discrepancies and imbalanced unit rates  
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing 
in the summary to the Pricing Schedule shall govern.  
Check responsive tender offers for:  
a) the gross misplacement of the decimal point in any unit rate;  
b) omissions made in completing the Pricing Schedule or Bills of Quantities; or  
c) arithmetic errors in:  

i. line item totals resulting from the product of a unit rate and a quantity in Bills of Quantities or 
Schedules of Prices; or  
ii. the summation of the prices;  

(d) imbalanced unit rates.  
 
Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender 
offers.  
Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows:  
(a) if Bills of Quantities or Pricing Schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the unit rate shall govern and the line item total shall 
be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted and the unit rate shall be corrected.  
(b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected.  
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(c) Where the unit rates are imbalanced, the tenderer shall adjust such rates by increasing or 
decreasing them and selected others while retaining the total of the prices derived after any other 
corrections made under (a) and (b) above.  
Where there is an omission of a line item, no correction is possible, and the offer may be declared non-
responsive.  
Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections 
proposed and/or fails to justify or balance the imbalanced rates to the satisfaction of the employer and 
subject the tenderer to the sanction under 4.16.2.  
The tenderer is required to submit balanced unit rates for Rate Only items in the Pricing Schedule. The 
rates submitted for these items will be taken into account in the evaluation of tenders.  
 

C.3.11 The tenderers will be evaluated in four stages 
(i) First stage Mandatory  
(ii) Second stage Administrative  
(iii) Third stage: Functionality  
(iv) Fourth stage: Price and Preferential Procurement  
(v) Applicable preference point system 80/20 

 
Contractors will be required to declare the status of their key staff and any administrative compliance. 
In cases where there are changes in the key staff, the contractor should provide CVs and 
qualifications of the new similar competent staff to the cidb. The new staff should have similar skills, 
qualifications and experience as the staff submitted during tender. Similarly, the contractors will be 
expected to provide an update on any changes in their administrative compliances – and should 
submit the required SBD document in such cases. 

 
The award will only be issued to contractors with valid Tax Clearance certificates, active CIDB grading 
and the contractor who meets all the legislative requirement – this shall be verified by SCM in line with 
the cidb’s SCM Policy. 

C.3.11 The tenderer is required to indicate how they claim points for each preference point system and 
attached relevant supporting documents. The specific goals for claiming preference points include 
the following: 

- 51% owned by people who are black women (ownership) 
- 51% owned by Black people (ownership) 
- 30% owned by black youth (ownership) 
- 5% owned by people living with disabilities 

C.3.11 The conditions stated in clausesC3.11(a) to (f) of the Conditions of Tender shall be applied as 
objective criteria in terms of section 2(1)(f) of the Preferential Procurement Policy Framework Act, 
2000 and as compelling and justifiable reasons in terms of Conditions of Tender clause C3.11: 

a) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 
business with the public sector; and 

b) the tenderer has not abused the Employer’s supply chain management system; and 

c) the tenderer has not failed to perform on any previous contract and has not been given a written 
notice to this effect. 

d) the tenderer is tax compliant. The recommended tenderer who becomes non-compliant, prior to 
award, shall be notified and must become compliant within 7 working days of the date of being notified. 
A recommended tenderer who remains non-compliant after the 7 working days of being notified, shall 
be declared non-responsive. 

In addition to the requirements under paragraph (c) of the Conditions of Tender, in the event that a 
due diligence is performed as part of the tender evaluation, the due diligence report will be used to 
evaluate the tenderer’s ability to perform the contract as stated in sub-clause (c). 

The due diligence will evaluate the overall risk associated with the tender. The due diligence will take 



 

  
 
Cidb/004/2627: APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL OF 
EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE 
SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 Page | 12                                                                                                                                    Bidders Initials                                   
   

  

 

into consideration the following: 

• Assessment of financial statements to assess the financial position of the tenderer and its ability to 
obtain the necessary guarantees or insurances; 

• Evaluation of managerial and technical ability and available resources in relation to the proposed 
tender; 

• Integrity risk evaluation; 

• Operations, activities, locations and key customers; 

• Reference checks from previous clients; and 

Risk rating (i.e. high risk, medium to high risk, medium risk or low risk) of the tenderer. 
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PART T2: RETURNABLE DOCUMENTS 
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T2.1 : LIST OF RETURNABLE DOCUMENTS 

 

The following documents will form part of the documents submitted to the Contractors as part of the Request for 
Proposals: 

 

2.1 Fully completed Form of Offer 

2.2 Bills of Quantities 

2.3 Proof of specific goal for award of the preference points as determined on the Request for Proposal 

2.4 SBD 4 

2.5 SBD 6.1. 

2.6 Declaration on the status of Administration compliance. 

2.7 Proof of CIDB grading designations 

2.8 Letter of good standing with COIDA 

2.9 CSD Report 

2.10 Tax clearance certificate 

2.11 Declaration of current projects 

 

Failure by the service provider to submit or complete item 2.1 or 2.2 will render their proposal not responsive and 
will not be considered. 

 

The bidder should also not appear on the National Treasury's list of blacklisted entities 

 

 

 

T 2.2 : RETURNABLE SCHEDULE 
 

 
Document Name 

Returnable 

document 

1. 
 

Fully completed Form of Offer 

☐ Yes ☐ No 

2. 
Priced bills of quantities ☐ Yes ☐ No 

3. 
Proof of specific goal for award of the preference points as determined on 
the Request for Proposal 

☐ Yes ☐ No 

4. 
SBD 4:  Bidder’s Disclosure ☐ Yes ☐ No 
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5. 
SBD 6.1: Preferential Procurement Claim Form ☐ Yes ☐ No 

6. 
Declaration on the status of Administration compliance ☐ Yes ☐ No 

7. 

 

Proof of CIDB grading ☐ Yes ☐ No 

8. Letter of good standing with COIDA ☐ Yes ☐ No 

9 CSD summary report ☐ Yes ☐ No 

10. Original tax clearance certificate or tax pin ☐ Yes ☐ No 

11. Declaration of current projects ☐ Yes ☐ No 
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T 2.2.1 Declaration on the status of administrative compliance 

 

Please indicate, by circling either Yes or No, whether the administrative information submitted 

with the original framework tender documents has changed or not. If yes, kindly provide the 

particulars below and any supporting documents. 

 

 
…………………………………………………………………………………… 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 
 

 
Signed  Date 

 

 
Name 

  

 
Position 

 

 
Enterprise 
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T 2.2.2 Record of Addenda to tender documents 

 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 

Attach additional pages if more space is required. 
 
 
 

 
Signed   Date    

Name Position 
 

 
Tenderer 
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T 2.2.3 Proposed amendments and qualifications 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender 

documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 

qualifications in a covering letter to his tender and reference such letter in this schedule. 

 
The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s 

handling of material deviations and qualifications. 

 

 

Page Clause or item Proposal 

   

 
Signed_____________________________ Date 

 
Name______________________________ Position 

 

 
Tenderer___________________________ 
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T 2.2.4 SBD 1 

 

INVITATION TO BID (SBD 1) 

 

Bidder’s Information 

Name of Company  

 

Physical address  

 

Postal Address  

 

Telephone number  

e-mail address  

VAT number  

Total Bid Price  

 

 

Bidder Compliance Status 

Tax Compliance PIN  OR Central Supplier Database number  

MAAA 

B-BBEE Status Level 

Verification Certificate 

 OR B-BBEE Status level sworn 

affidavit 

 

 

 

PLEASE NOTE: A valid B-BBEE status level verification certificate / sworn affidavit (for EME’s and QSE’s) must 

be submitted in order to qualify for preference points for B-BBEE.  

                                                                                                                                    YES            NO 

Is the entity a resident of the Republic of South Africa (RSA)?    

Does the entity have a branch in the RSA?   

Does the entity have a permanent establishment in the RSA?   

Does the entity have any source of income in the RSA?     
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Is the entity liable in the RSA for any form of taxation?   

If the answer is “No” to all of the above, then it is not a requirement to register for a tax compliance status 

system pin code from the South African Revenue Service (SARS)  

PART B: TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 
WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR 
IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID WILL BE PROCESSED IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 WHICH STATES THAT THE BIDDER WHO SCORES THE HIGHEST NUMBER OF POINTS AND 
COMPLY WITH THE SPECIFICATIONS SHOULD BE AWARDED THE CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND 
TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH 
THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 
PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES 
WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE 
CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER 

THE BID INVALID. 

 
SIGNATURE OF BIDDER: …………………………………………… 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………… (Proof 
of authority must be submitted e.g. company resolution) 
 
DATE: …………………………………………... 

 
 

http://www.sars.gov.za./
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T 2.2.5 BIDDER’S DISCLOSURE (SDB 4) 

 

1.1. Purpose of the form 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 

Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 

make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 

that person will automatically be disqualified from the bid process.  

1.2. Bidder’s declaration 

1.2.1. Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise, employed by the state? YES/NO 

1.2.2. If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 

interest in the enterprise, in table below. 

 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the 

procuring institution?  YES/NO                                                

1.2.3. If so, furnish particulars: 

            …………………………………………………………………………………… 

 

Full Name Identity Number Name of State 

institution 

 

 

  

 

 

  

   

   

   

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 
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             …………………………………………………………………………………… 

1.2.4. Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 

bidding for this contract? YES/NO 

1.2.5. If so, furnish particulars: 

            ……………………………………………………………………………. 

 

            ……………………………………………………………………………. 

1.3. DECLARATION 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every 

respect: 

1.3.1. I have read and I understand the contents of this disclosure; 

1.3.2. I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

1.3.3. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 

in a joint venture or consortium2 will not be construed as collusive bidding. 

1.3.4. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 

to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 

the intention not to win the bid and conditions or delivery particulars of the products or services to which this 

bid invitation relates. 

1.3.5. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

1.3.6. There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 

process except to provide clarification on the bid submitted where so required by the institution; and the 

bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

1.3.7. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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criminal investigation and or may be restricted from conducting business with the public sector for a period 

not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 5.1,5. 2 and 5,3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 

TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 

PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

 

……………………………… ……………………………………………… 

         Position                                                    Name of bidder 
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T2.2.6 PREFERENTIAL PROCUREMENT CLAIM FORM (SBD 6.1) 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form 

for preference points for specific goals. 

PLEASE NOTE: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 

PROCUREMENT REGULATIONS, 2022 

6.1. General Conditions for the preference point systems  

 

6.1.1. The following preference point systems are applicable to all bids: 

(a) the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

6.1.2. To be completed by the organ of state 

(a) The applicable preference point system for this tender is the 80/20 preference point system. 

(b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable 

tender will be used to determine the accurate system once tenders are received. 

6.1.3. Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for  

(a) Price; and 

(b) Specific goals. 

6.1.4. To be completed by the organ of state: 

         The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

6.1.5. Failure on the part of the Bidder to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 

are not claimed. 

 

6.1.6. The cidb reserves the right to require of a Bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim with regards to preferences, in any manner required by the cidb. 

 

6.2. Definitions 

(a) “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 
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organ of state and a third party that produces revenue for the organ of state, and includes, but is 

not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 

and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

6.3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

6.3.1. POINTS AWARDED FOR PRICE 

 

6.3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

6.3.1.2. A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20  or       90/10  

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 

 Where: 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

6.4. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 

6.4.1. POINTS AWARDED FOR PRICE 

 

6.4.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

6.4.1.2. A maximum of 80 or 90 points is allocated for price on the following basis: 

 

             80/20                or             90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

             Where: 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

6.5. Points awarded for specific goals. 

6.5.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 

points must be awarded for specific goals stated in the bid. For the purposes of this bid the bidder will be 
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allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation 

stated in the conditions of this tender:  

6.5.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 

documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,  

then the organ of state must indicate the points allocated for specific goals for both the 

90/10   and 80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 

corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.  

      Table 6: Specific goals 

The specific goals allocated 

points in terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the organ of 

state) 

Number of points claimed 

(80/20 system) 

(To be completed by the 

tenderer) 

51% owned by people who 

are black women (ownership) 

7  

51 % owned by Black people 

(ownership) 

5  

30% owned by youth 

(ownership) 

5  

5% owned by people living 

with disabilities 

3  

   

 

6.5.3. Name of company/firm……………………………………………………………………. 

6.5.4. Company registration number: …………………………………………………………... 
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6.5.5. TYPE OF COMPANY/ FIRM 

□ Partnership/Joint Venture / Consortium 

□ One-person business/sole propriety 

□ Close corporation 

□ Public Company 

□ Personal Liability Company 

□ (Pty) Limited  

□ Non-Profit Company 

□ State Owned Company 

[TICK APPLICABLE BOX] 

6.5.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) 

shown and I acknowledge that: 

(i) The information furnished is true and correct; 

(ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 

1 of this form; 

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 6.1.4 

and 6.4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ 

of state that the claims are correct;  

(iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements d ue to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from 

obtaining business from any organ of state for a period not exceeding 10 years, after 

the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

NAME AND 

SURNAME……………………………………………………………………………………………………………. 
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DATE: ………………………………………………………………………………………………………………… 

 

ADDRESS………………………………………………………………………………………………………………… 

     ………………………………………………………………………………………………………………… 

                                

              …………………………………………………………………………………………………………………………. 
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PART C1: AGREEMENT AND CONTRACT 
DATA 
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C1.1. FORM OF OFFER AND ACCEPTANCE (INCOPORATING SBD7) 

OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

 
APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INSTALLATION UPGRADES, 1250 kVA TRANSFORMER 
REPLACEMENT, AND THREE-YEAR LONG-TERM MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data 
and addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the 
conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of the Form of Offer 
and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the contract data. 

 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT PRICE) 

 
 

Rand (in words); R ....................................................N/A......... ……………………………………………. 
 

………………………………………………………………………………………………………………

… (in figures) R……………………………………… 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 

 
   

 
   

 

 

 

 

 
 

 
Date 

Name and address of organization 

 
 

Signature(s)   

Name(s)   

Capacity   

For the 
tenderer: 
 
Name & 
signature of 
witness   
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Signature and Name of Witness 

 
 

Signature .............................................................................................................................................. 

Name .............................................................................................................................................. 
 

Capacity .............................................................................................................................................. 

 

 

 

  



 

  
 
Cidb/004/2627: APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL 
OF EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE 
SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 Page | 32                                                                                                                                    Bidders Initials                                   
   

  

 

C1.2 Acceptance (To be completed by the employer – not the bidder) 

To (Name of the successful bidder) 
 
 
Dear Sir/Madam 
 

APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INSTALLATION UPGRADES, 1250 kVA TRANSFORMER 
REPLACEMENT, AND THREE-YEAR LONG-TERM MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

For the Employer 

 
 

Signature .............................................................................................................................................. 
 

Name .............................................................................................................................................. 

Capacity .............................................................................................................................................. 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer. In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: 
 

Part C1 Agreements and Contract Data, (which includes this Form of Offer       

                            and Acceptance)  

Part C2 Pricing Data 

Part C3 Scope of Work 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to 
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation 
to be provided in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of 
these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the tenderer (now Consultant) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he 
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the Parties. 
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Name and address of organization 

 
 

Signature and Name of Witness 

 
 

Signature .............................................................................................................................................. 

Name .............................................................................................................................................. 
 

Capacity .............................................................................................................................................. 
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C1.3 Schedule of Deviations 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 
By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process 
of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 
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C1.4 CONTRACT DATA  
 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, 

published 

by the NEC, and the following “Particular Conditions”, which include amendments and additions to  

such General Conditions. 

 
Precedence in interpretation of the contract: 
 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special 
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows: 

 

• Firstly, the Contract Data and Conditions of Contract 

• Secondly, the General Conditions of Contract (NEC3) 

• Thirdly, any schedules, including service information, drawings and other documents included with this 
agreement 

• Lastly, the Pricing data 
 

Contract Data and Conditions of Contract by the employer 

CLAUSE STATEMENT DATA 

   

1. GENERAL 
 SCHEDULE OF OPTIONS 

 

The conditions of contract are the core 

clauses and the clauses for main Option: 

 

 

 

A:      Priced contract with price list 

W1:   Dispute resolution procedure 

X1:    Price Adjustment for inflation 

X2:    Changes in the law 

X17:  Low service damages 

X18:  Limitation of Liability (as amended in Option Z) 

X19:  Task Order 

X20:  Key performance indicators 

Z:      Additional conditions of contract 

10.1 The Employer is:  

 

Address:  

 

 

CIDB – Construction Industry Development Board 

 

1267 Gordon Hood Road,  

Centurion, Pretoria, South Africa 

Next to Centurion Mall and Anew Hotel 
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Tel No:  

Service and Maintenance Manager is:  

 

012 482 7200 

Ms Nontokozo Sithole 

11.2(2) The Affected Property is:  CIDB – Centurion Head Office 

11.2(13) The service is:  ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY 

AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL OF 

EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND 

SMALL POWER RECTIFICATION, EARTHING & LIGHTNING 

PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE 

SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

NB: Service Information., as more fully set out in the detailed 

scope of works 

11.2(15) The Service Information is: Included in the provided Service Information and all documents 

other specifications to which it refers included in this document.  

12.2 This contract is governed by the law of: the Republic of South Africa 

13.1 The language of this contract is: In English 

13.3 The period for reply is: Maximum of 48 Hours on non-urgent items 

   

2. THE CONTRACTORS’ MAIN RESPONSIBILITIES 

21.1 The Contractor submits a first plan for 

acceptance within: 

30 calendar days from Contract Date 

   

3. TIME 

30.1 The starting date is TBC 

30.2 The Service period is:  3 YEARS after signing of the contract by the CIDB  

4. TESTING AND DEFECTS 

 Testing and Defects When the Service Manager assesses the cost incurred by the 

Employer in repeating a test inspection after Defect is found, he 

does not include the Contractor’s cost of carrying out the repeat 

test or inspection 

5. PAYMENT 

50.1 The assessment interval is on the The last day of every month 

51.1 The currency of this contract is the South African Rand (ZAR) 
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51.2 The period within which payments are 

made is 

1 Calendar month 
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PART C2: PRICING DATA  

FINANCIAL CONSIDERATION “ANNEXURE A” 

 

PRICING INSTRUCTIONS 

C2.1.1 Measurement and payment shall be in accordance with the relevant provisions of the project specifications.  

C2.1.2 The units of measurement described in the Pricing Schedule are metric units. Abbreviations used in the Pricing 

Schedule are as follows: 

 

%  = percent 

hr  = hour 

km  = kilometre 

No.  = number 

R/only  = Rate only 

C2.1.3 For the Pricing Schedule, the following words shall have the meanings assigned to them: 

Unit:  The unit of measurement for each item of work as defined in the Project Specification. 

 

Quantity: The number of units of work for each item. 

 

Rate:  The payment per unit of work for which the Service Provider tenders to do the work. 

 

Amount: The product of the quantity and the rate tendered for an item. 

 

C2.1.4 It will be assumed that prices included in the bills of quantities take into account the implications of all Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that were published 28 

days before the closing date for tenders.  

C2.1.5 The prices and rates in the Pricing Schedule are fully inclusive prices for the work described under the items. 

Such prices and rates cover all costs and expenses that may be required in and for the execution of the work 

described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks, 

liabilities and obligations set forth or implied in the Contract Data, as well as overhead charges and profit. 

These prices will be used as a basis for assessment of payment for additional work that may have to be 

carried out. A complete breakdown of all rates in electronic format (Excel) on a separate flash drive or memory 

stick must be submitted with the completed pricing schedule. The rates are to be clearly referenced to the 

relevant pay item numbers, with each rate broken down into its labour, materials, equipment, transport costs, 

overhead charges and profit components. 
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C2.1.6 Where the Scope of Work requires detailed drawings and designs or other information to be provided, all 

costs associated therewith are deemed to have been provided for and included in the unit rates and sum 

amount tendered such items. 

C2.1.7 An item against which no price is entered will be covered by the other prices or rates in the Pricing Schedule. 

A single lump sum will apply should many items be grouped together for pricing purposes. 

C2.1.8 The quantities set out in the Pricing Schedule are approximate and do not necessarily represent the actual 

amount of work to be done. The quantities of work accepted and certified for payment will be used for 

determining payments due and not the quantities given in the Pricing Schedule. 

C2.1.9 Reasonable compensation will be considered in the sole discretion of the Employer where no pay item 

appears in the Pricing Schedule in respect of work required in terms of the Contract and which is not covered 

in any other pay item but which is included in scope of work. 

C2.1.10 The short descriptions of the items of payment given in the Pricing Schedule are only for the purposes of 

identifying the items. More details regarding the extent of the work entailed under each item appear in the 

Scope of Work. 

C2.1.11 The pricing schedules are provided electronically. A printout of the entire completed pricing schedule must be 

signed and attached to the tender as well as an electronic copy of the priced pricing schedule together with 

the breakdown of rates. In the event of any discrepancy between the signed printed copy, and the 

electronically submitted copy, the tender rates in the signed copy will govern. The item numbers and 

description of the PDF document will govern. For all addenda issued relating to the pricing schedule, the item 

numbers, description and quantities of the issued document will govern. 

C2.1.12 The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill of Quantities”, 

(used in all other documents forming part of this contract), and “Pricing Schedule” are synonymous. 

C2.1.13 All costs will be stated, invoiced and paid in South African Rand and will be inclusive of VAT. 

C2.1.14 Payment of undisputed amounts will be effected by the cidb within thirty (30) days from  the date of receipt 

of a valid tax invoice, provided that the cidb is satisfied that the Services for which payment is claimed have 

indeed been rendered and that such invoice is accurate, complete and meets the cidb’s invoicing 

requirements as more fully set out hereunder, which requirements may be subject to amendment by the cidb 

from time to time. 

C2.1.15 If the cidb disputes any invoiced amount (“the affected invoice”), then the cidb will, within ten (10) Business 

Days of receipt thereof, notify the Service Provider in writing, specifying the affected invoice, the disputed 

amount, and its reasons for such dispute. Such amounts will not be regarded as ‘payable’, provided such 

dispute is bona fide. If the Parties are unable to resolve such dispute, it will be referred for determination in 

accordance with the Arbitration clause 
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PART C2.2: BILLS OF QUANTITIES 
 

 

REFER TO ANNEXURE       

 

 

B
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PART C3 SCOPE OF WORKS  
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APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: 1250 KVA TRANSFORMER 

REPLACEMENT, DB REWIRING, LIGHTING AND SMALL POWER RECTIFICATION EARTHING & LIGHTNING PROTECTION 

UPGRADES WITH THREE-YEAR MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 

1. BACKGROUND 
 

The Construction Industry Development Board (CIDB) is a Schedule 3A public entity established in terms of Act 38 of 2000 

to lead and promote infrastructure development across South Africa. With a mandate to facilitate and enhance the 

construction industry's contribution to national social and economic growth, the CIDB plays a strategic role in driving 

sustainable development. 

 

A comprehensive condition assessment of the CIDB facility was conducted in July 2024 to evaluate the state of the existing 

electrical installations. The assessment identified a range of deficiencies across multiple areas of the building, including 

basements, office floors, plant rooms, roof level, and exterior installations. Thereafter, further electrical testing was 

conducted to verify and add to the findings of the condition assessment, and several deficiencies were identified in the 

electrical installations and reticulation at the CIDB Centurion Office Facility. 

 

The findings highlighted that many of the electrical systems are in a worn, outdated, or non-compliant condition, creating 

both safety risks and operational inefficiencies as per SANS 10142-1 and the Occupational Health and Safety Act 

requirements. Key issues included: 

 

• Lighting Systems: Inadequate illumination levels in basements and ground floor entrances or exits ramps, emergency 
exits, stairways, some DB shafts, and offices, with several luminaires non-functional or poorly maintained. Occupancy 
sensors in some office and conference areas were malfunctioning, leading to user dissatisfaction and non-compliance 
with lighting standards. 
 

• Small Power Installations: Insufficient provision of socket outlets in offices, with many staff resorting to extension 
cords, presenting safety hazards. Existing installations do not fully comply with SANS 164 requirements for workstation 
power provision. 
 

 

• Distribution Boards (DBs) and Cable Management: Several DBs were missing danger signage, legend cards, and 
blanking plates. Cables leading to DBs were found to be exposed or untidily managed, creating safety risks. 
 

• Circuit Tracing Findings: Through an electrical circuit tracing exercise, it was discovered that some loads are 
untraceable and could not be identified. Distribution boards were found to be over-equipped with miniature circuit 
breakers (MCBs), leading to confusion in operation and maintenance. 
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• Power Supply Configuration: With the exception of the central air conditioning system (roof), all other DBs and loads 
are supplied through emergency power (generator). UPS distribution boards are fed by the UPS unit, which in turn is 
supplied by the generator, ensuring continuity of critical services. 
 

• Plant Rooms and Equipment: 
I. Switchgear and transformer installations, although operational, showed signs of wear (including oil leakage 

on one transformer) and outdated components such as meters requiring replacement. 
II. In addition, the existing ageing 1250 kVA 11 kV/400 V distribution transformer, requires replacement to 

ensure system reliability and compliance with current safety standards. 
III. Cable networks in ceilings and plant rooms are poorly secured and require proper concealment. 

 

 

• Exterior Lighting: Lighting levels in exterior areas were insufficient for safety and security, with several fittings 
defective. Exposed cables were also observed, requiring insulation and containment. 

 

• Roof Works: Lightning protection system was found in a poor condition, and not fully connected. 
 

 

Overall, the report concluded that extensive upgrades, replacements, and compliance works are required to bring the 

electrical installations up to standard. These works are necessary to ensure compliance with the OHS Act, SANS 10142-1 

(Wiring Code), SANS 10114 (Interior Lighting), and SANS 10389 (Exterior Lighting), as well as to improve safety, reliability, 

and operational efficiency of the facility. 

 

2. PURPOSE 
 

The purpose of this project is to appoint a qualified and experienced electrical service provider to undertake the required 

electrical upgrade works at the CIDB Head Office facility, followed by ongoing maintenance services. The appointed 

contractor will be responsible for carrying out the necessary supply, installation, rectification, and compliance works within 

the first year, after which a structured maintenance program will be implemented for a period of three years to ensure 

continued operational reliability, safety, and compliance of the electrical infrastructure. The scope includes general 

electrical upgrades, transformer replacement, system improvements, and associated statutory requirements, with all 

works executed in accordance with applicable standards, codes, and client specifications:  

 

• Replace the 1250KVA 11kV/400V Dyn11 transformer. 

• Rectify electrical installation defects. 

• Reinstate earthing and bonding on all cable trays and trunking installed and verify continuity. 

• Replace faulty or broken equipment (isolators, lighting fittings, sockets, meters). 

• Improve efficiency through replacement of obsolete light fittings with LEDs. 

• Ensure installation complies with statutory and client requirements. 

• Provide valid Certificate of Compliance (CoC). 

• Ensure that preventative maintenance of all rectified electrical installation and transformer is implemented for a period 
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of three-years post supply and installation works. 

 

3. SCOPE OF SERVICES 
 

• Decommissioning, removal and disposing of existing transformer  

• Supply, installation and commissioning of 1250 KVA 11KV/400V Dyn11 transformer 

• Electrical installation including  

o Rewiring of DBs and load balancing. 

o Replacement of fluorescent fittings with LED linear and panel fittings, and all missing light fixtures with 

corresponding LEDs. 

o Replacement of floodlights with LED units. 

o Installation of isolators, sockets, and earth leakage devices where required. 

o Earthing and bonding works (all required gauges). 

o Installation of PVC pipes, trunking, cable trays, and ladders. 

• Re-issue compliant as-built drawings and CoC upon completion. 

• Maintenance of the new transformer and electrical installations for a period of three-years.  

 

 

4. DELIVERABLES 
 

• Fully compliant electrical installation. 

• Updated single-line diagrams and as-built drawings. 

• Valid Certificate of Compliance. 

• Operation and maintenance manuals for new installations. 

• Maintenance reports shall be prepared in accordance with the approved maintenance schedule and the stipulated 

deliverables outlined in the three-year maintenance plan.  

 

 

5. STANDARDS & CODES 
 

• SANS 10142-1: Wiring of Premises – LV Installations. 

• SANS 10299: Lightning Protection. 

• SANS 780 / IEC 60076: Power Transformers. 

• SANS 10292: Earthing of power installations exceeding 1 kV. 

• SANS 10198: Power cables with extruded solid dielectric insulation. 

• OHS Act and Regulations. 

• Municipal or Eskom supply authority requirements. 

• OHS Act, 1993 (Electrical Installation Regulations) 

• Manufacturer installation manuals 

 

 

6. ROLES & RESPONSIBILITIES 
 

• CONTRACTOR: Execute works, provide supervision, safety compliance, commissioning, and CoC. 

• CONSULTANT OR ENGINEER: Verify designs, witness tests, and issue completion certification. 



 

  
 
Cidb/004/2627: APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL 
OF EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE 
SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 Page | 45                                                                                                                                    Bidders Initials                                   
   

  

 

• Client (CIDB): Provide access, approve variations, and oversee handover. 

 

 

7. SCOPE OF WORKS 
 

7.1 TRANSFORMER INSTALLATION  
 

7.1.1 Decommissioning, removal and disposal of existing Transformer 
 

 

Pre-decommissioning (planning, design and permits) 

 

The purpose is to identify risks, ensure continuity of supply, obtain approvals, coordinate logistics and prepare site. 

Deliverables or actions include:  

 

• Detailed site survey and site access plan (showing crane placement and lifting route from street to ground floor). 

• Structural assessment of transformer plinth and building floor load capacity; confirmation that floor can support 

transformer, oil, lifting forces (or design or approval of new plinth). 

• Confirm physical route and capacity of MV and LV cable ducts, draw-up cable routing and clearances, confirm conduit 

or fire-stop requirements. 

• Utilities and services identification: locate underground services, sprinkler systems, telecoms, drainage, HVAC 

penetrations. 

• Temporary supply plan: how loads will be supplied during outage (temporary generator, temporary LV feed, phased 

load transfers). Include single-line diagrams showing temporary connections. 

• Program and outage plan: proposed outage window(s) with duration, contingency windows and critical path (must 

coordinate with building management and tenants if any). 

• Lifting and transport plan: crane specification, lift study, certified slings or shackles, rigging plan. If crane on street, 

arrange road or footpath closures and permits. 

• Spill and environmental plan: oil containment trays, bunding, absorbents, waste oil handling and disposal plan by 

licensed waste contractor. 

• Fire safety plan: coordinate with building fire officer; ensure fire detection or suppression is unaffected; provide hot 

work permits plan. 

• Traffic or parking plan for basement parking: how vehicles and crane access will be managed, relocation or 

notification of tenants if needed. 

• Confined space ventilation plan if needed. 

• Permits required: building owner approval, municipal road or crane permit, fire department notification (if required), 

electrical utility (distributor or Eskom) outage approval, environmental or waste disposal permits as needed. 

• Health and Safety: Method Statements, JSA (Job Safety Analysis), emergency response plan, first-aid, PPE 

requirements, signed permit to work system. 

• Check materials that could be disturbed. 

• Communications: nominate site representative, client project manager, contractor PM, emergency contact list. 

• Service provider shall submit a disposal methodology including a minimum of three market-based quotations 
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demonstrating the potential earnings from the disposal of the existing transformer. Each quotation must include a 
detailed breakdown of the estimated recoverable value, including but not limited to scrap metal, reusable 
components, and any other recoverable elements. This amount to be recovered by the employer through the service 
provider and the service provider being compensated through a handling fee. 

 

Pre-work documents to submitted to the client / client reprehensive for approval: 

 

• Risk Assessment and Method Statement (RAMS) 

• Lifting plan and certificate of crane operator 

• Electrical isolation and switching plan 

• Temporary supply scheme and single line 

• Traffic or parking and site logistics plan 

• Waste oil removal and disposal contract details 

• Competency certificates for MV technicians (registration, licenses) 

• Insurance certificates 

 

Decommissioning (safe removal of old transformer) 

 

The purpose is to safely isolate and remove existing transformer while protecting building and maintaining required 

temporary supplies. Steps to be taken when decommissioning:  

 

1. Pre-isolation checks 

• Confirm all permits and “permit to work” signed. 

• Confirm outage window and notify tenants or occupants. 

• Ensure temporary supply is active (if required) and loads have been transferred. 

 

2. Electrical isolation 

• De-energize and lock or tag MV incoming switchgear and LV switchgear by authorized persons. 

• Verify absence of voltage with calibrated test equipment and PPE protocols. 

• Open and earth where required (MV cable ends earthed). 

 

3. Drain transformer oil 

• Pump down transformer oil into suitable IBCs or drums with filtration as required. 

• Implement containment (drip trays, bund) and continuous spill monitoring. 

• Sample oil for disposal or for testing and record. 

 

4. Disconnect cables and labelling 

• Disconnect MV and LV cables, label every conductor/phase and take photos. 

• Cap or insulate cable ends safely and place in temporary protective sleeves or boxes. 
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5. Remove auxiliary services 

• Remove sensors, alarms, cooling fans, OBIs, earthing connections (retain earthing bars as required) 

 

6. Mechanical removal 

• Follow lifting plan: rigging, lift to street and transport off site. 

• Where movement through basements or doors required, confirm clearances and protect finishes (timber, concrete) 

with temporary boards. 

 

7. Site cleaning and containment 

• Clean spill areas, confirm no contamination. 

• Secure exposed cable ends and openings to prevent ingress of water or debris. 

 

 

8. Documentation 

• Decommissioning report with photos, oil volumes collected, serial no. of transformer removed, MV/LV cable IDs, and 

signed certificate of isolation. 

 

Acceptance criteria post decommissioning:  

 

• No live circuits remaining; all MV/LV cable ends safely isolated and documented. 

• No oil spills or, if spills occurred, fully remediated with receipts for disposal. 

• Structural condition confirmed post removal. 

 

7.1.2 Installation of the new Transformer 
 

The purpose is to install the new transformer, verify mechanical/civil/electrical installations, energize and test protection or 

controls. 

7.1.2.1. Mechanical and civil installation 

• Verify new plinth dimensions, grouting and anchor bolts in accordance with structural design. 

• Place transformer using certified lifting procedure and record lift certificates. 

• Install drip trays or bunding under transformer sized for full oil volume (and secondary containment). 

• Provide safe access to transformer with erection of cable trenches and removal of unnecessary obstructions. 

• Ensure ventilation and drainage are not obstructed. 

 

7.1.2.2. Electrical installation 

• Install MV and LV cable terminations per manufacturer and utility requirements (cable glands, stress cones, heat 

shrink where required). 
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• Ensure proper phase rotation on LV side; label phases clearly. 

• Install and connect CTs or PTs and protective relays; connect alarms to building management system if required. 

• Earthing: bond transformer tank, neutral, LV star point and MV earth points to building earthing network; measure 

earth resistances. 

• Lightning protection and bonding checks where applicable. 

 

 

7.1.2.3. Pre-energization tests (factory and site checks) 

Contractor to perform and provide test reports for: 

i. Mechanical checks 
Physical inspection for transit damage, oil leaks, cooling fan connection, bushings intact, breather fitted with 

silica gel. 

  

ii. Insulation and electrical tests (typical tests and acceptance criteria — contractor to adapt to equipment rating 
and standards) 

• Transformer winding resistance — measured and recorded versus manufacturer values (within 
manufacturer tolerance). 

• Turns ratio (Vector group) — measured and matching nameplate within tolerance (usually ±0.5% to 
0.25% depending on spec). 

• Insulation resistance (Megger) — between phases and to earth. Typical acceptance: for power 
transformers, megger > 1 GΩ is desirable; at minimum conform to manufacturer and standards, record 
test voltage and values. 

• Dielectric / Power factor (tan δ) / Dissipation factor — per manufacturer spec. 

• Oil dielectric strength (if oil filled before energization): breakdown voltage > minimum specified (eg. 
>30 kV/2.5 mm — check spec). Also submit oil DGA if applicable. 

• No-load loss and exciting current (if required) — measured. 

• Protection relays secondary injection tests — confirm pickup, time settings, CT polarity. 

• CT ratio and polarity checks — record. 

• MV/LV cable insulation resistance — acceptable limits per cable spec (typically > 1 GΩ for new cables). 

• Contact resistance of LV jointing/bolted connections — measured (mΩ range) and within acceptable 
limits. 

• Transformer neutral grounding resistance — measured acceptance per design. 
 

iii. Functional and integration tests 

• Set and verify all protection settings (overcurrent, Earth fault/neutral, differential if fitted, Buchholz if 

fitted). 

• Protection coordination verification with upstream and downstream devices and write up 

SEL/Siemens/Schneider relay setting sheet. 

• Verify operation of tap changer (if OLTC fitted) – manual and automatic functions. 

• Verify alarms and remote telemetry (SCADA) tags, communication configuration and testing. 

• Verify operation of cooling fans, alarm contact outputs, temperature monitoring. 

• Check LV switchgear (incoming and outgoing) operation, interlocks and metering accuracy. 
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7.1.2.4. Energization procedure (controlled) 

• Prepare stepwise energization plan and carry out final isolation verification. 

• Energize no-load first: energize low or high voltage side as per plan, monitor currents, voltages, oil temperature and 

alarms for at least a minimum monitoring window (e.g. 1 hour). 

• Gradual transfer of load from temporary supply to new transformer following load transfer procedure to avoid inrush 

and imbalance; coordinate with client. 

• Monitor LV busbar voltages, phase rotation, harmonic distortion and any unexpected alarms. 

 

7.1.2.5. Acceptance criteria at energization 

• No abnormal heating, unusual noise or oil leaks. 

• Voltages within ±5% of nominal at rated load (or per contract). 

• Protection relays operate correctly during test injections and do not nuisance trip during energization and initial load 

transfer. 

• Earth resistance values meet design. 

 

7.1.2.6. Supply and Installation of New Transformer 

• Supply and install a new 1250 kVA, 11 kV/400 V, ONAN cooled, 3-phase, 50 Hz transformer, compliant with IEC 60076 

/ SANS 780. 

• Install HV and LV terminations, neutral earth links, and ensure earthing system integrity. 

• Provide fire safety provisions in the plant room (oil bunding, signage, ventilation, etc.) as required. 

 

7.1.3 Post-commissioning (handover, documentation and monitoring) 

The purpose is to formally hand over to client, ensure asset records, training and warranty support are delivered. 

Deliverables 

• Full test and commissioning pack (electronic + hard copy) including: 

1. All test reports (megger, ratio, winding resistance, oil tests, protection tests). 

2. As-installed single-line diagrams and wiring diagrams. 

3. Relay setting sheets and coordination study. 

4. Manufacturer’s nameplate details, serial numbers, oil batch numbers. 

5. Lifting certificates and installation photographs (before/during/after). 

6. Certificates for earthing and cable tests. 

7. Copies of permits, waste disposal receipts, and completion certificates. 

8. Commissioning certificate signed by Contractor and Client (showing date or time of energization). 

• As-built drawings and O&M manual, including preventive maintenance schedule (recommended frequency 

for tap changer, oil testing, bushings, fans). 

• Warranty certificates and details of service support and response times. 

• Training: Operator training session(s) for client's electrical team — operation, emergency isolation and 

routine checks. 

• Update asset register: enter transformer details, warranty, test baselines. 

• RAMS, lifting plan, crane certificates 

• Approved outage and switching schedule signed by authorized parties 
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• All test certificates and commissioning records 

• Evidence of proper disposal of old transformer oil and waste 

• Final acceptance certificate signed by client 

 

Initial monitoring and acceptance period 

• Define a monitoring period (e.g., 30 days or as per contract) during which contractor remains on-call for 

faults related to installation. 

• Post-energization thermal imaging survey of connections after 1 week and after 1 month under load. 

• Schedule oil sampling for DGA (if applicable) at commissioning and after 6 months to establish baseline. 

 

Final acceptance 

• After successful monitoring period and resolution of any snags, client issues final acceptance certificate and 
releases retention monies per contract. 
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7.2 TRANSFORMER INSTALLATION - THREE YEARS MAINTENANCE PLAN 
 

 

YEAR 1: BASELINE MAINTENANCE AND CONDITIONAL ASSESSMENT  

Activity & Description Frequency Deliverables Responsible Person 

Visual Inspection: Check for oil leaks, 

corrosion, damaged paintwork, 

nameplate legibility, and cleanliness. 

Quarterly Inspection checklist & 

report 

Maintenance Technician 

Electrical Testing: Measure insulation 

resistance (HV, LV, and core-to-earth), 

winding resistance, and ratio test. 

Annually Test results vs previous 

records 

Test Engineer 

Oil Analysis: Perform Dissolved Gas 

Analysis (DGA), moisture content, and 

dielectric strength test. 

Annually Lab report & 

interpretation 

Laboratory Technician 

Thermographic Scan: Detect abnormal 

temperature rise in bushings, 

terminations, or cooling fins. 

Annually Thermal image report Thermography Specialist 

Earthing System Test: Verify 

transformer earthing integrity and 

measure resistance values. 

Annually Earth resistance record Protection Technician 

Cleaning & Tightening: Clean external 

surfaces, retighten cable terminations, 

gland plates, and bolts. 

Annually Maintenance log Electrician 

Functional Test: Verify operation of 

Buchholz relay, temperature indicators, 

and alarm circuits. 

Annually Test and calibration 

record 

Commissioning Engineer 

Reporting: Compile annual maintenance 

and test summary. 

Annually Signed engineer’s report Senior Electrical Engineer 

 

YEAR 2: PREVENTETIVE MAINTENANCE AND TREND MONITORING  

Activity & Description Frequency Deliverables Responsible Person 

Visual Inspection: Repeat quarterly 

inspection for oil leaks, rust, and 

damage. 

Quarterly Reports with photo 

evidence 

Maintenance Technician 



 

  
 
Cidb/004/2627: APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL 
OF EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE 
SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 Page | 52                                                                                                                                    Bidders Initials                                   
   

  

 

Oil Top-Up (if approved): Check oil level; 

top up if below manufacturer’s mark 

(upon approval). 

As required Oil usage log Electrician 

Oil Analysis (DGA): Perform DGA and 

dielectric test to compare with Year 1 

results. 

Annually Comparative trend report Laboratory Technician 

Thermographic Survey: Repeat and 

compare hot-spot data with Year 1. 

Annually Trend chart Thermography Specialist 

Electrical Tests: Re-check insulation 

resistance and winding resistance for 

degradation. 

Annually Data comparison Test Engineer 

Functional & Alarm Testing: Test 

Buchholz relay, oil temperature trip, 

and PRV indicators. 

Annually Functional test record Commissioning Engineer 

Earthing System Check: Verify and 

record continuity. 

Annually Earth test certificate Protection Technician 

Reporting: Prepare annual maintenance 

report with recommendations. 

Annually Engineer-signed report Senior Electrical Engineer 

 

 

 

YEAR 3: COMPREHENSIVE INSPECTION AND RECONDITIONING PHASE  

 

Activity & Description Frequency Deliverables Responsible Person 

Visual & Detailed Inspection: Perform 

full visual and mechanical inspection. 

Quarterly Inspection sheets Maintenance Technician 

Oil Analysis (Full): Conduct DGA, 

moisture, furan, acidity, and dielectric 

tests. 

Annually Full oil health report Laboratory Technician 

Transformer Oil Filtration (if required, 

upon approval): Filter oil to restore 

dielectric properties if DGA indicates 

deterioration. 

As required Filtration report Oil Treatment Specialist 

Electrical & Thermal Testing: Repeat 

insulation, ratio, and thermal tests to 

assess performance. 

Annually Final test results Test Engineer 
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Protective Devices Testing: Test 

Buchholz relay, temperature indicators, 

PRV, and alarm circuits. 

Annually Function test record Commissioning Engineer 

Earthing System Verification: Verify 

resistance and bonding continuity. 

Annually Test record Protection Technician 

Final 3-Year Condition Assessment: 

Consolidate all reports and issue 3-year 

performance summary. 

Once Engineer’s condition 

report 

Senior Electrical Engineer 

Reporting: Prepare annual maintenance 

report with recommendations. 

Annually Engineer-signed report Senior Electrical Engineer 

 

7.3 ELECTRICAL INSTALLATIONS – NEW WORKS 
 

7.3.1.  Lighting Systems 

 

Scope: Basements, ground floor entrances or exits, ramps, emergency exits, stairways, some DB shafts, offices, 

conference rooms, and exterior areas. 

 

Requirements: 

1. Provide adequate illumination levels in all areas in compliance with SANS 10114 and SANS 164: 

I. Basements & ramps: ≥ 100 lux 

II. Emergency exits & stairways: ≥ 50 lux (maintained) 

III. Offices: ≥ 300-500 lux for general lighting 

IV. Conference rooms: ≥ 500 lux at work surfaces 

V. Exterior areas (security & safety): ≥ 50 lux along pathways and parking areas 

 

2. Replace or repair all non-functional or poorly maintained luminaires. 

3. Supply and install occupancy sensors in offices, conference or boardroom areas, stairways and parking area to ensure 

proper functionality, energy efficiency, and compliance with lighting standards.  

4. Ensure all emergency lighting complies with SANS 10114: emergency luminaires must operate during power outages, 

with a minimum duration of 60 minutes. 

5. Exterior lighting must be IP65 rated for outdoor exposure and installed with proper containment and protection for 

wiring. 

6. Ensure that all luminaire installed have a 5year warranty or 50,000 hrs. lifespan. 

 

7.3.2.  Small Power Installations (Socket Outlets) 

Scope: Offices and general work areas. 

Requirements: 

1. All socket outlets must be installed with proper earthing and protective devices. 

2. All circuits must be clearly labeled and documented for easy maintenance and load balancing. 
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7.3.3.  Distribution Boards (DBs) and Cable Management 

 

Scope: All existing DBs, sub-DBs, and main switchboards. 

 

Requirements: 

1. Install missing danger signage, legend cards, and blanking plates on all DBs to ensure safety and compliance with 
SANS 10142. 

2. Ensure all cable terminations are properly insulated and contained in trunking, conduit, or cable trays. Exposed 
cables must be re-routed and secured to prevent safety hazards. 

3. Conduct a full audit of DBs to confirm correct MCB rating and avoid over-equipping boards, improving operational 
clarity. 

4. Document and label all circuits clearly, including load descriptions, emergency power circuits, and UPS-supplied loads 
with proper DB color coding, replace or install missing or incorrect signage, missing legend cards, and missing 
blanking plates, ensure the re-installation of proper naming of DB engraving to indicate where they are sub-fed from. 

5. Rewiring of the existing cable to ensure neatness and compliance of the all the existing distribution boards on each 
floor including the transformer plant room DB panels. Except where required and approved new cable installation 
will be implemented. 

6. Isolate or remove untraceable loads where identification is not possible to prevent operational and safety risks. 
 

7.3.4.  Power Supply Configuration 

 

Scope: Emergency power system, UPS, and generator-fed loads. 

 

Requirements: 

1. Maintain generator supply to all non-UPS loads, except for central air conditioning (roof system). 

2. Ensure UPS feeds all prescribed critical loads, with generator supply as backup, maintaining continuity of essential 

services. 

3. Verify coordination between UPS and generator to prevent overload, reverse feed, or downtime during transitions. 

 

7.3.5.  Exterior Lighting 

Scope: Parking areas, pathways, perimeter, and access routes. 

Requirements: 

1. Replace defective fittings and provide sufficient lighting levels to meet safety and security requirements. 

2. Insulate and contain all exposed cables using approved conduits or cable trays. 

3. Ensure luminaire height, spacing, and type provide uniform lighting and minimize glare. 
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7.3.6.  Roof Works – Lightning Protection System 

Scope: Entire roof area. 

Requirements: 

1. Inspect, repair, and fully connect the lightning protection system to SANS 10299 standards. 

2. Ensure proper bonding to all metallic roof structures, electrical systems, and grounding electrodes. 

3. Provide inspection certificates and verification that the system complies with local regulations. 

 

7.3.7.  General Requirements 

1. All electrical installations shall comply with: 

I. SANS 10142: Code of Practice for Electrical Installations 

II. SANS 164: Code of Practice for Workstation Power and Lighting 

III. Local municipal electrical regulations 

2. All works shall be documented, including as-built drawings, circuit diagrams, and test certificates. 

3. All installation and maintenance personnel must be qualified and certified. 

4. Provide preventive maintenance plan for all lighting, DBs and lightning protection system. 

 

7.4 ELECTRICAL INSTALLATIONS – THREE YEARS MAINTENANCE PLAN 
 

The appointed Service provider will be responsible for maintenance work of all electrical installation (existing and 

new works). All maintenance work is to be recorded on check sheets and submitted to the Client or client 

representatives. The Contractor is required to submit a monthly OR quarterly etc. (state time frame) report as per 

the recommended activities detailing activities carried out and system status. Some activities are conditional (“as 

required”) depending on faults, failures, or wear. PM schedule assumes a routine inspection combined with 

corrective actions to extend installations life. 

YEAR 1: ESTABLISH AND AUDIT 

System / Scope Activity & Description Deliverable Frequency Responsible Person 

Lighting Systems 

(Basement, 

Offices, Exterior) 

Full site inspection of all 

luminaires, cleaning, lux 

level measurement, and 

fault identification. 

Replace emergency light 

batteries and repair non-

functional units if 

required. 

Initial lighting 

audit report and 

fault log. 

Quarterly Electrical Technician 

Small Power 

Installations 

(Sockets, Work 

Areas) 

Inspect and test all socket 

outlets for earthing, 

RCD/MCB functionality, 

and labelling accuracy. 

Initial electrical 

test report and 

updated circuit 

schedule. 

Annual Electrical Technician 
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Distribution 

Boards (DBs) & 

Cable 

Management 

Conduct comprehensive 

audit and inspection of all 

Distribution Boards (DBs) 

within the building, 

including DB panels 

located in the transformer 

plant room and DBs 

installed on each floor. 

The audit comprised 

inspection for missing or 

incorrect signage, absence 

of legend cards, missing 

blanking plates, loose or 

improperly terminated 

connections, and 

identification of 

overloaded circuits, with 

findings recorded for 

corrective action as 

required. 

DB audit report 

and fault list. 

Annual Electrical Engineer 

Exterior Lighting 

(Parking, 

Perimeter, 

Pathways) 

Inspect all poles, fittings, 

and cabling for corrosion 

and insulation damage. 

Replace defective fittings 

and test photometric 

performance. 

Exterior lighting 

inspection report. 

Semi-

Annual 

Electrician 

Roof Lightning 

Protection 

System 

Full inspection and testing 

of down conductors, air 

terminals, bonding, and 

grounding resistance per 

SANS 10299. 

Initial lightning 

protection 

compliance 

report. 

Annual Specialist Contractor 

Documentation & 

Compliance 

Prepare initial 

maintenance reports, 

CoCs, and update as-built 

documentation. 

Year 1 

maintenance 

dossier. 

Annual Project Administrator 

 

 

YEAR 2: ROUTINE AND CORRECTIVE 

System / Scope Activity & Description Deliverable Frequency Responsible Person 
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Lighting Systems 

(Basement, 

Offices, Exterior) 

Continue quarterly 

inspections, replace 

defective 

luminaires/sensors, 

optimize lighting 

levels, and verify 

occupancy sensors for 

energy efficiency. 

Updated 

maintenance log 

and performance 

report. 

Quarterly Maintenance 

Supervisor 

Small Power 

Installations 

(Sockets, Work 

Areas) 

Bi-annual re-testing 

and tightening of 

connections. Update 

load documentation 

and correct labelling 

errors. 

Mid-term test and 

corrective action 

report. 

Bi-Annual Electrician 

Distribution 

Boards (DBs) & 

Cable 

Management 

Perform cleaning and 

tightening, rewire 

identified circuits, 

replace faulty 

breakers, and 

maintain all floor and 

transformer plant 

room DB panels 

documentation. 

Quarterly 

maintenance and 

corrective report. 

Quarterly Electrician 

Exterior Lighting 

(Parking, 

Perimeter, 

Pathways) 

Continue inspections 

and replacement of 

failed units. Repaint 

poles and secure 

wiring as needed. 

Quarterly 

maintenance 

records. 

Quarterly Facility Maintenance 

Roof Lightning 

Protection 

System 

Mid-term re-testing, 

repair corroded joints, 

ensure continuity of 

all connections. 

Mid-term LPS 

maintenance 

certificate. 

Annual Specialist Contractor 
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Documentation 

& Compliance 

Submit quarterly and 

annual reports, 

update fault logs, and 

document 

replacements. 

Updated asset 

registers and 

quarterly reports. 

Quarterly Admin & Supervisor 

 

 

YEAR 3: OPTIMIZE AND CERTIFY 

System / Scope Activity & Description Deliverable Frequency Responsible Person 

Lighting Systems 

(Basement, 

Offices, Exterior) 

Confirm compliance with SANS 

10114 lighting standards, re-

test emergency lights, and 

replace remaining end-of-life 

fittings. 

Final lighting 

compliance 

certificate. 

Annual Electrical Engineer 

Small Power 

Installations 

(Sockets, Work 

Areas) 

Final full inspection and 

certification for compliance. 

Rectify any remaining defects. 

Final CoC and 

compliance report. 

Annual Senior Electrician 

Distribution 

Boards (DBs) & 

Cable 

Management 

Conduct final inspection, verify 

load balancing, and verify that 

all legend cards and DB labels 

for each floor DBs and 

transformer plant room DBs are 

up to date for handover 

certification. 

Certified DB 

compliance and 

libelling record. 

Annual Electrical Engineer 

Exterior Lighting 

(Parking, 

Perimeter, 

Pathways) 

Reassess illumination levels, 

optimize control systems 

(timers/sensors), and confirm 

compliance. 

Final compliance 

and performance 

report. 

Annual Electrical Engineer 
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Roof Lightning 

Protection 

System 

Final system test, re-certify 

grounding (<10Ω), issue 

compliance report. 

Final SANS 10299 

certificate. 

Annual Specialist Contractor 

Documentation & 

Compliance 

Final handover report with 

CoCs, updated drawings, and 

system performance summary. 

Complete project 

close-out file. 

Annual Project Engineer 
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PART C3.1: SPECIAL NOTES TO BIDDERS 
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The following special conditions are for compliance and attention to bidders: 
1.1. CIDB reserve the right to call interviews with short-listed bidders before final selection. 

1.2. CIDB reserve the right to conduct supplier due diligence prior to final award or at any time during 

the contract period. This may include surprise site visits. 

1.3. CIDB reserve the right to appoint the bidder that proves to be fully capable and qualified to 

handle and execute the job. 

1.4. The proposals submitted must be in line with the detailed specification. 

1.5. CIDB reserve the right to cancel or withdraw this bid if: 

 
i. Due to changed circumstances, there is no longer a need for these services; or 

ii. Funds are no longer available to cover the total envisaged expenditure; or 

iii. No acceptable bids are received; or 

iv. There is a material irregularity in the Bid process. 

1.6. In the case of sub-contracting or joint venture agreement, CIDB will enter into a single contract 

with the principal bidder. 

1.7. Bidders who are not registered on Central Supplier Database (CSD) must register before 

submission of bids. 

1.8. Any completion of the bid document in pencil or erasable ink will not be acceptable and 

will automatically disqualify the submitted bid. 

1.9. Successful bidder will be required to sign and enter into a formal contract upon the award. 

1.10. Notwithstanding shortcomings and/or inconsistencies, if any, in this specification, which is 

only a minimum specification, a bidder shall make provision for a complete solution that will 

deliver the required service efficiently and cost-effectively. 

1.11. Bid documents must be submitted physically to the closing address as reflected on the Tender 

document. 

1.12. Bids received after the closing date and time will not be accepted for consideration. 

1.13. This request for bid document contains confidential information about CIDB, which has been 

provided to supply potential bidders with the data necessary to provide a holistic response. 

1.14. No part of the contents may be used, copied, disclosed or conveyed in whole or in part to 

any party, in any manner whatsoever without the prior written permission of CIDB. 

1.15. Any reproduction or transmission of information contained in this document except for the 

sole purpose of responding to this bid is strictly prohibited. 

References to CIDB must not be made in any literature, promotional material, and brochures or sales 
presentations without the express written consent of CIDB 
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PART C3.2: OHS BASELINE RISK ASSESSMENT 

AND SPECIFICATIONS 
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BASELINE RISK ASSESSMENT 

AS PER CONSTRUCTION REGULATION 5(1)9a), 2014 

OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85 OF 1993 

 

 

 

 

 

PROJECT NAME: 

 

APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL 

INFRASTRUCTURE UPGRADE PROJECT: 1250 KVA TRANSFORMER 

REPLACEMENT, DB REWIRING, LIGHTING AND SMALL POWER 

RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES 

WITH THREE-YEAR MAINTENANCE SERVICES AT THE CIDB HEAD 

OFFICE IN CENTURION 
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This document is prepared on behalf of the Client in terms of Construction Regulation 5(1)(a). The Baseline Risk 

Assessment is conducted to obtain a benchmark of type and size of potential hazards pertaining to the project. The 

aim is to identify all major and significant risks. 

1. INTRODUCTION 

 

The Construction Industry Development Board (CIDB) has proposed the General Electrical Installation and Transformer and MV 

Feeder Replacement project, for a period of one year (01) at the CIDB head office in Centurion. Following a comprehensive 

condition assessment conducted in July 2024, extensive electrical deficiencies were identified across multiple areas of the 

building, necessitating urgent remedial action to ensure compliance with safety standards and operational efficiency.  

 

The CIDB is responsible for the health and safety of the people that will be working on site during the critical electrical 

infrastructure upgrades including rewiring of distribution boards, replacement of a 1250 kVA 11Kv/400V transformer, installation 

of new 11kV feeder cables, LED lighting retrofits, earthing and bonding works, and lighting protection system repairs. These works 

are essential to achieve compliance with SANS 10142-1 (Wiring Code), SANS 10114 (Interior Lighting), SANS 10299 (Lighting 

Protection), and the Occupational Health and Safety Act requirements. In addition, CIDB is not only responsible for the people 

who are working on site but is also responsible for the health and safety and wellbeing of the public surrounding the site and 

must ensure that the activities that are undertaken during the construction do not expose people working on site and surrounding 

areas to safety and other risks. 

 

The aim of this Baseline Risk Assessment is to highlight the construction health and safety risks and hazards on the General 

Electrical Installation and Transformer and MV Feeder Replacement project on CIDB head office. The Principal Contractor and his 

or her subcontractors shall identify hazardous and potentially hazardous work operations within their scope of work. The Principal 

Contractor needs to demonstrate that the site hazards, the contractor’s activity risks, and the mitigating measures have been  

considered in his risk assessments. Emerging risks and hazards shall be managed during construction work.  

 

Activity- based risk assessments must be conducted by an appointed and competent person of the Principal Contractor. This will 

be verified when reviewing the Contractor, SHE files. This Baseline Risk Assessment shall assist the Principal Contractor in 

conducting preliminary hazard identification prior to work beginning on site. Contractor Baseline Risk Assessments shall be 

conducted to profile the project risks and shall be approved by the Principal Contractors Competent Person that is, Risk Assessor 

and the Construction Health and Safety Agent before the construction work commences and shall be updated regularly to ensure 

its relevance to changing scope. 

 

Risks and hazards associated with the planning and installation stage for the General Electrical Installation and Transformer and 

MV Feeder Replacement project, has been identified basing on the scope of work, design drawings and locality maps for CIDB 

head office site. Risks and hazards have also been pointed out based on the anticipated activities that will be conducted 

throughout the construction period. Mitigation measures have been highlighted to reduce incidents during the planning and 

construction period. 
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Reason for this Risk Assessment 

 

Section 9(1) of the Occupational Health and Safety Act 1993 (Act no. 85 of 1993), requires inter alia that the employer shall 

establish as far as is reasonably practicable, what the hazards to the health and safety of persons are attached to any work which 

is performed, further establish what precautionary measures should be taken with respect to such work and he shall provide the 

necessary means to apply such precautionary measures. The Construction Regulations 2014 further requires that a baseline risk 

assessment for an intended construction work project be compiled and a suitable, sufficiently documented and coherent site-

specific health and safety specification for the intended construction work based on the baseline risk assessment to be prepared.   

 

2. DEFINITIONS  

 

Term Description 

Hazard  Source or situation with a potential for harm in terms of human injury or ill health, 

damage to property, damage to the workplace environment, or a combination of these 

(exposure to danger = potential source of harm) 

Risk Combination of the frequency (likelihood) and consequence (severity) of a specified 

hazardous event occurring  

Reasonably 

practicable 

The degree of risk created by a particular activity balanced against time, cost and 

physical difficulty of taking measures to avoid the risk, taking into account current 

technical knowledge and best industry practices 

As Low as 

Reasonably 

Practicable 

A level risk that is not intolerable and cannot be reduced further without the expenditure 

of costs that are grossly disproportionate cost, in relation to the benefit gained. 

Acceptable risk A level of risk that is so low as to not require actions to reduce its magnitude further, but 

which will be managed and monitored by the site using its own management system. 

Competent 

Person 

Person who is qualified because of knowledge, training and experience to organize work 

and its performance; is familiar with applicable Health and Safety legislation that applies 

to the work; and has knowledge of any potential or actual danger to or effect on health, 

or safety in the workplace. 

Due Diligence Systematic, comprehensive and demonstrable approach to the management of OH&S 

issues, which is based on an assessment of the likely risks and potential legal liabilities 

arising from the issues and is reasonably designed and operated to control and reduce 

those risks and prevent those liabilities from being incurred. 
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Figure 1: Hierarchy of Control 

The various control measures are listed in order of decreasing effectiveness, thus the measures closest to the top should be 

adopted first wherever possible 

The hierarchy of control is a method of hazard management for the worksite and must always be evaluated during risk 

assessments. The concept is that higher-level methods are always preferred over lower-level methods. The hierarchy of control 

for hazards is as below:   

• Elimination - the work is performed by different means that does not expose the worker to the hazard.  

• Substitution – substituting or replacing a hazard or hazardous work practice with a less hazardous one.  

• Engineering control – if the hazard cannot be eliminated, substituted an engineering control is the next preferred measure.  

• Administrative Control – this includes introducing work practices that reduce the risk, such as implementing measures to 

ensure that procedures, instruction, training and warning signs are in place to warn and protect workers exposed to hazards. 

This could also include limiting the amount of time a worker is exposed to a particular hazard. These controls should be used 

in conjunction with physical controls and appropriate supervision.  

• Personal protective equipment – this is the very last control used in the hierarchy of controls and must only be considered 

when all other controls have been considered. 

 

 

3. EXECUTIVE SUMMARY 
 

In accordance with Section 9(1) of the Occupational Health and Safety Act 1993, Act No. 85 of 1993 and the associated 

Construction Regulations 2014, a baseline risk assessment is conducted to identify and evaluate the potential hazards and 

assess the associated risks for the General Electrical Installation and Transformer and MV Feeder Replacement project at CIDB 

head office. 

4. OBJECTIVE 
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• To conduct a risk assessment to identify the hazards and evaluate the associated risks with regard to the General 

Electrical Installation and Transformer and MV Feeder Replacement project at CIDB head office. 

• To provide management with the necessary information to institute reasonably practicable measures to eliminate or 

minimize the identified significant risks and effectively manage and protect persons against them. 

 

5. SCOPE 
 

The scope of work will include the following: 

• Decommissioning, removal and disposing of existing transformer  

• Supply, installation and commissioning of 1250 KVA 11KV/400V Dyn11 transformer 

• Electrical installation including  

o Rewiring of DBs and load balancing. 

o Replacement of fluorescent fittings with LED linear and panel fittings, and all missing light fixtures with 

corresponding LEDs. 

o Replacement of floodlights with LED units. 

o Installation of isolators, sockets, and earth leakage devices where required. 

o Earthing and bonding works (all required gauges). 

o Installation of PVC pipes, trunking, cable trays, and ladders. 

• Re-issue compliant as-built drawings and CoC upon completion. 

• Maintenance of the new transformer and electrical installations for a period of three-years.  
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6. STANDARD RISK MATRIX
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7. RISK ASSESSMENT REPORT 
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No 
Category 

Task to be 

performed 
Hazard Possible cause Consequences C L R Recommended  

1.  

 

 

 

 

Site Establishment 

 

 

 

Project 

mobilization  
Incompetent 

personnel  
▪ Inadequate vetting 

process  
▪ Electrocution, 

project delays 
4 3 12M 

▪ Verify electrical 
contractor registration, 
ECSA certification, and 
relevant trade 
certificate. Conduct 
competency 
assessments. Ensure 
valid occupational 
health certificates.  

  

 

 

Site Establishment 

 

 

Equipment 

delivery 
▪ Crane/lifting 

incidents 
▪ Inadequate lifting 

plan 
▪ Equipment 

damage, injury 
3 3 9M 

▪ Develop lifting and 
rigging plan. Use 
certified lifting 
equipment with valid 
load test certificates. 
Appoint qualified crane 
operators and riggers. 

Site access 

control 

▪ Unauthorized entry ▪ Inadequate 
security 

 Public injury, 
theft 

3 4 12M 

▪ Install physical barriers 
and warning signage. 
Implement access 
control system. Deploy 
security personnel 
during high-risk 
activities. 

 

 

2. 

 

 

Electrical Installation 

Live electrical 

work 

▪ Electrocution ▪ Failure to isolate 
supply 

 Fatal shock, 
severe burns 

5 4 
20 

Ex 

▪ Implement strict LOTO 
procedures. Use 
qualified electricians 
only. Apply PTW system. 
Verify isolation with 
approved test 
equipment. Use 



 

  
 
Cidb/004/2627: APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL OF EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND SMALL 
POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 Page | 71                                                                                                                                    Bidders Initials                                   
   

  

 

insulated tools and 
appropriate PPE. 

  
Switchgear 

maintenance 
▪ Arc flash incident 

▪ Working on 
energized 
equipment 

▪ Severe burns, 
fatality 

5 3 15H 

▪ Conduct arc flash hazard 
analysis. Use arc-rated 
PPE including face 
shields and flame-
resistant clothing. 
Maintain safe working 
distances. De-energize 
equipment when 
possible. 

  DB rewiring ▪ Electrical fire 
▪ Short circuit, 

overloading 
▪ Fire, property 

damage 
3 3 9M 

▪ Ensure proper circuit 
design and load 
calculations. Use 
appropriately rated 
cables and protective 
devices. Maintain fire 
extinguishers suitable 
for electrical fires. Test 
all circuits before 
energization. 

3. Small Power Installations 
Socket outlet 

installation 
▪ Electrical shock 

from live circuits 
▪ Working on 

energized circuits 
▪ Electrocution, 

burns 
4 3 12M 

▪ De-energize all circuits 
before socket 
installation. Use SANS 
164 compliant 
installations for 
workstation power 
provision. Install 
appropriate earth 
leakage protection. 
Label all circuits clearly. 
Test all installations 
before energization. 

  
Cable routing for 

socket circuits 
▪ Damage to existing 

services 
▪ Inadequate service 

location 
▪ Service disruption, 

electrical faults 
3 3 9M ▪ Obtain as-built 

drawings from 
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facility management. 
Use cable detection 
equipment. Install 
cables in designated 
routes only. Use 
appropriate cable 
containment 
systems. 

▪ Coordinate with other 
services in ceiling voids. 

4. Distribution Boards Work 
Distribution 

Boards Work 
▪ Arc flash incident 

▪ Working on live 
switchboards 

▪ Severe burns, 
fatality 

5 3 15H 

▪ Conduct arc flash 
hazard analysis 
before work. Use 
arc-rated PPE 
including face 
shields and flame-
resistant clothing. 

▪ De-energize equipment 
where possible. 
Maintain safe working 
distances. Install missing 
danger signage and 
legend cards on all 23 
distribution boards. 

  

Cable 

management 

and trunking 

▪ Fire due to poor 
cable management 

▪ Overloaded 
circuits, poor 
terminations 

▪ Electrical fire, 
property damage 

4 3 12M 

Ensure proper circuit 

design and load 

calculations. Install 

appropriate cable 

containment systems. 

Use correctly rated 

protective devices. 

Isolate untraceable 

loads as required. 

Maintain fire 
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extinguishers suitable 

for electrical fires. 

  

Circuit labelling 

and 

documentation 

▪ Operational 
confusion 

▪ Poor 
documentation 
practices 

▪ Maintenance 
difficulties, safety 
risks 

2 4 8M 

▪ Install blanking plates 
on all unused ways. 
Provide clear circuit 
descriptions and load 
documentation. Use 
proper DB colour 
coding for emergency 
and UPS circuits. 
Update as-built 
drawings. Train facility 
personnel on new DB 
layouts. 

5.  Electrical Installation 

Isolator and 

earth leakage 

installation 

▪ Electrocution 
during installation 

▪ Failure to isolate 
supply 

▪ Fatal shock, severe 
burns 

5 3 15H 

▪ Implement strict 
isolation procedures. 
Verify isolation with 
approved testing 
equipment. Use 
insulated tools and 
appropriate PPE. Apply 
permit-to-work system 
for all electrical work. 
Ensure proper earthing 
of all new installations. 

 Electrical Installation 
PVC pipe and 

trunking 

installation 

▪ Manual handling 
injuries 

▪ Heavy materials, 
poor lifting 
technique 

▪ Back injuries, 
strains 

2 4 8M 

▪ Use mechanical 
aids for material 
handling. Train 
workers in proper 
lifting techniques. 
Use team lifting for 
heavy trunking 
sections. 

▪ Provide back support 
where appropriate. 
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Ensure clear pathways 
for material movement. 

6.   

 

 

Transformer Works 
Existing 

transformer 

decommissioning 

▪ Oil spill and 
environmental 
contamination 

▪ Improper oil 
drainage 
procedures 

▪ Environmental 
damage, clean-up 
costs 

3 3 9M 

▪ Install oil containment 
barriers around work 
area. Use licensed 
waste disposal 
contractor for 
transformer oil. Have 
spill response kit 
available. Train 
personnel in spill 
response procedures. 
Conduct soil testing if 
contamination occurs. 

  

Transformer 

commissioning 
▪ Equipment damage 

during energization 

▪ Incorrect 
connections, 
phase rotation 

▪ Equipment 
damage, project 
delays 

3 3 9M 

▪ Conduct 
comprehensive pre-
commissioning tests 
per IEC 60076 and 
SANS 780. Verify 
correct wiring, polarity, 
and vector group. 
Perform insulation 
resistance and ratio 
tests. Coordinate 
energization with 
supply authority. Have 
fire suppression 
equipment available. 

  

1250kVA 

transformer 

installation 

▪ Crane overturn 
during lifting 

▪ Inadequate ground 
preparation 

▪ Multiple fatalities, 
major damage 

5 2 10M 

▪ Conduct ground bearing 
capacity assessment. 
Use appropriate 
outrigger pads and 
crane mats. Develop 
detailed lift plan with 
certified lifting 



 

  
 
Cidb/004/2627: APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL OF EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND SMALL 
POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 Page | 75                                                                                                                                    Bidders Initials                                   
   

  

 

supervisor. Maintain 
exclusion zones during 
lifting operations. Use 
certified lifting gear with 
valid certificates. 

  

Plant room fire 

safety provisions 
▪ Fire/explosion in 

plant room 
▪ Oil leakage, 

ignition sources 
▪ Fire, property 

damage, injuries 
4 2 8M 

▪ Install oil bunding and 
drainage systems. 
Provide adequate 
ventilation as per SANS 
requirements. Install 
appropriate fire 
detection and 
suppression systems. 
Use explosion-proof 
lighting in plant room. 
Remove all ignition 
sources during oil 
handling. 

7.   
 
 
 
 

MV Feeder Cable 
Installation 

11kV cable 

installation 
▪ High voltage 

electric shock 

▪ Inadequate 
isolation from 
supply authority 

▪ Fatal electrocution 5 2 10M 

▪ Coordinate with City of 
Tshwane/Eskom for MV 
isolation and permit-to-
work. Establish formal 
communication protocol 
with utility. Use 
multiple lockout points. 
Verify isolation with 
approved HV testing 
equipment. Maintain 
constant 
communication during 
work. 

  

Cable trenching 

for 11kV feeder 
▪ Trench collapse 

▪ Inadequate 
shoring in deep 
excavations 

▪ Burial, fatality 5 2 10M 

▪ Conduct soil 
analysis before 
excavation. Install 
appropriate shoring 
systems for 
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depths>1.2m. 
Maintain safe egress 
points every 8m. 
Have rescue 
equipment available. 
Daily trench 
inspection by 
competent person. 
Use SANS 10198 
compliant MV 
cables. 

  

Road access for 

MV cable work 
▪ Vehicle collision 

with public 
▪ Inadequate traffic 

control 
▪ Multiple fatalities, 

public exposure 
5 2 10M 

▪ Obtain road closure 
permits from 
municipality. Use 
certified traffic control 
officers. Install 
appropriate signage and 
barriers. Coordinate 
with emergency 
services. Have traffic 
management plan 
approved by authorities. 

8.   
 
 
 
 
 

Working at Heights 

Lightning 

protection 

system repair 

▪ Fall from roof level 
▪ Inadequate fall 

protection 
▪ Fatality, serious 

injury 
5 3 15H 

▪ Develop comprehensive 
fall protection plan. 
Install temporary 
guardrails and safety 
netting. Use certified 
full-body harnesses and 
lifelines. Ensure 
workers are medically fit 
for heights. Comply 
with SANS 10299 for 
lightning protection 
work. 
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Cable tray and 

ladder 

installation 

▪ Falling objects 
▪ Inadequate 

securing of tools 
and materials 

▪ Head injuries, 
fatalities below 

4 3 12M 

▪ Use tool lanyards 
and secure all 
equipment. 
Establish exclusion 
zones below work 
areas. Provide hard 
hats for all 
personnel. Use 
debris nets where 
necessary. Prefer 
scaffolding for 
extended work 
periods. 

  

Rooftop 

electrical work 
▪ Electrocution at 

height 
▪ Contact with 

overhead lines 
▪ Fatal electrocution, 

fall 
5 2 10M 

▪ Identify all 
overhead power 
lines before roof 
access. 

▪ Maintain safe clearance 
distances. Use non-
conductive ladders and 
tools. Implement 
rescue procedures for 
electrical incidents at 
height. Monitor 
weather conditions. 

9.   
 
 
 
 

Earthing and Bonding Works 

Cable tray 

earthing 

installation 

▪ Inadequate 
earthing system 

▪ Poor installation 
practices 

▪ Electric shock, 
equipment 
damage 

3 3 9M 

▪ Use appropriate 
conductor gauges as 
specified. Ensure 
continuity of all earthing 
connections. Conduct 
earth resistance testing. 
Comply with SANS 
10292 for installations 
exceeding 1kV. Verify 
bonding to all metallic 
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cable containment 
systems. 

  

Equipment 

bonding 

verification 

▪ Electric shock from 
unbonded 
equipment 

▪ Missed bonding 
connections 

▪ Electrocution, 
equipment 
damage 

4 2 8M 

▪ Develop comprehensive 
bonding checklist. Test 
continuity of all bonding 
connections. Document 
all earthing and 
bonding installations. 
Ensure proper 
connection to main 
earth grid. Provide 
earthing certificates 
upon completion. 

10.  Occupancy Sensor 
Installation  

Installation of 

occupancy 

sensors in 

offices, 

conference 

rooms, 

stairways, 

parking 

▪ Electrical shock 
during sensor 
wiring 

▪ Working on live 
circuits 

▪ Electrocution, 
burns 

4 3 12M 

▪ De-energize circuits 
before sensor 
installation. Use 
appropriate access 
equipment 
(ladders/scaffolding 
with 3-point contact). 
Conduct functional 
testing per 
manufacturer 
specifications. Provide 
training on sensor 
programming. Verify 
occupancy detection 
zones meet SANS 10114 
requirements. 

  

Ceiling-mounted 

sensor 

installation 

▪ Falls from 
ladders/heights 

▪ Inadequate access 
equipment, loss of 
balance 

▪ Serious injury, 
fractures 

4 2 8M 

▪ Use stable ladders or 
mobile scaffolding. 
Ensure three points of 
contact. Work in pairs 
for ceiling installations. 
Maintain clear work 
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area below. Use fall 
arrest systems where 
heights exceed 2m. 

  

Sensor 

programming 

and calibration 

▪ System 
malfunction, 
energy inefficiency 

▪ Incorrect sensor 
settings, poor 
calibration 

▪ Energy inefficiency, 
user complaints, 
non-compliance 

2 4 8M 

▪ Follow manufacturer 
programming 
procedures. Test 
detection zones with 
occupancy simulation. 
Adjust sensitivity and 
time delays 
appropriately. 
Document all sensor 
settings. Provide user 
training on override 
functions. 

11.  
 
 
 
 

11kV MV Cable Works 
(Extended) 

MV cable 

termination with 

stress cones 

▪ Flashover during 
termination 

▪ Contamination of 
stress cones, 
moisture ingress 

▪ Arc flash, 
equipment 
damage, fire 

5 2 10M 

▪ Work in clean 
environment free from 
dust and moisture. Use 
manufacturer-approved 
termination kits only. 
Follow exact installation 
procedures for stress 
cones per SANS 10198. 
Verify cleanliness of 
cable insulation. Test 
terminations before 
energization. 

  

Underground 

cable route 

survey 

▪ Damage to existing 
services (water, 
gas, telecoms) 

▪ Inadequate service 
location 

▪ Service disruption, 
electrocution, gas 
leak 

5 2 10M 

▪ Obtain comprehensive 
as-built drawings from 
all service providers. 
Use Ground Penetrating 
Radar (GPR) for service 
location. Hand-dig trial 
holes to verify services. 
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Mark all located services 
clearly. Coordinate with 

  

MV cable 

installation in 

ducts/vaults 

▪ Confined space 
hazards 

▪ Oxygen deficiency, 
toxic gases, poor 
ventilation 

▪ Asphyxiation, 
unconsciousness, 
fatality 

5 2 10M 

▪ Conduct atmospheric 
testing before entry 
(O2, LEL, H2S, CO). 
Implement confined 
space entry procedures 
per OHS Act. Use 
continuous air 
monitoring. Provide 
forced ventilation. 
Ensure rescue 
equipment and trained 
personnel available. 

12.   
 
 
 
 
 

Pre-Decommissioning 
Planning 

Structural 

assessment for 

transformer 

▪ Inadequate floor 
load capacity 

▪ Insufficient 
structural analysis 

▪ Floor collapse, 
multiple fatalities 

5 2 10M 

▪ Engage qualified 
structural engineer for 
assessment. Verify floor 
load capacity for 
transformer weight 
(1250kVA) plus dynamic 
lifting forces. Design 
new plinth if required 
with engineering 
calculations. Obtain 
building owner approval 
for structural works. 

  

Temporary 

supply planning 
▪ Power outage to 

critical systems 

▪ Inadequate 
temporary supply 
design, load 
shedding 

▪ Data loss, system 
damage, business 
interruption 

3 4 12M 

▪ Design temporary 
supply with adequate 
capacity for critical 
loads. Prepare single-
line diagrams showing 
temporary connections. 
Test temporary supply 
under load before main 
outage. Coordinate with 
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IT and facilities 
management. Have 
backup generator on 
standby. 

  

Crane access 

and lift planning 
▪ Public safety during 

crane operations 

▪ Inadequate traffic 
management, 
crane radius over 
public 

▪ Public injury, traffic 
accidents, property 
damage 

5 2 10M 

▪ Obtain road closure 
permits from 
municipality. Develop 
detailed lift study with 
exclusion zones. Use 
certified lift supervisor 
and crane operator. 
Coordinate with 
emergency services. 
Provide advance notice 
to building occupants 
and public. Use spotters 
and barriers. 

13.   
 
 
 
 

Transformer Oil 
Management 

Oil draining from 

old transformer 
▪ Oil spill during 

drainage 

▪ Equipment failure, 
overflow, hose 
rupture 

▪ Environmental 
contamination, soil 
pollution 

3 3 9M 

▪ Use purpose-built oil 
containment bunds 
(>110% capacity). Install 
drip trays under all 
connection points. Use 
certified pumps with 
flow control. Monitor oil 
level continuously 
during drainage. Have 
spill response kits 
immediately available 
(absorbents, booms). 

  

Oil storage and 

transport 
▪ Fire from oil 

spillage 
▪ Ignition sources 

near oil, smoking 
▪ Fire, injuries, 

property damage 
4 3 12M 

▪ Store oil in approved 
metal containers in 
designated area away 
from ignition sources. 
Keep away from 
electrical equipment. 
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Provide Class B fire 
extinguishers. Bond and 
ground all containers 
during transfer. Use 
only approved vehicles 
for oil transport. 

  

Waste oil 

disposal 

▪ Illegal disposal, 
environmental 
prosecution 

▪ Use of unlicensed 
contractor 

▪ Environmental 
fines, legal liability 

3 3 9M 

▪ Engage only licensed 
hazardous waste 
contractors (verify 
license). Obtain waste 
disposal manifest and 
certificates. Conduct oil 
sampling and analysis 
per regulations. Keep 
disposal certificates on 
file. Verify disposal at 
licensed facility. 

14.  
 
 
 
 

Transformer Testing & 
Commissioning 

Insulation 

resistance 

testing (Megger) 

▪ Electric shock 
during testing 

▪ High voltage test 
equipment 
(>1000V) 

▪ Electrocution, 
burns 

4 2 8M 

▪ Use only qualified test 
engineers with IEC 
60076 training. Verify 
test equipment 
calibration (within 12 
months). Establish 
safety perimeter during 
testing. Use insulated 
test leads and proper 
PPE. Discharge 
equipment after testing. 
Follow manufacturer 
test procedures. 

  

Ratio and 

polarity testing 

▪ Incorrect test 
results leading to 
equipment damage 

▪ Faulty test 
equipment, wrong 
connections 

▪ Equipment 
damage during 
energization, fire 

3 3 9M 

▪ Use calibrated test 
equipment. Verify 
manufacturer 
nameplate data. 
Compare results with 
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factory test reports 
(acceptance: ±0.5%). 
Conduct multiple 
measurements for 
verification. Document 
all test results with 
photos. Correct any 
discrepancies before 
energization. 

15.  
 
 
 
 
 

Transformer Energization 

Initial no-load 

energization 
▪ Inrush current 

damage 

▪ Incorrect 
energization 
sequence 

▪ Transformer 
damage, nuisance 
tripping 

3 4 12M 

▪ Follow manufacturer 
energization procedure. 
Energize HV side first (or 
as specified). Monitor 
inrush current and 
magnetizing current. 
Allow 1-hour 
stabilization period. 
Check for abnormal 
noise, vibration, or 
heating. Verify oil level 
and temperature. 

  

Load transfer 

from temporary 

supply 

▪ Overload or 
reverse power flow 

▪ Inadequate load 
sequencing, 
simultaneous 
transfer 

▪ Equipment 
damage, power 
outage 

3 4 12M 

▪ Transfer loads gradually 
per approved sequence. 
Monitor voltages (±5% 
nominal) and currents 
continuously. Verify 
phase rotation before 
each load transfer. Keep 
temporary supply 
energized as backup. 
Document load transfer 
timeline. Have isolation 
procedures ready. 
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16.   
 
 
 
 
 

Post-Commissioning 
Monitoring 

Thermal imaging 

survey (1 week, 

1 month) 

▪ Undetected 
hotspots at 
connections 

▪ Delayed thermal 
survey, poor 
technique 

▪ Connection failure, 
fire 

3 3 9M 

▪ Conduct first thermal 
survey after 1 week 
under load. Repeat after 
1 month under full load. 
Compare images against 
manufacturer limits 
(<10°C rise acceptable). 
Focus on all 
terminations, bushings, 
tap changer. Document 
all hotspots and 
corrective actions. Use 
qualified 
thermographer. 

  

Documentation 

and handover 

▪ Incomplete 
commissioning 
records 

▪ Poor 
documentation 
practices, lost 
records 

▪ Warranty issues, 
compliance gaps, 
liability 

2 4 8M 

▪ Compile comprehensive 
commissioning pack 
(electronic + hard copy). 
Include all test reports, 
certificates, and photos. 
Provide as-installed 
drawings and relay 
settings. Deliver O&M 
manual with 
maintenance schedule. 
Conduct training session 
for client personnel. 
Update asset register. 

17.  
 
 
 
 
 
 
 

Year 1 - Baseline 

establishment 

(quarterly, 

annual 

inspections) 

▪ Inadequate 
baseline data 

▪ Poor initial 
documentation, 
missed inspections 

▪ Unable to track 
deterioration, 
warranty issues 

3 3 9M 

▪ Conduct comprehensive 
inspections per 
schedule: quarterly 
(lighting, visual checks), 
bi-annual 
(UPS/generator), annual 
(electrical tests, oil 
analysis, thermographic, 
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Three-Year Maintenance 
Program 

earthing). Establish 
baseline values for 
trend analysis. 
Document all findings 
with photos. Create 
maintenance database. 
Train personnel on 
inspection procedures. 

  

Year 2 - Routine 

and corrective 

maintenance 

▪ Missed 
maintenance 
intervals 

▪ Inadequate 
scheduling, 
resource 
constraints 

▪ Equipment 
degradation, 
failures, safety 
hazards 

3 3 9M 

▪ Follow approved 
maintenance schedule 
strictly. Conduct 
quarterly inspections of 
lighting, DBs, UPS. 
Perform bi-annual 
power outlet testing. 
Execute annual 
transformer 
maintenance (oil top-up 
if approved, DGA, 
thermographic). 
Compare results with 
Year 1 baseline. Report 
trending deterioration 
immediately. Maintain 
fault registers. 

  

Year 3 - Final 

certification and 

compliance 

▪ Non-compliance at 
handover 

▪ Incomplete 
rectification, 
missing CoCs 

▪ Regulatory 
violations, client 
rejection, liability 

3 3 9M 

▪ Conduct final 
comprehensive 
inspections of all 
systems. Perform final 
SANS compliance testing 
(10114, 10142-1, 10299, 
780). Issue all required 
Certificates of 
Compliance. Compile 
complete 3-year 
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performance summary 
with trend analysis. 
Provide 
recommendations for 
ongoing maintenance. 
Deliver close-out 
documentation to client 

18.  
 
 
 
 
 
 
 

Personnel Competency 
Management 

ECSA 

registration 

verification for 

engineers 

▪ Unregistered 
engineers signing 
off work 

▪ Inadequate 
verification 
process 

▪ Professional 
misconduct, legal 
liability, invalid 
CoCs 

4 2 8M 

▪ Verify current ECSA 
registration (Pr.Eng, 
Pr.Tech.Eng, 
Pr.Techni.Eng). Check 
registration is valid and 
in good standing via 
ECSA website. Verify 
electrical engineering 
qualification 
(BEng/BTech/National 
Diploma). Ensure 8-10 
years relevant 
experience. Confirm 
knowledge of SANS 
10142-1, SANS 10280, 
SANS 10281, NRS 097-2. 
Maintain copies of 
registration certificates 
on site. 

  

Wireman 

License and 

IE/MIE 

verification 

▪ Illegal electrical 
work by unlicensed 
persons 

▪ Use of unlicensed 
electricians 

▪ Regulatory 
prosecution, 
fatality, invalid 
CoCs 

5 3 15H 

▪ Verify valid Wireman 
License from 
Department of Labour. 
Confirm Registration as 
Installation Electrician 
(IE) or Master 
Installation Electrician 
(MIE). Check Trade Test 
Certificate (Section 
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13/26D). Ensure 5 years 
post-registration 
experience. Verify 
authority to issue CoC 
per SANS 10142-1. 
Maintain license register 
on site accessible for 
inspection. 

  

MV switching 

authorization 

(11kV work) 

▪ Unauthorized HV 
work on 11kV 
system 

▪ Unqualified 
personnel working 
on MV 

▪ Fatal electrocution, 
arc flash 

5 3 15H 

▪ Verify MV Switching 
Authorization Certificate 
from Eskom/accredited 
training provider. 
Confirm 5 years MV 
switching experience in 
substations. Check 
appointment as 
"Competent Person 
(MV)" under OHS 
Electrical Regulations by 
employer. Ensure 
current medical fitness 
certificate. Maintain 
authorization 
certificates on site. 
Provide refresher 
training. 

19.   
 
 
 
 
 
 

Permit & Regulatory 
Compliance 

Construction 

Work Permit 

(CWP) 

▪ Working without 
valid permit 

▪ Permit not 
obtained from 
client 

▪ Project shutdown, 
legal action, 
contractor liability 

4 3 12M 

▪ Obtain Construction 
Work Permit from CIDB 
before mobilization. 
Verify all permit 
conditions are 
understood by site 
team. Display permit 
prominently at site 
entrance. Ensure all 
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personnel aware of 
permit requirements 
and conditions. Keep 
permit in H&S file. 
Renew if work extended 
beyond permit period. 

  

Eskom/City of 

Tshwane utility 

isolation permit 

▪ Working on live 
11kV supply 

▪ No utility isolation 
approval obtained 

▪ Fatal electrocution, 
arc flash, 
prosecution 

5 3 15H 

▪ Coordinate with supply 
authority for formal 
outage approval 
minimum 2 weeks in 
advance. Obtain formal 
Permit-to-Work for MV 
isolation. Establish 
communication protocol 
with utility control 
room. Verify isolation 
before work 
commences using HV 
test equipment. 
Maintain 
communication 
throughout work. 
Follow utility clearance 
procedures exactly. 
Document all 
communications. 

  

Road closure 

and crane 

operating 

permits 

▪ Illegal road 
occupation 

▪ No municipal 
approval for road 
works 

▪ Fines, work 
stoppage, public 
complaints 

3 3 9M 

▪ Apply for road closure 
permits from 
municipality well in 
advance (minimum 14 
days). Obtain crane 
operating permits 
showing crane 
specifications and lift 
plan. Coordinate with 
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traffic department and 
metro police. Provide 
advance notice to 
affected parties 
(residents, businesses). 
Display permits during 
crane operations. 
Follow all permit 
conditions strictly. 

20.   
 
 
 
 
 
 
 
 

Traffic & Public Safety 
Management 

Traffic 

management for 

MV cable works 

on public roads 

▪ Vehicle collisions 
with 
workers/public 

▪ Inadequate traffic 
control, missing 
signage 

▪ Multiple fatalities, 
injuries, public 
outcry 

5 3 15H 

▪ Develop traffic 
management plan per 
SARTSM Chapter 13, 
Volume 2. Use certified 
traffic control officers 
(TCOs with valid 
certificates). Install 
proper road signage 
(TW1, TW2, TW16 series 
warning signs). Provide 
adequate delineation 
(cones, barriers, 
barricades). Use flag 
persons at intersections. 
Coordinate with SAPS 
and metro police. 
Schedule work during 
off-peak hours where 
possible. 

  

Crane 

operations over 

public 

areas/roads 

▪ Falling loads onto 
public 

▪ Rigging failure, 
operator error, 
wind 

▪ Multiple fatalities, 
vehicle damage 

5 2 10M 

▪ Establish exclusion 
zones under entire 
crane radius. Use 
certified crane operator 
(with valid license) and 
qualified rigger (NCPLI). 
Follow approved lift 
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plan exactly (no 
deviations). Conduct 
pre-lift safety briefing 
with all personnel. Use 
multiple tag lines for 
load control during lift. 
Post spotters at 
exclusion zone 
perimeter. Have 
emergency procedures 
ready. Monitor wind 
speed (<40 km/h). 

  

Public 

notification and 

access control 

▪ Public entering 
active work zones 

▪ Inadequate 
barriers, curious 
bystanders 

▪ Public injury, 
project liability, 
delays 

4 3 12M 

▪ Install physical barriers 
(heras fencing, concrete 
barriers) around all 
work areas. Provide 
clear warning signage in 
multiple languages 
(English, Afrikaans, local 
languages). Notify 
building occupants and 
neighbors minimum 48 
hours in advance. 
Maintain pedestrian 
access routes with clear 
signage. Post security 
during high-risk 
operations. Have public 
liaison officer available 
for complaints/queries. 
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HEALTH AND SAFETY SPECIFICATIONS  

AS PER CONSTRUCTION REGULATIONS 5(1)(b), 2014 

OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85 OF 1993 

 

 

 

 

 

PROJECT: 

APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL 

INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 

KVA TRANSFORMER, REMOVAL OF EXISTING TRANSFORMER, DB 

REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, 

EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR 

MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 
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1. PREAMBLE 

In terms of Construction Regulation 5(1) of 2017 of the Occupational Health and Safety Act, (Act 85 of 1993), The Construction 

Industry Development Board, hereinafter referred to as ‘CIDB’ as the Client, is responsible to prepare health and safety 

specifications for the intended upgrade and construction of substations including emergency works and provide the Principal 

Contractor who is making a bid or appointed to perform construction work for CIDB  with the same.  

CIDB’s further duties are as described in the Occupational Health and Safety Act, (Act 85 of 1993), and the Regulations made 

there-under. The Principal Contractor shall be responsible for the health and safety policy for the site in terms of Section 7 of 

the Act and in line with Construction Regulation 5 as well as the health and safety plan for the project. 

This ‘Health and Safety Specification’ document is governed by the “Occupational Health and Safety Act, (Act No. 85 of 1993), 

hereinafter referred to as ‘the Act’.  Notwithstanding this, cognizance should be taken of the fact that no single Act or its  set 

of Regulations can be read in isolation.  Furthermore, although the definition of health and safety specifications stipulates ‘a 

documented specification of all health and safety requirements pertaining to associated works on a construction site, so as to 

ensure the health and safety of persons’, it is required that the entire scope of the Labour legislation, including the Basic 

Conditions of Employment Act be considered as part of the legal compliance system.  With reference to this specification 

document, this requirement is limited to all health and safety issues pertaining to the site of the project as referred to here-in.   

Due to the scope and the nature of the intended construction work, every construction activity will be different, and 

circumstances and conditions may change even daily.  Therefore, due caution is to be taken by the Principal Contractor when 

drafting the health and safety plan based on these health and safety specifications.  Prior to drafting the health and safety 

plan, and in consideration of the information contained here-in, the contractor shall set up a risk assessment program to 

identify and determine the scope and details of any risk associated with any hazard at the construction site, in order to 

identify the steps needed to be taken to remove, reduce or control such hazard. This risk assessment and the steps identified 

will be the basis or point of departure for the health and safety plan. The health and safety plan shall include applicable 

methods statements, e.g., for demolition work, detailing the key activities to be performed in order to reduce as far as 

practicable, the hazards identified in the risk assessment. 

CIDB intends to appoint a Contractor for the General Electrical Installation and Transformer and MV Feeder Replacement 

project, for a period of one year (01) at the CIDB head office in Centurion, for a period of one year (01) at the CIDB head office 

in Centurion. In this, a high premium is to be placed on the health and safety of the most valuable assets of CIDB. These are its 

personnel, the personnel of its stakeholders and the physical assets of which it is the custodian and may also include the 

public as well.  The responsibilities CIDB and relevant stakeholders have towards its employees and other people present on 

the site are captured further in this specification document. These responsibilities stem from both moral, civil and a variety of 

legal obligations.  The Principal Contractor is to take due cognisance of the above statement. 

Every effort has been made to ensure that this specification document is accurate and adequate in all respects. Should it 

however, contain any errors or omissions they may not be considered as grounds for claims under the contract for additional 

reimbursement or extension of time, or relieve the Principal Contractor from his responsibilities and accountability in respect 

of the project to which this specification document pertains.  Any such inaccuracies, inconsistencies and/or inadequacies must 

immediately be brought to the attention of CIDB. 
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2. PROJECT SCOPE  

 

The scope of work will include the following: 

• Decommissioning, removal and disposing of existing transformer  

• Supply, installation and commissioning of 1250 KVA 11KV/400V Dyn11 transformer 

• Electrical installation including  

o Rewiring of DBs and load balancing. 

o Replacement of fluorescent fittings with LED linear and panel fittings, and all missing light fixtures with 

corresponding LEDs. 

o Replacement of floodlights with LED units. 

o Installation of isolators, sockets, and earth leakage devices where required. 

o Earthing and bonding works (all required gauges). 

o Installation of PVC pipes, trunking, cable trays, and ladders. 

• Re-issue compliant as-built drawings and CoC upon completion. 

• Maintenance of the new transformer and electrical installations for a period of three-years.  

 

 

 

3. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 
 

These specifications should be read in conjunction with the Act, the Construction Regulations 2014, and all other regulations 

and safety standards which are in force or come into force during the effective duration of the project. The stipulations in this 

specification, as well as those contained in all other documentation pertaining to the project, including contract 

documentation and technical specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any 

stipulation of the Act, regulations and safety standards which are promulgated under, or incorporated into the Act.    

CIDB is obligated to implement measures to ensure the health and safety of all people and properties affected under its 

custodianship or contractual commitments and is further obligated to monitor that these measures are structured and 

applied according to the requirements of these health and safety specifications.   

The purpose of this specification document is to provide the relevant Principal Contractor with any information other than the 

standard conditions pertaining to construction sites which might affect the health and safety of persons at work and the 

health and safety of persons in connection with the use of plant and machinery; and to protect persons other than persons at 

work against hazards to health and safety arising out of or in connection with the activities of persons at work during the 

carrying out of construction work for CIDB.  The Principal Contractor is to be briefed on the significant health and safety 

aspects of the project and to be provided with information and requirements on inter alia: 

• Safety considerations affecting the site of the project and its environment; 

• Health and safety aspects of the associated structures and equipment; 
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• Submissions on health and safety matters required from the Principal Contractor; and 

• The Principal Contractor’s health and safety plan. 

4. DEFINITIONS 

 

“Purpose of the Act” – To provide for the health and safety of persons at work and the health and safety of 

persons in connection with the use of plant and machinery; the protection of persons other than persons at work 

against hazards to health and safety arising out of or in connection with the activities of persons at work; to establish 

an advisory council for occupational health and safety; and to provide for matters connected therewith. 

“Health and Safety Specification” – means a document that includes information required under the construction 

regulation and obtained from the clients and designers during the early planning and design stage for a specific 

project on a specific site for use by the contractors when preparing their tenders or bids to clients.  

“Health and Safety Plan” – means a document which is site specific and includes all identified hazards, safe work 

procedures to mitigate, reduce and control the hazards identified in a project.; 

“Agent” – means any person who acts as a representative for a client; 

“CIDB” – means Construction Industry Development Board ; 

“Construction Health and Safety Agent (SACPCMP)” – The person or entity appointed by the client through the 

Agent and who has a full authority and obligation to act on the client’s behalf in terms of the construction 

regulations; 

‘‘Construction Work’’ is defined as any work in connection with – 

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a 

building or any similar structure; 

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a 

person falling; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, 

sewer or water reticulation system or any similar civil engineering structure; or 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 

 

“Contractor” – means an employer, as defined in Section 1 of the Act, who performs construction work and 

includes Principal Contractors; 

“Accident” – means unplanned occurrence that happens due to the unsafe condition and may cause injury to a 

person, damage to the property, material, plant, equipment and the environment; 

“Hazard” – means anything including work activities and practices with the potential to cause harm; 

“Risk” – means the likelihood that harm will occur and the subsequent consequences.  

“Risk assessment” – means a process to determine any risk associated with any hazard at a construction site in 

order to identify the steps needed to be taken to mitigate, reduce or control such hazards. 
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Health and Safety File” – means a file, or other record in permanent form, containing the information required a 

contemplated in the regulations; 

 

 

5. RESPONSIBILITIES 

 

5.1 CIDB 

a) CIDB or its appointed Agent on its behalf will appoint each Principal Contractor for this project in writing for assuming the 

role of Principal Contractor as intended by the Construction Regulations.  

b) CIDB or its appointed Agent on its behalf shall discuss and negotiate with the Principal Contractor the contents of the 

health and safety plan of both Principal Contractor and Contractor for approval. 

c) CIDB or its appointed Agent on its behalf will take reasonable steps to ensure that the health and safety plan of both the 

Principal Contractor and Contractor is implemented and maintained. The steps taken will include periodic audits at 

intervals of at least once every month.  

d) CIDB or its appointed Agent on its behalf, will prevent the Principal Contractor and/or the Contractor from commencing 

or continuing with construction work should the Principal Contractor and/or the Contractor at any stage in the execution 

of the works be found to: 

• have failed to have complied with any of the administrative measures required by the Construction Regulations 

2014 in preparation for the construction project or any physical preparations necessary in terms of the Act; 

• have failed to implement or maintain their health and safety plan; 

• have executed construction work which is not in accordance with their health and safety plan; or 

• act in any way which may pose a threat to the health and safety of any person(s) present on the site of the works 

or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works or in its vicinity. 

 

5.2 Principal Contractor  

 

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The Principal 

Contractor shall sign and agree to those terms and conditions and shall, before commencing work ensure that they 

receive a copy of the construction work permit from CIDB or its appointed Agent. A copy of the construction work permit 

shall be made available in the Health and Safety file 

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and all 

relevant health and safety legislation.  
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c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with all applicable 

sections of the Act, the Construction Regulations or any Regulations proclaimed under the Act or which may perceivable 

be applicable to this contract.   

 

d) The Principal Contractor shall provide and demonstrate to CIDB or its appointed Agent a suitable and sufficiently 

documented health and safety plan based on this specification, the Act and the Construction Regulations 2014, which 

shall be applied from the date of commencement of and for the duration of execution of the works. This plan shall, as 

appendices, include the health and safety plans of all sub-contractors for which he has to take responsibility in terms of 

this contract.  

e) The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund or with a 

licensed compensation insurer prior to commencement with the works.    

f) The potential Principal Contractor shall, in submitting his tender, demonstrate that he has made provision for the cost of 

compliance with the specified health and safety requirements, the Act and Construction Regulations.  (See Annexure A: 

Bill of Quantities for Health and Safety) 

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to perform the 

duties imposed on the Principal Contractor in terms of this Specification, the Act and the Construction Regulations. 

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is presented upon 

request to CIDB, an Inspector, employee or sub-contractor.  

i) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation required in terms 

of the provisions of this specification, the Act and the Construction Regulations 2014, is opened and kept on site and 

made available to CIDB or Inspector upon request. Upon completion of the works, the Principal Contractor shall hand 

over a consolidated health and safety file to CIDB. 

j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed on his Sub-

contractors in terms of the Act and the Construction Regulations are complied with as if they were the Principal 

Contractor. 

k) The Principal Contractor shall from time to time evaluate the relevance of the health and safety plan and revise the same 

as required, following which revised plan shall be submitted to CIDB for approval. 

 

5.3 Contractor 

The Contractor must demonstrate to the Principal Contractor that he has the necessary competencies and 

resources to perform the construction work safely. 

 

6. GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS  
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6.1 Health and Safety Plan 

A health and safety plan must be developed, implemented, maintained and kept up to date during the construction project. 

The Principal Contractor should prepare a health and safety plan that includes 

• Project information; 

•  CIDB requirements for health and safety management on the project; as specified in this health and safety specification 

The health and safety plan should include the following information: 

• Details of the Client, that is the person commissioning the construction work, for example their name, representative and 

contact detail, details of the Principal Contractor; 

• Details of the construction project, the address of the workplace, anticipated start and end date and a brief description of 

the type of construction work that the health and safety plan will cover; 

• Details on how subcontractors will be managed and monitored, including how the Principal Contractor intends to 

implement and ensure compliance with the health and safety plan such as checking on the performance of subcontractors 

and how non-compliance will be handled; and 

• Details on how the risks associated with traffic volumes, construction vehicles and mobile plant and all high-risk 

construction work that will take place on the construction project will be managed. 

 

The health and safety plan should also include information on: 

• the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous chemicals 

storage; 

• the safe use and storage of plant; 

• workplace security and public safety; and 

• ensuring workers have appropriate competences and training to undertake the construction work. 

 

The health and safety plan must contain: 

• A general description of the type of work activities involved in the project and not just a description of the 

infrastructures to be constructed; 

• The project program or schedule details, including start and finish dates, showing principal activities; 

• Details of Client, Design Team, Principal Contractor, Subcontractors, and major suppliers; and 

• Extent and location of relevant existing records, surveys, site investigation, etc 

 

6.2 Health and Safety File 
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The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a health and safety file on site at all times 

that must include all documentation required in terms of the Act and Regulations and must also include a list of all 

Contractors on site that are accountable to the Principal Contractor and the agreements between the parties and details of 

work being done.  

The health and safety file will remain the property of CIDB on its behalf throughout the period of the project and shall be 

consolidated and handed over to CIDB on its behalf at the time of completion of the project. 

 

6.3 Construction Work Permit 

CIDB shall ensure that the Construction Work Permit (CWP) is available prior to any Principal Contractor commencing any 

form of construction work on site. CIDB will provide a copy of the CWP to keep in the health and safety file.  All construction 

health and safety aspects as they relate to the overall requirements will be managed through the CIDB Project Manager. The 

Project Manager will ensure that all the statutory requirements are adhered to by the Principal Contractors and their 

Contractors at all times. 

  

6.4 Structure and Responsibilities  

6.4.1 Overall supervision and responsibility for occupational health and safety  

• The Principal Contractor [appointed in terms of Construction Regulation 5(1)(k)] is responsible to implement and maintain the 

health and safety plan approved by the Client. 

• The Chief Executive Officer (in terms of Section 16(1) of the Act) of the Principal Contractor is to ensure that the Employer (as 

defined in the Act) complies with the Act. 

• The Principal Contractor’s Chief Executive Officer may appoint any person reporting to him/her as Designated Person in terms 

of Section 16(2) of the Act.  Such Designated Person is responsible to assist the Chief Executive Officer to ensure that the 

Employer complies with the requirements of the Act.  

• The Construction Manager, Assistant Construction Manager, Construction Supervisor and Assistant Construction Supervisor(S) 

appointed in terms of Construction Regulation 8 are responsible for supervising the construction work and in specific to ensure 

that all work undertaken comply with the requirements of the Act, its Regulations and these health and safety specifications.  

  

6.4.2 Operational responsibilities for Occupational Health and Safety  

The Principal Contractor shall appoint designated competent employees and/or other competent persons as outlined in the 

following list to assist with the operational responsibilities for occupational health and safety.  This list is only the minimum 

requirement and is therefore in no way exhaustive.  
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Appointment  Legal Reference  

Assistant to Chief Executive Officer Section 16.2 

Construction Manager  Construction Regulation 8(1)  

Assistant Construction Manager   Construction Regulation 8(2)   

Construction Supervisor  Construction Regulation 8(7)  

Assistant Construction Supervisor   Construction Regulation 8(8)   

Construction Health and Safety Officer  

 

 

 

Construction Regulation 8(5)  

Construction Vehicle, Mobile Plant and Machinery Supervisor  Construction Regulation 23  

Drivers of Construction Vehicles and Operators of Plant  Construction Regulation 23  

Electrical Installation and Appliances Inspector  Construction Regulation 24  

Emergency, Security and Fire Coordinator  Construction Regulation 29  

Excavation Supervisor  Construction Regulation 13  

First-aiders  General Safety Regulation 3  

Firefighting equipment inspector  Construction Regulation 29  

Hazardous Chemical Substances Supervisor  
Hazardous Chemicals  

Substances Regulations 10  

Incident Investigator  
General Administrative  

Regulation 9  

Ladder Inspector  General Safety Regulation 13(a)  

Lifting Machines and Equipment Inspector  Construction Regulation 22  

Occupational Health and Safety Committee  OHSACT Section 19  

Occupational Health and Safety Representatives  OHSACT Section 17  
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Person Responsible for Machinery  General Machinery Regulation 2  

Risk Assessor  Construction Regulation 9(1)  

Stacking and Storage Supervisor  Construction Regulation 28  

 

These appointments must be in writing and the responsibilities clearly stated together with the period for which each 

appointment is made.  This information must be communicated to and agreed with the appointees.  

  

Copies of appointments must be submitted to CIDB together with concise CVs of the appointees as part of the Principal 

Contractor’s health and safety plan, and if appointed, copies of the appointments included in the health and safety file.  All 

appointments must be approved by CIDB and any changes of appointees or appointments must be communicated to CIDB 

and agreed upon before being implemented.  

 The Principal Contractor must, furthermore, provide CIDB with a list of all contractors that he/she has appointed or intends to 

appoint and keep this list updated on a weekly basis.  

6.4.3 Construction Health and Safety Officer  

 This project requires the appointment of a full-time Construction Health and Safety Officer, appointed in terms of 

Construction Regulation 8(5).  This appointee should be duly registered and in good standing with a statutory body approved 

by the Chief Inspector as is required by Construction Regulation 8(6).  

The South African Council for Project and Construction Management Professions (SACPCMP) is currently the statutory body 

responsible for the professional registration of construction health and safety officers and a copy of the appointee’s 

SACPCMP’s registration certificate should be submitted as part of the Principal Contractor’s health and safety plan and be 

readily available in the health and safety file to be kept and maintained on site.  

 6.4.4 Designation of Occupational Health and Safety Representatives  

Where the Principal Contractor employs more than 20 persons [including the employees of other contractors (sub-

contractors) and its supervisors] he has to appoint one occupational health and safety representative for every 50 employees 

or part thereof.  General Administrative Regulation 6 requires that the election, appointment and subsequent designation of 

the occupational health and safety representatives be executed in consultation with employee representatives or employees. 

(Section 17 of the Act as well as General Administrative Regulation 6 and 7 refer).  

 Occupational health and safety representatives have to be designated in writing and the designation must include the area of 

responsibility of the person and term of the designation.  
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 6.4.5 Duties and functions of the Occupational Health and Safety Representatives   

The Principal Contractor must ensure that the designated occupational health and safety representatives conduct a weekly 

inspection of their respective areas of responsibility, using a checklist, and report thereon to the Principal Contractor.  

Occupational health and safety representatives must be included in accident and/or incident investigations.  

Occupational health and safety representatives must attend all occupational health and safety committee meetings.  

 6.4.6 Appointment of Occupational Health and Safety Committee  

The Principal Contractor must establish an occupational health and safety committee consisting of all the designated 

occupational health and safety representatives together with a number of management representatives that are not allowed 

to exceed the number of occupational health and safety representatives on the committee and a representative of CIDB who 

shall act as the chairperson without voting rights.  The members of the occupational health and safety committee must be 

appointed in writing and copies of the appointments included in the occupational health and safety file.  

 The occupational health and safety committee must meet as a minimum on a monthly basis and consider, at least, the 

following agenda items:   

• Opening and welcome.  

• Members present, apologies and absent.  

• Minutes of previous meeting.  

• Matters arising from the previous meeting.  

• Occupational health and safety representatives’ reports.  

• Incident and/or accident reports and investigations.  

• Incident, accident and/or injury statistics.  

• Other matters.  

• Endorsement of registers and other statutory documents by a duly authorised representative of the principal 

contractor.  

• Close and next meeting.  

6.5 Compensation of Occupational Injuries and Diseases Act 130 of 1993   

The Principal Contractor shall submit a letter of good standing with its Compensation Insurer, to the client or his appointed 

representative, as proof of registration. Contractors shall submit proof of registration to the Principal Contractor before they 

commence work on site  

6.6 Occupational Health and Safety Policy  

The Principal Contractor and all other Contractors shall submit to CIDB and to the Architect, a copy of their organisation’s 

health and safety policy signed by their Chief Executive Officer.  Each policy must include a description of the organisation and 
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state the health and safety objectives and how they will be achieved and implemented by the organisation.  Copies of these 

policies shall be attached to the health and safety plan  

6.7 Health and Safety Organogram  

The Principal Contractor and all Contractors shall submit an organogram, outlining the health and safety site management 

structure including the relevant appointments/competent persons and shareholders.  In cases where appointments have not 

been made, the organogram shall reflect the intended positions.  The organogram shall be updated when there are any 

changes in the site management structure. A copy shall be attached to the health and safety plan.    

6.8 Hazard Identifications and Risk Assessment  

The Contractor shall cause a hazard identification to be performed by a competent person before commencement of 

construction work, and the assessed risks shall form part of the construction phase health and safety plan submitted for 

approval by CIDB or its appointed Agent 

The risk assessment must include;  

• A list of hazards identified as well as potentially hazardous tasks;  

• A documented site-specific risk assessment based on the list of tasks and associated hazards;  

• Method statements and a set of safe working procedures to eliminate, reduce and/or control the risks assessed;  

• A monitoring and review procedure of the risks assessment as the risks change  

 The Principal Contractor shall ensure that all employees and or Contractors are competent to perform the work and 

informed, instructed and trained by a competent person regarding any hazards, risks and related safe work procedures before 

any work commences and thereafter at regular intervals as the risks change and as new risks develop. Proof of this shall be 

kept on the health and safety file.  

 The Principal Contractor shall be responsible for ensuring that all persons who could be negatively affected by its operations 

are informed and trained according to the hazards and risks and are conversant with the safe work procedures, control 

measures and other related rules (toolbox talk strategy to be implemented). Appropriate signage regarding the dangers 

attached to the work and hazards identified must be posted at strategic places for everyone to see and be included in the 

method statement to be provided in the health and safety plan.   

6.9 Health and Safety Training/Induction  

6.9.1 Induction  

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health and safety induction training session 

before starting work.  A record of attendance shall be kept in the health and safety file.  All visitors to the site shall also 

receive risk-specific health and safety induction training and a record of such shall be kept. All employees to be informed, 

instructed and trained by a competent person regarding the hazards and work procedures as prescribed.  
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 6.9.2 Awareness  

The Principal Contractor shall ensure that, on site, periodic toolbox talk take place at least once per week.  These talks should 

deal with risks relevant to the construction work at hand.  A record of attendance shall be kept in the health and safety file.  

All Contractors have to comply with this minimum requirement. The contractor shall inform all residence and or members of 

the public, who may be affected by the activities and who will most likely be exposed to the hazards identified of all 

precautionary measures to be taken.  

6.9.3 Competency  

All competent persons shall have the knowledge, experience, training, and qualifications specific to the work they have been 

appointed to supervise, control or carry out.  This will have to be assessed on regular basis e.g., periodic audits by CIDB, 

progress meetings, etc.  The Principal Contractor is responsible to ensure that competent Contractors are appointed to carry 

out construction work.    

6.10 Medical Certificates of Fitness  

The Principal Contractor must ensure that all his or her employees have valid medical certificates of fitness specific to the 

construction work to be performed and issued by an occupational health practitioner in the form of Annexure 3 of the 

Construction Regulations 2014.  

6.11 Public and Site Visitor Health and Safety  

Both CIDB and the Principal Contractor have a duty in terms of the OHS Act to do all that is reasonably practicable to prevent 

members of the public and site visitors from being adversely affected by the construction activities.    

 The Principal Contractor shall ensure that every person working on or visiting the site, as well as the public in general, shall be 

made aware of the dangers likely to arise from site activities, including the precautions to be taken to avoid or minimise those 

dangers.  A record of these inductions or briefings shall be kept in the project health and safety file in accordance with the 

Construction Regulations. Appropriate health and safety notices and signs shall be posted up, but this shall not be the only 

measure taken. The construction site shall be suitably and sufficiently fenced off or barricaded and or provided with 

controlled access points to prevent the entry of unauthorized persons.   

 6.12 General Record Keeping  

The Principal Contractor and all Contractors shall keep and maintain health and safety records to demonstrate compliance 

with this specification, with the OHS Act 85/1993, Construction Regulations 2014 and any other legislation applicable on site.  

The Principal Contractor shall ensure that all records of incidents/accidents, training, inspections, audits, etc. are kept in a 

health and safety file held in the site office.  The Principal Contractor must ensure that every Contractor opens its own health 

and safety file, maintains the file and makes it available on request. The Principal Contractor shall maintain an up-to-date 

register of each Contractor engaged in construction work on site giving the Contractors’ name and the Responsible Persons’ 
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contact details and the number of employees on site.  As these details may be subject to frequent change, the register must 

be updated at least weekly. The register is to be available for inspection   

6.13 Health and Safety Audits, Monitoring and Reporting  

CIDB will conduct at least once monthly, a health and safety audit of the work operations including a full audit of physical site 

activities as well as an audit of the administration of health and safety.  The Principal Contractor is obligated to conduct 

similar audits on all contractors appointed by it. Detailed reports of the audit findings and results shall be reported on at all 

levels of project management meetings/forums.  Copies of the Client audit reports shall be kept in the project health and 

safety file while the Principal Contractor audit reports shall be kept in their file, a copy being forwarded to CIDB.  Contractors 

shall audit their sub-contractors and keep records of these audits in their health and safety files, available on request. These 

audits must be conducted by a competent person.    

6.14 Accident / Incident Reporting and Investigation  

Injuries are to be categorized into first aid; medical; disabling; and fatal.  The Principal Contractor must stipulate in its 

construction phase health and safety plan how it will handle each of these categories.  When reporting injuries to CIDB, these 

categories shall be used.  All injuries shall be investigated by the Principal Contractor, with a report being forwarded to CIDB 

forthwith.  All Contractors have to report on the 4 categories of injuries to the Principal Contractor at least monthly.  The 

Principal Contractor must report all injuries to CIDB in the form of a detailed injury report at least monthly. The Client’s Agent 

must be informed forthwith of any recordable incident or accident.     

6.15 Hazards and Potential Situations  

The Principal Contractor shall immediately notify other Contractors as well as CIDB Agent of any hazardous or potentially 

hazardous situations that may arise during performance of construction activities.  

6.16 Contractors and Sub-contractors  

The Principal Contractor shall ensure that all Contractors under its control comply with this specification, the OHS Act of 1993, 

Construction Regulations 2014, and all other relevant legislation that may relate to the activities directly or indirectly.  The 

Contractor, when appointing other Contractors as ‘Sub-contractors’, shall mutatis mutandis ensure compliance, and a section 

37(2) agreement must be put in place. 

7. OPERATIONAL CONTROL 

 

7.1 Emergency Procedures  

The Principal Contractor shall prepare a detailed emergency procedure prior to commencement of work on site and it shall be 

included in, and form part of, the health and safety plan.  The procedure shall be updated whenever changes occur, and it 
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shall detail the emergency response plans.  The emergency procedures shall not be limited to, but shall include, the following 

key elements:   

• List of key competent personnel on site;  

• Details of the nearest emergency services, including their physical addresses and phone numbers;  

• Actions or steps to be taken in the event of each specific type of emergency;  

• Information on hazardous materials/situations that may be encountered on site.  

Emergency procedures shall include, but shall not be limited to, fire, spills, accidents to employees, bomb threats, and major 

incidents/accidents.    

 A contact list of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc) must be maintained and 

be readily available to site personnel at all times that there are persons on site i.e., it must not be in an area which may be 

inaccessible outside of normal working hours.  

 The Principal Contractor shall advise CIDB and the Architect in writing forthwith, and thereafter at the project and health and 

safety meetings, of any emergencies that occurred, together with a record of the action taken.  Copies of all reports on 

emergencies shall be kept in the project health and safety file.    

7.2 Development of a Lifting Plan 

• A clear and detailed description of the lifting operation to be provided 

• A step-by-step method statement detailing the sequence of the lift from start to finish to established. This should 

include pre-lift checks, the actual lifting and moving of the load, and the final placement and securing of the load. 

• The names and roles of all personnel involved in the lifting operation, including the lifting supervisor, crane operator, 

rigger, and signal person to be posted. 

• Documentary proof of competency for each individual, including valid training certificates and medical fitness 

certificates as required by the Driven Machinery Regulations and the National Code of Practice for the Training 

Providers of Lifting Machine Operators to be provided. 

• A comprehensive list of all lifting machinery and tackle to be used (e.g., cranes, hoists, slings, shackles) to be available. 

• Valid and up-to-date inspection and load test certificates for all lifting equipment, as mandated by the Driven 

Machinery Regulations. This includes a register of all examinations and performance tests should be provided. 

• Confirmation that the safe working load (SWL) of the equipment is appropriate for the lift. 

7.3 First Aid Boxes and First Aid Equipment  

The Principal Contractor and all other Contractors shall appoint first aider(s) in writing. All Contractors with more than 10 

employees shall have a trained, certified first aider on site at all times.  The appointed first aider(s) are to be sent for 

accredited first aid training.  Copies of the valid first aid certificates for each First Aider are to be kept in the project health and 
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safety file.  The Principal Contractor shall provide an on-site first aid station with first aid facilities, including first aid boxes 

adequately stocked at all times.  All Contractors with more than 5 employees shall supply their own first aid box(es).   

7.4 Security 

The Principal Contractor must establish site access rules and implement and maintain these throughout the construction 

period.  Access control must, among others, include the rules that nonemployees will not be allowed on site unaccompanied.  

 The Principal Contractor must develop a set of project applicable security rules and procedures and maintain these 

throughout the construction period.  

7.5 Accommodation of traffic  

The Principal Contractor shall ensure that appropriate and a sufficient number of road signs be posted as per Chapter 13, 

Volume 2 of the South African Road Traffic Signs Manual (SARTSM) and these signs also be actively maintained to protect 

employees against traffic and to warn road users of the presence of construction activities and related risks next to and in the 

road surface.  These signs should be repeated as actual construction work and risk are approached.  

The maintenance of the road signs including after hour’s management shall also be actively managed.  

Flag persons shall be provided, where applicable with suitable road marking and flags to ensure the effectiveness of this risk 

mitigation measures.  

7.6 Working at Heights 

The Contractor shall ensure that a site-specific Fall Protection Plan is developed by a competent 

person, appointed in writing as per Construction Regulation 10. 

The Fall Protection Plan must take into consideration the following: 

• A risk assessment of all work carried out from a fall risk position and the procedures and methods used to address all 

the risks identified per location 

• The processes for the evaluation of the employees’ medical fitness necessary to work at a fall risk position and the 

records thereof 

• A programme for the training of employees working from a fall risk position and the records thereof 

• The procedure addressing the inspection, testing and maintenance of all fall protection equipment 

• A rescue plan detailing the necessary procedure, personnel and suitable equipment required to affect a rescue of a 

person in the event of a fall incident to ensure the rescue procedure is implemented immediately following the 

incident. 

Training Pertaining to Work at Height 

• Fall protection plan developer to be competent (US 229994) 
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• Install, use and perform rescues from fall arrest systems (US 229995). This competency to be obtained by at least one 

person who will be full-time on site (e.g. Supervisor) 

• All personnel who will be conducting working at heights, will attend Working at Heights (W@H) training 

• First Aid Training – first aider to be available at hand when working at heights take place 

7.7 Stacking of materials   

The Principal Contractor and other relevant contractors shall ensure that there is an appointed stacking and storage 

supervisor and all materials, all equipment is stacked and stored safely in a demarcated area.   

7.8 Speed Restrictions, Signage and Protection   

The Principal Contractor shall ensure that all persons in its employ, all Contractors, and all those that are visiting the site are 

aware and comply with the site speed restriction(s). Separate vehicle and pedestrian access routes shall be provided, 

maintained, controlled, and enforced. Signage shall be provided and should comply as per Occupational Health and Safety Act 

and SANS standards    

7.9 Hazardous Chemical Substances (HCS)   

The Principal Contractor and other relevant Contractors shall provide the necessary training and information regarding the 

use, transport, and storage of hazardous chemical substances.  The Principal Contractor shall ensure that the use, transport, 

and storage of hazardous chemical substances are carried out as prescribed by the hazardous chemical substance regulations.  

The Contractor shall ensure that all hazardous chemicals on site have Safety Data Sheets (SDS) and the users are made aware 

of the hazards and precautions that need to be taken when using the chemicals.  The First Aiders must be made aware of the 

SDS and how to treat hazardous chemical substance incidents appropriately.   

7.10 Construction Vehicle and Mobile Plant Operators  

The following requirements will apply to construction vehicles and mobile plant operators:   

• Only certified and/or competent employees may be allowed to operate any construction vehicle and mobile plant.  

• Every lifting machine operator must be trained specifically for the type of lifting machine that he or she is operating.  

• Only employees duly authorised to do so may operate any construction vehicle and mobile plant.  

• Only employees physically and psychologically fit, i.e. in possession of a medical certificate of fitness, may be allowed 

to operate any construction vehicle and mobile plant.  

7.11 Construction Vehicles and Mobile Plant   

Construction vehicles and mobile plant should be formally and duly inspected by a competent person appointed by the 

Principal Contractor prior to being allowed on a project site and suppliers of hired vehicles, plant and equipment must be 

required to comply with this specification as well as the Act and Regulations.  

Construction vehicles and mobile plant must be:   
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• Of acceptable design and construction;  

• Maintained in good working order;  

• Used in accordance with their design and intention for which they were designed;  

• Operated and/or driven by trained, competent and authorised operators/drivers.  No unauthorised persons to be 

allowed to drive construction vehicles and mobile plant;  

• Provided with safe and suitable means of access;  

• Fitted with adequate signalling devices to make movement safe including reversing;  

• Excavations and other openings must be provided with sufficient barriers to prevent construction vehicles and mobile 

plant from falling into same;  

• Provided with roll-over protection;  

• Inspected daily before start-up by the driver, operator and/or user and the findings recorded in a register/log book 

and any defects addressed as matter of urgency;  

• Fitted with two head and two tail lights that is in good working condition whilst operating under poor visibility 

conditions; and  

• Used for transporting persons must have seats firmly secured and sufficient for the number of persons being 

transported.  

 No loose tools, material etc. is allowed in the driver and/or operators compartment/cabin nor in the compartment in which 

any other persons are transported.  

 No person may ride on construction vehicles and mobile plant except for in a safe place designed and provided for this 

purpose.  

 Construction vehicles and mobile plant left unattended after hours adjacent to roads and areas where there is traffic 

movement must be fitted with lights, reflectors or adequate barricades to prevent moving traffic from a sudden emergency, 

or to come into contact with the parked construction vehicles and mobile plant.  

 In addition, construction vehicles and mobile plant left unattended after hours must be parked with all buckets, booms etc. 

full lowered, the emergency brakes engaged and, where necessary, the wheels chocked, the transmission in neutral and the 

motor switched off and the ignition key removed and stored safely.  

 All construction vehicles and mobile plant daily inspection records must be kept in the health and safety file.  

7.12 Electrical Installations  

Any electrical work undertaken as part of the project, including the installation of temporary electricity for construction use 

shall be in accordance with Construction Regulation 24 and the Electrical Installation Regulations.  

The Principal Contractor must ensure that:   
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• Existing services are to be located and clearly marked before construction commences and during the progress thereof;  

• Where the abovementioned is not possible, employees with jackhammers etc. will be protected against electric shock 

by the use of suitable protective equipment e.g. rubber mats, insulated handles etc;  

• Electrical installations and -machinery are sufficiently robust to withstand normal working conditions on site;  

• Temporary electrical installations must be inspected at least once per week by a competent person and a record of 

the inspections kept on the occupational health and safety file;  

• Electrical machinery used on a construction site must be inspected daily before start-up by the competent 

driver/operator or any other competent person and a record of the inspections kept on the occupational health and 

safety file; and  

• A competent person appointed in writing must control all temporary electrical installations.  

 

7.13 Electrical and mechanical lockout   

An electrical and mechanical lockout procedure must be developed by the Principal Contractor and submitted to CIDB for 

approval before construction commences.  All contractors on site must be informed of and adhere to this lockout procedure.  

 

7.14 Use and Storage of Flammables   

The principal contractor must ensure that:   

• No person is required or permitted to work in a place where there is the danger of fire or an explosion due to 

flammable vapours being present unless adequate precautions is taken;  

• Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-resistant container, cage or 

room that is kept locked with consistent access control measures in place and sufficient firefighting equipment 

installed and fire prevention methods practiced for example proper housekeeping;  

• Only one day’s quantity of flammable is to be kept in the workplace;  

• Containers (including empty containers) to be kept closed to prevent fumes/vapours from escaping and accumulating 

in low lying areas; and  

• Welding and other flammable gases to be stored segregated as to the type of gas and empty and full cylinders.  

  

7.15 Fire Prevention and Protection   

The Principal Contractor must ensure that:   

• The risk of fire is avoided;  

• Sufficient and suitable storage of flammables is provided;  

• All employees are instructed in the use of the firefighting equipment and know how to attempt to extinguish a fire;  
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• A sufficient number of employees are appointed and trained to act as an emergency team to deal with fires and other 

emergencies;  

• Employees are informed regarding emergency evacuation procedures and escape routes;  

• Emergency escape routes are kept clear at all times and clearly marked;  

• Evacuation assembly points are demarcated and made known to employees;   

• Evacuation is regularly practiced to ensure that all persons are evacuated timeously and;  

• Roll call is held after evacuation to account for all employees and to ensure that no-one including visitors and disabled 

persons have been left behind; and  

• A clearly audible, to all persons on site, siren or alarm is fitted and regularly tested.  

  

7.16 Housekeeping   

The Principal Contractor must ensure that:   

• Housekeeping is continuously implemented and maintained;  

• Materials and equipment is properly stored;  

• Scrap, waste and debris is removed off site regularly;  

• Materials placed for use are placed safely and not allowed to accumulate or cause obstruction to the free-flow of 

pedestrians and vehicular traffic;  

• Where practicable, construction sites are fenced off to prevent entry of unauthorised persons;  

• An unimpeded work space is maintained for every employee;  

• Every workplace is kept clean, orderly and free of tools and the likes that are not required for the work being done;  

• As far as is practicable, every floor, walkway, stair, passage and gangway is kept in good state of repair, skid-free and 

free of obstruction, waste and materials; and  

• The walls and roof of every indoor workplace be sound and leak-free.  

  

7.17 Stacking and Storage   

The Principal Contractor must ensure that:  

• A competent person is appointed in writing to supervise all stacking and storage on a construction site;  

• Adequate storage areas are provided and demarcated;  

• The storage areas are kept neat and under control;  

• The base of any stack is level and capable of sustaining the weight exerted on it by the stack;  

• The items in the lower layers can support the weight exerted by the top layers;  

• Cartons and other containers that may become unstable due to wet conditions are kept dry;  

• Pallets and containers are in good condition and no material is allowed to spill out;  
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• The height of any stack does not exceed 3 times the base unless stepped back at least half the depth of a single 

container at least every fifth tier or the approval of an inspector of the Department of Labour has been obtained to 

build the stacks higher with the aid of a machine. (The operator of the machine must be protected against items falling 

from overhead or off the stack and no items may overhang);  

• The articles that make up a single tier are consistently of the same size, shape and mass;  

• Structures for supporting stacks are structurally sound and able to support the mass of the stack;  

• No articles are removed from the bottom of the stack first but from the top tier first;  

• Anybody climbing onto a stack can and does do it safely and that the stack is sufficiently stable to support him or her;  

• Stacks that are in danger of collapsing are broken down and restacked;  

• Stability of stacks are not threatened by vehicles or other moving plant and machinery;  

• Stacks are built in a header and stretcher fashion and that corners are securely bonded; and  

• Persons climbing onto stacks do not approach unguarded moving machinery or electrical installations.  

  

7.18 Employee Welfare Facilities  

7.18.1 Toilets  

The provision of toilets for each sex is required in terms of the National Building Regulations and Construction 

Regulation 30.  

Chemical toilets are allowed instead of the water borne sewerage type.  Toilets have to be provided at a ratio of at 

least 1 toilet per 30 employees.   

7.18.2 Showers  

At least cold-water showers of some sort for each sex have to be provided at a ratio of at least 1 shower per 15 

employees.   

7.18.3 Change rooms  

Some form of screened off changing facility must be provided separately for each sex.   

7.18.4 Eating facility  

Some form of eating facility sheltered from the sun, wind and rain must be provided.  

7.19 Personal and other protective equipment   

The Principal Contractor is required to proactively identify the hazards in the workplace and deal with them on an ongoing 

basis.  He/she must either remove them or, where impracticable take steps to protect employees and make it possible for 

them to work safely and without risk to health under the hazardous conditions.  
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 Personal protective equipment should, however, be the last resort and there should always first be an attempt to apply re-

engineering and other solutions to mitigating hazardous situations before the issuing of personal protective equipment is 

considered.  

 Where it is not possible to create an absolutely safe and healthy workplace the Principal Contractor is required to inform 

employees regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and 

that allows them to work safely and without risk to health in the hazardous environment.  

 It is a further requirement that the Principal Contractor maintain the said equipment, that he/she instructs and trains the 

employees in the use of the equipment and ensures that the prescribed equipment is used by the employee/s in a consistent 

and correct manner.  

 Employees do not have the right to refuse to use and/or wear the equipment prescribed by the employer and, if it is 

impossible for an employee to use or wear prescribed protective equipment through health or any other valid reason, the 

employee cannot be allowed to continue working under the hazardous condition(s) for which the equipment was prescribed 

but an alternative solution has to be found that may include relocating the employee.  

 The Principal Contractor may not charge any fee for protective equipment prescribed by him or her but may charge for 

equipment under the following conditions:  

• Where the employee requests additional issue in excess of what is prescribed;  

• Where the employee has blatantly abused or neglected the equipment leading to early failure; and where the 

employee has lost the equipment.   

7.20 Portable Electrical Tools and Equipment     

Portable electrical tools and equipment includes every unit that takes electrical power from a 15 ampere plug point and is 

moved around for use in the workplace i.e. drills, saws, grindstones, portable lights, etc.  In addition, electrical appliances such 

as fridges, hotplates, heaters, etc must be inspected regularly but at least on a weekly basis and maintained to the same 

standards as portable electrical tools and appliances.   

The use, inspection and maintenance of portable electrical tools and equipment must be governed by the following:  

• Regular inspections by a competent person appointed in writing;  

• Inspection results must be recorded in a register;  

• Only competent authorised persons are allowed to use portable electrical tools and equipment; and  

• The correct protective equipment is worn/used whilst operating portable electrical tools and equipment.  

 This equipment: 

• Must be maintained in good condition at all times to prevent an electrical shock to the user;  
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• The main source should incorporate an earth leakage protection device or receive power through a double wound 

transformer or be double insulated and clearly marked as such; and  

• All equipment must be fitted with a switch to allow for safe and easy starting and stopping.   

7.21 Portable lights  

 The following requirements apply to portable lights:   

• Must be fitted with a robust non-hygroscopic non-conducting handle;  

• Live metal parts which may become live must be protected against contact;  

• The lamp must be protected by a strong guard;  

• The cable lead-in must withstand rough handling;  

• A register be kept for each piece of equipment with findings of regular inspections undertaken to evaluate 

the condition of these lights;  

• Inspections must be undertaken that concentrate on at least the plug, cord, switch, guard and any obvious 

faults; and  

• When used in wet/damp/metal container conditions, it must be protected.   

7.22 Public Health and Safety  

The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made aware of 

the dangers likely to arise from said construction work as well as the precautionary measures to be observed to avoid or 

minimise those dangers.  This includes among others:   

• Non- employees entering the site for whatever reason;  

• The surrounding community; and  

• Passers-by the site.  

Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that non-employees 

are protected at all times.   

All non-employees entering the site must receive site applicable induction into the hazards and risks and the control measures 

for these.  

 7.23 Working in Confined Spaces   

7.23.1 Ventilation  

• The confined space must be opened and allowed to ventilate for at least 15 minutes before entering the 

confined space.  All confined spaces must be barricaded and manned at all times.  

• A gas monitor must be lowered to the bottom of the confined space with a rope to test the presence of any 

toxic/flammable gas.  If any gas is detected, the space must be force ventilated by means of a blower for at 
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least 15 minutes where after the air must be tested again.  Under no circumstances may any space be entered 

while there is a toxic/flammable gas present.  

• After the undertaking of the necessary work, the person in charge of the activities must confirm that all the 

employees are accounted for.  

7.23.2 Entering a confined space  

• When entering a confined space, the person entering the space must wear a safety harness and fully 

operational gas detector.  A lifeline must be attached to the safety harness and a person on the surface must 

be in continuous contact with the person in the confined space.  At least one person on the surface must be 

trained in basic first-aid (level 1) with proof of such training as well as a fully equipped first aid box available on 

site.  

• No person shall remain within a confined space for a period of more than one hour at a time.  A minimum of 5-

minute rest periods on the surface must be taken after this period before re-entering.  

• Should the alarm sound on the gas monitor, all employees must exit the confined space and the immediate 

area must also be evacuated immediately.  The area must be properly ventilated and re-tested before re-

entering the confined space.  Professional support should be called for if necessary.  

• Employees must be provided with flameproof lighting when entering a confined space with the possibility of 

flammable gases.  No naked lights, smoking or unprotected electrical apparatus which may cause sparks, shall 

be permitted in any confined space or in its vicinity.   

7.23.3 General  

All employees working in confined spaces must be issued with fully functioning gas monitoring equipment and safety 

harnesses.  All these employees must be trained (including refresher training on a regular and continuous basis) in 

the use thereof.  

7.23.4 Safety equipment  

All teams must be issued with fully functional gas monitoring equipment and safety harnesses where applicable.  All 

employees must be trained (including refresher training on a regular and continuous basis) in the use thereof.  

7.23.5 General records  

The following records shall be implemented and maintained by the principal contractor:   

• Confined space entry permits  

• Confined space entry registers  

• Safety harness and gas monitoring equipment registers  

• Risk assessments  

• Incident registers  
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7.23.6 Training  

All employees that have to enter a confined space must be formally trained and confirmed competent before being 

required to enter such areas (new employees to complete this training and be declared competent before allowed to 

work in a confined space).  

Refresher courses must be attended by employees at least once every 2 years or immediately if new methodologies 

or equipment are adopted or acquired.  

Continuous onsite training and support by supervisory staff should be undertaken and enforced where required.  

7.24 Vessels under Pressure (VUP) and Gas Bottles  

The Principal Contractor and all relevant Contractors shall comply with the Pressure Equipment Regulations, including:  

• Providing competency and awareness training to the operators;  

• Providing PPE or clothing    

• Inspect equipment regularly and keep records of inspections  

• Providing appropriate firefighting equipment (Fire Extinguishers) on hand 

7.25 Fire Extinguishers and Fire Fighting Equipment   

The Principal Contractor and relevant Contractors must ensure all appropriate measures are taken to avoid the risk of 

fire shall provide adequate, regularly serviced firefighting equipment located at strategic points on site, specific to the 

classes of fire likely to occur.  The appropriate notices and signs must be posted up as required. The fire equipment 

contemplated in previous paragraph is inspected by a competent person, who has been appointed   in writing for that 

purpose, in the manner indicated by the manufacturer thereof and a sufficient   number of workers   are trained   in 

the   use of fire-extinguishing equipment;   

7.26 Hired Plant and Machinery   

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use.  The necessary 

requirements as stipulated by the Occupational Health and Safety Act 85/1993 and Construction Regulations 2014 shall 

apply.  The Principal Contractor shall ensure that operators hired with machinery are competent and that certificates 

are kept on site in the health and safety file.  All relevant Contractors must ensure the same.   

 7.27 Lifting Machines and Tackle  

The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle is inspected before use and 

thereafter in accordance with the Driven Machinery Regulations and the Construction Regulations. A competent lifting 
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machinery and tackle inspector need to be appointed in writing and must inspect the equipment daily or before use, 

taking into account that: 

• All lifting machinery and tackle have a safe working load clearly indicated;  

• Regular inspection and servicing are carried out;  

• Records are kept of inspections and of service certificates;  

• There is a proper supervision in terms of guiding the loads that includes a trained banks man to direct lifting 

operations and check lifting tackle;  

• The operators are competent as well as physically and psychologically fit to work and in possession of a medical 

certificate of fitness to be available on site.   

  7.28 General Machinery    

The Principal Contractor and relevant Contractors shall ensure compliance with the Driven Machinery Regulations, 

which include inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance, 

issuing PPE or clothing, and training those who use machinery.   

7.29 High Voltage Electrical Equipment, Underground, Overhead power lines 

Care shall be taken when working close to, over or under high voltage reticulation power lines or cables. Underground 

services to be identified beforehand and the layout of such to be include in the Contractors health and safety plan.  A 

safe work procedure be drawn up and included into Contractors health and safety plan.  

7.30 Transport of Workers   

The Principal Contractor and other Contractors shall not:  

• Transport persons together with goods or tools unless there is an appropriate area of section to store them and all 

loose tool and plant are tied down and secured;  

• Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy (properly covering the back 

and top) with suitable sitting area.  Workers shall not be permitted to stand or sit at the edge of the transporting 

vehicle.  

• Transport workers in bakkies unless they are closed/ covered and have the correct number of seats for the passengers.          
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8. ANNEXURES: 

8.1 Annexure A: Bill of Quantities for Health and Safety 

Nr  Description  Cost Per 

Unit (R) 

Quantity / 

Units 

Total Cost 

(R) 
SUPPLY OF PERSONAL PROTECTIVE CLOTHING & EQUIPMENT  

1.  Safety boots – Steel toe cap        

2.  Protective clothing / overalls        

3.  Gloves        

4.  Hardhats – colour coded        

5.  Ear protection        

6.  Eye protection – appropriate for task performed        

7.  High visibility safety vests        

8.  Full body harness    

9.   Dust masks     

BARRICADING and SIGNAGE  

10.  Supply, installation and removal of safety nets        

11.  Rigid type barricading        

12.  Compulsory safety signage        

OH&S TRAINING  

13.  First Aid Training        

14.  OH&S Representative training        

15.  Emergency Rescue training        

16.  Hazard identification and risk assessment training        

17.  Induction training        

18.  Work at height training         

19.  Fire fighting training         

20.  HIV/AIDS awareness training        

RESPONSIBILITY STRUCTURE  

21.  Construction Safety Officer        

GENERAL SAFETY OBLIGATIONS  

22.  Development and implementation of OHS Plan and File        

23.  Medical surveillance programme    

24.  Fire extinguishers    

25.  First aid box    

26.  Induction tags / cards        

27.  Provision of OH&S required facilities, (toilets, eating areas, change 

rooms 

      

TOTAL OH&S COST PROVISION:    

All quantities are estimated and will be re-measured on completion.  

 



 

  
 
Cidb/004/2627: APPOINTMENT OF A SERVICE PROVIDER FOR ELECTRICAL INFRASTRUCTURE UPGRADE PROJECT: SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL 
OF EXISTING TRANSFORMER, DB REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR MAINTENANCE 
SERVICES AT THE CIDB HEAD OFFICE IN CENTURION 

 Page | 118                                                                                                                                    Bidders Initials                                   
   

  

 

ENTITY NAME  REPRESENTATIVE DATE  SIGNATURE  

    

 

8.2 Annexure B: Contractors Health and Safety Performance Evaluation 

 
HEALTH AND SAFETY MANAGEMENT SYSTEM  

QUESTION  REFERENCE SCORE (1-10) 

1.  Is company registered with Compensation Commissioner? Provide CC Fund 

number and Letter of Good Standing. If yes, attach proof  

General 

 

 

 

 

 

 

2.  Does company have an Organisational Organogram (detailing all statutory 

appointments – List all possible appointments)? If yes, attach proof  

 

General 

 

 

 

 

 

 3.  Has a Person charged with the responsibilities of the Act been appointed? 

(Provide appointment letters16 (1) & 16(2)).  

OHS Act, 

Section 16  

 

 

 

 

 

4.  Does the company have a written SHE (Safety, Health and Environmental) 

Policy in place? If yes, attach proof.  

OHSA 85/1993 

Section 7 

 

5.  Does the company provide training for employees and appointees (Training 

Matrix)? If yes state training in relation to appointee / employee using the 

format below. Attach proof of Competency  

General  

 

 

 

 

 

 

 

 

 

 

 

 

6.  Does the company have a SHE Plan? If yes, attach. CR5(4) 

 

 

7.  Provide details of Hazard Identification and Risk Assessment 

methodology/procedure with risk matrix. Attach examples of baseline risk 

assessment and issue-based risk assessment.  

CR7  

8.  How does the company ensure legislative, contractor and client 

requirement compliance of sub-contractors (Sub-contractor management)? 

Provide details.  

 

CR5  

9.  Provide incident statistics for current year and previous two years   

 

 

 

 

 

 

10.  Has the company made provision for the cost of Health, Safety and 

Environment? Provide details.  

CR4(h)  

 
 

CONTRACTOR NAME:   

NAME & SURNAME  DESIGNATION  DATE  SIGNATURE  

    

EVALUATOR DETAILS (FOR OFFICE USE ONLY)  

EVALUATOR NAME:    SIGNATURE:    

DESIGNATION:    DATE:   

SCORES OBTAINED (PERCENTAGE (%))  

1-10 POINT ALLOCATION (TOTAL SCORE OBTAINED / 100)    

Gatekeeper scoring of a minimum of 80% is required  
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EVALUATION OUTCOME  

CONTRACTOR DECLINED – DOES NOT MEET  

MINIMUM CRITERIA  

 

 

CONTRACTOR APPROVED – MEETS MINIMUM  

CRITERIA  

 

 
EVALUATOR COMMENTS:  

 

 

8.3 Annexure C: Mandatory Agreements (37.2) 

 

WRITTEN AGREEMENT ON OCCUPATIONAL HEALTH AND SAFETY MATTERS 

 

(In accordance with Section 37(2) of the Occupational Health and Safety Act 85 of 1993) 

 

 

 

 

AS ENTERED INTO BY AND BETWEEN 

 

 

 

Construction Industry Development Board 

(Herein after referred to as the “Employer”) 

 

 

 

And 

 

 

 

_____________________________________________________________ 
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 (Herein after referred to as the “Mandatory”) 

 

 

Compensation Fund Number: 

 

___________________________________________________________ 

 

I, _______________________________representing _____________________________, do hereby acknowledge that 

________________________________ is an employer in his/her own right, with duties as prescribed in the Occupational 

Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure that all work will be performed and/or 

machinery or plant used in accordance with the provisions of the Act.  

 

I undertake that ___________________________________ shall strictly adhere to, and ensure that his/her employees adhere 

to, the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993). I have been provided with SHE 

specifications for SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL OF EXISTING TRANSFORMER, DB REWIRING, 

LIGHTING AND SMALL POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION UPGRADES WITH THREE-YEAR 

MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION and will comply with the requirements set out in these. I 

accept and agree that the SHE specifications constitute arrangements and procedures between 

______________________________________ and CIDB which will ensure compliance by 

_____________________________________ with the provisions of the Act, as contemplated in section 37(2) of the Act. 

 

This agreement constitutes the sole agreement between the parties, and no variation, modification, or waiver of any of the 

provisions of this agreement or consent to any departure from these shall, in any manner, be of any force or effect, unless 

confirmed in writing and signed by both parties, and such variation, modification, waiver, or consent shall be effective only in 

the specific instance and for the specific purpose and to the extent for which it was made or given. 

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has the requisite authority to 

do so. 

 

Signed this ______ day of _________________ 20____ at ________________________ 
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Name _______________________________ Signature __________________________ 

 

on behalf of __________________________________ 

  

Witnesses 

 

1. _________________________________ 

 

2. _________________________________ 

 

 

Signed this ______ day of ___________________ 20_____ at ___________________ 

 

Name __________________________________ Signature _________________________ 

on behalf of CIDB  

  

Witnesses 

 

1. _____________________________ 

 

2. ______________________________ 
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8.4 Annexure D: Principal Contractors Appointment Letter 

 

APPOINTMENT OF PRINCIPAL CONTRACTOR 

 

Construction Regulation 5(1)(k) 

 

I_______________________________ hereby appoint ____________________________ as Principal Contractor in terms of 

Construction Regulation 5(1)(k) to perform SUPPLY AND INSTALL A 1250 KVA TRANSFORMER, REMOVAL OF EXISTING 

TRANSFORMER, DB REWIRING, LIGHTING AND SMALL POWER RECTIFICATION, EARTHING & LIGHTNING PROTECTION 

UPGRADES WITH THREE-YEAR MAINTENANCE SERVICES AT THE CIDB HEAD OFFICE IN CENTURION. 

You shall ensure that all requirements of the Construction Regulations including all other applicable SHE legislation, City 

Power SHE Specification and Baseline Risk Assessment are complied with at all times. Upon identification of any new hazards 

from scope changes or other factors, which were not considered in the contractor Risk Assessment or SHE Plan, such 

documents shall be resubmitted for approval in writing to the department.   

The contractor and their employees including subcontractors shall fully comply with the requirements of The Occupational 

Health and Safety Act and Regulations (85 of 1993), Environmental Legislations and Municipality bi-laws applicable to this 

project. The contractor shall also ensure that they have signed the Client OHS Act 37.2 Agreement as well as appoint their 

contractors in terms of OHS Act 37.2 Agreement and/or the Construction Regulations 7(i)(c)(v). 

In executing this project, you and your potential contractor shall ensure (a) that you comply with all legislations governing this 

project (b) that competent employees and sub-contractors with sufficient skill and knowledge are employed, (c) that 

sufficient provision for Health and Safety measures during the construction process is made 

This letter is valid until completion of the project. 

 

_______________________________          __________________ 

Signature of Client (16.2)        Date 

                

I_______________________________________ Designation ______________________  

Full name and surname of contractor representative  
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On behalf of ______________________________________, understand the implications of the appointment as detailed 

above and confirm my acceptance thereof. 

 

______________________      __________________   

Signature         Date     

 
8.5 Annexure E: Acknowledgement of Specifications and Annexures Form 
 
I, the undersigned, hereby acknowledge that I have obtained copies of the following listed documentation and confirm that I 

fully understand the contents thereof and the consequences of non-compliance.  The Principal Contractor furthermore 

reiterates its commitment to compliance of the requirements contained within the following provided documentation:  

 

• Annexure A: OHS Bill of Quantities  

• Annexure B: Contractors SHE Competency Evaluation Form;  

• Annexure C: Section 37(2) Mandatory Agreements Form;  

• Annexure D: Principal Contractors Appointment Letter Form 

• Annexure E: Acknowledgement of Specifications and Annexure Form  

 

Signed at ____________________ on this _____ Day of _________________ 20______  

 
CONTRACTS MANAGER 

NAME  DESIGNATION  DATE  SIGNATURE  

    

CONTRACTS SUPERVISOR 

NAME  DESIGNATION  DATE  SIGNATURE  

    

WITNESS 1 

NAME  DESIGNATION  DATE  SIGNATURE  
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WITNESS 2 

NAME  DESIGNATION  DATE  SIGNATURE  
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PART C4 SITE INFORMATION 
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SITE INFORMATION 

 

 

The site is located at:  

 

1267 Gordon Hood Rd, Centurion Central, Centurion, 0157 



 

 

 

PART D1: PROCUREMENT REQUIREMENTS 
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PART D 1.1   EVALUATION PROCESS 

The CIDB will adopt a four (4) phase approach in assessing, analysing and evaluating proposals, which will be:  

Phase 1: Mandatory requirements 

The Mandatory Requirements are listed below, and it is mandatory that bidders submit all the documentation 

requested or will be disqualified and not be evaluated further. 

No  Document that must be 

submitted  

Yes/No  Description and Minimum requirements 

1.  Proof of CIDB grading 

 

 

 

 

Must be registered with the CIDB in terms of the 

applicable Grade designation.  Service Providers must 

submit proof of grading Level/Grade two (2) or higher 

2. COIDA 

 

 

 

Must submit Valid Letter of Good Standing with COIDA 

 

3.  

DoEL Registration 

 Must be registered and in good standing with the 

Department of Employment and Labour (DoEL) in terms 

of the Electrical Installation, Transformer Works, and 

Generator Services 

 

Phase Two: Administration requirements     

No Document that must be submitted Yes/No Non-submission MAY result in 
disqualification? 

1. SDB 1 - Tender notice and invitation to bid. 

Provide MAAA number. 

Yes Complete and sign the supplied pro forma 

document 

2. SBD2 – Tax compliant with SARS Yes SARS (to be verified through CSD or SARS). 

Attach a copy of Tax Compliance status Pin. 

3. SBD3.1 – Pricing data Yes Submit full details of the pricing proposal 

4. SBD4 – Bidders Declaration Yes Complete and sign the supplied pro forma 

document 

5. 

SBD 6.1 – Preference Points Claim form.  

 
No A certified copy of B-BBEE status level 

verification certificate or an original sworn 

affidavit signed by the EME representatives 

AND attested by Commissioner of Oath 

Non-submission will lead to a zero (0) score on 

BBBEE (if applicable) 

Attach in the Annexure provided. 
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6. 

Certificate of Authority for signatory 

/Delegation of authority Yes Complete and sign the supplied pro forma 

document 

7. Record of Addenda issued (if any) Yes Complete and sign the supplied pro forma 

document 

8. Proof of registration with the National 

Treasury Central Supplier Database   

Yes The bidder must be registered as a service 

provider on the Central Supplier Database 

(CSD).  If you are not registered proceed to 

complete the registration of your company prior 

to submitting your proposal.  Visit 

https://secure.csd.gov.za/  to obtain your 

vendor number. 

Submit proof of registration in the Annexure 

provided. 

9. Active Registration with Company 

Intellectual Property Commission  

Certified copies of South African Identity 

Documents or Valid Passports of Members. 

Directors / owner (In a case of a sole 

proprietor or Partnership) 

No (to be verified through CSD and CIPC). Attach 

a copy of CIPC/CIPRO certificate. 

Attach certified copies in the Annexure provided 

10. A Joint Venture Agreement (in case of a Joint 

Venture) 

No Attach Joint Venture agreement in the 

Annexure provided 

 

Phase Three: Functionality / Technical Evaluation     

The purpose of the Technical Evaluation or Functional Criteria is to determine the functionality of each proposal by 

assessing the quality and the robustness thereof.  

Quality criteria Sub criteria Maximum 

number of 

points 

PROOF OF 

EXPERIENCE  

(i) Bidders must demonstrate experience by providing proof of similar 
projects with a similar scope specified in the description of services.  

(ii) The bidders must submit proof of experience in the form of 
appointment letter(s) not older than 5 years, with the project 
value(s) and Completion Certificate(s) of each project(s) completed. 
The letter(s) and certificate(s) must be signed, dated and stamped by 
the client to be considered. 

(iii) It is at the discretion of the CIDB to reject the project as not relevant, 
therefore proper project descriptions must be given. The list of 
projects must be in the format of the table in Annexure A. Failure to 
complete table below or submission of supporting requested 
information, will score zero points on experience. 

 

 

Points will be allocated as follows:   

 

 

 

 

 

 

 

 

 

100 

https://secure.csd.gov.za/
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Scoring criteria 

  

Max 

Points  

the bidder did not submit proof of experience 0 

the bidder submitted proof of experience (1 project) 7 

the bidder submitted proof of experience (2 projects) 14 

 

the bidder submitted proof of experience (3 projects) 21 

the bidder submitted proof of experience (4 projects) 28 

the bidder submitted proof of experience (5 projects or 

more) 

35 

 

35 

TEAM 

COMPETENCY 

(i) Bidders must demonstrate the skills, experience and qualifications of 
the resources pertaining to a similar scope specified in the 
description of services.  

(ii) (ii) Attach detailed CVs of the key personnel and populate the table 
in Annexure C for the CIDB to assess relevant experience. Evidence of 
qualifications and certifications to the relevant bodies of the key 
personnel to be included. All documentation contained in the CV to 
be certified (not older than 3 months) 

(iii) Points allocation to be allocated per resource qualifying for the 
minimum requirements. 

(iv) Failure to submit all relevant supporting information, especially that 
that is mentioned in the minimum requirements will result in the 
bidder not obtaining the allocated points.  

 

 

Scoring criteria 

  

Max 

Points  

Points 

claimed 

The resource not meeting minimum requirements 0  

Registered Electrical Engineer with the following 

minimum qualifications, certifications and experience:  

• BEng / BTech / National Diploma in Electrical 
Engineering (Heavy Current), registered with 
ECSA at least a Professional Engineer (Pr.Eng) 
OR Professional Technologist (Pr.Tech.Eng), OR 
Professional Technician (Pr.Techni.Eng). 

• Minimum 5 years in design, installation, 
testing, and commissioning of MV/LV 
substations and transformers up to 11 kV. 

• Experience in Engineering design approval- 
Verification of cable sizing, earthing, and 
protection settings- Approval of testing and 
commissioning results- Issuing of professional 
sign-off reports.   

 

 

 

 

 

 

22 
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• Must demonstrate working knowledge of 
SANS 10142-1, SANS 10280, SANS 10281, and 
NRS 097-2. 

Licenced Installation Electrician with the following 

minimum qualifications, certifications and experience:  

• N6 / Trade Test Certificate (Electrical) plus 
Installation Electrician Trade Test (Section 
13/26D). 

• Wireman’s license and be Registered 
Installation Electrician (IE) or Master 
Installation Electrician (MIE) with the 
Department of Labour and must be able to 
issue Certificate of Compliance (CoC) per SANS 
10142-1.  

• Minimum 5 years post-registration experience 
in commercial MV/LV installations. 

 

 

 

 

 

 

21 

 

MV (11KV) Authorized person or switching operator 

with the following minimum qualifications, certifications 

and experience:  

• NQF Level 5/6 in either Electrical Engineering 
with MV Switching Authorization Certificate 
issued by an accredited training provider or 
utility (Eskom/City Power). 

• Minimum 5 years MV switching experience in 
substations and ring main units and must have 
extensive knowledge in MV isolation, earthing, 
and permit-to-work issue and clearance during 
transformer removal or energization. 

 

 

 

 

 

 

22 

 

 

 

 

 

 

 

 

 

 

 

 

65 

 

 

TOTAL 
100 

Threshold 80 

NB: Only bidders who will obtain a 80% minimum functionality threshold will qualify to be considered for phase 4 

People With Disability 

People with disability are encouraged to bid. 

 

Phase Four: Pricing and BBBEE 

In the event of a contract being awarded and work has been allocated, successful service providers in the panel will 

be evaluated on price and preference in accordance with the PPPFA and the Preferential Procurement Regulations 

of 2017. 

The Preferential Procurement Policy Framework Act will be applied and the 80/20 BBBEE points system will be 

applicable. 

 

 POINTS  

PRICE 80  
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SPECIFIC GOALS 20  

Total points for Price and SPECIFIC GOALS  100 100 
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ANNEXURE A: EXPERIENCE OF THE BIDDING ENTITY 

Table A - Bidders must demonstrate experience by providing proof of similar projects with a similar 

scope specified in the description of services: 

No.  Client  

name  

Description of 

services provided  

Contract 

duration  

Contract 

value  

Contactable client details  

1.          Name……………  

Tel.......................  

Email…………….  

2.          Name……………  

Tel.......................  

Email…………….  

3.          Name……………  

Tel.......................  

Email…………….  

4.          Name……………  

Tel.......................  

Email…………….  

5.          Name……………  

Tel.......................  

Email…………….  

 

NB: Bidders must provide details of 5 (five) recent projects managed by the bidder as it relates to 

the scope of work the bidder is bidding for. The information must be submitted in the above format. 
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ANNEXURE C : TEAM COMPETENCEY 

No.  Role  Name of Member  Qualifications  Years of relevant 

Experience 

Demonstrate working knowledge 

with regards to SANS standards : 

SANS 10142-1, SANS 10280, SANS 

10281, and NRS 097-2. 

1           

2           

 

 

 



 

 

 

 

3. MARKED UP MASTER AGREEMENT. 

A summary of the mark-ups and comments should be inserted in the table below and a copy  
of the marked-up Master Agreement to be submitted in hard copy and electronic format 
 

 Clause Number Proposed 
amendment 

Rationale for  
proposed  
amendment 

1    
 

2    
 

3    
 

4    
 

5    
 

6    
 

7    
 

8    
 

9    
 

10    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


