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Part C1: Forms of Agreement and Contract data

C1.1 Forms of Offer & Acceptance, plus Deviations

C1.1.1 Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a Contract for the
procurement of:

Refurbishment of LV switchgear and auxiliaries

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and
addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount
to be determined in accordance with the conditions of contract identified in the Contract Data.

Option A | The offered total of the Prices exclusive of VAT is R [e]
Value Added Tax @ 15% is R [e]
The offered total of the amount due inclusive of VAT is? R [e]
[Offer in words. (Incl. VAT)]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the
end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer
becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

Name & Date
signature of
witness

Tenderer’s CIDB registration number (if applicable)
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C1.1.2 Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the
Contract that is the subject of this agreement.

The terms of the Contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to
and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said documents
are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation
of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy signed between them of this document, including the Schedule of
Deviations (if there are any).

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a
binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the Employer

Name & signature
of witness Date

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No.
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C1.1.3 Schedule of Deviations
[To be completed by the Employer prior to contract award.]

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by
negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the
process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final
draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer
agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents
listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation,
clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of
Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

On behalf of

Name & signature of
witness

Date
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C1.2 Contract Data

Cl.2.a Part One — Data provided by Employer

Clause Statement Data

1 General

The conditions of contract are the core A:Priced contract with activity schedule
clauses and the clauses for main

Option:
dispute resolution Option W1: Dispute resolution procedure
and secondary Options X1: Contract Price Adjustment
X2 Changes in the law
X7 Delay Damages
X17 Low service damages
X18: Limitation of liability
X19: Task Order
Z: Additional conditions of contract
10.1 The Employer is (Name): Eskom Rotek Industries SOC Ltd
(Reg no: 1990/006897/30), a state owned
company incorporated in terms of the
company laws of the Republic of South Africa
Address Roshland Office Park
Lower Germiston Road
Rosherville
10.1 The Employer’s representative to Nyakallo Tema
whom the Employer in terms of clause
14.4 delegates his actions is (Name):
Address Roshland Office Park
Lower Germiston Road
Rosherville
Tel 011 629 8000
e-mail TemaNA@eskom.co.za
11.2(11) The works are Refurbishment of LV switchgear and
auxiliaries
11.2(12) The site Information is in Part 4: Site Infomation and all relevant

documents and drawings to which it makes
reference to.
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11.2(12) The siteis Rosherville New Engineering Facility
11.2(13) The works Information is in Part 3: Scope of Work and all relevant

documents and drawings to which it makes
reference to.

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.2 The period for reply is 1 week

4 Testing and defects

40 The defects date is fifty-two (52) weeks after Completion.

40.1 Defect Notification Contractor corrects a defect when the Employer
notifies him of it.

41.3 The defect correction period is To be discussed and agreed between the parties,
however safety issues shall be managed
immediately.

5 Payment

50.1 The assessment interval is Monthly between the 20th and the 25th day of
each successive month

50.5 The delay damages are 0.1% of contract Price per day, up to 10% of
the Prices at the Contract Date.

50.6 The retention is 0% of the Prices at the Contract Date

51.1 The currency of this contract is the South African Rand

51.2 The interest rate on late payment is the publicly quoted prime rate of interest

(calculated on a 365-day year) charged by
from time to time by the Standard Bank of
South Africa Limited (as certified, in the
event of any dispute, by any manager of
such bank, whose appointment it shall not
be necessary to prove) for amounts due in
Rands.

8 Risks and insurance

80.1 The Contractor is not liable to the the amount of the deductibles relevant to
Employer for loss of or damage to the the event
Employer’s property in excess of
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80.1 These are additional Employer's risks

CONTRACT NO:

As per the insurance table

84.1 The Employer is to provide
insurances as stated in the
Insurance Table
The Contractor will be
liable for the applicable
deductible, if any

INSURANCE TABLE A

Insurance against

Minimum amount of cover or
minimum limit of indemnity

Assets All Risk

As per the insurance policy
document.

Project insurance

As per the insurance policy
document.

Environmental Liability

As per the insurance policy
document.

General and Public Liability

As per the insurance policy
document.

Transportation (Marine)

As per the insurance policy
document.

Motor Fleet and Mobile
Plant

As per the insurance policy
document.

Terrorism

As per the insurance policy
document.

Cyber Liability

As per the insurance policy
document.

84.2 The insurances provide
cover for events which are
at the Contractor’s risk
from the starting date until
the Defects Certificate or a
termination certificate has
been issued.

INSURANCE TABLE B

Insurance against

Minimum amount of cover or
minimum limit of indemnity

Loss of or damage to the
works, Plant and Materials

The replacement cost where not
covered by the Employer’s
insurance.

The Employer’s policy Deductible
where covered by the Employer’s
insurance.

Loss of or damage to
Equipment

The replacement cost

Liability for loss of or
damage to property (except
the works, Plant and
Materials and Equipment)
and liability for bodily injury
to or death of a person (not
an employee of the
Contractor) caused by
activity in connection with
this contract

Loss of or damage to property
Employer's property

The replacement cost where not
covered by the Employer's
insurance.

The Employer’s policy Deductible
where covered by the Employer’s
insurance.

Other property
The replacement cost.

Bodily injury to or death of a
person

Contractor Name:
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The amount required by applicable
law.

Liability for death of or The amount required by the
bodily injury to employees of | applicable law.

the Contractor arising out of
and in the course of their
employment in connection
with this contract

84.4 The minimum limit of As prescribed by the Compensation for Occupational
indemnity for insurance in Injuries and Diseases Act No. 130 of 1993 and the
respect of death of or bodily Contractor’s common law liability for people falling
injury to employees of the outside the scope of the Act with a limit of Indemnity
Contractor arising out of of not less than R500 000 (Five hundred thousand
and in the course of their Rands).
employment in connection
with this contract for any
one event is

10 Data for main Option clause

20.5 The Contractor prepares 4 weeks.

forecasts of the final total of
the Prices for the whole of the
service at intervals no longer
than
w1 Data for Option Option A
W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the
Arbitration Foundation of Southern Africa
(AFSA).
W1.2(3) The Adjudicator nominating the Chairman of ICE-SA a joint Division of the
body is: South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.
W1.3 The Adjudication Adjudication table and time limits for
notification of disputes, and reference to the
adjudicator.
W1.4(2) The tribunal is: arbitration
W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Contractor Name:
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The place where arbitration is  South Africa
to be held is

The person or organisation

who will choose an arbitrator

- if the Parties cannot agree the Chairman for the time being or his nominee
a choice or of the Association of Arbitrators (Southern

- if the arbitration procedure Africa) or its successor body.
does not state who selects
an arbitrator, is

X Data for secondary Option

clauses

X1 Contract Price Adjustment  N/A

[CPA]

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X7 Delay Damages 0.1% of the Contract price daily, to maximum
10% of Contract price

X17 Low service damages

Amount Performance Level

2.5% of Task 5% of service delivered is of

Order Value substandard performance/delay
in terms of the task order
programme

3.5% of Task 10% of service delivered is of

Order Value substandard performance/delay
in terms of the task order
programme

5% of Task 10% of service delivered is of

Order Value substandard performance/delay
in terms of the task order
programme

X18 Limitation of liability

X18.1 The Contractor’s liability to the

Employer for indirect or
consequential loss is limited to the amount of the deductibles relevant to the
event

X18.2 For any one event, the the amount of the deductibles relevant to the

Contractor’s liability to the event
Employer for loss of or
damage to the Employer’s
property is limited to
X18.3 The Contractor’s liability for The greater of

Defects due to his design of an
item of Equipment is limitedto e the total of the Prices at the Contract Date
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and

the amounts excluded and unrecoverable from the
Employer’s insurance (other than the resulting
physical damage to the Employer’s property which
is not excluded) plus the applicable deductibles

X18.4 The Contractor’s total liability  the total of the Prices other than for the

to the Employer, for all additional excluded matters.

matters arising under or in

connection with this contract, The Contractor’s total liability for the

other than the excluded additional excluded matters is not limited.

matters, is limited to
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

o Defects due to the work execution plan

e Delays due to the execution plan

e Loss of or damage to property, Plant and
Materials

e Death of or injury to a person and

Infringement of an intellectual property right.

X18.5 The end of liability date is 52 weeks after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a

Task Order programme to the 1 week of receiving the Task Order
Service Manager within

Z The additional conditions of
contract are Z1to Z14 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any
person without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede
and delegate its rights and obligations under this contract to any of its subsidiaries or
any of its present divisions or operations which may be converted into separate legal
entities as a result of the restructuring of the Electricity Supply Industry.

Change of Broad Based Black Economic Empowerment (B-BBEE)

z2 status

Z2.1 Where a change in the Contractor’s legal status, ownership or any other
change to his business composition or business dealings results in a change
to the Contractor’s B-BBEE status, the Contractor notifies the Employer within
seven days of the change.

Z2.2 The Contractor is required to submit an updated verification certificate and
necessary supporting documentation confirming the change in his B-BBEE
status to the Employer within thirty days of the notification or as otherwise
instructed by the Employer.

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the
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starting date the Employer may either re-negotiate this contract or
alternatively, terminate the Contractor’s obligation to Provide the Works.

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE
status may constitute a reason for termination. If the Employer terminates in
terms of this clause, the procedures on termination are those stated in Clause
91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of
completing the works.

Z3 Confidentiality

Z3.1 The Contractor does not disclose or make any information arising from or in
connection with this contract available to others except where required by this
contract. This undertaking does not, however, apply to information which at the
time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession
of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others
where required by this contract the Contractor ensures that the provisions of
this clause are complied with by the recipient.

Z3.2 If the Contractor is uncertain about whether any such information is
confidential, it is to be regarded as such until notified otherwise by the
Employer.

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any
such information which is required to be kept confidential, the Contractor, to the
extent permitted by law prior to disclosure, notifies the Employer so that an
appropriate protection order and/or any other action can be taken if possible,
prior to any disclosure. In the event that such protective order is not, or cannot,
be obtained, then the Contractor may disclose that portion of the information
which it is required to be disclosed by law and uses reasonable efforts to obtain
assurances that confidential treatment will be afforded to the information so
disclosed.

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the
works or any portion thereof, in the course of Providing the Works and after
Completion, requires the prior written consent of the Employer. All rights in and
to all such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings

Z3.5 in this clause.

Z4 Waiver and estoppel: Add to clause 12.2:

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this
contract by the Parties or their delegates or the Adjudicator does not constitute
a waiver of rights and does not give rise to an estoppel unless the Parties agree
otherwise and confirm such agreement in writing.

Z5 Health, safety, and the environment

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the
health and safety of persons in and about the execution of the works. Without
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limitation the Contractor:

accepts that the Employer may appoint him as the “Principal Contractor” (as defined
and provided for under the Construction Regulations 2014 (promulgated under the
Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the
Site;

warrants that the total of the Prices as at the Contract Date includes a sufficient
amount for proper compliance with the Construction Regulations, all applicable health
& safety laws and regulations and the health and safety rules, guidelines and
procedures provided for in this contract and generally for the proper maintenance of
health & safety in and about the execution of works; and

undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures
that his Subcontractors, employees and others under the Contractor’s direction and
control, likewise observe and comply with the foregoing.

Z5.2 The Contractor, in and about the execution of the works, complies with all

Z6
Z6.1
Z6.2
Z6.3
Z5
Z5.1

applicable environmental laws and regulations and rules, guidelines and
procedures otherwise provided for under this contract and ensures that his
subcontractors, employees and others under the Contractor’s direction and
control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Works Information, showing the correctly
assessed amount due for payment.

If the Contractor does not provide a tax invoice in the form and by the time
required by this contract, the time by when the Employer is to make a payment
is extended by a period equal in time to the delayed submission of the correct
tax invoice. Interest due by the Employer in terms of clause 51.2 is then
calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added
Tax Act, no 89 of 1991 (as amended) and to include the Employer’'s VAT
number 4740101508 on each invoice he submits for payment.

Health, safety, and the environment

The Contractor undertakes to take all reasonable precautions to maintain the
health and safety of persons in and about the execution of the works. Without
limitation the Contractor:

accepts that the Employer may appoint him as the “Principal Contractor” (as defined
and provided for under the Construction Regulations 2014 (promulgated under the
Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the
Site;

warrants that the total of the Prices as at the Contract Date includes a sufficient
amount for proper compliance with the Construction Regulations, all applicable health
& safety laws and regulations and the health and safety rules, guidelines and
procedures provided for in this contract and generally for the proper maintenance of
health & safety in and about the execution of works; and

undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures

Contractor Name:
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Z5.2

Z6
Z6.1
Z6.2
Z6.3
Z7
Z7.1
Z7.2
Z7.3
Z8
Z8.1
Z9
Z9.1
Z10

that his Subcontractors, employees and others under the Contractor’s direction and
control, likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all
applicable environmental laws and regulations and rules, guidelines and
procedures otherwise provided for under this contract and ensures that his
subcontractors, employees and others under the Contractor’s direction and
control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Works Information, showing the correctly
assessed amount due for payment.

If the Contractor does not provide a tax invoice in the form and by the time
required by this contract, the time by when the Employer is to make a payment
is extended by a period equal in time to the delayed submission of the correct
tax invoice. Interest due by the Employer in terms of clause 51.2 is then
calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added
Tax Act, no 89 of 1991 (as amended) and to include the Employer's VAT
number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an
instruction of the Employer.”

Add to core clause 62.3 “The Employer’s Representative reply which is an
acceptance of a quotation for a compensation event may require the due
authority of the Employer.”

Add core clause 62.6 “The Employer's Representative extends the time
allowed for:

¢ the Contractor to submit quotations for a compensation event and

e the Employer’s Representative to reply to a quotation.

The Employer’'s Representative notifies the Contractor if the Employer's
authority is required and includes in his notification any extension to the period
within which he is required to reply to the Contractor's quotation.

Employer’s limitation of liability; Add to clause 80.1

The Employer liability to the Contractor for the Contractor’s indirect or
consequential loss is limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":

or had a business rescue order granted against it.

Addition to Clause 50.5

Contractor Name:
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Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the
limits stated in this Contract Data (if any), the Employer may terminate the
Contractor’s obligation to Provide the Works.

If the

Employer terminates in terms of this clause, the procedures on

termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast
additional cost to the Employer of completing the works.

Z11 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party

Coercive Action

Collusive Action

Committing Party

Corrupt Action

Fraudulent Action

Obstructive Action

Prohibited Action

means, as the context requires, any party, irrespective of whether it is
the Contractor or a third party, such party’s employees, agents, or
Subconsultants or Subcontractor's employees, or any one or more of
all of these parties’ relatives or friends,

means to harm or threaten to harm, directly or indirectly, an Affected
Party or the property of an Affected Party, or to otherwise influence or
attempt to influence an Affected Party to act unlawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or
illegal purpose, including to influence an Affected Party to act unlawfully
or illegally,

means, as the context requires, the Contractor, or any member thereof
in the case of a joint venture, or its employees, agents, or
Subcontractors or the Subcontractor's employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of
a good or service to unlawfully or illegally influence the actions of an
Affected Party,

means any unlawfully or illegally intentional act or omission that
misleads, or attempts to mislead, an Affected Party, in order to obtain a
financial or other benefit or to avoid an obligation or incurring an
obligation,

means a Committing Party unlawfully or illegally destroying, falsifying,
altering or concealing information or making false statements to
materially impede an investigation into allegations of Prohibited Action,
and

means any one or more of a Coercive Action, Collusive Action Corrupt
Action, Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the
procurement of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if
a Committing Party has taken such Prohibited Action and the Contractor did not
take timely and appropriate action to prevent or remedy the situation, without
limiting any other rights or remedies the Employer has. It is not required that the
Committing Party had to have been found guilty, in court or in any other similar
process, of such Prohibited Action before the Employer can terminate the

Contractor Name:
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Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for
this reason, the amounts due on termination are those intended in core clauses

92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged
Prohibited Action. Where the Employer does not have a contractual bond with the
Committing Party, the Contractor ensures that the Committing Party co-operates

fully with an investigation.

Z12 Insurance
Z12.1 Replace core clause 82 with the following:
82 Insurance cover
82.1  When requested by a Party, the other Party provides

certificates from his insurer or broker stating that the
insurances required by this contract are in force.

82.2  The Contractor provides the insurances stated in the Insurance
Table A, from the starting date until the earlier of Completion

and the date of the termination certificate.

INSURANCE TABLE A

Minimum amount of cover or minimum
limit of indemnity

The replacement cost where not
covered by the Employer’s insurance.

Insurance against Cover provided until

The Employer’s certificate of
Completion has been issued

Loss of or damage to
the works

The Employer’s policy deductible as at
contract date, where covered by the
Employer’s insurance

The replacement cost where not
covered by the Employer’s insurance.

The Defects Certificate has
been issued

Loss of or damage to
Equipment, Plant
and Materials

The Employer’s policy deductible as at
contract date, where covered by the
Employer’s insurance

Loss of or damage to property
Employer’s property

The replacement cost where not
covered by the Employer’s insurance

The Contractor's
liability for loss of or
damage to property
(except the works,
Plant and Materials
and Equipment) and
for bodily injury to or
death of a person
(not an employee of
the Contractor)
arising from or in
connection with the

The Employer’s policy deductible as at
contract date where covered by the
Employer’'s insurance

Contractor's
Providing the Works

Other property
The replacement cost

Contractor Name:
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Bodily injury to or death of a person

The amount required by the applicable
law

Liability for death of
or bodily injury to
employees of the
Contractor arising
out of and in the
course of their
employment in
connection with this
contract

The amount required by the applicable
law

Insurance against

Minimum amount of cover or minimum
limit of indemnity

Cover provided until

Loss of or damage to
the works

The replacement cost where not
covered by the Employer’s insurance.

The Employer’s policy deductible as at
contract date, where covered by the
Employer’s insurance

The Employer’s certificate of
Completion has been issued

Loss of or damage to
Equipment, Plant
and Materials

The replacement cost where not
covered by the Employer’s insurance.

The Employer’s policy deductible as at
contract date, where covered by the
Employer’s insurance

The Contractor's
liability for loss of or
damage to property
(except the works,
Plant and Materials
and Equipment) and
for bodily injury to or
death of a person
(not an employee of
the Contractor)
arising from or in
connection with the
Contractor's
Providing the Works

Loss of or damage to property
Employer’s property

The replacement cost where not
covered by the Employer’s insurance

The Employer’s policy deductible as at
contract date where covered by the
Employer’s insurance

Other property
The replacement cost

Bodily injury to or death of a person

The amount required by the applicable
law

Liability for death of
or bodily injury to
employees of the
Contractor arising
out of and in the
course of their
employment in
connection with this
contract

The amount required by the applicable
law

The Defects Certificate has
been issued

Contractor Name:
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INSURANCE TABLE B

CONTRACT NO:

Insurance against or name of
policy

Minimum amount of cover or minimum

limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and
Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document

Z13

Z13.1

Z13.2

Z13.3

Z13.4

Z13.5

Nuclear Liability

The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a
nuclear installation, as designated by the National Nuclear Regulator of the
Republic of South Africa and is the holder of a nuclear licence in respect of the
KNPS.

The Employer is solely responsible for and indemnifies the Contractor or any
other person against any and all liabilities which the Contractor or any person
may incur arising out of or resulting from nuclear damage, as defined in Act 47
of 1999, save to the extent that any liabilities are incurred due to the unlawful
intent of the Contractor or any other person or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS
or on the KNPS site, without the permission of the Employer or of a person acting
on behalf of the Employer.

Subject to clause Z213.4 below, the Employer waives all rights of recourse, arising
from the aforesaid, save to the extent that any claims arise or liability is incurred
due or attributable to the unlawful intent of the Contractor or any other person,
or the presence of the Contractor or that person or any property of the Contractor
or such person at or in the KNPS or on the KNPS site, without the permission of
the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of
1999, or any replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS

Contractor Name:
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Z14

is decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA
ACM
AL

means approved asbestos inspection authority.
means asbestos containing materials.

means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated
asbestos fibres per ml of air measured over a 4 hour period. The
value at which proactive actions is required in order to control
asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to

breathing zone, which is defined to be a virtual area within a radius
of approximately 30cm from the nose inlet.

Compliance means compliance sampling used to assess whether or not the

Monitoring

OEL

Parallel

personal exposure of workers to regulated asbestos fibres is in
compliance with the Standard’s requirements for safe processing,
handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means occupational exposure limit.

means measurements performed in parallel, yet separately, to

Measurements existing measurements to verify validity of results.

Safe Levels

Standard

SANAS
TWA

Z14.1

Z14.2

means airborne asbestos exposure levels conforming to the
Standard’s requirements for safe processing, handling, storing,
disposal and phase-out of asbestos and asbestos containing
material, equipment and articles.

means the Employer’s Asbestos Standard 32-303: Requirements
for Safe Processing, Handling, Storing, Disposal and Phase-out of
Asbestos and Asbestos Containing Material, Equipment and
Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne
asbestos fibres, normalised to the baseline of a 4 hour continuous
period, also applicable to short term exposures, i.e. 10-minute
TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will
Provide the Services conforms to the acceptable prescribed South African
standard for asbestos, as per the regulations published in GNR 155 of 10
February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of
1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos
fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period
of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres
per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured
in accordance with HSG248 and monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these
conditions prevail. All measurements and reporting are effected by an
independent, competent, and certified occupational hygiene inspection body, i.e.
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a SANAS accredited and Department of Employment and Labour approved
AAIA. The Contractor may perform Parallel Measurements and related control
measures at the Contractor's expense. For the purposes of compliance the
results generated from Parallel Measurements are evaluated only against South
African statutory limits as detailed in clause Z14.1. Control measures conform to
the requirements stipulated in the AAIA-approved asbestos work plan.

Z14.3 The Employer manages asbestos and ACM according to the Standard.

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk
assessment is conducted and if so required, with reference to possible exposure
to an airborne concentration of above the AL for asbestos, immediate control
measures are implemented and relevant air monitoring conducted in order to
declare the area safe.

2145 The Contractor's personnel are entitled to stop working and leave the
contaminated area forthwith until such time that the area of concern is declared
safe by either Compliance Monitoring or an AAIA approved control measure
intervention, for example, per the emergency asbestos work plan, if applicable.

Z14.6 The Contractor continues to Provide the Services, without additional control
measures presented, on presentation of Safe Levels. The contractually agreed
dates to Provide the Services, including the Completion Date, are adjusted
accordingly. The contractually agreed dates are extended by the notification
periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Z14.7 Anyremoval and disposal of asbestos, asbestos containing materials and waste,
is done by a registered asbestos contractor, instructed by the Employer at the
Employer’'s expense, and conducted in line with South African legislation.
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C1.2.b Part Two — Data provided by Contractor

Notes to a tendering contractor:

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short
Contract (April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)? in order to understand
the implications of this Data which the tenderer is required to complete. An example of the completed
Data is provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause Statement Data
10.1 The Contractor is :

Address

Tel No.

Fax No.

E-mail address

11.2(9) The Price Listis in the document called ‘Price List’ in Part 2 of
this contract.
11.2(10) The offered total of the Prices is. R 0.00 excluding VAT
63.2 The percentage for overheads and 10%
profit added to the Defined Cost for
people is.

Note: The percentage for overheads and profit are applied to
any change in the Defined Cost due to the compensation
event. The percentage is required to cover all costs and
overheads not included in the Defined Cost as well as an
allowance for profit. This percentage is applied to Defined
Cost for people.

2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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C1.3 Proforma Guarantee

N/A

Contractor Name: Page |21



® Eskom

Rotek Industries
Refurbishment of LV switchgear and auxiliaries

Part C2: Pricing data

CONTRACT NO:

Document Title

reference

c2.1 Pricing assumptions:

Cc2.2 First forecast of total Defined in price list

Contractor Name:
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C2.1 Pricing Assumptions

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms  11.2 (12) The Price List is the price list unless later changed in accordance
with this contract.

(17) The Price for Services Provided to Date is the total of

the Price for each lump sum item in the Price List which the Contractor has
completed and

where a quantity is stated for an item in the Price List, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price
List. Where a quantity is stated for an item in the Price List, the Price is
calculated by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of
service which can be priced as lump sums or as expected quantities of service multiplied by a rate or
a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms
that instructions to do work or how it is to be done are not included in the Price List but in the Service
Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides the
Service in accordance with the Service Information”. Hence the Contractor does not Provide the
Service in accordance with the Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on
the Price List relates to the operations on each plan which he submits for acceptance”. Hence when
compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a
way that operations shown on it can be priced in the price list and result in a satisfactory cash flow in
terms of clause 11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items
into the price list either as a process of offer and acceptance (tendering) or by negotiation depending
on the nature of the service to be provided. Alternatively the Employer, in his Instructions to
Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to
include in the price list to be prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;
Has listed and priced items in the price list which are inclusive of everything necessary and
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incidental to Providing the Service in accordance with the Service Information, as it was at
the time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity,
of work within that item later turns out to be different to that which the Contractor estimated
at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a
compensation event.

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer
or the tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work
in the item changes, the tendering contractor enters the amount in the Price column only, the
Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work
multiplied by the quantity completed, the tendering contractor enters the rate which is then
multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a
service is provided, a unit of time is stated in the Unit column and the expected length of time (as
a quantity of the stated units of time) is stated in the Expected Quantity column.
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C2.2 Price Schedule

ESKOM ROTEK INDUSTRIES PROJECT
ELECTRICAL INSTALLATION BILL OF QUANTITIES
BILL NOO :PRELIMINARY & GENERALS: ELECTRICAL INSTALLATION

CONTRACT NO:

UNI | QT | RAT | TOT
ITEM DESCRIPTION 1 v E AL
The complete installation must comply SANS 10142 specifications and the Quality
specification in this document. Therefore Tenders are advised to study the
NOTE: specification and drawings before the Bill is to be price.
In accordance with the Conditions of Contract, provide for all
11 expenses, obligations
and general items pertaining to such conditions and all items not
specifically
specified or mentioned to enable the works to be completed in a
satisfactory manner.
Ite
111 Fixed Portion m 1
Ite
1.1.2 Variable with contract period m 1
Ite
1.1.3 Variable with contract price m 1
12 SECURITY
Security for the full contract period Irts 1
1,3 STAFF CLOTHING |
ite 1
m
hard hats at all times on site, for the duration of the contract, name tags
must be provided to
all the employees on site, whether in work clothes or not.
14 HEALTH AND SAFETY PLAN
Provide a Health and Safety Plan in accordance with the OHS Act | ite 1
Construction m
Regulations, attend H&S meetings as required, report on compliance
with H&S Plan,
Provision for Special Lighting in the Assembly Hall
1,5 CONTRACT MANAGEMENT
Full time contract management and supervision of the works ite 1
including liaison with m
Principal Contractor, other Subcontractors, meetings and
submission of installation
programme including weekly revisions thereto from time to time or
as may be
required by the Principal Contractor or Employer.
Provide print outs of all devices, device adresses, type of devices, | ite 1
1,6 zones, and m

Contractor Name:
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CONTRACT NO:

UNI | QT | RAT | TOT
ITEM DESCRIPTION T Y, E AL
guantities, etc. for each zone per fire panel of the existing
installation before
the works start, for all existing fire panels.
Provide print outs of all devices, device adresses, type of devices, | ite 1
1,7 zones, and m
quantities, etc. for each zone per existing PA/Evacuation panel of
the existing
installation before the works start.
AS-BUILT DRAWINGS with OPERATIONS AND
1,8 MAINTENANCE MANUALS
Provide a complete set of As-build drawings and provide three
sets of O&M
The Sub Contractor must mark a complete set of drawing with all
changes made on the latest revised drawings issued by the
Electrical Engineer. The contractor must arrange for a meeting
with the Electrical Engineer to discuss the mark-up drawings. The
Electrical contractor as well as the Foreman on site that was
responsible for the works on site.
All devices, device adresses, isolator positions and cable ite
configuration must be indicated in the drawings m 1
19 CLEAN AND RESTORATION OF SITE
Cleaning and restoration of the site during construction and after ite
completion m 1
to the satisfaction of the Engineer and client.
1,10 COC CERTIFICATES
On completion of each distribution board installation etc. as ite
required in terms of m 1
the regulations, issue a Certificate of Compliance
for each of the installations provided.
1,11 GUARANTEE and MAINTENANCE PERIOD
Allow for free maintenance during the guarantee period of 12 ite
months for all defects m 1
in equipment, material and workmanship excluding wear and tear
and normal
maintenance. (excluding replacement of lamps)
TOTAL CARRIED TO SUMMARY PAGE
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Part C3: Scope of Work

C3.1 Employer’s Service Information

TECHNICAL SPECIFICATION:

TECHNICAL SPECIFICATION

Cn
ELECTRICAL INSTALLATION

For

ESKOM ROSHERVILLE ROTEK INDUSTRIES
SWITCHGEAR
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PART 5a — SPECIFICATHON FOR ELECTRICAL WORKS

DETAILED SPECIFICATHIN:

Contents
FART 3 - DETAILED ELE T RICA L SP R I N AT DM .. ..o e e e e e mram e s s somm e mmm s mmm s s w8 0 om0 e 3 5 58 = )

3. Lt o 1 B
1.4, MOUNTING AND INSTALLATION REQUIREMENTS (et s s e 7
B. PERFOMANCE REGUIREM ENTS ..ot st e s s e s s s s e 7
E.Z. CORROSION AND ENYIRDMMENTAL RESIZTAMNCE. ... et e T
B. MAINTAINAMCE AND INSPECTION REQUIREMENT ..ot e T
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PART 5 - DETAILED ELECTRICAL SPECIFICATION

1 GEMNERAL
This section of the spa:i'ﬁ-:u'tim shall b= read as &0 smgification of the Fl'E-I'iA:l.IE sechiors with pertiouar
refarsncs fothe Frl:l.p:t I:u:irE tendered uson. el cases the instaliaton sancards detmiled in Sechon 1Y shall
[ u-l:lherl:l:lt-:lLrieu.q:-a:l"ﬁmlr:.- mmli-:nedt-:lthc::-mt'rllinth's sechion.

2 SCOPE OF CONTRACT

The mmttcmmﬁssﬂ':cmpetc slactrical installstions as rl:1:||jr-=:|fnr1:|'r|: upgrade and replacement to
I'_Il:istl-l'ﬁ burned switchgear that is iooated ot Escom Rosherville Rotek Industies in Roshendile, Jofennesury
Sourth in the Gaukens Provinge.

EXTENT OF WORK
Thee work cowened by this contract comrises the compiete siacrical installation, in working order, & shown
-:nr.ru::I"u'mrl.g;sunuusp-ermus:eaEMWdengmclpprrrdenIMMu'ullﬁthrﬁ:arduﬂ:-th:

irst=laton :I'sl.l-d':n:r.u:ﬂ'urt s-up-p-i'a:ll:n.'th:l:llmt
Thi= exband of the work could be summearized as follows:

Installztion of & new mﬂ:d‘g&rm or pansl of the location of the burned i:'-:'.tirE o

Installstion of & new COrowt breskers, =srth ienlnze DrEskEr and surge sren i the :n'i'tq:h;eur
Enchosure of el

# Ewmth J:lﬁrﬁctnmdmrl'cu n:r.l':rr'ﬂrl:

21  ELECTRICAL SUPPLY
The Blectrical Contrector shall insad & new and upgraded 2004 [ 415 switchzesr in the exiting switchzear
roodm. The switchgear will supply power sUpply b0 the existing hosds inciuing 2 Fan Mobor-Conveyor peneds.

The retiosaton of all Ly cables r-acl:irg e mian distribution pened, sut-distriterion or loml boands mnd
cq.iprnerﬂ: will not be resksced -'_'-:l'st.l'lE; ol will D= re-used unless =z othersise foumd Tauly or non-
compliant. Before sy replacement of non-compliant abkes, the contractor shall inform the enginesr for
u|:||:-rn~.'al of such =m instaliaton onor.

|H'l|'DI.I1‘. Tl'llE ﬂ'h:ll'ﬂr will hE I"EFID!:'I'L'II:*E‘I:IJ EE:I'II:‘T‘H'I'E mu d rewines :IH'I:'I'E‘H'I'E ﬂui!lﬂﬂﬂ:l-s

menufachred.
3. REGULATIONS AND STANDARD

The l'-'l:l'h'l"ﬂ'ﬂ'ip.ﬂ'ﬂll b= of the hi;hsl: pade and to the sabisfaction of the Erg'mer. A1 inferior work shall,
on indication g the ErEinn:r, imml:l:i'a.tdlll o= remowved and rechiffed ot the expense of the Contractor.

The inestalition shall be ininstalied in compiisnce with the Sandends outiined belra;

SAMNS £1435-1 - Slrﬁnﬁ:n'ﬁmrw Controjsear Azzemblizs: Gansrsl Rukes
SANS e1435-2 - Power d‘gﬂﬂcﬂ'ﬂﬂﬁﬂ.ﬁﬂmﬂlﬁ

SAME e0829 - DEE"&-EI:I'I' Profechion I 1P El:-l:ll=|

SANS 1573-1 - Low-volnme Switchgesr and Controlgesr Assemblies: Assemiobes

SANS 10d41-1:2030 L'V Retindation

Eﬁ.HELDiAE-I:IIHE'MI'I-I'E of Premizes — Redum ¥

SANE 10d42-1: 2020 Winng of Premisas— Low Voltage - Alombion of Medical Location Groups
SANS 10300 XA EI'IIH'E"r’E'I'iI:imI::.'

SANS 202011 EnelE'll Eﬂ'i-:ienrlr in Eu'll:ing

SABS IB:E-[I'E14|1| 'EH'rtrHIr-tq'Jl'l:'nm'El:l'l:-:vl'd‘JE

SARS 109 Part 1 & 2 - Metal Sabvapised Conduits snd Scremones,

SABS 51035 - In:tulh.l‘.l-:m-:l'ﬁ:l‘l:l.ltﬁ'l‘hrlg.‘i.
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S4BS IEC E1084 - Electrical Installation Ducting & Trunking Systems.

SABS m?&md-ﬁ'ﬂlrﬂhtcdﬁrghcﬂ'z'n'ﬂtﬂgc Comduckors.

SABS [EC 60653 - Manufachure of Switches. [SAES Mark)

SABRS [EC 108 - Coreer Flates.

SABS 1083 - Gl Wwall Baooes.

SABS ATED - Mapufscture of DB's.

SABS 1473, SABE IEC ST & F.E.BSE-ME-‘EI-LI:I'HMIH.EE :Hi'h:l'ﬁ:r&n:rt.n:vl sear.
SABS 159 & SABS EC BI4T-1 - S E.T:.':It-:l'h'lnl.ln:l-bdm-fﬂ:‘.l-t oreskers.
CABS EEE-I:HBEI-Euch'il:uIELrEE.ﬁnuh:lrs.

SABRS 10313:3018 - Code of Fractice for the Profection of Structunes uau'm:t IJE'I'H:I‘lrIg
IJD.‘upII'til:lnl'.l HI:HJ'I:I1.!.:5I!'I'EI:'|I.$.I:|:M of 15583,

4 CERTIFICATE OF COMPLIANCE

Om completion of e servcs, a Cerbficate of El:rrrq:riun::. fior every m:mm.rhmﬁ:lrdlru:ludlrﬁﬂttcltul
insmlikon reticulsted from the distribubion Dosrd, must be izued to the Ergn:-er‘s H:pr-:'r.rtu'h-.t'#ﬁ:ntm
terrn.'.'--:n"l:l'le-::ln:.pu'h-:rul I-Ieurﬂ'uuru:liafel:lrﬁct, 15'93|_.ﬁ.|:t-35-:l' :IEE-3-| and SANS 0142 “Code of Prachoe for
e Wiring of Premizes”. It is to be noted that sl work undertaken is to be under the continuous SUpErEion
Humemﬁmmhhhmmuﬂmﬁtﬂtﬂmmmhtﬂhﬂhﬂt
permansnt empicy of The Tenderer.

5. KEY SPECIFICATION

Thes pait ancioszare st have the prior writhen from the i before
meamaciure

51  IPRATING

Thas enciosure must mizet spedfic ingrass protection (IP] standsnds to ensure it is resisant to both dustand
rr'-cuh.lr-:,uEEn n'lt.hthc jonal demsncs of the environmesnt ﬁan‘!:lruﬁrEi.srn:r.l'rzd 'nﬁl:hul'l'm
erre:tr'.lzl:ruta:h I'I"ltb:ll:l‘.E.'tII'E'Hs BNC EXpOsune b low-pressune wartar jats. This P ret
upprumemnﬂuﬂ:erslrmcrm‘hm mmma—mug_: AN SR |'-:l|r
enhanced |:I|:|5t|:n:|l:-:|:h|:rn an IPG3 rutngr!'wfulsu x_m:tmdﬂudﬁtmldust*hﬁhtmmﬁlsr::ﬁsq.
Thie IPES I'H'IJI'E Ensures comobebe dust res shanios, mmma,'rnszﬂ'trncdfnrﬂ'acrﬂrt Rk ersnc= and
prosiide: lons=r-tem durslity in emdronments with mone consishant particulste exposure.

2., MATERIAL SELECTION

Mimtmnial culaction shall meet the |:I|.ru:|'|'rt'|l mnd Corrosion resctance Sandands The prefeTed mistenal for e
ancieure s stanlass steal, aither grade 304 or 315, E,wm s robushmass, resistance to corrosion, snd
mtu:‘lrt'llf-:l'lra.u'mu ETranTINLE, ShEniass m&ﬂuaﬁtq.uter-:rﬁmnllrd.mm s, il stsinkess
stee] 316, which contains additional chromium and nicked, is prefersie if trace chemicals are present in hErr.r
concentrations. As an aRemstve, mild siesl with & highrquality, weatherresistant powdsr costing or
Ffmmhmmu\'ﬂbﬁh!mﬂm!ﬂnﬂdmmmuﬂqu orohection and can o= § ooct-efechve
MLt.r:lLﬂ'n:-.Eth mu'-.'mt D AT CINTOSION resstmnt as snkess shesl The mekerisl should be of & miremrm
thicknass of 1.3mm to apsure shuscthural |ri:e5rrt'|l mnid I-:l'Ee».'Fl.'-,- wnder operational siresses. Al matenals shall
be subject £othi aoproval of the Ensineer and Ciant

Whareger soolimble the matenal is to Corrpy with the relevant Souih Africsn Bureso of Standsrds,
5Fl!|:l-1'l-|3l‘.il:l15_. or 1o British S‘tumdi-p-edﬁmﬁnm, i.tmmiﬁ.EESF-edrimEnm Eist

Flater als wharee=- P-Dmh-l-:,rﬂ.:;l: o off South &fncan manufacture u'l-:h:ri;'n

53 CONSTRUCTION AND DESIGHN

Construcion of the endosure must incorporste: high-quaility peskets and sealing slements to mainksn e
sp-cn:l'ﬁed IF ruting. Thezse pasists should be wenthar-ressiant and apeiie of m.rh; the IF I:I"ljll:tl-m
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rating over time. If ventilstion is receszany, the enclosune should uss dust-orood filbers made from comosion-
rasisiant matarisls, uul.r1r|.5 I'r:il\:I:lIﬂFI'I:IlITIS-I! to inkerral cesnbress, Cabis i:rl;r|r points must be :luﬁrﬂ:lta
et [P35 or IPED stamcksrds, =|'I'-=|:t|-.-=l'-.- MIE a.E'urst dust and moishuns. .-.d-:lrhmul-ll the door shoulkd
inCiate & saoure lm:l-:mE; RS ST, uer OO OSin-resistant nrﬁu mncd u'hﬁht saskst to prevent l1E;rus of
st or rml:bn The Ern:lu_ﬂre E-I'!lI:ILII:I alsn b= i!tluIFPbd with remowsnk or |1r|.5-u:| doors to Taciktate =y
Booe=ss fior manntenence anc s

S.4. MOUNTING AND INSTALLATION REQUIREMENTS

Mounting and installstion ars sssential to enore the endosure remeins siable and scoessible. The panel wil
be surfsce mounted on the wall and cormoscrrresstant ackets should e used for mounting. Froper
prounding and bonding points must De ||1't|'_1lru't|:|:| 0 ensure safe elechicsl conmections, aligning with
mstabdished alactrical mfety stancards. Accessisality for - Ty perzonnel is onscal, and therafore the
Epcicare .i'l-:l.ll:lin-l:-:-rp-u-m:: LI.'EI"-ﬂ"iEndl'r' a1 nnt,m;-;hin.;n umtsu'msir:.' remermbie paneis.

B PERFOMANCE REQUIREMENTS

6.1. ELECTRICAL

The enclosure must support the operational voitage and current ratings required for the ventilstion fan control
Fpstem, without ri:jn.; q:!.lu-heu'l:irl.;q:rd-r_?'uda.ﬁm. It shyonulic] mlso Femses Hhie mpul:itr't-:- conksin and withstand
shiort-arout events, thenzty sm'eEum:irg mersonnel and nqiprr-ert.-::-:vrufm n'i'mmlz-u'ru"m:
standards ensures the rei-u:iil.'r' &nid safety of the system I:ILI'I-I'E CONMERLENS LS.

6.2, CORROSION AND ENVIRONMENTAL RESISTAMCE

Corrnsion and erminoremiental resisnoes are oy Pcmaspemfwird.suﬁulaqutrm Therafore, the
encioaure matarisls and :n-u'hrg must -:mnpt-.'w'rﬂ'uiﬁ.E-E-r:El.l-u'hmu r-crl:l.ru:ilrl.'lrln Envirsnments n.tjﬂ:tta
miderate SheTical Exnosune ari:lﬂ.n:b.uhnE; h.rril:il:-.- Thee meaterisls snsofed wil Frq:m:lz resiliznce to bt
gzt and chemioal =ipasure. ensuring thet the sndosume can |:-er|'l:-rrn :ﬂechl.l:llll kit n'equent
mreirberaroe.

I COMPLIANCES '"WITH STANDARDS

The enciosure st adhers to relevant SAMS and SABS standands to ensure it mests the operstionsl, safsty,
and :I.ru:l'l'rrr'rl:q.ir-urﬂ'u ﬂp-::h::ln'frdﬂ.riul:ﬁﬂlﬁererdm S-Fed'ﬁmlrr',S.!.J'E-Eiﬁa-i and SANS
E1435-2 prowide guidance on the geneml and assemily-spedfic requirsments for low-volage sehchgear,
which the design and materials spedfied in this report mest. The SANS 0529 Sandard spediies the IP rating
requirements, ensuring protection against dust and moisture ingress. Compiance with SAMNS 15731 is also
neceTary, ms it powerns seneral safety rn-:r.l'n:rncn'ls for loww-walteze m&m;w, ﬂdl:I"ES-I'E structural and
n:ﬂmﬁmlmtfrequm

B. MAINTAINANCE AND INSPECTHIN REQUIREMENTS

To pressmne tl':e :ru:Il:r:-ur:e's F-erl'-:rm-_r:e aned lifespan, reguisr m-u'l]'tmurlze md irsp_-ed.inn..': should o=
oconduched. Mantensncs incudes routine checks for dust sCourraksimn, F-Ctmtl-lll [3ala Toal g o |r|.;'eu mrd
corrosion. B ventiston fikers are used, they should be pcnq:-ciﬂrr' chmped or resiaoed to prevent inbernsl
conmtamination. For enclosures mede of stinles shesd, dmrﬁwrﬂ'nmrum-.! resberisls is neoomimendesd
o MEIRAzR CoTo s rul:tun:urduum:‘hn:lnteﬁnt:.-

The maiteranos F-H'fﬂdfnt‘ﬂ'-t'ﬁ'nl‘lssl‘ﬂll o= 17 months, with =fect from the date of Pacical Cormpletion.
The Contractor shell =t Fis own expsnse undertake the reguisr sendong of the instsllation dunng the
rrinkenance: period and shell rake ol sdjustments neceszany for the comect o peration Hheref.

=

Contractor Name: Page |31



Rotek Industries
Refurbishment of LV switchgear and auxiliaries CONTRACT NO:

It curing the seid pericd the insaliatons is not in working order for any reason for which the Contractor is
rvspmml:rle, or if the instalistions develons defects, b shall imrr-e:iutd':,' upon b-=ir|.5 niotified thersct taks
ShEns to remedy the defects and meke any necessany sdjustments.

Should =uch m:u-:n;-_': FooiiE ar e n:-'l'rnquu'rt ms to become troublesome, or should the irclbstions
obheraiss prove Lrsu'hsh:h:rr' q:ll.r|r|.51:h=.-a||:| F-m-:-d‘lhe Corftrsctor shall, i calied wnon by the et
Ergnbtr utllsmupuuurubncﬂmﬂeﬂﬂmﬂlﬂﬂmmmﬂﬁpuﬂ:mm s the Qient

ERgimeer Mgy deam Reessany with apparaius spedfied oy the Chent | Engimesr,
o DO CUBENTATION AMD TESTING

Certification and complisnce doosmenkstion are r:qui'td from the sunplier to werify that the endosure
rreskerials ek SABS quaiity steamdards, parboulary in cases where Rminkss stesd or costed metenals are used.
T-shrE to confirm the IP rutn.;ls necEssary Do el cabe c-:mpium:: wiith the :F-euﬁzl:l FI'CI'I:!d‘.Il:In [
IF33 or IPES, ﬂlﬂﬂﬁl‘ﬁ m'ﬂ'u:'rinul-:lu? choice. Documentation should s inciude guidelines for perodic
rspettnurdmntﬂm:p‘utﬂcnlstnm ml;arﬁcmplmﬂhsu‘e‘bllund perfiorTrance stamidands

Dl1-:|:rn|:|+=1i|:u1 of the works, and befors first ddh!ryisu:ux:u.r-.lltst will == carned out on the insialkskion,
for & period of sufident durmtion, to debermine the satisfactory working thersof, During this pesiod the
instadiations will be inspectsd, and the Contractor shall make gooc, to the satistaction of the
Riepresenttive/Axant sny dafects which may afse.

Thz Contractor shall provide sl instruments snd guipmiank requined for tasting snd any water, posser snd fuel
requi-'edfn:rtlu :-:-l'r'rri:simin.; and te.'h'rﬁ of the insialiabions st cormnletion.

1. MOTICES AND FEES

The Corractor shall issss all n-:ﬁn:-u:l'ld"rucurcrrcmm—'r ETENEEmEnts with Sy Suthoriies, the
Postmastar-Seneml, 5S4 Trensport Senvices, Provincisl or Mational Rosd Authorities snd other suthorifes as
ey e nesquired with respect to the instalistion.

Thas Eutrhl'n:t-:rsh-ull;r'.lu all meokc redl:n,-und :a.-rallmnmrffer_q.lrdl.l:irg urr-,-lnq:e:hmras, which
ey :ltuuzt-:-ﬂ'relul:ulsup-pi'r'#.l.t.rmrlﬂw

0w production of the offical sccount, m-rmznztunc-.rt of the fes chanzed wmzumm.rmunt-rrar
n:!muchmufﬂ'tem:bﬂlutlmt-:-ﬂ'-e;upphlmmml ::mummcmwﬂuum

1. DRAWINGS

MMrﬁsﬁemmwmuumnmﬂEntdh s=d work and shall mot b= held as showsi
mirube getail of the work o be axeoui=d The urp-cmu'xiru.HlJpawmeh:r:.dm.n

I:n:licl:,. earih lenlaps bresker and sUpE amestors thet may be i e d by baiR-in i:1:|ui:|m-|:l'rt must e

esfablizhed on site, prior to thess items being instalied in.

1z BALAMTING OF LOAD

The: Coniractor is required o belance the loed 2 equaly as possible over the multiphass supply. Ensurs that

the mlecirical installetion is malanced over the muttinhass supply snd connections of single-phase breskers ane

Exeuted on the esct phase as indicaked on the 5L05.

15 PAYMENT FOR SWITCHGEAR EMCLOSURE, CIRCUIT BREAKERS AND SURGE ARRESTORS

Ini order o mvoid price esceimtion, the contrachor is requested to onder all the drost Sreskers, protection
Muimncdatﬂyupunmnrmzmmmmdtnd:hﬁ'ﬂ'ﬂn b0 it to e shoresd ot hiss own Fisk.

The: Conirector sl supoly and oompletely irestnll mll Srouit breskers, mebers, a5 indicsbed on the oresi
Thiz storase, transportation, handling snd installing of the endosure, SUrpe armestors snd drouit breskers shall
be aomording to first ciass practice, and the niracion shall e sdequate and suitable equipment and oo
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ko ensune thet no damage is done to cables during asch operstions.

ﬂeurl-lluwd hbﬂsnh:hemmmdmwh:mmm Trcmtrﬁcfﬂ'glu:ds in El'Ellmmd
Afriknares is to J:Ei:ﬂ"cfl'ﬁt-:lﬂlt h».-mrtmrg-:rusﬂ'rcttnj by the En;lmcr‘s reoreseniative and must
e confirrresd om site.  Flush mounted Sosrds o xln:l:l.lb:lwml:l'tetup of the bomrd 2,00 shioses the finished
foor kel

14 TESTS

Dl1cu"n|:|+:1iuﬂ of the works, and befors first -:In:li'-.'ler:.'islai:cmu.r_lltﬁt will = carmed out on the insmlation,
fior & period of sufident dumsbtion, to detsrmine the su'h.n‘act-:vn.' wuftirg thasrmod, I:H.Irl-l'ﬁ this period the
irstaliations wil be irl.':F-Ectel:I and the Contrschor shall make 5q:ln:|d_. to the satisfachon of the
F:::ruu'rtuﬁ'c.-'.ﬁgurt. oy defEcts 'H'I-l:hrl"ﬂ':.'m'l-.'it

Thi= Contractor shall |:r|:|~.'i|:le il nstrumnents snd eq.ipmert I'EI:|IJ-I'EI:|1'l:lI'1L':|:I—I'E and any waker, poswer and fuel
required for the commissEoning and testing of the instaliztions at complietion.

15 MAINTENANCE OF INSTALLATIONS

Thi= raint=rance F-uiudfm'ﬂ'-e'nmtssrnll o= 17 ot with et from the date of Prachical Cormoletion.
Th-eDmh"-!:tu-rﬂn.ll#:li.':-:wnﬂpﬂueuldu'bukethcmstnrm‘idnsu'miniuluﬁmuﬂﬁme
mresinbenancs period and shell ke il ad justments necessang for the comect operation thereof.

It :l.nngme cEid pann-dﬂ'le instalistions iz not in working ordar for any reason for which the Contractor iz
responsibis, or if the instalistions develoos defects, he shall |mrr-e:iuteh,' Lpon I:-urg niotified thareo! take
et o remedy the defects and maks 2ny necsszary u:l_l.El:mm'L'i

5huu|u_.-u:h rl:-:lu-:ngu ez ar o2 'I'm:|uu'rt B o becoma t'nuhbu:lm_:.. or should the fru'tulrim'-:m
othersiss prove Lrﬂ'hn‘&ﬂnrr’ d.l'lng e d F-Eﬂﬂ-d thie Comtractor shall, i calied unon Ir-,' thia Oient /
Ergmmmar, st Fis oam expense regiace the whole of the instaliations or such paris thereof &5 the Oisnt [/
Enginser wmmﬂupprmu sp-eti'l'iul:l oy the Chsnk .-'Erg'mer.
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C3.2: Contractor’s service Information
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Part C4: Site Information

Rosherville farm.

CONTRACT NO:

Contractor Name:
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CONFIDENTIALITY AGREEMENT

This Confidentiality Agreement (‘Agreement’) is entered into between the Employer and the Contractor.

WHEREAS, the Employer and the Contractor (the Parties) desire to exchange certain confidential information;
and consider further business dealings with each other.

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential
information as set forth below.

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the
parties hereby agree as follows:

1.

The parties contemplate an exchange, either orally, in writing or by inspection, of certain
confidential proprietary information possessed or owned separately by them and not readily
available or otherwise known to the public and which may be helpful in evaluating further business
dealings. Such confidential information (the ‘Subject Information’) may include but not be limited
to the parties’ inventions, trade secrets, know-how, technical information on products and
manufacturing processes, and information concerning their business assets, financial condition,
operations, plans and prospects.

The purpose of the exchange of Subject Information is to enable the parties to evaluate the Subject
information for the purpose only of considering further business dealings with each other.

The parties each agree that they shall maintain in secrecy in accordance with the terms of this
Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the other
party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified herein the
Subject Information without the written consent of the Proprietor of the Subject Information. All
Subject Information communicated from one party to the other shall be deemed to be proprietary
and confidential to the Proprietor whether marked or identified as such or not.

The duty of care to safeguard Subject Information shall be the same as that which the parties each
use to safeguard their own respective proprietary and confidential information.

The Receiving Party of Subject Information shall not be obligated to maintain Subject Information
received from its Proprietor in secrecy or refrain from using it to the extent that any such information
is or rightfully becomes publicly available information other than through a breach of this
Agreement, or which the Receiving Party later obtains lawfully from anyone else who is not known
by the Receiving Party to be obligated under any secrecy agreement with Proprietor to maintain the
information in secrecy. The Receiving Party also shall not be obligated to maintain in secrecy any
information it receives from the Proprietor which it can demonstrate was already in its possession
when the information was disclosed to the Receiving Party by the Proprietor.

The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible form
it has received from the Proprietor immediately upon the Proprietor’s request, without retaining any
copies, summaries, analyses or extracts thereof. All documents, memoranda, notes and other
writings prepared by the parties, or their advisors, based on the Subject Information of each other,
shall be destroyed, and such destruction shall be certified in writing by an authorised officer
supervising such destruction.

If a party, with the written consent of the Proprietor of Subject Information, discloses any Subject
Information received from its Proprietor to any third party, it shall do so only under a secrecy
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10.

11.

12.

13.

agreement having a scope similar to and which is consistent with this Agreement, and the disclosing
party shall be primarily responsible for any compromise of the secrecy of Subject Information by
such third party

Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject
Information in secrecy, use for its own benefit, or for the benefit of others or exploit,
commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products or
services using, incorporating or relying on Subject Information received from its Proprietor without
the written consent of the Proprietor.

The obligations of the party receiving Subject Information pursuant to this Agreement shall be
effective with respect of each item of Subject Information for a term of five (5) years from the date
of submission of the Subject Information to the Receiving Party by its Proprietor, unless the
Proprietor agrees otherwise in writing.

For purposes of this Agreement, each party shall include (to the extent applicable) the officers,
directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates,
subsidiaries, and divisions of the party, and any other entity or entities which such party controls or
which controls it, and, further, shall include any transferee, successor and assign of the assets of the

party.

This Agreement shall be construed (both as to validity and performance) and enforced in accordance
with, and governed by, the laws of Republic of South Africa.

Neither this Agreement nor the exchange of Subject Information between the parties shall create or
be relied on by either party as a basis for creating any license between the parties under any patent,
or other industrial or intellectual property rights of the Proprietor of the Subject Information, or any
other license between the parties in the absence of any express written license agreement between
them

The parties agree that no contract or agreement providing for a transaction shall be deemed to exist
between them unless and until a definitive agreement has been executed and delivered, the parties
hereby waive, in advance, any claim (including, without limitation, breach of contract) in
connection with a possible transaction with each other unless and until they shall have entered into
a definitive agreement. The parties also agree that unless and until a definitive agreement between
them has been executed and delivered, neither party has any legal obligation of any kind whatsoever
with respect to any such transaction by virtue of this Agreement or any other written or oral
expression with respect to such transaction, except, in the case of this Agreement, for the matters
specifically agreed to herein. For purposes of this paragraph, the term ‘definitive agreement’; does
not include an executed letter of intent, memorandum of understanding.

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the parties
as of and effective from the date first written above.
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