
1 

JOHANNESBURG WATER SOC LTD REG. NO. 2000/029271/07 

Supply Chain Management Unit (SCMU) 

No. 65 Ntemi Piliso 
street Turbine Hall 
Newtown   

P.O. Box 61542 

Marshalltown 2107 

Tel:011 688 1512 
Enq:Nthabiseng More 
Email: nthabiseng.more@jwater.co.za

REQUEST FOR TENDER 

NOTE: DOCUMENTS DOWNLOADED FROM THE E-TENDER PORTAL ARE AT NO COST BUT MUST COMPLY WITH SUBMISSION 

REQUIREMENTS. 

IMPORTANT NOTICE 

N.B. NO TENDER DOCUMENTS TRANSMITTED PER FAX WILL BE ADMISSIBLE 

CIDB 
requirements 

Tenderers should have a CIDB contractor grading designation of 2EB or higher. 

Closing of 
tenders: 

No tenders will be accepted after closing time of 10:30 on the closing date. Please ensure that 
tenders are submitted in sealed envelopes, clearly marked with the reference number JW OPS 
046/21R and addressed to the SCMU, Johannesburg Water. Tenders are to be deposited in the 
Tender Box situated at the entrance to No. 65 Ntemi Piliso street Turbine Hall Newtown, 
Johannesburg on or before the closing time and date, being 10:30 on 25 APRIL 2022 
Under no circumstances must documents be handed to an employee of Johannesburg Water or 
Handed in at the Supply Chain Management Unit. Tender documents via courier services must 
also be deposited in the Tender Box and not handed to an employee of Johannesburg Water. 

NB: Tender documents which are not in sealed envelopes or which are not placed in the 
tender box will be rejected. Johannesburg Water will not accept responsibility for 
tender documents which are not deposited in the Tender Box. 

Point scoring 
system 

The 80/20-point scoring system will be applicable to this tender, i.e. 80 points for Price and 20 points 
for Preferential procurement (BBBEE). 

Tender 
Briefing: 

Non-Compulsory briefing session will be held via Microsoft teams on Click here to join the meeting 
30 March 2022. All enquiries must be directed to Nthabiseng More 011 688 1512 email 
nthabiseng.more@jwater.co.za and All technical enquires must be directed to Nontokozo Masilela 
011 6881782 email nontokozo.masilela@jwater.co.za 

Late tenders: Tender documents received after the closing time and date will be late and will not be 
accepted under any circumstances. 

Opening of 
Tenders: 

Due to Covid 19 There will be no public opening, all bids received will be published at 
Johannesburg Water Website. 

Selection 
Process: 

The selection process will be subject to the Supply Chain Management Policy of Johannesburg 
Water. Johannesburg Water will not necessarily accept the lowest or any proposal and reserves 
the right to withdraw a tender without furnishing reasons or award in whole or in part and to more 
than one tenderer 

JOHANNESBURG WATER SOC Ltd SUPPORTS BBBEE 

CONTRACT NO: JW OPS 046/21R: SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE POWER 
SUPPLY CABLE FOR ACACIA SEWER PUMP STATION 

CLOSING DATE: 25 APRIL 2022 at 10:30 

Name of tenderer: CIDB CRS Number 

Contact person: CIDB Grading 

Telephone No: CSD Number 

Fax No: 
SARS Tax Compliance Pin 
(Tenders) 

Cellular telephone no: Email address: 

Tenderers are encourage to submit one original hard copy plus a soft copy in a USB/CD. Tenderers who do not 
submit a soft copy will not be d 
isqualified. 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 

of the power supply cable for acacia sewer pump station 

Volume 1 Tender and Contract 
Section T1 Tender and Contract 

Johannesburg Water SOC Ltd 

CONTRACT NO: JW OPS 046/21R 

Supply, delivery, installation and commissioning of the 
Power Supply Cable for Acacia Sewer Pump Station 

VOLUME 1 

TENDER AND CONTRACT 

Prepared by 
PMU 
PO Box 61542 
Marshalltown 
2107 

Tel +27 11 688 1400 V1.0 
Fax +27 11 688 1521 August 2018 
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 Employer:  Contractor:   

Witness:  Witness:   
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Contract JW OPS 046/21R 
Supply, delivery, installation and commissioning 

of the Power Supply Cable for Acacia Sewer Pump Station 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

 Employer:  Contractor:  

Witness:  Witness:  

 

CHECK-LIST FOR TENDER SUBMISSION 
The Tenderer is to indicate in the check-boxes provided that they have completed the required section of the 
tender document. Completion of this check-list will assist the Tenderer in ensuring that they have attended to all 
the required items for submission with this tender. Additionally, it is an absolute requirement that tenderers 
comply with National Treasury’s CSD registration as well as SARS tax compliance requirements – refer 
T2.2.4 below. 

 

Ref Description 
Completed For office use 

Yes No Yes No Comments 

 
 

Cover 

Name of tenderer      

Contact person      

Telephone/Fax number      

CIDB CRS Number      

T2.1 T2.2.2 Complete the Certificate of Authority      

 Submit Valid SARS Tax Compliance status Pin for Tenders      

Confirm Proof of CSD Registration - submission of MA ------------ Number      

Valid BBBEE certificate (SANAS/CIPC) or Sworn affidavit signed by the 
EME representative and attested by a Commissioner of oaths. 

     

Consortium / JV agreement with all signatories and breakdown of each 
members contribution / role 

     

 Complete and sign JW 10 – Preference Points claim form      

T2.2.4 Complete and sign JW 14- Non- Collusion form      

T2.2.4 
Complete and sign JW 14.1- Declaration of any potential Conflict of 
Interest 

     

T2.2.4 
Complete and sign JW 14.2- past Supply Chain Management Practices 
Form 

     

 Submit municipal statement/account (not older than three months and 
not overdue for more than 90 days) or a valid lease agreement (for both 
the bidder/company and for the directors) in case of JV for all partners 
and directors) 

     

 Confirmation that suitable arrangements are in place for arrear municipal 
obligations with your local municipality 

     

T2.2.4 
Complete and sign JW MBD 9- Certificate of Independent bid 
Determination 

     

C2.2 Complete the Schedule of Rates and the Summary. Sign the Summary      

 
C.1.1 

Complete the Form of Offer. Do not complete the Form of 
Acceptance 

     

Sign the Form of Offer with 2 witnesses. Do not sign the Form of 
Acceptance 

     

Qualificati 
ons 

Is your tender subject to any qualifications? If Yes, reference to such 
qualification/s must be indicated below: 

     

 

 
Signature: Date   
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Contract JW OPS 046/21R 
Supply, delivery, installation and commissioning 

of the Power Supply Cable for Acacia Sewer Pump Station 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

 Employer:  Contractor:  

Witness:  Witness:  

 

 

CONTENTS: 
 

Volumes Contents 

Number Number Heading 

 
 
 
 
 
 
 
 
 
 

 
Volume 1 

Part 1: Tender Procedures 

T1.1 Tender Data 

Part 2: Returnable Documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules 

Part 1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Forms of Securities 

Part 2: Pricing Data 

C2.1 Pricing Instructions 

 
C2.2 

Bill of Quantities 

 

 
Volume 2A 

Part 3: Scope of Work 

C3 Scope of Work 

Volume 2B  
Particular Specifications 

 

Volume 2A 
Part 4: Site Information 

C4 Site Information 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.1 

 

 

 
 
 
 
 

 

 

Johannesburg Water (SOC) Ltd 

 
 
 
 
 
 

CONTRACT NO. JW OPS 046/21R 

 
 
 

Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia 

Sewer Pump Station 

 
 
 

VOLUME 1 

TENDERING PROCEDURES 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.2 

 

 

TABLE OF CONTENTS 

 
 

T1.1..... TENDER DATA ............................................................................................................................. TP.3 

T1.1.1  Conditions of Tender ............................................................................................................ TP.3 

T1.1.2   Tender Data.......................................................................................................................... TP.3 

7



Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.3 

 

 

 
 

T1.1 TENDER DATA 
 

T1.1.1 Conditions of Tender 
Standard for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the Standard Conditions of Tender. 

 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 

 

T1.1.2 Tender Data 
The clause numbers in the Tender Data refer to the corresponding clause numbers in the Conditions 
of Tender. 
The additional Conditions of Tender are: 

 

Clause 
number 

Tender Data 

C.1.1 The Employer is, Johannesburg Water (SOC) Limited 

C.1.2 The tender documents issued by the Employer comprise: 
Volume 1: 
Part 1: Tendering Procedures 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

Part 2: Returnable Documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Schedules, including the Enterprise Declaration Affidavit which may be 
bound in a separate volume 

Volume 1: 
Part 1: Agreement and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Forms of Securities 

Part 2: Pricing Data 
C2.1 Pricing Instructions 
C2.2 Schedule of Rates 
Volume 1 
Part 3: Scope of Work 

C3.1 Scope of Work 
Part 1: Site Information 

C4 Site Information 
Volumes 2: 
Occupational Health, Safety and Environmental Specification and Environmental Management 
Plan 
Volume 3: 

Tender Drawings 

C.1.4  
The Employer’s representative is: 

Contact Person: Miss Nontokozo Masilela 
Telephone: 011 688 1782 
E-mail address: Nontokozo.masilela@jwater.co.za 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.4 

 

 

 

Clause 
number 

Tender Data 

C.2.1 Eligibility criteria and requirements 
CIDB registration and grading: 
1) Only tenderers who are registered with a 2EB CIDB grading, or in a contractor grading 

designation equal to or higher than a contractor grading designation determined in 
accordance with the tendered for a 2EB class of construction work, are eligible to submit 
tenders. 

2) Joint ventures are eligible to submit tenders provided that: 
i) every member of the joint venture is registered with the CIDB; 
ii) the combined contractor grading designation calculated in accordance with the CIDB 

Regulations is equal to or higher than a contractor grading designation determined 
in accordance with the tendered for an 2EB class of construction work. 

C.2.7 
A compulsory briefing session will be held on Microsoft Teams 30 March 2022 12:00 to 13:00 

C.2.8 Replace the contents of the clause with the following: 
 

“Request clarification of the tender documents, if necessary, by notifying the Employer’s Official 
indicated in the Tender Notice and Invitation to Tender in writing at least seven working days 
before the closing time stated in the foregoing notice and clause C.2.15.” 

C.2.9 Add the following to the clause: 
 

“Be aware that the extent of insurance to be provided by the employer (if any) might not be for 
the full cover required in terms of the conditions of contract identified in the contract data. The 
tenderer is advised to seek qualified advice regarding insurance.” 

C.2.10.5 Add the following to the clause: 
 

“If no offer is made for an item, a line must be drawn through the space in black ink. Note that 
pricing items left blank will be assumed by the Employer that, costs have been catered for 
elsewhere in the Bill of Quantities. Bidders with blank line-items will not be disqualified. 
All prices and details must be legible / readable to ensure the tender will be considered for 
adjudication.” 

C.2.11 In instances where errors are made during the completion of the tender document, bidders are 
required to authenticate each and every alteration by the authorized signatory by inserting either 
his/her initial or signature next to the alteration 

 

Where alterations are made in respect of the pricing component (i.e. errors made on the Bill of 
Quantity), the pricing schedule or the Form of Offer, such alteration must be authenticated by 
the authorized signatory by inserting either his/her initial or signature next to the 
alteration. 

 

Corrections may not be made using correction fluid, correction tape or the like. 

 

C.2.12 
 

Replace Contents 

Alternative offers will not be permitted. 

C.2.13.2 a) The following parts of the issued documents MUST be returned with the tender offer: 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.5 

 

 

 

Clause 
number 

Tender Data 

 
• Tendering Procedures 

• Returnable Documents 

• Agreement and Contract Data 

• Pricing Data 

• Scope of Work 

• Site Information 
 

b) Acknowledgement that the Tenderer has familiarized themselves with the following issued 
documents MUST be Completed and Signed. 

• Occupational Health, Safety and Environmental Specification and Environmental Management 
Plan 
• Tender Drawings 

C.2.13.3 Each tender offer shall be submitted as an original. Tenderers are also requested to submit a soft 
copy in a USB or CD (Tenderers who do not submit a soft copy will not be disqualified) 

C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown on the 
Tenderer’s offer package are: 

 

Location of tender Ground Floor Entrance 
box: 
Physical address: No. 65 Ntemi Piliso street Turbine Hall Newtown   

Marshalltown 
2107 

Identification details: Tender reference number, Title of Tender and the closing 
date and time of the tender, as well as the Tenderer’s name, 
their Authorised Representative’s name, postal address 
and telephonic contact numbers. 

C.2.13.6 & 
C.3.5 

A two-envelope procedure will not be followed. 

C.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation 
to Tender. 

C.2.16 The tender offer validity period is 90 days. 

C.2.16.1 Add the following to the clause : 
 

 

“If the tender validity expires on a Saturday, Sunday or public holiday, the Tender Offer shall 
remain valid and open for acceptance until the closure of business on the following working day.” 

C.2.19 The Tenderer must provide access during working hours to his premises for inspections on 
request. 

C.2.23 The Tenderer is required to submit with his tender: 
1) Valid SARS Compliance status Pin for Tenders issued by the South African Revenue 
Services. 
2) Proof of CSD registration ie MA xxxxxxxx number 
3) A Certificate of Contractor Registration issued by the CIDB. 
4) Bidder is required to submit municipal statement/account (not older than three months and 
not overdue for more than 90 days) or a valid lease agreement (for both the bidder/company 
and for the directors). 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.6 

 

 

 

Clause 
number 

Tender Data 

  
Note: Three years (sets) of annual financial statements must be signed by the Director for 
companies in in terms of Section 30. (3) (c) of the Companies Act of 2008 and include an 
auditor’s report, if the statements are audited. 
Three years (sets) of annual financial statements for Close Corporations must be signed by or 
on behalf of a member holding a member's interest of at least 51%, or members together 
holding members' interests of at least 51%, in the corporation in terms of Section 58 (3) of the 
Close Corporations Act of 1984. 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers are required to submit the following for each joint venture 
partner: 
1) Certificates of Contractor Registration in respect of each partner 
2) Valid SARS Compliance status Pin issued by the South African Revenue Services 
3) Proof of CSD registration i.e. MA xxxxxxxx number or CSD summary report. 

 

Each joint venture partner is required to submit municipal statement/account (not older than 
three months and not overdue for more than 90 days) or a valid lease agreement (for both the 
bidder/company and for the directors. 

C.2.24 Add the following new clause: 
 

Canvassing and obtaining of additional information by tenderers 
Accept that no Tenderer shall make any attempt either directly or indirectly to canvass any of the 
Employers officials or the Employer’s agent in respect of his tender, after the opening of the 
tenders but prior to the Employer arriving at a decision thereon. 
No Tenderer shall make any attempt to obtain particulars of any relevant information, other than 
that disclosed at the opening of tenders.” 

C.2.25 Add the following new clause: 
 

Prohibitions on awards to persons in service of the state 
Accept that the Employer is prohibited to award a tender to a person - 

a) who is in the service of the state; or 
b) if that person is not a natural person, of which any director, manager, principal 

shareholder or stakeholder is a person in the service of the state; or 
c) a person who is an advisor or consultant contracted with the municipality or municipal 

entity. 
d) No person, advisor, or corporate entity involved with the Bid Committees, or director of 

such a corporate entity, may bid for any resulting contract 
 

“In the service of the state” means to be - 
i) a member of:- 

• any municipal council; 
• any provincial legislature; or 
• the National Assembly or the National Council of Provinces; 

ii) a member of the board of directors of any municipal entity; 
iii) an official of any municipality or municipal entity; 
iv) an employee of any national or provincial department; 
v) provincial public entity or constitutional institution within the meaning of the Public 

Finance Management Act, 1999 (Act No.1 of 1999); 
vi) an executive member of the accounting authority of any national or provincial public 

entity; or 
vii) an employee of Parliament or a provincial legislature.” 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.7 

 

 

 

Clause 
number 

Tender Data 

  
In order to give effect to the above, the questionnaire for the declaration of interests in the tender 
of persons in service of state in Section T2.1 must be completed. 

C.2.26 Add the following new clause: 
 

Awards to close family members of persons in the service of the state 
“Accept that the notes to the Employer’s annual financial statements must disclose particulars of 
any award of more than R 2 000 to a person who is a spouse, child or parent of a person in the 
service of the state (defined in clause C.2.25), or has been in the service of the state in the 
previous twelve months, including 
a) the name of that person; 
b) the capacity in which that person is in the service of the state; and 
c) the amount of the award. 
In order to give effect to the above, the questionnaire for the declaration of interests in the tender 
of persons in service of state in part T2 – Returnable Documents must be completed in full and 
signed.” 

C.2.27 Add the following new clause: 
 

Tax Compliance 
In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted for 
each member of the Joint Venture/Consortium.” 

C.2.28 Add the following new clause: 
 

Tenderers will be afforded a period of three (3) days to complete the following returnable 
documents (T2.1.2, JW 10 (MBD 6.1), JW 14, JW 14.1, JW 14.2, JW 6.4,JW 6.5, JW MBD 9) in 
instances where such forms are incomplete. 

C.2.29 Add the following new Clause 
Bids with Bills of Quantities completed electronically and printed will be accepted. NOTE THAT 
IT IS THE BIDDER”S RESPONSIBILITY TO ENSURE THAT ALL ITEMS IN THE BILL OF 
QUANTITIES ARE INCLUDED WITH THE CORRECT QUANTITIES AND THAT FORMULAE 
USED IS CORRECT. 

 

Shortlisted Tenderers will be afforded a period of three (3) days to submit outstanding mu 
statement/account (not older than three months and not overdue for more than 90 days) or a valid 
agreement (for both the bidder/company and for the directors). 

C.2.30 Add the following new clause: 

Tenderers will be afforded a period of three (3) days to submit outstanding Audited Annual 
Financial Statements. 

In the case of a Joint Venture/ Consortium ,the Audited Annual Financial Statements must be 
submitted for each member of the Joint Venture/ Consortium 

 

Tenderers that will not submit the Audited Annual Financial Statements with their tender 
document will be disqualified. 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.8 

 

 

 

Clause 
number 

Tender Data 

C.3.1.1 Replace the contents of the clause with the following: 
 

“Respond to a request for clarification received up to five calendar days before the tender 
closing time stated in the tender data and notify all Tenderers who drew procurement 
documents” 

C.3.4.2 Tenders will not be open in public due to COVID 19 protocol. Tender submissions will be 
published on the JW website 
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Contract No JW OPS 046/21R 
Supply, delivery, installation and commissioning 
of the Power Supply Cable for Acacia Sewer Pump Station 

Volume 1 Tender And Contract 
Tendering Procedures 

TP.9 

 

 

 

Clause 
number 

Tender Data 

C 3.9 Replace the contents of the clause with the following: 
Arithmetical errors 
3.9.1 Correction of arithmetic errors shall be done after determining the Highest Ranking bidder 
based on the score obtained for price and scores obtained for preferential procurement. 
3.9.2 JW undertakes to check the highest scoring bid for arithmetical errors and correcting them 
as follows: 
3.9.2.1 Construction related tenders 
3.9.2.1.1 JW shall check for arithmetic errors using the following sequence: 
3.9.2.1.1.1 Check the amount in words against the amount in figures on the 
Form of Offer, 
3.9.2.1.1.2 Check the Form of Offer against the Summary Schedule Total, 
3.9.2.1.1.3 Check the Section Sub-Totals per section against the Summary Total for summation 
errors, 
3.9.2.1.1.4 Check the Section Sub-Totals in the Summary Schedule against 
Section Sub-Totals in the Bill of Quantities. 
3.9.2.1.1.5 Check the Section Sub-Totals against the Item Totals for summation errors. 
3.9.2.1.1.6 Check the Item Totals against the product of the Item Rate and the Quantity 
Provided. 
3.9.2.2 In respect of the Form of Offer, where there is a discrepancy between the amounts in 
figures and the amount in words, the amount in words shall govern. The amount in 
figure will be adjusted to correspond with the amount in words 

 

3.9.2.3 If a bill of quantities or price schedule applies arithmetic errors will be treated as 
follows: 
3.9.2.3.1 Where there is an error in the Total of the prices either as a result of other corrections 
required by this checking process or in the Tenderer's addition of prices, the Total of the 
prices shall govern and the tenderer will be asked to revise selected Item Prices (and 
their Rates if Bills of Quantities apply) to achieve the Tendered Total of the prices. 
3.9.2.4 Where there is an error in the Line Item Total resulting from the product of the Item 
Rate and the Quantity, the Line Item Total shall govern and the Item Rate shall be corrected. 
3.9.2.5 Where there is an obvious misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected. 
3.9.2.6 Where there is an obviously gross misplacement of the decimal point in the Line Item 
Total, the Line Item Total as quoted shall govern, and the Item Rate shall be corrected 
taking into consideration any risks associated with implementing such corrections 
3.9.2.7 Clarification session(s) shall be held with Tenderer where errors are highlighted and 
corrections made are explained. Tenderer is afforded an opportunity to give additional 
input, accept or reject corrections made. 
3.9.2.7.1 In the event that Tenderer accepts corrections made. JW to proceed with 
evaluation. 
3.9.2.7.2 In the event that Tender rejects the correction(s) made, JW should review the 
Tenderer‘s motivation and risks associated with proposed change. 
3.9.2.8 Risk related to the Arithmetic Corrections shall be assessed. Where risks are identified, 
tenderers shall provide JW with any other material or information that has a bearing on 
the tender offer, the tenderer‘s commercial position (including joint venture agreements), 
quotations preferencing arrangements or samples of materials considered necessary by JW for 
the purpose of a full and fair risk assessment. 
3.9.2.9 Should the tenderer not provide the material, or a satisfactory reason as to why it cannot 
be provided, by the time for submission stated in the JW request, or fails to attend any meeting 
in which it has been formally invited to clarify any issue, the tender offer will be regarded as 
nonresponsive. 

C.3.11 Replace Contents with Returnable Schedule JW10 (MBD 6.1) for evaluation criteria 
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Volume 1 Tender And Contract 
Tendering Procedures 

TP.10 

 

 

 

F.3.11.3 TECHNICAL EVALUATION 

Gate Keeper shall be evaluated in accordance with the following schedule: 

Part A 
Pre-qualification 

 

Criteria 
No. 

 
Criteria 

 
Description 

 
Documentary Evidence 

Submission Compliant 
(Yes/No) 

1 Local 
Content and 
Production 

Tenderer must meet the minimum threshold as stipulated in 
MBD 6.2 and Annexure C. 

Tenderers who fail to meet the minimum threshold as 
stipulated in MBD 6.2 and complete Annexure C will be 
disqualified immediately. 

 
 

The completed MBD 6.2 form and Annexure C must be 
submitted with the tender document as documentary 
evidence. 

 
 
 
 

Submission is compliant 
(Yes/ No) 

The tenderer must meet the minimum threshold as stipulated in MBD 6.2 and complete annexure C form 
in order to be considered for further evaluation 

 

Part B 

 
Criteria 

No. 

 
Criteria 

 
Description 

 
Documentary Evidence 

Submission 
Compliant 
(Yes/No) 

2 Tenderer's 
Experience 

The Tenderer 
(Company) must confirm 
a minimum of two (2) 
contracts/projects where 
power supply cables 
installation  and 
termination was 
completed successfully 

The Tenderer (Company) is 
required to confirm a minimum of 
two (2) contracts/projects where 
power supply cables installation 
and termination was completed 
successfully 

 

   Note: Reference Letter:  

    Tenderer’s 
Experience 

   The tenderer must request their 

client(s) (where  work was 

executed)  to complete  the 

Submission is 
compliant (Yes/ No) 

   reference templates attached in  

   the tender document in full or  

   provide reference letters in their  

   client’s letter head with all the  

   information as per the standard  

   reference template provided.  

3 Qualifications 
of key staff 

The tenderer must 
submit certified copies of 

Safety Officer Submission is 
compliant (Yes/ No) 
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Volume 1 Tender And Contract 
Tendering Procedures 
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  qualifications for their key 

staff or personnel who 
will be assigned to this 
contract. 

 
 

The following personnel 
will be required for this 
contract: 

 
 

 Safety Officer 

 Technician / 
Electrician 

 
The tenderer is required to submit 
a certified National Diploma 
(Safety or Environmental or 
Science) qualification for their 
safety officer 

 

Technician/ Electrician 

 
 

The tenderer is required to 

submit a certified National 

Diploma or Trade test +N6 + 

National N diploma qualification 
in Electrical Engineering for 

their Technician /Electrician 

 
 
 

 
Submission is 

compliant (Yes/ No) 

4 Experience of 
key staff 

The tenderer’s key staff 

required to execute the 

contract must have the 

minimum required 

experience as prescribed 

in order to execute the 

works. 

 
(The tenderer must 

request their Key 

Personnel (To be 

allocated for this 

contract) to complete 

templates attached in 

the tender document in 

full or provide separate 

CV’s with the 

returnable schedules 

Safety Officer 

 
 

The Safety Officer is required to 

have a minimum of 2 years’ 

experience in safety management 

or environmental health or 

environmental science or 

Environmental management. 

 
 
 
 
 

 
Submission is 

compliant (Yes/ No) 

Technician/ Electrician 

 
 

The Technician/ Electrician is 

required to have a minimum of 2 

Contracts /projects work 

experience where power supply 

cables installation and termination 

was completed successfully. 

 
 
 
 

 
Submission is 

compliant (Yes/ No) 

The tenderer must achieve a minimum score on each criterion in order to be considered for further 
evaluation. 
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C.3.11.2 & 
C.3.11.3 

The procedure for the evaluation of responsive tenders is Method 2 (Financial Offer and 
Preferences): 

1. APPLICATION OF THE PREFERRENCE POINTS SCORING SYSTEM 

 
 

The following preference point systems are applicable to all bids: 
- The 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and 
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
 

(a) The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes 
included) and therefore the 80/20 preference point system shall be applicable. 

(b) Preference points for this bid shall be awarded for: 

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

(c) The maximum points for this bid are allocated as follows: 
 

 
POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not exceed 100 

 
 

(d) Failure on the part of a bidder to submit proof of BBBEE status level of contributor 
Certificate or sworn affidavit will be interpreted to mean that preference points for BBBEE 
status level of contribution are not claimed. 

(e) The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 

 
 

2. ADJUDICATION USING A POINT SYSTEM 

(a) The bidder obtaining the highest number of total points will be awarded the contract. 

(b) Preference points shall be calculated after prices have been brought to a comparative 
basis taking into account all factors of non-firm prices and all unconditional discounts;. 

(c) Points scored must be rounded off to the nearest 2 decimal places. 

(d) In the event that two or more bids have scored equal total points, the successful bid must 
be the one scoring the highest number of preference points for B-BBEE. 

(e) However, when functionality is part of the evaluation process and two or more bids have 
scored equal points including equal preference points for B-BBEE, the successful bid 
must be the one scoring the highest score for functionality. 

(f) Should two or more bids be equal in all respects, the award shall be decided by the 
drawing of lots. 
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3. POINTS AWARDED FOR PRICE 

 
 

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 

 

 

Ps  

1  

Pt  P min  
or Ps  


1  

Pt  P min 
  80  90 

 P min   P min 

Where 

Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 

Pmin = Comparative price of lowest acceptable bid 

C.3.13.1 Add to the existing clause: 
 

Tender offers will only be accepted if: 
 

a) the tenderer submits a valid SARS tax Compliance status Pin for tenders issued by the South 
African Revenue Services or has made arrangements to meet outstanding tax obligations; 

b) Proof of CSD registration ie MA xxxxx number; 
c) the tenderer is registered with the Construction Industry Development Board in an 

appropriate contractor grading designation; 
d) the tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector; 

e) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this 

effect; 
f) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract in the 
best interests of the Employer or potentially compromise the tender process and persons in 
the employ of the state are permitted to submit tenders or participate in the contract; 

g) the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

h) the Employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely; and 

i) the tenderer: 
i) has sufficiently substantiated his experience in this type work; 
ii) has the required and experienced key personnel; and 
iii) Owns the primary equipment to effectively and efficiently execute the work. 

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is one. 

 
There are no additional conditions of tender. 

--- END OF PART --- 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
The tenderer must complete the following returnable documents: 

Document Page 
 

1. Returnable Schedules required for tender evaluation purposes 

T2.1.1 Record of addenda to tender documents RD.5 

T2.1.2 Certificate of Authority RD.6 

T2.1.3 Compulsory Enterprise Questionnaire RD.11 

T2.1.4 Preferential Procurement RD.13 

(MBD 6.2) Declaration certificate for local production and 

content for designated sectors 
RD.14 

JW10 (MBD 

6.1) 

Preference points claim form in terms of the 

preferential procurement regulations 
RD.27 

JW14 Non-collusion Form RD.32 

JW 14.1 Declaration of any potential conflict of interest RD.33 

JW 14.2 Declaration of bidder’s past Supply Chain manage- 

ment practices 
RD.36 

JW MBD 9 Certificate of independent bid determination RD.41 

T2.1.5 Proposed qualifications RD.44 

T2.1.6 Contactable reference template RD.46 

T2.1.7 Schedule of key personnel RD.49 

T2.1.8 Curriculum vitae of key personnel RD.50 

 

T2.2 LIST OF RETURNABLE DOCUMENTS 
 

Document Page 

2. Other documents required only for tender evaluation purposes 

T2.2.1 Certificate of Contractor Registration issued by the Construction In- 

dustry Development Board 
T2.2.2 SARS Tax Compliance Status Pin and 

Proof of CSD registration i.e. MA xxxxxxxxxx number 

RD.54 

RD.55 

 

T2.3 LIST OF RETURNABLE SCHEDULES 
 

Document Page 

3. Returnable Schedules that will be incorporated into the contract 

T2.3.1 Imported content: forward exchange cover for imported goods RD.57 
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T2.4 LIST OF RETURNABLE SCHEDULES 
 

 
Document Page 

C1.1 FORM OF OFFER AND ACCEPTANCE C.1 

C1.2 CONTRACT DATA (PART 2) C.5 

C1.3 FORMS OF SECURITIES F.1 

C2.1 PRICING DATA PD.1 

Bill of Quantities PD.4-35 

Summary of Bill of Quantities PD.36 

 

 
 

NOTE: the Tenderer is required to complete each and every schedule listed above to the best 

of his ability as the evaluation of tenders and the eventual contract will be based on the infor- 

mation provided by the tenderer. 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
Document Page 

1. Returnable Schedules required only for tender evaluation purposes 
 

T2.1.1 Record of addenda to tender documents RD.5 

T2.1.2 Certificate of authority RD.6 

T2.1.3 Compulsory Enterprise Questionnaire RD.11 

T2.1.4 Preferential Procurement RD.13 

T2.1.5 Proposed qualifications RD.44 

T2.1.6 Contactable reference template RD.46 

T2.1.7 Schedule of key personnel RD.49 

T2.1.8 Curriculum vitae of key personnel RD.50 
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T2.1.1 Record of Addenda to Tender Documents 

 

We confirm that the following communications received from the Employer before the submission of this tender of- 
fer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

Attach additional pages if more space is required. 

 

 

Signed Date 

 
Name Position 

 

Tenderer 
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T2.1.2 Certificate of Authority 

 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer 

must complete the certificate set out below for the relevant category. 

 
(I) 

COMPANY 

(II) 

CLOSE CORPO- 

RATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT VENTURE 

(V) 

SOLE PROPRIE- 

TOR 

     

 
 
 
 

 
(I) Certificate for Company 

 

 
I, ………………………………………, chairperson of the Board of Directors of 

....................................................................., hereby confirm that by resolution of the Board 

(copy attached) taken on ................................., Mr/Ms .......................................... , acting in the ca- 

pacity of ................................................................... , was authorized to sign all documents in con- 

nection with the tender for Contract No. JW OPS 046/21R and any contract resulting from it 

on behalf of the company. 

 
 
 

Chairman: ......................................................................................................... 

 

 
As Witnesses: 1...................................................................................... 

 

2......................................................................................  

 

Date: .................................. 
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(II) Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as ............................... 

 
...................................... hereby authorize Mr/Ms................................ , acting in the capacity of 

 
............................................................................, to sign all documents in connection with the 

tender and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
 

Note: This certificate is to be completed and signed by all of the key members upon 

whom rests the direction of the affairs of the Close Corporation as a whole. 
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(III) Certificate for Partnership 

 

We, the undersigned, being the key partners in the business trading as, 

 
 

............................................………………., hereby authorize Mr/Ms ......................................... , 

 
 

acting in the capacity of .......................................................... , to sign all documents in connection 

 
 

with the tender and any contract resulting from it on our behalf. 
 
 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 

 
Note: This certificate is to be completed and signed by all the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole. 
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(IV) Certificate for Joint Venture 

 
This Returnable Schedule is to be completed by joint ventures. 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms ........................................................................................ , authorised signatory of the company 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , acting 

in the capacity of lead partner, to sign all documents in connection with the tender offer and 

any contract resulting from it on our behalf. 

 
 

NAME OF FIRM ADDRESS DULY AUTHORISED SIG- 

NATORY 

Lead partner   
Signature. . . . . . . . . . . . . 

 
Name …………………… 

 
Designation 

   
Signature. . . . . . . . . . . . . 

 
Name …………………… 

 
Designation 

   
Signature. . . . . . . . . . . . . 

 
Name …………………… 

 
Designation 

   
Signature. . . . . . . . . . . . . 

 
Name …………………… 

 
Designation 

 
 
 

Note: This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Joint Venture as a whole. 
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(V) Certificate for Sole Proprietor 

 
I, ..................................................... , hereby confirm that I am the sole owner of the Business 

 
trading as …………………………………………………........................ 

 

 
Signature of Sole owner: .................................................. 

 
 

As Witnesses: 

 
 

1..........................................................................................  

 

 
2. ........................................................................................ 

 
 

Date: .......................................... 
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T2.1.3 Compulsory Enterprise Questionnaire 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 4: Particulars of sole proprietors and partners in partnerships 

 
 
 
 
 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Proof of CSD registration i.e. MA xxxxxxxxx number. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

SARS Tax Compliance status Pin number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, 
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in 
the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, national 

 a member of any provincial legislature or provincial public entity or constitutional institution 

 a member of the National Assembly or the Na- within the meaning of the Public Finance Manage- 
tional Council of Province ment Act, 1999 (Act 1 of 1999) 

 a member of the board of directors of any mu-  a member of an accounting authority of any national 

nicipal entity  or provincial public entity 

 an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: 

 
 
 
 
 
 
 
 
 
 
 
 
 

*insert separate page if necessary 

 

Name* Identity number* Personal income tax number* 

   

   

   

 

Name of sole proprietor, part- 
ner, director, manager, princi- 
pal shareholder or stakeholder 

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 
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Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a partnership 

or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 

months been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 

 an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national 
or provincial public entity 

 an employee of Parliament or a provincial legislature 

 
 

Name of spouse, child or par- 
ent 

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the Employer to verify the tax compliance status from the South African Revenue Services that my / our tax matters are 

in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 
wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over 
the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and 
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause 
or be interpreted as a conflict of interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both 
true and correct. 

 

Signed Date 

 
Name Position 

 
 

Enterprise 
name 
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T2.1.4 Preferential Procurement 

 
Forms for Completion by the Tenderer included in this section are: 

 

Form No. Form Title Description 
 

MBD6.2 Declaration certificate 
for local production and 
content for designated 
sectors 

JW10 Empowerment and 
Preferential Procure- 
ment 

Form to be completed by the Tenderer 

 
 
 

Procedures and adjudication criteria for the in- 
formation of the Tenderer 

JW14 Non – collusion Form Form to be completed by the Tenderer 
JW 14.1 Declaration of any po- 

tential Conflict of Inter- 
est 

JW14.2 Declaration of bidder’s 
past supply chain man- 
agement practices 

JW MBD9 Certificate of Independ- 
ent Bid Determination 

Form to be completed by the Tenderer 

Form to be completed by the Tenderer 

Form to be completed by the Tenderer 

 

Note: 

 
All information supplied must be current and valid. Proposed or imminent changes to a Ten- 

derer’s status may be mentioned but the declarations must reflect current circumstances. 
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MBD 6.2 

 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIG- 

NATED SECTORS 

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local con- 

tent are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions,  

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2017, the South African Bureau of Standards (SABS) approved technical spec- 

ification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local  

Content together with the Local Content Declaration Templates [Annex C (Local Content Dec- 

laration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to An- 

nex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content. 

 
1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state 

must advertise such tenders with the specific bidding condition that only locally pro- 

duced or manufactured goods, with a stipulated minimum threshold for local produc- 

tion and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 

production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract 

in such a manner that the local production and content of the overall value of the 

contract is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated 

in accordance with the SABS approved technical specification number SATS 1286: 

2011 as follows: 

 
LC = [1 - x / y] * 100 

 
Where 

x is the imported content in Rand 

y is the bid price in Rand excluding value added tax (VAT) 

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using 

the exchange rate published by South African Reserve Bank (SARB) on the date of 

advertisement of the bid as indicated in paragraph 3.1 below. 
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The SABS approved technical specification number SATS 1286:2011 is accessi- 

ble on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation; 

 
 

2. The stipulated minimum threshold(s) for local production and content (refer to 

Annex A of SATS 1286:2011) for this bid is/are as follows: 

 

BOQ Item no. 

(* see Note below) 

 
Description of Goods 

Stipulated mini- 

mum threshold 

   

205 110mm PE100 PN16 HDPE Pipe 100% 

   

302 4 core x 120mm² SWA Cable 90% 

   

305 70 mm² cables 90% 

   

 

3. Does any portion of the goods or services offered have any imported content? 

(Tick applicable box) 
 

YES  NO  

 
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 

SARB for the specific currency on the date of advertisement of the bid. 

 
The relevant rates of exchange information are accessible on www.reserve- 

bank.co.za 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below 

(refer to Annex A of SATS 1286:2011): 

 
Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
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4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the dti to 

verify and in consultation with the Accounting Officer / Accounting Authority (AO/AA) provide 

directives in this regard. 

 
 
 

LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LE- 
GALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECU- 
TIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE 
CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

 
IN RESPECT OF BID NO. .............................................................................. 

 
ISSUED BY: (Procurement Authority / Name of Institution): 

......................................................................................................................... 

NB 

1 The obligation to complete, duly sign and submit this declaration cannot be transferred 

to an external authorized representative, auditor or any other third party acting on be- 

half of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 

Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial de- 

velopment/ip.jsp. Bidders should first complete Declaration D. After completing 

Declaration D, bidders should complete Declaration E and then consolidate the 

information on Declaration C. Declaration C should be submitted with the 

bid documentation at the closing date and time of the bid in order to sub- 

stantiate the declaration made in paragraph (c) below.   Declarations D and 

E should be kept by the bidders for verification purposes for a period of at least 

5 years. The successful bidder is required to continuously update Declarations 

C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, ....................................................................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ………. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 

as measured in terms of SATS 1286:2011; 
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(c) The local content percentage (%) indicated below has been calculated using the for- 

mula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in para- 

graph 3.1 above and the information contained in Declaration D and E which has been 

consolidated in Declaration C; 

 
Bid price, excluding VAT (y) R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above. The local content 

percentages for each product has been calculated using the formula given in clause 
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the  

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the infor- 

mation furnished in this application. I also understand that the submission of incorrect 

data, or data that are not verifiable as described in SATS 1286:2011, may result in 

the Procurement Authority / Institution imposing any or all of the remedies as provided 

for in Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated 

under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 

SIGNATURE:    DATE:    
 

 

WITNESS No. 1  DATE:    
 

WITNESS No. 2  DATE:    
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and Contract 

 
 

Contract JW O 
Supply, delivery, install ning 

of the Power Supply Cable for Station 
Volume 1 Tender 

T2.1 and T2.2 List of Returnable Documents 

 
                  

 EXAMPLE           SATS 1286.2011  

  Annex C   

                  

  Local Content Declaration ‐ Summary Schedule   

                  

 (C1) Tender No. JW OPS 046/21          Note: VAT to be excluded from all 

calculations 

  

 (C2) Tender description: Supply, delivery, installation and commissioning of the power supply cables for a period of one (1) month      

 (C3) Designated product(s)               

 (C4) Tender Authority:               

 (C5) Tendering Entity name:               

 (C6) Tender Exchange Rate: USD  EU  GBP          

 (C7) Specified local content %               

     Calculation of local content  Tender summary   

   
Tender 

item 

no's 

 

 
List of items 

 
Tender price 

‐ each 

(excl VAT) 

 
Exempted 

imported 

value 

Tender value 

net of 

exempted 

imported 

content 

 
 

Imported 

value 

 

 
Local value 

 
Local 

content % 

(per item) 

  
 

Tender 

Qty 

 
 

Total tender 

value 

 
Total exempted 

imported 

content 

 
 

Total Imported 

content 

  

  (C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19)   

                 

  205 110mm PE100 PN100 HDPE        1      

                 

  302 4 core x 120mm² SWA Cable        1      

                 

  305 70 mm² cables        1      

                 

                 

                 

                 

                 

                 

         (C20) Total tender value R     

  Signature of tenderer from Annex B      (C21) Total Exempt imported content R    

        (C22) Total Tender value net of exempt imported content R    
           

   (C23) Total Imported content R              

      Returnab le Docum entsRD.18     (C24) Total local content R   

  Date:          (C25) Average local content % of tender    
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 EXAMPLE             SATS 1286.2011 
 Annex D  

               

 Imported Content Declaration ‐ Supporting Schedule to Annex C  

               

(D1) Tender No.        

Note: VAT to be excluded 

from all calculations 

    

(D2) Tender description:           

(D3) Designated Products:           

(D4) Tender Authority:             

(D5) Tendering Entity name:             

(D6) Tender Exchange Rate: USD  EU  GBP        

               

 A. Exempted imported content Calculation of imported content  Summary 

  
 

Tender item 

no's 

 
 

Description of imported content 

 
 

Local supplier 

 
 

Overseas Supplier 

Forign 

currency 

value as per 

Commercial 
Invoice 

 
Tender 

Exchange 

Rate 

 
 

Local value of 

imports 

 
 

Freight costs to 

port of entry 

All locally 

incurred 

landing costs 

& duties 

 
 

Total landed 

cost excl VAT 

  
 

Tender 

Qty 

 
 

Exempted imported 

value 

 (D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16)  (D17) (D18) 
              

              

              

          (D19) Total exempt imported value  

            This total must correspond with 

Annex C ‐ C 21             

               

 B. Imported directly by the Tenderer   Calculation of imported content  Summary 

  
 

Tender item 

no's 

 
 

Description of imported content 

 
 

Unit of 

measure 

 
 

Overseas Supplier 

Forign 

currency 

value as per 

Commercial 
Invoice 

 
 

Tender Rate 

of Exchange 

 
 

Local value of 

imports 

 
 

Freight costs to 

port of entry 

All locally 

incurred 

landing costs 

& duties 

 
 

Total landed 

cost excl VAT 

  
 

Tender 

Qty 

 
 

Total imported 

value 

 (D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29)  (D30) (D31) 
              

              

              

              

              

              

              

  `            

          (D32) Total imported value by tenderer  

               

 C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content  Summary 

  
 
 

Description of imported content 

 
 
 

Unit of measure 

 
 
 

Local supplier 

 
 
 

Overseas Supplier 

Forign 

currency 

value as per 

Commercial 

Invoice 

 

 
Tender Rate 

of Exchange 

 

 
Local value of 

imports 

 

 
Freight costs to 

port of entry 

 

All locally 

incurred 

landing costs 

& duties 

 

 
Total landed 

cost excl VAT 

  

 
Quantity 

imported 

 

 
Total imported 

value 

 (D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42)  (D43) (D44) 
              

              

              

              

              

 `             

          (D45) Total imported value by 3rd party  

               

 

D. Other foreign currency payments 
 

Calculation of foreign currency 

payments 

       
Summary of 

payments 

  
Type of payment 

Local supplier 

making the 
payment 

Overseas 

beneficiary 

Foreign currency 

value paid 

Tender Rate 

of Exchange 

       
Local value of 

payments 

 (D46) (D47) (D48) (D49) (D50)        (D51) 
              

              

              

              

       (D52) Total of foreign currency payments declared by tenderer and/or 3rd party  

 Signature of tenderer from Annex B             

      (D53) Total of imported content & foreign currency payments ‐ (D32), (D45) & (D52) above  

             

This total must correspond with 

Annex C ‐ C 23  
Date: 
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  EXAMPLE      

SATS 1286.2011 
  

 

Annex E 
  

          

 
Local Content Declaration ‐ Supporting Schedule to Annex C 

 

          

(E1) Tender No.     Note: VAT to be excluded from all 

calculations 

  

(E2) Tender description:      

(E3) Designated products:        

(E4) Tender Authority:        

(E5) Tendering Entity name:        

          

          

  Local Products 

(Goods, Services 
and Works) 

 
Description of items purchased 

 
Local suppliers 

 
Value 

 

   (E6) (E7) (E8)   

        

        

        

        

        

        

          

          

        

        

        

        

    (E9) Total local products (Goods, Services and Works)    

          

 (E10) Manpower costs ( Tenderer's manpower cost)      

          

 (E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)    

          

 (E12) Administration overheads and mark‐up (Marketing, insurance, financing, interest etc.)    

          

      (E13) Total local content    

      
This total must correspond with Annex C ‐ 

C24 

  

          

 Signature of tenderer from Annex B       

          

          

          

 Date:         
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JW10 MBD 6.1 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCURE- 

MENT REGULATIONS 2017 

 
This preference form must form part of all bids invited. It contains general information and 

serves as a claim form for preference points for Broad-Based Black Economic Empower- 

ment (B-BBEE) Status Level of Contribution 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 

B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULA- 

TIONS, 2017. 
 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 
1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable; or 

 

 
1.3 Points for this bid shall be awarded for: 

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 
 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 

exceed 

100 

 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 

together with the bid, will be interpreted to mean that preference points for B-BBEE 

status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudi- 

cated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the purchaser. 
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
Ps  

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in sec- 

tion 1 of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 

terms of a code of good practice on black economic empowerment, issued in terms 

of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the provision of goods or services, through price 

quotations, advertised competitive bidding processes or proposals; 

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice 

on black economic empowerment issued in terms of section 9 (1) of the Broad- 

Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 

accordance with specifications as set out in the tender documents. 

(g) “prices” includes all applicable taxes less all unconditional discounts; 

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 

practice on black economic empowerment issued in terms of section 9 (1) of the 

Broad-Based Black Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at 

the time of bid invitation, and includes all applicable taxes; 

 
 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 
 

 
Ps 801 

Pt  P min 
 or 


901 

Pt  P min 


 P min   P min 
Where  

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 
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

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 

preference points must be awarded to a bidder for attaining the B-BBEE status level 

of contribution in accordance with the table below: 
 

 

B-BBEE Status Level of 

Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contribu- 
tor 

0 0 

 
5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARA- 

GRAPHS 1.4 AND 4.1 

6.1 B-BBEE Status Level of Contributor:    .     =     ………(maximum of 10 or 20 

points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 

reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 

 

YES  NO  

 
7.1.1 If yes, indicate: 

i) What        percentage         of        the contract will be subcon- 

tracted. .................................................. % 

ii) The name of the sub-contrac- 

tor………………………………………………………….. 
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iii) The B-BBEE status level of the sub-contrac- 

tor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 

terms of Preferential Procurement Regulations,2017: 

 
Designated Group: An EME or QSE which is at last 51% owned 

by: 

EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME   

Any QSE   

 
 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

 

 
8.1 Name of company/firm: 

……………………………………………………………………… 

8.2 VAT number registration number: 

…………………………………………………………. 

8.3 Company registration number: 

……………………………………………………………… 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

  [TICK APPLICABLE BOX]  
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8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 
8.7 MUNICIPAL INFORMATION 

 

Municipality where business is situated: ……………………………………………. 

 
Registered Account Number: …………………………. 

 

Stand Number: ………………………………………………. 

 
8.8 Total number of years the company/firm has been in business: 

………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the com- 

pany/firm, certify that the points claimed, based on the B-BBE status level of contrib- 

utor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 

company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 6.1, the contractor may be required to furnish documen- 

tary proof to the satisfaction of the purchaser that the claims are correct; 

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraud- 

ulent basis or any of the conditions of contract have not been fulfilled, the pur- 

chaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 
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WITNESSES 
 

1. …………………………………….. 

 

2. ……………………………………. 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

DATE: 

ADDRESS 

………………………………….. 

………………………………….. 

………………………………….. 

………………………………….. 

 

(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due 

to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and di- 

rectors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted by the National Treasury from ob- 

taining business from any organ of state for a period not exceed- 

ing 10 years, after the audi alteram partem (hear the other side) 

rule has been applied; and 

(e) forward the matter for criminal prosecution. 
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Non-collusion Form JW 14 

 
I, the undersigned 

 

 
 

In my capacity as 
 

(insert Sole Owner, Partner, President, Secretary or other title) 

 
of  

(insert name of the Company). 

 
 

acknowledges that on behalf of the abovementioned Company, I submit to Johannesburg Wa- 

ter [JW], a tender and that all statements of fact in such tender are both true and correct. 

That such tender was not made in the interest of or on behalf of any undisclosed Person, 

Partnership, Company, Association, Organization or Corporation. 

That such tender is genuine and not collusive or a sham. 

That I have not directly or indirectly by agreement, communication or reference with anyone, 

attempted to induce action prejudicial to the interest of JW, or any other Bidder or anyone 

interested in the proposed contract. 

That prior to the opening and reading of bids, 

a. I did not, directly or indirectly, induce or solicit anyone else to submit a false or 

sham tender 

b. I did not, directly or indirectly, collude, conspire, connive or agree with anyone 

else that the said bidder or anyone else would submit a false or sham tender, 

or that anyone should refrain from tendering or withdraw his tender 

c. I did not, in any manner, directly or indirectly, seek by agreement, communi- 

cation, or conference with anyone to raise or fix my tender price or anyone 

else, or to raise or fix any overhead, profit or cost element of his tendered price 

of that of anyone else. 

d. I did not directly or indirectly, submit this tender price or any breakdown, 

thereof, or the contents thereof, or divulge information or data relative thereto, 

to any Corporation, Partnership, Company, Association, Organization, Tender 

Depository, or to any member or agent thereof, or to any individual group of 

individuals, except to the Parent Company holding a controlling interest (above 

50%) in my business. 

 
Dated at on this        day of    

 

 
 

Signed on behalf of the tenderer 

45



Contract JW OPS 046/21R 
Supply, delivery, installation and commissioning 

of the Power Supply Cable for Acacia Sewer Pump Station 
Volume 1 Tender and Contract 

T2.1 and T2.2 List of Returnable Documents 

RD.28 Returnable Documents 

 

 

 

DECLARATION OF INTEREST JW 14.1 

 
1. No bid will be accepted from persons in the service of the state¹. 

 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid. In view of 

possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 

to persons connected with or related to persons in service of the state, it is required that 

the bidder or their authorised representative declare their position in relation to the eval- 

uating/adjudicating authority. 

 
3 In order to give effect to the above, the following questionnaire must be com- 

pleted and submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative:………………………………….. 

 
3.2   Identity Number: …………………………………………………………………………. 

 
3.3 Position occupied in the Company (director, trustee, hareholder²):……………….. 

 
3.4 Company Registration Number: …………………………………………………………. 

 
3.5 Tax Reference Number:………………………………………… 

 
3.6 VAT Registration Number:    …………………………………… 

 
3.7 The name of all directors / trustees / shareholders members, their individual 

identity numbers and state employee numbers must be indicated in paragraph 4 

below. 

 
3.8 Are you presently in the service of the state? YES / NO 

3.8.1 If yes, furnish particulars. ….…………………………………………………… 

 
…………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity 

or constitutional institution within the meaning of the Public Finance Management Act, 

1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 
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² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company 

or business and exercises control over the company. 

 
 

3.9 Have you been in the service of the state for the past twelve months? …YES / NO 

3.9.1 If yes, furnish particulars.……………………………………….. 

 
…………………………………………………………………………………. 

 
3.10 Do you have any relationship (family, friend, other) with persons 

in the service of the state and who may be involved with 

the evaluation and or adjudication of this bid?............................................... YES / NO 
3.10.1 If yes, furnish particulars. 

……………………………………………………………………………… 

……………………………………………………………………………… 

 
3.11  Are you, aware of any relationship (family, friend, other) between 

any other bidder and any persons in the service of the state who 

may be involved with the evaluation and or adjudication of this bid? YES / NO 
 

3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................  

 
3.12 Are any of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? YES / NO 

 

3.12.1 If yes, furnish particulars. 
………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.13 Are any spouse, child or parent of the company’s 

directors’ trustees, managers, principle shareholders 

or stakeholders in service of the state? YES / NO 
 

3.13.1 If yes, furnish particulars. 
………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.14 Do you or any of the directors, trustees, managers, 

principle shareholders, or stakeholders of this company 

have any interest in any other related companies or 

business whether or not they are bidding for this contract. YES / NO 

 

3.14.1 If yes, furnish particulars: 
…………………………………………………………………………….. 

…………………………………………………………………………….. 
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* The intention of this clause is deemed to be the declaration of relationships which may 
improperly influence or affect the outcome of this bid, in particular relationships with per- 
sons involved in the procurement processes in Johannesburg Water. Therefore, if the bid- 
der or any of the persons mentioned in this clause or any company or business controlled 
by any of them have such a relationship, it should be declared. 

 

4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee 

Number 

   

   

   

   

   

   

   

   

   

 

 

 

 

 

 
………………………………….. …………………………………….. 

Signature Date 

 
 
 

…………………………………. ……………………………………… 

Capacity Name of Bidder 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

JW 14.2 

 
1 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

 
a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; or 

c. failed to perform on any previous contract. 

 
2 In order to give effect to the above, the following questionnaire must be com- 

pleted and submitted with the bid. 

 

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s data- 

base as companies or persons prohibited from doing business with the pub- 
lic sector? 
(Companies or persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram par- 
tem rule was applied). 

Yes 
□ 

No 
□ 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Default- 
ers in terms of section 29 of the Prevention and Combating of Corrupt Activ- 
ities Act (No 12 of 2004)? 
To access this Register, enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” 
or submit your written request for a hard copy of the Register to fac- 
simile number (012) 3265445. 

Yes 
□ 

No 
□ 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including 
a court outside of the Republic of South Africa) for fraud or corruption during 
the past five years? 

Yes 
□ 

No 
□ 

4.3.1 If so, furnish particulars: 

4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 

Yes 
□ 

No 
□ 

4.4.1 If so, furnish particulars: 
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JW 14.2 
 

 
CERTIFICATION 

 
 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION 

FORM IS TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 
 

 
………………………………………... ………………………….. 

Signature Date 

 
 

………………………………………. ………………………….. 

Position  Name of Bidder 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION JW MBD 9 

 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 

must provide measures for the combating of abuse of the supply chain management sys- 

tem, and must enable the accounting officer, among others, to: 

 
a. takes all reasonable steps to prevent such abuse; 

 
b. rejects the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 

any improper conduct in relation to such system; and 

 
c. cancels a contract awarded to a person if the person committed any corrupt or fraud- 

ulent act during the bidding process or the execution of the contract. 

 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid- 

rigging. 

 
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD9) 

must be completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish 
to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement 
between competitors not to compete. 

51



Contract JW OPS 046/21R 
Supply, delivery, installation and commissioning 

of the Power Supply Cable for Acacia Sewer Pump Station 
Volume 1 Tender and Contract 

T2.1 and T2.2 List of Returnable Documents 

RD.34 Returnable Documents 

 

 

 

JW MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) in response to the invitation for the bid made by: 
 
 

(Name of Municipality / Municipal Entity) do hereby make the following statements that I cer- 

tify to be true and complete in every respect: 

 
I certify, on behalf of that: 

(Name of Bidder) 

 
1. I have read, and I understand the contents of this Certificate; 

 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

 
4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifi- 

cations, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of busi- 

ness as the bidder 

 
6. The bidder has arrived at the accompanying bid independently from, and without consulta- 

tion, communication, agreement or arrangement with any competitor. However, communi- 

cation between partners in a joint venture or consortium³ will not be construed as collusive 

bidding. 

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no con- 

sultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid which does not meet the specifications and conditions of the 

bid; or 

(f) bidding with the intention not to win the bid. 
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8. In addition, there have been no consultations, communications, agreements or arrange- 

ments with any competitor regarding the quality, quantity, specifications and conditions or 

delivery particulars of the products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their exper- 
tise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be re- 

ported to the Competition Commission for investigation and possible imposition of admin- 

istrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may 

be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 

may be restricted from conducting business with the public sector for a period not exceed- 

ing ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 

12 of 2004 or any other applicable legislation. 

 
 

………………………………… ……… ………………………………… 

Signature  Date 

 
 

……………………………… ……………. ………………………………… 

Position  Name of Bidder 

53



Contract JW OPS 046/21R 
Supply, delivery, installation and commissioning 

of the Power Supply Cable for Acacia Sewer Pump Station 
Volume 1 Tender and Contract 

T2.1 and T2.2 List of Returnable Documents 

RD.36 Returnable Documents 

 

 

NB: This document must be completed in full by the referee and included in the tender submission. 
Alternatively, the client’s letterhead may be used for this purpose provided it complies with all the above 
requirements. A separate form must be completed for each reference as required in the evaluation 
criteria. Failure to adhere to this requirement will result in such tender being prejudiced. 
Information provided will be verified and if found to be false or misrepresented, punitive measures will 
be instituted against the respective party including blacklisting and restriction from participating in any 
future government tender. 

 

T2.1.7 Contactable Reference Template 

Note : Please see NB at bottom of page. 

To Johannesburg Water (SOC) Ltd 

 
I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg 

Water for the Supply, delivery, installation and commissioning of the Power Supply Cable 

for Acacia Sewer Pump Station on an “as and when” required basis for a period of 36 

months. 

 
Name of tenderer: …………………………………………………………………………………. 

 
 

Description of goods / services provided (scope of work): 

……………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

 
 

Was their performance satisfactory? Yes / No* 

*If No to any of the questions above, please furnish details. 

……………………………………………………………………………………………………………….…… 

…………………………………………………………………………………………………………………… 

 
 

Name of authorised person: ………………………………….…………………………… 

 
 

Signature: …………………………..……… Date ………………………..……………………… 

 
 

Telephone: …………………………………. Mobile: ……………………………………………. 

 
 

Email: ………………………………………………………………………………..………………… 

 
 

Completed on behalf (name of business)………………………………………………………………… 
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NB: This document must be completed in full by the referee and included in the tender submission. 
Alternatively, the client’s letterhead may be used for this purpose provided it complies with all the above 
requirements. A separate form must be completed for each reference as required in the evaluation 
criteria. Failure to adhere to this requirement will result in such tender being prejudiced. 
Information provided will be verified and if found to be false or misrepresented, punitive measures will 
be instituted against the respective party including blacklisting and restriction from participating in any 
future government tender. 

 

T2.1.8 Contactable Reference Template 

 
Note : Please see NB at bottom of page. 

To Johannesburg Water (SOC) Ltd 

 
I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg 

Water for the Supply, delivery, installation and commissioning of the Power Supply Cable 

for Acacia Sewer Pump Station on an “as and when” required basis for a period of 36 

months. 

 
Name of tenderer: …………………………………………………………………………………. 

 
 

Description of goods / services provided (scope of work): 

……………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

 
 

Was their performance satisfactory? Yes / No* 

*If No to any of the questions above, please furnish details. 

……………………………………………………………………………………………………………….…… 

…………………………………………………………………………………………………………………… 

 
 

Name of authorised person: ………………………………….…………………………… 

 
 

Signature: …………………………..……… Date ………………………..……………………… 

 
 

Telephone: …………………………………. Mobile: ……………………………………………. 

 
 

Email: ………………………………………………………………………………..………………… 

 
 

Completed on behalf (name of business)………………………………………………………………… 
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NB: This document must be completed in full by the referee and included in the tender submission. 
Alternatively, the client’s letterhead may be used for this purpose provided it complies with all the above 
requirements. A separate form must be completed for each reference as required in the evaluation 
criteria. Failure to adhere to this requirement will result in such tender being prejudiced. 
Information provided will be verified and if found to be false or misrepresented, punitive measures will 
be instituted against the respective party including blacklisting and restriction from participating in any 
future government tender 

 

T2.1.9 Contactable reference template 

Note : Please see NB at bottom of page. 

To Johannesburg Water (SOC) Ltd 

 
I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg 

Water for the Supply, delivery, installation and commissioning of the Power Supply Cable 

for Acacia Sewer Pump Station on an “as and when” required basis for a period of 36 

months. 

 
Name of tenderer: …………………………………………………………………………………. 

 
 

Description of goods / services provided (scope of work): 

……………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

 
 

Was their performance satisfactory? Yes / No* 

*If No to any of the questions above, please furnish details. 

……………………………………………………………………………………………………………….…… 

…………………………………………………………………………………………………………………… 

 
 

Name of authorised person: ………………………………….…………………………… 

 
 

Signature: …………………………..……… Date ………………………..……………………… 

 
 

Telephone: …………………………………. Mobile: ……………………………………………. 

 
 

Email: ………………………………………………………………………………..………………… 

 
 

Completed on behalf (name of business)………………………………………………………………… 
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In terms of the Project Specification and the Conditions of Tender, unskilled workers may only 

be brought in from outside the local community if such personnel are not available locally. 

 
The Tenderer shall list below the personnel which they intend to utilize on the Works, includ- 

ing key personnel which may have to be brought in from outside if not available locally. 

 
 
 
 

CATEGORY OF EM- 
PLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, 
PART OF THE CON- 

TRACTOR'S ORGANI- 
SATION 

 
KEY PERSONNEL TO BE 

IMPORTED IF NOT 
AVAILABLE LOCALLY 

UNSKILLED PERSON- 
NEL TO BE RE- 

CRUITED FROM LO- 
CAL COMMUNITY 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

 

Contracts Manager 

      

 
Safety Officer 

      

 

Electrician/Technician 

      

 

other Skilled workers 

      

 
 

Unskilled Workers 

      

Others: 

…………........................... 

....................................….. 

……………………………. 

      

 

SIGNATURE:...........................................…………………. DATE: ……................................. 

(of person authorized to sign on behalf of the Tenderer) 

T2.1.8 Schedule of Key Personnel 
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T2.1.9 Curriculum Vitae of Key Personnel 
 

Provide separate forms for each position listed in Form: Key Personnel 

 
Safety Officer 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 
 

 

 
 

 
 

 
 

 
 

 
 

 

 

Experience Record Pertinent to Required service: 

 
 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 

Certification: 
 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 

................................................................…………. .…………............. 
Signature of person named in the schedule Date 
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Technician 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 
 

 

 
 

 
 

 
 

 
 

 
 

 

 

Experience Record Pertinent to Required service: 

 
 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 

Certification: 
 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
 

................................................................…………. .…………............. 
 

Signature of person named in the schedule Date 
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T2.2 LIST OF RETURNABLE DOCUMENTS 
 

Document Page 
 

2. Other documents required only for tender evaluation purposes 

T2.2.1 Certificate of Contractor Registration issued by the Construction Indus- 

try Development Board 

T2.2.2 SARS Tax Compliance Status Pin and 
Proof of CSD registration i.e. MA xxxxxxxxxx number 

 
RD.54 

RD.55 
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T2.2.1 Contractor's Certificate of Registration With CIDB 

 
The Tenderer shall attach hereto the Contractor’s Certificate of Registration with CIDB. 

Failure to submit the certificate with the tender document will lead to the conclusion 

that the Tenderer is not registered with the CIDB and therefore not eligible to tender. 

 
Tenderers who have made application to CIDB for registration and are capable of being 

so registered prior to the evaluation of submissions must attach a notification from 

CIDB that their application is being considered. 
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T2.2.2 SARS Tax Compliance Status Pin and Proof of CSD registration 

 
 

The Tenderer must attach hereto a copy SARS Tax Compliance Status Pin and Proof of 

CSD registration i.e. MA xxxxxxxxxx number. 
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Volume 1: Tender And Contract 
T2.4 Returnable Documents and Schedules 

 

T2.3 LIST OF RETURNABLE SCHEDULES 
 

Document Page 
 

3. Returnable Schedules that will be incorporated into the contract 

 

 
T2.3.1 Imported content sheet: forward exchange cover for imported goods RD.57 
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Johannesburg Water SOC Ltd 

 
 
 
 
 
 

VOLUME 1 

 
PART 1: 

AGREEMENT AND CONTRACT DATA 
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C1.1 FORM OF OFFER (AGREEMENT) 
 
 

C1.1.1 FORM OF OFFER 
 

THE TENDERER IS TO COMPLETE AND SIGN THE FORM OF OFFER 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 

 

CONTRACT NO. JW OPS046/21R Supply, delivery, installation and commissioning of the Power 
Supply Cable for Acacia Sewer Pump Station 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor 
under the Contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the Conditions of Contract identified 
in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

Rand (in words); R (in figures), 

 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 

 

Signature(s) 

 
 

Name(s) 

 

Capacity       
 

For the Tenderer 

(Name and address of organisation) 
 

Name and 
signature of 
witness    Date     
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C1.1.2 FORM OF ACCEPTANCE 
 

THE EMPLOYER IS TO COMPLETE AND SIGN THE FORM OF ACCEPTANCE 
 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s 
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this Agreement and in the Contract that is the subject of this Agreement. 
The terms of the contract are contained in 

Part 1 Agreement and Contract Data, (which includes this Agreement) 
Part 2 Pricing Data 
Part 3 Scope of Work 
Part 4 Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 
4 above. 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be duly signed by the authorised 
representative(s) of both parties. 

 

The Tenderer shall within twenty (28) days after receiving a completed copy of this Agreement, 
including the Schedule of Deviations (if any), contact the employer’s agent (whose details are given in 
the Contact Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data at, 
or just after, the date of this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Tenderer (now the Contractor) within five days after the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute binding contract between the parties, 

 

FOR EMPLOYER OFFICIAL USE ONLY  
Signature(s) 

 
 

Name(s) 

 

Capacity       
 

For the 
Employer 

Johannesburg   Water   SOC   Ltd,   17   Harrison   Street,   Marshalltown, 
  Johannesburg  

(Name and address of organisation) 
 

Name and 
signature of 
witness    Date     
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C1.1.3 SCHEDULE OF DEVIATIONS 
 

Notes: 
1. The extent of deviations from the tender documents issued by the employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender; 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter 

in such letter, which constitutes a deviation as aforesaid become the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the Parties becomes an 
obligation of the contract shall also be recorded here; and 

4. Any change or addition to the tender documents arising from the above arrangements and recorded 
here shall also be incorporated into the final draft of the Contract. 

 
 
 

1 Subject     

 

Details     
 

2 Subject     
 

Details     
 

3 Subject     
 

Details     
 

4 Subject     
 

Details     
 

5 Subject     
 

Details     
 

6 Subject     
 

Details     
 

7   Subject  
 

Details     
 

8 Subject     
 

Details     
 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 
Tenderer and the Employer during the process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed and 
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signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this Agreement. 

 

For the Tenderer: 
Signature(s) 

 
 

Name(s) 

 

Capacity       

 

 
(Name and address of organisation) 

Name and 
signature of 
witness    Date     

 
 

For the Employer:  
Signature(s) 

 
 

Name(s) 

 

Capacity       
 

 

 

 
Name and 
signature of 

Johannesburg   Water   SOC   Ltd,   17   Harrison   Street,   Marshalltown, 
Johannesburg 

 

(Name and address of organisation) 

witness    Date    
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C1.2 CONTRACT DATA 
 

C1.2.1 PART 1: DATA PROVIDED BY THE EMPLOYER 

 

CONDITIONS OF CONTRACT 

 
The General Conditions of Contract (GCC) for Construction Works Third Edition (2015), published by 
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable 
to this Contract and is obtainable from ww.saice.org.za. 

 

CONTRACT SPECIFIC DATA 
 

The following contract specific data are applicable to this Contract: 

GCC 
Clause 

Information 

Clause 
1.1.1.13 

The Defects Liability Period is fifty-two 52 weeks from the date of the Certificate of Completion. 

Clause 
1.1.1.14 

The Work shall be completed within 1 month. 

Clause 
1.1.1.15 

The name of the Employer is Johannesburg Water (SOC) Limited, the contact person is 
Nontokozo Masilela 

 

Clause 
1.2.1.2 

The address of the Employer is: 

Physical Postal Tel: 011 688 6615 

17 Harrison Street P.O. Box 61542 Fax: 011 688 1782 

Marshalltown Marshalltown 2107 Email :nontokozo.masilela@jwater.co.za 

 
Clause 
5.1.1 
and 
5.8.1 

 
The non-working days are Sundays 

 

The special non-working days are all Public Holidays in terms of the Public Holidays Act (as 
amended), and the annual “Builder’s Break” as defined by SAFCEC on an annual basis. 

 
 
 

Clause 
5.3.1 

The documentation required before commencement with Works execution are: 

 Health and Safety Plan 

 Approval of the Environmental File 

 Initial programme 

 Commissioner of COID 

 Signed Notification to the Department of Labour 

 Construction Permit were applicable 

Clause 
5.3.2 

The time to submit the Contract documentation required before commencement of the Works is 
Ten (10) days. 

Clause 
5.4.2 

The Works will be executed on an operational Wastewater Treatment Works. Note any 
requirements regarding phased Access, Construction and Handover. 

 
Clause 
5.13.1 

The penalty for failing to complete the Works will be: 

R2000 (Two thousand Rand) per day 
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GCC 
Clause 

Information 

Clause 
5.16.3 

The latent defect period is Ten (10) years 

Clause 
6.2.1 

The security to be provided by the Contractor 

Clause 
6.8.2 

No price adjustment. 

Clause 
6.8.3 

Price adjustments for variations in the costs of special materials are NOT allowed. 

Clause 
6.10.1.5 

The percentage advance on materials delivered to Site but not yet built into the Permanent Works 
is eighty percent (80%). 

Clause 
6.10.3 

No retention allowed 

6.10.4 Delivery, dissatisfaction with and payment of payment certificates 

Delete Clause 6.10.4 and replace with the following: 

Payment shall be made upon: 

 The Contractor providing a payment certificate with all required supporting 

documents to the Employer’s Agent on dates to be communicated to the 

Contractor upon award. 

 The payment certificate being submitted with an original tax invoice. 

 A statement being submitted on the last day of the month. 

Payment will be made within 30 days of receipt of the supplier’s statement. 

Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with 

SARS requirements for Valid Tax Invoice to the Employer for the amount due. Any 

dissatisfaction in respect of such payment certificate shall be dealt with in terms of Clause 10.2. 

6.10.6 
A Retention Money Guarantee is not permitted. 

Clause 

8.4.1.1 
Add to the end of Clause 8.4.1.1 the following text: 

“hereby indemnifies the Employer against any liability in respect of damage or physical loss of 
property of any person or injury or death of any person due to non-compliance with the 

Occupational Health and Safety Act (Act 85 of 1993), and” 

 
 
 
 
 

 
Clause 
8.6.1 

Delete Clause 8.6.1 and replace it with the following: 

8.6.1 Notwithstanding anything elsewhere contained in the Contract and without limiting the 
obligations, liabilities or responsibilities of the Contractor in any way whatsoever 
(including but not limited to any requirement for the provision by the Contractor of any 
other insurances) the Employer shall effect and maintain as appropriate in the joint names 
of the Employer and the Contractor the following insurances which are subject to the 
terms, limits, exceptions and conditions of the Policy: 

8.6.1.1 Contract Works Insurance – which will provide cover against accidental and Physical 
loss of or damage to the Works, Temporary Works and Materials intended for 
incorporation in the Works from whatsoever cause arising other than causes set out in 
Clause 8.3.1 for which the Contractor is responsible for the Works in terms of Clause 
8.2.1, and for a sum insured which shall, unless otherwise specified in the Contract, be 
the aggregate of: 

8.6.1.1.1 the Contract Price, 
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GCC 
Clause 

Information 

 8.6.1.1.2 a sum to cover the value (specified at the time of delivery to the Contractor) of materials 
supplied by the Employer for incorporation in the Works and not included in the Contract 
Price, and 

8.6.1.1.3 a sum to cover professional fees, not included in the Contract Price, payable in respect 
of the repair or reinstatement of damage to the Works. 

8.6.1.2 Public Liability Insurance which will provide indemnity against legal liability in the event 
of accidental death of or injury to third parties and/or loss or damage to third party property 
arising directly from the execution of the Contract and occurring during the period of 
Insurance with a limit of indemnity of R 10 million in respect of all claims arising from any 
one occurrence or series of occurrences consequent on or attributable to one source or 
original cause. 

8.6.1.3 Following the introduction of legislation affecting the articles of the South African Special 
Risks Insurance Association (SASRIA), insurance cover for loss or damage to the 
Works caused by any event defined as a risk in terms of the insurance offered by SASRIA, 
will be provided under a certificate issued by SASRIA. 

8.6.1.4 Full details of the Contract Works and Public Liability insurances effected by the Employer 
may be obtained from the Employer, and the Contractor are deemed to be aware of the 
terms, exclusions and conditions of these insurances. 

8.6.1.5 The Employer shall pay the premium in connection with the insurances effected by the 
Employer in 8.6.1.1, 8.1.6.2 and 8.6.1.3 above. 

8.6.2 The Employer/Contractor/Subcontractors and/or any other party who obtains indemnity 
under the policies effected under 8.6.1.1, 8.6.1.2 and 8.6.1.3 above shall become liable 
for the deductibles (first amount payable) which are applicable in respect of each and 
every occurrence or series of occurrences attributable to one source or cause giving rise 
to loss or damage or indemnifiable liability. 

8.6.3 In the event of an occurrence which is likely to give rise to a claim under the insurance 
effected by the Employer, the following procedure shall be adhered to: 

8.6.3.1. In addition to any statutory requirements and/or other requirements contained in the 
Conditions of Contract, the Contractor shall immediately notify the Employer’s 
Insurance Brokers, via the Employer’s Agent, giving the circumstances, nature and 
an estimate of the loss or damage. 

8.6.3.2. The Contractor shall, when required, complete a claims advice form, available from the 
Employer’s Insurance Brokers, to whom the form shall be returned without delay, via the 
Employer’s Agent. 

8.6.3.3. The Contractor shall afford all access necessary to the representatives of the Insurers for 
the purpose of the assessment of any loss or damage. 

8.6.3.4. Negotiations on the settlement of claims shall be conducted by the Contractor 
8.6.3.5. with the Insurers through the Employer’s Insurance Brokers, via the Employer’s Agent. 

8.6.4 Any amount which becomes payable to the Contractor as a result of claim under the 
Contract Works Insurance shall, if required by the Employer, be paid net of the deductible 
to the Employer who shall pay the Contractor from the proceeds of such payment upon 
rectification, repair or reinstatement of the loss or damage but this provision shall not in 
any way affect the Contractor’s obligations, liabilities or responsibilities in terms of the 
Contract. 

8.6.5 The Contractor shall insure all Constructional Machinery and Plant (including tools, offices 
and other temporary structures and content) and other items, other than those intended 
for incorporation into the works, owned, leased or hired and brought on to the Site against 
all risks of physical loss or damage for the period that such Plant shall be on the Site to 
the full value thereof. In respect of a Plant brought on to the Site, the Contractor shall be 
deemed to have complied with the provisions of this Sub-Clause if it has ensured that 
such have similarly insured such Plant and Machinery. Such insurance shall be effected 
with an Insurer and in terms approved by the Employer (which approval shall not be 
unreasonably withheld) and the Contractor shall, when required, submit to the Employer’s 
Insurance Brokers, via the Employer’s Agent, the policy or policies of insurance and 
receipts for payment of the current premiums. 
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GCC 
Clause 

Information 

  

8.6.6 The Contractor shall effect and maintain at their cost, insurance under the provision of 
the Compensation for Occupational Injuries and Diseases Act (COID), 1993 (Act No. 130 
of 1993) 

8.6.7 The Contractor shall effect and maintain at their own cost, motor vehicle liability insurance 
with at least indemnification for “balance of third party” risks, including passenger liability 
with a limit of indemnity of not less than R2,5 million. 

8.6.8 The Contractor shall effect and maintain at their own cost, any additional insurance which 
they deem necessary to cover damage or loss or injury not insured in terms of the 
insurance effected by the Employer. Such insurance shall be effected with an Insurer 
and in terms approved by the Employer (which approval shall not be unreasonably 
withheld) and the Contractor shall, when required, submit to the Employer’s Insurance 
Brokers, via the Employer’s Agent, the policy or policies of insurance and the receipts for 
payment of the current premiums. If the Contract entails manufacture and or assembly of 
the Works or part thereof on a site other than the Contract site, the Contractor must satisfy 
the Employer that all materials and equipment intended for incorporation into the Works 
are adequately insured during manufacture and assembly. If the Employer has an 
insurable interest in such works during manufacture or assembly, such interest shall be 
recorded by way of endorsement on the policies concerned. The Contractor shall furnish 
the appropriate insurance policies to the Employer within 14 days from the 
Commencement Date. 

8.6.9 Submission of the Tender will be construed by the Employer as acceptance by the 
Contractor that he is satisfied with the insurance effected by the Employer, supplemented 
by any additional insurance which he shall specify in the manner provided for in the Bill 
of Quantities. 

 

8.6.10 The Contractor shall give all notices and observe all conditions and requirements imposed 
by any and all relevant insurance policies which shall be read as being part of the General 
Conditions of Contract and which shall be binding on the Contractor. 

8.6.11 In addition to any statutory obligations, or other requirements contained in the General 
Conditions of Contract, the Contractor shall report in writing to both the Employer’s Agent 
and the Employer’s Insurance Brokers every accident within 48 hours of its occurrence, 
whether such accident is in respect of damage to persons or property. The report shall 
contain full details of the accident. The Employer’s Agent and/or the Employer’s Insurers 
shall have the right to make any enquiries, either on the Site or elsewhere, as to the cause 
and results of any such accident and the Contractor shall give the Employer’s Agent 
and/or the Employer’s Insurers full access and facilities for carrying out such enquiries. 

8.6.12 Negotiations on the settlement of claims under the insurance effected by the Employer 
shall be conducted by the Contractor with the Insurers through the Employer’s Insurance 
Brokers, via the Employer’s Agent. 

8.6.13 Any claims against the insurance effected by the Employer shall be subject to the 
Contractor being responsible for the payment of the amount stated in the Policy as being 
the Deductible (First Amount Payable) as defined in the Policy. 

8.6.14 The Employer shall not be liable for any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workman or other person in 
the employ of the Contractor, save and except an accident or injury resulting from any act 
or omission of the Employer, its agents or servants and the Contractor shall be deemed 
to have indemnified and shall keep indemnified the Employer against all such damages 
and compensation (save and except as aforesaid) and against all claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 
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GCC 
Clause 

Information 

 8.6.15 The Contractor shall insure in the joint names of the Employer, the Contractor and all for 
an amount of R2million per occurrence against the liability stated in Sub-Clause 8.6.14 
with an Insurer approved by the Employer (which approval shall not be unreasonably 
withheld) and shall continue such insurance during the whole of the time that any persons 
are employed by him on the Works, and shall submit to the Engineer such policy of 
insurance and the receipt of payment of the current premium on request. Provided always 
that in respect of any persons employed by Contractor, the Contractor’s obligation to 
insure as aforesaid under this Sub-Clause, shall be satisfied if the Contractor shall have 
insured against the liability in respect of such persons in such manner that the Employer 
is indemnified under the policy of insurance, but the Contractor shall require such to 
produce to the Employer’s Agent such policy and the receipt for payment of the current 
premium. 

8.6.16 If the Contractor fails to effect and keep in force the insurances referred to in this Clause 
or for any other insurance which he may be required to effect in terms of the Contract, 
then and in any such event, the Employer may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the Employer as aforesaid, from any 
monies due or which may become due to the Contractor or recover the same as a debt 
due from the Contractor. 

8.6.17 The Contractor shall ensure that all proposed and appointed sub-contractors are fully 
aware of the contents of Clause 8.6.1 

Clause 
8.6.1.1.2 

The value of Plant and Materials supplied by the Employer to be included in the insurance sum is 
nil. 

Clause 
8.6.1.1.3 

The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is ten (10)% of the Contract Sum. 

Clause 
10.5.3 

 
The number of Adjudication Board Members to be appointed is five (5). 

 
Clause 
10.7.1 

 
The determination of disputes shall be by arbitration. 

 

C1.2.1.1 Additions 

The additional Conditions of Contract are: 

 
C1.2.1.1.1 Penalties 

In addition to GCC clause 5.13, during the Contract Period should the Contractor: 

 
a) Fail to report 

 
 The Employer shall levy a penalty on Contractor, should the latter fail to provide 

reporting as required in the specification highlighted in the Scope of Work in PS 5.17 

with regard to content and frequency, whilst as per the Pricing Data section no 

payment for work completed shall be processed. 

 The penalty value shall be R 5 000.00 per report per occasion; and 

 If the Contractor fails to complete the latter more than three incidents and should the 

Employer or his duly authorised representative find that the Contractor is hindering 

his (the Employer’s) deliverables to senior management, he shall reserve the right 

to: 
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i. perform the Works internally or through another Contractor; and 

ii. deduct additional costs incurred by the Employer from monies owed to the 

Contractor. Additional costs incurred by the Employer shall include all claims from 

Contract affected parties, claims such as but not be limited to claims from customers, 

any costs associated with the loss of water, and all costs associated with the 

procurement of an alternative Contractor. 

iii. terminate the Contract; 

 
No liability in terms of this clause shall be attached to the Contractor if he can prove to the 

satisfaction of the Employer that the nature of the failure is due to fire, war, riot, strikes, 

natural, lockout, accident or other unforeseen occurrences or circumstances beyond the 

Contractor’s control, provided, however, that in all cases the Contractor has notified the 

Employer in writing within 24 hours of it first coming to his notice, that delivery shall be 

delayed or become impossible for the above-mentioned reasons. 

 
b) Penalties irreversible 

 
The Contractor shall note that all penalties once imposed shall be non-recoverable or 

reversible, even if the default is remedied. 

 
C1.2.1.1.2 Source of instructions 

The Contractor shall neither seek nor accept instructions from any authority external to the 

Employer’s Agent in connection with the performance of his services under this Contract. 

The Contractor shall refrain from any action which may adversely affect the Employer and 

shall fulfill his commitments with fullest regard for the interest of the Employer. The 

Contractor may only take and comply with Employers Health and Safety representative or 

Environmental representative on matters regarding Health & Safety, as well as 

Environmental. 

 
C1.2.1.1.3 Officials not to benefit 

The Contractor warrants that no official of the Employer has been or shall be admitted by 

the Contractor to any direct or indirect benefit arising from this Contract or the award 

thereof. The Contractor agrees that breach of this provision is a breach of the Contract. 

 
C1.2.1.1.4 Prevention of corruption 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor 

the amount of any loss resulting from such cancellation, if the Contractor has offered or 

given any person any gift or consideration of any kind as an inducement or reward for doing 

or intending to do any action in relation to the obtaining or the execution of the Contract or 

any other contract with the Employer or for showing or intending to show favor or disfavor 

to any person in relation to the Contract or any other contract with the Employer, if the like 

acts shall have been done by any persons employed by him or acting on his behalf whether 

with or without the knowledge of the Contractor in relation to this or any other Contract with 

the Employer. 

 
C1.2.1.1.5 Confidential nature of documents 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 

documents and all other data compiled by or received by the Contractor under the Contract 

shall be the property of the Employer, shall be treated as confidential and shall be delivered 
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only to the Employer’s Agent or his duly authorized representative on completion of the 

Works; their contents shall not be made known by the Contractor to any person other than 

the personnel of the Contractor performing services under this Contract without the prior 

written consent of the Employer. 

 
C1.2.1.1.6 Returns of labour, plant, equipment and material 

The Contractor shall provide a return in detail in the form and at such intervals as the 

Employer’s Agent or his duly authorized representative may prescribe showing the 

supervisory staff and the numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such information respecting constructional 

plant, equipment and material as the Employer’s Agent or his duly authorized 

representative may require. 

 
C1.2.1.1.7 Materials and workmanship 

All materials and workmanship shall be of the respective kinds described in the Contract 

and in accordance with the Employer’s Agent's instructions and shall be subjected from 

time to time to such tests as the Employer’s Agent may direct at the place of manufacture 

or fabrication, or on the Site or at all or any of such places. The Contractor shall provide 

such assistance, instruments, machines, labour and materials as are normally required for 

examining, measuring and testing any work and the quality, weight or quantity of any 

materials used and shall supply samples of materials before incorporation in the Works for 

testing as may be selected and required by the Employer’s Agent. All testing equipment 

and instruments provided by the Contractor shall be used only by the Employer’s Agent or 

by the Contractor in accordance with the instructions of the Employer’s Agent. 

 
a) No material not conforming with the Specifications in the Contract shall be used for the 

Works without prior written approval of the Employer and instruction of the Employer’s 

Agent, provided always that if the use of such material results or may result in increasing 

the Contract Price, the procedure in GCC clause 6.3 (Variations) shall apply. 

 
C1.2.1.1.8 Examination of the work before covering up 

No work shall be covered up or put out of view without the approval of the Employer’s Agent 

or his duly authorize representative and the Contractor shall afford full opportunity for the 

Employer’s Agent or his duly authorize representative to examine and measure any work 

which is about to be covered up or put out of view and to examine foundations before 

permanent work is placed thereon. The Contractor shall give due notice to the Employer’s 

Agent whenever any such work or foundations is or are ready or about to be ready for 

examination. The Employer’s Agent or his duly authorized representative shall without 

unreasonable delay, unless he considers it unnecessary and advises the Contractor 

accordingly, attend for the purpose of examining and measuring such work or of examining 

such foundations. 

 
C1.2.1.1.9 Employer’s Agent's power to order removal of improper work and materials 

The Employer’s Agent or his duly authorized representative shall during the progress of the 

Works have power to order in writing from time to time, and the Contractor shall execute at 

his cost and expense, the following operations the: 

 
a) removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Employer’s Agent are not in accordance with the 

Contract; 
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b) substitution of proper and suitable materials; and 

c) removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 

opinion of the Employer’s Agent or his duly authorized representative in accordance with 

the Contract. 

 
C1.2.1.1.10 Default of Contractor in carrying out Employer’s Agent's or his duly authorized 

representative’s Instructions 

In case of default on the part of the Contractor in carrying out an instruction of the 

Employer’s Agent or his duly authorized representative, the Employer shall be entitled to 

employ and pay other persons to carry out the same, and all expenses consequent thereon 

or incidental thereto shall be borne by the Contractor and shall be recoverable from him by 

the Employer and may be deducted by the Employer from any monies due or which may 

become due to the Contractor. 

 
C1.2.1.1.11 Date falling on public holiday or weekend 

Where under the terms of the Contract any act is to be done or any period is to expire upon 

a certain day and that day or that period fall on a day of rest or recognized holiday or 

weekend, the Contract shall have effect as if the act were to be done or the period to expire 

upon the working day following such day. 

 
C1.2.1.1.12 Ambiguities and inconsistencies 

The Employer or the Contractor shall notify the other as soon as either becomes aware of 

an ambiguity or inconsistency in or between the documents, which are part of this Contract. 

Governed by the spirit and intention of the Contract, the Employer shall give a binding 

instruction resolving the ambiguity or inconsistency. 

 
C1.2.1.1.13 False claims by the Contractor 

a) Failure, by the Contractor, to demonstrate or present any feature declared during the 

procurement stage shall constitute grounds for Contract termination or the market related 

equivalent price discount, if no market related value is available, the Employer shall give a 

final ruling on the amount. This shall be at the discretion of the Employer based on the 

implication of such omission. Should the Contractor refuse to accept the Employer’s price, 

the Contract shall be terminated. 

b) Any false claims by the Contractor or his staff (with or without his knowledge), based on 

Works to be performed or completed per site stage shall constitute grounds for Contract 

termination and result in blacklisting on the Employer’s database. 

 
The Contractor shall note that any of the above shall constitute non-performance on the part of the 

Contractor. 
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C1.2.2 PART 2: DATA PROVIDED BY THE CONTRACTOR 

 
 

GCC Clause Information 

Clause 
1.1.1.9 

 

The name of the Contractor is ………………………………………. 

 The address of the Contractor is: 

 
Physical Postal Tel: 

 ………………..…………… 
Clause Fax: 
1.2.1.2 ………………….. ………………….. ………….…………………. 

 Email: 

 ………………….. ………………….. …………….………………. 

 
………………….. ………………….. 

  
 

…………………………………… ……………… …………………… 
 

…………………………………… ……………… …………………… 
 

…………………………………… ……………… …………………… 
 

…………………………………… ……………… …………………… 
 

…………………………………… ……………… …………………… 
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Employer:  Contractor:  

Witness:  Witness:  

 

 
Johannesburg Water (SOC) Ltd 
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C1.3 FORMS AND SECURITIES 
 

FORMS FOR COMPLETION BY THE CONTRACTOR 
 

THE FOLLOWING FORMS ARE TO BE COMPLETED BY THE CONTRACTOR AFTER THE TENDER 
HAS BEEN AWARDED TO THE SUCCESSFUL TENDERER 

 

a) Blasting Indemnity 
b) Agreement in terms of the Occupational Health and Safety Act 
c) Occupational Health And Safety Indemnity Undertaking 

 

The forms will be completed by the Contractor who will be instructed to do so in the Form of 
Acceptance. The completed forms will become part of the Contract. 

 

The Form of Guarantee is a pro forma document. The Contractor will provide an original document, 
from a financial institution, with the same text within the time stated in the Contract Data. Only a Bank 
or approved Insurance Company or Guarantee Corporation is acceptable as Guarantor. 
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C1.3.1 Blasting Indemnity 

 

Given by    
 

*Company Registration No.    
 

Address    
 

a *Company incorporated with limited liability according to the company laws of the Republic of South 
Africa, *Partnership, *Close Corporation, *Public Company (hereinafter called the Contractor), 
represented herein by in his capacity as the Contractor’s 

 

   duly authorised hereto by a resolution of the Contractor dated 
 

   a certified copy of which resolution is attached to this Indemnity. 
 

WHEREAS the Contractor has entered into a Contract with the Johannesburg Water (SOC) Ltd 
(hereinafter called the Employer) for, 

 
 

and the Company requires this Indemnity from the Contractor 
 

NOW THEREFORE THIS DEED WITNESSETH that the Contractor does hereby indemnify and hold 
harmless the Company in respect of all loss or damage that may be incurred or sustained by the 
Employer by reason of or in any way arising out of or caused by blasting operations that may be carried 
out by the Contractor in connection with the aforementioned Contract and also in respect of all claims 
that may be made against the Employer in consequence of such blasting operations, by reason of or in 
any way arising out of any accidents or damage to persons, life or properly or any other cause 
whatsoever, and also in respect of all legal or other expenses that may be incurred by the Employer in 
examining, resisting or settling any such claims; for the due performance of which the Contractor binds 
itself according to law. 

 

THUS DONE AND SIGNED for and on behalf of the Contractor at on the 
 

   day of 20 in the presence of the subscribing 

witnesses. 

As witnesses 
 

1.     
 

Signature 
2.     

 

Duly authorised to 
sign on behalf of    

 
Address    
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C1.3.2 Health and Safety Contract Between Employer and Contractor In Terms of Section 37(2) 
Of The Occupational Health and Safety Act No 85 Of 1993 

 
Written agreement between Johannesburg Water ((Proprietary) Limited (hereinafter referred to as “the 

 

Employer)   and (hereinafter referred   to   as   “the 
mandatary”) as envisaged by Section 37(2) of the Occupational Health and Safety Act, No. 85, of 1993 
as amended. 

 

I representing 
 

   (mandatary) do hereby acknowledge that 
 

   (mandatary) is an employer in its own right and shall 
be regarded as the employer for purposes of the contract work specified in the body of the principal 
agreement with duties as prescribed in the Occupational Health and Safety Act, No. 85 of 1993 as 
amended so as to ensure that all work will be performed or machinery and plant used in accordance with 
the provisions of the said Act. I furthermore agree to comply with the requirements of the Employer as 
contained in the Occupational Health and Safety Specification included with the principal agreement and 
to liaise with the employer should I, for whatever reason, be unable to perform in terms of this 
agreement. 

 

Signed this day of at      

 

Signature on behalf of mandatary    

 

Signature on behalf of Employer    
 

Compensation Fund Registration No. of mandatary    

 

Good Standing Certificate :  yes    no (tick one box) 
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C1.3.3 Health and Safety Contract: General Information 

 

1. The Occupational Health and Safety Act comprises Sections 1 to 50 and all un-repealed regulations 
promulgated in terms of the former Machinery and Occupational Safety Act No 6 of 1983 as 
amended, as well as other regulations which may be promulgated in terms of the OHS Act. 

 

2. ‘Mandatary’ is defined as including an agent, a contractor or a subcontractor for work, but without 
derogating from his status in his own right as an employer or user of plant and machinery 

 

3. Section 37 of the Occupational Health and Safety Act potentially punishes employers (principals) for 
the unlawful acts or omissions of mandataries (contractors) save where a written agreement 
between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Aid by the mandatary. 

 
 

4. All documents attached or referred to in the above agreement from an integral part of the agreement. 
 

5. To perform in terms of this agreement mandataries must be familiar with the relevant provisions of 
the Act. 

 

6. Mandataries who utilise the services of their own mandataries (subcontractors) are advised to 
conclude a similar written agreement. 

 

7. Be advised that this agreement places the onus on the mandatary to contact the Employer in the 
event of inability to perform as per this agreement. The Employer, however, reserves the right to 
unilaterally take any steps as may be necessary to enforce this agreement. 

 

8. The contractor shall be responsible for the full and proper implementation of the terms and 
provisions of the Act and its regulations in the area in which the work is to be undertaken by the 
Contractor. 

 

9. The Contractor shall be responsible for the well-being, in relation to health and safety, of all persons 
coming upon or into such area in accordance with that legislation, including the implementation of 
any directives issued by management of the Employer in this respect. 

 

10. The work to be done is    
 

11. The area in which the work is to be conducted is    
 

12. The Contractor shall familiarise himself with such area and all risks existing thereon and undertakes 
to report to the representative of the Employer any hazard or risk to health and safety which arises 
during the contract work in the area concerned and over which the Contractor may have no control. 
All necessary and appropriate safety / health equipment shall be issued by the Contractor to all 
persons working on or coming into the area. 
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C1.3.3.1 Occupational Health and Safety Indemnity Undertaking 

 
I, the undersigned    

 

in my capacity as    
 

of the firm    

 
 

1.0 hereby undertake to ensure that I/my firm and/or employees and/or subcontractors and/or 
his employees - 

 

1.1 comply strictly with the provisions of the Occupational Health and Safety Act of 1993 
(as amended) and/or the regulations promulgated in terms thereof, with specific 
reference to section 37(2) of the said act, as well as any relevant legislation, in the 
course of the performance/execution of any service and/or work in, to or on any of the 
Employer’s buildings, construction sites and/or premises; 

 

1.2 ensure that consultants and/or visitors comply with any instructions and measures 
relating to occupational health and safety, as prescribed by the Employer; and 

 

1.3 comply strictly with the statutorily prescribed work systems, operational equipment, 
machinery and occupational health and safety conditions; 

 

2.0 and as an independent employer and contractor, hereby indemnify, in terms of the above 
undertakings, the Employer - 

 

2.1 in respect of any costs that I/my firm and/or employees and/or subcontractors and their 
employees may incur of necessity in compliance with the above undertakings; and 

 

2.2 against any claims that may be instituted against the Employer and/or any liability that 
the Employer may incur, whether instituted and/or caused by me/my firm's employees, 
agents, consultants, subcontractors and/or their employees and visitors or the 
Employer’s clients or neighbours in respect of any incidents related to my/my firm's 
activities and as a result of which the occupational health and safety of the persons 
involved have been detrimentally affected; and 

 

2.3 against similar claims that I, managers or directors of my firm may have against the 
Employer and any damages for which I, managers or directors of my firm hold the 
Employer liable. 

 

3.0 My firm's compensation commissioner number is    

and I confirm that my firm and its subcontractors' fees have been paid up and obligations in 
respect of the compensation commissioner have been complied with and further that I shall 
furnish proof thereof in writing on request. 
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4.0 I hereby confirm that I have the authority to sign this indemnity undertaking and that the 

Employer is not obliged to confirm such confirmation. 

 
 
 

Signed at     This     day 

of       

 
 

 

Signature Capacity 

 
 

As witnesses: 

1    

 

 
2    
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Contract No JW OPS046/21R 
Supply, delivery, installation and commissioning 

of the Power Supply Cable for 
Acacia Sewer Pump 

Volume 1 Tender and Contract 
C2.2: Pricing Data 

 

 

C2.1 PRICING DATA: PRICING INSTRUCTIONS 

PREAMBLE TO THE BILL OF QUANTITIES 

1. All items in the Bill of Quantities, except where otherwise specified in Clause 8 of a 

Standardised Specification or in the Project Specification, shall be measured and shall 

cover operations as recommended in the standard system of measurement of civil  

engineering quantities, published under the title “Electrical Engineering Quantities”, by 

the South African Institute of Electrical Engineering. 

 
 

2. The basis and principles of measurement and payment are described in Clause 8 of 

each of the Standardised Specifications for Electrical Engineering Construction. The 

applicable SANS 1200 Standardised Specifications are listed in the Scope of Work,  

Portion 1: Project Specification. Variations and amendments to the Standardised 

Specifications are contained in the Scope of Work, Portion 2: Variations and Additions 

to the Standardised Specifications. 

 
3. Descriptions in the Bill of Quantities are abbreviated and comply generally with those 

in the Standardised Specifications. Clause 8 of each Standardised Specification, read 

together with the relevant clauses of the Scope of Work, set out what ancillary or  

associated activities are included in the rates for the operations specified. Should any 

requirements of the measurement and payment clause of the applicable Standardised 

Specification or the Scope of Work, conflict with the terms of the Bill of Quantities, the 

requirements of the Standardised Specification or Scope of Work, as applicable, shall 

prevail. 

 
 

4. The clauses in a specification in which further information regarding the Bill item may 

be found are listed in the “Payment Refers” column in the Bill. The reference clauses 

indicated are not necessarily the only sources of information in respect of billed items. 

Further information and specifications may be found elsewhere in the Contract 

Documents. Standardised Specifications are identified by the letter or letters which 

follow SANS in the SANS 1200 series of specifications, e.g. G for SANS 1200 G. 

 
 

5. Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance is made for waste. 

 
 

6. The quantities set out in the Bill of Quantities are the estimated quantities of the 

Contract Works, but the Contractor will be required to undertake whatever quantities 

may be directed by the Employer’s Agent from time to time. The Contract Price for the 

completed contract shall be computed from the actual quantities of work done, valued 

at the relevant unit rates and prices. 

 
 

7. The prices and rates to be inserted in the bill of Quantities are to be the full inclusive 

prices for the work described under the several items. Such prices and rates shall  

cover all costs and expenses that may be required in and for the execution of the 
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PD.3 Pricing Data 

 

 

Contract No JW OPS046/21R 
Supply, delivery, installation and commissioning 

Of the Power Supply Cable for 
Acacia Sewer Pump Station 

Volume 1 Tender and Contract 
C2.2: Pricing Data 

 

 

work described, and shall cover the cost of all general risks, liabilities, and obligations 

set forth or implied in the documents on which the tender is based, as well as overhead 

charges and profit. Reasonable charges shall be inserted as these shall be used as a 

basis for assessment of payment for additional work that may have to be carried out. 

 
 

8. A price or rate is to be entered against each item in the Bill of Quantities, whether the 
quantities are stated or not. An item against which no price is entered will be covered 
by the other prices or rates in the Bill. 

 
 

9. Except where a rate only is required, the tendered price for each billed item is to be 

inserted in the “Amount” column. The total tendered price is to be inserted in the 

Summary of the Bill of Quantities. 

 
 

10. Arithmetical errors in the Bill of Quantities will be corrected in accordance with Clause 

F3.9 of the Conditions of Tender. 

 
 

11. The units of measurement described in the Bill of Quantities are metric units. 

Alternatives used in the Bill of Quantities are as follows: 

mm = millimetre h = hour 
m = metre kg = kilogram 

km = kilometre t = ton(1000kg) 
m2 = square metre  No. = number 
m2 pass = square metre pass sum = lump sum 
ha = hectare MN = meganewton 

m3 = cubic metre MN.m  = meganewtom-metre 
m3km  = cubic metre-kilometre P C sum = Prime Cost sum 
l = litre Prov sum= Provisional sum 
kl = kilolitre  % = per cent 
MPa = megapascal kW = kilowatt 
Months = Calander Months 

 
 

 
12. The Tenderer shall price each item in the Bill of Quantities in BLACK INK OR TYPED. 
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Contract JW OPS 046/21 
 

 

SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 

THE POWER SUPPLY CABLE FOR ACACIA SEWER PUMP STATION 

SEPCrTicIOinNg D10a0ta 
PAYMENT   

DESCRIPTION 
 

UNIT 

  

RATE 
 

AMOUNT REFERS ITEM QUAN- 

TO NO TITY 

   
SECTION 100 : PRELIMINARY AND 

    

  GENERAL    

SABS  GENERAL (SMALL WORKS)    

1200 A      

      

8,3  Scheduled fixed-charge and value-    

  related items:    

 
8.3.1 

  
Contractual requirements 

   

 101 Contractual requirements for the provision of Sum 1  

  all sureties, insurance of the works and    

  plant, third party and public liability    

  insurance, unemployement insurance,    

  plus any other obligation, e.g. financing etc.    

  
Establishment of facilities on the Site: 

   

  
(a) Facilities required by Contractor 

   

 
102 (i) Ablution and latrine facilities Sum 1 

 

 
103 (ii) Tools, plant and Equipment Sum 1 

 

 
104 (iii) Access and security Sum 1 

 

  

105 
 

Other fixed-charge obligations 
   

  
(i) Compliance to OHS Act and regulations Sum 1 

 

   (Including submiting health& Safety file)    

  
(ii) Compliance to Environmental Management Plan Sum 1 

 

  (iii) Establish of survey control and provide Sum 1  

   as-built drawings    

  
(v) Removal of the existing cable on site Sum 1 

 

 
106 Removal of Site establishment Sum 1 

 

8,4 
 

Scheduled time-related items: 
   

8.4.1 107 Contractual requirements Month 1  

      

  
Carried forward 
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SECTION 100 

PAYMENT   

DESCRIPTION 
 

UNIT 

  

RATE 
 

AMOUNT REFERS ITEM QUAN- 

TO NO TITY 

   
Brought forward 

 

 
8.4.2 

  
Operation and maintenance of facilities 

    

  on Site, for duration of construction,    

  except where otherwise stated:    

 
8.4.2.1 

  
(a) 

 
Facilities for Contractor 

   

  
108 

 
(i) 

 
Ablution and latrine facilities 

 
Month 

 
1 

 

 
109 (ii) Tools, Plant and Equipment Month 1 

 

 
110 (iii) Access and security Month 1 

 

 

8,5 
  

Sums stated provisionally by Engineer 
   

  
111 

 
(a) 

 
Reinstatement of asphalt by JRA 

 
Prov. 

 
1 

 
R 30 000,00 

    Sum   

 112 (b) Overheads, charges and profit on %   

   item (a) above    

 113 (c) Material control testing and factory Prov. 1 R 10 000,00 

    Sum   

 114 (d) Overheads, charges and profit on %   

   item (c) above    

  
Carried forward 
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SECTION 100 

PAYMENT   

DESCRIPTION 
 

UNIT 

  

RATE 
 

AMOUNT REFERS ITEM QUAN- 

TO NO TITY 

   

Brought forward 
 

   

Daywork 
    

  
(a) Labour: 

   

 
115 (i) Unskilled labourer hr 80 

 

 
116 (ii) Semi-skilled hr 40 

 

 
117 (iii) Skilled hr 30 

 

8,8 
 

Temporary Works 
   

8.8.4 
 

Existing services 
   

 118 (a) Excavation by hand to expose existing m³ 10  

   services    

 
119 (b) Dealing with traffic or accommodation of traffic Sum 1 

 

       

  

TOTAL SECTION 100 CARRIED TO SUMMARY 
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SECTION 200 

PAYMENT   
DESCRIPTION 

 
UNIT 

  
RATE 

 
AMOUNT REFERS ITEM QUAN- 

TO NO TITY 

   
SECTION 200: CIVIL 

    

  ACACIA SEWER PUMP STATION    

SABS 
 

SITE CLEARANCE 
   

1200 C      

SANS 1200 
 

EARTHWORKS 
   

  
EXCAVATION 

   

8.3.2 a) 201 Excavate for trenches and use for backfilling, m3 480 
 

  compact and dispose of surplus material    

8.3.2 b)  Extra over item 201 for:    

 
202 1. Intermediate excavation m³ 5,0 

 

 
203 2. Hard rock excavation m³ 5,0 

 

   

CONCRETE 

   

PSGA 5.4 
 

SCHEDULED CONCRETE ITEMS 
   

SANS 1200 
 

Conrete encasement 
   

GA 8.4.2  
204 

 
a) 

 
75 mm thickness m2 

 
25 

 

  
Strength concrete 35 MPa/19 mm 

   

  
UNDERROAD DRILLING 

   

 
8.4.3 

 
205 

 
(a) 

 
Establisment , drill and install 110mm 

 
m 

 
480 

 

   PE100 PN16 HDPE pipe    

       

       

       

  

TOTAL SECTION 200 CARRIED TO SUMMARY 
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SECTION 300 

PAYMENT  

DESCRIPTION 
 

UNIT 

  

RATE 
 

AMOUNT REFERS ITEM QUAN- 

TO NO TITY 

       

 SECTION 300: ELECTRICAL    

 ACACIA SEWER PUMP STATION    

     

     

 Removal of Existing LV cable and Transport    

 to Johannesburg Water Stores    

301 
 
Removal of Existing 95mm2 X 4 Core Sum 1 

 

     

 SWAPVC Cable    

 cables In accordance with clause PS4.2 of the    

 Particular Specification.    

     

 Supply, delivery, installation and testing    

 (Pre commissioning tests to be carried out    

 on the cables)    

 
LV Cables 

   

302 4 core x 120mm² SWA Cable m 500  

     

303 4 core x 120mm² SWA Cable termination kit Sum 1  

     

304 LV make off and lungs and glads Sum 1  

     

 Bare copper earth wire    

     

305 70 mm² cables m 500  

     

306 70 mm² SWA Cable termination kit Sum 1  

     

307 LV make off and lungs and glads Sum 1  

     

     

 Miscellaneous    

     

 Supply and installation    

     

308 Danger Signs and Notices Sum 1  

     

309 O&M Manuals (electrical sections) Sum 1  

     

310 All material for the labelling and numbering Sum 1  

 as specified for the complete electrical    

 installation    

     

311 CoC for electrical work done Sum 1  

 

312 
 
Supply and Installation of danger tape 200mm 

 

Sum 
 

1 

 

  

TOTAL SECTION 300 CARRIED TO SUMMARY 
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C2.3 SUMMARY OF BILL OF QUANTITIES 

 
SECTION 

 
DESCRIPTION 

  
AMOUNT 

 
100 

 
PRELIMINARY AND GENERAL 

 
 R  

 

 
200 

 
CIVIL WORKS 

 
 R  

 

 
300 

 
ELECTRICAL 

 
 R  

 

 

 
SUB TOTAL A 

  

 
 R  

 

 
ADD 15% FOR VAT 

 
 R  

 

 
TOTAL ( INCLUSIVE OF VAT) CARRIED FORWARD TO FORM OF 

OFFER AND ACCEPTANCE  R   

 
 
 
 
 
 

 
SIGNED ON BEHALF OF TENDERER : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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C3 SCOPE OF WORK 
 

GENERAL 
This section specifies and describes the supplies, services and engineering and construction works 
which are to be provided and any other requirements and constraints relating to the manner in which 
the contract work is to be performed. 

 

SCOPE 
The Scope of the Work is set out in two portions: 

 

Portion 1: PROJECT SPECIFICATION covers a general description of the project, the facilities 
available and the requirements to be met. 

 

Portion 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS covers 
variations to the standardised specifications and particular specifications, which are applicable to the 
contract. 

 

Should any requirement of the Project Specification conflict with any requirement of the standardised 
or particular specifications, the requirements of the Project Specifications shall prevail. 
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DEFINITIONS 
 

For the purpose of this Contract the following shall have the associated meaning: 
a) Unless inconsistent with the context, an expression which denotes: 

i) any gender includes the other genders; 
ii) a natural person includes a juristic person and vice versa; and 
iii) the singular includes the plural and vice versa. 

 

b) ‘Service Provider’ shall mean either a consultant or contractor appointed to provide a particular 
service, i.e. investigations, design, labour provision and/or construction. 

 

c) ‘VAT’ shall mean Value Added Tax in terms of the Value Added Tax Act 89 of 1991 as amended. 

 

Technical Definitions and Terminology 
 

In general, the following definitions and terminology shall apply: 

Armouring A layer or layers of galvanized steel wires applied to the cable to provide 
mechanical protection or earth continuity, or both. 

Bedding A layer of extruded compound applied to the cable beneath the armouring. 

Cable A length of core or more cores assembled together, that may or may not be 
provided with an overall mechanical covering. 

Core A single insulated conductor without protective covering. 

Direction of lay The lateral direction of inclination to the axis (either left or right) of the receding 
helix formed by wire or core in a cable or flexible cord. 

P.V.C. Polyvinyl chloride 

Sheath A solid extruded protective covering applied as the exterior of a cable or a flexible 
cord. 
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ABBREVIATIONS 
 

For the purpose of this Contract the following abbreviations shall have the associated meaning: 

 
ASTM : American Society for Testing and Materials 

avi : Audio Video Interleaved Format 

BEE : Black Economic Empowerment 

BS : British Standard 

CCD : Charge-coupled Device 

CD : Compact Disk 

CE : Civil Engineering Works 

CIDB : Construction Industry Development Board 

CoJ : City of Johannesburg 

CLO : Community Liaison Officer 

COP : Code of Practice for Work within the Road Reserve 

DS : Downstream 

DVD : Digital Versatile Disk 

EB : Electrical Engineering Works 

ECSA : Engineering Council of South Africa 

EDA : Enterprise Declaration Affidavit 

EMP : Environmental Management Plan 

EPWP : Expanded Public Works Programme 

Ext : Extension 

GCC : General Conditions of Contract 

GIS : Geographic Information System 

HD : High Definition 

ISO : International Organisation for Standardisation 

JRA : Johannesburg Road Agency 

Volume 1 2  

Part T1 T2 C1 C2 C3 C4 C5 

 

105



Contract JW OPS 046/21R Page (4) 

Supply, delivery, installation and 
commissioning Of the Power Supply 
Cable for Acacia Sewer Pump 
Station 
CIDB Grading 2EB or Higher 

Scope of Work 

 

 Employer: 
 

Contractor 
 

Witness: 
 

Witness: 
 

 

 
 
 

JW : Johannesburg Water (SOC) Ltd 

mov : Quick Time Movie File Format 

MPEG : movie photographic experts group 

mpg : MPEG Video Format 

SABS : South African Bureau of Standards 

SANS : South African National Standard 

SD : Standard Definition 

SDR : Standard Dimension Ratio 

SOP : Standard Operating Procedure 

SWA : Steel Wire Armoured cable 

 
VAT 

 
: Value Added Tax 
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PORTION 1: PROJECT SPECIFICATION 
 

PS1 DESCRIPTION OF THE WORKS 
 

PS1.1 Employer’s Objectives 
The Employer’s objective, as the water and sanitation service provider for the CoJ, is to ensure the 
effective delivery of water and sanitation services being supplied to customers within his area of 
jurisdiction, be of good quality that is accessible, reliable and efficient in an environmentally 
responsible/sustainable way. 
. 

 

PS1.2 Overview of the Works 
The project requires the Supply, delivery, installation and commissioning of the Power Supply Cable 
for Acacia Sewer Pump Station, within the Employer’s area of jurisdiction as a once off contract. 

 

PS1.3 Extent of the Works 
The Contractor shall be required to: 

 Isolate old damaged cable 

 Supply, install and commission a 500m 120mm2 x 4 core SWA cable; 

 Supply, install and commission a 500m 70mm2 bare earth copper cable; 

 supply and install a 480m 110mm sleeve 

 LV make off, termination kits and Lugs 

 Trench, excavate and remove the existing cable 

 Reinstate, backfill and compacting the soil 

 Make provision of site establishment and security personnel 

 Make provision of Safety Requirements 

 Issue a CoC for electrical work done 

 Lay danger tape 200mm above cable 

 Make provision for Way leave for road crossing with JRA 

 Road Crossing (Tar) underground scanning and drilling and reinstatement 

 Marking and labelling of the cables. 

 Pre commissioning tests to be carried out on the cables 

 
 
 
 

PS1.4 Location of the Works 
The works is located at the Acacia Sewer Pump Station in Midrand, Acacia Road 
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PS1.5 Temporary Works 
Temporary works shall: 
a) Include the works required to have site establishment, security personnel for the duration of the 

works and laying 200mm danger tape over the cable trenching. 
b) Be such to ensure no or limited interruption to vehicular and pedestrian traffic. 

 

The Contractor shall further note that stockpiling of materials, plant, excavated material or any other 
construction related infrastructure shall NOT be allowed in locations that may interfere with the 
operations of the Employer and the public in general. 
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PS2 ENGINEERING 
 

PS2.1 Employer’s Design 
The Contractor shall comply with all applicable local and international standards and guidelines as 
mandated by the Employer, SANS, and the supplier and/or manufactures of applicable materials and 
goods. 

 

All fittings must be approved by Johannesburg Water prior to installation. 
 

All materials and fittings are to be in line with Johannesburg Water standard specifications and 
guidelines. 

 
 

Note: The raised installation cannot obstruct traffic or pedestrian flow; consideration must be 
given to the installation location. 

 
 

PS2.2 Drawings 

No construction drawings shall be issued. 
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PS3 PROCUREMENT 
 

PS3.1 Preferential Procurement Procedures 
The Contractor’s attention is drawn to the following returnable schedules contained in Part T2: 
a) Empowerment and Preferential Procurement (JW10 

 

These schedules contain all requirements with regard to preferential procurement. 
 

PS3.2 Sub-contracting 

The contract is not subject to sub-contracting, however the successful tenderer may subcontract a 

portion of work at their own discretion. 

 

 
NOTE: The Employer shall not negotiate directly with sub-contractors and all problems relating to 
payments, programming, workmanship, etc., are matters between the Contractor and his sub- 
contractors. 
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PS4 CONSTRUCTION 
 

PS4.1 Applicable Standards 

PS4.1.1 Electrical works Standards 

 
Cables shall be strictly manufactured in accordance with the requirements of the latest editions of the 
following standards: 

SANS 1507 : Electrical cables with extruded solid dielectric insulation for 

Fixed installations 

SANS 1411 : Materials of insulated electric cables and flexible cords 

SANS 1520 : Flexible electrical cables for use in mines 

SANS 10142-1 : The Wiring of Premises Part 1 – Low Voltage Installations 

IEC 173 : Flexible cords 

IEC 245 : Rubber insulated cables 

IEC 287 : Current rating calculations 

IEC 540 : Insulation tests 

VDE 0250 : Standard for insulated wires and flexible cables 

The Occupational Health and Safety Act (Act No. 85 of 1993) 

 

PS4.1.2 Civil works standards 
The Standard Specifications for all associated civil work applicable to this Contract shall be: 

 

SANS Description 
1200 A : General (1986) 
1200 DA : Earthworks (Small works) (1988) 
1200 GE : Precast Concrete (1984) 
1200 L : Medium-pressure pipe lines (1983) 
1200 LB : Bedding (Pipes) (1983) 

 
These Specifications are not issued with this volume but are available at the Contractor’s expense 
from Standards South Africa: 

 
Office Address: Postal Address: 
1 Dr Lategan Road Private Bag X191 
Groenkloof PRETORIA 
PRETORIA 0001 

 

Telephone: Telefax: 
National: (012) 428 7911 National: (012) 3441568 
International: + 27 12 428 7911 International: + 27 12 344 1568 
Email: sales@sabs.co.za 
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PS4.1.3 Other Standards 
Other Standard Specifications for applicable to this Contract shall be: 

 
a) ASTM C.309 Type 1 (Standard Specification for Liquid Membrane-Forming Compounds for Curing 

Concrete) 

 
b) City of Johannesburg Metropolitan Municipality, Public Road and Miscellaneous By-laws, Code of 

Practice for work in the road reserve (COP), Latest Version. 

 
NOTE: Should any requirement of this COP conflict with any requirement of the standardised or 
particular specifications the requirements of the COP shall prevail. The COP is available at 
Johannesburg Roads Agency Offices, Wayleaves Department, Contact number: (011) 298 5000 

 

c) South African Road Traffic Signs Manual, Chapter 13. 

 
d) ASTM C150/C150M-09 Standard Specification for Portland Cement. 

 
e) ASTM E23 - 07ae1 Standard Test Methods for Notched Bar Impact Testing of Metallic Materials. 

 

f) ISO 2531 (1998) Ductile iron pipes, firings, accessories and their joints for water or gas 
applications. 

 

g) ISO 4179 (2005) Ductile iron pipes and fittings for pressure and non-pressure pipelines - Cement 
mortar lining. 

 

PS4.2 Technical specifications 

PS4.2.1 Cable construction 

The cable shall be constructed as follows: 

 
Conductor Material 

 
The copper conductors shall be of plain annealed or hard draw wire in accordance with the 
requirements of the latest edition of SANS 1411. 

 
Insulation 

The insulation material shall comprise of PVC in accordance with the requirements of the latest edition 
of SANS 1411. 

 
Core Colour Identification 

The cable cores colour shall be in accordance with the requirements of the latest edition of SANS 
1507 

 
Bedding 

The bedding shall consist of a continuous P.V.C. extruded sheath. 
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Armour 
 

The armouring shall consist of one layer of round galvanised steel wire in accordance with the 
requirements of the latest edition of SANS 1411. 

 
Sheath 

 
The outer sheathing shall be an impermeable, halogen free, reduced smoke emission, flame retardant 
PVC in accordance with the latest edition of SANS 1411. 

 
Cable for Industrial Control Circuit Wiring 

 
For general purposes this shall be a flexible P.V.C. insulated cable with a minimum of 21 finely 
stranded copper conductors having minimum cross sectional area of 2.5mm2 and a rated insulation 
voltage of 600/1000V, manufactured to SANS 1507 or equivalent specifications. 

 
PS4.2.2 Cable Markings 

 

The cables shall be legibly marked in accordance with the requirements of the latest edition of SANS 
1507, and shall also include the following: 

(a) Conductor size in square millimetres 

(b) Number of cores 

(c) Conductor material (copper) 

(d) The specification number (SANS 1507) to which the cable has been manufactured. 

(e) The year of manufacture. 

 

PS4.2.3 Cable Sizing and De-Rating 

The cables shall be sized and de-rated in accordance with the requirements of the latest edition of 
SANS 10142. 

 

PS4.2.4 Packaging 

 
Cables shall be packed on reeled drums. The moisture content of wooden cable drums shall not 
exceed 20%. 

 
Each end of the cable shall before being secured to the reeled drum, be sealed by an acceptable 
method approved by the Engineer. The outer end shall be secured to the reel drum and the inner end 
shall be protected in a manner against mechanical damage. 

 
The cable reeled drums shall be capable of taking a round spindle and be lagged with strong, closely 
fitted battens, at the inner and outer circumference so as to prevent damage to the cables. The spindle 
bearing plates shall be steel. The dimensions of the drum shall not exceed 1 100 mm width, 2 000 mm 
diameter and the spindle bearing plate shall not be less than 9 mm thick. Each drum shall be clearly 
marked on both sides in accordance with the latest edition of SANS 1507. 

 
The ends of the PVC sheathed cable shall be sealed to avoid penetration of moisture. Each cable 
drum shall be numbered. 
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PS4.2.5 Testing Of Cables 

The cables shall be tested in accordance with the requirements of the latest edition of SANS 1507. 
Routine test certificates shall be supplied for each drum of cable supplied under the Contract. 

 

PS4.2.6 Quality Assurance 

All the cables supplied under the Scope of Works of this project shall be designed and manufactured 
under a quality control system, typically to SANS ISO 9000 series. 

 

PS4.2.7 Minimum health and safety requirements 

This section of the specifications is to be read in conjunction with the Contract Health and Safety 
specifications. The following requirements shall be deemed minimum compliance requirements to 
ensure the health and safety of the public and workers during the execution of the Contract: 

 
PS4.2.8 Road safety equipment 

Work units or teams shall be provided with: 
a) An amber-flashing beacon, which shall comply with and be operated in accordance with any 

governing road vehicle lighting regulations or similar. 
 

b) Appropriate sized and quantity of road signs, including delineators and cones which shall 
be displayed at the works area in accordance with the South African Road Traffic Signs 
Manual, Chapter 13. 

 

c) Bright coloured overalls, fluorescent over-jackets and belts for each team member for use at all 
working times during the day or night. 

 

PS4.2.9 Works site safety 

The works are to be executed in areas with high volume pedestrian and vehicular traffic. The 
Contractor shall ensure that: 
a) the workspace required to successfully complete installations shall be kept at a minimum. Thus, 

plant and equipment not used is to be removed from the work site to minimize disruption to the 
customer, other traffic and the general public. 

b) the working area shall be free of debris when the Contractor leaves the site at the end of the day 
or each shift. 

c) open chambers, machinery and standing equipment are to be protected to ensure the safety and 
convenience of traffic, the general public or other at all times. 

 
PS4.2.10 Traffic control 

Traffic (human and vehicular) control and signage shall be in accordance to the South African 
Road Traffic Signs Manual, Chapter 13. And at minimum include: 
a) a traffic control plan with detailed diagrams showing the location of all traffic control devices and 

the length of time for all lane closures, as well as location of any flaggers, as necessary. 
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b) one lane of traffic in each direction must be maintained at all times and local streets may only be 
closed with prior approval of the Engineer. 

 
c) provision and maintenance of lights, guards, fencing and watching when and where necessary or 

required for the protection of the Works and the materials and equipment utilized therefore or for 
the safety and convenience of the public or others. 

 

d) the name and number of the Contractor representatives responsible for traffic control shall be 
made available to solve traffic problems at each works site location. 

 
PS4.2.11 Metric measurement 

All survey recorded dimensions of infrastructure shall be in metric units, including for conduits, 
chambers. 

 
PS4.2.12 Site preparation 

Prior to any Works commencement the Contractor shall photograph or video tape entire work area. 
One copy of which shall be given to the Engineer’s authorized representative and one copy shall 
remain with Contractor for a period of 52 weeks following the issue of a Completion Certificate. This 
record shall be used to establish accountability for damages during the execution of the Contract. 

 

No alterations beyond what is required for Works are to be made. Contractor shall confine all activities 
to designated work areas, to the absolute minimum required. 

 
PS4.2.13 Excavation 

 All secondary mains, erf connection, meter and fitting excavations shall be with SANS 1200DB 
but performed by hand, unless the Contractor can demonstrate to the satisfaction of the 
Engineer or his duly authorized representative that hand excavation is impossible and/or 
impractical. 

 All excavated material shall be kept within defined limits and shall be placed and kept well 
clear of all manhole covers, culvert in- and outlets, fire hydrants, benchmarks, stand pegs, 
fences, etc. 

 Excavations more than 1.5m deep shall be adequately shored or braced to support the 
overhanging material and other loads which may occur. 

 The Safety officer, or another competent person appointed by the Contractor in writing, shall 
inspect every excavation, including bracing and shoring. 

 Each excavation which is accessible to the public or which is adjacent to public roads or 
thoroughfares, or whereby the safety of persons may be endangered, shall be adequately 
protected by a barrier or fence of at least one meter in height and as close to the excavation 
as is practicable;. 

 
PS4.2.14 Spoiling of material 

No indiscriminate spoiling of material by the Contractor shall be allowed. All surplus or unsuitable 
material shall be spoiled at a site located by the Contractor, deemed by the Engineer as compliant 
with legislative requirements. shall be poured on granular material or acceptable undisturbed 
foundation material. 
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PS4.3 Work-related instructions 

 
PS4.3.1 Return of removed cable and fittings 

On completion of the ordered Works, the Contractor shall return all removed supply cable and/or 
fittings to the Employer’s Scott Athol depot 

 
PS4.3.2 Avoidance of contamination 

The Contractor shall: 

 Take reasonable care to avoid contamination of the mains whilst works are executed. 

 Not stack pipes in the street or stormwater channels or surface watercourses or such place 
that may result in its contamination. 

 
PS4.3.3 Damage to persons and property 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify and defend at 
his own expense the Employer, its officers, agents, employees and servants from and against all suits, 
claims, demands, proceedings, and liability of any nature or kind, including costs and expenses, for 
injuries or damages to any person or any property whatsoever which may arise out of or in 
consequence of acts or omissions of the Contractor or his agents, employees, servants or sub- 
contractors in the execution of the Contract. The provision of this clause shall extend to suits, claims, 
demands, proceedings and liability in the nature of workmen's compensation claims and arising out of 
the use of patented inventions and devices. Provided always that nothing herein contained shall be 
deemed to render the Contractor liable for or in respect of or with respect to: 

 The right of the Employer to construct the Works or any part thereof on or through any land. 

 Interference whether temporary or permanent with any right of water or other easement which 
is the unavoidable result of the construction of the Works in accordance with the Contract. 

 Death, injuries or damage to persons or property resulting from any act or neglect of the 
Employer, his agents, servants or other contractors, done or committed during the validity of 
the Contract. 

 
PS4.3.4 Interference with property access and traffic 

All operations necessary for the execution of the Works and for the Construction of any Temporary 
Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as 
not to interfere unnecessarily or improperly with the public convenience, or the access to, use and 
occupation of, public or private roads and footpaths to or of properties whether in the possession of 
the Employer or of any other person. The Contractor shall hold harmless and indemnify the Employer 
in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any such matters in so far as the Contractor is responsible therefore. 

 
PS4.3.5 Contractor to keep site clean 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials 
and clear away and remove from the Site any rubbish or Temporary Works no longer required. 
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PS4.3.6 Clearance of site on practical completion 

On the practical completion of the Works, the Contractor shall clear away and remove from the Site all 
Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the 
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer 
or his duly authorized representative. 

 
PS4.3.7 Testing 

Testing of the various parts of the works shall be in accordance to the relevant standard specifications, 
or as required by the material manufacturer. 

 

 
PS4.3.8 Contractor’s responsibility 

The Contractor shall be held responsible for damage to street or road surfaces, kerbing, storm water 
drainage channels (gutters), existing utilities, etc. that result from his negligence during the 
implementation of all works. The Contractor shall repair, at his cost, any damage resulting there from, 
which shall be subject to approval by the owner of such asset and the Engineer or his duly authorized 
representative. 

 
PS4.3.9 No disturbance 

The Contractor shall be required to perform Works at all surface boxes and chambers with limited and 
approved disturbance to the existing service provision. 
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PS4.4 Records and reporting 

 
PS4.4.1 Job cards 

This contract is not subject to job card. The Contractor must ensure that all the accurately recordings 
for testing and reporting are recorded at all times. 

 

 
PS4.4.2 Photographs 

 
A copy of the photographs for all completed ordered works shall be submitted with the weekly 
progress report, whilst maintaining another copy on record for the duration of the Contract Period, 
including and up to the end of the contractual defects and liability period. Further a copy of the 
photograph shall be made available to the Engineer or his duly authorised representative within 24 
hours of request therefore at no cost to the Employer or Engineer. 

 

Critical required photographs 

Photographs shall be provided for: 
a) Excavations and trenches, clearly showing the extents of the excavations before and after the 

commencement of any works. 
b) Cable, clearly showing the cable to be replaced, before and after removal and of the new cable 

after the replacement has been completed. 

 
Format and Quality 

Photographs shall be supplied in digital format having a minimum resolution of 5 Mega Pixels each. 
The photos shall have sufficient exposure to present a clear image and accurate representation of the 
photograph matter. 

 
Naming of photographs 

Each photograph is to be named as follows: 
Contract Number - Stage of Works – ‘Pic’ - Picture number of the sequence 

 

E.g. JWOPS 046/21-2976830-Before-Pic-3.jpg 
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PS4.4.3 Reporting requirements 

The Contractor shall submit to the Engineer reports as follows: 
a) Weekly on or before Friday of each Week; 
b) with his request for payment; 
c) within a maximum of 5 days after successful completion and testing of the completed Works 
d) within a maximum of 5 days after the expiration date of the Contract Period for all successfully 

completed and tested ordered Works, containing a full record of the Works completed under the 
Contracts; 

 
Contractual sign-off 

The Contractor shall ensure that all reports submitted to the Engineer or his duly authorised 
representative are formally signed-off by the most senior Contractor designated manager, preferably 
the Contract authorised signatory, as an indication that the report has been quality checked and 
information contained therein is an accurate account of the works executed. 
No report shall be accepted for review and shall be considered incomplete by the Engineer or his duly 
authorised representative if it is not formally signed by the most senior Contractor designated 
manager. 

 
PS4.4.4 Locating of services 

The Contractor shall locate all services, known and unknown, within the vicinity of the ordered Works, 
using specialist equipment and if required exposing such by means of hand excavation. This shall be 
limited to where ordered Works may result in damage of such services, typically as may be the case 
with the installation of a new meter and/or fitting or repositioning of an existing meter and/or fitting. 

 
PS4.4.5 Access to disconnect and connect erf connections to secondary mains 

The Contractor shall: 
a) Locate and expose the secondary mains by hand excavations to such an extent as to provide 

sufficient working space, to a minimum depth of 300mm below the secondary mains to facilitate 
proper connection of the erf connection. 

b) Protect secondary mains at all times whilst being located and erf connections disconnected or 
connected, backfilling, compaction and surface reinstatements are being executed. 

 

PS4.5 Plant and materials 

The Contractor is required to provide all plant and materials necessary to carry out the works as 
required. No additional allowances other than those already specified in the Schedule of Rates shall 
be allowed for with respect to plant and materials. 

 

+ 

PS4.6 Construction equipment 

See clause PS4.3. 
 

PS4.7 Existing services 

The Contractor: 
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a) must make provision for the possible existence of numerous services (e.g.: Stormwater, Sewer, 
Eskom, City Power, Egoli Gas, Rand Water, Telkom, and the like) within and in close proximity to 
the work areas. 

b) is to obtain way leaves indicating the location of existing services from all affected service 
providers prior to the commencement of construction. The Contractor is to comply with the 
conditions of the way leaves received from the various service providers. 

c) is to ensure the protection and integrity of all existing services exposed and encountered through 
the course of construction activities. Adequacy in terms of protection of existing services shall be 
at the discretion of the Engineer. The Contractor is to make good the protection of and any 
breakages to existing services. The Contractor is to record on as built drawings the location of 
existing services or services which have been relocated during Contract Period. 

d) must inform the relevant service provider immediately (within 2 hours of incident) such that 
procedures for the reinstatement of the service can be effected, should he damage or break an 
existing service (whether known or unknown). 

e) is responsible to provide his own equipment in order to determine the location of existing services. 
 

NOTA BENE: Drawings indicating other existing services in the vicinity of the Works are not 
guaranteed as being accurate, as all other services may not have been recorded or properly recorded. 
It shall remain the responsibility of the Contractor to perform preoperational work, to locate existing 
services in advance of the commencement of the Works. 

 
 

PS4.8 Site establishment, facilities available and required 

The works will be carried out at Acacia sewer pump station, site establishment, storage and safe 
guarding of the fittings, materials and equipment shall be the responsibility of the Contractor. 

 
 

 

PS4.9 Site usage 

Site usage shall be limited to hours as specified in the Contract Data. 
 

PS4.10 Permits and wayleaves 

The Contractor shall be required to obtain permits and wayleaves from all the applicable service 
providers within the jurisdiction of the CoJ, thus including the following services: roads and stormwater 
(JRA), bulk water supply (Rand Water), electricity (Eskom and City Power), gas (Egoli Gas), 
telecommunications (Telkom), and the like. 
The Engineer shall assist the Contractor to obtain clearance from the various departments with 
services that are likely to be affected by the Contract. It is, however, the Contractor’s responsibility to 
obtain final permit and wayleave approval according to applicable procedures and specifications. In 
the case of JRA, this shall be as per the CoJ COP. Further, a processing fee per wayleave shall be 
payable to cover the cost of processing and approval of the JRA wayleave applications. 

 

PS4.11 Alterations, additions, extensions and modifications to existing works 

No further alterations will be added on the scope of work 
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PS4.12 Inspection of adjoining properties 

The Contractor shall carry out inspections and evidence collection, as he deems appropriate, of 
properties adjoining the works to ensure that in the event of a claim arising from any of the owners of 
the adjoining properties for damage to property and the like, the Contractor has substantial evidence 
to support or refute such claims. The Contractor accepts full liability and responsibility for damage 
which he causes to adjoining properties as well as any costs involved in refuting or processing such 
claims. 

 

PS4.13 Water, sanitation and electricity for construction purposes 

Site facilities are required under this Contract, thus the Contractor shall make his own arrangements 
for the provision of all water, sanitation and electricity for construction works for the duration of the 
contract period to successfully execute the works. 

 

 

PAYMENT CLAUSE 

PSA SANS 1200 A PRELIMINARY AND GENERAL 

 
 

PSA 8.3 SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEMS 

 
 

PSA 8.3 1 Contractual Requirements. ...................................................................Unit: Sum 

 
 

The sum shall cover the Contractor's initial costs of providing sureties, insurance of the 

Works and plant, third party or public liability insurance and unemployment insurance to 

cover his compliance with the requirements of the Workmen's Compensation Act, 1941 (Act 

NO. 30 of 1941) and any other initial financing obligations of a preliminary and general 

nature. 

Add the following 

 
The rate shall also cover the cost and implementation of Covid-19 in terms of legislation, regulations and 
protocols. 

 
 
 

PSA 8.4 SCHEDULED TIME-RELATED ITEMS 
 

PSA 8.4.1 all time-related item costs are deemed to be included in the various rates per 
construction related items 

 
 
 

PSA 8.5 SUMS STATED PROVISIONALLY BY ENGINEER 
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PSA 8.5 Provision for reinstatement of asphalt by JRA and for materials control testing where 
instructed by the Engineer .............................................................................. Unit: Psum 

 

 
Add the following 

 
Should the provision be required as indicated above, the contractor shall provide quotations for 
approval to the Engineer / authorised JW Representative prior to executing such work. 

 
 
 

PSA 8.8 TEMPORARY WORKS 

 

 
PSA 8.8.2 Dealing with Traffic (or accommodation of traffic). ...................................... Unit: Sum 

 
 
 

PSC SANS 1200 C SITE CLEARENCE 

PSC SITE CLEARANCE 

PSC 8.2.7 Dismantle and remove existing 95mm2 x 4 core cable on site, etc ............. Unit: m 

Add the following 
 

The removed cable must be handed back to JW engineer or representative. 

 

 
PSC SANS 1200 DB EARTHWORKS (PIPE TRENCHES) 

PSC EARTHWORKS (PIPE TRENCHES) 

Excavation 

 
PSC 8.3.2 (a) Excavate in all materials for trenches, backfilling, compact and dispose of surplus 

material ......................................................................................................... Unit: m3 

The rate shall cover the cost of complying with the requirements of the particular 
items as scheduled (i.e. excavation, backfilling, compacting and disposal of surplus 
material within 1km free haul distance. 

 

PSC 8.3.2(b) Extra-over item 8.3.2 (a) above for: 

1) Intermediate excavation ............................................................................................ Unit: m3 

2) Hard rock Excavation.................................................................................................. Unit: m3 

The rate shall cover the additional cost of the excavation and handling of the more 
difficult material and, in the case of rock, of the disposal within free haul distance 
and the replacement of unstable material. 

Finishing 

Volume 1 2  

Part T1 T2 C1 C2 C3 C4 C5 

 

122



Contract JW OPS 046/21R Page (21) 

Supply, delivery, installation and 
commissioning 

Of the Power Supply Cable for 
Acacia Sewer Pump Station 

CIDB Grading 2EB or Higher 

Scope of Work 

 

 Employer: 
 

Contractor 
 

Witness: 
 

Witness: 
 

 

 
 

PSC 8.3.6.1(d) Reinstatement of surfacing re-using existing material on site (excluding 
unreinforced and asphalt) .................................................................................. Unit: m2 

 
The rate shall include reinstatement of any surfacing re-using existing material on 
site (excluding unreinforced and asphalt) 

 
 
 

Concrete 

 

PSGA 8.4.2 Concrete encasement over the newly installed cable) ............... Unit: m2 

 
 

Under road drilling 

 

8.4.3 Establish, drill and install 110mm PE100 PN16 HDPE pipe Unit: m 
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PS5 MANAGEMENT OF THE WORKS 
 
 

 

PS5.1 Applicable SANS 1921 Standards 

SANS 1921-1:2004: Construction and management requirements for works contracts Part 1: General 
engineering and construction works shall be applicable to this Contract 

 

PS5.2 Programming 

The Contractor shall be required to provide a Contract Programme for the work to be carried out on 
the supplying, delivering, installing and commissioning of the power supply cable. 

 

PS5.3 Sequence of the works 

The Contractor shall address matters regarding the approval of his Health and Safety Plan, thereafter 
the works shall commence. 

 

The sequence of works to be executed shall be agreed between the Engineer and the Contractor, 
however items of importance to note: 
a) Locating, excavating and removal of the existing cable, 
b) Lead time required for new cable and fittings. 

 

PS5.4 Software application for programming 

The construction programme shall be completed in Microsoft ® Project Standard 2007 or compatible 
software. The construction programme and updated versions thereof shall be made electronically 
available to the Engineer. 

 

PS5.5 Methods and procedures 

The methods and procedures for the execution of the works shall be in accordance with the standard 
specifications and the variations and additions thereto. 

 

PS5.6 Quality plans and control 

In addition to GCC (2015), Clause 7, the Contractor is required to monitor the quality of his product 
and methodology of construction. Within three weeks of the award of the contract the Contractor will 
furnish the Engineer with a Quality Assurance and Control Plan that incorporates all of the 
requirements of this specification. 

 

PS5.7 Accommodation of traffic on public roads occupied by the Contractor 

 
PS5.7.1 Accommodation of traffic 

The Contractor shall ensure the safe accommodation of traffic at all areas where the work may impact 
traffic and shall provide all delineators, watching, lighting, signs and barricades required by the road 
authorities, and in accordance with Chapter 13 of the South African Road Traffic Signs Manual. 
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PS5.7.2 Access to properties 

Adequate access shall at all times be maintained to public and private properties unless otherwise 
arranged and approved. Details of the proposed means of access shall be submitted before any such 
access is restricted. Claims arising from impeded access shall be the responsibility of the Contractor. 
At least 7 days before commencing any work affecting access to a property, the Engineer and the 
occupier/owner of each such property shall be notified of the Contractor’s intention to commence 
work, the date of commencement, expected duration and arrangements which shall be made 
regarding maintenance of access. 

 
PS5.7.3 Transport Department requirements 

The Contractor shall provide a structurally sound and safe bridge with side rails across dangerous 
excavations crossing sidewalks to allow pedestrians safe access to such sidewalk. Associated costs 
for the provision of pedestrian access to sidewalks shall be deemed to have been included under the 
various excavations or combined activity rates and/or prices in the pricing schedules. 

 

PS5.8 Other contractors on site 

There may be other contractors working within the same area. As such, the Contractor is required to 
make adequate allowances for such possibilities. No claims with respect to works being carried out by 
other contractors shall be entertained by the Engineer. 

 

PS5.9 Testing, completion, commissioning and correction of defects 

The onus is on the Contractor to produce goods and services which shall conform in quality and in 
accuracy of detail to the requirements hereinafter specified. The Contractor must clearly understand 
that it is not the duty of the Engineer or his representative to act as foreman or surveyor on the Works. 

 

The Contractor shall, at his own expense, provide experienced engineers, foremen and surveyors 
together with all transport, instruments and equipment for supervising, checking and controlling the 
work. 

 

The act of passing any completed work or accepting materials or goods for payment by the Engineer 
shall not be construed as signifying approval or acceptance thereof. Failure on the part of the 
Engineer to reject any defective work or material or goods shall not in any way relieve the Contractor 
of his obligations under the Contract, nor prevent later rejection when such work or material is 
discovered. 

 

The Contractor shall, when submitting any work to the Engineer for examination, satisfy himself by 
testing, measurement and otherwise as may be necessary that the work does in fact meet with the 
requirements of the Specifications. This information shall be submitted with the Contractor's request 
for examination and the Engineer shall be authorised to decide on the number and type of tests, 
measurements, etc. required to enable him to judge the quality of the work. The submission of this 
information shall in no way diminish the authority of the Engineer to conduct such tests as he may 
consider necessary in order to determine the quality of the work performed by the Contractor, nor shall 
he be bound to take account of the Contractor's tests, measurements, etc. should he consider these to 
be either incorrect or not representative. 

 

Quality control and completion tests shall be in accordance with the relevant standard and amended 
specifications and additional specifications. 
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PS5.10 Recording of Weather and Abnormal Rainfall 

Extension of time shall be granted on this project, should the execution of the scope of work be 
affected by weather and abnormal rainfall 

 

Format of communications 

All communication shall be in writing and any verbal agreements shall only be binding once confirmed 
and agreed to in writing. Communication via, registered post, email or facsimile is acceptable. 

 
 

PS5.11 Key personnel 
 

PS5.11.1 General 

The Contractor is to provide the Curriculum Vitae’s of key personnel to be employed on the project as 
well as the person’s position and responsibilities within the project team. The Contractor shall provide 
the following minimum key staff: 
a) Contract Manager; 
b) Quality Manager/Auditor/Controller; 
c) General works foreman; 
d) Electrician; 
e) Technician; 
f) Health and Safety Officer/s. 

 

PS5.12 Management meetings 

Weekly progress meetings shall be arranged and facilitated by the Engineer. Senior Contractor 
management staff attendance shall be compulsory. 
The Contractor shall be required to provide reporting with regard to project progress, resources 
(human, plant and equipment), community issues, environmental and health and safety aspects. 

 

PS5.13 Forms for contract administration 

The Contractor shall maintain a file which shall contain project information related to project progress, 
resources (human, plant and equipment), community issues, environmental, health and safety 
aspects, penalties imposed, claims lodged and outcomes, disputes and resolutions, payment and 
variations. 

 

PS5.14 Daily records 

The Contractor shall keep daily site records as required by the Engineer or his representative 
and as specified herein. Daily records shall include, labour, plant, materials, rainfall, 
environmental issues, health and safety issues, daily diary and the like. Such records are the 
property of the Employer and shall be made available to the Engineer or his representative 
within 24 hours from being requested to do so. 

 

PS5.15 Bonds and guarantees 

Not Applicable 
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PS5.16 Payment certificates 

Payment certificates shall be submitted to the Engineer, in the format required on a monthly basis. 
 

PS5.17 Permits 

Refer to PS 4.8 
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PS6 FEATURES REQUIRING SPECIAL ATTENTION 
 

PS6.1 Security 

The Contractor shall be responsible to provide security on site(s): 
a) as he deems necessary. The Employer shall not be held responsible for any loss or damage(s) 

suffered by the Contractor, his plant, equipment, materials, subcontractors or employees as a 
result of a security incident of any nature. 

 

b) which have been identified, by the Engineer, as potential high risk areas requiring security during 
site visits for the duration of the contract. The Contractor shall arrange that the security meet with 
the Employer representative at a convenient and safe location and thereafter escort to the 
necessary areas. 

 

PS6.2 Work outside normal working hours 

The Contractor is permitted to work outside of normal working hours only upon obtaining written 
permission from the Engineer. 

 

PS6.3 Sanitary facilities 

The Contractor is required to supply adequate sanitary facilities for employees. 
 

PS6.4 Community liaison and community relations 

For the purpose of this project a community liaison officer may not be required; however the 
Contractor shall be required to inform the community with regards to his activities in particular where 
such activities may affect the service provision to the affected community (See PS6.6). 

 

PS6.5 Notices and warning to consumers 

The Contractor shall ensure he maintains service (water and/or sanitation) provision at all times whilst 
executing the works where: 
a) The maximum amount of time of no service shall be 8 hours for any property. Any service 

disruption longer than 8 hours shall be temporary bypassed by methodologies approved by the 
Engineer or his duly authorized representative. 

 

b) The Contractor shall arrange a suitable time for execution of the works with the customers clearly 
noting: 
i) a summary of work to be completed; 
ii) the time and duration of service interruption; and 
iii) a local telephone number to contact the Contractor for inquiries or complaints. All complaints 

received shall be addressed and resolved within the standard Employer response times and a 
summary of such complaints and associated actions shall be presented to the Employer or his 
duly authorized representatives on a monthly basis. 
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PS6.6 Continuity of service supply to customers 

The activities of the Contractor shall not unreasonably interfere with the service supply to customer 
and be executed outside the agreed and notice time frames. 

 

Where the Contractor cannot reasonably re-establish services within times agreed and notice time 
frames he shall proceed to contact the affected customer and make alternative arrangements that 
shall be acceptable to the customer and the Employer. 

 

The associated costs of any customer claim arising from a lack of service provision due to the 
Contractor’s negligence or his disregard for the Employer’s SOP or his disregard for the conditions of 
this Contract, whilst executing activities as per this Contract, shall be solely for his the account. The 
Engineer shall have the right to make equivalent monetary deductions from monies owed to the 
Contractor or from his Guarantee under this Contract and any other active contract(s) with the 
Employer. 

 

PS6.7 Conditions and procedures for service agencies 

The Contractor shall comply with the conditions and procedures of the various affected service 
agencies, as mandated in their associated wayleaves. 

 

PS6.8 Reinstatement of asphalt by JRA 

The JRA shall be given first preference to provide and execute all the reinstatement of asphalt at 
places where excavation is within the roadway. The Contractor shall make other adequate 
arrangements where the JRA: 
a) indicated that it shall not, for whatever reason, be able perform such asphalt resurfacing; and 
b) is the cause of delays, where in particular the Contractor shall note that the Employer shall not be 

liable of any additional extension of time related cost obligations to the Contractor, as he shall be 
deemed have agreed adequate conditions with the JRA and allowed delays on the part of the 
Employer. 

 

PS6.9 Generic labour intensive specifications 

EPWP guidelines shall be applicable to this Contract, although it is expected that the Contractor 
execute the majority portion of the works utilising labour, but skilled labour. 

 

PS6.10 Acceptance of works and causes for rejection 

 
PS6.10.1 Acceptance of implemented and associated works 

The Engineer or his duly authorized representative shall only accept works complying with the 
Employer’s requirements and/or specifications, including: 
a) Cable approved by the Employer in conjunction with the Employer’s current metering policy; 
b) sufficiently protecting against corrosion all fittings and joints; and 
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Project- and site-specific risks: 

 Excavation and safeguarding of trenches; 

 Working in confined spaces; 

 Working next to roads; 

 Dust; 

 Traffic control; 

 Plant and machinery operation; 

 Existing services; 

 Offloading of material; 

 Overhead power lines; 

 Hand tools; 

 Machine operator; 

 Third party exposures; 

 
 
 

 

PS7 HEALTH AND SAFETY FOR CONSTRUCTION WORK 
 

Tendering Contractors are to prepare Health and Safety Plans in accordance with Johannesburg 
Water’s Health and Safety Specification (refer to Volume 2: Occupational Health and Safety 
Specification and Environmental Management Plan for Capital Investment Projects). The legal 
imperatives for this requirement stem from the Construction Regulations (2014), and more specifically 
the following: 

 

Regulation 4(1)(a): A client shall prepare a documented health and safety specification for the 
construction work, and provide any principal contractor who is making a bid or 
appointed to perform construction work for the client with the same 

 

Regulation 4(1)(d): A client shall take reasonable steps to ensure that each principal contractor’s 
health and safety plan is implemented and maintained on the construction 
site. 

 

Regulation 4(2): A client shall discuss and negotiate with the principal contractor the contents 
of the health and safety plan and thereafter finally approve the health and 
safety plan for implementation. 

 

Regulation 5(1): A principal contractor shall provide and demonstrate to the client a suitable 
and sufficiently documented health and safety plan, based on the client’s 
documented health and safety specification. 

 
PS7.1 Project-related Occupational Health and Safety Risks 

 
According to the Construction Regulations (2003), a Health and Safety Plan “means a documented 
plan which addresses hazards identified and includes safe work procedures to mitigate, reduce or 
control the hazards identified”. Apart from complying with the Health and Safety Specification (Volume 
2), specific attention is drawn to the identification and assessment of risks. The tendering Contractors 
are required to consider inter alia the following risks (where applicable): 
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Probability 

 
 

 
 

Safe work and emergency procedures need to be prepared to address the abovementioned risks. 

 
PS7.2 Guide to risk assessments 

 
PS7.2.1 Nine steps to Effective Risk Assessments 

Step 1 Identifying the current as well as emerging hazard, risks or 
exposures. 

Step 2      Aim to identify major hazards, don’t waste time on the minor and 
detail except if such hazard has the potential to repeat itself on a 
frequent basis. 

Step 3 Involve as many people as possible in the ongoing risk assessment 
process especially those at risk. 

Step 4      Gather all the information and analyse it. 
Step 5 Look at what actually could or has occurred including non-routine 

operations. 
Step 6 Use a systematic approach to ensure all hazards are adequately 

addressed. 
Step 7 Assess the risks identified or the risk has occurred by taking into 

account the effectiveness of current as well as controls under 
consideration. 

Step 8 Ensure the process is practical, realistic, cost and business effective. 
Step 9 Always record the assessment in writing including i.e. assumptions, 

date and why a particular decision has been made. 

 
PS7.2.2 How serious is it? 

Probability Consequences 
A Common 1 Fatality or permanent disability. 
B Has Happened 2 Major injury. 
C Could Happen 3 Average Lost Time Injury. 
D Not Likely 4 Minor Injury. 
E Practically impossible 5 Medical Treatment or less. 

 

 Use of portable electrical tools; 

 Location of site camp; 

 Storage and handling of material; 

 Storage of hazardous materials; 

 Fire prevention and protection; 

 Fuel supply; 

 Refuelling vehicles/plant; 

 Welding; 

 Waste; 

 Work Temperature; 

 Poor housekeeping; 

 Electrical equipment portable appliances; 
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A B C D E 

Risk rating 
1 - 3 = Serious 
4 - 5 = High 
6 - 7 = Moderate 
8 - 9 = Acceptable 

Action 
Immediate (within 1 week). 
Within 1 month. 
> 4 weeks. 
No action but will consider from 
time to time. 

C
o

n
s
e
q

u
e
n

c
e

 

 
 

 
 
 
 
 
 

 
 1 1 2 3 4 5 

2 2 3 4 5 6 

3 3 4 5 6 7 

4 4 5 6 7 8 

5 5 6 7 8 9 

 
 
 
 
 
 
 
 
 
 

PS8 ENVIRONMENTAL MANAGEMENT PLAN 
 

Tendering Contractors are to adhere to the mitigation measures listed in the EMP (refer to Volume 2: 
Occupational Health and Safety Specification and Environmental Management Plan for Capital 
Investment Projects). Environmental mitigation measures are actions needed to align a project 
implementation phase with environmental control principles, where potential impacts to the natural and 
social environment are prevented, minimised or remediated. Environmental safeguarding is governed 
by various sets of legislation, with the most noteworthy for this project constituting the National 
Environmental Management Act (No. 107 of 1998) and the National Water Act (No. 36 of 1998). 
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PORTION 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED 
SPECIFICATIONS 

 

SANS 1200A: CIVIL ENGINEERING CONSTRUCTION: PRELIMINARY AND GENERAL 
 

VARIATIONS 
 

Delete the following standard referenced clause: 
 

Delete 
standard 
clause 

Description Comments 

5.1.1 Setting out of the works See clause PS 4.12: Survey control and 
setting out of the works 

5.2 Watching, barricading, lighting and 
traffic crossings. 

See clause PS 5.7 Accommodation of 
traffic on public roads occupied by the 
Contractor 

8.8.4 (d) Temporary protection, as required in 
terms of the project specification, of 
service. 

Refer to SANS1200DB 8.3.5, 

It shall be deemed that the Contractor 
has allowed for all services protection 
under SANS1200DB 8.3.5 during all 
required construction activities. 

 

Delete and replace the standard referenced clauses: 
 

Delete 
standard 
clause 

Replace with PSA... 

5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES. 
The Contractor shall be held responsible for any damage to known services (i.e. 
services that are within the Site of the Works and are shown on the drawings) and 
he shall take all necessary measures to protect them. All work or protective 
measures shall be subject to approval. In the event of a service being damaged, 
the Contractor shall immediately notify the authority concerned as well as the 
Engineer or his duly authorized representative. The Contractor shall not repair any 
such service unless instructed to do so. 
Where no underground services are shown on the drawings or scheduled but the 
possibility of their presence can reasonably be inferred, the Contractor shall, in 
collaboration with the Engineer or his duly authorized representative, ascertain 
whether any such services exist within the relevant section of the Site. The 
Contractor shall complete such investigation well in advance of the start of 
construction work in the said section and he shall make whatever arrangements 
are necessary for the protection, removal or diversion of the services before any 
construction work commences. 
As soon as any underground service not shown on the drawings is discovered, it 
shall be deemed to be a known service and the Contractor shall be held 
responsible for any subsequent damage to it. If such service is damaged during 
the course of its discovery, the cost of making good such damage shall be met by 
the Employer unless he establishes that the Contractor did not exercise 
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 reasonable diligence and that the damage was avoidable. 
Where the authority concerned elects to carry out on its own account any 
alterations or protective measures, the Contractor shall co-operate with and allow 
such authority reasonable access and sufficient space and time to carry out the 
required work. Permanent alterations to or permanent diversion of services 
necessitated by the execution of the Works and authorized shall be paid for in 
terms of the conditions of contract, but no such work shall be paid for if it has not 
been previously inspected and if proper written instructions have not been given. 

5.8 GROUND AND ACCESS TO WORKS. 
The Contractor shall: 
a) occupy only such ground as is necessary to carry out the work. 
b) provide and maintain such access, if not already existent, to the various 

sections of the Works as he requires for the proper execution of the work. 
c) restore, to a condition at least equivalent to their original condition, all fences 

and other structures that have been damaged or interfered with. 

8.2.2 TIME-RELATED ITEMS 

No payment shall be made for time-related items, as such is to be included in the 
pricing for the works. 

 

ADDITIONS 
 

Add the following clauses: 
 

Standard 
clause 

Add PSA… 

 … new clause: 
 

2.9 SUPPORTING SPECIFICATIONS 
City of Johannesburg Metropolitan Municipality, Public Road and Miscellaneous By- 
laws, Code of Practice for work in the road reserve (COP), Latest Version. 
Should any requirement of this COP conflict with any requirement of the standardised 
or particular specifications the requirements of the COP shall prevail. 
The COP is available at Johannesburg Roads Agency Offices, Wayleaves Department, 
Contact number: (011) 298 5000 

5.2 …at the end of the existing clause(s): 
 

The Contractor shall comply with the requirements of the COP and PS 5.7. This clause 
shall be applicable for all other parts/sections of the works. 
The complete closure of any road shall not be permitted without the prior written 
consent of the Engineer or his duly authorised representative. 

 … new clause: 
 

5.9 Dealing with traffic 
The Contractor shall comply with the requirements of the COP and PS 5.7. This clause 
shall be applicable for all other standard parts/sections of the works. 
The complete closure of any road shall not be permitted without the prior written 

  

Employer: 
  

Contractor 
 

 
Witness: 

 
Witness: 
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consent of the Engineer or his duly authorised representative. 
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SANS 1200DA: CIVIL ENGINEERING CONSTRUCTION: EARTHWORKS (Small Works) 
 

VARIATIONS 
 

Delete the following standard referenced clause: 
 

Delete 
standard 
clause 

Description Comments 

5.1.8 Road Traffic Control The Contractor shall comply with the 
requirements of the COP, PS 5.7 and 
PSA 5.9 

5.2.6.2 Overhaul Overhaul is not applicable. 
   

 

Delete and replace the standard referenced clauses: 
 

Delete 
standard 
clause 

Replace with PSDA... 

5.1.1.1 5.1.1.1 Barricading and lighting 
Delete the existing clause and replace with the following: 
In terms of the applicable regulation of the Machinery and Occupational Safety 
Act, 1983 (Act 6 of 1983) every excavation by which the safety of persons may be 
endangered, shall 
a) be adequately protected by a rubber mesh barrier / fence of height at least 

1.2m and be placed as close to the excavation as practicable; 
b) Provide red warning lights at night. 
It shall be the responsibility of the Contractor to ensure that the barricades and 
lights remain functional at all times. 

5.2.6.1 5.2.6.1 Freehaul 
All distances applicable are considered as free haul distances and no additional 
payment shall be applicable. 

8.3.1 (c): 
(3) and (4) 

8.3.1 Excavation 
c) Extra-over for: 

3) Boulder excavation ...................................................................................... 

8.3.3 8.3.3 Overhaul 
Overhaul are not applicable hence all distances applicable are considered as free 
haul distances and no additional payment shall be applicable. 
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ADDITIONS 
 

Add the following clauses: 
 

Standard 
clause 

Add PSDA ….. 

 2.1 SUPPORTING SPECIFICATIONS 
1) City of Johannesburg Metropolitan Municipality, Public Road and Miscellaneous 

By-laws, Code of Practice for work in the road reserve (COP), Latest Version. 
Should any requirement of this COP conflict with any requirement of the 
standardised or particular specifications the requirements of the COP shall 
prevail. 
The COP is available at Johannesburg Roads Agency Offices, Wayleaves 
Department, Contact number: (011) 298 5000 

 3.4 CLASSIFICATIONS FOR HAND EXCAVATION 
 

Classification of material for various types of hand excavation shall be based on the 
results of a dynamic cone pentronometer. The category of material shall be determined 
by testing the material at regular intervals and at various depths along the centre line of 
the trench. A minimum of 5 tests shall be done at each location and the average number 
of blows of the tests shall be used to determine the category of material. 

 

The interval between test locations shall be determined by the variation of material type 
but shall not exceed 50m. The depth of testing shall be determined by the variation of 
material type and can increase or decrease in hardness with increasing depth of 
excavation. Table PSDB 3.8 indicates the categories: 
TABLE PSDA: 3.4 CLASSIFICATIONS FOR HAND EXCAVATION 

 Category of Material Consistency DCP Blows to 
Penetrate 100mm 

 

 Granular Cohesive Granular Cohesive  

Soft 
Soft excavation shall be 
excavation in material that can 
be efficiently removed from the 
trench using a pick and shovel 
but not requiring prior breaking 
using mechanical equipment 
such as pavement breakers 

 
 

 
Up to 

medium 
dense 

 
 
 

Firm to 
stiff 

 
 
 

 
0-6 

 
 
 

 
1-5 

 

Intermediate 
Intermediate excavation shall be 
excavation in material that 
require loosening with a hand 
spike (gwala) before being 
removed from the trench 

 
 

 
Dense 

 
 

Stiff to 
very stiff 

 
 

 
7-15 

 
 

 
6-8 

 

Hard 
Hard excavation shall be 
excavation in material that 
requires   prior   breaking   using 

 
Very 

dense 

  
 

16-50 

 
 

-15 

 

 Employer:  Contractor  

 
Witness: 

 
Witness: 
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  mechanical equipment, such as 
pavement breakers with clay 
spades, before being removed 
from the trench. 

     

Rock 
Rock excavation shall be 
excavation in material other than 
described above which by nature 
of the material requires prior 
breaking using mechanical 
equipment, such as pavement 
breakers with moil points, before 
being removed from the trench 

 
 
 

 
- 

 
 
 

 
- 

 
 
 

 
>50 

 
 
 

 
>15 

 

  

 5.1.1.2 Safeguarding of excavations 
g) The Contractor shall programme his activities in such a way that long sections of 
trenches do not lie open for undue periods of time, as it poses a security risk. The 
chambers shall be constructed as soon as possible after excavation and then backfilled. 
Under no circumstances shall excavations be left open for more than 1 week. 

 

The Contractor shall inform the Johannesburg Road Agency (JRA) at least 2 days in 
advance of the actual date on which he proposes to excavate in any road or footway. 

 5.2.2 Excavation 
h) Where the chambers are to be constructed in surfaced roads the Contractor shall 
neatly cut four parallel grooves into and through the asphalt before excavating between 
the grooves. The cost of this operation, where not scheduled separately it shall be 
deemed to have been included in the general rates for excavation. 
i) The Contractor shall maintain the bottoms of completed excavation in good condition. 
Excavation bottoms that are softened or eroded through stormwater, seepage water or 
otherwise, must be rectified by removal of the softened material and its replacement with 
approved material firmly compacted in layers not exceeding 150mm in compacted 
thickness or with 10MPa concrete where directed, at the Contractor's cost. 
The placing of hardcore or concrete screed shall be entirely at the Contractor's cost in 
any section of the work where softening of floors has been due to the method of 
excavation or inadequate provision for drainage. 
Bottoms of excavation in bad or waterlogged ground shall be excavated and replaced 
with hardcore filling, a hardcore base and/or a 20 MPa concrete screed as directed. 
i) Hardcore filling shall consist of 75 – 150 mm stone well rammed and compacted. 
ii) Hardcore base shall consist of 50 – 75 mm stone laid and compacted across the full 

width of the trench. 
Preparation of excavation bottoms shall be included in the schedule rates for excavation. 
Approved granular material imported to the site, or hardcore base, hardcore filling or 
concrete screed, used on trench floors shall be paid for separately, where such is not as 
a result of the Contractor’s negligence. 

 5.2.7 Backfilling 
In addition to the existing clauses, backfilling work shall be carried out in accordance with 
the COP. 
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 5.2.8 Disposal of unsuitable and surplus excavation material 
Excavated material that is unsuitable or has become surplus because of bulking, 
displacement by the chamber and/or pipework and importation shall be disposed of at 
approved tipping sites to be located by the Contractor. All unsuitable material shall be 
spoiled within 48 hours of excavation failing which the Engineer or his duly authorised 
representative shall be entitled to suspend work under the Contract. 
The prior approval of the Engineer must be obtained before surplus material may be 
deposited, spread and levelled at agreed sites within the area of the works. 

 5.2.9 Construction in Headings 
Generally in soft material the buttresses and portions of ground left for the purpose of 
supporting the sides of the excavations or headings providing access to private 
properties, shall be broken down as the refilling and compaction proceeds. 

 5.2.10 Compaction of areas subject to traffic loads 
In areas subject to traffic loading and in constructed footways compaction shall be done 
in accordance with the requirements specified in this Project Specification and the COP 
requirements. 

 5.2.11 Kerbing 
Where the Contractor has, in the process of excavating, removed kerbing, of all types of 
shape and all material, he shall re-instate such kerbing to its original condition with 
regard to alignment (vertically and horizontally). This may include cleaning, but not 
patching. All kerbing damaged during the removal process shall be replaced at the cost 
of the Contractor. 

 7.4 Quality Control Testing 
The JRA laboratory, where works are executed within the surfaced areas, shall carry out 
quality control testing of compaction densities and in-situ shear strength. Any testing by 
the JRA shall not relieve the Contractor of his responsibility to ensure adequate 
compaction and material quality throughout and the Contractor should therefore carry out 
his own regular tests. The Contractor shall furnish the Engineer or his duly authorised 
representative with the originals of all such test results. 

 

In the event that the Contractor does not conduct his own regular compaction and in-situ 
shear strength tests and relies on the results of the JRA laboratory the Contractor shall 
be liable for the costs associated with the re-testing of all failed sections of reinstated 
trench. 

 

If any test result shows that the specified compaction or shear strength requirements 
have not been met, the Contractor shall at his own expense and within 7 days of receipt 
of the Engineer or his duly authorised representative's instruction take the following 
remedial action: 

 

1)  Backfill material other than structural layers of bituminous roads and constructed 
footways 
a) Trench excavations (other than road crossings) 

The backfill material shall be removed to a depth of 450mm for a distance of 2m 
on either side of the point at which the test was taken. If the backfill material is 
suitable, it shall be replaced and re-compacted to the specified densities. 
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 Otherwise suitable material shall be imported and compacted and the excess 
material removed. 

 

Where adjacent test results show that the backfill densities are below specified 
requirements, the entire length of trench between the points at which the tests 
were taken shall be re-excavated and re-compacted as required above. 

 
Density testing along trench excavations shall be carried out at intervals, as 
directed by the Engineer or his duly authorised representative. 

 

b) Trench excavations (road crossings) 

As for (a) above save that the backfill material shall be removed to a depth of 
450mm over the full length of the trench. 

 

c) All other excavations 
As for (a) above save that the backfill material shall be removed to a depth of 
450mm over the extent of the excavation. 

 

2) Structural layers of bituminous roads and constructed footways 
In the case where a structural layer does not meet the shear strength requirements, the 
structural layer in question shall be removed. If, however, any other layers have been 
constructed on top of the layer in question, then all such layers shall also be removed at 
the cost of the Contractor, even if the shear strengths of these layers meet the 
specification. 

a) Trench excavation (other than road crossings) 
The layer shall be removed to its full depth for a distance of 2m on either side of 
the point at which the test was taken. If the material is suitable, it shall be 
replaced and re-compacted to the specified shear strength. Otherwise suitable 
material shall be imported and compacted and the excess material removed. 
Where adjacent test result show that the shear strengths are below specified 
requirements, the entire length of trench between the points at which the tests 
were taken shall be re-excavated and re-constructed as required above. 
In-situ shear strength testing along trench excavations shall be carried out at 
intervals, as directed by the Engineer or his duly authorised representative. 

 

b) Trench excavation (road crossings) 
As for (a) above save that the layer shall be removed to its full depth over the full 
length of the trench. 

 

c) All other excavations 
As for (a) above save that the layer shall be removed to its full depth over the 
extent of the excavation. 

 

3) Premix reinstatement 
a) Trench excavations (other than road crossings): 

The premix shall be removed for a distance of 1m on either side of the point at 
which the test was taken and reinstated in accordance with the COP requirement. 

 

b) Trench excavations road crossings: 
As for (a) above save that the premix shall be removed over the full width of the road. 
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c) All other excavations: 
As for (a) above save that the premix shall be removed over the full extent of the 
excavation. 

 
The Engineer (where the Engineer wishes to perform additional control tests) or the JRA 
shall not be liable for additional costs or delays arising from remedial work related to 
excavations, which have already been finally reinstated before their test results, become 
available. 
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Johannesburg Water (SOC) Ltd 

 
 
 
 
 
 
 
 
 

 
VOLUME 2 

 
 
 
 
 
 

PART 4: SITE INFORMATION 

 

Site Information 

Supply, delivery, installation and commissioning 
Of the power supply cable for Acacia sewer pump station 
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C4 SITE INFORMATION 

 

C4.1 GENERAL 
 

This section describes the site at the time of tender advertisement. The aim is to enable the tenderer 
to price their tender as well as to enable the development of methods of working, programming and to 

facilitate evaluation of risks. 
 

C4.2 SITE LOCATION AND DESCRIPTION 
 

The Acacia pump station is located at Acacia Road, Blue Hills Midrand, and Johannesburg, Gauteng 
 

C4.3 ACCESS TO SITE AND RESTRICTIONS 
 

It is the responsibility of the Contractor to assess access to the site and make all necessary 
arrangements during construction. Dealing with access constraints must be included in the rates and 
pricing of the Contractor. In this regard, the Employer will consider no claims. 

 

Although the works are located on a site within the Employer’s property and/or reserve, the Contractor 
may have to obtain permission from the City of Johannesburg or other state institutions to use the 
servitude access to the site. 

 

Any other permission as may become necessary shall be the responsibility of the Contractor to obtain. 
 

Having been granted access to works areas by the Employer, the Contractor shall adhere to any 
agreed conditions of access and ensure the works area is left in a condition similar to when it was first 
accessed. The site is located in close proximity to private residential properties. The Contractor must 
at all times consider the minimisation of any nuisance caused to residents in the area. 

 

C4.4 EXISTING SERVICES, SERVITUDES AND WAYLEAVES 
 

For detailed specification the Contractor shall refer to clauses PS1.5 (Temporary Works), PS4.4 
(Existing services), and PS4.7 (Permits and wayleaves). 

 

C4.5 SECURITY 
 

The Contractor shall be responsible for the security of his personnel, materials, and equipment and 
construction plant on and around the site of the Works and for the security of his camp (if applicable). 
In this regard, the Employer will consider no claims. 
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Figure 1: Cable path. The big red circle is the pump station and the small red circle is the Eskom kiosk 
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