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C1.1 Form of Offer & Acceptance 
 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

An Enabling Agreement for the Inspection and Treatment of wooden poles on an 
“as and when” required basis in the Central East Cluster (Kwa-Zulu Natal and Free 
State Operating Units) for a period of three years. 
 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options  The offered total of the Prices exclusive of VAT is  R [●]  RATES BASED  

 Value Added Tax @ 15% is R [●]  RATES BASED 

 The offered total of the amount due inclusive of VAT is1 R [●]  RATES BASED 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s) Nozipho Mpanza 

 

  

Capacity 
 

Senior Manager – Maintenance 
& Operations 

  

for the 
Employer 
 

Eskom Holding SOC Ltd 
25 Valley View Road 
New Germany 
3620 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

 Nozipho Mpanza 

Capacity 
 

  Senior Manager – Maintenance & 
Operations 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Holding SOC Ltd 
25 Valley View Road 
New Germany 
3620 

Name & 
signature 
of witness 

   

 
Date 
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Part one - Data provided by the Employer 
 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X18: Limitation of liability 

  X19: Task Order 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

 The Employer is (name): Eskom Holdings SOC Ltd (Reg 
202/015527/30) a juristic person 
incorporated in terms of the 
company laws of the Republic 
of South Africa 

 Address Registered office at Megawatt 
Park, Maxwell Drive, Sandton , 
Johannesburg 

 The Service Manager is (name): KZN OU Lwazi Nzama 

 Address Eskom Holdings SOC Ltd 
25 Valley View Road 
New Germany 

 Tel 031 710 5328 
 
 
 
 
 
 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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 The Service Manager is (name): FS OU Ntsebeng Makana 

 Address Eskom Holdings SOC Ltd 
120 Henry Street  
Westdene 
Bloemfontein 
9301 

 Tel       051 404 5044 

 e-mail makanane@eskom.co.za 

 

11.2(2) The Service Information is in  Part 3: Scope of Work and all 
documents and drawings to which it 
makes reference. 

11.2(13) The law of the contract is the law of  the Republic of South Africa 

11.2(14) The language of this contract is  English 

11.2(15) The period for reply is 1 week 

12.2 The Contractor’s main responsibilities Data required by this section of the 
core clauses is also provided by the 
Contractor in Part 2 and terms in 
italics used in this section are 
identified elsewhere in this Contract 
Data 

13.1 The Contractor submits a first plan for 
acceptance within 

 
2 weeks of the Contract Date 

13.3 Time  

2 The starting date is. 15 February 2027 

21.1 The service period is 36 months 

3 Testing and defects There is no reference to Contract Data 
in this section of the core clauses and 
terms in italics used in this section 
are identified elsewhere in this 
Contract Data 

30.1 Payment  

30.1 The assessment interval is  From the 26th day of each month to 
the 25th day of the next month . 

4 The currency of this contract is the  South African Rand 

5 The period within which payments 
are made is 

 
Fourteen (14) days after the receipt 
of a valid TAX invoice for EME & 
QSE companies 
 
Thirty (30) Days after the receipt of a 
valid TAX invoice for LME companies 
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50.1 The interest rate is  
 

the publicly quoted prime rate of 
interest (calculated on a 365 day year) 
charged by from time to time by the 
Standard Bank of South Africa 
Limited (as certified, in the event of 
any dispute, by any manager of such 
bank, whose appointment it shall not 
be necessary to prove) for amounts 
due in Rands and  
 
(ii) the LIBOR rate applicable at the 
time for amounts due in other 
currencies.  LIBOR is the 6 month 
London Interbank Offered Rate 
quoted under the caption “Money 
Rates” in The Wall Street Journal for 
the applicable currency or if no rate is 
quoted for the currency in question 
then the rate for United States Dollars, 
and  if no such rate appears in The 
Wall Street Journal then the rate as 
quoted by the Reuters Monitor Money 
Rates Service (or such service as may 
replace the Reuters Monitor Money 
Rates Service) on the due date for the 
payment in question, adjusted mutatis 
mutandis every 6 months thereafter 
(and as certified, in the event of any 
dispute, by any manager employed in 
the foreign exchange department of 
The Standard Bank of South Africa 
Limited, whose appointment it shall 
not be necessary to prove. 

51.1 Compensation events There is no reference to Contract Data 
in this section of the core clauses and 
terms in italics used in this section 
are identified elsewhere in this 
Contract Data 

51.2 Use of Equipment Plant and Materials There is no reference to Contract Data in 
this section of the core clauses and 
terms in italics used in this section are 
identified elsewhere in this Contract Data 

51.4 Risks and insurance  

80.1 The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available 
on 
http://www.eskom.co.za/Tenders/Insuran
cePoliciesProcedures/Pages/EIMS_Polic
ies_ 
From_1_April_2014_To_31_March_2015
.aspx  
(See Annexure A for basic guidance). 

 The Employer provides these additional 
insurances 

as stated for “Format TSC3” available 
on  
http://www.eskom.co.za/Tenders/Insuran
cePoliciesProcedures/Pages/EIMS_Polic
ies_ 
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From_1_April_2014_To_31_March_2015
.aspx  
(See Annexure A for basic guidance) 

 The Contractor provides these additional 
insurances: 

[●] 

83.1 
 

The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles 
relevant to the event described in the 
“Format TSC3” insurance policy 
available on 
http://www.eskom.co.za/Tenders/Insuran
cePoliciesProcedures/Pages/EIMS_Polic
ies_ 
From_1_April_2014_To_31_March_2015
.aspx  

83.1   
 

The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

 
 
 
[●] 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation 
for Occupational Injuries and 
Diseases Act No. 130 of 1993 and the 
Contractor’s common law liability for 
people falling outside the scope of the 
Act with a limit of Indemnity of not 
less than R500 000 (Five hundred 
thousand Rands).. 

83.1 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

83.1 Data for main Option clause  

83.1 
 

Priced contract with activity 
schedule  

 

E Data for Option W1  

20.4 The Adjudicator  the person selected from the ICE-SA 
Division (or its successor body) of the 
South African Institution of Civil 
Engineering Panel of Adjudicators by 
the Party intending to refer a dispute 
to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an 
Adjudicator the Adjudicator will be 
appointed by the Arbitration 

http://www.ice-sa.org.za/
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Foundation of Southern Africa 
(AFSA). 

 The Adjudicator nominating body is:  the Chairman of ICE-SA a joint 
Division of the South African 
Institution of Civil Engineering and 
the Institution of Civil Engineers 
(London) (see www.ice-sa.org.za ) or 
its successor body. 

 The tribunal is:  arbitration 

 The arbitration procedure is  the latest edition of Rules for the 
Conduct of Arbitrations published by 
The Association of Arbitrators 
(Southern Africa) or its successor 
body. 

W1.2(3) The place where arbitration is to be held is [●] South Africa 

W1.4(2) The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
if the arbitration procedure does not state 
who selects an arbitrator, is 

 
 
the Chairman for the time being or his 
nominee of the Association of 
Arbitrators (Southern Africa) or its 
successor body. 

W1.4(5) Data for secondary Option clauses  

 Price adjustment for inflation  

 - The base date for indices is  [●].    JUNE 2026 

12 The proportions used to calculate 
the Price Adjustment Factor are: 

proportion 

X1 The rates will be fixed and firm for the 
first year of the contract . Thereafter 
CPAP (Haylett Formula) will be 
applied at the anniversary of the 
contract  

0. 

X1.1  0. 

 The formula is as follows: 0. linked to index 
for 

Index 
prepared 
by 

 A = 0.85 x V (Xe/Xo – 1) 
Where  A             = adjustment amount 
                0.85        = 15% non-
adjustable element 
                V             = current rate 
                Xe           = value of the 
index as per applicable work group on 
base month & year 
                Xo           = value of the 
index as per applicable work group on 
anniversary month & year 
 

0. [●] [●] 

http://www.ice-sa.org.za/
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  0. [●] [●] 

  [●] [●] [●] 

  1.00 
 

[●] [●] 

X13.1 Limitation of liability  

X17 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X17.1 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles 
relevant to the event described in the 
“Format TSC3” insurance policy 
available on 
http://www.eskom.co.za/Tenders/Insuran
cePoliciesProcedures/Pages/EIMS_Polic
ies_ 
From_1_April_2014_To_31_March_2015
.aspx  

X18 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of the total of the Prices at 
the Contract Date 
and the amounts excluded and 
unrecoverable from the Employer’s 
insurance (other than the resulting 
physical damage to the Employer’s 
property which is not excluded) plus 
the applicable deductibles in the 
Employer’s assets and works / 
maintenance policies available on 
http://www.eskom.co.za/Tenders/Insuran
cePoliciesProcedures/Pages/EIMS_Polic
ies_ 
From_1_April_2014_To_31_March_2015
.aspx  

X18.1 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for 
the additional excluded matters. 
 
The Contractor’s total liability for the 
additional excluded matters is not 
limited.  
 
The additional excluded matters are 
amounts for which the Contractor is 
liable under this contract for 
 

• Defects due to his design, plan 
and specification, 

• Defects due to manufacture and 
fabrication outside the Affected 
Property,  

• loss of or damage to property 
(other than the Employer’s 
property, Plant and Materials), 

• death of or injury to a person and 
      infringement of an intellectual       
      property right. 
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X18.2 The end of liability date is  [●] months after the end of the service 
period. 

X18.3 Task Order  

X18.4 The Contractor submits a Task Order 
programme to the Service Manager within  

 

• 5 days of receiving the Task Order 

X20 The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

X20.1   

X20.2 Cession delegation and assignment  

Z The Contractor does not cede, delegate or 
assign any of its rights or obligations to 
any person without the written consent of 
the Employer. 

 

 

Notwithstanding the above, the Employer may on written notice to the Contractor 
cede and delegate its rights and obligations under this contract to any of its 
subsidiaries or any of its present divisions or operations which may be converted into 
separate legal entities as a result of the restructuring of the Electricity Supply Industry.  

Z1  

Z1.1 Joint ventures 

Z1.2 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2 
The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

Z2.1  

Z2.2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.3 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3 
Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.1 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

Z3.2  
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Z3.3 Confidentiality 

Z3.4 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.1 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.2 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z4.3  

Z4.4 Waiver and estoppel: Add to core clause 12.3: 

Z4.5 

Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment:  Add to core clause 27.4 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, guidelines 
and procedures otherwise provided for under this contract and ensures that his Subcontractors, 
employees and others under the Contractor’s direction and control, likewise observe and 
comply with the foregoing. 

 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z6  

Z6.1 • Provision of a Tax Invoice and interest.  Add to core clause 51 

Z6.2 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7 
The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

Z7.1  

Z7.2 Notifying compensation events 

Z7.3 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z8 Employer’s limitation of liability 

Z8.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

Z9  

Z9.1 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z9.2    or had a business rescue order granted against it. 

  

Z10 Ethics 

Z10.1  

  

Z11  

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 
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Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  

 
Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

 

Z11 Addition to secondary Option X7 Delay damages (if applicable in this contract) 
 

If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may 
terminate the Contractor’s obligation to Provide the Works using the same procedures and 
payment on termination as those applied for reasons R1 to R15 or R18 stated in the 
Termination Table. 
  

Z12 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the 
Contractor or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
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friends, 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing Party means, as the context requires, the Contractor, or any member thereof in the 
case of a joint venture, or its employees, agents, or Subcontractor or the 
Subcontractor’s employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 
attempts to mislead, an Affected Party, in order to obtain a financial or other 
benefit or to avoid an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z12.1 A Committing Party may not take any Prohibited Action during the course of the 
procurement of this contract or in execution thereof. 

Z12.2 The Employer may terminate the Contractor’s obligation to Provide the Services if 
a Committing Party has taken such Prohibited Action and the Contractor did not 
take timely and appropriate action to prevent or remedy the situation, without 
limiting any other rights or remedies the Employer has. It is not required that the 
Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the 
Contractor’s obligation to Provide the Services for this reason. 

Z12.3 If the Employer terminates the Contractor’s obligation to Provide the Services for 
this reason, the amounts due on termination are those intended in core clauses 
92.1 and 92.2. 

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged 
Prohibited Action. Where the Employer does not have a contractual bond with the 
Committing Party, the Contractor ensures that the Committing Party co-operates 
fully with an investigation. 

  

Z13 Insurance 

Z 13.1 Replace core clause 84 with the following: 
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Insurance cover 84  

   

 84.1 When requested by a Party, the other Party provides certificates from his 
insurer or broker stating that the insurances required by this contract are in 
force. 

   

 84.2 The Contractor provides the insurances stated in the Insurance Table A. 

   

 84.3 The insurances provide cover for events which are at the Contractor’s risk 
from the starting date until the earlier of Completion and the date of the 
termination certificate. 

   

  
INSURANCE TABLE A 

Insurance against Minimum amount of cover or 
minimum limit of indemnity 

Loss of or damage to the works, 
Plant and Materials 

The replacement cost where not 
covered by the Employer’s 
insurance 

 

The Employer’s policy deductible, 
as at Contract Date, where 
covered by the Employer’s 
insurance 

Loss of or damage to Equipment The replacement cost 

Liability for loss of or damage to 
property (except the works, Plant 
and Materials and Equipment) 
and liability for bodily injury to or 
death of a person (not an 
employee of the Contractor) 
caused by activity in connection 
with this contract 

Loss of or damage to property 

Employer’s property 

The replacement cost where not 
covered by the Employer’s 
insurance 

 

The Employer’s policy deductible, 
as at Contract Date, where 
covered by the Employer’s 
insurance 

 

Other property 

The replacement cost 

 

Bodily injury to or death of a 
person  

The amount required by 
applicable law 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment in 
connection with this contract 

The amount required by the 
applicable law 

 

   

Z 13.2  Replace core clause 87 with the following: 
The Employer provides the insurances stated in the Insurance Table B. 
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  INSURANCE TABLE B 

Insurance against or 
name of policy 

Minimum amount of cover or minimum 
limit of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile 
Plant 

Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage 
and Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

 

Z14 Nuclear Liability 

Z14.1 The Employer is the operator of the Koeberg Nuclear Power Station 
(KNPS), a nuclear installation, as designated by the National Nuclear 
Regulator of the Republic of South Africa, and is the holder of a nuclear 
licence in respect of the KNPS. 

Z14.2 The Employer is solely responsible for and indemnifies the Contractor or 
any other person against any and all liabilities which the Contractor or any 
person may incur arising out of or resulting from nuclear damage, as 
defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor 
or such person at or in the KNPS or on the KNPS site, without the 
permission of the Employer or of a person acting on behalf of the 
Employer. 

Z14.3 Subject to clause Z14.4 below, the Employer waives all rights of recourse, 
arising from the aforesaid, save to the extent that any claims arise or 
liability is incurred due or attributable to the unlawful intent of the 
Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS 
or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z14.4 The Employer does not waive its rights provided for in section 30 (7) of Act 
47 of 1999, or any replacement section dealing with the same subject 
matter. 

Z14.5 The protection afforded by the provisions hereof shall be in effect until the 
KNPS is decommissioned. 

Z15 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 
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AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated 
asbestos fibres per ml of air measured over a 4 hour period. The value at 
which proactive actions is required in order to control asbestos exposure to 
prevent exceeding the OEL. 

Ambient Air means breachable air in area of work with specific reference to breathing 
zone, which is defined to be a virtual area within a radius of approximately 
30cm from the nose inlet. 

Compliance 
Monitoring 

means ccompliance sampling used to assess whether or not the personal 
exposure of workers to regulated asbestos fibres is in compliance with the 
Standard’s requirements for safe processing, handling, storing, disposal 
and phase-out of asbestos and asbestos containing material, equipment 
and articles. 

OEL means ooccupational exposure limit. 

Parallel 
Measurements 

means mmeasurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out 
of asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and 
Asbestos Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne 
asbestos fibres, normalized to the baseline of a 4 hour continuous period, 
also applicable to short term exposures, i.e. 10-minute TWA. 

Z15.1 The Employer ensures that the Ambient Air in the area where the 
Contractor will Provide the Services conforms to the acceptable prescribed 
South African standard for asbestos, as per the regulations published in 
GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos 
is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, 
averaged over any continuous period of four hours, and the short-term 
exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with 
HSG248 and monitored according to HSG173 and OESSM. 

Z15.2 Upon written request by the Contractor, the Employer certifies that these 
conditions prevail. All measurements and reporting are affected by an 
independent, competent, and certified occupational hygiene inspection 
body, i.e. a SANAS accredited and Department of Employment and Labour 
approved AAIA. The Contractor may perform Parallel Measurements and 
related control measures at the Contractor’s expense. For the purposes of 
compliance, the results generated from Parallel Measurements are 
evaluated only against South African statutory limits as detailed in clause 
Z15.1. Control measures conform to the requirements stipulated in the 
AAIA-approved asbestos work plan. 

Z15.3 The Employer manages asbestos and ACM according to the Standard. 
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Z15.4 In the event that any asbestos is identified while Providing the Services, a 
risk assessment is conducted and if so required, with reference to possible 
exposure to an airborne concentration of above the AL for asbestos, 
immediate control measures are implemented, and relevant air monitoring 
conducted in order to declare the area safe. 

Z15.5 The Contractor’s personnel are entitled to stop working and leave the 
contaminated area forthwith until such time that the area of concern is 
declared safe by either Compliance Monitoring or an AAIA approved 
control measure intervention, for example, per the emergency asbestos 
work plan, if applicable. 

Z15.6 The Contractor continues to Provide the Services, without additional control 
measures presented, on presentation of Safe Levels. The contractually 
agreed dates to Provide the Services, including the Completion Date, are 
adjusted accordingly. The contractually agreed dates are extended by the 
notification periods required by regulations 3 and 21 of the Asbestos 
Regulations, 2001. 

Z15.7 Any removal and disposal of asbestos, asbestos containing materials and 
waste, is done by a registered asbestos contractor, instructed by the 
Employer at the Employer’s expense, and conducted in line with South 
African legislation. 
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Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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Part two - Data provided by the Contractor 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.1 Pricing assumptions: Option A 
 

C2.2 Price List 
 

` POLE INSPECTION CONTRACT   

NO. DESCRIPTION UNIT Unit Rate 

        

1. 
Preliminaries and General (Site 
establishment)  

Ea 
  

2. SHEQS requirements  Ea   

3. Pole Inspection     

  Medium Voltage (MV)     

3.1 MV Class 1 Ea   

3.2 MV Class 2 Ea   

3.3 MV C3 Stubbing Ea   

3.4 MV C3 Replacement Ea   

3.5 MV Class 4 Ea   

        

  Low Voltage (LV)     

3.6 LV Class 1 Ea   

3.7 LV Class 2 Ea   

3.8 LV C3 Stubbing Ea   

3.9 LV C3 Replacement Ea   

3.10 LV Class 4 Ea   

3.11 
External Treatment (As per Eskom 
standard 240-133791951) 

Ea 
  

        

4. Data Capturing     

4.1 
Recording of Poles (As per Eskom 
standard 240-133791951) 

Ea 
  

        

5. 
Bush clearing where applicable 
MV (max 5m²) 

m² 
  

        

6. 
Pole Numbering (As per Eskom 
standard 240-82737065) 

Ea 
  

7 
Transport (Working outside 
designated OU) 

Km 
  

 
The above rates excluded VAT 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → 
Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the 
formats used in this template are retained.    
 
Otherwise insert list of contents manually. 
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4.2.3 Limitations on subcontracting Error! Bookmark not defined. 
4.2.4 Attendance on subcontractors Error! Bookmark not defined. 
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4.3.1 Specifications Error! Bookmark not defined. 
4.3.2 Correction of defects Error! Bookmark not defined. 
4.3.3 Contractor’s procurement of Plant and Materials Error! Bookmark not defined. 
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1 Description of the service 

1.1 Executive overview  

The need for the contract originates from Operations and Maintenance Department and is required for the 
Inspection and Treatment of Wooden poles in Central East Cluster.  
 
It is a statutory requirement that all poles be assessed on the Eskom Network to ensure public safety. 
 
Maintenance policy Maintenance Inspection And Supplemental Treatment Of Treated Wood Utility Poles 
(240-133791951) states that all wooden poles must be tested every ten (10) years for wood rot, if the pole is 
condemned it needs to be replaced and if the pole is still serviceable, it must be treated. 
 
The Inspections of wooden poles are regularly undertaken as determined by the business needs.  
 
Inspection of wooden poles 
 
 
 The Central East Cluster requires maintenance inspection and supplemental treatment of utility wood poles 
to throughout the fleet of HV, MV and LV networks  
The contract will be based on an “as and when basis” for a period of 3 years. In each year, there is a select 
list of networks to undergo this exercise. It shall cover the intrusive inspection of in-service utility wood poles 
to determine damage to the poles by physical or biological factors (or both), and the supplemental 
treatments to be used to prolong the serviceability of utility wood poles.  
The service must include the following  
1 By a qualified inspector, as per the task manual 240-133791951 “Intrusive Maintenance Inspection and 
Supplemental Treatment of Treated Wood Utility Poles”:  
 External inspection Visual above ground inspection  
 Excavation at a pole  
 Inspection of groundline region  
 Inspection of poles with cables  
 Internal intrusive inspection of wooden poles ≥ 10 m long  
  
 
 Intrusive inspection Classification of poles  
  
 
• The inspection and treatment shall also include the drilling of inspection and treatment holes as well as 
the application of chemical rod and plugs, where applicable  
 
• Marking of poles after intrusive inspection  
 
 Recording The results of each inspection must be recorded electronically using an Eskom approved 
device in a line pole inspection report. Full details of every inspected pole in the utility line shall be recorded 
on the line pole inspection report forms. Additional reporting requirements may also be put in place.  
 An audit report shall be written for each line inspected and presented to the OU after the completion of 
the allocated work.  
 A copy of the reports concerned, and a summary sheet of the line shall be given to the person 
concerned as indicated in the contract. The contractor shall keep a copy of the records for a period of 12 
years.  
  
 
1. Label MV/LV structures as per the standard 240-82737065 “MV AND LV POLE LABELLING”:  
 
• Pole / structure identification numbers must be clearly and indelibly stamped onto an aluminium plate as 
per Eskom specification D-DT – 3049  
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• Pole numbering sequence Option 4 must be followed - Annex D – Option 4 - MV & LV Pole labelling 
philosophy (KZN OU)  
 

1.2 Employer’s requirements for the service 

 
The Central East Cluster requires maintenance inspection and supplemental treatment of utility wood poles 
to throughout the fleet of HV, MV and LV networks 
The contract will be based on an “as and when basis” for a period of 3 years. In each year, there is a select 
list of networks to undergo this exercise. It shall cover the intrusive inspection of in-service utility wood poles 
to determine damage to the poles by physical or biological factors (or both), and the supplemental 
treatments to be used to prolong the serviceability of utility wood poles. 
The service must include the following 

1. By a qualified inspector, as per the task manual 240-133791951 “Intrusive Maintenance Inspection 

and Supplemental Treatment of Treated Wood Utility Poles”: 

• External inspection 
o Visual above ground inspection 
o Excavation at a pole 
o Inspection of groundline region 
o Inspection of poles with cables 
o Internal intrusive inspection of wooden poles ≥ 10 m long 

 

• Intrusive inspection 
o Classification of poles 

 

• The inspection and treatment shall also include the drilling of inspection and treatment holes as well 
as the application of chemical rod and plugs, where applicable  
 

• Marking of poles after intrusive inspection 
 

• Recording 
o The results of each inspection must be recorded electronically using an Eskom approved 

device in a line pole inspection report. Full details of every inspected pole in the utility line 
shall be recorded on the line pole inspection report forms. Additional reporting requirements 
may also be put in place.  

o An audit report shall be written for each line inspected and presented to the OU after the 
completion of the allocated work. 

o A copy of the reports concerned, and a summary sheet of the line shall be given to the 
person concerned as indicated in the contract. The contractor shall keep a copy of the 
records for a period of 12 years.  

 
2. Label MV/LV structures as per the standard 240-82737065 “MV AND LV POLE LABELLING”: 

 

• Pole / structure identification numbers must be clearly and indelibly stamped onto an aluminium plate 
as per Eskom specification D-DT – 3049 
 

• Pole numbering sequence Option 4 must be followed - Annex D – Option 4 - MV & LV Pole labelling 
philosophy (KZN OU) 
 

• The Contractor/s shall provide all labour, administration, management, PPE, workwear, equipment, 
tools, supplies and material required to perform the services specified herein. 
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A TOTAL OF 12 CONTRACTORS ARE REQUIRED FOR THIS PANEL CONTRACT 
 

• The Contract will be a Cluster contract but there will be 8 contractors for KZN and 4 for FS 
OU.  

• Contractors will work in their assigned OU’s and costs will be as per the final approved 
negotiated rate per pole which includes the transport costs. 

• The contract will make provision for allocation of contractors to move across Operating 
Units when required. 

• The contract BOQ includes a line item for transport costs at a rate per kilometer (KM) for 
the trip from the one OU to the other and back. 

• Movement of contractors between the OU’s will be kept to a minimum and the work 
allocated when such movement is requested will be maximized to get the benefit of the 
additional costs incurred with moving contractors between OU’s. 

• This is an enabling contract and Purchase Orders will be allocated on an as and when 
required basis. 
 

The Task Order Committee will approve and allocate work to the contractors as follows: 
 

• Upon request from the end - user  

• The quantity of poles to be inspected 

• The resource capacity availability of the contractor (Number of Teams available to execute the 

works) 

• To minimise transport cost, contractors based in a specific OU will be utilised first, before 
requesting contractors to move from the other OU. 

 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _________ 
PROJECT AND CONTRACT TITLE   

 

 
CONTRACT - 6 - TSC3 COVER PAGES 

 
  

2 Management strategy and start up. 

 

1 Management meetings 
 

Regular meetings of a general nature may be convened and chaired by the Project Manager as 
follows: 
 

• Meetings will be held to discuss future work requirements and any changes in the 
inspection report 

• Prior   to engaging in work, the CNC need to be notified that the contractor will be working 
in the area 

• The contractor needs to verify with the CNC that there is complete access to the network 
that will be inspected and that no special permissions are required 

• Any other meetings will schedule as and when required 

• Allocation of work meetings to be held on a quarterly basis to ensure fair and equal work 
allocation 

 
 

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information 
or if not so specified by persons and at times and locations to suit the Parties, the nature and the 
progress of the works.  Records of these meetings shall be submitted to the Project Manager by 
the person convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person 
who convened the meeting.   Such minutes or register shall not be used for the purpose of 
confirming actions or instructions under the contract as these shall be done separately by the 
person identified in the conditions of contract to carry out such actions or instructions.   
 

2. Documentation control 
 

The Contractor to ensure that all documentation relating to this contract is filed and kept on site for 
viewing by the Project Manager at any time. The Contractor must ensure that all documents are 
also kept in soft copy and backed up on a hard drive which must be handed to the Project Manager 
at the end of the contract. Files are to be neatly labelled and indexed. 
 
All correspondence shall be dated and sequentially numbered and distributed in accordance with a 
procedure as agreed and accepted by the Project Manager. 
 
Eskom will periodically request detailed reports from the Contractor regarding the gaps, problems 
and highlights. Possible solutions will be required with this detailed report 
 
 

3. Invoicing and payment 
 

The Contractor provides a statement on the 10th and 25th of every month for the duration of the 
contract. The statement will reflect the following information of on all invoices submitted for 
payment, from the start of the contract: 

• Date of Invoice 

• Date of delivery of Service 

• Invoice Number 

• Invoice Amount excluding VAT 
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• PO Number 

• Task Order Number 

• GR Number 

• Payment Status (either Paid or Unpaid) 
The statement will also reflect the following summaries: 

• Invoice payments outstanding <= 30days 

• Invoice payments outstanding > 30days <=60 days 

• Invoices payment outstanding > 60days <=90 days 

• Invoices payment outstanding > 60days <=90 days 

• Invoices payment outstanding > 90days 

• Total of Invoices where the Contractor has received payment 

• Total of Invoices where the Contractor is awaiting payment 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for 
payment equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
ESKOM HOLDINGS SOC LIMITED 
and include on each invoice the following information: 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 

The Contractor shall comply with the Employer’s E-Invoicing process when submitting invoices for 
payment. 
 

Payment Item Descriptions 

The descriptions given for the payment items in the Price List, indicate the work to be allowed for in 
the tendered rates and prices for such payment items, and are for the guidance of the Contractor 
and do not necessarily repeat all the details of work and materials required by and described in the 
Service Information. 
 

Prices to be Inclusive 

The Contractor shall accept the payment provided in the Contract and represented by the rates 
and prices tendered by him in the Price List, as payment in full for executing and completing the 
work as specified. 
 
Where the Contractor has priced an item as "nil" or "0-00" it will be deemed that no charges are or 
will be incurred against such an item.  In the event of no price having been entered against any 
item, the tendered rate, price or sum will be taken as "nil" or "0-00". 
 
 

4.Contract change management  
 

Templates in terms of NEC3 as prepared by the Project Manager for payment certificates, early 
warnings and defect notifications can only be used in this Contract.  

The Contractor shall request this form from the Project Manager 
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5.Insurance provided by the Employer 
 

As per clause 83.1 insurance provided by Employer 
 
 

6. Health and safety, the environment and quality assurance 
 

Health and safety risk management 
 
 

The Contractor shall control his activities and processes in accordance with the Occupational 
Health & Safety Act, No. 85 of 1993 and Eskom’s Construction Safety, Health and Environmental 
Management 32-136 (with the provided SHE Specification), Safety, Health, Environment and 
Quality Policy, EPC32-727 and SHE Requirements for the Eskom Commercial Process, ST32-726. 
The Contractor shall comply with the health and safety requirements contained in Section 1.3.2 of 
this Works Information.  
 
The Contractors Project SHEQ File is to be updated on a continuous basis. The Contractor is to 
ensure that all relevant documentation and authorisations are contained in the file pertaining to the 
project. Upon completion of the project, the Contractor is to convert all documentation contained in 
the SHEQ file into electronic format and save it as a PDF File. The file name should contain the 
name of the Contractor and the project. The file should then be saved onto a disk or removal 
storage device and handed over to the Project Coordinator or Project Manager upon completion of 
the project.  
The Contractor should adhere to the Life Saving Rules at all times.  
 
Due to the importance to safe life’s and apparatus of Eskom it is recommended that if a contractor 
abuse any Life Saving Rules, all work allocated to the contractor will immediately put on hold until 
final outcome with investigation. Safety is the combined responsibility of the team and therefore 
team leader or team will be punished together. There are five cardinal rules that may not be broken 
by the Team Leader and his/her team.  
 
The five Eskom Life Saving Rules are as follows:  
 
Rule 1:*Open, isolated, tests, earth, and bond and/or insulate before touch*  
Rule 2:*Hook up at height*  
Rule 3:*Buckle Up*  
Rule 4*Be Sober*  
Rule 5:*Ensure that you have a permit to work*  
The Contractor shall comply with the following health and safety requirements to this works 
information 
 

In addition to the requirements of the laws governing health and safety, Eskom may have some 
additional requirements particular to the service and the Affected Property for this contract.  The 
text below provides for these being attached as an Annexure to this Service Information. PLEASE 
ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF 
CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE 
FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the 
service must provide the relevant safety, health and environmental (SHE) criteria for incorporation 
into this Service Information. The SHE specification / scope must be signed off by the 
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Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety 
criteria have been taken into account. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk 
Manager or his representative in order to evaluate against enquiry-specific safety criteria. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to 
assist P&SCM with the above processes are as follows: 
  
·         Generation: Roley McIntyre 
·         Transmission: Tony Patterson 
·         Distribution: Alex Stramrood 
·         Enterprises: Jace Naidoo 
·         Corporate: Kerseri Pather 

 
The Contractor shall comply with the health and safety requirements contained in PART 3  to this 
Service Information. 
 
 

Acknowledgement by Contractor 
 
I/WE, ………………………………………… DO HEREBY ACKNOWLEDGE HAVING READ AND 
UNDERSTOOD THE ABOVE ANNEXED DOCUMENTS FROM 1 TO 25 IN SECTION 1.3.2 OF 
THIS CONTRACT. 
 
I/WE UNDERTAKE TO STUDY AND ABIDE BY THESE REQUIREMENTS AT ALL TIME. 
SIGNED AT: ……………………………………… ON THE ……………….. DAY OF 
………………………….20……… 
 
Note: Please return the above pages with the other tender returnables to the Eskom office 
that issued this enquiry after complying with the above. 

 
 
 

Environmental constraints and management 
 

The Contractor shall comply with the environmental criteria and constraints contained in the FDP 
and attached in Annexure B to this Works Information and consist of the following documentation 
to comply with:  
 
  TQTGS011 Rev0 Environmental Legal Compliance for KZN OU Projects with DESD’s signed.  

  TQTGP056 DESD Process for KZN OU.  

  240-71555318 Distribution generic EMP for operations Maintenance Standard  

  DPC_34-926 doc incorporating Water use issues draft 1 (3) (Repaired) draft 0A  
 
In addition, the Contractor is required to ensure that all goods, services or works supplied in terms 
of this Works Information also conform to all applicable environment legislation(s), Safety, Health, 
Environment and Quality Policy, EPC32-727; SHE Requirements for the Eskom Commercial 
Process, ST32-726; (and additional requirements). The Contractor shall comply with the 
environmental criteria and constraints stated in Section 1.3.2. 
 
The Contractor is to send a flash report for any environmental incidents that have occurred on site 
as soon as possible or within 24 hours to the Eskom Environmental Representative and Project 
Manager clearly stating any impact to the environment.  
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No environmental records shall be destroyed or discarded by the Contractor. Eskom as the 
Employer and the Contractor shall agree that the Contractor retains certain environmental records. 
Waste generated during the course of the project must be disposed at a registered site and the 
Contractor shall retain records of disposal.  
 
Deviations from these requirements will be regarded as a non-conformance. Should there be 
concerns regarding environmental performance and non-conformance to environmental 
requirements, management engagements and interventions will be introduced to determine a 
means to addressing the shortfalls. Once these interventions have been explored and exhausted, 
then the Eskom Supplier Disciplinary Process will be followed.  
 
The cost to the Contractor to obtain permits should it become necessary to cut a protected tree, 
ensure that waste is disposed of on a permitted, legal waste site and all relevant costs payable to 
dumping site as well as safe storage of all equipment which will be removed and replaced from site 
which will be transported upon instruction to the nearest designated disposal site within the KZN 
Operating Unit. 
 
Notes and Requirements for Environmental Compliance  
 
  Contractors must be aware of environmental specifications in contracts and comply with them;  

  Contractors building new lines and substations, and performing maintenance on existing 
infrastructure to attend environmental law course;  

  Legal contraventions involving contractors to be communicated to all other contractors to avoid 
recurrence;  

  Contractors to follow and comply with EMP’s provided;  

  Contractors building new assets or maintaining existing assets to always have a copy of the 
EMP, EA and any other permits (tree, water, heritage) available on site where such documents 
exist;  

  Contractors assisting with self-build projects for third parties to attend the DESD course;  

  Contractors assisting with self-build projects for third parties to ensure that the relevant 
documentation including the DESD is handed over to and approved by the Land Development 
section. Such contractors take  

  liability for the completion of the DESD;  

  All environmental incidents to be brought under the attention of the Eskom Holdings SOC 
Limited representative within 24 hours;  

  Contractors must demand/request a copy of the DESD for their projects);  

  Read and understand the DESD and EMP;  

  (K) Ensure all relevant staff are aware of the conditions of the DESD and EMP;  

  Review DESD and EMP before tendering;  

  Authorisations are only issued for specific projects after submissions of the Basic Assessment  
 
The Contractor shall at all times adhere to the Environmental Management Programme (EMP) and 
all referenced documents referred to in Section 2.4.  
No fences, gates or locks may be damaged to obtain access onto a line route. Arrangements must 
be made in advance to obtain permission for access.  
Use of private roads must be arranged in advance. Any damage to private roads must be repaired 
at the contractor’s expense and to the satisfaction of the landowner.  
No fires may be lit on private property. If fires are lit on Eskom’s property or in the construction 
camp, provision must be made that no accidental fires are started. No firewood may be collected in 
the veld.  
No trees may be cut or removed without prior permission from the landowner. Permits shall be 
obtained for protected trees (protected trees shall be dealt with in special conditions 
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The Contractor shall comply with the environmental criteria and constraints stated in PART 5  
 
 

Quality assurance requirements 
 

Quality Assessment Criteria, Forms A of the QM-58 specification will be selected and completed by 
Eskom Representative who will identify the applicable Contractor quality requirements to be met. 
Form A of the QM-58 specification shall be signed by the Contractor responding to an Eskom 
Enquiry.  
 
 Contractor and Subcontractor Quality Management System Requirements  
The Contractor and Subcontractor shall have formal Quality Management System in place in 
accordance with the requirements of the QM-58 specification.  
Such formal system shall consist of the appropriate documentations such as work procedures, 
work instructions, method statements, work flow documentation etc. as the case may be. This 
requirement constitutes the most basic Quality Management System requirements.  
Unless specifically excluded in the Quality Assessment Criteria, as per the Level of Quality 
Requirements (Level 1, 2, 3 or 4). The Contractor shall have a fully documented, implemented and 
maintained Quality Management System that complies with ISO-9001 standard. In the event that 
the Contractor invariably requires the assistance of some Subcontractor in order to realise its own 
supply obligations.  
The aforementioned requirement applies equally in all cases where any such Subcontractor’s 
scope of responsibility includes the provision of any of the following activities viz. Design & 
Development, Manufacturing, Testing, Storage, Delivery, Installation, Commissioning, and Project 
Management.  
Unless specifically excluded in Quality Assessment Criteria, such Quality Management System 
shall carry valid ISO-9001 certification from an accredited certification body, as indicated in the 
applicable Eskom invitation (This requirement applies equally to both the Contractor and any/all 
manufacturing third party organizations mentioned above).  
Eskom reserves the right to request and perform necessary assessments at Subcontractor 
facilities.  
 
The Contractor shall be responsible for defining the specific quality control elements applicable to 
the respective Subcontractor’s scope of work/supply, and ensure that their Subcontractor(s) quality 
programmes support Eskom requirements  
 
The Contractor shall inform Eskom of any proposed changes to the Quality Management System 
or staff that will affect the Quality System prior to implementation of these changes.  
 
 Quality Plan  
 
The information in this section constitutes the minimum requirements for a Quality Plan:  
- All individual products and processes shall have a documented, implemented and maintained 
Contract Quality Plan and/or Quality Control Plan (Inspection and Test Plan).  
- All production and/or service provision shall be carried out in accordance with documented 
Contract Quality Plan (CQP) and/ or Quality Control Plan (QCP)/ Inspection and Test Plan (ITP).  
- The Contractor shall plan for the required Quality related activities and interfaces within the 
Contractor’s Quality system, in order to demonstrate its ability towards both controlling and 
meeting specified Eskom requirements  
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 Contract Quality Plan  
 
Contractor shall require Subcontractors to submit Contract Quality Plan (CQP) and associated 
documentation in accordance with requirements of Project Quality Management System processes 
applicable to Subcontractor Scope of Work.  
 
Contractor shall, where applicable based on Scope of Work Criticality, ensure Procurement 
documents clearly and unambiguously require Subcontractor submission of a Subcontractor CQP 
for Contractor and Eskom review.  
 
Contractor and Subcontractor CQP shall comply with Eskom “Quality Requirements 
Specifications” and shall be submitted prior to the initial Scope of Work Kick-off or initial Pre-
fabrication meeting and prior to commencement of manufacturing, whichever is earlier  
 
 Quality Control Plan  
 
Contractor shall develop and implement processes and procedures which efficiently and effectively 
monitor, verify and document Quality of Scope of Work deliverables. Contractor shall ensure that 
Subcontractor QCP/ITP’s are prepared at a level of detail sufficient to address all Quality Control 
related activities in chronological order, from contract review through materials verification, 
manufacturing, fabrication, assembly, final testing, documentation, and certification.  
 
Where activities subject to Inspection and Test procedures are to be undertaken by a 
Subcontractor, the QCP/ITP shall make reference to this fact and shall include descriptive details 
of Subcontractors involvement. A separate QCP/ITP shall be required for each Subcontractor 
  
Scope of Work.  
Contractor may authorise use of Subcontractor QCP/ITP format providing it is in compliance with 
the above.  
Contractor shall be ultimately responsible for the development and proper implementation of all 
Subcontractor QCP/ITPs, including those reviewed or developed by Subcontractors.  
Eskom reserves the right to select witness and hold points within all developed Subcontractor 
QCP/ITPs for Eskom oversight of selected functions and to perform surveillance or audits of the 
Work.  
 
Contractor shall establish processes and procedures for formal assessment of Subcontractor 
inspection and testing programs. These shall include review of Subcontractor inspection reports 
and other Quality Control documentation. Additional formal assessment of manufacturing, 
fabrication and assembly facility operations shall be conducted by Contractor to ensure continuing 
suitability, adequacy and effectiveness of the Subcontractor inspection and testing programs. 
Assessment frequency shall be established in consideration of Subcontractor Scope of Work, 
Criticality of Scope of Work deliverables and performance information. Assessment scope and 
schedule shall be developed in consultation with Eskom.  
 
Mandatory pre-inspection meetings will be convened by Eskom or its Inspection Agency or AIA to 
be attended by the Contractor and Subcontractors representatives, including their Quality 
representatives who will be involved with the Works and records to be kept.  
 
Eskom reserves the right to appoint resident quality inspectors that can be based at the Contractor 
or Subcontractor’s premises and on site where the work is being performed. The Contractor is 
expected to provide work space at no cost to Eskom, for the inspector as required 
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Programming constraints  
 
A comprehensive and fully detailed programme is to be submitted within the seven (7) days after 
the introductory meeting and should indicate all milestones and critical dates. This programme 
must first be approved by the Project Manager and must be updated on an as and when required 
basis by the Project Manager 
 
 
The following dates shall be clearly reflected on the programme:  
 
- Starting and completion dates for all activities as well as relevant key dates for hold or witness 
points. All relevant significant activities shall be shown in order to monitor the progress in the 
factory/workshop.  
- The programme shall also reflect a 2-week period for inspection and correcting of Defects before 
the completion date.  
Updated programmes must be available at all meetings reflecting progress to date and the date 
when delivery will take place through the use of task orders 
 
Contractor’s management, supervision and key people 
 
The Contractor is to submit an organogram showing all key people involved in the contract 7 days 
after contract award. All key personnel must be appointed in writing, must be current for the 
specific site and area of work and must be kept on file. This would be essential if the Contractor is 
a Joint Venture.  
 
The Contractor shall also provide a detailed organisation chart showing the personnel to be 
employed for the works, along with Training certificates of all key personnel. Contractors to submit 
proof to Eskom that their Contracts manager or delegated employee representative has NEC ECC 
training. A full definition of ONE team shall form part of the organisation chart per project and 
identity number shall form part of this document 
 

7. Procurement 
 

Procurement 
 
People 
 
All people employed by the Contractor to perform supervision of installation and commissioning 
should have Police Clearance before work can commence. The Contractor’s employees shall be 
sober when carrying out their duties and may be subjected to random breathalyser tests 
 

• The Contractor is solely responsible for the resolution of any dispute or problems that may 
occur between himself and his staff. 

 
The Contractor undertakes to hold the Employer harmless against any determination or award 
made in terms of the Labour Relations Act No.66 of 1995 as amended 

Minimum requirements of people employed on the Site 

 

• All of the Contractor’s staff must to be able to communicate in English. 

• All of the Contractor’s staff must have the necessary qualifications to execute the 
designated functions 

• All of the Contractor’s staff who are not South African citizens, must have valid work 
permits. 
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BBBEE and preferencing scheme 

 
SANAS accredited BBBEE certificate (certified copy) or valid original sworn affidavit (DTI template, 
duly completed, dated and signed by both deponent and the commissioner of oaths, and stamped 
by the commissioner of oaths) for EME/QSE level 1 to 2 
 
 
SD&L Undertaking 
 
Tenderers who complete and submit the undertaking as required, but who do not meet Eskom’s 
targets, will not be disqualified. SD&L undertakings do not form part of scoring but commitments 
will form part of contractual obligations ‘ 
 
Enterprise or Supplier Development  
 
The main contractor will be required to propose development in the following areas  

Support Description Tenderer’s proposal 

  

 
 
Job Opportunities  
 
Tenderer to indicate number of Jobs to be created and/or retained from this contract  
 

No of jobs to be created No of jobs retained 

  

 
Skills Development  
Tenderers are required to submit proposals in a table below for developing the skills of unemployed 

candidates in the country. Skills development is intended to address Eskom’s core, scarce and critical skills 

and the scarce and critical skills.  These skills are also included in a 2020 list of occupations in high demand 

as stipulated in the Government Gazette 43937.   Candidates shall be from Kwa Zulu Natal and Free State, 

and their composition shall be representative of the population demographics of South Africa 

 
 

Skill type / Occupation 

Introduction to Basic Hand Tools Training 

Driver Training 

Introduction to Computer Course (Excel) 

ORHVS 

Risk Assessment and HIRA 

 
 

Subcontracting 
Not applicable 
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Restrictions to access on Site, roads, walkways and barricades 

 

• All vehicles used on site, by the Contractor will be compliant with Eskom Standards.  

• All road signs and traffic laws / regulations on site will be adhered to. Employees of the 
Contractor failing to comply will be removed from site and denied any further access. 

• Drivers of vehicles in the Eskom Property will be required to obtain an Eskom Driver Permit. 
 

People restrictions on Site; hours of work, conduct and records 

 
Contractor to provide own Emergency preparedness procedure and align to site emergency 

procedure. 

• The Contractor is responsible for the provision of meals of his own personnel, and the cost 
thereof. 

• The Contractor is responsible for the provision of transportation for all personnel to site, 
from site and on Site.  

 

• The Contactor is responsible for the training and development of his staff whilst employed 
by the Employer.  

• The Contractor keeps records of his people working on the Affected Property, including 
those of his Subcontractors and the Service Manager shall have access to these records at 
any time.  

 

Environmental controls, fauna & flora 
 

The Contractor shall at all times adhere to the Environmental Management Programme (EMP) and 
all referenced documents referred to in Section 2.4.  
No fences, gates or locks may be damaged to obtain access onto a line route. Arrangements must 
be made in advance to obtain permission for access.  
Use of private roads must be arranged in advance. Any damage to private roads must be repaired 
at the contractor’s expense and to the satisfaction of the landowner.  
No fires may be lit on private property. If fires are lit on Eskom’s property or in the construction 
camp, provision must be made that no accidental fires are started. No firewood may be collected in 
the veld.  
No trees may be cut or removed without prior permission from the landowner. Permits shall be 
obtained for protected trees (protected trees shall be dealt with in special conditions 
 
 

SITE INFORMATION 
 
 
Information about the sites at time of tender which may affect the work in this contract 
 
1.Access limitations 
 
The contractor needs to verify with the CNC that there is complete access to the network that will 
be inspected and that there are no special permissions that are required for access 
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If special permission is required, the contractor is required to work through the CNC to ensure all 
necessary arrangements are made for access 
Contractors need to be authorised for access to Eskom sites, prerequisites for these are safety 
files evaluated by SHEQ, HV Regs, first aid, firefighting and to be tested and certified by local FSO 
 
Ground conditions in areas affected by work in this contract 

 
This must be done as per the procedure DST 34- 334 Rev 3 
 
3 Hidden services and other services within the site 
 
Prior to commencing work, this must be discussed with the CNC 
 
4 Details of existing building / facilities which contractor is required to work on 
 

If any drawings or further details are required the contractor should make contact with the CNC for 
clarification 

 

5 List of drawings 

5.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 


