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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 

of FIRE MAINS RING HYDRANT SYSTEM REPLACEMENT AT KING PHALO AIRPORT FOR A DURATION OF 

3 MONTHS  
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 

(in words)  ………………………………………………………………………………………………….......................................... 

................................................................................................................................... Rands;  
 

(in figures) R……………………………………..……….. 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Contractor in the conditions of contract identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

  Date: 

For the 
Bidder: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)  Date  
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if 
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

 
 

 Date: 
 

for the 
Employer 
 

 
Airports Company South Africa SOC Limited, 
The Maples, River Woods, 24 Johnson Road. 
Bedfordview,  
Gauteng,  
2008 

 
 
 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
 
 
Date 
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Schedule of Deviations 
 
1 Subject .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited 
 
 

  

Name & 
Signature of 
witness 

(Insert name and address of organisation)  (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 

Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which requires it. 

 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for Main 

Option 

 

 Main Option 

Dispute resolution Option 

B: Priced contract with Bill of Quantities 

W1: Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X7: Delay damages 

X13: Performance Bond 

X18: Limitation of liability 

Z:  Additional conditions of contract of the NEC3 

Engineering and Construction Contract, April 2013 

 

10.1 

 

The Employer is (Name) 

 

Airports Company South Africa SOC Limited, 

Applicable King Phalo Airport 

 Address 

 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

King Phalo Airport 

66 Settlers Way, 

East London, 

Eastern Cape 

5201 

  

+27 43 706 0306  

+27 43 706 0313 

 

10.1 

 

The Project Manager is 

 

Samkelo Luyenge 

 Address 

 

 

 

 

Telephone 

E-mail address 

East London Airport 

66 Settlers Way, 

East London, 

5201  

 

+27 43 706 0358 

sam.luyenge@airports.co.za 

 

10.1 The Supervisor is To be confirmed 

mailto:sam.luyenge@airports.co.za
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 Address 

 

 

 

 

Telephone 

Fax 

Email 

To be confirmed 

 

 

 

 

To be confirmed  

To be confirmed  

To be confirmed 

 

11.2 

 

The works are 

 

FIRE MAINS RING HYDRANT SYSTEM REPLACEMENT AT 

KING PHALO AIRPORT 

 

11.2 

 

The following matters will be included 

in the Risk Register 

 

• Availability of As Built information 

• Access to Site 

• Site Constraints and Constructability 

• Availability of equipment and components 

 

11.2 

 

The Works Information is in 

 

Part C3 ‘Scope of Works’ section of this contract 

 

11.2 

 

The Site Information is in 

 

Part C3 ‘Scope of Works’ section of this contract 

 

11.2 

 

The boundary of the site is 

 

King Phalo Airport precinct 

 

12.2 

 

The law of the contract is the law of 

 

the Republic of South Africa 

 

13.1 

 

The language of this contract is 

 

English 

 

13.3 

 

The period of reply is 

 

Seven (7) days 

   

3 Time  

31.2 The starting date is upon signing of the contract by the Employer/ ACSA 

11.2 The completion date is 6 months after the starting date 

30.1 The access date is To be advised 

31.1 The Contractor submits a first 

(preliminary) programme with the 

tender by the tender closing date 

Tender Closing Date 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than : 

Two (2) weeks 
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35.1 The Employer is not willing to take 

over the works before the completion 

date 

The Employer and Others will have access to the works during 

construction or prior to completion.  Such access by the Employer 

and Others shall not relieve the Contractor from liability for the 

completion of the works in accordance with the Works Information 

and in terms of this contract. 

4 Testing and Defects  

42.2 The defects date is Twelve (12) months after Completion of the whole of the works 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is : four (4) weeks 

50.1 The currency of this contract is the : South African Rand 

51.2 The period within which payment is 

made is : 

Four (4) weeks 

51.4 The interest rate is : The prime lending rate of the Nedbank Bank. as determined from 

time to time 

6 Compensation events  

60.1 The weather measurements to be 

recorded for each calendar month 

are: 

▪ the cumulative rainfall (mm) 

▪ the number of days with rainfall more than 10 mm 

▪ the number of days with minimum air temperature less than 0 

degrees Celsius 

60.1 The place where weather is to be 

recorded (on the Site ) is 

At the Construction Site Office and the records to be kept on site in a 

file clearly marked for this purpose 

60.1 Assumed values for the ten year 

return weather data for each weather 

measurement for each calendar 

month are 

 

Month Days Month Days 

January 1 July 4 

February 1 August 3 

March 2 September 2 

April 2 October 2 

May 3 November 2 

June 3 December 1 
 

7 Title No data required for this section of the conditions of contract 
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8 Risks and Insurance  

84.1 The Employer provides these 

insurances  

Refer to the Insurance Clauses which are attached at the end of the 

Contract Data 

84.2 The Contractor provides the 

insurance stated in  

The Insurance Clauses which are attached at the end of the Contract 

Data. The insurances are in the joint names of the Parties and 

provide cover for events which are at the Contractor’s risk from the 

starting date until the Defects Certificate or a termination certificate 

has been issued. 

 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is: 

As prescribed by the Compensation for Occupational Injuries and 

Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  

B Priced contract with Bill of Quantities Summary page to be included with tender offer. Complete priced Bill 

of Quantities to be priced within 5 (five) working days of request from 

Project Manager and/or Supervisor  

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body is The current Chairman of Johannesburg Advocate’s  Bar Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the Conduct of 

Arbitrations 2013 Edition, 7th Edition, published by The Association 

of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to be 

held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who will 

choose an arbitrator 

The Arbitrator is the person selected by the Parties as and when a 

dispute arises in terms of the relevant Z Clause, from the Panel of 

Arbitrators provided under the relevant Z clause if the arbitration 

procedure does not state who selects an arbitrator. The Arbitrator 

nominating body is the Chairman of the Johannesburg Advocates 

Bar Council. 

12 Data for Secondary Option Clauses 
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X7 Delay Damages  

 Delay damages of the works are Amount per day is 0.05%, to the maximum of 10% of the Contract 

value 

 

X13 Performance bond  

X13.1 The amount of the performance bond 

is 

10% of the contract value. Pro-forma draft of a performance bond to 

be used is attached to this contract.  

 

X16 Retention  

X16.1 The retention percentage is 5% of the Contract value. 

 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or consequential 

loss is limited to 

Nil - Neither Party is liable to the other for any consequential or 

indirect loss, including but not limited to loss of profit, loss of income 

or loss of revenue 

 

X18.2 For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to 

The total damages suffered and/or costs incurred as a result of 

damage to the employer's property 

X18.3 The Contractor’s total liability to the  

Employer for defects due to his 

design which are not listed on the 

Defects Certificate is limited to 

The total damages suffered and/or costs incurred as a result of 

damage to the employer's property 

X18.4 The Contractor’s total liability to the 

Employer for all matters arising under 

or in connection with this contract, 

other than excluded matters, is 

limited to 

The Contractor’s total direct liability to the Employer for all matters 

arising under or in connection with this contract, other than the 

excluded matters, is limited to The total damages suffered and/or 

costs incurred as a result of damage to the employer's property and 

applies in contract, tort or delict and otherwise to the extent allowed 

under the law of the contract. 

The excluded matters are amounts payable by the Contractor as 

stated in this contract for 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the Contractor’s risks 

- loss of or damage to property (other than the works, Plant and 

Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 
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Z The Additional conditions of 

contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project 

Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an 

estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that the results of 

the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and 

accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the original 

points, lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or the 

Employer. Any errors in the positioning of the Works shall be rectified by the Contractor at the Contractor’s 

own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new core clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before the defects 

date, the defects date is delayed by a period equal to that during which the Employer, due to a Defect, is unable 

to use the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the defects 

date for the part of the works which is replaced is delayed by a period equal to that between Completion and 

the date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. The period 

between Completion and an extended defects date does not exceed twice the period between Completion and 

the defects date stated in the Contract Data 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words 

“assets or”: “business rescue proceedings are initiated or steps are taken to initiate business recue 

proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  

The Contractor gives the Employer an unconditional, on-demand performance bond, provided by a bank which 

the Project Manager and the Employer have accepted, for the amount stated in the Contract Data and in the 

form set out in Annexure C.ii of this Contract Data.   
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Z6.2 Add the following new clause as Option X13.2:  

The Contractor ensures that the performance bond is valid and enforceable until the end of the contract period. 

If the terms of the performance bond specifies its expiry date, and the end of the contract period does not 

coincide with such expiry date, four weeks prior to the said expiry date, the Contractor extends the validity of 

the performance bond until the end of the contract period. If the Contractor fails to so extend the validity of the 

performance bond, the Employer may claim the full amount of the performance bond and retain the proceeds 

as cash security 

Z7 Limitation of liability:  

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds 

which would have been received from any insurances but for the conduct of the Contractor shall be excluded 

from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the 

written consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding 

on the liquidator/business rescue practitioner /trustee (whether provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person or entity 

  

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more 

persons, these persons are deemed to be jointly and severally liable to the Employer for the performance of 

the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer of the 

key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed 

as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in 

execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption 

and money laundering to which it or the Employer is subject, including but not limited to the Prevention and 

Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to Provide 

the Works or taking any other action as appropriate against the Contractor (including civil or criminal action). 

However, lawful inducements and rewards shall not constitute grounds for termination. 
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Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal 

or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, 

gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the contract 

with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures 

stated in core clause 92.2. the amount due on termination is A1. 

 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be 

treated as confidential by the Contractor and shall not be used or divulged or published to any person not being 

a party to this contract, without the prior written consent of the Project Manager or the Employer, which consent 

shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such 

until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of this 

agreement. The Contractor undertakes to procure that its employees are aware of the confidential nature of 

the information so disclosed and that they comply with the provisions of this clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies the 

Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 

information. The Contractor may disclose such information only to the extent required by law and shall use 

reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so 

disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the time of 
disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in 

the course of Providing the Works and after Completion, requires the prior written consent of the Project 

Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default within 2 

weeks of the notification of the default by the Project Manager, the Employer, without prejudice to his other 

rights, powers and remedies under the contract, may remedy the default either himself or procure a third party 

(including any subcontractor or supplier of the Contractor) to do so on his behalf. The reasonable costs of such 

remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required information, 

materials and other matter (including but not limited to documents and all other drawings, CAD materials, data, 

software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, 

reports, calculations, manuals or other documents or recorded information (electronic or otherwise) which have 

been or are at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or 

in connection with the works) and generally does all things required by the Project Manager to achieve this 

end. 
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Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other encumbrances 

at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time 

have, or become entitled to over such Equipment and any part thereof and procures that his Subcontractors 

similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to over such Equipment 

from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade 

name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying 

out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use 

and copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 

maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third 

party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP 

available to any third party the Employer shall obtain a written confidentiality undertaking from any such third 

party on terms no less onerous than the terms the Employer would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an 

infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 

Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 

arbitration which may arise from it. 
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Z16 Dispute resolution:  

Z16.1 Appointment of the Adjudicator  

 An Adjudicator is appointed when 

a dispute arises, from the Panel of 

Adjudicators below. The referring 

party nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the other 

party. In the instance of a rejection 

of the nominated Adjudicator, the 

referring Party refers the 

appointment deadlock to the 

Chairman of the Johannesburg 

Bar Council, who appoints an 

Adjudicator listed in the Panel of 

Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 2013   

 

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 

Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 

reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z16.2 Appointment of the Arbitrator  

 An Arbitrator is appointed when a 

dispute arises from the Panel of 

Arbitrators below. The referring    

party nominates an Arbitrator, 

which nomination is either 

accepted or rejected by the other 

party. In the instance of a rejection 

of the nominated Arbitrator, the 

referring Party refers the 

appointment deadlock to the 

Chairman of the Johannesburg 

Bar Council, who appoints an 

Arbitrator listed in the Panel of 

Arbitrators below 

 

 

 

 

 

 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 

Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 

reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

   

 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event arises 

from the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier 

decision or correcting an assumption. 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z18 BBBEE Certificate  

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do adhere to 

these requirements shall be considered a material breach of the conditions of this Contract, the sanction for 

which may be a cancellation of this Contract.  

Z19 Communication   

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a change to the 

design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the Completion 

Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended the 

Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right with 

duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and agree to 

ensure that all work being performed, or Equipment, Plant and Materials being used, are in accordance with 

the provisions of the said Act, and in particular with regard to the Construction Regulations 
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PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

11.2 The completion date is 6 months after the starting date 

11.2 The following matters will be included 

in the Risk Register 

• Existing Services 

• Access to Site 

• Delay in supply of material and/or equipment  

• Progress of the works against the program 

• Travelling public and ACSA stakeholders 

11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract 

31.1 The programme identified in the  To be submitted with the tender document 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  Form of Guarantee  

 

PRO FORMA FOR PERFORMANCE BOND  

PERFORMANCE BOND 

Brief description of contract FIRE MAINS RING HYDRANT SYSTEM REPLACEMENT AT KING PHALO AIRPORT 

Name and address of Beneficiary........................................................................................................................................ 

…………………………………………………………….…………………….. (whom the contract defines as the Contractor). 

We, the undersigned ................................................... and..................................... in our capacities as 

Guarantor’s...........……………….. of …………….. (Registration Number: …………………..) (hereinafter called “the 

Bank”) have been informed that …………………………… hereinafter called the ‘Principal’) is your Contractor under such 

contract, which requires him to obtain an irrevocable, unconditional performance security. 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably undertake to pay you, 

the Employer, any sum or sums not exceeding in total the amount of ………………………………(the “Guaranteed Amount”) 

upon receipt by us of your first written demand  stating that such an amount (or lesser amount) as may be claimed is due 

and payable to the Employer. 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking to pay in 

accordance with the above, subject to the proviso that this Letter will not be interpreted as extending the Bank’s liability to 

anything more than the Guaranteed Amount. 

Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as principal and not as 

accessory to the contract and shall not be delayed or discharged by the fact that a dispute exists between the Employer 

and the Contractor. 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days, of your first written 

demand stating that such an amount (or lesser amount) as may be claimed is due and payable to the Employer. 

The guarantee shall be governed by and construed in accordance with the laws of the Republic of South Africa 

Signed at ______________________________ on ____________________20…. 

For:  

Registration Number:  

 

Name & Position 

 

  

As witnesses: 
 
1.   ______________________________ 
 
2.   ______________________________ 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

 

C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) 
& CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 

AIRPORTS COMPANY SOUTH AFRICA 
KING PHALO AIRPORT 

Physical Address: 

Airport Company South Africa 
King Phalo Airport 
66 Settlers Way, 
East London, 
Eastern Cape, 5201 

Hereinafter referred to as “Client” 
 

Name of organisation: 

 
 
 
 
 
 

Physical Address: 

 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 
well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 
pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 
Agreement between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 

Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of 

inability to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 
 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in 
terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s 
premises. A letter is required prior commencing any work on site confirming that the Principal contractor or 
contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 
remain in force whilst they and /or their employees are present on the Client’s premises, or which shall remain 
in force for that duration of their contractual relationship with the Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims 

arising from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions 
on the Client’s premises. 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective employees will at 
all times comply with the following conditions: 
 

1. All work performed by the Mandatary on the Client’s premises must be performed under the close supervision 
of the Mandatary’s employees who are to be trained to understand the hazards associated with any work that 
the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 1993, if the 
Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment shall immediately 
be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS Act 85 of 
1993 and that s/he and his/her employees and any of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before 
commencement of any work in the Client’s premises. A baseline risk assessment document will include 
identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a documented 
plan and safe work procedures to mitigate, reduce or control the risks identified, and a monitoring and review 
plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & Safety 
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aspect pertaining to them or to the work that is to be performed. 
6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly enforced. 
7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and shall 

be worn at all times. 
8. Written safe working practices/procedures and precautionary measures shall be made available and enforced 

and all employees shall be made conversant with the contents of these practises. 
9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the Client’s 

premises. 
10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the Provincial Director: 

Department of Labour as well as to the Client. 
11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of the 

Client’s machinery/article/substance/plant/personal protective equipment without prior written approval. 
12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed prior 

to the obtaining of a duty completed approved permit. 
13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the Client’s 

premises. Anyone suspected to be under the influence of alcohol or any other intoxicating substance shall not 
be allowed on the premises.  Anyone found on the premises suspected to be under the influence of alcohol or 
any other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire into 
Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 
this agreement on behalf of the Mandatary. The signing power of this representative must be designated in 
writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the 
Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in writing 
anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 
other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 
duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and the provision 
of the OHS Act 85 of 1993 and  its regulations are complied with. 
 

Mandatary – WCA/ Federated Employers Mutual NO.:  Expiry date  

   

SIGNATURE ON BEHALF OF MANDATARY 
(Warrant his authority to sign) 

 DATE 

   

SIGNATURE ON BEHALF OF THE CLIENT 
AIRPORT COMPANY SOUTH AFRICA 

 DATE 

 



 
 
 
 
 
 
 

Page 23 

Confidential 

Confidential 

PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.5:  ACSA INSURANCE CLAUSES  

INSURANCE CLAUSES FOR CAPEX PROJECTS 

SECTION A: DEFINITIONS 

Landside refers to: 

• Areas of the airport before the security points, and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger terminals and 

cargo buildings 

 

Airside refers to:  

• The Apron / manoeuvring areas 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger terminals, 

perimeter gatehouses and cargo building. 

 

SECTION B: INSURANCE CLAUSES 

1. Insurance requirements for contracts with a value below R50million on the LANDSIDE  

For OPEX projects and non-construction CAPEX projects on the landside ( including inside the terminal building): 

The successful bidder must source the following insurance cover, which is the deductible in the ACSA insurance 

cover: 

• Aviation liability insurance cover for an indemnity limit not less than R100 000 (one hundred thousand 

rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the duration of the project. 

2. Insurance requirements for contracts below R50million on the AIRSIDE 

2.1 Contract Works 

• With regards to contract works claims, the contractor / consultant is responsible for a deductible (excess) of 

R250,000.00  

• Contractors / consultant may re-insure the deductible 

 

2.2 Public Liability 

• In the event of a claim brought against the contractor / consultant for 3RD party property damage the contractor / 

consultant will be responsible for a deductible (excess) of R525,000.00   

• In the event of a claim brought against the contractor / consultant for removal of lateral support, the contractor / 

consultant will be responsible for a deductible (excess) of R750,000.00  

• In the event of a claim brought against the contractor / consultant for damage to aircraft, the contractor / 

consultant will be responsible for a deductible (excess) of R750,000.00  

• Contractors / consultant may re-insure the deductibles 

 

2.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R5million 

• Contractors who have a material design element, excluding typical P & G related work, as part of their scope, 

are responsible for a Professional Indemnity cover of R5million. 
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• In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of R5million. 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is signed 

between ACSA and the contractor and/or consultant. 

 

3. Insurance requirements for contracts with a value above R50 million on the LANDSIDE 

• Contracts with a value of more R50 million are not automatically covered under the construction policies. A 

separate quote is provided by insurers per contract. 

 

3.1 Contract Works 

With regards to contract works claims, the contractor / consultant is responsible for the following deductibles: 

• All Civil Work and Earthworks – R300,000.00 deductible (excess) 

• All other claims – R300,000.00 deductible (excess) 

• Other property insured – R700,000.00 deductible (excess) 

• Contractors / consultants may re-insure the deductibles 

 

3.2 Public Liability 

• In the event of a claim brought against the contractor / consultant for 3RD party property damage the contractor / 

consultant will be responsible for a deductible (excess) of R275,000.00  

• In the event of a claim brought against the contractor / consultant for removal of lateral support, the contractor / 

consultant will be responsible for a deductible (excess) of R500,000.00  

• Contractors / consultants may re-insure the deductibles 

 

3.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R10million 

• Contractors who have a material design element, excluding typical P & G related work, as part of their scope, 

are responsible for a Professional Indemnity cover of R10million 

• In the event of a claim above R10million, the ACSA PI cover will kick in for the amount in excess of R10m 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is signed 

between ACSA and the contractor and/or consultant. 

 

4. Insurance requirements for contracts with a value above R50 million on the AIRSIDE 

• Contracts with a value of more R50 million are not automatically covered under the construction policies. A 

separate quote is provided by insurers per contract. 

 

4.1 Contract Works 

With regards to contract works claims, the contractor / consultant is responsible for the following deductibles: 

• All Civil Work and Earthworks excluding Runways – R300,000.00 deductible (excess) 

• Runway Rehabilitation – R300,000.00 deductible (excess) 

• New Runway Construction – R700,000.00 deductible (excess) 

• All other claims – R300,000.00 deductible (excess) 

• Other property insured – R700,000.00 deductible (excess) 

• Contractors / consultants may re-insure the deductibles 

 

4.2 Public Liability 
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• In the event of a claim brought against the contractor / consultant for 3RD party property damage the contractor / 

consultant will be responsible for a deductible (excess) of R1,025,000.00  

• In the event of a claim brought against the contractor / consultant for removal of lateral support, the contractor / 

consultant will be responsible for a deductible (excess) of R1,250,000.00  

• In the event of a claim for damage to aircraft, the contractor / consultant will be responsible for a deductible 

(excess) of R1,250,000.00  

• Contractors / consultant may re-insure the deductibles 

 

4.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R10million 

• Contractors who have a material design element, excluding typical P & G related work, as part of their scope, 

are responsible for a Professional Indemnity cover of R10million  

• In the event of a claim above R10million, the ACSA PI cover will kick in for the amount in excess of R10m 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is signed 

between ACSA and the contractor and/or consultant. 
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PART C2:   PRICING DATA  
 

Document reference Title No of pages 

 This cover page 1 

C2.1 Pricing Assumptions: Option B 3 

C2.2 Bill of Quantities Summary Page 1 

C2.3 Bill of Quantities 72 

   

   

   

 Total number of pages 6 
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C2.1. Pricing Assumptions: Option B 
 

Clause 11 in NEC3 Engineering and Construction Contract, April 2013 of Option B states: 
 

Identified and 
defined terms 

11 
11.2 

 
(21) The Bill of Quantities is the bill of quantities as changed in accordance with 
this contract to accommodate implemented compensation events and for accepted 
quotations for acceleration. 
 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for each item 
in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work covered 
by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or be covered by 
immediately following work. 
 

  (31) The Prices are the lump sums and the amounts obtained by multiplying the 
rates by the quantities for the items in the Bill of Quantities. 
 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured using quantities and 
rates or stated as lump sums.  Value related items are not used.  Time related items are items measured using rates where 
the rate is a unit of time. 
 

Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site Information”.  This 
confirms that instructions to do work or how it is to be done are not included in the Bill, but in the Works Information.  This 
is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in accordance with the Works 
Information”. Hence the Contractor does not provide the Works in accordance with the Bill of Quantities.  The Bill of 
Quantities is only a pricing document.   
 

Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the sections dealing 
with the bill of quantities in the NEC3 Engineering and Construction Contract (April 2013) Guidance Notes before preparing 
the bill of quantities or before entering rates and lump sums into the bill.  
 
The NEC approach to the P & G bill assumes use is made of method related charges for Equipment applied to Providing 
the Works based on durations shown in the Accepted Programme, fixed charges for the use of Equipment that is required 
throughout the construction phase, time related charges for people working in a supervisory capacity for the period 
required, and lump sum charges for other facilities or services not directly related to performing work items typically 
included in other parts of the bill. 
 
The P & G section of the bill is not used for the assessment of compensation events. 
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Measurement and payment 

Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% Percent 

Hr Hour 

Kg Kilogram 

kPa Kilopascal 

kW Kilowatt 

L Litre 

l/s Litres per seconds 

m/s Metres per second 

M Metre 

Mm Millimetre 

m2 square metre 

m3 cubic metre 

m3/s Metres per second 

MN Meganewton 

No. Number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

Sum Lump sum 

T ton (1000kg) 

W/day Work day 

General assumptions 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has been made in 
the quantities for waste. 

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully inclusive of all work, risks, 
liabilities, obligations, overheads, profit and everything necessary as incurred or required by the Contractor in carrying out 
or providing that item.     

An item against which no Price is entered is treated as covered by other Prices or rates in the bill of quantities.   

The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the actual amount of 
work to be done.  The quantities of work assessed and certified for payment by the Project Manager at each assessment 
date will be used for determining payments due. 

The short descriptions of the items of payment given in the Bills of Quantities are only for the purposes of identifying the 
items.  Detail regarding the extent of the work entailed under each item is provided in the Works Information. 

Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions given in the method of 
measurement.  In the event of any ambiguity or inconsistency between the statements in the method of measurement and 
this section, the interpretation given in this section shall be used.  
 

DISBURSMENT SCHEDULE 
 
(a) Only project related costs listed below and presented to ACSA are compensated by ACSA. 
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(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of the project(s) 
is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by both parties. Disbursement 
costs not mentioned below (including under note (e)) may be brought to the attention of the ACSA project 
representative for approval and agreement on the recoverable amount, prior to incurring such cost. 

 
(c) All rates are exclusive of VAT 
 
(d) Health and Safety Agent cost is included in the Bill of Quantities 

 
(e) No mark-up on any disbursement cost is paid. 

 
(f) No payment for disbursement is made for the following: 

- Travelling and accommodation 
- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports 
- Telephone calls 
- Cellular calls 
- Computer costs 
- Telefaxes (outgoing or incoming) 
- Email (sent or received) 
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C2.2. Bill of Quantities Summary  
 
Refer to the Summary page of the electronic BOQ document attached separately  
 
*This amount shall be carried to Form of Offer and Acceptance C1.1 
 
The following Activity Schedule is provided “as-is” for the benefit of the Tenderer.  ACSA cannot guarantee that it is 
complete in all respects.  The Tenderer is responsible for providing an Activity Schedule which is accurate, complete and 
in accordance with their proposal.  Also refer to C3 (Service information) for activities that need to be priced.  Only items 
listed in this Activity Schedule may be billed to the Employer. 
Product Specification: Products used to be SABS approved 
Appointed Contractor will be required to: 

• Submit a fully detailed Safety file before commencing with alien vegetation monitoring and eradication. 

• Provide full PPE for employees or else they won’t be allowed to proceed with services. 
 
Activity Schedule King Phalo Airport 
 

Item no: Description Units Quantity Rates(Per 
single item) 

Amount 

1  
Draining of Fire Water Tank (358 K 

litres, 8,5m Height) and supply and install 

250DN suction valve with anti-vortex 

fitting 
 

 2 R R 

2 Supply and install new heat exchanger 

and associated components 
 

 1 R R 

3 Supply and install new sight glass  2 R R 

4 Replace section of pipe on the diesel 
engine near the strainer including 
replacing the Y strainer  

 1 R R 

5 Draining of Jockey Pump supply line and 
replace rusted section of pipes in the 
pump test arrangement and Diff pressure 
switches  

  R R 

7 Supply and install Tanks (358 K litres, 
8,5m Height ) level gauges and Level 
Indicators 

 2 R R 

8 Supply and Install new 250DN Butterfly 
Valve for Electric Pump  

 1 R R 

9 Supply and install new 250DN Butterfly 
valve (Suction line) for Electric pump 

 1 R R 

10 Supply and install new 100DN test tank 
return line valve   

 2 R R 

 Supply and install 80DN Over flow valves 
for both Tanks (358 K litres, 8,5m Height ) 

 2 R R 
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C2.3. Bill of Quantities  
 
A seventy two (72) page electronic BOQ document is attached separately  
 
Note: The incorporated electronic Bills of Quantities are protected and only cells that require information are accessible. 
The electronically completed BOQ document should be attached to this section when submitting the tender. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Attach the electronically completed Bill of Quantity 
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PART C3:   SCOPE OF WORKS  
 

Document reference Title No of pages 

 This cover page 1 

C3.1 Scope of Works 3 

   

   

   

   

   

 Total number of pages 4 
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C3.1. Scope of Works 
 
1. Description of the works 

This contract is for FIRE MAINS RING HYDRANT SYSTEM REPLACEMENT at King Phalo Airport. 

The Fire Mains ring hydrant system replacement shall include replacement of components at the Fire booster pump house 
and not limited to the hydrant line. 

The works carried out under this contract shall be governed by the standard specifications and the detailed description of 
the work. 

 
The Scope of Works electronic documents are attached separately  
 

2. Interpretation and terminology 

The following abbreviations are used in this Works Information: 
 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa SOC Limited 

ISO International Standards Organisation 

IEC International Electrotechnical Commission 

SANS South African National Standard 

 
 

3. Contract Management  

Management meetings 

The Contractor will be expected to attend meetings relating to operations, contract management and other issues that may 
arise from time to time. As far as is practicable, the Contractor will make all required persons available for these meetings. 
The Contractor shall not submit claims for payment for staff attending any of these meetings. 
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Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Once a Month To be confirmed Project Manager and 
Contractor 

Overall contract progress 
and feedback 

Twice a Month 
Fortnightly 

To be confirmed Project Manager, 
Contractor and 

Supervisor 

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so specified by 
persons and at times and locations to suit the Parties, the nature and the progress of the works. Records of these meetings 
shall be submitted to the Project Manager by the person convening the meeting within five days of the meeting. 

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the 
meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract 
as these shall be done separately by the person identified in the conditions of contract to carry out such actions or 
instructions. 

Health and safety risk management 

The Contractor complies with the health and safety requirements contained in this document. The Project Manager is 
entitled to fine the Contractor an amount of R3,000.00 for each non-conformance to Health and Safety matters. This shall 
not transfer any of the Contractor’s responsibilities in this regard to the Employer by any means. 

The Contractor is entirely responsible for compliance to the Occupational Health and Safety Act for all persons, equipment, 
and installations relating to this Contract. The Contractor is expected to sign the undertaking in this regard as attached in 
the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in roster ing 
staff. 

All persons on company premises shall obey all health and safety rules, procedures, and practices. In particular, NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall always be obeyed. A 
copy of the Safety Rules booklet is available on request from the ACSA Safety Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any amendments 
thereto, shall be met. Where the OHS, Act prescribes certification of competency of persons performing certain tasks, proof 
of such certification shall be provided to the Project Manager. 

The contractor’s Workmen’s Compensation fees must be up to date. A copy of the Contractor’s WCA registration shall be 
produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

• All airside areas 

• All areas accessible to the public 

• All enclosed areas 

• The terminal building 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue of a 
permit to work - obtainable from the ACSA Safety department. Any work done under the protection of a permit to work 
shall be in strict compliance with every prescription regarding the permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.) The Contractor, at his/her 
own expense shall provide such equipment, for his/her employees. The Contractor shall apply the necessary discipline 
and control to ensure compliance by his workers. 

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must co-
operate in any drills or exercises, which might be held. Emergency / fire equipment and extinguishers shall not be 
obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
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No unsafe/dangerous equipment or tools may be brought onto or used on Company premises. The Company reserves the 
right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty to the Company and 
without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment, or goods on its 
premises and will not be liable for any cost or loss evoked by the action. This includes the right to search all vehicles and 
persons entering, leaving or on the premises and to inspect any parcel, package, handbag and pockets. Persons who are 
not willing to permit such searches may not bring any such items or vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the contract. 

At no time must the Contractor interfere with, or put at risk, the functionality of any fire prevention system. Care must also 
be taken so as to prevent fire hazards. 

The Contractor is required to issue all staff with standard uniforms. This shall as a minimum include: safety shoes, overalls 
(clearly marked with Contractor’s company logo) and numbered reflective jackets (as per Airport requirements). All costs 
relating to uniforms shall be for the Contractor’s account. 

Environmental constraints and management 

The Contractor shall comply with the environmental criteria and constraints stated in document and attached to this Works 
Information”  

Quality assurance requirements 

The project shall be managed in accordance with strict ISO 9001 quality system ensuring quality in design, administration, 
reports, and site administration. The Contractor must be accredited with ISO9001 compliance and each project shall be 
administrated with respect to quality and technical compliance, in accordance with these strict International Quality 
Procedures 

Within the period stated in the Contact Data, the Contractor submits his complete quality control and assurance system 
(with all quality control and assurance procedures and manuals) for review and acceptance by the Employer. The manual 
includes pro-forma checklists for all requirements of the Contractor’s quality control and assurance program and those 
called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality plan, and/or inspection and/or test 
plans, or of those of his Subcontractors will not relieve the Contractor of his obligation to provide services which meet the 
requirements of the Contract. 
 
Storage 
 
ACSA does not provide storage of the parts at the airport premises. It is the contractor’s responsibility to move the parts 
from his own store to the installation sites. 
 
On site storage may be agreed with ACSA. However, the Contractor cannot be guaranteed that this is the case. 
 
Disposal  
 
The Contractor is required to remove and safely dispose of any identified and redundant units.  
 
All replaced spares will be recovered in compliance with the current regulations and shall be safely disposed of in the same 
manner. A disposal certificate will be required by the employer.  
 
In a case where the disposal will result in revenue generated, the Contractor shall reimburse ACSA in a form of a 
discount/credit in the BOQ. 
 
Training workshops and technology transfer 
 
The Contractor shall be responsible for conducting an on-site training (or off-site training should the Contractor be in 
position of a training facility) on the maintenance, inspection and troubleshooting of Fire Booster Pump System to the 
ACSA maintenance team (ACSA maintenance staff and contractor employed by ACSA for the maintenance of Fire Booster 
Pumps systems). The training should aim at aiding the ACSA maintenance team to be able to independently conduct 
routine preventative maintenance, inspections and troubleshooting on the installed Fire Booster Pumps System and 
equipment in line with the OEM requirements. The maintenance team will comprise of seven (7) personnel. 
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Programme 
 
The programme submitted should the tenderer be appointed shows the following information as detailed hereafter.  

The Contractor supplies with his offer an outline programme for each area indicating the time required to complete work in 
each of the areas. Commencement and completion dates for each of the areas will form part of this offer and will be 
deemed to bind the Contractor.  

Before completing the programme, attention is drawn to the importance of meeting agreed deadlines and ensuring that 
where work is completed and access is to be granted to finishing and room fitting trades, all pipe work has been vacuum 
tested and has maintained the imposed vacuum for a period of not less than 24 hours. 
 

FIRE BOOSTER PUMP HOUSE 

• Submit project schedule (Gantt Chart) 

• Material Specifications and Certification if Applicable  

• Submit Risk Assessment and Mitigation Plan  

• Site Assessment, establishment and delivery of materials 

• Supply and install a new heat exchanger and associated components 

• Draining of water tank 1 and removal of damaged isolation valve, replacement of rusted section of the pipe with 
a new galvanised pipe complete with new isolation valve. 

• Supply and install new sight glass  

• Replace section of the pipe on the diesel engine near the strainer including replacement of the Y-strainer  

• Drain down jockey pump supply line and replace rusted section of the pipe 

• Supply and install new 250mm isolation valve including flanges and bolts on delivery line 

• Partial handover process (beneficial occupation) 

• Snagging and final Completion inspections 

• Setting into operation 

• Hand over to Client 
 

The Contractor’s Personnel 

A schedule of key personnel to this Contract will be provided to the Project Manager at commencement of this Contract. 
This will, as a minimum, include all persons from technician/artisan level to management level. For the full duration of this 
Contract, none of these persons will be replaced by a person of lesser ability or qualification. All on-site staff leaves shall 
be reported and agreed with the Project Manager. The Project Manager may request the replacement of any person with 
unsatisfactory performance or fails to comply with this contract. 

It is the contractor’s responsibility to ensure that there is always sufficient competent staff to perform the works as planned. 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in roster ing 
staff. 

All key personnel are required to have personal access permit to access the site. 

The Contractor shall not be compensated for costs relating to ACSA required permits, nor for labour/time spent in obtaining 
it. An allowance must be made in the tender price in this regard. 

The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security requirements relating to 
permits in order for no work to be delayed as a result thereof. This will include the permit application process. 

Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit request is refused. 

The following table is not all inclusive, but is provided for illustration purposes: 

Permit Required by/for  Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Parking permit All vehicles allowed to enter the secured parking ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 
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Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to airside ACSA Security 

Camera permit All persons taking cameras or camera equipment to airside ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

Proof of having attended the airside induction training course is required for all personal permit applications. Persons 
applying for an AVOP must provide proof of having attended an AVOP course. Fees are levied for these courses. Fees 
are further levied for all permit renewals and refresher courses - where applicable 

Subcontracting 

Should any part of the works be subcontracted, the Contractor is solely responsible for all Works as if it was done so by 
the Contractor. 

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless prearranged with ACSA. Whenever 
this is required, the Contractor shall come to a suitable arrangement with ACSA regarding sourcing and screening of such 
individuals. 

Insurance provided by the Employer 

The Employer will provide the following insurances whilst the Contractor will be responsible for the excess    

Provision of bonds and guarantees 

Without limitation to the Employer’s rights under the Contract, the Employer may withhold payment of amounts due to the 
Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person 
notified to the Contractor by the Project Manager to receive and accept such bond or guarantee.  Such withholding of 
payment due to the Contractor does not affect the Employer’s right to termination stated in this contract.  

Records of Defined Cost, payments & assessments of compensation events to be kept by the Contractor 

The Contractor’s defined costs are stated in the Bills of Quantities as well as the fee and hourly rates.  

Training workshops and technology transfer 

The Contractor will allow for training of the ACSA appointed personnel in the correct operation and maintenance of the fire 
and evacuation systems (ACSA staff and contractor employed by ACSA for the operation and/or maintenance of fire 
systems). The Contractor shall use only competent staff to carry out training and where a company has been specified to 
carry out commissioning the same company must be used by the Contractor to carry out Operation and Maintenance 
Training.  
In broad terms training must cover the same subject contents in the Operating and Maintenance Manuals in sufficient detail 
for the staff to be able to perform all the required adjustments and operations without third party assistance. The training 
should aim at aiding the ACSA maintenance team to be able to independently conduct routine preventative maintenance, 
inspections and troubleshooting on the system installed  
 
4. Engineering and design of the works 

 
Employer’s design 
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4.1. Applicable Standard Specifications 

Unless otherwise specified the work complies with the following standard specifications: 

SANS Standard Specifications: 

SANS 10400  The Application of the National Building Regulations 

SANS 10400 The application of the National Building Regulations Part T: Fire Protection 

SANS 10142  The wiring of premises 

SANS 10252 Water supply and drainage for buildings 

SANS 14788 Continuous hot-dip zinc-5 % aluminium alloy coated steel sheet 

ISO Standard Specifications: 

ISO 965  ISO general purpose metric screw threads 

ISO 1461 Hot dip galvanized coatings on fabricated iron and steel articles 

ISO 3575 Continuous hot-dip zinc-coated carbon steel sheet of commercial and drawing qualities 

ISO 14713  Zinc coatings - Guidelines and recommendations for the protection against corrosion of iron and 
steel in structures 

National Regulations and Specifications: 

The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended, 

The Fire Brigade services Act 1993 Act 99 of 1987 as amended, 

The Electricity Act 1984 (Act 41of 1984) as amended and 

The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, 

The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws and any 

special requirements of the local supply authority, 

4.2. Scope of Work  

This project involves the replacement and partial refurbishment of the Fire Mains Ring Hydrant System, including 
mechanical upgrades and infrastructure repairs to restore the system’s operational integrity, safety, and compliance 
with SANS and fire protection standards.  

1. Scope of works Components 

Project planning and documentation 

Submit a detailed project schedule in the form of a Gantt Chart outlining the start and completion dates for each 
task, dependencies and milestones  

Material specifications and Certifications must be submitted for all critical system components (e.g Valves, pipes, 
heat exchanger and sight glass) indicating compliance with SANS, ISO or any equivalent standards  

Provide a Risk Assessment and Mitigation Plan, addressing occupational safety, environmental risks, system 
integrity, and impact on operational continuity. 

2. Site Preparation 

Conduct a site assessment prior to commencement to verify measurements, connection points, access 

limitations, and any unforeseen conditions. 

Mobilize equipment, establish the site, and coordinate the delivery and secure storage of all materials and 
components. 
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3. Mechanical Works 

Heat Exchanger Replacement 

Supply and install a new heat exchanger suitable for fire system application, including all associated connections, 
mounts, and fittings. 

4. Water Tank 1 Refurbishment 

Drain Water Tank 1 safely and responsibly 

Remove the damaged isolation valve and dispose of per applicable regulations. 

Replace the rusted section of the associated pipe with a new galvanised pipe, complete with a new Isolation 
valve. 

Ensure leak testing and pressure validation after installation. 

5. Sight Glass Installation 

Supply and install a new sight glass on the fire water system, ensuring visibility, durability, and alignment with 
system pressure ratings. 

6. Diesel Engine Pipe Section Replacement 

Remove and replace the corroded pipe section located near the diesel engine strainer. 

Replace the existing Y-strainer with a new, certified unit. 

Conduct pressure and leak testing after installation. 

7. Jockey Pump Line Repair 

Drain the jockey pump supply line and replace the rusted pipe section. 

Reconnect, pressure test, and recommission the system to ensure performance and safety. 

8. Isolation Valve on Delivery Line 

Supply and install a new 250mm isolation valve on the fire main delivery line, including: 

• Flanges 

• Bolts and gaskets 

• Proper torque tightening and sealing 

• Ensure alignment and compatibility with the existing pipeline system. 
 

9. System Testing and Commissioning 

Perform pressure testing, functionality checks, and visual inspections on all newly installed components. 

Ensure full system integrity and compliance with operational parameters before handover. 

Submit test reports and commissioning certificates. 
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10. Deliverables 

Gantt Chart (Project Schedule) 

Material Specifications & Certifications 

Risk Assessment & Mitigation Plan 

Site Assessment Report (Pre-commencement) 

Inspection, Testing & Commissioning Reports 

As-Built Drawings (if applicable) 

Final Completion Report 

11. Safety and Compliance 

All work must comply with: 

• SANS 10400-T, SANS 10287, ASME Codes and relevant mechanical piping standards 

• OHSA (Occupational Health and Safety Act) 

• Applicable fire protection regulations and airport operational safety protocols 

5. Procurement 

Personnel:  

Minimum requirements of people employed on the Site 

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless prearranged with ACSA. Whenever 
this is required, the Contractor shall come to a suitable arrangement with ACSA regarding sourcing and screening of such 
individuals. 
 
6. Construction 
 
Temporary works, Site services & construction constraints 
 
The Contractor is only permitted to work on the airside during times when the airport is not in operation. 
The contractor is permitted to work on the land side subject to ACSA’s restrictions where these are imposed so as not 
affect the Terminal operation or any other airport function. 
 
Employer’s Site entry and security control, permits, and Site regulations 
 
Any work on the airside is subject to the Contractor ‘s staff being permitted to work on the airside after AIT certification. 
 
Any work on the landside is subject to a programme agreed with ACSA. 
 
All of the Contractor’s staff wears safety clothing with clear identification 
 
Restrictions to access on Site, roads, walkways and barricades 
 
Parking and access on site is agreed with ACSA after appointment of the Contractor. 
 
Access and access times to the airside are subject to prior agreement with ACSA 
 
People restrictions on Site; hours of work, conduct and records 
 
Access and working hours restriction are as agreed with ACSA  
 
Title to materials from demolition and excavation 
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All materials and equipment removed from any installation are the property of ACSA and are handed back to ACSA. If 
ACSA does not require further use of any materials or equipment removed, ACSA instructs the Contractor to dispose of 
the materials and equipment and where applicable to provide a disposal certificate. 

Contractor’s Equipment 

The Contractor uses only his own equipment which is in a suitable condition for use in the application where it is to be 
used.   

Equipment provided by the Employer 

The Employer does not provide any equipment. All equipment is provided by the Contractor 

Site services and facilities provided by the Employer  

The Employer does not provide any services or facilities save single phase power from available points. 

Facilities provided by the Contractor 

Not applicable 

Existing premises, inspection of adjoining properties and checking work of Others 

The Contractor arranges inspection of existing premises and supplies condition reports for approval by the Project Manager 
and Supervisor prior to commencing any work in the specific premises 

Setting out of the works 

Not applicable 

Site conditions and requirements  

The Contractor is mindful that his work is undertaken in a working airport and interference with any airport systems is not 
permitted as it is likely to endanger the safety of passengers in transit. 

Construction requirements 

The Contractor is required to commence and complete each autonomous section in the shortest possible time as 
incomplete work affects the Terminal operation  

Completion, testing, commissioning and correction of Defects 

Refer to testing and commissioning 

Work to be done by the Completion Date 

All work to be done by the Contractor is completed by the Completion Date 

The Project Manager cannot certify Completion until all the work has been completed and is also free of Defects which 
would have, in his opinion, prevented the Employer from using the works and Others from doing their work. 

Use of the works before Completion has been certified 

Use of portions of the works of the works before Completion is agreed by the Contractor with the Project Manager. 

Sectional Completion is possible and is dependent on the programme agreed with the Project Manager. 
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ANNEXURE A:  

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) 
& CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

3. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
4. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
KING PHALO AIRPORT 

Physical Address: 
King Phalo Airport 
66 Settlers Way, 
East London, 
Eastern Cape, 5201 

 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 
 
 

Physical Address: 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatory/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all un-repealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as well as 
other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts pertaining to the job 
in hand. 

2. “Mandatory” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL CONTRACTOR) 
for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written Agreement between the 
parties has been concluded containing arrangements and procedures to ensure compliance with the said Act BY 
THE MANDATORY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant provisions of 

the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 

Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatory to contact   the CLIENT in the event of inability 

to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatory undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 
 

THE UNDERTAKING 

 
The Mandatory undertakes to comply with: 
 
INSURANCE 
 
1. The Mandatory warrants that all their employees and/or their contractor’s employees if any are covered in terms of 

the COID Act, which shall remain in force whilst any such employees are present on the Client’s premises. A letter 
is required prior commencing any work on site confirming that the Principal contractor or contractor is in good 
standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatory warrants that they are in possession of the following insurance cover, which cover shall remain in 
force whilst they and /or their employees are present on the Client’s premises, or which shall remain in force for 
that duration of their contractual relationship with the Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims arising 

from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions on the Client’s 
premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 

 
The Mandatory undertakes to ensure that they and/or their subcontractors if any and/or their respective employees will at 
all times comply with the following conditions: 
 
1. All work performed by the Mandatory on the Client’s premises must be performed under the close supervision of 

the Mandatory’s employees who are to be trained to understand the hazards associated with any work that the 
Mandatory performs on the Client’s premises. 

2. The Mandatory shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 1993, if the 
Mandatory assigns any duty in terms of Section 16(2), a copy of such written assignment shall immediately be 
forwarded to the Client. 

3. The Mandatory shall ensure that he/she familiarise himself/herself with the requirements of the OHSAct 85 of 1993 
and that s/he and his/her employees and any of his subcontractors comply with the requirements. 

4. The Mandatory shall ensure that a baseline risk assessment is performed by a competent person before 
commencement of any work in the Client’s premises. A baseline risk assessment document will include identification 
of hazards and risk, analysis and evaluation of the risks and hazards identified, a documented plan and safe work 
procedures to mitigate, reduce or control the risks identified, and a monitoring and review plan of the risks and 
hazards.  

5. The Mandatory shall appoint competent persons who shall be trained on any Occupational Health & Safety aspect 
pertaining to them or to the work that is to be performed. 

6. The Mandatory shall ensure that discipline regarding Occupational Health & Safety shall be strictly enforced. 
7. Any personal protective equipment required shall be issued by the Mandatory to his/her employees and shall be 

worn at all times. 
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8. Written safe working practices/procedures and precautionary measures shall be made available and enforced and 
all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatory or contractor on the Client’s 
premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatory to the Provincial Director: 
Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatory and/or their employees and or their subcontractors of any of the Client’s 
machinery/article/substance/plant/personal protective equipment without prior written approval. 

12. The Mandatory shall ensure that work for which the issuing of permit is required shall not be performed prior to the 
obtaining of a duty completed approved permit. 

13. The Mandatory shall ensure that no alcohol or any other intoxicating substance shall be allowed on the Client’s 
premises. Anyone suspected to be under the influence of alcohol or any other intoxicating substance shall not be 
allowed on the premises.  Anyone found on the premises suspected to be under the influence of alcohol or any 
other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatory shall be given to the employees of the Client if and when they inquire into 
Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 
1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign this 

agreement on behalf of the Mandatory. The signing power of this representative must be designated in writing by 
the Chief Executive Officer of the Mandatory. A copy of this letter must be made available to the Client. 

2. The Mandatory confirms that he has been informed that he must report to the Client’s management, in writing 
anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this regard. 

3. The Mandatory warrants that he/she shall not endanger the health & safety of the Client’s employees and other 
persons in any way whilst performing work on the Client’s premises. 

4. The Mandatory understands that no work may commence on the Client’s premises until this procedure is duly 
completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
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ACCEPTANCE BY MANDATORY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of  
 
 
………………………………………………..(company name) undertake to ensure that the requirements and the provision 
of the OHS Act 85 of 1993 and  its regulations are complied with. 
 
   
Mandatory – WCA/ Federated Employers Mutual No…………………….……………. 
 
 
Expiry date ……………………………………………………………………………………. 
 
 
 
 ________________________________________ _______________ 
 SIGNATURE ON BEHALF OF MANDATORY   DATE 
 (Warrant his authority to sign) 
 
 
 
 _________________________________________ _______________ 
 SIGNATURE ON BEHALF OF THE CLIENT DATE 
 AIRPORT COMPANY SOUTH AFRICA 
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ANNEXURE B: 
 

ENVIRONMENTAL TERMS AND CONDITIONS - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works 

for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to these 

environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff. 

Storm water, 

Soil and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate storm 

water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 

Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 

clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 

service areas on ACSA property. It is the contractor’s responsibility to determine the location 

of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees or the 

public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 

and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to work 

operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 

should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  
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Handling & 

Storage of 

Hazardous 

Chemical 

Substances 

(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data 

Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 

(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 

hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation regarding the 

transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 

and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. The 

Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor shall 

take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise ACSA 

accordingly.  

 

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, authorities, 

land owners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how much 

to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport 

Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make good any 

damage caused due to the infringement at his/her own expense. 

 

 

 

I, ……………………………………………………. of …………………………………………………… agree to the above 
conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail to 
comply with these conditions. 
 

 

Signed: ___________________________ on this date:  _______________________ (dd/mm/yyyy) 

 

 
at: ………………………………………………... 
 
 


