KwaMashu Sub-Corridor 1

Project Stages %

payments

Stage 1 Inception 5%
Concept and Viability (BOQ,

Stage 2 Specifications and Cost]10%
Estimates)

Stage 3 Design Development 25%

Stage 4 Documentation and Procurement |15%

Stage 5 Contra(?t Administration  and 40%
Inspection

Stage 6 Close Out 5%

PRASA will pay the Company/Consortium stage fees as per above table on completion ai

1|KwaMashu RO 054 464,83

2{Tembalihle R8 214 597,98

3[Bridge City R3 200 536,87

4|Duff's Road R5 130 440,40

5(Effingham R6 090 392,15|% %

Amount



R1 558 425,88

7|Kenville

R5 626 601,79

Amount

8|Redhill

R3 471 380,02|%

%

Amount

9|Greenwood Park

R3 470 230,59

10|Briadene

R5 463 022,40

11|Umngeni

R5912 029,27

12|Moses Mabhida

R1077 520,59




1d proof of completion of each stage

A: Basic Fee ( AS % of Construction Cost) B
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