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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

 

DESCRIPTION 
The Refurbishment and Upgrade of Matatiele Station Buildings 

  

TENDER FEE AND 
BANKING DETAILS 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and Transnet website at www.transnet.net  FREE OF 
CHARGE. Alternatively, this RFP may be purchased at R0 [inclusive 
of VAT] for copies for those Tenderers that require a copy from 
Transnet rather than downloading from the website. Tenderers are 
however encouraged to download the RFP from the National Treasury 
eTender Portal instead.   

 

NOTE:  

1. It is the responsibility of the tenderer to ensure downloading or 
receipt of a complete RFP all specifications, drawings and 
annexures. 

 

 

COLLECT COPY OF 
THE RFP FROM: 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and Transnet website at www.transnet.net  FREE OF 
CHARGE.                                                     

NB: All enquiries to this tender, including the request for a tender 
copy, must be directed to the correct contact provided. 

 

ISSUE DATE  

The RFP issue date is 2022/04/01 

Note: If a tender fee is applicable, payment must be effected prior to 
the deadline for collection.  

SITE VISIT / 
INSPECTION 

A Non Compulsory Tender Clarification Meeting will be held as follows: 

Date: 19 April 2022 

Time: 10h00 

Venue: Old station Building Matatiele 

http://www.etenders.gov.za/
http://www.transnet.net/
http://www.etenders.gov.za/
http://www.transnet.net/


TRANSNET PROPERTY 
TENDER NUMBER:  TP/2022/03/0007 

DESCRIPTION OF THE WORKS: THE REFURBISHMENT AND UPGRADE OF MATATIELE STATION BUILDINGS 

CPM 2020 Rev01  Part T1: Tendering procedures 
 Page 2 of 4                       T 1.1: Tender Notice and Invitation  

 

Any Clarification on this tender, tenderers are encouraged to send a 
written enquiry to the Transnet contact person listed below; 
Mashudubele.Mogashoa@transnet.net.  

 
A Site visit/walk, tenderers are to note: 
• Prior arrangement must made for any site visit with Transnet and 

permission must be granted before the tenderers can come to 
Transnet facility. 

• Tenderers are required to wear safety shoes, goggles, long sleeve 
shirts, high visibility vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on 
the site walk. 

• Tenderers and their employees, visitors, clients and customers 
entering Transnet Offices, Depots, Workshops and Stores will 
have to undergo and follow COVID-19 regulations and screening. 

• All forms of firearms are prohibited on Transnet properties and 
premises. 

• The relevant persons attending the meeting must ensure that 
their identity documents, passports or drivers’ licences are on 
them for inspection at the access control gates. 

 

 

2. DELIVERY INSTRUCTIONS FOR TENDERTENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view 

advertised tenders, register their information, log their intent to respond to bids and upload 

their bid proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

• Log on to the Transnet eTenders management platform website 

(https://www.transnet.net); 

• Click on “TENDERS”; 

• Scroll towards the bottom right hand side of the page; 

• On the blue window click on “register on our new eTender Portal”; 

• Click on “ADVERTISED TENDERS” to view advertised tenders. 

• Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

• Click on “SIGN IN/REGISTER” - to sign in if already registered. 

• Toggle (click to switch) the “Log an Intent” button to submit a bid; 

• Submit bid documents by uploading them into the system against each tender 

selected. 

•  

b) The tender offers to this tender will be opened as soon as possible after the closing  

date and time. Transnet shall not, at the opening of tenders, disclose to any other  

mailto:Mashudubele.Mogashoa@transnet.net


TRANSNET PROPERTY 
TENDER NUMBER:  TP/2022/03/0007 

DESCRIPTION OF THE WORKS: THE REFURBISHMENT AND UPGRADE OF MATATIELE STATION BUILDINGS 

CPM 2020 Rev01  Part T1: Tendering procedures 
 Page 3 of 4                       T 1.1: Tender Notice and Invitation  

 

company any confidential details pertaining to the Tender Offers / information  

received, i.e. pricing, delivery, etc. The names and locations of the Tenderers will be  

divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that  

shown on the submission 

2. CONFIDENTIALITY  

 

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

3. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a 

result of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please 

note that Transnet reserves the right to: 

3.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify 

the award to another tenderer. 

3.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

3.3. Go to the open market if the quoted rates (for award of work) are deemed 

unreasonable; 

3.4. Should the Tenderers be awarded business on strength of information furnished by 

the Tenderer, which after conclusion of the contract is proved to have been 

incorrect, Transnet reserves the right to terminate the contract;  

3.5. Request audited financial statements or other documentation for the purposes of a 

due diligence exercise; 

3.6. Not accept any changes or purported changes by the Tenderer to the tender rates 

after the closing date; 
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3.7. Verify any information supplied by a Tenderer by submitting a tender, the 

Tenderer/s hereby irrevocably grant the necessary consent to the Transnet to do 

so; 

3.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily 

passed any previous stage(s);  

3.9. Unless otherwise expressly stated, each tender lodged in response to the invitation 

to tender shall be deemed to be an offer by the Tenderer. The Employer has the 

right in its sole and unfettered discretion not to accept any offer.   

3.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with 

the possible consequence of being disadvantaged or disqualified as a result thereof.   

3.11. Transnet reserves the right to exclude any Tenderers from the tender process who 

has been convicted of a serious breach of law during the preceding 5 [five] years 

including but not limited to breaches of the Competition Act 89 of 1998, as amended. 

Tenderers are required to indicate in tender returnable [clause 12 on T2.2-20], 

[Breach of Law] whether or not they have been found guilty of a serious breach 

of law during the past 5 [five] years.  

4. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed 

in connection with this Tender, whether or not the Tenderer is awarded a contract. 

 

5. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database 

(CSD) which has been established to centrally administer supplier information for all organs 

of state and facilitate the verification of certain key supplier information. The CSD can be 

accessed at https://secure.csd.gov.za/. Tenderer are required to provide the following to 

Transnet in order to enable it to verify information on the CSD:  

Supplier Number………………………………… and Unique registration reference 

number……………………………………………………………………(Tender Data) 

 

 

 
 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Construction Procurement, first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Activity schedule  

 

 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

http://www.cidb.org.za/


TRANSNET PROPERTY 
CONTRACT NUMBER: TP/2022/03/0007 RFP 

DESCRIPTION OF THE WORKS: THE REFURBISHMENT AND UPGRADE OF MATATIELE STATION BUILDINGS 

Tender Data CPM 2020 Rev 02 Page 2 of 5 Part 1: Tendering Procedures 
  T1.2: Tender Data 
 

C.1.3 The Employer’s agent is: Procurement Officer   

 Name: Mashududubele Mogashoa  

 Address: 150 Commissioner Street, Marshalltown, 

Johannesburg, 2001. 

 

 Tel No.    

 E – mail Mashudubele.Mogashoa@transnet.net   

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to or 

higher than a contractor grading designation determined in accordance with the sum 

tendered or a value determined in accordance with Regulation 25 (1B) or 25(7A) of 

the Construction Industry Development Regulations, designation of CIDB Grade 5GB 

and Electrical Engineer (this can be subcontracted) , are eligible to have their tenders 

evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

3. every member of the joint venture is registered with the CIDB; 

4. the lead partner has a contractor grading designation of CIDB Grade 5GB or higher   

5. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a Contractor 

grading designation determined in accordance with the sum tendered for a CIDB Grade 

5 GB or Higher  class of construction work or a value determined in accordance with 

Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations 

6. The tenderer shall provide a certified copy of its signed joint venture agreement. 

 

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 

regarded as an unacceptable tender. 

 

7. Stage Three - Functionality: 

Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system.  The 

minimum qualifying for score for functionality is 80 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, if 

any, each sub-criterion are as stated in C.3.11.3 below.  

 

 

C.2.2 The clarification meeting will held on 19 April 2022.  

C.2.3 No alternative tender offers will be considered.  

mailto:Mashudubele.Mogashoa@transnet.net
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C.2.4 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.5 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid CIDB certificate in the correct designated grading; 

3. Proof of registration on the Central Supplier Database; 

4. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity 

or separate Letters of Good Standing from all members of a newly constituted JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.2 The minimum number of evaluation points for functionality is: 80  

      The procedure for the evaluation of responsive tenders is Functionality and Price: 

 

Only those tenderers who attain the minimum number of evaluation points for 

Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

 (Please see CIDB Compiler guidance note T1.2 – Tender Data). 

Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules:  

• T2.2-5 Evaluation Schedule: Management and CVs of Key Persons 

• T2.2-6 Evaluation Schedule: Quality Plan 

• T2.2-7  Evaluation Schedule: Risk Assessment 

• T2.2-8 Evaluation Schedule: Previous Experience 

• T2.2-9 Evaluation Schedule: Method Statement 
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Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100 

(linear scale, more suitable for NEC3, ECC (construction related procurement)). 

 The scores of each of the evaluators will be averaged, weighted and then totalled to 

obtain the final score for functionality, unless scored collectively. (See CIDB Inform 

Practice Note #9). 

Note: Any tender not complying with the above mentioned requirements, will 

be regarded as non-responsive and will therefore not be considered for 

further evaluation. This note must be read in conjunction with Clause C.2.1. 

 

C.3.3 Only tenders that achieve the minimum qualifying score for functionality will be evaluated 

further for price. 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until completion 

of the contract. 

 

C.3.4 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004 as a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the 

state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer.  Objective criteria include but 

are not limited to the outcome of a due diligence exercise to be conducted.  The 

due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 

 



TRANSNET PROPERTY 
CONTRACT NUMBER: TP/2022/03/0007 RFP 

DESCRIPTION OF THE WORKS: THE REFURBISHMENT AND UPGRADE OF MATATIELE STATION BUILDINGS 

Tender Data CPM 2020 Rev 02 Page 5 of 5 Part 1: Tendering Procedures 
  T1.2: Tender Data 
 

b) can, as necessary and in relation to the proposed contract, demonstrate that he 

or she possesses the professional and technical qualifications, professional and 

technical competence, financial resources, equipment and other physical facilities, 

managerial capability, reliability, experience and reputation, expertise and the 

personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his affairs 

administered by a court or a judicial officer, has suspended his business activities, 

or is subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts of 

interest.  

C.3.5 The number of paper copies of the signed contract to be provided by the Employer is 1 

(one). 
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T2.1 List of Returnable Documents 

 

Gatekeepers (Mandatory)  

1. CIDB Grade 5GB or higher 

2. Valid Letter of Good Standing (COIDA)  

3. Main contractor or the sub-contractor must have an IE – Installation Electrician (Attach 

certificate) 

4. Main contractor or sub-contractor to provide proof of registration with Department of 

Labour as an Electrical Contractor 

 

The above documents are mandatory. Failure to submit them WILL lead to a 
disqualification 

 

1. Electrical Engineer (This may be subcontracted) 

 Professional registration with ECSA as a Professional Engineer 

2. Project Site Health and Safety Officer (This may be subcontracted) 

Professional Registration in good standing with SACPCMP as a health & Safety Officer 

 

The above documents are essential. Failure to submit them MAY lead to a 
disqualification 

 

2.1.3 Returnable Schedules: 

General: 

T2.2-10 Availability of equipment and other resources  

T2.2-11 Site Establishment requirements 

T2.2-13 Schedule of proposed Subcontractors (if subcontract in terms of PPPFA is not 
eligibility)  

T2.2-14 Authority to submit tender  

T2.2-15 Record of addenda to tender documents 

 

Agreement and Commitment by Tenderer:  

T2.2-16: CIDB SFU ANNEX G Compulsory Enterprise Questionnaire   

T2.2-17:  Capacity and Ability to meet Delivery Schedule 

T2.2-18:  Certificate of Acquaintance with Tender Document 

T2.2-19 Health and Safety Questionnaire 

T2.2-20 RFQ – Breach of Law   

T2.2-21 Service Provider Integrity Pact  

T2.2-22 Supplier Code of Conduct 

T2.2-23: Non-Disclosure Agreement  
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T2.2-25 RFQ Declaration Form  

T2.2-26 Addendum to SDF – POPI Consent  

 

1.3.2 Bonds/Guarantees/Financial/Insurance: 

T2.2-27    Three (3) years audited financial statements 
 

1.3.3 Transnet Vendor Registration Form: 

T2.2-24 Transnet Vendor Registration Form  

 

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.5    C2.1 Pricing Instructions (Activity Schedule) 

2.6    C2.2 Activity Schedule 

2.7 Valid Tax Clearance Certificate 
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C1.2 Contract Data 

 
Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

  A:  Priced contract with Activity Schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2  Changes in the law 

  X7:  Delay damages 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 
Construction Contract June 2005 
(amended June 2006 and April 2013)1 

 

10.1 The Employer is: Transnet SOC Ltd 
(Registration No. 1990/000900/30) 

Address 
 
 
 
 
 
Having elected its Contractual Address 
for the purposes of this contract as: 
 

Registered address: 
Transnet Corporate Centre 
138 Eloff Street  
Johannesburg 
2000  
 
  
Transnet Property 
5th Floor  
Carlton centre  
150 Commissioner street   
Johannesburg  
2000 
Postal Address: 
P O Box 1048 
Johannesburg 
South Africa 2000 
 
 

 

 Tel No.  

10.1 The Project Manager is: (Name) Buhle Mtongana  

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 
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 Address 5th Floor  
Carlton centre  
150 Commissioner street   
Johannesburg  
2000 

 Tel 011 308 1300 

 e-mail 
 

Buhle.Mtongana@transnet.net 

 

10.1 The Supervisor is: (Name) TBA  

 Address TBA 

 Tel No. TBA 

 e-mail TBA 

11.2(13) The works are  The Refurbishment, Alteration, Standardization, and 
Commissioning of Bellville clinic at the Western Cape in 
Transnet Property.  

11.2(14) The following matters will be included in 
the Risk Register 

 
None 

11.2(15) The boundaries of the site are  Nation-Wide, South Africa 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the jurisdiction 
of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 
responsibilities 

No additional data is required for this section of the 
conditions of contract. 

3 Time  

11.2(3) The completion date for the whole of the 
works is 

5 months from the contract start date 

30.1 The access dates are Part of the Site Date 

  1   

  2   

  3   

31.1 The Contractor is to submit a first 
programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is. TBA 

32.2 The Contractor submits revised 
programmes at intervals no longer than  

 
2 weeks. 

mailto:Dennis.mathebula@transnet.net
mailto:Dennis.mathebula@transnet.net
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35.1 The Employer is not willing to take over 
the works before the Completion Date. 

 

4 Testing and Defects  

42.2 The defects date is  52 (fifty two) weeks after Completion of the whole of 
the works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is monthly on 
the   

25th (twenty fifth) day of each successive month. 
 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 
made is  

Payment will be effected on or before the last day of 
the month following the month during which a valid 
Tax Invoice and Statement were received. 

51.4 The interest rate is  the prime lending rate of the Standard Bank of South 
Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 
recorded for each calendar month are,  

 
the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 mm 

  the number of days with minimum air temperature 
less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 hours 
South African Time 

  and these measurements: Johannesburg  

 The place where weather is to be 
recorded (on the Site ) is: 

 
The Contractor’s Site establishment area 

 The weather data are the records of past 
weather measurements for each 
calendar month which were recorded at:  

 
 
Matatiele 

 and which are available from:  South African Weather Service 012 367 6023 or 
info3@weathersa.co.za. 
 

7 Title No additional data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   NONE 

84.1 
 

The Employer provides these insurances 
from the Insurance Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and Materials is 
as stated in the Insurance policy for Contract Works/ 
Public Liability. 

mailto:info3@weathersa.co.za
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  Cover / indemnity: to the extent as stated in the insurance policy for 
Contract Works / Public Liability 
  

  The deductibles are: as stated in the insurance policy for Contract Works / 
Public Liability 
 

 2 Insurance against: Loss of or damage to property (except the works, 
Plant and Materials & Equipment) and liability for 
bodily injury to or death of a person (not an employee 
of the Contractor) arising out of or in connection with 
the performance of the Contract  as stated in the 
insurance policy for Contract Works / Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy for 
Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract Works / 
Public Liability 

84.1   
 

3 Insurance against: Loss of or damage to Equipment (Temporary Works 
only) as stated in the insurance policy for contract 
Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy for 
Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract Works / 
Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to the 
terms, exceptions and conditions of the SASRIA 
coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by the 
SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and every theft 
claim, 0,1% of the contract value subject to a 
minimum of R2 500 and a maximum of R25 000. 

 Note:  The deductibles for the insurance as stated above are 
listed in the document titled “Confirmation of 
Insurance: Transnet (SOC) Limited Principal 
Controlled Insurance” appended to Part One of this 
Contract Data (Date Provided by the Employer). 

84.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is  

 
 
The Contractor must comply at a minimum with the 
provisions of the Compensation for Occupational 
Injuries and Diseases Act No. 130 of 1993 as 
amended. 

 

 The Contractor provides these additional 
Insurances 

1 Where the contract requires that the design of any 
part of the works shall be provided by the 
Contractor the Contractor shall satisfy the 
Employer that professional indemnity insurance 
cover in connection therewith has been affected 
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  2 Where the contract involves manufacture, and/or 
fabrication of Plant & Materials, components or 
other goods to be incorporated into the works at 
premises other than the site, the Contractor shall 
satisfy the Employer that such plant & materials, 
components or other goods for incorporation in the 
works are adequately insured during manufacture 
and/or fabrication and transportation to the site. 

  3 Should the Employer have an insurable interest in 
such items during manufacture, and/or fabrication, 
such interest shall be noted by endorsement to the 
Contractor’s policies of insurance as well as those 
of any subcontractor 

  4 Motor Vehicle Liability Insurance comprising (as a 
minimum) "Balance of Third Party" Risks including 

Passenger and Unauthorised Passenger Liability 
indemnity with a minimum indemnity limit of R 
5 000 000. 

  5 
 
 
 
 
 
 
 
 
 
 
 
 
6      

 
 
 
 
 
7 
 
 
 
 
 
 
 

The insurance coverage referred to in 1, 2, 3, and 4 
above shall be obtained from an insurer(s) in terms 
of an insurance policy approved by the Employer. 
The Contractor shall arrange with the insurer to 
submit to the Project Manager the original and the 
duplicate original of the policy or policies of 
insurance and the receipts for payment of current 
premiums, together with a certificate from the 
insurer or insurance broker concerned, confirming 
that the policy or policies provide the full coverage 
as required. The original policy will be returned to 
the Contractor 
 
The level of insurance will be kept under review by 

the Employer, on an annual basis, to ensure its 
adequacy, provided that any variation to the level 
of such insurance shall be entirely at the discretion 
of the Contractor. 
 
The Contractor shall arrange insurance with 
reputable insurers and will produce to the 
Employer evidence of the existence of the policies 
on an annual basis within 30 [thirty] calendar days 
after date of policy renewals. 
10 23.3 Subject to clause 23.4 below, if the 
Supplier fails to effect adequate insurance under 
this clause 23, it shall notify Transnet in writing as 
soon as it becomes aware of the reduction or 
inadequate cover and Transnet may arrange or 
purchase such insurance. The Supplier shall 
promptly reimburse Transnet for any premiums 

paid provided such insurance protects the 
Supplier’s liability. Transnet assumes no 
responsibility for such insurance being adequate to 
protect all of the Supplier’s liability. 



TRANSNET PROPERTY  
ENQUIRY NUMBER: TP/2022/03/0007 RFP 
DESCRIPTION OF THE WORKS: The Refurbishment and Upgrade of Matatiele Station Buildings   
 .  
 

 
 PAGE 6 Part C1: Contract Data 
September 2016                            Contract Data provided by the Employer 

84.2 The minimum limit of indemnity for 
insurance in respect of loss of or damage 
to property (except the works, Plant, 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not 
an employee of the Contractor) caused 
by activity in connection with this 
contract for any one event is   

  
Whatever the Contractor requires in addition to the 
amount of insurance taken out by the Employer for 
the same risk. 

84.2 The insurance against loss of or damage 
to the works, Plant and Materials as 
stated in the insurance policy for 
contract works and public liability 
selected from: 
Principal Controlled Insurance (PCI) or 
Project Specific Insurance. 

 As stated in the Principal Controlled Insurance 
policy for Contract Work 
 
 
 
Principal Controlled Insurance 

9 Termination There is no additional Contract Data required for this 
section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with bill of 
quantities 

 

60.6 The method of measurement is        published by       and amended as stated in 
the preambles to the bill of quantities. 

11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute arises.  
If the parties cannot reach an agreement on the 
Adjudicator, the chairman of the Association of 
Arbitrators will appoint an Adjudicator. 

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Association of Arbitrators 
(Southern Africa) 

 If no Adjudicator nominating body is 
entered, it is: 

 
the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the  
Association of Arbitrators (Southern Africa) 

 The place where arbitration is to be held 
is 

Durban, Kwazulu Natal, South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice 

or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
 
The Chairman of the Association of Arbitrators 
(Southern Africa) 

12 Data for secondary Option clauses  

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages (but not if Option X5 
is also used) 

 

X7.1 Delay damages for Completion of the 
whole of the works are 

 
R 1000.00 per day up to 10% of the contract value 



TRANSNET PROPERTY  
ENQUIRY NUMBER: TP/2022/03/0007 RFP 
DESCRIPTION OF THE WORKS: The Refurbishment and Upgrade of Matatiele Station Buildings   
 .  
 

 
 PAGE 7 Part C1: Contract Data 
September 2016                            Contract Data provided by the Employer 

X16 Retention (not used with Option F)  

X16.1 The retention free amount is  
 
The retention percentage is  

NIL 
 
5% on all payments certified.  
 
 

X18 Limitation of liability  

X18.1 
 
 
 
X18.2  
 
 

 
 
X18.3  
 
 
 
X18.4 
 
 
 
 
X18.5 

The Contractor’s liability to the Employer 
for indirect or consequential loss is 
limited to: 
 
For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 

limited to: 
 
The Contractor’s liability for Defects due 
to his design which are not listed on the 
Defects Certificate is limited to: 
 
The Contractor’s total liability to the 
Employer for all matters arising under or 
in connection with this contract, other 
than excluded matters, is limited to: 
 
The end of liability date is 

 
 
The Total of the Prices 
 
 
 
 

The deductible of the relevant insurance policy  
 
 
 
The cost of correcting the Defect 
 
 
 
 
The Total of the Prices 
 
Five (5) years after Completion of the whole of the 
works 

Z Additional conditions of contract  

 The additional conditions of contract are:  

          
Z.1 

Obligations in respect of Supplier 
Development Programme (SDP)  

 

   

Z1.1  It will be a material term of this contract that the Contractor 
contributes to the Supplier Development Programme 
promoted by the Department of Public Enterprises of the 
Government of South Africa, as applied by the Employer. In 
response to this requirement, the Contractor undertakes to 
implement the Supplier Development (SD) initiatives as per 
the Contractor’s Supplier Development Plan. 

Z1.2 
 
 
 
 
 

 The Contractor’s SD Plan constitutes an offer to perform all 
its SD commitments to a minimum of    % of the total of the 
Prices and within the time period/s (every three months), 
identified by the SD Milestone Dates, indicated in Returnable 
schedule, Annexure B, and will constitute a binding 
agreement. 
 

Z1.3  In order to prevent any doubt, the Contractor’s SD 
obligations shall not constitute a separate activity in the 
activity schedule. The value of the Contractor’s SD 
commitments shall be included in the total of the Prices to 
Provide the Works.    No specific payment for SD will 
therefore be made by the Employer. 
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Z1.4  The milestones for the implementation of SD targets will be 
every six months after Contract Date.  The Employer’s Agent 
will verify the exact dates, constituting the milestones for 
SD, by instruction after Contract Date.  This instruction will 
not constitute a compensation event.  The Contractor shall 
in its SD Plan state   the Condition (completed value of its 
total SD commitment) to be met by each SD Milestone Date 
(every three months). 

Z1.5  The Contractor shall provide TP with Supplier Development 
Implementation Plan within 45 days from the signature date 
of the Contract setting out the nature, extent and monetary 
value of the Contractor’s commitments which the Contractor 
shall undertake, as well as the mechanisms to allow for 
access to information and verification of the Principal 
Controlled Insurance compliance with the Implementation 
Plan, as shall be agreed with the Employer. The Contractor 
shall deliver and action its SD commitments as outlined in 
the SD Implementation Plan, which progress will be reported 
by the Contractor to the Employer on a monthly basis during 
the term of the Contract. 

Z1.6 
 

 Money shall be retained in line with X16 by the Employer for 
its due performance of its SD commitments, at no additional 
cost to the Employer.  
 
The retention for SD shall be 2.5% of the total of the prices. 
The Employer reserves the right to stipulate additional 
measures from the Contractor to ensure that overall 
contractual SD commitments are achieved.  
 

Z1.7  The Employer will be entitled to recover any shortfall 
between the SD retention amount and Non-compliance 

Penalty imposed by increasing the overall percentage 
retained on payments certified (X16) in lieu of payment of 
the remaining shortfall, or deduct (set) amounts not paid to 
the Contractor from the account of the Contractor in the 
ensuing month.   

 
Z1.8 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

The Contractor shall provide to the Employer, upon 
receiving an instruction to do so, any documentation and/or 
evidence required by the Employer which in the Employer’s 
opinion would be necessary to verify whether the Contractor 
has met the Condition of any SD Milestone. The Contractor 
shall provide the said documentation and/or evidence within 
the period stated in the instruction. Where the Contractor 
fails to provide the documentation and/or evidence within 
the period stated, it will be deemed that the Contractor has 
failed in full to meet the Condition of the SD Milestone Date 
in question. The provision of the documentation and/or 
evidence shall not constitute a compensation event.  

Z1.9  If the Contractor fails to achieve any SD milestone the 
Employer shall deduct a non-compliance penalty from 
retention to the value of the full outstanding amount each 
SD milestone Date Condition not fully met plus an additional 
percentage. Please refer to Annexure A for the applicable 
penalties in this regard.   
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Z1.10 
 
 
 
 
 
 
 
 
 
 
 
 
 

 The Contractor shall provide the Employer with a credit note 
for the amount due under this clause within 10 days after 
receipt of an invoice from the Employer, failing which the 
Employer shall, without prejudice to any other rights of the 
Employer under this Agreement, be entitled to: 
 

• deduct the amount due for the non-compliance 
penalty under the retention clause and 

 
• Claim payment of the remaining amount due of the 

non-compliance penalty from the Contractor. The 
Employer is entitled to deduct this amount not paid 
by the Contractor from the SD retention 
percentage.  

Z1.11  In addition to the Supplier Development and B-BBEE 

commitments that the Contractor makes, the Contractor has 
in its tender provided with the Employer with an 
understanding of the Contractor’s position with regard to 
issues such a waste disposal, recycling and energy 
conservation.  

Z1.12 Reporting Obligations for Supplier 
Development  

Please see Annexure D  

Z2 
 
 

Additional clause relating to 
Performance Bonds and/or 
Guarantees 

 

Z2.1 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 The Performance Guarantee under X13 above shall be an 
irrevocable, on-demand performance guarantee, to be 
issued exactly in the form of the Pro Forma documents 
provided for this purpose under C1.3 (Forms of Securities), 
in favour of the Employer by a financial institution 

reasonably acceptable to the Employer with a long term 
international credit rating (international institutions) and 
long term national credit rating (local institutions) (by 
Moody’s Investors Services Limited or Fitch Ratings Limited 
or any other successor to their respective ratings business 
or any other ratings agency approved by the Employer) of 
at least A – (in the case of Fitch Ratings Limited) and A3 (in 
the case of Moody’s Investor Services Limited) and 
otherwise acceptable to the Employer (in its sole and 
absolute discretion). In any event if the credit rating of the 
issuer of the guarantee falls below the required minimum 
before the expiry date, the guarantee should be replaced at 
the cost of the Contractor with an issuer that complies with 
the minimum required credit rating.   

Z3 
 
 

 

Obligations in respect of Joint 
Venture Agreements  
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Z3.1  Insert the additional core clause 27.5  
 
27.5. In the instance that the Contractor is a joint venture, 
the Contractor shall provide the employer with a certified 
copy of its signed joint venture agreement, and in the 
instance that the joint venture is an ‘Incorporated Joint 
Venture,’ the Memorandum of Incorporation, within 4 (four) 
weeks of the Contract Date. 
The Joint Venture agreement shall contain but not be 
limited to the following: 
 

• A brief description of the Contract and the 
Deliverables; 

• The name, physical address, communications 
addresses and domicilium citandi et executandi of 
each of the constituents and of the Joint Venture; 

• The constittuents’ intrests;  
• A schedule of the insurance policies, sureties, 

indemnities and guarantees which must be taken 
out by the Joint Venture and by the individual 
constituents; 

• Details of an internal dispute resolution procedure;  
• Written confirmation by all of the constituents:  

 
i. of their joint and several liability to the 

Employer to Provide the Works; 
ii. identification of the leader in the joint 

venture confirming the authority of the 
leader to bind the joint venture through 
the Contractor’s representative; 

iii. Identification of the roles and 
responsibilities of the constituents to 
Provide the Works. 
 

• Financial requirements for the Joint Venture: 
 

i. the working capital requirements for the Joint 
Venture and the extent to which and manner 
whereby this will be provided and/or 
guaranteed by the constituents from time to 
time; 

ii. the names of the auditors and others, if any, 
who will provide auditing and accounting 
services to the Joint Venture 

Z3.2  Insert additional core clause 27.6 
 
27.6. The contractor shall not alter its composition or legal 
status of the Joint Venture without the prior approval of the 
Employer.  

Z4 Additional obligations in respect of 
Termination  
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Z4.1  The following will be included under core clause 91.1: 
In the second main bullet, after the word ‘partnership’ add 
‘joint venture whether incorporate or otherwise (including 
any constituent of the joint venture)’ and 
 
Under the second main bullet, insert the following additional 
bullets after the last sub-bullet: 
 

• commenced business rescue proceedings (R22) 
• repudiated this Contract (R23) 

Z4.2 Termination Table  The following will be included under core clause 90.2 
Termination Table as follows: 
 
Amend “A reason other than R1 – R21” to “A reason other 
than R1 – R23”  

Z4.3   Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 or R23.” 

Z6  Local Content Obligations   

Z6.1   In terms of Annexure A (SBD 6.2) and Annexure C of the 
RFP, the Contractor has undertaken to implement the local 
content and production requirements set by National 
Treasury for Electrical  and telecommunication cables sector 
(“local content undertaking”). It is recorded that the local 
content undertaking was a prequalification criterion of the 
RFP and it is therefore mandatory for the Contractor to 
comply with Annexures A and C in order for it to fulfil its 
local content obligations. 

Z6.2  The Contractor is required to note that the Employer, the 
Department of Trade and Industry [DTI] and/or the body 
appointed by the DTI as the verification authority for local 
content may conduct compliance audits with regard to the 
local content requirements as prescribed in Regulation 9 of 
the Preferential Procurement Regulations, 2011 issued in 
terms of the Preferential Procurement Policy Framework Act 

Z6.3  The Contractor is required to continuously update 
Declarations C, D and E of the Local Content Declaration 
templates with the actual local content values for the 
duration of the contract. 

Z6.4  Breach of Local Content obligations also provides the 
Employer cause to terminate the contract in certain cases 
where material non-compliance with Local Content 
requirements are not achieved. 

Z6.5  Non-compliance Penalties for Local 
Content 

The Contractor must refer to Annexure C of the Contract 
Data with regards to non-compliance penalties applicable to 
Local Content, and to note that penalties will be deducted 

from the retention amount allocated to local content as 
shown in clause X16. 

Z6.6 Reporting Obligations for Local 
Content 

 

  Please see Annexure D 

Z7 Right Reserved by Transnet to 
Conduct Vetting through SSA 
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Z7.1  Transnet reserves the right to conduct vetting through State 
Security Agency (SSA) for security clearances of any 
Contractor who has access to National Key Points for the 
following without limitations: 
 

1. Confidential – this clearance is based on any 
information which may be used by malicious, 
opposing or hostile elements to harm the 
objectives and functions of an organ of state. 
 

2. Secret – clearance is based on any information 
which may be used by malicious, opposing or 
hostile elements to disrupt the objectives and 
functions of an organ of state. 
 
 

3. Top Secret – this clearance is based on information 
which may be used by malicious, opposing or 
hostile elements to neutralise the objectives and 
functions of an organ of state.  

Z8 Additional Clause Relating to 
Collusion in the Construction 
Industry 

 

  The contract award is made without prejudice to any rights 
the Employer may have to take appropriate action later with 
regard to any declared bid rigging including blacklisting.  

Z9  Protection of Personal Information 
Act 

The Employer and the Contractor are required to process 
information obtained for the duration of the Agreement in a 
manner that is aligned to the Protection of Personal 
Information Act.  
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C1.2 Contract Data 

 
Part two - Data provided by the Contractor 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Contract - June 2005 (with 
amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes (ECC3-GN)2 in order to understand 
the implications of this Data which the tenderer is required to complete.  An example of the completed Data is provided 
on pages 156 to 158 of the ECC3 Guidance Notes. 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is    % 

 The subcontracted fee percentage is    % 

11.2(18) The working areas are the Site and  

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

  CV's (and further key persons data including CVs) 
are appended to Tender Schedule entitled. 

11.2(3) The completion date for the whole of the works 
is 

 

      

11.2(14) The following matters will be included in the 
Risk Register 

 
      

11.2(19) The Works Information for the Contractor’s 
design is in: 

 
      

 
2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 
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31.1 The programme identified in the Contract Data 
is 

 
      

B Priced contract with bill of quantities  

11.2(21) The bill of quantities is in       

11.2(31)  The tendered total of the Prices is        (in figures)  
 
      (in words), excluding VAT  

B Priced contract with bill of quantities Data for the Shorter Schedule of Cost Components 

41 in SSCC The percentage for people overheads is:      % 

21 in SSCC The published list of Equipment is the last 
edition of the list published by 

 
      

 The percentage for adjustment for Equipment 
in the published list is 

 
     % (state plus or minus) 

22 in SSCC The rates of other Equipment are: Equipment Size or 
capacity 

Rate 

     

     

     

     

     

61 in SSCC The hourly rates for Defined Cost of design 
outside the Working Areas are 

 
Category of employee 

 
Hourly rate 

    

    

    

    

62 in SSCC The percentage for design overheads is      % 

63 in SSCC The categories of design employees whose 
travelling expenses to and from the Working 
Areas are included in Defined Cost are: 
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 Annexure C – Non-compliance Penalties for Local Content  

Non-compliance Penalties for Local Content: 

a) Should the DTI provide exemption, the Contractor shall be entitled to provide the goods at the lower 

local content threshold set by DTI.  In such event, the Parties shall in good faith renegotiate the 

milestone targets or local content undertaking to ensure that the lowered local content thresholds are 

achieved. 

b) Should DTI not provide the necessary exemption, the Contractor shall be obliged to meet each 

milestone target as stated in the Local Content Plan or the local content undertaking.  

c) Should the Contractor fail to meet any milestone target or the local content undertaking, the following 

remedies shall apply without limiting any of the Employer’s other rights in law: 

i. The Employer shall afford the Contractor a period of thirty (30) days to remedy its non-

compliance.  

ii. Should the Contractor fail to meet its obligations within the further 30 day period, the 

Contractor shall pay a Non-Compliance penalty (“Non-compliance Penalty”) to the Employer in 

respect of such Non-compliance as set out in clause iv below. The penalties shall be imposed 

per milestone measurement for non-delivery of committed values in the case of a Local 

Content Plan or shall be imposed against the non-delivery of committed values where local 

content undertakings must be met immediately. 

iii. To the extent that the Actual Local Content Spend3 is lower than the Required Local Content 

Spend4  (or the Adjusted Required Local Content Spend5, as the case may be), the Contractor 

shall be liable for Penalties which is the difference in value between the Actual Local Content 

Spend and the Required Local Content Spend (or the Adjusted Required Local Content Spend, 

as the case may be) plus an additional percentage of such difference. Such Non-compliance 

Penalties shall be calculated and levied at the relevant milestones as stipulated in the Local 

Content Plan or shall be imposed against the non-delivery of committed values where local 

content undertakings must be met immediately, in accordance with clause iv below. 

iv. Non-compliance penalties shall apply at the following rate: the difference in value between 

the Required Local Content Spend and the Actual Local Content Spend, plus 5% of such 

difference.   

v. In order to guarantee that the Contractor meets its obligations in terms of the Local Content 

Plan or its committed local content undertaking, the Employer shall be entitled to retain a 

Non-compliance Penalty at the rate of 1.5% of every monthly payment due by the Employer 

to the Contractor over the contract period (“the Local Content Retention Amount”). The Local 

 
3 Actual Local Content Spend means the monetary value of local content initiatives actually delivered by the Supplier during the 

period under review. 
4 Required Local Content Spend means the monetary value of local content obligations that the Supplier has agreed to deliver 

during the period under review. 
5 Adjusted Required Local Content Spend means any adjustment to the Required Local Content Spend as prescribed by DTI 

through the process of exemption referred to in clause c) above and as agreed to between the parties, reduced to writing and 
signed by the parties. 
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Content Retention Amount shall be set off against any penalties payable by the Contractor at 

any milestone assessment.   

d) Should no penalties be imposed during the duration of the contract, the Employer shall refund the full 

value of the Local Content Retention Amount to the Contractor at the end of the contract period. 

e) Should any unpaid penalties remain at the end of the contract period, then without limiting other 

rights that the Employer may have in law, the Contractor shall forfeit the Local Content Retention 

Amount and shall have no further claim against the Employer for the repayment of such amount. 

Non-compliance Penalty Certificate: 

f) If any Non-compliance Penalty arises, the Supplier Development Manager shall issue a Non-compliance 

Penalty Certificate on the last day of each month during such Non-compliance indicating the Non-

compliance Penalties which have accrued during that period. 

g) A Non-compliance Penalty Certificate shall be prima facie proof of the matters to which it relates.  If 

the Contractor disputes any of the amounts set out in a Non-compliance Penalty Certificate: 

• the dispute shall be resolved in accordance with the provisions of the Contract; and 

• if pursuant to that referral, it is determined that the Contractor owes any amount to the 

Employer pursuant to the Non-compliance Penalty Certificate, then the Contractor shall pay 

such amount to the Employer within 10 (ten) Business Days of the determination made 

pursuant to such determination and an accompanying valid Tax Invoice. 

Payment of Non-compliance Penalties: 

h) Subject to Clause i) above, the Contractor shall pay the Non-compliance Penalty indicated in the Non-

compliance Penalty Certificate within 10 (ten) Business Days of the Employer issuing a valid Tax 

Invoice to the Contractor for the amount set out in that certificate. If the Employer does not issue a 

valid Tax Invoice to the Contractor for Non-compliance Penalties accrued during any relevant period, 

those Non-compliance Penalties shall be carried forward to the next period.  

i) The Contractor shall pay the amount due within 10 (ten) days after receipt of a valid Tax Invoice from 

the Employer, failing which Transnet shall, without prejudice to any other rights of the Employer under 

this Agreement, be entitled to call for payment which may be in any form the Employer deems 

reasonable and appropriate. 

j)  It is agreed that the Employer, the DTI, the South African Bureau of Standards and/or any of their 

appointed agents shall be entitled to monitor, evaluate and audit the Contractor’s compliance with its 

obligations under the Local Content Plan. To this end, the Contractor shall provide its full cooperation 

to the respective bodies referred to in this clause to ensure that effective monitoring, evaluation and 

auditing takes place. 

k) The Non Compliance Penalties set forth in this Clause are stated exclusive of VAT. Any VAT payable on 

Non Compliance Penalties will be for the account of the Contractor.  
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Annexure D – Reporting  

Reporting  

a) The Contractor shall monitor, audit, and record in an auditable manner, its own implementation and 

compliance with its Local Content obligations, the B-BBEE Improvement Plan and the Supplier 

Development Implementation Plan and provide the Employer’s Agent with such information as the 

Employer’s Agent may reasonably request concerning its Local Content obligations, the 

implementation of the B-BBEE Improvement Plan and the Supplier Development Implementation Plan. 

b) The Contractor shall, on a monthly basis from the Commencement Date and within 7 (seven) calendar 

days of the end of the previous calendar month, provide the Employer with a report (for monitoring 

purposes only) in respect of each of its Local Content obligations, the B-BBEE Improvement Plan and 

the Supplier Development Implementation Plan. 

c)  The Employer, through its Supplier Development division, shall, every 3 (three) months from the 

Commencement Date, review and verify the Contractor’s undertakings stipulated in this clause with 

respect to B-BBEE and Supplier Development commitments, based on the Contractor’s report.  

d) The Contractor shall provide adequate proof to enable the Employer to verify compliance with its Local 

Content undertakings, the B-BBEE Improvement Plan and Supplier Development Implementation 

Plan. Such proof shall include, but not be limited to, the following: 

 

e) Post verification of the submitted report to the Employer, the Employer shall engage with the 

Contractor on the findings. The Contract Manager, assisted by the relevant specialist from Transnet’s 

Supplier Development division, must report to the Contractor at the end of every 3 (Three) months as 

to whether or not the Contract Manager and/or the Contractor Development specialist reasonably 

considers, based on the information available to it, that the Contractor has during such time complied 

with its Local Content undertakings, the B-BBEE Improvement Plan and the Supplier Development 

Implementation Plan and the extent, if any, to which the Contractor has not so complied.  

f) Without prejudice to the Employer’s rights under this Contract: 

i. if the Contract Manager and/or the Employer’s Supplier Development specialist reasonably 

considers that the Contractor is not at any time complying with its Local Content 

undertakings, B-BBEE Improvement Plan and/or the Supplier Development Implementation 

Plan, the Contract Manager and/or the Supplier Development specialist may make such 

recommendations as is considered reasonably appropriate to the Contractor as to the steps 

he reasonably considers should be taken by the Contractor in order for the Contractor to 

remedy such non-compliance and the time period within which such steps must be taken; 

ii. If such recommendations are not implemented by the Contractor in accordance with 

such recommendations, then the provisions in Annexure A, B and C shall apply; 

and  

iii. The Employer may at any time request a meeting with the Contractor to consider any non-

compliance reported to it by the Supplier Development specialist of the Employer and/or the 

Contract Manager or which otherwise comes to its attention.  Both Parties must attend such 
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a meeting and negotiate in good faith with a view to reach agreement on the steps or 

actions that the Contractor must undertake in order to remedy that non-compliance. 

g) In the event the Contractor is found not to have met its Local Content undertakings, the B-BBEE 

and/or Supplier Development requirements agreed upon in the B-BBEE Improvement Plan and the 

Supplier Development Implementation Plan, and/or is found to be fraudulent in submitting the 

reports, then the Employer shall impose a non-compliance penalty as provided for in Annexures A, B 

and/or C or shall be entitled to terminate the contract.   

h) For the sake of completion of its contractual obligations, the Contractor shall be obliged to complete all 

the undertakings made under the B-BBEE Improvement Plan and the Supplier Development 

Implementation Plan 3 to 6 months before the Termination Date.  
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C2.1 pricing instructions: Option B 
 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC) Option B states: 
 
Identified and 
defined terms 

11 
11.2 

 
(21) The Bill of Quantities is the bill of quantities as changed in accordance 
with this contract to accommodate implemented compensation events and for 
accepted quotations for acceleration. 
(22) Defined Cost is the cost of the components in the Shorter Schedule of 
Cost Components whether work is subcontracted or not excluding the cost of 
preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for each item 
in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work covered 
by the item which the Contractor has completed. 

 
Completed work is work without Defects which would either delay or be 
covered by immediately following work. 
 

  (31) The Prices are the lump sums and the amounts obtained by multiplying 
the rates by the quantities for the items in the Bill of Quantities. 
 

 
This confirms that Option B is a re-measurement contract and the bill comprises only items measured using 
quantities and rates or stated as lump sums.  Value related items are not used.  Time related items are items 
measured using rates where the rate is a unit of time. 

1.2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 
Information”.  This confirms that instructions to do work or how it is to be done are not included in the Bill, but 
in the Works Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the 
Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in 
accordance with the Bill of Quantities.  The Bill of Quantities is only a pricing document.   

1.3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the 
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005) 
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.  
 
Historically bill of quantities based contracts in South Africa have been influenced by the different 
approaches of the civil engineering and building sectors of the industry through their respective discipline 
based standard forms of contract and methods of measurement.  This is particularly apparent in the 
approach to the Preliminary and General bill.   On the other hand, because ECC caters for a number of 
disciplines in the same contract, including electrical works, a different approach not currently found in local 
methods of measurement to the Preliminary & General bill items may have been used.   
 
The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment 
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for 



Transnet Property 
Contract number: TP/2022/03/0007 RFP 
Description OF The Works: The Refurbishment and Upgrade of Matatiele Station Buildings   

 

 
Contract Page 3 of 10 C2.1 
Part C2: Pricing Data  Pricing instructions ECC3 Option B 
 

the use of Equipment that is required throughout the construction phase, time related charges for people 
working in a supervisory capacity for the period required, and lump sum charges for other facilities or 
services not directly related to performing work items typically included in other parts of the bill. 
 

2. Measurement and payment 

2.1. Symbols 

 
The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 
 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 

 

2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance has been made in the quantities for waste. 

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and 
associated bill items for the most likely scope of work, and then change later using the compensation event 
procedure if necessary.  This is because tenderers cannot programme effectively for unknown scopes of 
work 
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2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully 
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as 
incurred or required by the Contractor in carrying out or providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 
assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be provided, and 
no rates or prices are included in the bill specifically for such matters, then the Contractor is 
deemed to have allowed for all costs associated with such requirements within the tendered rates 
and Prices in the Bill of Quantities. 

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or rates in 
the bill of quantities.  If a number of items are grouped together for pricing purposes, this will be 
treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily represent 
the actual amount of work to be done.  The quantities of work assessed and certified for payment 
by the Project Manager at each assessment date will be used for determining payments due and 
not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for the 
purposes of identifying the items.  More detail regarding the extent of the work entailed under 
each item is provided in the Works Information. 
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C2.2 the bill of quantities 
 
 
 
Use this page as a summary page or as a cover page to the bill of quantities.   
 
 
 
 
 

 

BILL OF QUANTITIES (CIVIL)  

 
PROVISION OF REFURBISHMENT AND UPGRADE OF MATATIELE STATION BUILDINGS 
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The agreement applicable to this contract is the NEC3 

GENERAL NOTES 

The Contractor shall, in all cases, allow for disposal of materials arising from demolition and alteration works. 
This shall apply even if it is not expressly provided for on the description for an item. 
The Contractor shall remove from site all pipes or other conduits, wires encountered in demolition. He 
shall plug and seal all conduits remaining and ensure that no electric cables or wires remaining are live. 
 

 PRELIMINARIES AND GENERAL       

 Contractual requirements:       

 DESCRIPTION UNIT QTY PRICE AMOUNT 

 Allow amount for Site Establishment (Offices, 
Ablutions, tools, and equipment, water supplies 
point, electricity and communication) 

Sum 1    

 Allow an amount for De-establishment Sum 1    

 Allow amount for Environmental, Health and 
safety compliance and related obligations. 

Sum 1    

 Allow an amount for the protection of existing 
structures, services etc. until the construction in the 
vicinity is complete 

Months 6     

 Allow amount for supervision for Duration of 
construction 

Months 6     

 Allow for temporal fencing using diamond mesh 
and timber posts, fencing shall remain on site m 220    

 
      

       

       

       

       

       

      

      

 

    
  

 

    
 

 CARRIED FORWARD R      
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Item   Unit Qty Rate Amount 

            

  BILL No. 1 ALTERATIONS         

1 Break out and remove floor 
covering from scrap  

m2 300     

2 Take out and remove plasterboard 
ceiling 

m2 300     

3 Take out and remove kitchen 
cupboards 3mx1,2x900mm wide 

No 2     

4 Break out and remove half brickwall m2 150     

5 Break out and remove wc incl 
cistern incl sundry piping 

No 4     

6 Break out and remove whb incl 
sundry pipinng 

No 4     

7 Break out and remove urinal incl 
flush pipe 

No 1 
 

  

8 Break our out and remove glass 
from existing windows incl 
preparing for new 

m2 20     

9 Take out and remove pvc pipe all 
sizes 

m 40     

10 Take out and remove copper pipe 
all sizes 

m 40     

11 Service existing windows incl 
installing new window stays 

No 12     

12 Break out one brick wall to form 
opening for a single door incl 
precast lintel and making good 
sides with palster (paint e.m) 

No 4     

13 Break out one brick wall to form 
opening for a double door incl 
precast concrete lintel and making 
sides with plaste ( paint e.m) 

No 2     

14 Take out and remove single door 
incl frame  

No 4     

 Take out and remove single garage 
door incl frame 

No 10   

15 Brick up opening where doors were 
removed and allow opening to fit 
new double doors  

No 12     

16 Break out and remove half brick 
wall 

No 15     

17 Make good floors where half brick 
wall was removed 

No 5     

18 Form neat opening 110mm 
diameter in one brick by coring 

No 20     

19 Break concrete and excavate for a 
110mm pipe incl backfilling and 
making good concrete 

m 25     

20 Excavate in earth to expose 
existing services 

m3 5     

 Section Total     

Carried Forward R  
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Item   Unit Qty Rate Amount 

            

  BILL No. 2 MASONRY         

1 One brick wall in NFP bricks incl 
brickforce in every third course 

m2 750     

2 Ditto but in closing openings m2 80     

3 Half brick walls in NFP bricks incl 
brickforce in every third course 

m2 110     

4 Ditto but in closing openings m2 20     

 Sub Total     

  BILL No. 3 CAPENTRY AND JOINERY         

1 Meranti hardword double door framed 
ledged braced door hung on steel frame 

No 12     

2 Meranti hardwood single door ,framed 
ledged braced door hung on steel frame 

No 4     

3 Single solid core door with masonite 
finish 

No 4     

4 Double solid door with masonite finish No 2     

5 19mmx75mm timber skirting incl 
quadrant bead 

m 80     

  
 

        

      

  BILL No. 4 CEILINGS AND 
PARTITIONS 

        

1 Vinyl clad suspended ceilings ( Ceiling 
grid .White/vinyl/fissured/1200x600mm) 
incl hangers complete 

m2 700     

2 Shadowline Trim m 60     

3 300mm high bulkhead formed of 6mm 
plasterboard  

m 30     

  DRY WALL PARTITIONING         

4 Gyproc standard 1/2hour fire rating type 
dry wall partition  

m 40     

5 Extra over for vertical abutments no 14     

6 Extra over for corner no 12     

7 Extra over for T intersection no 12     

8 75mm high aluminium skirting fixed to 
partition walls 

m 40     

9 Extra over for aluminium frame for a 
single door 

no 4     

10 Extra over for a single door hung on 
aluminium frame( solid core with 
masonite) 

no 2     

  TOILET CUBICLES         

11 Partition 1555x1800m high no 12     

12 Full stiles 540x1850 no 12     

13 End stiles 150x1850 no 12     

14 Wall stiles 540x1850 no 12     

15 Extra over for doors(750*1800mm) no 12     

 Sub Total     

Carried Forward R   
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Item   Unit Qty Rate Amount 

  WAREHOUSE & STATION BUILDING          

  REMEDIAL WORK         

1 Scrub and prepare concrete floors to 
receive new floor finishings 

m2 1100     

2 2mm approved self-levelling screed m2 1100     

  VINYL SHEETING         

3 2mm vinyl floor sheeting with welded 
seamless joints 

m2 250     

4 450mm high skirting in vinyl sheeting with 
seamless welded joints 

m 150     

  TILES         

5 Allow a PC sum of R120.00 for supply of 
floor tiles laid in approved adhesive and 
grouted with approved dove grey grout 

m2 800     

6 Ditto in skirtings 100mm high using tilling  m 120     

8 M*TRIM Aluminium trim on edges  m 60     

  Sub Total         

  BILL No. 6 IRONMONGERY         

1 Union Tesa knob cylinder complete with 
furniture lockcase etc 

no 16     

2 Union double panic bolt Code 802DMG to 
fire doors 

no 4     

3 Union door closer stainless steel finish no 4     

4 Union Sandpiper pull handle no 4     

5 Union Sandpiper push plate no 4     

6 Union Sandpiper kickplate no 4     

7 Union s/s door stop no 12     

8 Union  coat hook with rubber buffer no 4     

9 Union s/s engraved name plate 
150mmx150mm 

no 16     

  Sub Total         

  BILL No. 7 METAL WORK         

1 Mild steel door frame suitable for one brick 
wall for a single door 

no 6     

2 Ditto for a double door no 12     

3 Supply and install hand rails (both sides of 
the walkway) to cross over the railway line, 
stainless steel   

    

  Sub Total         

  BILL No. 8 PLASTER         

1 2 coats plaster to walls m2 1600     

 Sub Total     

Carried Forward R   
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Item   Unit Qty Rate Amount 

            

  PLUMBING         

1 50mm pvc waste pipe m 80     

2 50mm pvc waste pipe chased in brickwork m 80     

3 50mm waste pipe chased in concrete m 45     

4 110mm pvc waste pipe m 30     

5 110mm chased in brickwork m 12     

6 110mm waste pipe in trenches ne 2m 
deep 

m 120     

7 110mm pvc waste in trenches exc 2m but 
no 4m deep 

m 40     

8 15mm copper pipe  m 60     

9 15mm copper pipe chased to walls m 30     

10 28mm copper pipe fixed to walls m 30     

11 28mm copper pipe chased to walls m 15     

12 32mm copper pipe fixed to walls m 12     

13 32mm copper pipe chased to walls m 8     

14 15mm copper fittings no 15     

15 28mm copper fittings no 10     

16 32mm copper fittings no 15     

17 50mm pvc bend no 15     

18 50mm access bend no 12     

19 50mm junction no 8     

20 50mm acces junction no 15     

21 50mm pvc adaptor no 15     

22 110mm reducing junction no 15     

23 110mm pvc pan connector no 30     

24 110 mm pvc horn airvent no 20 
 

  

25 110mm pvc junction no 15     

26 110mm pvc acces junction no 15     

27 110mm pvc bend no 15     

28 110mm acces bend no 20     

29 110mm adaptor no 30     

30 15mm brass fullway gate valve no 10     

31 28mm brass fullway gate valve no 8     

32 50mm brass fullway gate valve no 6     

Carried Forward R  
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SANITARY WARE         

33 Vitreous China water closet (code 
05750110) colour white with complete 
cobra watertech flush master junior  

no 8     

34 Wooden toilet set colour white no 8     

35 Cameo basin with three pre-punched tap 
configuration . Colour white complete with 
cobra watertech stella range 1/2 inch 
single tap hole basin mixer C/P(code 
3294ST) 

no 4     

36 Protea urinal incl flushmaster  no 4     

37 Protea paraplegic 90 deg outlet pan with 
FM1,100flush master with extended lever 
handle (code C,FM8-80) 

no 2     

38 32mm grabrail set SR1 behind water 
closet and DL2 on side wall as Chairman 
industris grabrails 

no 2     

39 Stainless Steel toilet roll holder no 10     

40 Stainless steel electric hand drier no 10     

41 PVC soap dispenser no 8     

42 Plastic PVC SHE bins no 4     

43  5L hydroboil no 3     

44 Kwikot 150L hot water cylinder complete 
incl tray 

no 2     

  GLAZING         

1 1200x600mm stainless mirrors screwed to 
walls 

no 6     

2 6,8mm laminated glass to existing steel 
windows up to 3m2  

No 12     

  Sub Total         

  PAINTWORK         

1 Three coats plascon acrylic paint to walls 
and dry walls 

m2 1800     

2 Three coats plascon acrylic paint to 
ceilings 

m2 800     

3 Three coats acrylic paint to external walls m2 300     

4 Three coats plascon velvaglo to doors m2 60     

5 Three coats plascon velvaglo to steel 
frame 

m2 22     

6 Three coats paint to timber skirtings with 
300mm girth incl priming backs of timber 

m 200     

7 Allow for R15 000 for provision of 
branding and sign boards.  

Sum 1   

  Carried Forward to Summary         

  BILL No. 12 EXTERNAL WORKS         

1 Construct paraplegic ramp complete and 
walkway across the railway approximately 
10m long and 2m wide with ramps and 
guard rails  

No 1     

2 Prepare and fix external apron around the 
building   

M2 240   
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  Carried Forward R         

 
 
 
 
 
 
 

Item   Unit Qty Rate Amount 

  Bill No.13 PROVISIONAL SUMS     
 

  

1 Allow a Provisional Sum of R140 000.00 for 
Air Conditioning installation (split units) for 
the station building and supply and 
installation of roof ventilators in the goods 
shed in accordance to SANS standards.  

Sum  1     

2 Profit Sum  1     

3 Attendance Sum  1     

4 Allow a Provisional Sum of R80 000.00 for 
Fire fighting equipment 

Sum  1     

5 Profit Sum  1     

6 Attendance Sum  1     

7 Allow a provisional Sum of R25 000.00 for 
backup power (small generator) 

Sum  1     

8 Profit Sum  1     

9 Attendance Sum  1     

10 Allow a Provisional sum of R70 000.00 for 
kitchen fittings and furniture 

Sum  1     

11 Profit Sum  1     

12 Attendance Sum  1     

13 Allow a sum of R60 000.00 for carports Sum  1     

14 Profit Sum  1     

15 Attendance Sum  1     

16 Allow a sum of R80 000.00 for land scaping 
and fencing including grass cutting & 
cleaning of the yar including dumping fees to 
an approved dumping site  

Sum  1     

17 Profit Sum  1     

18 Attendance Sum  1     

19 Allow a sum of R45 000 for storage racks 
and change rooms with lockers  

Sum  1     

20 Profit Sum  1     

21 Attendance Sum  1     

23 Allow a sum of R150 000.00 for re-electricity, 
water and sewer connection fees  

Sum  1     

24 Profit Sum  1     

25 Attendance Sum  1     

26 Allow a sum of R150 000.00 for removal roof 
coverings and make good  

Sum  1     

27 Profit Sum  1     

28 Attendance Sum  1     

29 Allow a sum of R350 000.00 for professional 
fees (Electrical & Structural) 

Sum  1     
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30 Allow a sum of 650 000.00 for roof coverings 
complete incl roof trusses, gutters and down 
pipes for the old station building and repairs 
in the goods shed in accordance to SANS 
srandards.  

Sum  1     

31 Allow a sum of R50 000.00 serving existing 
electrical sub station and provide mass lights 

Sum  1     

32 Profit Sum  1     

33 Attendance Sum  1     

34 Allow a sum of R30 000.00 for window blinds Sum  1     

35 Allow a sum of R600 000.00 for Anciliary 
road works including unblocking of the 
existing storm water channels around the 
building,  including paving of the driveway 
and parking area.   

Sum  1     

36  Allow an amount of R60 000 for the provision 
of stainless-steel handrails around the goods 
shed building   

Sum   1   

 Carried Forward to Summary R   
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Item   Unit Qty Rate Amount 

  BILL NO.14 Station Building Electrical 
Works 

        

            

1 Decommissioning and removal of the existing 
electrical installation before the building 
contractor start with the interior works 

item 1     

2 Distribution board         

  Refurbish the following distribution boards, 
including all equipment, complete with all 
accessories. Installation shall include fixing, 
accessories and earthing, to incorporate new 
circuits 

        

  The price shall include for all fixing materials, 
circuit terminations, lugs, cable straps and any 
other items necessary for the complete 
installation.   

    
 

  

  Material No. 3     

  Labour No. 3     

  TRUNKING         

3 Power Skirting         

  2 Compartment, 2 cover power skirting as 
specified, including covers, and all 
accessories.   

        

  Material m 240     

  Labour m 240     

4 P9000 galvanized trunking, hanging and / or 
vertically supported.  Price to include for 
hangers, supports, joints and other materials 
required for the complete installation, including 
wastage. 

        

  Material m 120     

  Labour m 120     

5 150mm medium duty cable tray, welded wire 
mesh , hanging and / or vertically supported.  
Price to include for hangers, supports, joints 
and other materials required for the complete 
installation, including wastage. 

        

  Material m 80     

  Labour m 80     

  Conduit, flush or surface mounted in wall 
including all couplings, bends, tees and 
saddles 
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6 25mm diameter, PVC conduit         

  Material  m 140     

  Labour m 140     

7 20mm diameter, PVC conduit         

  Material  m 110     

  Labour m 110     

 Galvanized pressed metal boxes, flush 
mounted in wall complete with mounting on 
conduit, built into brick or concrete, in roof 
space or on surface 

    

Carried Forward R  

8 100 x 50 x 50mm box         

  Material  No. 20     

  Labour No. 20     

9 100 x 100 x 50mm box         

  Material  No. 10     

  Labour No. 10     

10 Galvanized/Steel round conduit box (any way)         

  Material  No. 15     

  Labour No. 15     

11 PVC round conduit box (any way)         

  Material  No. 15     

  Labour No. 15     

 Sub Total     

Item   Unit Qty Rate Amount 

  BILL NO.15 Main Building & Warehouse 
Electrical Works  

        

  Conductors         

  600/1000V grade PVC insulated stranded 
copper conductors drawn into conduit and 
trunking, 

        

1 1.5mm²         

  Material  m 600     

  Labour m 600     

2 2.5mm²         

  Material  m 300     

  Labour m 300     

3 4 mm²         

  Material  m 120     

  Labour m 120     

  Bare copper earth wire (BCEW) laid in ducts, 
trenches, horizontal racks, cable trays, 
channels, etc. 

        

4 1,5 mm²         

  Material  m 350     

  Labour m 350     

5 2,5 mm²         

  Material  m 20     

  Labour m 20     

6 6,0 mm² x 4 core flattwin cable plus earth for 
aircon units 

        

  Material  m 150     
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  Labour m 150     

7 16 mm² x 4 core flattwin cable plus earth for 
aircon units, sub DB 

        

  Material  m 40     

  Labour m 40     

Carried Forward R  

  Light Switches         

8 16 Ampere 230V, one lever light switch with 
steel cover 

        

Carried Forward R  

  Material  No. 20     

  Labour No. 20     

9 16 Ampere 230V, two lever light switch with 
steel cover 

        

  Material  No. 20     

  Labour No. 20     

10 16 Ampere 230V, one lever two way light 
switch with steel cover 

        

  Material  No. 4     

  Labour No. 4     

  Socket Outlets          

11 16 Ampere, Normal  3-pin 230V, single/double 
switched socket outlet with steel cover 

        

  Material  No. 20     

  Labour No. 20     

12 16 Ampere, Normal  3-pin 230V, single 
switched socket outlet with steel cover, on 
power skirting 

        

  Material  No. 10     

  Labour No. 10     

13 16 Ampere, Dedicated  3-pin 230V, single 
switched socket outlet with steel cover, on 
power skirting 

        

  Material  No. 20     

  Labour No. 20     

  Isolator         

14 60Ampere, Double Pole isolator         

  Material  No. 10     

  Labour No. 10     

15 30Ampere, Double Pole isolator          

  Material  No. 6     

  Labour No. 6     

16 60Ampere, tripple Pole isolator          

  Material  No. 2     

  Labour No. 2     

17 30Ampere, tripple Pole isolator          

  Material  No. 3     

  Labour No. 3     

18 5A unswitched socket-outlet         

  Material  No. 15     

  Labour No. 15     
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19 Blank cover plate         

  Material  No. 2     

  Labour No. 2     

20 Cover for RJ45 Telephone/Data Outlet module 
in power skirting 

        

  Material  No. 4     

  Labour No. 4     

   Sub Total         

  Carried Forward to Summary         

 
 
 

Item   Unit Qty Rate Amount 

  BILL No. 16 GROUND FLOOR ELECTRICAL 
WORKS 

        

  LIGHT FITTINGS         

  Luminaires that are SANS approved and meet 
the Department Quality Standard, including 
lamps and sundries (as per the Standard 
Quality Specification for General Electrical 
installation (SASOM Guideline No 4,).  
Contractor must allow for option of colour by 
Architect on site. 

        

1 Type C  (including lamps)         

  Round energy saving LED bulkhead 
luminaires with unbreakable polycarbonate 
diffusers 

        

  Material  No. 15     

  Labour No. 15     

2 Type A  (including lamps)         

  Fluorescent light-fittings are to be 1500 mm 
wide body, surface mounted open channels, 
white powder-coated, mild steel body, fitted 
with electronic control gear and 2x35W T5 
high efficiency lamps. 

        

  Material  No. 10     

  Labour No. 10     

3 Type A1  (including lamps)         

  Fluorescent light-fittings are to be 1500 mm 
wide body, surface mounted vapour proof, 
white powder-coated, mild steel body, fitted 
with electronic control gear and 2x35W T5 
high efficiency lamps. 

        

  Material  No. 2     

  Labour No. 2     

4 Type D  (including lamps)         

  Decorative 5W LED down lighter         

  Material  No. 16     

  Labour No. 16     

5 Type T  (including lamps)         

  1200mm surface mounted, white powder-
coated, mild steel body, low brightness louver 
hype fluorescent lights with electronic control 
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gear and 4x35W T5 high efficiency lamps with 
3m cord 5A plug 

  Material  No. 1     

  Labour No. 1     

      

      

      

Carried Forward R  

  EARTHING AND LIGHTNING PROTECTION         

6 To provide the earthing and testing of the 
electrical installation in accordance with the 
General Specification, regulations and the 
requirements of the local authority.  All circuits 
shall be earthed in accordance with the wiring 
code. Where the earth conductor is joined at 
the terminal block, the wires shall be soldered 
together so that removal of the equipment 
shall not result in an interruption of the earth 
continuity of the conductors. 

sum 1     

7 Provide a certificate for the Lightning 
Protection in accordance with the latest SANS 
Codes of practice 10199 and 10313 in 
conjunction with SANS 62305-1-2-3-4 and IEC 
62305-1-2-3-4 

sum 1     

8 Earthing as required at DB-A to achieve max 
1ohm resistance, including testing 

   
  

  supply and install No. 1     

            

  TESTING & COMMISSIONING         

9 Test and commission the complete electrical 
installation to the area, as included in this bill,   

        

  Provide a Certificate of Compliance per DB, as 
required by SANS 10142-1 for the installation 
covered by this Bill. 

Sum 3     

            

   Sub Total  
  

  

 
 
 
 
 
 
 
 

                                                                              
              GROSS TOTAL ______________________  

                   
                 
                                               15% VAT__________________________ 
 
                 
        GRAND TOTAL_______________________
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C 2.3 LABOUR RATES AD-HOC 

 

LABOUR RATES FOR AD-HOC WORK. 
 

 

All Rates must exclude VAT. 
 

1. Normal office hours: (07h00 to16h00) 

Skilled Labour          R……………./ hour. 

Labourer      R……………./ hour 

 
2. Overtime  

Skilled Labour          R……………./ hour. 

Labourer      R……………./ hour  

 
3. Sundays and Public Holidays: 

Skilled Labour          R……………./ hour. 

Labourer      R……………./ hour   

 
 

 

 Signed at …………………………………on this …… day of ……………………………….2018. 

 

____________________________ 
for and on behalf of the Contractor 

 
 

 

WITNESSES : 1.................................................................... 
 

 
     2.................................................................. 

 
 

Signed at.................................................. on this ........ day of ................................. 
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EVALUATION CRITERIA 
 

Pre-qualifying 
Quality criteria 

Sub-Criteria 

Sub-

Criteria 
Point 

Allocation 

Maximum 

number  

Of Points 

Gatekeepers (Mandatory)  

 

1. CIDB Grade 5GB or higher 

2. Valid Letter of Good Standing (COIDA)  

3. Main contractor or the sub-contractor must have an IE – Installation Electrician (Attach certificate) 

Main contractor or sub-contractor to provide proof of registration with Department of Labour as an 

Electrical Contractor 

 

The above documents are mandatory. Failure to submit them WILL lead to a disqualification 

 

1. Electrical Engineer (This may be subcontracted) 

 Professional registration with ECSA as a Professional Engineer 

2. Project Site Health and Safety Officer (This may be subcontracted) 

Professional Registration in good standing with SACPCMP as a health & Safety Officer 

 
The above documents are essential. Failure to submit them MAY lead to a disqualification. 

  
No Timeline  0  

 The tenderer has provided timeline but handwritten 1  

Programme The tenderer has provided timeline in Ms Project or similar with 20% 
deviation from targeted date 4 10  

 The tenderer has provided timeline in Ms Project or similar with 15% 
deviation from targeted date 6  

 The tenderer has provided timeline in Ms Project or similar with 10% 
deviation from targeted date 8  

 The tenderer has provided timeline in Ms Project or similar with 5% 
deviation from targeted date 10  

 

 

Management 
and CVs of 

Key Persons 

Experiences: Site/Project Manager 
 

 

10 

Construction/Engineering experience (related to the works) < 3yr    1 

Construction/Engineering experience (related to the works) < 5yrs    3 

Construction/Engineering experience (related) to the works > 5yrs    5 

Experience: Site Supervisor 

Construction/Engineering experience (related to the works) < 3yr    1 

Construction/Engineering experience (related to the works) < 5yrs   3 

Construction/Engineering experience (related to the works) > 5yrs    5 

 

 

 

Quality Plan 

No QCP/ITP presented or is not for the tendered works. 0 
 

 

 

QCP/ITP identifies at least one of the key elements (activities, approval 
points, hold points & is for the works tendered for) 

 

         5 

ITP/QCP identifies at least two of the key elements (activities, approval 
points, hold points & is for the works tendered for)  

10 

ITP/QCP identifies at least three of the key elements (activities, approval 
points, hold points & is for the works tendered for)  

15 
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Pre-qualifying 
Quality criteria 

Sub-Criteria 

Sub-

Criteria 

Point 

Allocation 

Maximum 

number  

Of Points 

ITP/QCP clearly and adequately identifies all key activities, has allocated 
hold, witness, and review and surveillance points & is for the works tendered 
for.  
Evidence: Supplied QCP/ITP 

20 

20 

 Risks, mitigations, tolerance matrix in line with activities not identified. 
0 15 

Risk 
assessment 

(Specific to 

Works) 

Risks identified, mitigation not provided, and tolerance matrix not provided  

5 

 Partial risks identified, mitigation provided, and tolerance matrix not 
provided  

10 

 All major risks identified, mitigation provided, and tolerance matrix 
provided  15  

 
No evidence provided 0 

 

 Bidder has successfully completed 1 similar Project (similar projects include 
design and construction or refurbishment of existing building). 
 
Proof of experience attached in the form of client letter head indicating at 
minimum the client contact details, project title and description of works. 

2 
 

Previous 

Experience 

Bidder has successfully completed > 1, <= 3 similar Project (similar 
projects include design and construction or refurbishment of existing 
building). 
 
Proof of experience attached in the form of client letter head indicating at 

minimum the client contact details, project title and description of works. 

4 
10 

 Bidder has successfully completed > 3, <=5 similar Project (similar projects 
include design and construction or refurbishment of existing building). 
 
Proof of experience attached in the form of client letter head indicating at 

minimum the client contact details, project title and description of works. 

 

6 
 

 Bidder has successfully completed > 5, <=8 similar Project (similar projects 
include design and construction or refurbishment of existing building). 
 
Proof of experience attached in the form of client letter head indicating at 
minimum the client contact details, project title and description of works. 

8 

 

 Bidder has successfully completed > 8 similar Project (similar projects 
include design and construction or refurbishment of existing building). 
 
Proof of experience attached in the form of client letter head indicating at 
minimum the client contact details, project title and description of works. 

10 

 

Method 
Statement 

Scantly detailed methodology    
5  

 

25 
 Detailed methodology, no sequential approach, no standards applicable 

mentioned  
10 

 Detailed methodology, sequential approach, no standards applicable 
mentioned  

15 

 Detailed methodology, sequential approach, standards applicable 
mentioned  

25 
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Pre-qualifying 
Quality criteria 

Sub-Criteria 

Sub-

Criteria 

Point 

Allocation 

Maximum 

number  

Of Points 

 Total Weighting: 
 

 

100 

Minimum threshold for technical evaluation is 80 out of 100. 
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PART C3:  SCOPE OF WORK 
 

Document 
reference 

Title No of 
page 

 This cover page 1 

C3.1 Employer’s Works Information 

 

40 

   

   

   

   

   

   

   

   

   

 Total number of pages 40 
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C3.1 EMPLOYER’S WORKS INFORMATION 
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SECTION 1 

1 Description of the works 

1.1 Executive overview 

The Works that the Contractor is to perform involve electrical, mechanical, civil and general building 

works for the refurbishment of the building to serve as a community centre within Matatiele. 

The scope of works includes the following: 

• Refurbishment of existing two structures,  namely: Matatiele old station building and goods 

shed includes replacement and repairs of roof structures, partial demolition of walls, 

additions, alterations, and construction of new partition walls offices, boardroom, factory  

operations, kitchen, show rooms, bathroom facilities, reception, cleaning, fencing, 

pedestrian crossing over the rails, fencing & guard house, driveway and parking areas etc. 

according to the desired layout plan and the bill of quantities provided. 

• Design,supply,install, test and commissioning of electrical infrastructure as per the 

proposed layout.  

• Floor covering, Plumbing, and Painting and cleaning of facebrick  

• Design, supply, install, test and commissioning the Electrical LV infrastructure and 

equipment to suit the proposed layout 

• Design, supply,installation, test and commissioning of Air-conditioning split units as per 

SANS1238 within the space to suit desired layout plan. 

• Design, supply,installation, test and commissioning of portable fire extinguishers complete 

with mounting board, bracket, and emergency signs as per SANS10400-T to suit the layout 

plan. 

• Design, supply, installation, test and commissioning of back-up  water storage tank system 

as per Transnet’s requirements. 

• Design, supply and Install ICT equipment allowance to suit the proposed layout.  

• Roof repairs and replacement with new gutters and tanks, landscaping & paving  

• Branding of the building as per Transnet’s requirements.  

1.2 Employer’s objectives 

The Employer’s objective is to refurbish and upgrade the buuldings to house the local cooperatives 

operating in Matatiele. The buildings will be comply with legislated building requirements. The 

housing of these cooperatives will benefit the local communities while sucuring the building and 

the entire Transnet precinct that has been dilapidating over the years. 

   

 

The following abbreviations are used in this Works Information: 
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Abbreviation The meaning is given to the abbreviation 

DP Data Pack 

GA General Arrangement Drawing 

NCR Non-conformance report 

PQP Project Quality Plan 

QCP Quality Control Plan 

SANS South African National Standards previously South African Bureau of 

Standards (SABS) 

SHE Safety, Health & Environment 

TP Transnet Property 

 

2 Engineering and the Contractor’s design 

2.1 Employer’s design 

2.1.1 The Employer supplies the following: 

• Works Information. 

• Transnt Office Hand over Checklist 

• General Arrangement Drawings. 

 

2.1.2 The Employer grants the Contractor a license to use the copyright in design data presented to 

the Contractor for the works ONLY.  

2.2 Parts of the works which the Contractor is to design. 

2.2.1 The Contractor is to design the following parts of the works: 

• MV and LV electrical reticulation, includes sockets, lights, circuit breakers, distribution 

boards, isolators, etc. as per SANS 10142-1/2. 

• Mechanical services, includes split units Air-conditioning, fire protection, etc. 

• Wet services reticulation, includes but not limited to potable, sewer system, back-up 
water storage tanks, etc. 

           All designs are not approved unless so sanctioned by the Employer. 

2.3 Procedure for submission and acceptance of Contractor’s design 

2.3.1 The Contractor shall address the following procedures:  
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            All designs are not approved unless so sanctioned by the Employer. 

 The Contractor undertakes design safety reviews as stated by the Employer. 

2.3.1 Documentation Submission 

In undertaking the ‘Works’ (including all incidental services required), the Supplier   shall conform and 

adhere to the requirements of the ‘Contractor Document Submittal Requirements’ as stated by 

the Employer. 

2.4 Review and Acceptance of Contractor Documentation 

2.4.1 The Contractor submits documentation as the ‘Works Information’ requires to the Project 
Manager for review and acceptance. 

2.4.2 In undertaking the ‘Works’ (including all incidental services required), the Supplier shall 

conform and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ 

as stated by the Employer. 

2.5 Other requirements of the Contractor’s design 

2.5.1 The Contractor’s design complies with the following: 

All designs are not approved unless so sanctioned by the Employer.  

2.6 Use of Contractor’s design 

2.6.1 The Contractor grants the Employer a licence to use the copyright in all design data presented 

to the Employer in relation to the works for any purpose in connection with the construction, 
re-construction, refurbishment and extension of the works with such licence being capable of 

transfer to any third party without the consent of the Contractor.  

2.6.2 The Contractor vests in the Employer full title guarantee in the intellectual property and 
copyright in the design data created in relation to the works conducted on the Carlton Centre 

Precinct. 

2.7 As-built drawings, operating manuals and maintenance schedules 

2.7.1 The as-built drawings, operating manuals and maintenance schedules must be submitted in a 
soft copy format and hard copy drawings and all other requirements needed to enable the 
works to function.  

2.7.2 The Contractor provides the following: 

The as-built drawings, operating manuals and maintenance schedules must be submitted in a    
soft copy format, hard copy drawings and all other requirements needed to enable the works to 

function.    

2.7.3 As-Built/Final Documentation 

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall 

conform and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ 

as stated by the Employer. 

2.7.4 Installation, Maintenance and Operating Manuals and Data Books 

In undertaking the ’Works’ (including all incidental services required), the Supplier shall conform 
and adhere to the requirements of the ‘Data Books and Manuals’ and the ‘Contractor 
Documentation Submittal Requirements’ as stated by the Employer.  

 

 

 

2.8  Approval of Contractors’s design  
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2.8.1  The Contractor shall appoint a qualified and registered Engineer to approve all designs 

respectively.   
 

3 Construction 

3.1 Temporary works, Site services & construction constraints 

3.1.1 Employer’s Site entry and security control, permits, and Site regulations: 

The Site is located within an operational area of the Employer and the Contractor shall ensure 

the safe operations to and around the Site at all times.  This shall entail the provision of protective 

barriers, signs, etc. for the protection and direction of people within the precinct. 

The Contractor shall organize the work to cause the least possible inconvenience to other 

construction activities or operations at the Site or surrounding. The Site is located within a 

designated Secure Area, and accordingly, all access into the area will be through a gate with 

access control. The Contractor shall keep the access gates/doors locked at all times. If any 

security problems are noticed, the Contractor shall immediately notify the Project Manager. 

The Contractor shall obtain the necessary entry permits for all staff working within the area per 

the access control requirements of the Employer and shall issue each personnel member with an 

appropriate identification card.   

All costs incurred in providing construction personnel with ID cards and access permits shall be 

borne by the Contractor. 

The site establishment area shall be signposted and be compliant with the relevant safety 

regulations and restrictions that might be in place until the Contractor has de-established from 

the site and comply with OHS Act 85 of 1993. 

The Contractor is responsible for the security of the Works until completion and hand-over and 

must make his arrangements for security and the safekeeping of his property. The Contractor's 

watchmen are allowed on Site for this purpose. 

The fullest collaboration between the Contractor, the Employer’s Operations/Services Manager, 

and the Project Manager is essential regarding the continued operations of the Employer. 

Housing of the Contractor's people on site is not permitted. 

3.1.2 The Contractor shall comply with the following  requirements of the Employer: 

As per paragraph 3.1.1 above. 

 

3.1.3 People restrictions on Site; hours of work, conduct, and records: 

The working hours shall be under the requirements of the Department of Labour or with the 
agreement of the relevant trade unions.  This information relating to working hours shall be 

supplied to the Project Manager before the commencement of the proposed working hours.   
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The contractor’s staff shall be confined to the working area and defined access routes 

and shall not be allowed to be present in other areas of the Employer. Contractor staff found 

disobeying this instruction will be subject to disciplinary action. 

The Contractor keeps daily records of his people engaged on the Site and Working Areas 

(including Sub-Contractors) with access to such daily records available for inspection by the 

Project Manager at all reasonable times. 

3.1.4 The Contractor keeps daily records of his people engaged on the Site and Working Areas 

(including Subcontractors) with access to such daily records available for inspection by the Project 

Manager at all reasonable times. 

3.1.5 Health and safety facilities on Site: 

At all times during construction, the Contractor is responsible for the safety of all persons on the 

Site and on the equipment and shall have the necessary systems and procedures in place to 

effectively manage this to H & S requirements in addition to those of the OHSA Act and Regulation 

(85 of 1993, CR 2014. 

3.1.6 Environmental controls, fauna & flora, dealing with objects of historical interest: 

The Contractor shall perform the Works and all construction activities within the Site and Working 

Areas having due regard for the environment and environmental management practices. 

3.1.7 Title to Materials from demolition and excavation 

Clause 73.2 states that the Contractor has title to Materials from excavation and demolition only 

as stated in the Works Information. 

3.1.8 The Contractor has title to all Materials arising from excavation and demolition in the performance 

of the works. The Project Manager shall instruct the Contractor how to label, mark, set aside, 

and/or dispose of such Materials for the benefit of the Employer under ECC Clause 73.1. 

3.1.9 Cooperating with and obtaining acceptance of others 

During the contract, departments of Transnet, Tenants, and other Contractors may be working 

in the general area surrounding the working area. The Contractor must make allowance for the 
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necessity to interface with the activities of Others, and to allow for safe access and 

working conditions. 

At least some of the Site work may take place while the adjacent areas will be in operation. The 

Contractor shall take all necessary steps for his Works not to interfere with operations and to 

ensure that normal traffic flow of the operational terminal is not obstructed. 

The success of the project depends on the effective co-operation of all Contractors on site, and 

the Contractor, if necessary, must discuss his program on a day-to-day basis with the Project 

Manager to ensure effective coordination. 

3.1.10 Publicity and progress photographs  

The Contractor treats all information gained through his appointment on this project as strictly 

confidential. The Contractor is not allowed to prepare or present any paper, publish an article in 

a technical journal, or derive publicity for his business which makes any reference to any aspect 

of the work on this project unless the Employer grants special permission, in writing, for the 

purpose. 

The Contractor provides a comprehensive photographic record of the progress of the Works by 

taking photographs at weekly intervals. The initial photographs are to be taken at the start of 

the project, immediately before the commencement of any work. As far as possible each set of 

photographs shall be taken from the same locations as the previous set. 

The areas to be photographed and the number of photographs in each area will be determined 

by the Project Manager. 

Progress photographs of all manufacturing work carried out off-site are also required.  

Photographs are to be submitted in JPEG format, with a minimum resolution of 1200 x 800. Each 

set of photographs must be accompanied by an index showing: 

o Contract reference 

o Photograph file reference 

o Date of Photograph 

o Subject matter. 

3.1.11 The Contractor does not advertise the contract or the project to any third party, nor communicate 

directly with the media (in any jurisdiction) whatsoever without the express written notification 

and consent of the Project Manager.  

3.1.12 Contractor’s Equipment 

All Equipment supplied and used by the Contractor on Site shall be selected and operated in such 

a way that design loadings of the particular areas are not exceeded and that damage to all 
existing surfaces and services are avoided. The Contractor will be required to repair, at his own 

cost and to the satisfaction of the Project Manager, any such damage caused by him. 
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The Contractor shall keep daily records of all Equipment used on Site and the Working 

Areas with access to such daily records available for inspection by the Project Manager at all 

reasonable times. 

All equipment necessary for the Works shall be provided and allowed for by the Contractor. 

3.1.13 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available 

for inspection by the Project Manager at all reasonable times. 

3.1.14 Equipment provided by the Employer 

No Equipment will be provided by the Employer. 

3.1.15 Site services and facilities: 

When required in terms of the delivery methodology, a Site will be made available to the 

Contractor as erection Site and for all his Working Areas.  

An electric supply point is available to the Contractor at this site, but the Contractor is responsible 

for connecting up and for cabling in the working area.   

A potable water supply point is available to the Contractor at this site, but the Contractor is 

responsible for connecting up in the working area. 

 The Contractor shall make his arrangements for the supply of other services such as fire 

protection, lighting, and all other services required for undertaking the Works. 

 Wherever the Employer provides facilities for the Contractor’s use within the Working Areas and 

the Contractor adapts such facilities for use, then the Contractor makes good and provides full 

reinstatement to the area (including all apparatus of the Employer and Others in, on or under 

the land) and surrounding areas to its original standard upon dismantling of such facilities and 

hand-back to the Employer. 

3.1.16 Facilities provided by the Contractor: 

The Contractor submits the following drawings to the Project Manager for acceptance before 

commencing with the establishment of the site facilities: 

o Layout drawing of the proposed facilities 

The Contractor must ensure that the working area is well lit and obstacles and hazards are 

marked. 

The Contractor must maintain the working area in a neat and tidy condition to the satisfaction of 

the Project Manager.  

The Contractor must make his arrangements for the disposal of sewerage and wastewater.  

Sewerage may not be disposed of on-site.  Transnet facilities may not be used. 
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The Contractor must make his arrangements for telecommunication facilities, if 

required, for his use during the execution of the Works. 

The Contractor, within fourteen days after completion, must completely remove from the site all 

his plant, materials, equipment, stores, or any other asset belonging to him and leaves the site 

in a tidy condition to the satisfaction of the Project Manager. No excess or discarded materials, 

plants, or stores may be buried or dumped within the Employer’s boundaries. 

Unless expressly stated as a responsibility of the Employer, Site services, and facilities, all residual 

requirements for the provision of facilities and all items of equipment necessary for the Contractor 

to Provide the Works remains the responsibility of the Contractor. 

3.1.17 Wherever the Contractor provides facilities (either his own or for the Project Manager and/or 

Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation, 

laboratories, Materials storage, compound areas, etc., within the Working Areas, then the 

Contractor makes good and provides full reinstatement to the area (including all apparatus of 

the Employer and Others in, on or under the land) and surrounding areas to its original standard, 

upon dismantling of such facilities and items of Equipment. 

3.1.18 Unless expressly stated as a responsibility of the Employer, Site services, and facilities, all residual 

requirements for the provision of facilities and all items of equipment necessary for the Contractor 

to Provide the Works remains the responsibility of the Contractor. 

3.1.19 Existing premises, an inspection of adjoining properties and checking work of Others 

The Contractor will be held responsible for any damage to existing structures and services caused 

by him during the execution of this Contract, fair wear and tear excluded, and shall repair damage 

to the satisfaction of the Project Manager before completion of the Works. 

For this purpose, a joint inspection with the Project Manager and the Contractor will be carried 

out before occupation of the Works and any existing damage noted.  Repair work to damaged 

existing structures and services may be carried out during the contract period or the defect 

correction period if so authorized.   The Contractor will be required to conduct a photographic 

site survey of the occupied area showing existing structures and services.  This report must be 

submitted to the Project Manager for approval and will be used in assessing the damages to 

structures and services if applicable. 

3.1.20 Survey control and setting out of the works 

Immediately after the starting date, and before final design, the Contractor shall survey the 

complete site of final operation of the equipment or, if the site of final operation is not completed 

yet, obtain the necessary site arrangement and interface drawings from the Project Manager.  

This survey serves to confirm dimensions and relative positions of all things, existing or to be 

supplied by Others, that will interface with the equipment, for example, location of electrical 

power supply points. 



TRANSNET SOC LIMITED  
CONTRACT NUMBER: TP/2022/03/0007 

DESCRIPTION OF THE WORKS: The Refurbishment and Upgrade of Matatiele Station Buildings   

 

NEC3 CONTRACT  Part C3: Scope of Work  
FORM: PRO-FAT-0222 Rev04 Page 12 of 41 
 

It is the Contractor’s responsibility to ensure that the equipment supplied in terms of 

the contract interfaces successfully with all existing infrastructure. 

Any deviation from the data supplied by the Employer in the Works Information must be brought 

under the attention of the Project Manager and discussed and finalized with the Project Manager 

before the final design of the equipment. 

3.1.21 Other existing services, cable and pipe trenches and covers 

The Contractor must, in collaboration with the Supervisor, ascertain whether or not the service 

is live. The Contractor shall not uplift any such service unless he is instructed to do so. 

The Contractor shall be held responsible for any damage to known services and he 

shall take all necessary measures to protect them. In the event of a service being 

damaged, the Contractor shall immediately notify the Supervisor. The Contractor 

shall not repair any such service unless he is instructed to do so. 

3.1.22 Where the Contractor encounters other existing services / existing services cables/pipe, the 

Contractor should notify the Project Manager. 

3.1.23 Control of noise, dust, water, and waste  

All Site activities must comply with the relevant parts of legislation. 

 

3.1.24 The Contractor notifies the Project Manager of the elements of the works which are to be covered 

up. 

3.2 Completion and correction of Defects 

3.2.1 The work to be done by the Completion Date 

On or before the Completion Date the Contractor shall have done everything required to Provide 

the Works including the work listed below which is to be done before the Completion Date and 

in any case before the dates stated. The Project Manager cannot certify Completion until all the 

work listed below has been done and is also free of Defects, which would have, in his opinion, 

prevented the Employer from using the works and Others from doing their work. 

3.2.2 Use of the works before Completion has been certified 

In terms of Clause 35.2 in ECC the Employer may use any part of the works before Completion 
has been certified.  

3.2.3 The Contractor ensures that the Project Manager has a full and accurate dossier of As-built 

documents that represent the status of the completed works (to include Plant within the works) 

to present to the Employer. 

3.2.4 Access given by the Employer for correction of Defects 
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Clause 43.4 requires that the Project Manager arrange for the Employer to allow the 

Contractor access to and use of a part of the works, which has been taken over if needed to 

correct a Defect.  After the works have been put into operation, the Employer may require the 

Contractor to undertake certain procedures before such access can be granted.   

3.2.5 The Contractor complies with the following constraints and procedures of the Employer where 

the Project Manager arranges access for the Contractor after Completion: 

Where the Contractor has to return to Site after Completion to rectify notified Defects, the Employer 

may either impose the same Site access/egress restrictions as communicated elsewhere under 

C3.1 Employer’s Works Information at the starting date/access date stated under Contract Data - 

Part One, or as the works are now in use or the Employer’s occupation of the Site may be 

incrementally or substantially changed post Completion, there may be further access/egress 

restrictions stated here at paragraph 3.2.13 of C3.1 Employer’s Works Information. 

4 Plant and Materials Standards and Workmanship 

4.1 Building works 

4.1.1 Description of works 

The Contractor is required to but not limited to perform the following works as per scope works 

information : 

1. Demolish wall,supply and install new double door as per layout 

2. Remove existing emergence doors and supply, install and commissioning fire protection doors 

as per layout  

3. Construct new walls for bathrooms as per new layout plan 

4. Supply,install, test and commissioning all plumbing equipment required in bathrooms and 

the kitchen 

5. Supply,install, test and commissioning carpentry required in the new kitchen 

6. Supply,install, test and commissioning new drywalling  as per layout plan 

7. Painting of walls  

8. Supply,install, test and commissioning glazing where required as per layout plan 

9. Modify or repair existing ceiling where required  

10. Supply,install, test and commissioning new doors and frames as per layout plan 

11. Supply,install, test and commissioning vinyl floor covering 

12. Supply,install, test and commissioning floor and wall tiling where required 

13. Supply,install, test and commissioning roads and parking 

14. Supply,install, test and commissioning fencing and gates 

15. Supply,install, test and commissioning services such and water and sewage systems 

16. Supply,install, test and commissioning storm water drainage 

17. Provide the Employer with the As-built drawings of the complete works 
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4.2 Employer specifications 

4.2.1 South African National Standard 

The application of the National Building Regulations (SANS 10400) is to be strictly adhered to. 

4.2.2 Manufacturer’s instructions and specifications 

All materials and products shall be used and installed in strict accordance with the manufacturer’s 

instructions and specifications 

4.2.3 Use of locally manufactured materials and products 

Materials and products manufactured in South Africa shall be used in carrying out the work to 

which this specification refers, unless an imported product is prescribed specifically, or when no 

suitable locally manufactured product for the specific use is available. 

4.2.4 Samples 

The Contractor shall furnish samples and/or certificates as called for or may be called for by the 

Project manager.  Materials and/or workmanship not corresponding with approved samples may 

be rejected. Samples for approval shall be required for paint colours, joinery with associated 

finishes, furniture, wall finishes, ceiling finishes, floor finishes, windows, shopfronts, and face 

brick sample wall (2m ²). These approved samples shall remain on site for the duration of the 

Works. 

4.2.5 Mortar Joints 

Mortar joints to face brickwork generally shall be 10mm in thickness (unless otherwise specified) 

with level bedding joints, vertical perpends. Half round recessed and shall be well rubbed with a 

standard jointing tool of suitable size to ensure that the entire exposed surface on the joint 

presents a smooth and polished appearance.   

4.2.6 Glazing 

All laminated safety glass shall carry the Manufacturer’s warranty against all manufacturing 

defects and discoloration for a minimum period of 5 years.  A SANS-approved stencil mark is to 

appear in a prominent place on all types of safety glass. 

4.2.7 Shopfronts and windows  

Installation certificate by AAMSA approved contractor is required for all shopfront installations. 

Installations to comply with SANS 10400 XA 

The drawings provide a guideline to the type of shopfront and window systems that are to be 

designed by the Contractor. (See also Part 2.2 of this document; design by contractor) 

4.2.8 Partitions 

Fire rating certificate to be provided. 

4.2.9 Protection of works 
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The Contractor shall provide all necessary dust sheets, hoarding, etc. and shall exercise 

all necessary care to prevent marking surfaces, walls, floors, glass, electrical fittings, etc. and 

shall keep all parts of the works perfectly clean and free at all times from spotting, accumulation 

of rubbish, debris of dirt arising from the operations.  Any surface disfigured or otherwise 

damaged shall be completely renovated or replaced as necessary by the Contractor at his own 

expense to the Supervisor’s approval.  The premises shall be left clean and fit for occupation 

after the work. 

4.2.10 Demolition 

The Contractor shall carefully remove, clean, and store material that has been demolished for 

re-use in the construction works. Any floors, walls, and surfaces damaged shall be made good 

by the Contractor. 

4.3 Electrical Works  

4.3.1 Executive Overview 

The Electrical Lighting and Power scope of work covers, but is not limited to the following: 

Electrical Site Works 

4.3.1.1 Design, Supply, Installation, Test, Commissioning and issuing Certificate of 

Compliance for Low voltage equipment, e.g. sockets (normal power and emergency 

power), isolators, power skirting, circuit breaker, etc.  

4.3.1.2 Approval of installation design by the Professional Engineer registered with the 

Engineering Council of South Africa (ECSA) 

4.3.1.3 Provide the Employer with the As-builts drawings of the installation signed and 

approved by the Professional Engineer registered with the Engineering Council of 

South Africa (ECSA).  

4.3.1.4 Contractor shall submit the following drawings/calculations signed and approved by 

the Professional Engineer registered with the Engineering Council of South Africa: 

• A single line of the distribution board, 

• Small Power (Normal and Emergency Power Sockets) layout 

• Lighting layout 

• Fault current calculation to the distribution board 

• Voltage drop calculation to all new circuits from the distribution board 

 

4.3.2 Standard of Work, Equipment, and Materials 

1. The electrical installation shall conform to the requirements of the latest edition and 

amendments of SANS 10142 – 1 Code of Practice for the Wiring of Premises and any 

additional requirements thereto, described in this specification. 

2. The contractor shall provide a valid LV wireman’s license before commencement  

3. All equipment and material used shall be of high quality and the work shall be of a high 
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standard of workmanship carried out by qualified staff under proper supervision 

by experienced and competent officers. 

4. All equipment and material shall comply with the relevant National or International 

standard specification. Where equipment does not comply it shall be submitted to the 

Employer for approval before installation. 

5. All installation, testing, and terminations must be approved by the Employer prior to 

commissioning. 

4.3.3 Particular specifications 

 The following publications and specifications (latest edition) shall apply: 

 CODES OF PRACTICE 

SANS Specifications (latest editions) 

SANS 10313 Code of Practice for Protection of Buildings against Lightning 

SANS 10064: Code of Practice for the Preparation of Steel Flush for Coating 

OHS Act, 1993 Occupational Health and Safety Act (Electrical Installation 

regulations) 

SANS 10142-1 Code of Practice for the Wiring of Premises 

Part 1: Low-voltage installations and including 3 000 kW 

installed capacity 

SANS 1019 The design and Installation of Earth Electrodes 

SANS 1063:2010 Earth Rods, couplers, and connections 

SANS 62305-4 Protection against lightning 

Electrical and Electronic systems within structures 

SANS 152 Low Voltage Air Break Switches, Connectors, Switch 

Disconnectors, Fuse Combination Units 

SANS 1253:2016 Fire Door and Fire Shutter design and installation 

SANS 156 Moulded Case Circuit Breakers 

SANS 6069-2-1 Wall and Appliance Switches 

SANS 60269: Low Voltage Fuses 

SANS 61008-1 Earth Leakage Protection Units 

SANS 1091 National Colour Standards for Paints 

SANS 1180 Electrical Distribution Boards 
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SANS 1507 Electric Cables with Extruded Solid Dielectric Installation for 

Fixed Installations 

SANS 1973 Low Voltage Switchgear 

 

4.4 Mechanical Engineering  and Fire Protection) 

4.4.1 Scope Of Work 

a) This specification covers the design, supply, delivery, installation and commissioning, 

testing, and handing over in complete working order ready for immediate use of the HVAC 

and Fire Protection. 

b) Principal Items of work include: 

• The supply, delivery, installation, and commissioning of Fire Extinguishers under SANS 

10400T. 

• Modification of sprinkler positioning to suit floor design layout. 

• Modification of existing HVAC ducting to suit the floor design layout and provide the 

HVAC layout drawing. 

• Commissioning and testing of the installations herein specified. 

4.4.2 Materials And Workmanship 

a) The contract works shall be executed under the specified standards and level of 

workmanship, to the satisfaction of the Employer. 

b) All materials shall be of the quality specified and the Contractor shall, upon request of the 

Employer, furnish him with proof to his satisfaction that the materials are of the specified  

c) All materials and equipment used for the installations shall be new and undamaged.  The 

Contractor shall, if requested by the Employer, provide samples of material and equipment 

for approval.  If judged necessary by the Employer, such samples may only be returned 

after the completion of the installation, in order to ensure that the quality of the installed 

product is the same as that of the approved sample 

d) Material for which an SABS specification exists, shall be in accordance with such a 

specification, and shall bear the SABS mark. 

e) For fire protection equipment, all equipment used shall originate from suppliers which have 

been certified in accordance with SABS ISO 9001 (ISO 9001) or SABS ISO 9002 (ISO 9002) 

for Quality assurance. Copies of certificates of approval shall be provided by the tenderers 

with their tenders. Equipment designed to BS 5446, Fire systems for residential premises, 

or similar other standards, are not acceptable. 

4.4.3 Design And Drawings 

a) Design Responsibilities 
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• The Contractor is responsible for the system design. In the execution of the 

design, the Contractor is responsible to ensure that: 

o Equipment is positioned and installed in such a way as to ensure proper access for 

service and maintenance. That all control panels, wiring and components of the 

electrical installation forming part of this sub-contract comply with all applicable 

safety codes standards and regulations. 

o The Contractor shall comply with all acts of parliament and all regulations and by-

laws of local or other authorities having jurisdiction regarding the execution of the 

works. The Contractor shall be responsible for non-Compliance where this results 

from the System Design. 

b) Equipment Supports 

• The Contractor shall be responsible for the design of supports, stands, hangers 

suspended platforms for machinery, tanks or other equipment. Where such elements 

involve major structural design which is beyond the capability of the Contractor than 

these shall be referred to a suitably qualified person for design.  

c) Workshop Drawings 

• Preparation of complete shop drawings is the responsibility of the Contractor.  The 

shop drawings must be prepared on the basis of: 

o The latest drawings regarding co-ordination and layout. 

4.4.4 Responsibilities Of The Contractor 

a) Sub-Contractors 

• Any work which Tenderers intend subcontracting must be listed in the Tender showing 

the names of the intended Contractor.  If these are deemed suitable then no deviation 

will be permitted without the authorization of the Employer. 

b) Ordering of Equipment and Materials 

• The Contractor shall be responsible to ensure that the project programme is adhered 

to and that no delays are caused by late deliveries of equipment and materials.  All 

other activities which must proceed with the placing of orders must be taken into 

account when the Contractor schedules his activities. 

c) Storage of Materials and Equipment 

• The Contractor shall be responsible for the proper storage of all materials and 

equipment on site to ensure protection against the elements, damage by impact, dirt, 

builder’s rubble dust theft etc. 

d) Protection of the Works 
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• The Contractor shall programme his work to avoid damage by other Trades 

and shall be responsible for the protection of the works against such damage until 

handover to the Client. 

e) Accessibility 

• The Contractor shall plan suitable accessibility for thermometers, gauges, controls, 

dampers and other devices which require reading adjustment, inspection, repair 

removal or replacement. 

4.4.5 Reference Specification And Standards 

a) The latest revision of any Specification referred to in this specification, shall be applicable. 

b) Where a specification or standard is not specifically referred to, it shall be assumed that 

the relevant SANS, ISO, BSS, DIN or equivalent American standard, listed in order of 

preference shall apply. 

c) The SI (“Le Systeme International d’ Unites”) – Metric System of Units shall apply.  Refer 

to SANS – M33A: The International Metric System:  Guide to the use of the SI in South 

Africa. 

d) The entire new installation shall be carried out in accordance with the following standards: 

 

SANS Specifications (latest editions) 

SANS 10400  The Application of the National Building Regulations 

SANS 347:2012  
Categorisation and Conformity Assessment Criteria for all Pressure 

Equipment 

SANS 62 Steel pipes - Part 1 and 2 

SANS 10142 Code of Practice for the Wiring of Premises 

SANS 1424 Filters for use in Air-conditioning and General Ventilation 

 

Other Specifications 

API 5L Welded and Seamless pipe 

ASTM A153 
Standard Specification for Zinc Coating (Hot Dip) on Iron and Steel 

Hardware 

Government Notice Pressure Equipment Regulations, 2009 
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The General Electrical Specification for the Provincial 

Administration of the Republic of South Africa Part 2E 

 The Municipal Fire Regulations. 

 
The Municipal by laws and any special requirements of the Supply 

Activities of the area or district concerned. 

 The Occupational Health and Safety Act No 85 of 1993 

 

4.4.6 Mechanical Equipment 

• The mechanical equipment designed, supplied and installed by the Contractor shall comply 

with the requirements set out in this document as well as all relevant SANS requirements.  

a) Air-conditioning split units 

• Each unit shall be selected in accordance with the manufacturer's recommendations 

to be capable of passing the specified air quantity without creating excessive 

resistance, noise or local draughts. 

4.4.7 Fire Protection System 

a) Equipment 

• Material for which an SABS specification exists, shall be in accordance with such a 

specification, and shall bear the SABS mark. 

• All equipment used shall originate from suppliers which have been certified in 

accordance with SABS ISO 9001 (ISO 9001) or SABS ISO 9002 (ISO 9002) for Quality 

assurance. Copies of certificates of approval shall be provided by the tenderers with 

their tenders. 

• Equipment designed to BS 5446, Fire systems for residential premises, or similar other 

standards, are not acceptable. 

b) Fire Hose Reels 

• The fire hose reels shall rotate around a spindle, consist of five discs with a maximum 

diameter of not more than 700mm and inside drum with a minimum diameter of not 

less than 200mm. the hose reels shall comply with the latest edition of the SANS 543 

standard. 

• The hose shall be semi-rigid, of nominal bore 20mm and shall be 30m long. The hose 

shall comply with the latest editions of the EN 694, EN 854, SANS 1086 and SANS 

2398 standards.  

• The hose shall terminate in a shut-off nozzle which shall have the following settings: 
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o Shut 

o Spray 

o Jet 

• All hose reels shall be fitted with a manual inlet stop valve. 

c) Portable Fire Extinguishers 

• The portable fire extinguishers shall be 5Kg and 9Kg carbon dioxide extinguishers with 

an aluminium casing and shall comply with the latest edition of the SANS 1567 

standard.  

• The total mass of the fully equipped, fully charged extinguisher (excluding the 

bracket) shall not exceed 23Kg and shall be equal to that marked on the extinguisher 

with a maximum tolerance allowed of +-5%. 

• All plastics components used in the extinguisher shall comply with the latest edition 

of the EN 3-8: 2006 standard. However, no components under working pressure shall 

be manufactured from plastics materials.  

• The extinguishers shall be equipped with a discharge hose assembly of minimum 

length of 400mm.   

• All discharge horns shall comply with the latest edition of the EN 3-7 standard.  

• The extinguishers shall be fitted with a handgrip on the discharge horn constructed 

of a thermally insulated material that will protect the operator’s hand from the freezing 

effects of the discharge.  

• The extinguishers shall have suitable handles for carrying purposes as well as fittings 

and brackets that shall enable them to be effectively mounted and allow easy removal 

from the bracket.   

4.4.8 Testing, Commissioning & Balancing 

• The testing of the systems shall be done in the presence and to the satisfaction of an 

authorised representative of the Employer. The test results shall be forwarded to the 

Project Manager for acceptance.  

• Commissioning shall be done by an ECSA registered Professional Engineer who shall be 

provided by the Contractor. The Engineer provided shall have reasonable experience in 

the commissioning of similar types of systems.  

4.4.9 Operating & Maintenance Manuals 

a) Sets of Operating and Maintenance Manuals shall be provided by the Contractor.  
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b) Plant schematic and wiring diagrams shall be the latest revision. 

c) A concept copy of the Operating Manual(s) shall be submitted to the Employer, at least 

two (2) weeks prior to the anticipated first hand-over of the installation, for scrutiny and 

possible amendment. 

d) Operating and Maintenance Manuals shall consist of the following sections: 

• Descriptive Information 

This section shall comprise at least the following: 

o General Description 

o Design Parameters 

o Installed Capacities 

o Principal Components 

o Electrical Board Schematics 

o Control Schematics 

• Equipment Data Comprising  

This section shall comprise at least the following: 

o Equipment Designation 

o Manufacturer and Model 

o Size and Rating 

o Pressure, Speed and Temperature Limitations 

o Manufactures Local Representative. 

• Operating Instructions 

Complete instructions for all equipment including: 

o Starting and Stopping Procedures. 

o Seasonal Adjustments. 

o Normal Operation and Tripped Conditions. 

o Logs and Records to be kept. 

• Inspection and Maintenance 

o Inspection Schedules and Checklist. 

o Routine Replacements, Adjustments and Calibrating. 

o Routine Cleaning, Painting and Protection. 

o Inspection and Maintenance Logs and Records to be kept. 
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• Reference Documents 

Reference documents to include: 

o Tender Specification & Drawing List 

o As built Record Drawings 

o Test Reports 

o Commissioning Reports 

• Equipment: Manufacturers Data 

This part of the Manual shall consist of manufacturer’s data including: 

o Descriptive Literature 

▪ Catalogue Cuts, Brochures or Shop Drawings   

▪ Dimensioned Drawings 

▪ Materials of Construction 

▪ Parts Designations 

o Operating Characteristics 

▪ Performance Tables and Charts 

▪ Performance Curves 

▪ Pressure, Temperature, and Speed Limitations 

▪ Safety Devices 

o Operating Instructions 

▪ Pre-start Checklist 

▪ Start-up Procedures 

▪ Inspection during Operation 

▪ Adjustment and Regulation 

▪ Testing 

▪ Detection of Malfunction 

▪ Precautions 

o Inspection Instructions and Procedures 

▪ Normal and Abnormal Operating Temperature, Pressure and Speed Limits. 

▪ Schedule and Manner of Operation 

▪ Detection Signals  
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o Maintenance Instructions and Procedures 

▪ Schedule of Routine Maintenance. 

▪ Procedures. 

▪ Troubleshooting Chart. 

o Parts List 

o Service Contract 

4.4.10 Guarantee 

a) The selected subcontractor shall guarantee the materials, apparatus and workmanship 

delivered and installed by him. The guarantee shall be valid for a period of twelve months 

starting on the date when the practical completion certificate is issued, the complete 

installation shall be guaranteed against defects as a result of patent and latent defects of 

the apparatus, as well as against faulty materials and workmanship. Fair wear and tear is 

excluded from the guarantee. 

b) The guarantee shall provide all parts, spares and appurtenances which become defective 

during the guarantee period, to be replaced free of charge to the client. All costs of labour, 

out-of-town town allowances, materials and transportation required to replace such part 

of a defective installation shall be borne by the selected subcontractor and shall be included 

in his guarantee. The selected subcontractor shall cede to the client the remainder of any 

equipment guarantee which he has received from his suppliers and which may extend 

beyond the period of twelve months mentioned herein. 

c) Where certain equipment have supplier’s standard guarantee clauses of which 

do not correspond with the guarantee clause 22.1 the selected subcontractor 

shall allow in the tender price for the extensions of guarantees and additional 

charges thereof, in order to comply with guarantee clause. 

4.5 Structural Engineering  

1.2.1. Concrete, Formwork and Reinforcement 

This section covers the construction of all new works and alterations associated with concrete works 

required 

Particular specifications for concrete  

The following specifications shall apply: 

NB:  All in situ concrete work (mass and reinforced) shall comply with SANS Specification 1200G 

(“8 Measurement and Payment” is not applicable) supplemented by the clauses in this section.  

Where SANS Specification 1200G and the clauses in this section conflict the clauses in this 

section shall take precedence. 
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Also the "Model Preambles for Trades" as recommended and published by the 

Association of South African Quantity Surveyors, 1999 Edition, shall be read in conjunction with 

and shall apply to all items in the Bill of Quantities not covered by the 'SANS Standardised 

Specifications' SANS 1200 Series 

Where the term “plain concrete” appears in SANS Specification 1200G it shall be read as “mass 

concrete”. 

SANS Specifications (latest editions) 

SANS 1200 G Concrete 

SANS 2001: CC1 Construction Works: Concrete Works (Structural) 

SANS 1083: 2006 Aggregates from natural sources 

SANS 10100-2:2000  
The Structural use of concrete – Part 2: Materials and execution 

of work 

SANS 50197-1:2000 
Cement – composition, specifications and conformity criteria. Part 

1: Common cements 

SANS 1491-1:2005 
Portland cement extenders – Part 1 Ground granulated blast 

furnace slag 

SANS 1491-2:2005 Portland cement extenders – Part 2 Fly ash 

SANS 1491-3:2006 Portland cement extenders – Part 3 Condensed Silica Fume 

S437 (Transnet) Concrete Pavement 

4.6 Wet Services (Potable and sewer reticulation, including polyetheylene back-up water 

storage tank) or equivalent approved by Transnet 

• Water back-up tank should be place on top of concrete plantform 

approve by  the Engineer 

• Supply and install-+ 1000L water back –up tank accordance with 

Transnet Property approval   

5    List Of Drawings 

5.1   Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which 

apply to this contract. 
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Note:  Some drawings may contain both Works Information and Site Information. 

 

Description  

Drawing No. Revision Description 
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SECTION 2 

6 Management and start up 

6.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Employer as follows: 

Title and purpose Approximate 
time & interval 

Location Attendance by: 

Risk register and 
compensation 

events 

Monthly  TBA Project Manager (and appropriate 

delegates) and Contractor (appropriate 

key persons) 

Overall contract 
progress and 

feedback 

Monthly TBA Project Manager (and appropriate 

delegates) and Contractor (appropriate 

key persons) 

SHE meetings  Monthly TBA Project Manager (and appropriate 

delegates) and Contractor (appropriate 

key persons) 

 

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information 

or if not so specified by persons and at times and locations to suit the Parties, the nature and the 

progress of the works.  Records of these meetings are to be submitted to the Project Manager by 

the person convening the meeting within five days of the meeting.   

All meetings are to be recorded using minutes or a register prepared and circulated by the person 

who convened the meeting. Such minutes or registers are not to be used to confirm actions or 

instructions under the contract as these are to be done separately by the person identified in the 

conditions of contract to carry out such actions or instructions.   

6.2 Documentation Control 

In undertaking the ‘Works’ all documentation and data prepared and submitted by the Consultant 

shall conform and adhere to the requirements of:- 

• ‘Documentation Submittal Requirements’ Standard (DOC-STD-0001) included in Annexure 01 

• Programme CAD Standards (ENG-STD-0001) Annexure 02 

Note: 

A ‘Starter Kit’ containing the standard Project drawing templates shall only be issued upon 

Contract Award in electronic ‘native’ format under cover of the Project Transmittal Note. 

Each supplier of documentation and data to the Project is responsible for ensuring that all 

documentation and data submitted conforms to the Project Standards and data Quality 

requirements in terms of numbering, uniqueness, quality, accuracy, format, completeness and 

currency of information. Data not meeting the Project Standards and data Quality requirements 

will be cause for rejection and returned to the Consultant for corrective action and re-submission. 
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Should any change be made to documentation or data, which has already been 

submitted to the Project, then new or revised documentation or data shall be issued to replace 

the outdated information. 

All drawings supplied shall comply with the Programme CAD Standards, i.e. ENG-STD-0001. 

It is the responsibility of all Project Participants undertaking work on the Project to ensure they 

obtain and comply with the relevant requirements to suit their deliverables and Scope of Work. 

The Consultant is to ensure that the latest versions of the required application software and a 

suitable ‘IT’ Infrastructure are in place to support the electronic transmission of documentation. 

Electronic files submitted to the Project shall be clear of known viruses and extraneous “macros”.  

The supplier of documentation is required to have, at all times, the latest generation of virus 

protection software and up-to-date virus definitions.   

All documentation and data created for the Project shall be numbered and named according to 

the TCP Codification Procedure. Such numbering is only available from the Project’s Document 

Control Group. 

The Consultant shall, before acceptance of a Purchase Order/Contract, determine that he can 

satisfy the requirements for documentation and data as specified within the standards, i.e. DOC-

STD-0001: ‘Contractor Documentation Submittal Requirements’ and ENG-STD-0001: Programme 

CAD Standards. 

The Consultant shall be responsible for the supply of all Sub-Supplier/Consultant/Manufacturer, 

etc. documentation and data related to their package of work, and shall ensure that these Sub-

Suppliers can supply the necessary documentation and data in the required time-frame and 

quality as outlined in the specified standards before awarding sub-orders. 

The required format of documentation and data shall as a minimum be as follows:- 

• Pre-Construction  –  Hard Copy (full size), PDF and ‘Native’ file format 

• Construction   –  Hard Copy (full size), PDF and ‘Native’ file format 

• Red Lined  –  Hard Copy (full size) and PDF format 

• Certified As-Built/Final  –  Hard Copy (full size), PDF and ‘Native’ file format 

The required number of copies of documentation and data shall be specified in the ‘Contractor 

Documentation Schedule’ (CDS). The required number of copies shall as a minimum be four (4) 

hard copies, with the corresponding PDF and ‘Native’ file formats upon final submission, unless 

otherwise specified in the ‘Contractor Documentation Schedule’ (CDS). 

The Consultant shall apply “wet signatures” to the original Documentation before scanning the 

signed original and prior to formal submission to the Project.  

Final issues of all documentation shall be supplied to the Project in “wet signature” format along 

with the associated corresponding electronic ‘native files’ and PDF renditions. 

The Consultant shall ensure adequate resources are available to manage and execute the 

Document Control function as per the requirements of the Project. 

The Consultant shall retain copies of all documentation issued in connection with the Project for 

a minimum period of five years after the completion of the Construction Phase of the Project. 
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6.3 Safety risk management 

 

6.3.1 Classification and Registration of Personnel 

All personnel shall be classified as either occupationally exposed persons or non-occupationally 

exposed persons according to the definitions and requirements in Sections 8.2 of Annexure D. 

The Contractor shall ensure the full registration procedures are adhered to.  

6.3.2 Personnel Protective Measures Shall include: 

• Area Designation and Signposting 

• Access/Egress Control 

• Personal protective Equipment Personnel Monitoring and Decontamination 

• Contamination Control in the Workplace 

• Prohibited Practices  

▪ Eating, drinking and smoking. 

▪ Storage of food, beverages, cigarettes inside the shed 

▪ Entering shed with open wound and minor cuts and abrasions etc.  

• Records 

• Health Records 

• Training records  

• Dose Register 

• Personal Medical Files. 

• Retention of Records and retention period.   

  

Self-Risk Assessments 

• It shall be the responsibility of the Contractor’s Safety Officer to ensure that all employees 

are familiar with performing Self Risk Assessments which shall be performed prior to starting 

any job. Self-Risk Assessments should not take longer than three minutes to perform.  It 

shall be the responsibility of the Site Supervisor to ensure that Self Risk Assessments become 

a way of life and are carried out before commencing work.  

 

The question the employee must ask himself: 

• What work am I about to do?  

• Are the tools and equipment I am using correct for the job?  

• Is the work I am about to perform is safe?  

• If not safe, what actions must I take to make it safe? 

• What precautions must I take to prevent injury to myself or my colleagues? 

   

Self-Risk Assessments shall be carried out when: 

• Starting a new job. 
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• At the start of the shift. 

• After tea or lunch breaks. 

• When the work routine changes or area of work changes.  

       

Reminders 

• The Site Supervisor shall remind all employees at the end of the Tool Box Talks to perform 

Self Risk Assessments before commencing work. 

• The Self Risk Assessment is meant to create an awareness of the work area and surrounding 

conditions that may influence safety and working conditions at the workplace. 

        

Toolbox Talks 

• Before commencement of any work on-site each day, the Contractor’s Supervisor shall 

inspect the Works; take note of all probable safety and environmental hazards. He shall make 

amendments to Risk Assessment if required to, and hold Toolbox Talks with all his personnel, 

explicitly explaining the dangers, environmental, and safety precautions required for that 

particular area. 

• Minutes of the briefing session shall be taken and names of all attendees recorded and signed 

(by attendees) to be made available to the Project Manager. 

 

  Health and Safety Requirements 

       The Contractor and his employees shall have valid safety induction and medical certificates 

from a registered Occupational Health Medical Practitioner when accessing or working on site. 

Copies of which shall be submitted to the Project Manager at the commencement of the 

contract. 

 

Personal Protective Equipment 

The following personal protective equipment shall be worn at the Works. 

• Full overalls 

• Hard hats  

• Respirators to protect against inhalation of dust. 

• Acceptable Hearing Protection to eliminate the amplified sound, jackhammering or associated 

concrete breaking/cutting/ equipment 

• Provision of Safety Glasses/Goggles whichever offers the better protection against dust 

entering the eyes. 

• Sufficient fresh drinking water to replace body fluids and prevent dehydration. 

• All persons working within the site shall wear reflective safety vests.  

 

C2.3. O.H.S. ACT COMPLIANCE  
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• The terms and conditions contained with-in the O.H.S Act 85 of 1993 and applicable 

Regulations shall be strictly complied with. 

• The Contractor shall ensure that all staff on site has a valid Medical Certificate from a 

Registered Occupational Health Medical Practitioner.  

• The Contractor shall ensure that all staff has the relevant P.P.E including reflective vests for 

visibility and that such P.P.E is in good condition and is worn as appropriate. 

• Any person found contravening these provisions may be removed from site. Continued 

breach of these regulations may result in action being taken against the Contractor. 

 

The following additional Risks have been identified: 

• Construction activity  will be in an operational mall – A dedicated entry and exit point to the 

Works area must be demarcated and signposted  

• The wearing of appropriate Personal Protective Equipment is compulsory. 

• Controlled entry into the Works to prevent entry by authorized persons. 

The above risks must be included in the Risk Assessment and included in the Daily Toolbox 

talks.     

The Contractor must take cognisance of the following site conditions:     

• All persons entering and working within the construction area must wear the correct Personal 

Protective Equipment for the site conditions and reflective vests.  

6.4 Environmental constraints and management 

6.4.1 The Contractor complies with the following ENV-STD-002 Rev02 (SES): 

The Contractor performs the works and all construction activities within the Site and Working 

Areas having due regard to the environment and to environmental management practices. 

 

Waste Management Objective 

To ensure that all waste generated during construction and commissioning of the facilities is 

properly disposed of. 

 

The Contractor is responsible for the removal from Site of all waste generated through the 

Contractor’s activities. The Contractor shall ensure that all waste is removed to appropriate licensed 

waste management facilities. 

6.5 Quality assurance requirements 

6.5.1 The Contractor’s Quality Management System shall conform to International Standard ISO 9001 

(or an equivalent standard acceptable to the Project Manager). 
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6.5.2 The Quality Plan means the Contractor’s statement, which outlines strategy, 

methodology, resources allocation, QA and Quality Control co-ordination activities to ensure that 

the works meet the standards stated in the Works Information. 

 

6.6 Programming constraints  

6.6.1 General 

The Contract programme, progress reports, subsequent updates, revisions and supplementary 

programmes as detailed in this section are an essential part of the project control system used 

by the Employer for managing the Works and in monitoring the progress of the work under the 

Contract. Key Dates and Completion Dates as defined in the Contract Data are incorporated into 

the programme.  

The Contractor’s Detailed Programme, which complies with the requirements as indicated in the 

Works Information, shall be submitted to the Project Manager prior to commencement of works.  

6.6.2 Progress monitoring and review 

Monitoring and review of the progress of work under the Contract shall consist of an assessment 

of all activities currently in progress. The following shall be determined: 

o percentage complete; 

o forecast completion date; 

o deviations from the baseline programme; and 

o actions required to remedy any deviations. 

 

Weekly progress assessment shall be conducted by the Contractor to assist with control of the 

work under the Contract. The Contractor shall provide this information upon request from the 

Project Manager; however any identified deviations shall be automatically reported to the Project 

Manager. 

6.7 Contractor’s management, supervision and key people 

6.7.1 The Contractor provides an Organogram of all his key people (both as required by the Employer 

and as independently stated by the Contractor under Contract Data Part Two). 

6.8 Insurance provided by the Employer 

The insurance provided by the Employer with the applicable limits and deductibles required by the 

conditions of contract (if any) is given in the Contract Data. The Employer’s insurance is applicable 

to work undertaken on the site only, and the Contractor provides insurance for the Works for the 

period up to delivery to the site. This includes insurance during transit and off loading at the site. 
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 The Employer advises that the following exclusions apply to the insurance which the 

Employer provides for Loss of or damage to the Works, Plant and Materials: 

1. Loss of monies or the like; 

2. Aircraft, waterborne vessels or craft; 

3. Losses discovered by taking of routine inventory; 

4. Defective workmanship / defective design, re-design betterment or improvement;  

5. Consequential loss; 

6. Delay damages or penalties for delay; 

7. Guarantees for performance or efficiency; 

8. Air transit outside territorial limits; 

9. Ocean transit or whilst in storage thereafter (unless inspected by an independent third party 

after off-loading); 

10. Maintenance and/or low performance damages; 

11. Defects; 

12. Wear, tear or gradual deterioration; 

13. Electrical and mechanical breakdown or explosion to Plant after Completion tests have been 

satisfied;  

14. Damage to any property insured due to ingress of mud, silt, water, debris unless pipe ends 

have been sealed at the end of each working day; and 

15. Damage to any property exposed or in excess of 10,000 metres of open trench. 

 The Employer advises that the following exclusions apply to the insurance which the Employer 

provides for Liability for loss of or damage to property (except the Works, Plant and Materials 

and Equipment) and liability for bodily injury to or death of a person (not an employee of the 

Contractor) caused by activity in connection with this contract:  

1. Death or injury to the Contractor’s employees; 

2. Motor vehicle cover; 

3. Aircraft / watercraft ownership cover; 

4. Delay damages or penalties for delay; 

5. Guarantees for performance or efficiency; 

6. Defective workmanship; 

7. Gradual pollution and contamination; 

8. Vibration cover; 

9. Contractual liabilities; 

10. SASRIA risks (inter alia riot, strike, political malicious damage) 

11. Punitive damages; 

12. War, nuclear risks; and 

13. Removal of support in excess of R5,000,000 
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 Where the Works involve the assembly, erection and installation of Plant, the Contractor 

declares the full replacement value and not the value included in the NEC3 contract. 

The Contractor liaises with the Employer and the Project Manager when a claim is made and 

assists in completing the Claims Advice Form. 

6.8.1 Insurance provided by the Employer is contained in the Contract Data – Part 1. 

6.9 Contract change management  

6.9.1 No additional requirements apply to ECC Clause 60 series. 

6.10 Provision of bonds and guarantees 

6.10.1 The form in which a bond or guarantee required by the conditions of contract (if any) is to be 

provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, 

Sureties.   

6.10.2 The Contractor provides a bond or guarantee as required by the conditions of contract 

concurrently with the execution by the Parties of the form of agreement for the ECC contract.  

The Employer may withhold payment of amounts due to the Contractor until the bond or 

guarantee required in terms of this contract has been received and accepted by the person 

notified to the Contractor by the Project Manager to receive and accept such bond or guarantee.  

Such withholding of payment due to the Contractor shall not affect the Employer’s right to 

termination stated in this contract. 

7 Procurement 

7.1 Code of Conduct 

Transnet aims to achieve the best value for money when buying or selling goods and obtaining 

services.  This however must be done openly and fairly that supports and drives a competitive 

economy.  Underpinning our process are several acts and policies that any Contractor dealing with 

Transnet must understand and support.  These are: 

• The Transnet Procurement Procedures Manual (PPM); 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management): fair, equitable, transparent, competitive, and cost-effective; 

• The Public Finance Management Act (PFMA); 

• The Broad-Based Black Economic Empowerment Act (B-BBEE); and 

• The Anti-Corruption Act. 

This code of conduct has been included in this contract to formally apprise Transnet Contractors 

of Transnet’s expectations regarding the behavior and conduct of its Contractors. 
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Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt 

Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry.  We aim to become a world-class, profitable, logistics 

organization.  As such, our transformation is focused on adopting a performance culture and 

adopting behaviours that will enable this transformation. 

 

1. Transnet will not participate in corrupt practices and therefore expects its Contractors to act 

similarly. 

• Transnet and its employees will follow the laws of this country and keep accurate business 

records that reflect actual transactions with and payments to our Contractors.  

• Employees must not accept or request money or anything of value, directly or indirectly, 

to: 

- Illegally influence their judgment or conduct to ensure the desired outcome of a 

sourcing activity;  

- Win or retain business or to influence any act or decision of any decision 

stakeholders involved in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a Contractor is confronted with fraudulent or corrupt behavior 

of Transnet employees.  We expect our Contractors to use our “Tip-offs Anonymous” Hot 

line to report these acts.  (0800 003 056). 

2. Transnet is firmly committed to the ideas of free and competitive enterprise. 

- Contractors are expected to comply with all applicable laws and regulations 

regarding fair competition and antitrust. 

- Transnet does not engage with non-value adding agents or representatives solely 

to increase B-BBEE spend (fronting) 

3. Transnet’s relationship with Contractors requires us to clearly define requirements, exchange 

information and share mutual benefits. 

• Generally, Contractors have their own business standards and regulations.  Although 

Transnet cannot control the actions of our Contractors, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc.); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, B-BBEE status, etc.); 

- Corrupt activities listed above; and 
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- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Contractors must be evaluated and approved before any materials, components, products 

or services are purchased from them.  Rigorous due diligence is conducted and the 

Contractor is expected to participate in an honest and straight forward manner. 

• Contractors must record and report facts accurately, honestly and objectively.  Financial 

records must be accurate in all material respects. 

 Conflicts of Interest 

1. A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet. 

• Doing business with family members 

• Having a financial interest in another company in our industry. 

7.2 The Contractor’s Invoices 

7.2.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment 

date, the Contractor complies with the Employer’s procedure for invoice submission. 

7.2.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the 

Contractor as stated in the payment certificate. 

7.2.3 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  

Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number. 

The invoice contains the supporting detail. 

7.2.4 The invoice is presented either by email or by hand delivery. 

7.2.5 Invoices submitted by post are addressed to: 

Transnet Property 

9 Country Estate Drive 

Waterfall Business Estate 

Midrand 

1662 

For the attention of The Project Manager, Transnet Property 

7.2.6 Invoices submitted by hand are presented to: 

Transnet Property 
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9 Country Estate Drive 

Waterfall Business Estate 

Midrand 

1662 

For the attention of The Contract Administrator, Transnet Capital Projects 

7.2.7 The invoice is presented as an original.   

7.3  People 

7.3.1 Minimum requirements of people employed on the Site 

The Contractor shall ensure that all his people on the site work under the South African Basic 

Conditions of Employment Act, 75 of 1997 and the Basic Conditions of Employment Amendment Act, 

11 of 2002, irrespective of being a local or overseas employee. 

The Contractor shall ensure that all the necessary work permits are obtained and available for his 

overseas employees on the site. 

7.3.2 The Contractor complies with the following PIRPMP. 

 

7.3.2.1 CONTRACTOR LIABILITY  

 

1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by 

strikes, riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees, 

which loss will include any indirect or consequential damages; 

 

1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s 

employees shall take place on Transnet premises, whether owned or rented by Transnet.   

 

1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s 

employees immediately upon becoming aware of any actual or contemplated action that is or 

may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet 

of all matters associated with such action that may potentially affect Transnet. 

 

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour 

Relations Act which deal with industrial action processes, and the risks of non-compliance.   

 

1.5. The Contractor is required to develop a Contingency Strike Handling Plan, which plan the 

Contractor is obliged to update on a three-monthly basis.  The Contractor must provide Transnet 

with this plan and all updates to the Plan.  The Contractor is responsible to communicate with 

its employees on-site details of the plan. 

 

2. INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES  
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2.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required 

to provide competent contingency resources permitted in law to carry out any of the duties that 

are or could potentially be interrupted by industrial action in delivering the Service.  

 

2.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 

providing additional security to deal with any industrial action by the Contractor’s employees.   

 

2.3. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 

 

2.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of 

industrial action an Industrial Action Report.  If the industrial action persists the 

Contractor is required to deliver the report at 8h30 each day.   

 

2.3.2. The Industrial Action Report must provide at least the following information:   

2.3.2.1. The industrial incident report, 

2.3.2.2. Attendance register, 

2.3.2.3. Productivity/progress to schedule reports, 

2.3.2.4. Operational contingency plan, 

2.3.2.5. Site security report, 

2.3.2.6. Industrial action intelligence gathered. 

 

2.3.3. The final Industrial Action Report is to be delivered 24 hours after the finalization of the 

industrial action.   

 

2.3.4. The management of the Contractor is required to hold a daily industrial action 

teleconference with personnel identified by Transnet to discuss the industrial action, 

settlement of the industrial action, security issues, and the impact on delivery under the 

contract.   

 

2.4. The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 

 

2.5. Access to Transnet premises by the Contractor and its employees is only provided for purposes 

of the Contractor delivering its services to Transnet.  Should the Contractor and its employees 

not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 

access onto its premises and unless otherwise authorized; such person will be deemed to be 

trespassing. 
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7.3.3 The Contractor performs the works having due regard to the PLA that are negotiated 

between the Employer and the appropriate trade unions on this contract.  

7.3.4 The Contractor complies with the requirements of the IRCC involving the engineering 

construction Contractors engaged (including all future Contractors) by the Employer. 

7.3.5 The roles and responsibilities of the various personnel acting on behalf of the Project Manager 

concerning IR issues are stated in the paragraphs following: 

The PIRM is responsible for ensuring that the Contractor complies with the PIRPMP. The PIRM 

acts on behalf of the Project Manager. 

7.3.6 The PIRM specific tasks are: 

• To complete the PLA before the Contract Date; and 

• To assign specific duties to the PSIRM.  

7.3.7 The PSIRM is responsible for IR (to include the PLA) on the Site and Working Areas and reports 

to the Project Manager.  

7.3.8 The SIRM is responsible, inter alia, for day-to-day IR on the Site and Working Areas through the 

implementation of the PIRPMP. The SIRM reports directly to the PSIRM and the Project Manager. 

7.3.9 The SIRM specific tasks are: 

• To liaise with the Contractor prior to the commencement of construction activities (as per the 

Contractor’s programme accepted by the Project Manager) with respect to IR issues under 

the SIP. 

7.3.10 B-BBEE and preferencing scheme 

Points will be awarded to tenderers based on preferencing using the balanced Department of Trade and 

Industry (DTI) scorecard. The application of the Broad-Based Black Economic Empowerment recognition 

levels and score preferencing points are as follows: 

 

 

Contribution 

Level 

Qualification Points on the 

generic scorecard 

Broad-Based BEE 

Recognition 

Level 

Preferencing 

Points Scored 

Level 1 Greater than or equal to 100 points 135% 20 

Level 2 Greater than or equal to 95 points 

but less than 100 points 

125% 18 

Level 3 Greater than or equal to 90 points 

but less than 95 points 

110% 16 

Level 4 Greater than or equal to 80 points 
but less than 90 points 

100% 12 

Level 5 Greater than or equal to 75 points 

but less than 80 points 

80% 8 

Level 6 Greater than or equal to 70 points 

but less than 75 points 

60% 6 
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Level 7 Greater than or equal to 55 points 

but less than 70 points 

50% 4 

Level 8 Greater than or equal to 40 points 

but less than 55 points 

10% 2 

Level 9 Less than 40 points 0% 0 

On the basis the tenderer with a B-BBEE recognition level of 135% will achieve 20 points, and the points 

will be allocated accordingly on a pro-rata basis as per the table above. 

In addition to the above, provision is made for the case where a tenderer has greater than 50% black 
ownership. In this instance, provided the requisite documentary evidence is supplied, the tenderer will 

then be awarded preference points one level above that awarded based on the DTI scorecard.  For 
example, a tenderer with > 50% black ownership obtaining a Level 6 contribution equating to 6 points 

will be awarded 8 preferencing points (Level 5). 

Tenderers claiming Preference Points must submit together with the tender document their generic 
scorecard, evaluated by an independent accreditation agency. Transnet therefore requires tenderers to 

have been accredited by one of the various Accreditation Agencies in accordance with the latest relevant 
Codes of Practice applicable not more than 3 months prior to the date of tender. Should the B-BBEE 

rating not be provided, Transnet reserves the right to award no points.  Transnet also reserves the right 
to carry out an independent audit of the tenderers scorecard components at any stage from the date of 

close of the tenders until completion of the contract. 

Tenderers with no accreditation will score zero points for preferencing. 

7.4 Subcontracting 

7.4.1 Preferred subcontractors 

The Contractor shall submit his schedule of proposed sub-Contractors for the acceptance of the 

Project Manager prior to their appointment. This list shall not deviate from the tender schedule 

of proposed sub-Contractors, unless discussed with, and accepted by, the Project Manager. 

7.4.2 Where the Contractor employs a Subcontractor who constructs or installs part of the works or 

who supplies Plant and Materials for incorporation into the works which involves a Subcontractor 

operating on the Site and/or Working Areas, then the Contractor ensures that any such 

Subcontractor complies with the CEMP, SES and PES (described under paragraph 2.4 of the 

Works Information) as appropriate and that the subcontract documentation places back-to-back 

obligations on the Subcontractor which reflect the Contractor’s obligations under the CEMP, SES 

and PES, all within the Contractor’s Quality Management System as per paragraph 2.5 of the 

Works Information.  

7.4.3 Where the Contractor employs a Subcontractor who constructs or installs part of the works or 

who supplies Plant and Materials for incorporation into the works which involves a Subcontractor 

operating on the Site and/or Working Areas, then the Contractor ensures that any such 

Subcontractor complies with the PIRPMP (described under paragraph 4.1.1 of the Works 

Information) as appropriate and that the subcontract documentation places back-to-back 

obligations on the Subcontractor which reflect the Contractor’s obligations under the PIRPMP, all 

within the Contractor’s Quality Management System as per paragraph 2.5 of the Works 

Information. 
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7.4.4 Limitations on subcontracting 

The Contractor shall not appoint or bring sub-Contractors onto site without the prior approval of 

the Project Manager, and all sub-Contractors will be required to conform to the requirements as 

set out herein as if they were employees of the Contractor.   

The Contractor shall not deviate from the approved sub-Contractors list without prior approval 

of the Project Manager. 

7.4.5 Attendance on Subcontractors 

The Contractor shall ensure that the quality assurance requirements placed on him under this 

Contract are transferred into any subcontracts. 

Quality system requirements shall be applied on all subcontracts to the point where the 

acceptability of supplies can be demonstrated solely by the conduct of inspection and/or 

examination of goods upon receipt at the designated point of delivery. 

The Contractor must notify the Project Manager of all inspections at his sub-Contractors at least 3 

working days in advance of such inspections.  The Contractor must ensure that his sub-Contractor 

has the relevant quality management plans available at such inspections.  The Supervisor will give 

the Contractor 24 hour notice in writing of his intention to be present at the inspections. 
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PART 4: SITE INFORMATION 

 

 
Core clause 11.2(16) states  

 
“Site Information is information which 

 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 

 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 

 
The Contractor shall attend the site clarification meeting and acquaint himself with the nature of the works, 

the conditions under which the work is to be performed, and the means of access to the affected building.  
Any limitations or other authorities and in general with all matters that may influence that may affect the 

contract.  

1. Description of the Site and its surroundings 

1.1. General description 

 
The facility is situated in Matatiele , Eastern Cape  
 

The Site where the refurbishment and upgrade of the station buildings in Matatiele, South Africa. Access to the site 

required by the contractor must be sought from the project manager. 
 

1.2. Existing buildings, structures, and plant & machinery on the Site 

 

The floor layout plan of the existing building usually provide the necessary information 

 

1.3. Hidden services  

The contractor is to provide conduct an inspection and provide as-built drawings showing all hidden services.  


