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PART C1: AGREEMENT AND CONTRACT DATA  
 
C1.1 Form of Offer and Acceptance 

 

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 
of Outdoor lighting Maintenance at Cape Town International Airport for a Period of Sixty (60) months. 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the contractor, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the contractor offers to perform all of the obligations and incur liabilities of the NEC TSC under the contract including 
compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of contract identified in the Contract Data.  
 
 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words) ……………………………………………………………………………………….. ……………………………….Rand;  
 
R………………………(in figures) 
 
 
 
for the contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..       Date            . . . . . . . . . . . . . . . . . . . . ..      
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  
 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
address of  
organisation)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the contract 
data. 
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data or the Pricing Data.  Acceptance of the contractor’s Offer shall form an agreement between the 
Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of 
this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Service Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 
 

The contractor shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations 
(if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 
completed copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now Contractor) within 
five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents 
of this agreement, this agreement shall constitute a binding contract between the Parties. 
 
 
 

for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .         Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Administrator Office, Southern Office Block 
Private Bag X9002  
Cape Town International, Western Cape 
South Africa, 7525 
 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .             Date        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
employer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 

 

 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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C1.3 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
 

 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  B:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract (April 
2013)1 

 

10.1 The Employer is (name): Airports Company South Africa SOC Limited  
a juristic person incorporated in terms of the 
company laws of the Republic of South Africa 

 Address Administrator Office, Southern Office Block, 
Western Cape, South Africa, 7525.  
Private Bag X9002, Cape Town International, 
Western Cape, South Africa, 7525. 

 Tel No. 021 937 1200 

 Fax No. N/A 

10.1 The Service Manager is (name):  Bonile Caleni 

 Address Private Bag X9002, Cape Town International, 
Western Cape, South Africa, 7525. 

 Tel 021 937 1200  

 Fax N/A 

 e-mail  

11.2(2) The Affected Property is Cape Town International Airport (All Building 
Owned by ACSA) 
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11.2(13) The service is  Outdoor lighting Maintenance contract at CTIA 
as set out in part C3 service information 

11.2(14) The following matters will be included in 
the Risk Register 

 
Working on Airside: High noise levels 
Electricity Live line work up to 400V 
Working on height 
Mobile Elevated lift equipment 

11.2(15) The Service Information is in  Part C3: Employer’s Service Information and all 
documents and drawings and other 
specifications to which it makes reference 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

 
4 weeks of the Contract Date 

3 Time  

30.1 The starting date is Upon contract signing by ACSA 

30.2 The service period is 60 months from the starting date  

4 Testing and defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is  Four (4) weeks (not more than five) 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is 

 
30 days 

51.4 The interest rate is  
 

It will be the prime lending rate of the 
employer's bank, as determined from time to 
time. 

6 Compensation events No data is required for this section of the 
condition of contract 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of the contract 

8 Risks and insurance See attached annexure C. 

9 Termination No data required for this section of the conditions of 
the contract 

10 Data for main Option clause  

A Priced contract with price list  

11 Data for Option W1  
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W1.1 The Adjudicator is: (refer to clause 
Z19.1 for the list of adjudicators) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

W1.2(3) The Adjudicator nominating body is:  The current Chairman of Johannesburg Advocate's 
Bar Council. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body 

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organisation who will 
choose an arbitrator: 

Chairman of the Johannesburg Advocate's Bar 
Council. 
 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  It will be limited to a maximum of CPI as at the 
anniversary date of the contract 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss 
of revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

 
 
 
No limitation of liability. 
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X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

 
 
No limitation of liability. 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

 
 
 
No limitation of liability. 
The excluded matters are amounts payable by 
the Contractor as stated in this contract for: 

• Loss of or damage to the Employer’s 
property, 

• Defects liability, 

• Insurance liability to the extent of the 
Contractor’s risks 

• death of or injury to a person; 
      infringement of an intellectual property right 

Z The additional conditions of contract 
are 

 
 

  

 AMENDMENTS TO THE CORE CLAUSES 

  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the 

contract or relaxation of any action stated in this contract by the Parties, the Service Manager, the, 

or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless 

the Parties agree otherwise and confirm such agreement in writing.  

 

Z2 
 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

 

The Contractor provides the service in accordance with the Service Information and warrants that 

the results of the service, when complete, shall be fit for their intended purpose. 

 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the starting date . 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in 

accordance with the original points, lines and levels stated in the Service Information or notified by the 

Service Manager,. Any errors in the setting or carrying out of the service shall be rectified by the 

Contractor at the Contractor’s own costs. 

 

Z4.  
 
Z4.1 

 
 

 
Z5.  
Z5.1 
 
 

Termination 

 

Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business rescue proceedings”. 

 

Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

If there is any ambiguity or inconsistency in or between the documents which are part of this contract, 

the priority of the documents is in accordance with the following sequence: 
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Z5.2 
 
 
 
 
 
 
Z6.  
 

 

• The additional conditions of contract under these Z clauses 

• The conditions of contract and 

• The other documents. 

 

The Service Manager or the Contractor notifies the other as soon as either becomes aware of any 

such ambiguity or inconsistency in or between the documents which are part of this contract. The 

Service Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding any 

other provision of this contract, any such ambiguity, inconsistency and/or instruction does not 

automatically result in any increase to the Price List or any delay to the end of the service period. 

 

Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the 

period stated in clause 51.1 above. 

 

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 

• any sum due to the Employer from the Contractor or 

• any amount for which the Contractor is liable to pay to the Employer (whether 

liquidated or otherwise) arising under this contract. 

  

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z7.  Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the starting date of any law, excluding (i) the 
promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such 
modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are 
assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in 
accordance with the terms upon which it was originally granted, (ii) as a result of the failure by the 
Contractor to comply with any condition set out therein, or (iii) as a result of any act or omission of 
the Contractor, any Subcontractor or any affiliate to the Contractor. 

Z8.  Performance Bond: The following amendments are made to clause X13: 

Z8.1.  Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is 

valid and enforceable until the end of the service period. If the terms of the performance bond specify 

its expiry date and the end of the service period does not coincide with such expiry date, four weeks 

prior to the said expiry date, the Contractor extends the validity of the performance bond until the end 

of the service period. If the Contractor fails to so extend the validity of the performance bond, the 

Employer may claim the full amount of the performance bond and retain the proceeds as cash security 

 

Z9.  Limitation of liability: Insert the following new clause as Option X18.6: 

Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of 

any kind is limited to R0.00.  

Z8.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any 
proceeds which would have been received from any insurances but for the conduct of the Contractor 
shall be excluded from the calculation of the limitations of liability listed in the contract. 
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 ADDITIONAL Z CLAUSES  

Z10.  Cession, delegation and assignment  

Z10.1.  The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. This 
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or 
final) of the Contractor. 

Z10.2.  The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z11.  Joint and several liability  

Z11.1.  If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of this Contract. 

Z11.2.  The Contractor shall, within 1 week of the starting date, notify the Service Manager and the 
Employer of the key person who has the authority to bind the Contractor on its behalf. 

Z11.3.  The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z12.  Ethics 

Z12.1.  The Contractor undertakes: 

Z12.1.1.  not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 
for the award or in execution of this contract; 

Z12.1.2.  to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z12.2.  The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 
to provide the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or 
taking any other action as appropriate against the Contractor (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z12.3.  If the Contractor is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly or 
indirectly), payments, gifts, gratuities, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2, the amount due 
on termination is A1. 

Z13.  Confidentiality 

Z13.1.  All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Service 
Manager, whose consent shall not be unreasonably withheld. 

Z13.2.  If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z13.3.  This undertaking shall not apply to –  
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Z13.3.1.  information disclosed to the employees of the Contractor for the purposes of the implementation of 
this contract. The Contractor undertakes to ensure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z13.3.2.  information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 
protect such information. The Contractor may disclose such information only to the extent required 
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 
afforded to the information so disclosed; 

Z13.3.3.  information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z13.4.  The taking of images (whether photographs, video footage or otherwise) of the services or Affected 
Property or any portion thereof, in the course of providing the services or at the end of the service 
period requires the prior written consent of the Service Manager.  All rights in and to all such images 
vests exclusively in the Employer.   

Z13.5.  The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z14.  Employer’s Step-in rights 

Z14.1.  If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to 
remedy such default within 2 weeks of the notification of the default by the Service Manager, the 
Employer, without prejudice to its other rights, powers and remedies under the contract, or at law may 
remedy the default either, itself or procure a third party (including any subcontractor or supplier of the 
Contractor) to do so on its behalf. The reasonable costs of the Employer exercising its step-in rights in 
respect of any subcontractor or supplier of the Contractor shall be borne by the Contractor.  
 

Z14.2.  The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other drawings, 
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 
specifications, schedules, reports, calculations, manuals or other documents or recorded information 
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the Contractor 
under the contract or otherwise for and/or in connection with the works) and generally does all things 
required by the Service Manager to achieve this end. 

Z15.  Liens and Encumbrances  

Z15.1.  The Contractor keeps the Equipment used to provide the service free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may 

from time to time have, or become entitled to over such Equipment and any part thereof and ensures 
that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become 

entitled to over such Equipment from time to time 

  

Z16.  Intellectual Property 

Z15.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret, other intellectual or industrial property rights, technical information and 
concepts, know-how, specifications, data, formulae, computer programs, memoranda, scripts, 
reports, manuals, diagrams, drawings, prototypes, drafts and any rights to them created during the 
performance of the service and include applications for and rights to obtain or use any such 
intellectual property whether under South African or foreign law. 

Z15.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the service. 
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Z15.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to 
use and copy all IP related to the service for the purposes of constructing, repairing, demolishing, 
operating and maintaining the service or the Affected Property.  

Z15.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP. 

Z15.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z15.5.1 the Contractor’s service; 

Z15.5.2 the use of the Contractor’s Equipment, or  

Z15.5.3 the proper use of the Affected Property on which the service is provided. 

Z15.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 

Z17.  Dispute resolution: The following amendments are made to Option W1: 

Z16.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of 

the contract”. 

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) 

respectively:  

Z16.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z16.2.2 

 

 

 

Z17 

 

Z17.1 

 

Z18 

 

Z18.1 

 

 

 

Z18.2 

 

 

Z18.2.1 

 

 

 

“Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the 

procedures set out in clause W1.4.” 

 

Day: 

 

Any reference to a day in terms of this contract shall be construed as a calendar day. 

 

Safety 

 

The Employer, Service Manager or any of his nominated representatives may stop any unsafe service. 

The Contractor does not proceed with the relevant service until the safety violation is corrected. This 

instruction to stop or not to start the service is not a compensation event. 

Z17.  Day 

As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as 

amended the Contractor agrees to the following: 

 

As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties 

as prescribed in the OHS Act, as amended and agrees to ensure that all work  performed, or 

equipment and materials  used, are in accordance with the provisions of the OHS Act. 
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Z18.2.2 

 

 

 

Z18.3    

The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager 

and agree to liaise with the Employer should the Contractor, for whatever reason, be unable to perform 

in terms of the clause Z18. 

 

The Contractor acknowledges that it is an Employer in its own right and is registered with duties as 

prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 

 

 

 

 

  

Z19 Dispute resolution:  

Z19.1 Appointment of the 

Adjudicator 

 
 
 

 

 

 An Adjudicator is appointed 

when a dispute arises, from the 

Panel of Adjudicators below. 

The referring party nominates 

an Adjudicator, which 

nomination is either accepted 

or rejected by the other party. In 

the instance of a rejection of the 

nominated Adjudicator, the 

referring Party refers the 

appointment deadlock to the 

Chairman of the Johannesburg 

Bar Council, who appoints an 

Adjudicator listed in the Panel 

of Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

Panel of Adjudicators 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem 
Ebrahim  

Gauteng +27 11  535-1800 
salimebrahim@mweb.co.z
a 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke 
SC 

Gauteng 083 653 2281 
reyneke@duma.nokwe.co.
za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z19.2 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed when 

a dispute arises from the Panel 

of Arbitrators below. The 

Panel of Arbitrators 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of Arbitrators 

below 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.

za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

  

  

  

  

  

  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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PART C2: PRICING DATA 

TSC3 Option B 
 
 
 

C2.1 Pricing assumptions: Option B 
 

The conditions of contract  
How work is priced and assessed for payment 
Clause 11 in the core and Option B clauses of the NEC3 Term Service Contract, April 2013 (TSC3) state: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (18) The Price for Services Provided to Date is the Defined Cost which the 
Contractor has paid plus the Fee.  
 

  (20) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
Payments are made according to Defined Cost plus Fee (See core clauses 11.2(5), 11.2(6) and 11.2(8)).  At 
the dates stated in the Contract Data, the Service Manager calculates the Contractor’s share in terms of clause 
53.  If the Contractor has been paid more than the equivalent Prices in the Price List for the same work he 
pays the Employer a portion of the over-run (the pain) but if he has been paid less than the equivalent Prices 
in the Price List he is paid a portion of the under-run (the gain).  The Prices in the Price List are derived from 
a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by 
a rate or a mix of both. 

Function of the Price List 
In this Option the Price List is used as a means of arriving at a target price.  Clause 54.1 in Option C states: 
“Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is 
to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 
20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence 
the Contractor does not Provide the Service in accordance with the Price List.  
 

Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be related to items of service priced in the price list.  
 

Preparing the price list 
It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
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1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices, in this 
case the target.  
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices (and hence to the target) is as a result of a compensation 
event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 
 

Format of the price list 
(From page 76 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity 
and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

PRICING SCHEDULE 

Part 1: 

Preventative maintenance  

No. Item Frequency Qty Unit Price (R) Total (R) 

 Preventative Maintenance     

1 Site Supervisor (1) Monthly 12 months   

2 Electrician (x2) Monthly 12 months    

3 Electrical Assistant (x2) Monthly 12 months    

4 
Lifting equipment rental (17metres to 
22metres) 

Monthly 12 months   

5 
Lifting equipment rental per daily rates 
(22metres or higher) 

Monthly 12 months   

6 Three Monthly Maintenance Quarterly 4 times   

7 
Six Monthly light output measurements 
(Lux levels) 

Bi-annually 2 times   

8 Thermal verification Annually 1   

9 Earth Cable resistance testing Annually 1   

10 
Earth Leakage testing as per OHS 
regulation 

Annually 1   

      

 Spare Parts     

      

11 

LED Streetlight fixtures 
50W, >120LM/W, 3000K to 6000K color 
temperature, IP65 or higher 
Life Span:>50 000hrs 

Each 10   

12 

LED Streetlight fixtures 
100W, >120LM/W, 3000K to 6000K 
color temperature, IP65 or higher 
Life Span:>50 000hrs 

Each 10   

13 

LED Streetlight fixtures 
200W, >120LM/W, 3000K to 6000K 
color temperature, IP65 or higher 
Life Span:>50 000hrs 

Each 10   

14 

LED Streetlight fixtures 
400W, >120LM/W, 3000K to 6000K 
color temperature, IP65 or higher 
Life Span:>50 000hrs 

Each 10   

15 1,5mm2 x 4core SWA low voltage cable Meter 300   

16 2,5mm2 x 4core SWA low voltage cable Meter 300   

17 6mm2 x 4core SWA low voltage cable Meter 300   

18 4mm2 x 4core SWA low voltage cable Meter 300   

19 10mm2 x 4core SWA low voltage cable Meter 300   

20 16mm2 x 4core SWA low voltage cable Meter 300   

21 Din rail 230V AC Contactor Each 50   
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22 63A, 6kA Circuit breaker Each 50   

23 10A, 10kA Circuit Breaker, Single Pole Each 50   

24 16A Circuit Breaker, Single Pole Each 50   

25 20A Circuit Breaker, Single Pole Each 50   

26 32A Circuit Breaker, Single Pole Each 50   

27 16A Day/Night switch Each 50   

28 Programmable Digital Timer, 24-hour Each 50   

29 
Ignitors, 600-1000W, 380-415V, 12,7A 
Max FOR HPS & MH Lamps 

Each 
50   

30 
Total Cost Part 1: Preventative Maintenance + Spare Parts Excl. 
VAT 

R 

 

Note: 

1. Includes: 1 x Vehicle cost; Administration costs; Telephone cost for site team; stationary; training for upkeep of valid 

certifications; OHS Requirement for safety file validity; and/or other cost pertaining to running the contract over and 

the above list of works. 

2. Site Supervisor to monitor the work and provide technical reports on major incidents and maintenance progress 

reports.  

3. 2 Electricians and 2 Electrical assistants required for inspections, maintenance, LV compliance installations of cables, 

lighting controls such as timers and day/light switches, Low voltage Circuit breakers LV Kiosks, working on heights 

etc. 

4. Pricing for personal is for 5 staff members as per the staff requirement list. 

5. Work tasks include Daily WR Call outs, Weekly inspections Monthly checks and Work orders.  

6. Thermal Verification 

7. Earth Leakage testing  

8. Thermal Verification  

9. Earth Cable resistance 

10. CoC will be done on AD HOC, as pricing set value we will use 20 times as a fair estimation. CoC will be done on all 

ACSA owned property when needed and any findings will be repaired under the normal contract work task in point 4. 

11. ) 

 

 

Labour Rates and Mark-up 

Any works Outside the scope of the contract as per will be charged at the labor rates below: 

 
Description 

Normal 

Hours (R/hr) 

After Hours 

(R/hr) 

Sun/Public 

H Hr (R/hr) 

1 Site Supervisor    

2 Electrical Engineer     

4 Installation Electrician (IE) (For 3ph installations, CoC and 

Compliance Inspections) 
   

5 Master Installation Electrician (MIE) (For 3ph installations 

in hazardous locations, CoC and Compliance Inspections) 
   

6 Electrician    

7 Electrical Assistant    

8 General Labourer    

NB: Current rates for year 1 of the contract will be escalated by CPI annually on the anniversary of the contract 
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Part 2 

Preliminaries and general  

Item 

no. 

Description - Contract 

Administration Costs 
Frequency Quantity 

Cost per 

item 
Total cost 

Preliminary and General - Contract Administration Costs: 

1 
Airside Induction Training  
(AIT Initial) 

Every 2 years 

6 personnel 

x35 

personnel x 

3  

R2104  R37 865 

2 General Security Awareness Every 2 years 
6 personnel 

x3 
R960 R17 280 

4 Vehicle permits and branding. Once-off 1 R13 250 R13 250 

5 Airside Vehicle Operating Permit Every 2 years 
2 personnel 

x3  
R960 R5 760 

6 Safety File Once off 1 R15 000 R15 000 

7 
Provisional sum (Spares and ad hoc 

over the contract term)  
Provisional sum 1 R5 000 000  R5 000 000  

8 
Site establishment – site offices and 

storage facilities 
Once off 1 R55 000 R55 000 

9 
Close out report at the end of the 

contract  
Once-off 1 R 30 000 R30 000 

Total preliminaries and general’s costs (Excl. VAT)  R5 174 155 

• N.B. Contract administrative costs not payable upfront but will be drawn off this amount as and when required. This 

amount covers the full contract duration of 60 Months. 

• The above budget of personal permits is for maximum of 10 people annually. 

• Safety induction to be done every 2 years (year 1, year 3 and year 5) 

• Safety file cost to include medicals examinations as a once off cost. 

• Preliminaries and generals will be paid at proven cost. 

• *ACSA reserves the right to retain possession of office and storage facilities established at the expense of ACSA 

except where the said facilities are leased. Annual claim for insurance payment will be done on the date the contract 

is initiated and annually on the anniversary of contract start. 

Contract Price and Price Adjustment for inflation 

  

The rates applicable to this contract will be listed as in the Bid submission returnable and as per 

Activity Schedule. The total contract price shall be adjusted on each anniversary date to compensate 

for increases in cost of labors. The labor content of the contract price, as declared in the Bid Price 

summary, shall be adjusted on the basis of the increase or decrease in CPI.  

Mark-up (3rd party procured items/services) 

 

Spares and sub-contracted work will be charged at cost plus mark-up.  VAT shall not form part of 

mark-up calculations. Cost shall be net cost (excluding VAT) of parts supplied to site with all 

discounts deducted.   

Percentage added shall include profit, overheads, financing, contract insurance, guarantee costs 

and supervision, and contract management.  

ACSA retains the right to procure parts of equal quality and standard if such goods or services can 

be procured at a lower cost and supply same to the Contractor for fitment or use.  

This will be used for any works including emergency works as per ACSA process. 
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Value of Items or Services per month Mark up-percentage  

R 0 – R5000     % 

R5001 – R30000     % 

R30001 – R100 000    % 

R100 001 – R1 000 000    % 

Over R 1 000 000    % 
 

 

NB: Spares and sub-contracted work will be charged at a market related cost, plus mark-up. The 

mark-up percentage will be closely monitored before releasing payment. 

Spares List: List of possible spares but not limited to 

Item 
No. 

Description Unit of 
Measure 

Unit Price 
(Rands) 

1 1,5mm2 x 4core SWA low voltage cable Meter  

2 2,5mm2 x 4core SWA low voltage cable Meter  

3 6mm2 x 4core SWA low voltage cable Meter  

4 4mm2 x 4core SWA low voltage cable Meter  

5 8mm2 x 4core SWA low voltage cable Meter  

6 10mm2 x 4core SWA low voltage cable Meter  

7 16mm2 x 4core SWA low voltage cable Meter  

8 230V AC Contactor Each  

9 63A, 6kA Circuit breaker Each  

10 6A Daylight switch Each  

11 Photocell Each  

12 Programmable Digital Timer, 24-hour Each  

13 Ignitors Each  

14 100-240VAC 100W 6000k, Wide Agle high power LED 
high bay 

Each  

15 220-240, 200W cool white LED alum floodlight Each  

16 LED Driver, 1-3W 300Ma, 3-12Vdc  Each  

17 PVC LV power Kiosk enclosure Each  

18  Steel LV Kiosk enclosure Each  

19 Streetlight Fuses Each  

20 Perspex for Alpha Bay indicators Each  

21 Perspex for Bravo Bay indicators Each  

22 Perspex for Charlie Bay indicators Each  

23 LED Traffic signal modules 
Diameter: 200mm or 300mm 
Colors: Red, Yellow and Green 
Power consumption: <10W per module 
Life Span:>50 000hrs 

Each 
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Summary Pricing Schedule 

Line Description Total 

1.  Year 1= Total cost Part 1: Preventative Maintenance  R 

2.  Year 2 = Year 1 incl. 6% CPI  R 

3.  Year 3= Year 2 incl. 6% CPI  R 

4.  Year 4 = Year 3 incl. 6% CPI  R 

5.  Year 5 = Year 4 incl. 6% CPI  R 

Grand Total 5 years Part 1: Maintenance  

(Year 1+Year 2+Year 3+Year 4+Year 5) 

R 

6.  Total cost Part 2: Preliminaries and General’s costs R 

Total Cost excl. VAT (Grand Total 5 years + Part 2: P’s & 

G’s) 

R 

Total Cost (incl. VAT 15%) 

**This should be the same amount as the C1.1 Form of 

Offer and acceptance in the contract 

R 
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PART C3: EMPLOYER’S SERVICE INFORMATION  
 

C3: EMPLOYER’S SERVICE INFORMATION 
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When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → 
Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the 
formats used in this template are retained.    
 
Otherwise insert list of contents manually. 
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1 Description of the service 

1.1 Executive overview  

The appointed contractor will be required to provide adequate resources on site daily from Mondays to Friday 

for 8 hours a day. The contractor will be expected to twice a week spend at least two hours after dawn inspect 

installation and attend to critical calls immediately and produce a report and log all other calls with IMC. 

Furthermore, the service provider should consider that there are works that can only be performed during the 

night, outside of operational hours and plan accordingly to accommodate such. Weekends and public holidays 

will not be required to be onsite but may be called out for urgent works that affect operations or pose a safety 

risk to the public or apron area. 

 

The scope includes the following: 

Daily inspection and maintenance  

1. Kiosk, Meters, Circuit Breakers and Distribution Panels inspections and repairs 

2. Minisub station LV Inspection and repairs 

3. Contactor, Daylight Sensors and Timer adjustments and replacement 

4. Signage repairs and conversion to LED where necessary. 

5. Cable fault finding and cable repairs  

5. Stores Upkeep and assistance with Stock management 

6. Cost saving Initiatives and Electricity recoverable. 

7.  Repairs and maintenance of Cape Town International Airport signage 

8. Reporting and Statistics collection 

9. Any additional outdoor illumination required by business or regulation. 

 
 
Three monthly maintenance 

• Perform light output measurements of highmast and floodlights 
 

Six Monthly Maintenance 

• Perform 6 monthly service and light output measurements for street lights and highmast 

 

The contractor will be expected to produce monthly report detailing all works completed, including inspection 

findings and highlighting all areas requiring attention. The report shall include accurate stock reconciliation, of 

stock uses and purchases including stock at hand. 

 

 

1.2 Employer’s requirements for the service 

 
Below is a summary of the scope and assets covered under the contract.  
 
  
The resources assigned will be a minimum of 2 qualified electrician and 2 assistants. At least one of the 
resources must have one or both certification for Working on heights and Lifting equipment certificate. 
The requirement covers, but is not limited to the following:  
 
 
A. Installation of new systems 
New installation is any work done to install new items as distribution boards, cabling, lights. plugs and any 
other end-user product or electrical asset that labour hours does not exceed 80 hour (2 working weeks). 
These works will be done within the contract and will utilise the resources of this contract. Work with a scope 
of more than 80 hours (2 working weeks) will be covered by the contract under the AD HOC portion and will 
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not utilise the contract staff. This work will be confined to the predetermined labour rate and to the mark-up 
of third-party items written in this contract, additional labour will be assigned to the works. 
B. Commissioning of systems 
Third party installations; upgrades; changes or refurbishment would need inspection and testing to ensure it 
is within the standard before commissioning. The contractor will assist with inspecting the to ensure 
stakeholder or end-user adhere to the regulation and to the standard set out for that works. Commissioning 
inspections will be done under this contract. 
C. Inspection for availability and SANS compliance 
Retail area, office parks and stakeholder rentals will be routinely inspected for compliance to the standards 
and report will be drawn up to issue to the stakeholder of any defected found during the audit and corrective 
action that should take place. This inspection includes light output measurement, electrical network 
inspection as per the latest CoC and theft, vandalism, additions to the network or lack of maintenance if any 
found. This will form part of the routine maintenance done under this contract 
D. Repair to faulty and defective equipment 
The contractor shall do repairs to any defected or faulty equipment no matter the cause of the defect. 
Repairs shall be done on any item in the asset list with this contract. Work shall be done on electrical 
network where labour hours does not exceed 80 hour (2 working weeks). These works will be done within 
the contract and will utilise the resources of this contract. Work with a scope of more than 80 hours (2 
working weeks) will be covered by the contract under the AD HOC portion and will not utilise the contract 
staff. This work will be confined to the predetermined labour rate and to the mark-up of third-party items 
written in this contract, additional labour will be assigned to the works. 
E. Upgrade existing 
The contractor shall do upgrade to the electrical network where additional supply of feeders is required on 
any of the ACSA building in the asset list with this contract. Work shall be done on electrical network where 
labour hours does not exceed 80 hour (2 working weeks). These works will be done within the contract and 
will utilise the resources of this contract. Work with a scope of more than 80 hours (2 working weeks) will be 
covered by the contract under the AD HOC portion and will not utilise the contract staff. This work will be 
confined to the predetermined labour rate and to the mark-up of third-party items written in this contract, 
additional labour will be assigned to the works. 
F. Refurbish existing 
The contractor shall do refurbishment of electrical distribution boards and electrical apparatus when required 
on any of the ACSA building in the asset list with this contract. Work shall be done on electrical network 
where labour hours does not exceed 80 hour (2 working weeks). These works will be done within the 
contract and will utilise the resources of this contract. Work with a scope of more than 80 hours (2 working 
weeks) will be covered by the contract under the AD HOC portion and will not utilise the contract staff. This 
work will be confined to the predetermined labour rate and to the mark-up of third-party items written in this 
contract, additional labour will be assigned to the works. 
 
G. Install and decommission meter when required. 
Meters will need to be installed, replaced and or decommissions when required. This will be done under the 
contract with the contract labour. 
H. Execute costs saving initiatives and electricity billing recovery projects 
Electricity consumption needs to be reduced by 5% every year by implementation of cost saving initiative 
and electricity bill recovery of fund. The contractor will assist in researching and implementing these 
initiatives via small projects and work tasks. 
I. Maintain all electrical assets as per list but not limited to the following: 
i. Provide maintenance to earthing system 
ii. Provide maintenance to lightning/surge protection system if any 
iii. Provide maintenance to electrical Kiosks 400V and 220V 
iv. Provide maintenance to electricity meters 
Maintenance can be defined as any task to clean, preserve, service or extend the life span of the asset. 
Contractor must ensure the asset remain in peak conditions and will be held liable for defects that were not 
reported for repairs, upgrade, or replacement by mean of a written asset report, risk analysis and feasibility 
study. This will be done by the site supervisor under this contract. 
 
 
 
Routine Maintenance: 
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All routine Maintenance, Repairs and Inspections are issued through the work order system and issued 
monthly. The work order must be completed and submitted month end in conjunction with any monthly 
reporting. Below will define the work types and magnitude of work scopes:  
 
A. Work Tasks: 
I. Daily Work Orders (AKA Work Requests)  
These are calls logged at the maintenance helpdesk by stakeholder for defects. The contractor will be 
dispatched to the stakeholder for assessment and immediate repairs. In the event a task was not able to be 
completed, feedback must be given to the helpdesk with reason for delay and action plan for repairs. This 
work will be completed within 3 days of dispatch as the SLA (Service Level Agreement) of this contract. This 
work account for nearly fifty percent of the contract work scope and is the core function of the contractor. 
This includes the scope above for all repairs, maintenance, upgrade and replacements.  
II. Weekly and Monthly Work Order (Preventative works) 
These are work order for inspections and repair to electrical assets to highlight any defects before a 
breakdown occurs or before a report is made at helpdesk. Inspection will be done on all ACSA buildings as 
per the asset list and repair immediately. 
III.  3 Monthly Work Order (Auditing)The asset needs to be kept to the Standards and 3 monthly audits and 
reporting will be done on these areas. Any defects or deviation found must be reported to the contract 
manager in writing in the form of a report to ensure corrective actions takes place. 
All Work tasks must be documented, and a work order must be issued for all tasks. All work order tasks will 
be done under the contract. 
B. Earth Leakage testing as per OHS regulation  
C. Lux Readings 
As per OHS regulation, all area has a minimum luminance, and the contractor needs to ensure we meet the 
requirement.  
D. Thermal Verification  
E. Earth Cable resistance  
G. 400V Kiosk Maintenance 
 
 

 

1.3 Interpretation and terminology 

If required include here definitions additional to those used in the conditions of contract which are required 
only for the purpose of making the Service Information easier to draft and read.  Also list abbreviations used 
and provide a full interpretation of each one, for example: 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa 

CTIA  Cape Town International Airport 

BBBEE Broad Base Black Economic Empowerment 

PPPFA Preferential Procurement Policy Framework Act 

OHS Occupational Health & Safety 

H&S  Health and Safety 

SANS South African National Standard  

2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 
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The Contractor’s plan shall be issued by the Contractor to the Employer at the beginning of each working 
month throughout the duration of the Contract. The Contractor’s plan shall be reviewed by both parties.  
 
The Contractor’s plan shall include work time schedules (programme), Material required, plant & equipment 
required, resources and the Total work cost.   
 
The final plan agreed to shall be adopted for use.   
 
The Contractor’s plan shall be as per clause 21 of the Term Service Contract. 

 

2.2 Management meetings 

The Contractor will be expected to attend meetings to maintenance, operations, contract management and 
other issues that may arise from time to time. As far as is practicable, the Contractor will make the required 
persons available for these meetings. The contract shall record and distribute meeting minutes as may be 
required or agreed with the Service Manager. The contractor shall not submit claims for payment for attending 
any of these meetings.  
 

 
Regular meetings of a general nature may be convened and chaired by the Service Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract progress 
and feedback 

Monthly on _____ at ___  Employer, Contractor 
and ___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

2.3 Contractor’s management, supervision and key people 

The Contractor will be expected to attend meetings to maintenance, operations, contract management and 
other issues that may arise from time to time. As far as is practicable, the Contractor will make the required 
persons available for these meetings. The contract shall record and distribute meeting minutes as may be 
required or agreed with the Service Manager. The contractor shall not submit claims for payment for attending 
any of these meetings.  
 

 

2.4 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
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Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer’s right to termination stated in this contract.  

2.5 Documentation control 

Documents will be identified with an alpha numeric which indicates source and receipts. The exact document 
referencing, or numbering option shall be discussed and agreed between the Service Manager and the 
Contractor upon inception of the contract.   
 
Contractual communication will in the form of:  
 

• Written signed letter, letter can be hand delivered or attached to an e-mail. 

• Written signed document, the document can be hand delivered or attached to an e-mail.   

• And e-mail 
 

 

2.6 Invoicing and payment 

Include a list of information which is to be shown on an invoice as per the example given below.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Private Bag X 9002, Cape Town International, Western Cape, South Africa, 7525. 
 
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number _______________; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required). 
 
 

Add procedures for invoice submission and payment (e. g. electronic payment instructions).  

Where internal approval policies regulate payment, these should be set out. For example, in the provision of 
ad hoc services purchase orders may have to be submitted by the Contractor for approval followed by the 
invoice payment will be made. The following example may apply: 
 
(a) uploading of a blanket purchase agreement to enable payment to the Contractor; 
(b) planned maintenance comprising the Service to be preceded by a quotation from the Contractor; 
(c) approval of the quote by the Service Manager; 
(d) authorisation of the issue of a purchase order; 
(e) execution of the Service following issue of the purchase order; 
(f) purchase orders collated into monthly payment certificates and for payment in terms of the contract. 
 
Insofar as emergency work is concerned, the “normal” procedure may not apply. This should be set out here. 
See: 2.13 below for further detail. 
 

 

2.7 Contract change management  

This section is intended to deal with any additional requirements to the compensation event clauses in 
section 6 of the core clauses; such as the use of standard forms.  Not the same thing as documentation 
control. 
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2.8 Records of Defined Cost to be kept by the Contractor 

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any 
other records.  Include any other constraint which may be required in regard to format and filing of the 
records, and whether access for the Service Manager shall be provided in hard copy or electronically.  
 
Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s 
record keeping for the purpose of compensation event management. 

 

2.9 Insurance provided by the Employer 

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance 
related issues such as a cross reference to where procedures for making claims can be found.  Also provide 
contact details for persons capable of being able to answer any insurance related queries the Contractor 
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.   

 

2.10 Training workshops and technology transfer 

The Contractor must ensure that he/she is, at all times, familiar with ACSA's safety and security requirements 
relating to permits in order for no work to be delayed as a result thereof. This will include the permit application 
process.   
 
Note that (with reason) the Contractor will have no claim against ACSA in the event that a permit request is 
refused. 
 
Proof of having attended the airside induction training course is required for all personal permit applications.  
Persons applying for an AVOP must provide proof of having attended an AVOP course. Fees are levied for 
these courses. Fees are further levied for all permit renewals and refresher courses - where applicable.  
 

 

2.11 Design and supply of Equipment 

On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the 
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an 
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and 
without delay.  For example specialised handling Equipment for a particular maintenance operation.  Clause 
23.1 is always available to the Service Manager if this paragraph is not used. 
 
Also the Employer may wish to exercise constraints or include witness and hold points during manufacture, 
assembly or delivery of such Equipment.   Include these constraints here.   
 
Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment 
remains with the Contractor.  Consider deleting this if it is not relevant to the contract. 
 
Refer to clause 23 TSC3. 

 
 
 
 
 
 
 

2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

After the end of the service period the Contractor shall deliver to the Employer: 
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• All material that has been replaced by the contractor may be retained as may be required by the Employer.  
 

• All material, spurs and equipment purchase by the Contractor on behalf of the Employer shall remain 
properly of the Employer.  

• Operations and maintenance manuals for installed equipment & spares, as built drawings, design 
documents, for construction documents, project plans, models, test results for all test performed, and other 
documents of technical nature. 

 

2.12.2 Information and other things 

None 

 

2.13 Management of work done by Task Order 

Refer to Clause X19 of TSC3.   
 

 

3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

In addition to the requirements of the laws governing health and safety, the Employer may have some 
additional requirements particular to the service and the Affected Property for this contract.  The text below 
provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE 
CLAUSE 27.4 TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON 
FROM THOSE CLAUSES. 
The Contractor shall comply with the health and safety requirements contained in Annexure B to this 
Service Information 

 
 

3.2 Environmental constraints and management 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure B.   

 
 
 

3.3 Quality assurance requirements 

The Contractor must execute all maintenance work according to the industry quality norms and standards 
prevailing from time to time. In this regard, the Contractor will be expected to draft quality plans from time to 
time that must be presented to the Service Manager.  Emphasis must be on improving system reliability and 
ensuring that scheduled maintenance work is indeed completed to recommended standards.   
 
The Contractor shall, in the performance of the Works and in accordance with good Service Manage and 
construction practices, use suitable items. 
 
Quality Assurance 
 
(a) Prior to commencing the Works, the Contractor shall: 
 
(1) Plan, establish and maintain a quality system which conforms with the job quality management plan; and  
 
(2) Provide the Employer with evidence of compliance with the job quality management plan by presenting 
Contractor warrants.  
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(b) The job quality management plan is only an aid to achieving compliance with this contract and to document 
compliance.   
 
The Contractor's scope of obligations will include the management of the Works to ensure performance in 
accordance with the requirements of this contract.  
 

 

4 Procurement 

The Contractor will always respect OEM (Original Equipment Manufacturer) warranties to ACSA when 
procuring spare parts, products or 3rd party services. It will be the Contractor’s sole responsibility to ensure 
that OEM warranty requirements are always adhered to.  
 
The Contractor must adhere to all airport requirements regarding fire resistance, health and safety and quality 
when procuring replacements.  
 
ACSA currently requires that no casual labour (i.e. "off street labour") may be employed by the Contractor 
unless pre-arranged with ACSA. 
 

4.1 People 

4.1.1 Minimum requirements of people employed 

(a) The Contractor shall: 
 
(1) Ensure that all people working in this contract have all necessary relevant working documentation that is 
compliant to South African labour act, i.e. South African Identity documents and or Working permits for 
foreigners.   
 
(2) Provide all things and take all measures necessary to protect people and property and, in particular, comply 
with all Workplace Health and Safety Legislation and take full responsibility for the adequacy, stability and 
safety of all Materials and Equipment, and methods of construction, transportation and operation; and  
 
(3) Establish, maintain and comply with emergency safety and security procedures applicable to the Work. 
 
If the Contractor or the employees, Subcontractors or agents of the Contractor damage third party property, 
the Contractor shall:  
 
(a) Make good the damage; and  
 
(b) Pay any compensation to such third party which the Contractor is required to pay under this contract or 
pursuant to any Applicable Law.  
 
(c) Subject to clause (b), if the Contractor fails to make good such damage or pay any compensation referred 
to in clause (b) within the time reasonably required by the Employer by notice in writing (which shall not less 
than fifteen (15) Business Days), the Employer may, by notice in writing to the Contractor remedy the damage 
at the sole risk and expense of the Contractor.  
 
(d) If the Contractor fails to comply with obligation under this clause, the Employer may, in addition to any other 
remedy which the Employer may have, perform that obligation on the Contractor's behalf and any cost incurred 
by the Employer shall be a debt due and payable by the Contractor.   
 
(e) The Contractor shall comply with employment equity act as issued by the Department of Labour.  
 

 

4.1.2 BBBEE and preferencing scheme 

The contractor shall maintain the same BBBEE status level or above during the period of the contract.  
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4.2 Subcontracting 

4.2.1 Preferred subcontractors 

Refer to clause 26 TSC3.   

 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

Refer to clause 26 of TSC3.   
 
In addition, appointment of sub-contractors must at all times be in line with the PPPFA. 

 

4.2.3 Limitations on subcontracting 

Refer to clause 26 TSC3 

 

4.2.4 Attendance on subcontractors 

Refer to clause 26 TSC3 

 
 

4.3 Plant and Materials 

4.3.1 Specifications 

The Contractor shall supply all plant necessary to ensure the provision of the Services in a manner that is in 
conformance with workplace Health and Safety Act. The Contractor shall ensure that all plant supplied by it 
is, and is maintained in, a condition that is in conformance with workplace Health and Safety act.   
 
All Plant and Material shall conform to the SANS.   
 
The contractor shall use Plant and Materials that are fit for purpose as may be specified in the SANS.  
 
Design and specification shall always be discussed and agreed with the Service Manager. 

 

4.3.2 Correction of defects 

Defective Material and Equipment or Works  
 
(a) Notwithstanding any previous test or certification, the Employer may, acting reasonably, instruct the 
Contractor to: 
 
(1) Remove from the Site and replace any Materials and Equipment which are not in accordance with the 
Employer's requirement;  
 
(2) Remove and re-execute any other work is not in accordance with the Employer's requirements.  
 
(3) Execute any work which is urgently required for the safety of the Works, whether because of an accident, 
unforeseeable event or otherwise.   
 
(b) The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction.  
 
(c) If the Contractor fails to comply with any such instruction, the Employer shall be entitled to employ and pay 
other persons to carry out the work.  Except to the extent that the Contractor would have been entitled to 
payment for work, the Contractor shall pay the Employer all costs arising from this failure.   
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4.3.3 Contractor’s procurement of Plant and Materials 

The contractor:  
(a) Shall supply:  
(1) The Material and Equipment 
(2) and anything else necessary for the performance of the Works. 
(b) Equipment, spares and Materials: it will be expected that the prospective Contractor maintains an 
inventory of equipment, spares and materials or have access to those equipment, spares and materials 
without compromising response times. 

 

4.3.4 Tests and inspections before delivery 

The Employer is entitled to see any Materials and Equipment or attend any part of the Works that are to be 
tested and inspect the result of any Test.   
 
Who conducts Test? 
 
(a) Tests are to be conducted as indicated by the Employer/Service Manager/Employer representative. 
 
(b) Testing required under this contract shall be carried out by appropriately qualified and skilled persons 
adequately trained for the tasks allocated to them.  
 
(c) Tests shall be chosen and testing shall be carried out in the manner that shall cause the least possible 
damage to the Works.  
 
(d) Tests specification shall be discussed and agreed with the Service Manager.   
 

 

4.3.5 Plant & Materials provided “free issue” by the Employer 

None 

 

5 Working on the Affected Property 

When planning to work on the affected property, the Contractor shall:  
 
(a) Issue to the Employer a detailed work methodology, the work methodology shall be reviewed by the 
Employer and agreed in signing.  
(b) At all times comply with the Operational Health, Safety & Environmental act as detailed on Annexure A.   
(c) Notify in writing the Employer of the date and time of proposed work. Upon receiving the date and time of 
the proposed work the Employer shall within seven (7) days review the proposal and notify the Contractor 
about final decision.   
 
Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall be 
sufficiently hoarded and guarded in order to safeguard children and the general public from injury relating to 
machinery, work or other means. 
 
Barricades and lighting 
 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide 
same.  Hoarding, barricades and lighting shall comply with industry accepted safety standards and may not 
be used for purposes of advertising or any other purpose than safeguarding the Works. All specifications in 
this regard shall be discussed and agreed with the Service Manager.  
 
 

5.1 Employer’s site entry and security control, permits, and site regulations 
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Contractor should provide to his employees all necessary training, i.e. Airside Induction and AVOP required to 
obtain airside permits.  
 
The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security requirements 
relating to permits in order for no work to be delayed as a result thereof.  This will include the permit application 
process. 
 
Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit request is 
refused. 
 
Proof of having attended the airside induction training course is required for all personal permit applications.  
Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 
these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable. 
 

 

5.2 People restrictions, hours of work, conduct and records 

Restrictions and hours of work may apply at CTIA.  It is very important that the Contractor keeps records of 
his people working on the Affected Property, including those of his Subcontractors.  The Service Manager 
shall have access to these records at any time.  These records may be needed when assessing 
compensation events. 

 

5.3 Health and safety facilities on the Affected Property 

Contractor shall comply to all requirements stated in Annexure A 

 

5.4 Environmental controls, fauna & flora 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure B. 

 

5.5 Cooperating with and obtaining acceptance of Others 

The Contractor shall co-operate with others in obtaining and providing information which they may require in 
connection with the service. He shall co-operate with others and shares the Affected Property with them as 
stated in the Service Information. 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and 
improvement and that a variety of stakeholders are involved in ACSA’s business.  Therefore, within reason 
and with prior arrangement with the Contractor, ACSA might require the following from time to time: 
• Assisting with emergency repairs; 
• Re-scheduling of work to accommodate other contractors. 
• Allowing access and providing assistance to OEM suppliers to correct defects on equipment      and/or 
systems; 
• Checking on other contractors in order to reduce risk; 
• Pointing out services to consultants or other contractors; 
• Providing access to other contractors; 
• Attending co-ordination and planning meetings; 
• Removing rubble and/or equipment from site; 
• Training of ACSA operators and/or technicians; 
• Providing of system data to ACSA or its consultants; 
• Recommending improvement on maintenance procedures; 
•  Co-operating with ACSA Security relating to security initiatives.  
 
Notification of Works needs to be issued to Airport stakeholders whenever there is planned work. The 
Contractor will inform the Service Manager regarding the Work Plan, The Service Manager shall be responsible 
for distributing the Notification of Work 7 days prior to commencement of work.  
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5.6 Records of Contractor’s Equipment 

Service and Maintenance records of Contractor's vehicles and/or equipment shall be made available on 
request by Service Manager. 

 

5.7 Equipment provided by the Employer 

None 

 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

Employer shall if and when required provide a power supply point, domestic waste disposal (no Hazardous 
waste) which the contractor will be required to pay for the installation and usage. Contractor will be shown 
nearest ablution facilities and will have to provide own fire protection systems. The contractor shall provide 
everything else necessary for providing the service.   
 

 

5.8.2 Provided by the Contractor 

Contractor shall if and when required provide own storage containers, provide all equipment required for the 
work at night and everything else necessary for Providing the Service.  

 

5.9 Control of noise, dust, water and waste  

See annexure B  

 

5.10 Hook ups to existing works 

  

 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 

The appointed contractor will be required to provide adequate resources on site daily from Mondays to Friday for 8 

hours a day. The contractor will be expected to twice a week spend at least two hours after dawn inspect installation 

and attend to critical calls immediately and produce a report and log all other calls with IMC. Furthermore, the service 

provider should consider that there are works that can only be performed during the night, outside of operational hours 

and plan accordingly to accommodate such. Weekends and public holidays will not be required to be onsite but may 

be called out for urgent works that affect operations or pose a safety risk to the public or apron area. 

 

The scope includes ensuring: 

1. Kiosk, Meters, and Distribution Panels inspections and repairs 

2. Minisub station LV Inspection and repairs 

3. Contactor, Daylight Sensors and Timer adjustments and replacement 

4. Signage repairs and conversion to LED where necessary. 

5. Cable fault finding and cable repairs  

5. Stores Upkeep and assistance with Stock management 

6. Cost saving Initiatives and Electricity recoverable. 
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7. Reporting and Statistic collection 

8. Any additional outdoor illumination required by business or regulation. 

 

 

The contractor will be expected to produce monthly report detailing all works completed, including inspection findings 

and highlighting all areas requiring attention. The report shall include accurate stock reconciliation, of stock uses and 

purchases including stock at hand. 

 

The resources assigned will be a minimum of one qualified electrician and assistant. At least one of the resources must 

have one or both certification for Working on heights and Lifting equipment certificate. 

The areas to be covered include the following, with the estimated number of lighting fixtures. This list is accurate with 

±10% error. 

Area 
Estimated Number 
of Lights Area 

Estimated 
Number of Lights 

Tower Road 39 International Inner Lane 23 

Michigan Road 12 Domestic Inner Lane 15 

Buccaneer Road 7 VIP 22 

ATNS 13 South Loop Road 14 

Aviation Road 12 Walkway Lights 9 

Old Staff Parking 80 Northern Entrance 6 

SOB Staff Parking 23 Cargo Parking 41 

Shade Parking P3 5 Bahrain Road 7 

Shade Parking P4 18 Bravo Boarding Gates 20 

Long Stay Parking P5 23 Alpha Aprons 12 

Car Rentals 52 Bravo Equipment 12 

Bus-Holding Area 15 Charlie Equipment 14 

Airport Approach 23 Charlie Wash Bay 7 

Drop Go (Elevated 

Road) 
26 Perimeter 541 

Central Boulevard 62 High masts 261 

Exit Road 34 Traffic Lights 13 

Traffic Circle 12 Agent Road 35 

Link Road 19 Air Bus Road 5 

Cape Town 
International Airport 
Signage 

28 letters 
Illuminated signages (except 
AGL) 

All 

 

The scope also includes ensuring: 
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1. Kiosk, Meters, and Distribution Panels inspections and repairs 

2. Minisub station LV Inspection and repairs 

3. Contactor, Daylight Sensors and Timer adjustments and replacement 

4. Signage repairs and conversion to LED where necessary. 

5. Cable fault finding and cable repairs  

6. Stores Upkeep and assistance with Stock management 

7. Cost saving Initiatives and Electricity recoverable. 

8. Reporting and Statistic collection 

9. Any additional outdoor illumination required by business or regulation. 
 
 
 
 

 

 

 

5.11.2 Materials facilities and samples for tests and inspections  

Responsibilities for Materials facilities, test methods, and required inspection will be discussed and agreed 
between the Contractor and Employer.  

 
 
 
 
 
 

6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
Annex C: 
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 C1.4 Insurance Schedule  
Summary of Terms and other Matters Applicable to Employer Provided Insurance  
Part 1:  
Notes to Schedule:  
• • The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities of 
the Contractor under this contract in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances).  
• • Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the relevant policy of 
insurance.  
• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In the 
circumstances: o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be 
higher than the amount required in the Contract Data, the Employer’s obligation under this Contract is limited 
to the lower amount; and  
o If this Insurance Schedule provides for any cover which is not stated to be provided by the Employer in the 
Contract Data, the Employer’s obligation under this Contract is limited to the cover stated in the Contract 
Data.  
 
• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer to 
obtain copies of the policies and satisfy itself of the actual terms as required by the tenderer.]  
 
Part 2:  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy:  
(a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal liability in 
the event of accidental death of or injury to third party persons and/or accidental loss of or damage to third 
party property arising directly from the execution of the contract with a limit of indemnity of R 100 million in 
respect of all claims arising from any one occurrence or series of occurrences consequent on or attributable 
to one source or original cause. The policy will be subject to a Deductible of R25 000 for Property Damage 
claims only but R250 000 where Loss or Damage involves Aircraft.  
i (i) The Employer shall pay any premium due in connection with the insurance affected by the Employer.  
 
(ii) The Contractor shall not include any premium charges for this insurance except to the extent that he may 
deem necessary in his own  
interests to effect supplementary insurance to the insurance effected by the Employer. The Employer 
reserves the right to call for full information regarding insurance costs included by the Contractor.  
(iii) Any further clarification of the scope of cover provided by the Policies arranged by the Employer should 
be obtained from the Employer .  
(iv) In the event of any occurrence which is likely to or could give rise to a claim under the insurances 
arranged by the Employer the Contractor shall:  
(A) in addition to any statutory requirement or other requirements contained in the Contract immediately 
notify the Employer’s Insurance Broker or the Insurers by telephone or telefax giving the circumstances 
nature and an estimate of the loss or damage or liability  
(B) complete a Claims Advice Form available from the Insurance Brokers to whom the form must be returned 
without delay.  
(C) negotiate the settlement of claims with the Insurers through the Employer’s Insurance Brokers and shall 
when required to do so obtain the Employer’s approval of such settlement.  
The Employer and Insurers shall have the right to make all and any enquiries to the site of the Works or 
elsewhere as to the cause and results of any such occurrence and the Contractor shall co-operate in the 
carrying out of such enquiries.  
(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable in respect of any 
claim made by or against the Contractor or Sub-Contractors under the insurances effected by the Employer.  
Where more than one Contractor is involved in the same claim the Deductible will be borne in pro-rata 
amounts by each Contractor in proportion to the extent of each Contractor’s admitted claim.  
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(vi) Any amount which becomes payable to the Contractor or any of his Sub-Contractors as a result of a 
claim under the Contact Works Insurance shall if required by the Employer be paid net of the Deductible to 
the Employer who shall pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect the Contractor’s obligations 
liabilities or responsibilities in terms of the Contract.  
In respect of any amount which becomes payable as a result of a claim under any Public Liability Insurance 
the Contractor, or his Sub-Contractors shall be required to pay the amount of the Deductible to the Insurer to 
facilitate settlement of such claim.  
Insurance Affected by the Contractor.  
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and 
Sub-Contractors shall where applicable, provide as a minimum the following:  
(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary structures 
and contents) and other things (except those  
intended for incorporation into the Works) brought onto the Site for a sum sufficient to provide for their 
replacement.  
(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 
130 of 1993 as may be amended or in terms of any similar Workers Compensation and Unemployment 
Insurance enactments in the Suppliers’ or Sub Supplier’s operational, manufacturing or assembly locations.  
(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity.  
(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the 
Deductible of R25 000 or R250 000 as stated above.  
 
(i) The insurances to be provided by the Contractor and his Sub-Contractors shall:  
(A) be affected with Insurers and on terms approved by the Employer.  
(B) be maintained in force for whatever period the perils to be insured by the Contractor are at risk (including 
any defects liability period during which the Contractor is responsible for the care of the Works)  
(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence acceptable to the 
Employer that such insurances have been affected.  
(ii) In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or restrictive 
modification to the insurance provided to them they shall immediately notify the Employer in writing of such 
cancellation or restriction and shall advise what action the Contractor or his Sub-Contractor will take to 
remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and 
keep in force any such insurances and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount paid by the Employer from any monies due or which may 
become due to the Contractor or recover same as a debt from the Contractor.  
Sub-Contractors  
The Contractor shall:  
(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, 
and  
(b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
 
 

 
 
 
Annex 1: Equipment Schedule 
 
The areas to be covered include the following, with the estimated number of lighting fixtures. This list is 
accurate with ±10% error 

Area 

Estimated Number 

of Lights Area 

Estimated 

Number of Lights 

Tower Road 39 International Inner Lane 23 

Michigan Road 12 Domestic Inner Lane 15 

Buccaneer Road 7 VIP 22 
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ATNS 13 South Loop Road 14 

Aviation Road 12 Walkway Lights 9 

Old Staff Parking 80 Northern Entrance 6 

SOB Staff Parking 23 Cargo Parking 41 

Shade Parking P3 5 Bahrain Road 7 

Shade Parking P4 18 Bravo Boarding Gates 20 

Long Stay Parking P5 23 Alpha Aprons 12 

Car Rentals 52 Bravo Equipment 12 

Bus-Holding Area 15 Charlie Equipment 14 

Airport Approach 23 Charlie Wash Bay 7 

Drop Go (Elevated 

Road) 
26 Perimeter 541 

Central Boulevard 62 High masts 261 

Exit Road 34 Traffic Lights 13 

Traffic Circle 12 Agent Road 35 

Link Road 19 Air Bus Road 5 

Cape Town 

International Airport 

Signage 

28 letters 
Illuminated signages (except 

AGL) 
All 
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