CONTRACT NO. 30540-5W

PROFESSIONAL SERVICES FOR THE FEASIBILITY OF THE REPLACEMENT OF
THE RISING MAIN PIPELINES FROM THE DURBAN HARBOUR TUNNEL EXIT
TO THE CENTRAL WASTEWATER TREATMENT WORKS

18 November 2024

QUESTIONS AND ANSWERS

Tenderers invited for the above-mentioned contract are hereby notified of the following
summary of received queries from bidders and our corresponding responses.

Query Query Answer
No.
1 Page 10: Company experience is restricted to

“Similar Nature” implies projects where the Scope of | elevated pipeline and/or tunnelling
Works contains experience with the FIDIC suite of | projects only.

documents, elevated large (>500mm) dia pipes and/or
tunnelling between 1m and 6m dia.

EWS to confirm whether company experience
with FIDIC is restricted to pipeline and/or
tunnelling projects or may also include other
infrastructure projects like roads and stormwater?

2 Please assist with the following clarifications:




1. Extension of Time:

The tender calls for a team of experts in tunnelling and
specialised pipeline design works. Tenderers will likely
need to form joint ventures and/or engage international
experts to meet the necessary requirements for
eligibility. We kindly request an additional week of time
to secure the necessary international staff required for
this project.

2. Professional Registration:
The personnel requirements lists PrEng or PrTechEng.
Please advise whether internationally-registered
personnel will be considered and what supporting
information is required in this regard.

3. Years of Experience:
The tender requirements do not mention a minimum
number of years of experience for the required
professionals. Please advise if there is any limit in this
regard.

Noted. EWS will engage SCM to
extend the closing date to the
29" November 2024 and
communicate if it has been
approved.

Internationally registered personal
will be considered if the country
they are registered are part of the
Washington accord for engineering
with the required supporting
documentation.

No limit on years for the Lead the
essential element is the required

relevant experience and
confirmation that the personal was
the lead for the applicable

experience submitted.

We have assessed the program and note that the 16-week
program includes a feasibility study, geotechnical
investigations, and a geotechnical baseline report.
However, we are concerned that this program may be too
short to obtain, execute, and report on tunnel
geotechnical investigations.

Please consider a longer duration for the scope, given
that physical tunnel geotechnical investigations are
required before a geotechnical report may be finalised?

Noted. We will extend the duration
of the project by 4 weeks.
Amendment in the document will be
sent in due course.

We have the following query we would like to have
clarified:

T1.2.3.5: Functionality Specification: Will projects that
have successfully been completed up to least Feasibility
stage be considered as “Successfully Completed” in
terms of the definition under T1.2.3.5: Functionality
Specification?

Successfully completed is defined to
projects completed as
a minimum up to stage 2 “Concept
and Viability” of normal services for
the scope related to the project.




T1.2.3.5: Functionality Specification: Key Personnel:
Will you accept the same resource in the position of
Project Lead: Tunnelling and Project Lead: Elevated
Pipe?

Will we penalised if the methodology runs slightly
longer than 6 pages?

Yes the same resource can be both
Project Lead Tunnelling and Project
Lead Elevated pipe.

No there is no penalising for the
length of submission at all if the
essential points are raised in the
submission as required




