

MLPS Corridor

Project Stages payments		
		%
Stage 1	Inception	5%
Stage 2	Concept and Viability (BOQ, Specifications and Cost Estimates)	10%
Stage 3	Design Development	25%
Stage 4	Documentation and Procurement	15%
Stage 5	Contract Administration and Inspection	40%
Stage 6	Close Out	5%

PRASA will pay the Company/Consortium stage fees as per above table on completion and pro

	Station / PROJECT NAME	Estimated Construction Costs (R)	stage 1	stage 2
1	Queenstown Station	R7 700 000,00	%	%
Amount				
	Station / PROJECT NAME	Estimated Construction Costs (R)	stage 1	stage 2
2	Stutterheim Station	R3 850 000,00	%	%
Amount				
	Station / PROJECT NAME	Estimated Construction Costs (R)	stage 1	stage 2
3	Sterkstroom Station	R3 850 000,00	%	%
Amount				
	Station / PROJECT NAME	Estimated Construction Costs (R)	stage 1	stage 2
4	Molteno Station	R3 850 000,00	%	%
Amount				
	Station / PROJECT NAME	Estimated Construction Costs (R)	stage 1	stage 2
5	Burgersdorp Station	R3 850 000,00	%	%
Amount				

		Estimated Construction Costs (R)		
	Station / PROJECT NAME		stage 1	stage 2
6	Rosemead Station	R3 850 000,00	%	%
Amount				
		Estimated Construction Costs (R)		
	Station / PROJECT NAME		stage 1	stage 2
7	Cradock Station	R3 850 000,00	%	%
Amount				
		Estimated Construction Costs (R)		
	Station / PROJECT NAME		stage 1	stage 2
8	Cathcart Station	R3 850 000,00	%	%
Amount				
		Estimated Construction Costs (R)		
	Station / PROJECT NAME		stage 1	stage 2
9	Alicedale Station	R3 850 000,00	%	%
Amount				
		Estimated Construction Costs (R)		
	Station / PROJECT NAME		stage 1	stage 2
10	Cookhouse Station	R3 850 000,00	%	%
Amount				
		Estimated Construction Costs (R)		
	Station / PROJECT NAME		stage 1	stage 2
11	Noupoort Station	R3 850 000,00	%	%
Amount				
TOTAL %				
TOTAL AMOUNT (R)				

Proof of completion of each stage

A: Basic Fee (AS % of Construction Cost)				B
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%

stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
stage 3	stage 4	stage 5	stage 6	B: Total Basic fee
%	%	%	%	%
				%

<i>C</i>	<i>D</i>	<i>E</i>
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	

Disbursements (As 2.5% of BASIC FEE (B))	Additional/Specialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
Disbursements (As 2.5% of BASIC FEE (B))	Additional/Spacialised services (AS 2% of BASIC FEE (B))	TOTAL %= B+C+D)
2,50%	2%	
2,50%	2%	%