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Contractor Appointment for the experienced contractor and 
consultant team (one appointment) for the design and construction of 
a temporary light steel/aluminium framed structure for 
accommodating passengers at George airport. 
 

2.1 Question : 

 

 
Dear Sir, kindly assist with the clarity. with item 22 on page 22 in the scope of 
works 
 
22. Relocation of the facility and structural frequent safety Testing 
Relocation 
After the construction of the new overflow facility, it will be required to be 
relocated to a new location on the airport premises to enable the bigger 
terminal expansion project construction to take effect. The contractor is 
required to price for this relocation at current cost – which will be escalated 
using the yearly CPI rates. The rate here is all inclusive, i.e., de-assembly; 
transportation; construction; safety certification. Cost of re-location = 
R__________________________(Once off) 
 

1. Must we allow for plans submission to the local municipality of the new 
location 

a. Yes please – if new plans will not be required at that stage – then 
the contractor will not invoice for it. Lets include it now instead of 
not  - then there will be a risk.   

2. Will the new location require all items listed in the description which will 
exclude Items 1;3;4;5;6;20;22;23 H&S,& Permits 

a. Correct – the following items in yellow must be made provision 
for and must be priced separately under line item 

 
1. Final design with drawings compliant to applicably municipal planning office 

and by-laws (Both Landside + Airside)  

2. Municipal Approvals  

3. Engineers’ compliance certificate (Structures)  

4. Prefabricated Structure  
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5. Roofing  

6. Insulation  

7. Foundation & Surface beds  

8. Flooring (if the flooring which is proposed cannot be relocated) 

9. Electrical (only re-connection to another supply point) 

10. IT  

11. Heating; Ventilation & Air-conditioning (HVAC)  

12. Access Doors & Gates  

13. Windows & Glass Panels (Glazing)  

14. Walls & Columns  

15. Painting  

16. Integration between existing and new facility  

17. Stormwater management  

18. Wayfinding, safety and directional signage  

19. Hoarding  

20. Building refurbishment at old Fancourt lounge  

21. Relocation of the existing boarding gates to the new facility  

22. Relocation of the facility and structural frequent safety Testing  

23. Terminal Seating  

 
3. All other items will be removed and reused. 

a. Yes 
 
Maintenance & Frequent safety testing 
During the lifespan of the overflow facility – it will require maintenance for the 
integrity of the structural engineer’s safety certificate to be upheld. The 
contractor is required to identify such requirements (maintenance & tests) and 
price for it at an annual cost. The facility is expected to be used for about 6 to 7 
years. The structure will be used for various ACSA operations in future. 
Maintenance & Safety Testing Year 1 = R__________________________ 
Maintenance & Safety Testing Year 2 = R__________________________ 
Maintenance & Safety Testing Year 3 = R__________________________ 
Maintenance & Safety Testing Year 4 = R__________________________ 
Maintenance & Safety Testing Year 5 = R__________________________ 
Maintenance & Safety Testing Year 6 = R__________________________ 
Maintenance & Safety Testing Year 7 = R__________________________ 
Sub-total = R__________________________  
 
How many site visit will be required per year and will this be for items 
listed in the scope of works Description listed  in the temporary facility 
The frequency of visits will depend on the Engineer’s certification. The activities required 
will be those that will uphold the Engineer’s Safety certification. 
 

   
Dear Team 
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1. Quantity of speakers for PA system 

6 x speakers  
2. Should bidders submit design or just costing? 
• The bidders must perform design activities (yes) which must be approved by the 

end-user (airport) and by the local municipal planning office. Additionally the 
engineer that will provide a safety certificate after construction must then by 
implication also provide input into the design.  

3. Quality /material of roof (except the glare) do we have spec? 
• The scope indicate the high level specification regarding the roof (metal). The 

bidder’s design will guide the material selection. 
4. Clearer drawings of Fancourt area? 
• Find attached two files (ground floor drawing + Fancourt area layout with markup) 

o On the layout with markup, note that the yellow walls were already 
removed. The blue walls must be removed, where some of those could be 
brick walls that is load bearing. 

5. Contract start period vs municipal approval. Project completion date 31 March 
2025 was indicated as unrealistic. 

• The contract will start at award. The bidder must engage with the George 
municipality and obtain information on the turn-around time of getting a plan 
approved. This must be factored into his program and proposal 

6. Confirm if bids must be submitted via email only ? 
• According to me - Yes 
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