TRANSNET
Transnet Port Terminal

Tender Number: 11368666 TPT/2025/02/0029/88862/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Comm|55|on|ng

Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating

As Transnet Port Terminals (Hereinafter Referred To As “TPT").

Transnet Port Terminal
an Operating Division TRANSNET SOC LTD
[Registration Number 1990/000900/30]

REQUEST FOR QUOTATION (RFQ)

FOR THE PROVISION OF DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION
AND COMMISSIONING OF CENTER POINT JUNCTION BOXES AT BERTH 804 AND
801 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30) OPERATING AS
TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

RFQ NUMBER : 11368666 TPT/2025/03/0008/90538/RFQ
ISSUE DATE : 5 MARCH 2025

COMPULSORY BRIEFING : 12 MARCH 2025

BRIFING TIME: : 11:00AM

CLOSING DATE : 19 MARCH 2025

CLOSING TIME : 16h00PM

TENDER VALIDITY PERIOD : 12 weeks from closing date
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TRANSNET

TRANSNET PORT TERMINAL %@r

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

DESCRIPTION OF THE WORKS: FOR THE PROVISION OF DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF CENTRE POINT JUNCTION BOXES AT BERTH 804 AND 801 FOR TRANSNET SOC LTD (REG NO.
1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

T1.1 TENDER NOTICE AND INVITATION TO TENDER

SECTION 1: NOTICE TO TENDERERS

1. INVITATION TO TENDER

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons,
companies, close corporations or enterprises [hereinafter referred to as a Tenderer].

FOR THE PROVISION OF DESIGN, SUPPLY, DELIVERY,
REMOVAL, INSTALLATION AND COMMISSIONING OF CENTRE
POINT JUNCTION BOXES AT BERTH 804 AND 801 FOR
TRANSNET SOC LTD (REG NO. 1990/000900/30) OPERATING
AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO
AS “TPT").

This Tender may be downloaded directly from the National
Treasury eTender Publication Portal at www.etenders.gov.za

and the Transnet website at
https:/ /transnetetenders.azurewebsites.net (please use

Google Chrome to access Transnet link) FREE OF CHARGE.

DESCRIPTION

TENDER
DOWNLOADING

A Compulsory Tender Clarification Meeting will be conducted
at Umhlathuze Building on the 12 March 2025 at 11:00am [11
O’clock] for a period of £ 2 (two) hours. [Tenderers to provide
own transportation and accommodation].

The Compulsory Tender Clarification Meeting will start punctually and
information will not be repeated for the benefit of Tenderers arriving late.

A Site visit/walk will take place, tenderers are to note:

e Tenderers are required to wear safety shoes, goggles, long sleeve
shirts, high visibility vests and hard hats.

e Tenderers without the recommended PPE will not be allowed on the
site walk.

e Tenderers and their employees, visitors, clients and customers
entering Transnet Offices, Depots, Workshops and Stores will have
to undergo breathalyser testing.

e All forms of firearms are prohibited on Transnet properties and
premises.

e The relevant persons attending the meeting must ensure that their
identity documents, passports or drivers licences are on them for
inspection at the access control gates.

COMPULSORY
TENDER
CLARIFICATION
MEETING
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Page 1 of 5 T 1.1: Tender Notice and Invitation


http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/

TRANSNET

TRANSNET PORT TERMINAL %@r

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

DESCRIPTION OF THE WORKS: FOR THE PROVISION OF DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF CENTRE POINT JUNCTION BOXES AT BERTH 804 AND 801 FOR TRANSNET SOC LTD (REG NO.
1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

Certificate of Attendance in the form set out in the Returnable
Schedule T2.2-01 hereto must be completed and submitted with your
Tender as proof of attendance is required for a compulsory site meeting
and/or tender briefing.

Tenderers are required to bring this Returnable Schedule T2.2-
01 to the Compulsory Tender Clarification Meeting to be signed
by the Employer’s Representative.

Tenderers failing to attend the compulsory tender briefing will
be disqualified.

12:00pm on (19/03/2025)

Tenderers must ensure that tenders are uploaded timeously onto the
CLOSING DATE system. If a tender is late, it will not be accepted for
consideration.

2. TENDER SUBMISSION
Transnet has implemented a new electronic tender submission system, the e-Tender Submission
Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised
tenders, register their information, log their intent to respond to bids and upload their bid
proposals/responses on to the system.

a) The Transnet e-Tender Submission Portal can be accessed as follows:

log on to the Transnet eTenders management platform  website

( )i

» Click on "ADVERTISED TENDERS” to view advertised tenders;

»= Click on “"SIGN IN/REGISTER - for bidder to register their information (must fill in all
mandatory information);

= Click on “SIGN IN/REGISTER” - to sign in if already registered;

» Toggle (click to switch) the “Log an Intent” button to submit a bid;

= Submit bid documents by uploading them into the system against each tender selected.

* Tenderers are required to ensure that electronic bid submissions are done at
least a day before the closing date to prevent issues which they may encounter
due to their internet speed, bandwidth or the size of the number of uploads
they are submitting. Transnet will not be held liable for any challenges
experienced by bidders as a result of the technical challenges. Please do not
wait for the last hour to submit. A Tenderer can upload 30mb per upload and
multiple uploads are permitted.
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TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

DESCRIPTION OF THE WORKS: FOR THE PROVISION OF DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND

COMMISSIONING OF CENTRE POINT JUNCTION BOXES AT BERTH 804 AND 801 FOR TRANSNET SOC LTD (REG NO.
1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

b) The tender offers to this tender will be opened as soon as possible after the closing date and

time. Transnet shall not, at the opening of tenders, disclose to any other company any

confidential details pertaining to the Tender Offers / information received, i.e. pricing,

delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers

upon request.

€) Submissions must not contain documents relating to any Tender other than that shown on

the submission.

3. CONFIDENTIALITY

All information related to this RFQ is to be treated with strict confidentiality. In this regard

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure

Agreement. All information related to a subsequent contract, both during and after completion

thereof, will be treated with strict confidence. Should the need however arise to divulge any

information gleaned from provision of the Works, which is either directly or indirectly related to

Transnet’s business, written approval to divulge such information must be obtained from

Transnet.

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result

of its issuance of this Tender and/or its receipt of a tender offer. In particular, please note that

Transnet reserves the right to:

4.1.  Award the business to the highest scoring Tenderer/s unless objective criteria justify the

award to another tenderer.

4.2.  Not necessarily accept the lowest priced tender or an alternative Tender;

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable;

4.4.  Should the Tenderers be awarded business on strength of information furnished by the

Tenderer, which after conclusion of the contract is proved to have been incorrect,

Transnet reserves the right to terminate the contract;

4.5. Request audited financial statements or other documentation for the purposes of a due

diligence exercise;

4.6.  Not accept any changes or purported changes by the Tenderer to the tender rates after

the closing date;

CPM 2020 Rev06 Part T1: Tendering procedures
Page 3 of 5 T 1.1: Tender Notice and Invitation



TRANSNET

TRANSNET PORT TERMINAL %@r

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

DESCRIPTION OF THE WORKS: FOR THE PROVISION OF DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF CENTRE POINT JUNCTION BOXES AT BERTH 804 AND 801 FOR TRANSNET SOC LTD (REG NO.
1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

4.7.  Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s

hereby irrevocably grant the necessary consent to the Transnet to do so;

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given
stage must therefore not be interpreted to mean that Tenderers have necessarily passed

any previous stage(s);

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to
tender shall be deemed to be an offer by the Tenderer. The Employer has the right in

its sole and unfettered discretion not to accept any offer.

4.10. Not be held liable if tenderers do not provide the correct contact details during the
clarification session and do not receive the latest information regarding this RFP with the

possible consequence of being disadvantaged or disqualified as a result thereof.

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has
been convicted of a serious breach of law during the preceding 5 [five] years including
but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers
are required to indicate in tender returnable on T2.2-15], [Breach of Law] whether or

not they have been found guilty of a serious breach of law during the past 5 [five] years.

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to
ascertain if any of the following might present an unacceptable commercial risk to the
employer

e unduly high or unduly low tendered rates or amounts in the tender offer;
e contract data of contract provided by the tenderer; or
e the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in
connection with this Tender, whether or not the Tenderer is awarded a contract.
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TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

DESCRIPTION OF THE WORKS: FOR THE PROVISION OF DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF CENTRE POINT JUNCTION BOXES AT BERTH 804 AND 801 FOR TRANSNET SOC LTD (REG NO.
1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

6. NATIONAL TREASURY'’'S CENTRAL SUPPLIER DATABASE
Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD)
which has been established to centrally administer supplier information for all organs of state
and facilitate the verification of certain key supplier information. The CSD can be accessed at
https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order
to enable it to verify information on the CSD:

Supplier  Number.........cccceeeveviieecee e, and Unique registration reference
number.........cccccveveeeviee, (Tender Data)

Transnet urges its clients, suppliers and the general public
to report any fraud or corruption to

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com

CPM 2020 Rev06 Part T1: Tendering procedures
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TRANSNET

TRANSNET PORT TERMINAL

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for
Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in
Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of
2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government
Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823
of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010,
Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of
2019 in Government Gazette No 42622 of 8 August 2019.

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette
42622 of 8 August 2019. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to Tender data for detail that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left-hand column to the clause in the
Standard Conditions of Tender to which it mainly applies.

Clause Data
C1.1 The Employeris Transnet SOC Ltd
(Reg No. 1990/000900/30)
C.1.2 The tender documents issued by the Employer comprise:
Part T: The Tender
Part T1: Tendering procedures T1.1 Tender notice and invitation to tender

T1.2 Tender data

Part T2 : Returnable documents T2.1 List of returnable documents
T2.2 Returnable schedules

Part C: The contract

Part C1: Agreements and contract data  C1.1 Form of offer and acceptance
C1.2 Contract data (Part 1 & 2)
C1.3 Form of Securities

Part C2: Pricing data C2.1 Pricing instructions
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TRANSNET PORT TERMINAL
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

C2.2 Bill of Quantities

Part C3: Scope of work C3.1 Works Information

Part C4: Site information C4.1 Site information

TRANSNET

C.1.4

The Employer’s agent is: Procurement Officer

Name: Luyanda Gwala

Address: Transnet Port Terminal 25 Gordon Road

Richards Bay
3900

Tel No. 035 905 3891

E -

mail Luyanda.gwala@transnet.net

C.2.1

Only those tenderers who satisfy the following eligibility criteria are eligible to submit
tenders:

b)

. Stage One - Eligibility with regards to attendance at the compulsory

clarification meeting:
An authorised representative of the tendering entity or a representative of a
tendering entity that intends to form a Joint Venture (JV) must attend the
compulsory clarification meeting in terms C2.7

Stage Two - Eligibility in terms of the Construction Industry Development
Board:

Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to
or higher than a contractor grading designation determined in accordance with the
sum tendered or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations, designation of 2 EP
or higher class of construction work, are eligible to have their tenders evaluated.

Joint Venture (JV)

Joint ventures are eligible to submit tenders subject to the following:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation of not lower than one
level below the required class of construction works under consideration and
possesses the required recognition status; and

3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
Contractor grading designation determined in accordance with the sum
tendered for a 2EP or higher class of construction work or a value determined

Tender Data CPM 2020 Rev 11 Page 2 of 8 Part 1: Tendering Procedures
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TRANSNET PORT TERMINAL

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry
Development Regulations
The tenderer shall provide a certified copy of its signed joint venture agreement

3. Stage Three - Eligibility with regards to the Certificate of Registration as
an Electrical Contractor with the department of labour and the
Wireman'’s License

Bidders must submit a valid Electrical Contractor's registration certificate (for the
bidding Company) issued by the Department Of Labour. The certificate must be

accompanied by copy of a Wireman'’s License of the individual appearing on the

bidding Company's certificate.

Any tenderer that fails to meet the stipulated eligibility criteria will be
regarded as an unacceptable tender.

4, Stage Four - Functionality: Only those tenderers who obtain the minimum
qualifying score for functionality will be evaluated further in terms of price and the
applicable preference point system. The minimum qualifying for score for
functionality is 70 points.

The evaluation criteria for measuring functionality and the points for each criteria and,
if any, each sub-criterion are as stated in C.3.11.3 below.

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be
regarded as an unacceptable tender.

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender
Notice and Invitation to Tender. Tenderers must complete and sign the
attendance register. Addenda will be issued to and tenders will only be received
from those tendering entities including those entities that intends forming a joint
venture appearing on the attendance register.

Tenderers are also required to bring their RFP document to the briefing session
and have their returnable document T2.2-01 certificate of attendance signed
off by the Employer’s authorised representative.

C.2.12 No alternative tender offers will be considered.

C.2.13.3 Each tender offer shall be in the English Language.

C.2.13.5 The Employer's details and identification details that are to be shown on each tender
C2.15.1  offer are as follows:

Identification details: The tender documents must be uploaded with:
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TRANSNET PORT TERMINAL
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

TRANSNET

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

= Name of Tenderer: (.....ccoovvvviiiiiiiiiiiiiiiinennn, )

= Contact person and details: (.........ccccevevvnnens )

*» The Tender Number: 11368666

*= The Tender Description: For The Provision Of Design,
Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At
Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port
Terminals (Hereinafter Referred To As “TPT").

Documents must be marked for the attention of:
Employer's Agent: Luyanda Gwala

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

C.2.15

The closing time for submission of tender offers
is: Time: 16:00pm on the 19 March 2025.
Location: The Transnet e-Tender Submission Portal:

( );

NO LATE TENDERS WILL BE ACCEPTED

C.2.16

The tender offer validity period is 12 weeks after the closing date. Tenderers are to
note that they may be requested to extend the validity period of their tender, on the
same terms and conditions, if Transnet’s internal evaluation and governance approval
processes has not been finalised within the validity period.

C.2.23

The tenderer is required to submit with his tender:
1. A valid Tax Clearance Certificate issued by the South African Revenue Services.

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers

compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South
African Accreditation System [SANAS], or a sworn affidavit confirming annual
turnover and level of black ownership in case of all EMEs and QSEs with 51% black
ownership or more together with the tender;

3. Avalid CIDB certificate in the correct designated grading;
4. Proof of registration on the Central Supplier Database;

5. Letter of Good Standing with the Workmen'’s compensation fund by the tendering
entity or separate Letters of Good Standing from all members of a newly constituted
V.

Note: Refer to Section T2.1 for List of Returnable Documents
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Transnet Port Terminals (Hereinafter Referred To As “TPT").

C3.11

The minimum number of evaluation points for functionality is:70

The procedure for the evaluation of responsive tenders is Functionality, Price and

Preference:

Only those tenderers who attain the minimum number of evaluation points
for Functionality will be eligible for further evaluation, failure to meet the
minimum threshold will result in the tender being disqualified and removed
from any further consideration.

Functionality Criteria

The functionality criteria and maximum score in respect of each of the criteria are as

follows:

Functionality criteria

Sub-criteria

Sub-
criteria
points

Maximum
number of
points

T2.2- 04 Project
Management & CVs of
Key persons: such as
inter alia; Project /
Contracts Manager,
Construction Manager,
H&S Manager, Quality
Officer

The Bidder is requested to
submit summary CVs
indicating the experience of
key persons (Technician &
Electrician) whom will be
used to conduct the works.
This is to show the relevant
work experience and
qualifications and should
include references. Ideally
the Technician should have a
national diploma/N06 diploma
in electrical and at minimum
five (5) year experience in
medium voltage installations
Certificates and CVs are

required

30

T2.2-05 Quality
Management

As a minimum, the
Supplier/Contractor shall
submit its Quality System
documentation to TPT
outlining flowing areas:

(a) List of activities to ensure
adherence to quality standard
(b) Person/people responsible
for quality management

() Quality standard used

(d) Tools and techniques

(e) Document control and

data recording.

20

T2.2-06 Guarantee and
Warranty

The Tenderer is required to
indicate on the schedule what
guarantee period is offered

10
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TENDER NUMBER: 11368666 TPT/2025/02/0029/88862/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As

Transnet Port Terminals (Hereinafter Referred To As “TPT").

TRANSNET

for the Center Point Junction
Boxes, on corrosion
protection and installation
(workmanship)

A Guarantee period on the
Junction Box of not less than
three years on corrosion
protection is required,
however longer guarantees
will be rewarded during the
evaluation

A Guarantee period on
workmanship for the Center
Point Junction Boxes,
including insulation and
termination of not less than
one year is required, however
longer guarantees will be
rewarded during the
evaluation.

T2.2-07 Previous
Experience

1. Tenderers are required to
demonstrate performance in
comparable projects of
similar size and nature by
supplying the following

¢ Installation of similar
works as detailed in the
Works Information with
reference to:

e Previous Experience of
11kV electrical installations
conducted by tenderer in the
last 5 years.

e Tenderers to provide
Purchase Orders (POs), to be
traceable and contactable to
allow verification of track
record provided.

2. Sufficient references to
substantiate experience
indicated (Client name and
contact details, project
description, purchase order,
duration, and value)

40

Maximum possible
score for Functionality

100
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TRANSNET PORT TERMINAL

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

Functionality shall be scored independently by not less than 3 (three) evaluators and
averaged in accordance with the following schedules:

e T2.2-04 Management & CVs of Key Persons

e T2.2-05 Quality Management

e T2.2-06 Guarantee and Warranty

e T2.2-07 Previous Experience

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100
(linear scale, more suitable for NEC3, ECC (construction related procurement)).

The scores of each of the evaluators will be averaged, weighted and then totalled to
obtain the final score for functionality, unless scored collectively. (See CIDB Inform
Practice Note #9).

Note: Any tender not complying with the above mentioned requirements,
will be regarded as non-responsive and will therefore not be considered for
further evaluation. This note must be read in conjunction with Clause C.2.1.

C.3.11.  Only tenders that achieve the minimum qualifying score for functionality will be
evaluated further in accordance with the 80/20 preference points systems as described
in Preferential Procurement Regulations.

80 where the financial value of one or more responsive tenders received have a value
equal to or below R50 million, inclusive of all applicable taxes,

Up to 100 minus W; tender evaluation points will be awarded to tenderers who
complete the preferencing schedule and who are found to be eligible for the preference
claimed. Should the BBBEE rating not be provided, tenderers with no
verification will score zero points for preferencing.

Note: Transnet reserves the right to carry out an independent audit of the tenderers
scorecard components at any stage from the date of close of the tenders until
completion of the contract.

C.3.13 Tender offers will only be accepted if:

1. The tenderer or any of its directors/shareholders is not listed on the Register
of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the
public sector;

Tender Data CPM 2020 Rev 11 Page 7 of 8 Part 1: Tendering Procedures
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TRANSNET

TRANSNET PORT TERMINAL

TENDER NUMBER: 11368666 TPT/2025/02/0029/88862/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

2. the tenderer does not appear on Transnet’s list for restricted tenderers and
National Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the
tenderer’s ability to perform the contract in the best interests of the Employer
or potentially compromise the tender process and persons in the employ of
the state.

4. Transnet reserves the right to award the tender to the tenderer who scores the
highest number of points overall, unless there are objective criteria which will
justify the award of the tender to another tenderer. Objective criteria include
but are not limited to the outcome of a due diligence exercise to be conducted.
The due diligence exercise may take the following factors into account inter alia;

the tenderer:

a) is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that
he or she possesses the professional and technical qualifications, professional
and technical competence, financial resources, equipment and other physical
facilities, managerial capability, reliability, experience and reputation, expertise
and the personnel, to perform the contract,

) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in
chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his
affairs administered by a court or a judicial officer, has suspended his business
activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data and

f) is able, in the option of the employer to perform the contract free of conflicts
of interest.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is
1 (one).

Tender Data CPM 2020 Rev 11 Page 8 of 8 Part 1: Tendering Procedures
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TRANSNEr

Transnet Port Terminal

Tender Number:11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of Centre
Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet Port
Terminals (Hereinafter Referred To As “TPT").

T2.1 List of Returnable Documents
2.1.1 These schedules are required for pre-qualification and eligibility purposes:
T2.2-01 Stage One as per CIDB: Eligibility Criteria Schedule - Certificate of attendance at
’ Compulsory Tender Clarification Meeting
T2.2-02 Stage Two as per CIDB: Eligibility Criteria Schedule - CIDB Registration

T2.2-03 Stage Three as per CIDB: Eligibility Criteria Schedule - Eligibility with regards to
the Certificate of Registration as an Electrical Contractor with the department of labour
and the Wireman'’s License

2.1.2 Stage Four as per CIDB: these schedules will be utilised for evaluation purposes:
T2.2-04 Evaluation Schedule: Management & CVs of key personnel
T2.2-05 Evaluation Schedule: Quality Management
T2.2-06 Evaluation Schedule: Guarantee and Warranty

T2.2-07 Evaluation Schedule: Previous experience

2.1.3 Returnable Schedules:
General:
T2.2-08  Authority to submit tender
T2.2-09 Record of addenda to tender documents
T2.2-10 Letter of Good Standing
T2.2-11  Risk Elements
Agreement and Commitment by Tenderer:
T2.2-12  CIDB SFU ANNEX G Compulsory Enterprise Questionnaire
T2.2-13  Non-Disclosure Agreement
T2.2-14  RFP Declaration Form
T2.2-15 RFP - Breach of Law
T2.2-16  Certificate of Acquaintance with Tender Document
T2.2-17  Service Provider Integrity Pact
T2.2-18  Supplier Code of Conduct
1.3.2 Bonds/Guarantees/Financial/Insurance:
T2.2-19  Insurance provided by the Contractor
T2.2.20 Agreement in terms of Protection of Personal Information Act, 4 of 2013 ("POPIA")

Part T2: Returnable Documents
CPM 2020 — Rev 02 Page 1 of 2 T2.2: Returnable Schedules



TRANSNEr

Transnet Port Terminal

Tender Number:11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of Centre
Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet Port
Terminals (Hereinafter Referred To As “TPT").

2.2 C1.1 Offer portion of Form of Offer & Acceptance
2.3 C1.2 Contract Data

2.4 C1.3 Forms of Securities

2.5 C2.1 Pricing Instructions (Bill of Quantities)

2.6 C3 Works Information

2.7 CA4 Site Information

Part T2: Returnable Documents
CPM 2020 — Rev 02 Page 2 of 2 T2.2: Returnable Schedules



TRANSNEr

Transnet Port Terminal

Tender Number: 1368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal,
Installation And Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg
No. 1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation

Note to tenderers:

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of

the CIDB Grading Designation or evidence of being capable of being so registered.

CRS Number Status Grading Expiry Date

1. Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to
or higher than a contractor grading designation determined in accordance with the
sum tendered or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations, for a 2EP or
Higher class of construction work, are eligible to have their tenders evaluated.

2. Joint Venture (3V)
Joint ventures are eligible to submit tenders subject to the following:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation of not lower than one
level one level below the required grading designation in the class of
construction works under consideration and possesses the required recognition
status; and

3. the combined Contractor grading designation calculated in accordance with
the Construction Industry Development Regulations is equal to or higher
than a Contractor grading designation determined in accordance with the sum
tendered for a 2 EP or higher class of construction work or a value determined
in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry
Development Regulations

4, the Contractor shall provide the employer with a certified copy of its signed
joint venture agreement;

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’
the Memorandum of Incorporation to be provided within 4 (four) weeks of
the Contract Date.

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-02: CIDB Registration



TRANSNET
Transnet Port Terminal
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-01: Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-01: Eligibility Criteria Schedule:

Certificate of Attendance

at Tender Clarification Meeting



TRANSNET

Wr
TRANSNET PORT TERMINALS
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT"):

T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation
Note to tenderers:
Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of

the CIDB Grading Designation or evidence of being capable of being so
registered.

CRS Number Status Grading Expiry Date

1. Only those tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a contractor grading designation equal to or higher than
a contractor grading designation determined in accordance with the sum tendered or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations, for a 2EP or higher class of electrical work, are
eligible to have their tenders evaluated.

2. Joint Venture (JV)
Joint ventures are eligible to submit tenders subject to the following:
1. every member of the joint venture is registered with the CIDB.

2. the lead partner has a contractor grading designation of not lower than one level
one level below the required grading designation in the class of construction works
under consideration and possesses the required recognition status; and

3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
a 2EP or higher class of electrical work or a value determined in accordance with
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations

4, the Contractor shall provide the employer with a certified copy of its signed joint
venture agreement.
5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract
Date.
CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 1 of 1 T2.2-02: CIDB Registration



Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT"):

T2.2-03: Eligibility Criteria Schedule - Electrical Contractor's
Registration and Wireman'’s License

Note to tenderers:

Tenderers are to indicate their registration as electrical contractors with the department of
labour by filling the table below. Attach a copy of the certificate from department of
labour indicating registration as an electrical contractor

Registration

Name
number

Category Period

1. Tenderers are also to provide wireman’s license details of the individual appearing on the

bidding company’s certificate by filling the table below. Attach a copy of the
wireman's license

Name Registration certificate number ID number

2. Only those tenderers who have provided valid wireman’s license and are registered with
the department of labour as electrical contractors or capable of being so prior to the
evaluation of submissions, are eligible to have their tenders evaluated.

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-03: CIDB Registration



Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As

Transnet Port Terminals (Hereinafter Referred To As “TPT"):

Center Point Junction Compliance to
Boxes — 804 and 801 Eligibility Criteria

Tender Schedule:

T2.2-02.03

attachment will lead to disqualification.

Tenderers are to list in this schedule compliance to the Eligibility Criteria for Center Point Junction
Boxes. For Evidence tenderers are to submit proof in the form of either qualifications,
specifications, drawings, data books, brochures, certificates, etc. Proof to be attached as part of
this returnable. Failure to comply with eligibility criteria i.e., a “No” answer / response and No

Eligibility Criteria Comply Evidence
(Yes/No) Provided
(Yes/No)

1. | Eligibility CIDB level 2 EP or above

2. | Bidders must submit a valid Electrical Contractor's registration
certificate (for the bidding Company) issued by the Department Of
Labour. The certificate must be accompanied by copy of a Wireman'’s
License of the individual appearing on the bidding Company's

certificate.
Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
DOC NUMBER: T2.2-03: Evaluation Schedule: Compliance to Eligibility Criteria
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TRANSNET PORT TERMINALS TRANSNEN

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT"):

Center Point Junction CVs of Key Tender Schedule:

Boxes — 804 and 801 Persons T2.2-04

Tenderers are required to submit comprehensive CVs for their key persons as requested below.

1. The experience of assigned key persons in relation to the scope of work will be evaluated from three
different points of view below:

a) General experience (total duration on electrical activity) and positions held of each discipline
specific team member.

b) The education, training, and skills of the assigned staff in the specific sector, field, subject, etc.
which is directly linked to the scope of work. Proof of education and training must be attached
to the C.V.

c) The key staff members’ / experts’ knowledge must provide his/her experience with respect to
the specific aspects of the project (Medium Voltage electrical installations).

2. Comprehensive CVs should be attached to this schedule, as a minimum each CV should address the
following, but not limited to;
a) Personal particulars
*  Name
« Date and place of birth
*  Place (s) of tertiary education and dates associated therewith
«  Professional awards
b) Attach proof of qualifications (degrees, diplomas, certificates grades of membership of
professional societies and professional registrations)
c) Skills
d) Name of current employer and position in enterprise
e) Overview of postgraduate / diploma experience (year, organization, and position)
f) Outline of recent assignments / experience that has a bearing on the scope of work

3. CVs for people proposed for all identified posts including:

a) TechnicianX 1

« The technician must have at minimum a national diploma or N6 diploma in electrical with
at least 5 years of experience in medium voltage electrical installations services.

b) Electricians X 2
Electricians must have a minimum qualification of a trade certificate in electrical and at least 4
years of experience in medium voltage installations. The Electricians must have experience
working in similar projects. (Medium Voltage Electrical Installations).

4. No sharing of key personnel roles will be permitted in this project.

5. Details of experience for proposed staff working in similar projects in terms of nature, complexity,
and value.

CPM 2020 Rev 02
DOC NUMBER: Part T2: Returnable Schedules
10of4 T2.2-04: CVs of Key Persons




TRANSNET PORT TERMINALS

TRANSNET
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal,
Installation And Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For
Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet Port Terminals
(Hereinafter Referred To As “TPT”):

The following table is to be populated by the tenderer identifying the resources for the key roles on the
project.

Key Person Role Name of Resource

Attached submissions to this schedule:

CPM 2020 Rev 02

DOC NUMBER: Part T2: Returnable Schedules
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TRANSNET PORT TERMINALS TRANSNEN

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.

1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT"):

The scoring of Key Persons will be as follows:

a) Technicians:

CORE

The Bidder is requested to submit summary CVs indicating the experience of key persons (Technician)
whom will be used to conduct the works. This is to show the relevant work experience and qualifications
and should include references. Ideally the Technician should have a national diploma/N06 diploma in
electrical and at minimum five (5) year experience in medium voltage installations

Certificates and CVs are required

Formula
ore

. _Sc .
Points === X Weight

Score

15

Technician has no National diploma/N06 diploma in electrical or less than three (3) years of experience in
medium voltage installations = 0

30 Technician has a National diploma/N06 diploma in electrical and three (3) or more years of experience in
medium voltage installations = 30

60 Technician has a National diploma/NO06 diploma in electrical and four (4) years of experience in medium
voltage installations = 60

100

Technician has a National diploma/N06 diploma in electrical and five (5) or more years of experience in
medium voltage installations = 100

CPM 2020 Rev 02
DOC NUMBER: Part T2: Returnable Schedules
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TRANSNET PORT TERMINALS TRANSNEN

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF CENTER POINT JUNCTION BOXES AT BERTH 804 AND 801 TRANSNET SOC LTD

(REG NO. 1990/000900/30) OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED
TO AS “TPT").

b) Electricians

CORE

The Bidder is requested to submit summary CVs indicating the experience of key persons (Electrician)
whom will be used to conduct the works. This is to show the relevant work experience and qualifications
and should include references. Ideally the Technician should have a national diploma/N06 diploma in
electrical and at minimum five (5) year experience in medium voltage installations

Certificates and CVs are required

Formula

. Score .
Points = == X Weight

Score

15

Electricians have no trade test in electrical or less than one (2) year of experience in medium voltage
installations = 0

30 | Electricians have trade test in electrical and one (2) years of experience in medium voltage installations =
30
60
Electricians have trade test in electrical and two (3) years of experience in medium voltage installations =
60
100 | Electricians have trade test in electrical and three (4) or more years of experience in medium voltage

installations = 100

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise,
confirms that the contents of this schedule are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date
Name Position
Tenderer
CPM 2020 Rev 02
DOC NUMBER: Part T2: Returnable Schedules
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Tender Number: 11368666 TPT/2025/02/0029/88862/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet
Port Terminals (Hereinafter Referred To As “TPT"):

Center Point Junction Quality Tender Schedule:
Boxes — 804 and 801 Management T2.2-05

1. The tenderer is to provide quality management plan and quality control plan based on employers’ quality
assurance requirements specification (EEAM-Q-009 Quality Management System).

2. As a minimum, the Supplier/Contractor shall submit its Quality System documentation to TPT outlining
flowing areas:
(a) List of activities to ensure adherence to quality standard
(b) Person/people responsible for quality management
() Quality standard used
(d) Tools and techniques
(e) Document control and data recording.

3. The Supplier/Contractor shall have, maintain, and demonstrate its use to TPT, its documented Quality
Management System. The Supplier/Contractors Quality Management System should be in accordance
with the International Standard ISO 9001.

Attached submissions to this schedule:

CPM 2020 Rev 02 Part T2: Returnable Schedules T2.2-05:
DOC NUMBER: Evaluation Schedule: Quality Management
Page 1 of 2




Tender Number: 11368666 TPT/2025/02/0029/88862/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For
Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT"):

The scoring will be as follows:

CORE

As a minimum, the Supplier/Contractor shall submit its Quality System documentation to TPT outlining flowing areas:
(a) List of activities to ensure adherence to quality standard
(b) Person/people responsible for quality management
(c) Quality standard used
(d) Tools and techniques
(e) Document control and data recording.

Formula

. Score .
Points === X Weight

Score Weight = 20
0 Project Quality Plan covers less than three (3) of project quality requirements of the project scope (a, b, ¢, d &e) =0

30 Project Quality Plan covers three (3) project quality requirements of the project scope (a, b, ¢, d &e) = 30

60 Project Quality Plan covers three (3) project quality requirements of the project scope (a, b, ¢, d &e) =30

100 Project Quality Plan covers all the project quality requirements of the project scope (a, b, ¢, d &e) =100
Signed Date
Name Position
Tenderer

CPM 2020 Rev 02
DOC NUMBER: T2.2-05: Evaluation Schedule: Quality Management
Page 2 of 2
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TRANSNET

TRANSNET PORT TERMINALS W
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ r
DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND COMMISSIONING OF

CENTER POINT JUNCTION BOXES AT BERTH 804 AND 801 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30)

OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

Center Point Junction Guarantees and Warranties | Tender Schedule: T2.2-06
Boxes — 804 and 801

The Tenderer is required to indicate on the schedule what guarantee period is offered for the Center Point
Junction Boxes, on corrosion protection and installation (workmanship)

a) A Guarantee period on the Junction Box of not less than three years on corrosion protection is
required, however longer guarantees will be rewarded during the evaluation

b) A Guarantee period on workmanship for the Center Point Junction Boxes, including insulation and
termination of not less than one year is required, however longer guarantees will be rewarded during
the evaluation.

Item Guarantee and Description of Guarantee
Warrantee period

Center Point Junction Box guarantee
offered on corrosion protection

Center Point Junction Box and Installation
Workmanship Guarantee

Page 0 of 45



TRANSNET PORT TERMINALS

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND COMMISSIONING OF
PERIMETER FENCE AT KENDAL INLAND TERMINAL FOR TRANSNET SOC LTD (REG NO. 1990/000900/30) OPERATIN

TRANSNET

AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

The scoring of the guarantee and warrantee period will be as follows:

CORE

The Tenderer is required to indicate on the schedule what guarantee period is offered for the Center
Point Junction Boxes, on corrosion protection and installation (workmanship)

a) A Guarantee period on the Junction Box of not less than three years on corrosion
protection is required, however longer guarantees will be rewarded during the evaluation

b) A Guarantee period on workmanship for the Center Point Junction Boxes, including
insulation and termination of not less than one year is required, however longer guarantees
will be rewarded during the evaluation.

Formula

. Score .
Points = — = X Weight

Score

Weight = 10

Less than two (2) years’ period of center point junction boxes corrosion protection warrantees and less
than one (1) or no installation workmanship warrantee of center point junction boxes provided = 0

50

Less than three (3) but greater/equal to two (2) year period of center point junction boxes corrosion
protection warrantees and, One (1) year period on installation workmanship warrantee of center point
junction boxes = 50

100

Three (3) or more year period of center point junction boxes corrosion protection warrantees and
two (2) or more year's period on installation workmanship warrantee of center point junction boxes =
100

Signed

Date

Name

Position

Tenderer

Page 1 Part T2.2-06
Guarantees and Warrantee
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TRANSNET PORT TERMINALS

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30)

Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT"):

TRANSNET

r

Center Point Junction
Boxes — 804 and 801

Company's Track
Record.

Tender Schedule:
T2.2-07

Tenderers are required to demonstrate performance in comparable projects of similar size and nature by supplying

the following:

1. Installation of similar works as detailed in the Works Information with reference to:

e Previous Experience of 11kV electrical installations conducted by tenderer in the last 5 years.

Tenderers to provide Purchase Orders (POs), to be traceable and contactable to allow verification of track

record provided.

o Sufficient references to substantiate experience indicated (Client name and contact details, project
description, purchase order, duration, and value)

3. Note: Bidders are to complete all the details in the reference table for it to be considered for evaluation.

# Name of Previous
Customer

Purchase Order | Contact Details

Nature of 11kV
installation

CPM 2020 Rev 01
Part T2: Returnable Schedules
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TRANSNET
TRANSNET PORT TERMINALS

‘Wr
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of Centre
Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet Port

Terminals (Hereinafter Referred To As “TPT"):
The scoring of the Company's Track Record. will be as follows:

CORE

1. Tenderers are required to demonstrate performance in comparable projects of similar size and
nature by supplying the following

¢ Installation of similar works as detailed in the Works Information with reference to:
e Previous Experience of 11kV electrical installations conducted by tenderer in the last 5

years.
e Tenderers to provide Purchase Orders (POs), to be traceable and contactable to allow
verification of track record provided.

2. Sufficient references to substantiate experience indicated (Client name and contact details,
project description, purchase order, duration, and value)

Formula

. Score .
Points = — = X Weight

Score Weight = 40

0 Less than three traceable PO's on 11kV electrical installations submitted = 0

30 Three (3) traceable PO's on 11kV electrical installations submitted = 30

60 Four (4) traceable PO's on 11kV electrical installations submitted = 60

100 |Five (5) or more traceable PO's on 11kV electrical installations submitted = 100

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
2 T2.2-07: Evaluation Schedule: Previous Experience
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TRANSNEN
Transnet Port Terminal

Tender Number:11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Comgfissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT

T2.2-08: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for his category of organisation or alternatively attach a
certified copy of a company / organisation document which provides the same information for

the relevant category as requested here.

A - COMPANY B - PARTNERSHIP | C-JOINT VENTURE | D - SOLE PROPRIETOR

A. Certificate for Company

I, chairperson of the board of directors

, hereby confirm that by resolution of the

board taken on (date), Mr/Ms ,

acting in the capacity of , was authorised to sign all

documents in connection with this tender offer and any contract resulting from it on behalf of

the company.

Signed Date
Name Position Chairman of the Board of Directors
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNEN
Transnet Port Terminal

Tender Number:11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Comifiissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT

B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms

acting in the capacity of , to sign all documents in

connection with the tender offer for Contract and any

contract resulting from it on our behalf.

Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary

to commit the Partnership. Attach additional pages if more space is required.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNEN
Transnet Port Terminal

Tender Number:11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Comifiissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT

C. Certificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

Mr/Ms , an authorised signatory of the company

, acting in the capacity of lead

partner, to sign all documents in connection with the tender offer for Contract

and any contract resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised
signatories of all the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which
incorporates a statement that all partners are liable jointly and severally for the execution of
the contract and that the lead partner is authorised to incur liabilities, receive instructions and
payments and be responsible for the entire execution of the contract for and on behalf of any
and all the partners.

Authorising signature,
Name of firm Address name (in caps) and
capacity
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNEN
Transnet Port Terminal

Tender Number:11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Comifiissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT

D. Certificate for Sole Proprietor

L , hereby confirm that I am the sole owner of the

business trading as

Signed Date
Name Position Sole Proprietor
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET

Transnet Port Terminal

Tender Number:11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As

“TPT")

T2.2-08: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the
Employer before the submission of this tender offer, amending the tender documents, have
been taken into account in this specific tender offer:

Date Title or Details

10

11

12

13

14

15

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNEr

Transnet Port Terminal

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As

“TPT")

T2.2-10 Letter/s of Good Standing with the Workmen’'s
Compensation Fund

Attached to this schedule is the Letter/s of Good Standing.

1.
2.

Name of Company/Members of Joint Venture:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNEr

Transnet Port Terminal

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As

“TPT")
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TRANSNET

Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-11: Risk Elements

Tenderers to identify and evaluate the potential risk elements associated with the Works
and possible mitigation thereof. The risk elements and the mitigation as identified thereof
by the Tenderer are to be submitted.

If No Risks are identified “"No Risks” must be stated on this schedule.

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part
C1, and provide possible mitigation thereof.

Tenders to note: Notwithstanding this information, all costs related to risk elements
which are at the Contractor’s risk are deemed to be included in the tenderer’s offered
total of the Prices.

CPM 2020 — Rev 01 Part T2: Returnable Schedules
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TRANSNET

Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").
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TRANSNET
Transnet Port Terminals .
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And ‘
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-12: ANNEX G Compulsory Enterprise Questionnaire

The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each
partner/member must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax
number

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be
attached as a tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be
attached as a requirement.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Transnet Port Terminals
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the

enterprise:

i)

ii)

authorizes the Employer to obtain a tax clearance certificate from the South African

Revenue Services that my / our tax matters are in order;

confirms that the neither the name of the enterprise or the name of any partner,
manager, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears on the Register of Tender Defaulters established
in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears, has within the last

five years been convicted of fraud or corruption;

confirms that I / we are not associated, linked or involved with any other tendering
entities submitting tender offers and have no other relationship with any of the
tenderers or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest; and

confirms that the contents of this questionnaire are within my personal knowledge

and are to the best of my belief both true and correct.

TRANSNET

r

Signed Date

Name Position
Enterprise
name

CPM 2020 Rev 05
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TRANSNETI

Transnet Port Terminals —
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And ‘
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.

1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

SBD 6.1
PREFERENCE POINTS CLAIM FORM

This preference form must form part of all bids invited. It contains general information and
serves as a claim for preference points for Specific Goals contribution. Transnet will award
preference points to companies who provide valid proof of evidence as per the table of evidence
in paragraph 4.1 below.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes
included) and therefore the 80/20 preference point system shall be applicable. Despite
the stipulated preference point system, Transnet shall use the lowest acceptable bid
to determine the applicable preference point system in a situation where all received
acceptable bids are received outside the stated preference point system.

1.3 Preference points for this bid shall be awarded for:
(a) Price;
(b) B-BBEE Status Level of Contribution; and
(c) Any other specific goal determined in the Transnet preferential procurement policy

1.4  The maximum points for this bid are allocated as follows:

POINTS

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTION

Level 1 or 2 =10 20
+50% Black Youth Owned Entities=10

Total points for Price and B-BBEE must not exceed “

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific
goals together with the bid will be interpreted to mean that preference points for that
specific goal are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Transnet Port Terminals
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And

Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

2.

DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “"B-BBEE"” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(c) "B-BBEE status level of contributor” means the B-BBEE status received by a
measured entity based on its overall performance using the relevant scorecard
contained in the Codes of Good Practice on Black Economic Empowerment, issued
in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the supply/provision of services, works or goods,
through price quotations, advertised competitive bidding processes or proposals;

(e) “"Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “EME" means an Exempted Micro Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No. 53 of 2003);

(g) “functionality” means the ability of a bidder to provide goods or services in
accordance with specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i) “Proof of B-BBEE Status Level of Contributor”
i) the B-BBBEE status level certificate issued by an authorised body or person;
ii) @ sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
i) any other requirement prescribed in terms of the B-BBEE Act.

(J) “QSE"” means a Qualifying Small Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (
Act No. 53 of 2003);

(k) “rand value” means the total estimated value of a contract in South African
currency, calculated at the time of bid invitations, and includes all applicable taxes
and excise duties.

(I) Specific goals” means targeted advancement areas or categories of persons or
groups either previously disadvantaged or falling within the scope of the
Reconstruction and Development Programme identified by Transnet to be given
preference in allocation of procurement contracts in line with section 2(1) of the
PPPFA.
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Transnet Port Terminals

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum

of 80 points is allocated for price on the following basis:
80/20

Py = 80(1 ik P.min]
Pmin
Where
Ps =  Points scored for comparative price of bid under consideration
Pt =  Comparative price of bid under consideration
Pmin =  Comparative price of lowest acceptable bid
4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS

TRANSNET

r

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals,
preference points must be awarded to a bidder for providing evidence in accordance
with the table below::

Specific Goals Acceptable Evidence

B-BBEE Status contributor

+50% Black Youth Owned Entities

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC

accepted) as per DTIC guideline

Certificate (in case of JV, a consolidated scorecard will be

Certified copy of ID Documents of the Owners and B-BBEE

per DTIC guideline

Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate (in
case of JV, a consolidated scorecard will be accepted) as

4.2 The table below indicates the required proof of B-BBEE status depending on the
category of enterprises:

Enterprise

B-BBEE Certificate & Sworn Affidavit

Large

Certificate issued by SANAS accredited verification agency

QSE

Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and
attested by a Commissioner of Oaths confirming annual turnover and
black ownership (only black-owned QSEs - 51% to 100% Black owned)

[Sworn affidavits must substantially comply with the format that can be
obtained on the DTI's website at
www.dti.gov.za/economic_empowerment/bee codes.jsp.]
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Part T2: Returnable Schedules
Page 5 of 13 T2.2-12: Compulsory Questionnaire


http://www.dti.gov.za/economic_empowerment/bee_codes.jsp

TRANSNET

Transnet Port Terminals .
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And ‘
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.

1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

EME! Sworn Affidavit signed by the authorised EME representative and
attested by a Commissioner of Oaths confirming annual turnover and
black ownership

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover
and black ownership

Certificate issued by SANAS accredited verification agency only if the
EME is being measured on the QSE scorecard

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint
ventures) must submit a consolidated B-BBEE Status Level verification certificate for
every separate bid.

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status
level certificates in terms of the specialized scorecard contained in the B-BBEE Codes
of Good Practice.

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid
documents that such a bidder intends sub-contracting more than 25% of the value of
the contract to any other enterprise that does not qualify for at least the points that
such a bidder qualifies for, unless the intended sub-contractor is an EME that has the
capability and ability to execute the sub-contract.

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the
contract to any other enterprise that does not have an equal or higher B-BBEE status
level than the person concerned, unless the contract is sub-contracted to an EME that
has the capability and ability to execute the sub-contract.

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE
requirements may be changed from time to time by regulatory bodies such as National
Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies
fully with all B-BBEE requirements at the time of the submission of the bid.

5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 6.1

6.1 B-BBEE Status Level of Contribution: . = e (maximum of 20 points)

(Points claimed in respect of paragraph 6.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

! In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them.
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TRANSNET
Transnet Port Terminals .

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ 4

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And ‘
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.

1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

YES NO

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted............cocoveiiiiiiiiennnns %
i) The name of the sub-contractor............ccooovv e
iii) The B-BBEE status level of the sub-contractor..........cccoevviviiiiiiiiiiiiiiiiee e
iv) Whether the sub-contractor is an EME or QSE.

(Tick applicable box)

YES NO

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of COMPANY/FIFM:......eiiiiee e e e
8.2 VAT registration NUMDEK:..........c.oo i

8.3 Company registration NUMDEr:............oooviii e
8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

O Ooo .o

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Transnet Port Terminals
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And

Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

8.5

8.6

8.7
8.8

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

O Manufacturer

O Supplier

1 Professional Supplier/Service provider

1 Other Suppliers/Service providers, e.g. transporter, etc.
[ 7Ick APPLICABLE BOX]

I/we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of
contributor,, which will affect or has affected the evaluation of a bid, or where a
bidder has failed to declare any subcontracting arrangements or any of the
conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to
another person without disclosing it, Transnet reserves the right to
penalise the bidder up to 10 percent of the value of the contract;

(e) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
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Page 8 of 13 T2.2-12: Compulsory Questionnaire

TRANSNET



TRANSNET

Transnet Port Terminals ,
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And

Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(f) forward the matter for criminal prosecution.

WITNESSES L

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this
invitation to bid. In line with the principles of transparency, accountability,
impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the
bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List
of Restricted Suppliers, that person will automatically be disqualified from the bid
process.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Transnet Port Terminals
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And

Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

2. Bidder’s declaration

2.1

2.1.1

2.2

2.2.1

2.3

2.3.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest2 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors / trustees /
shareholders / members/ partners or any person having a controlling interest in
the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest in the enterprise have any
interest in any other related enterprise whether or not they are bidding for this
contract? YES/NO

If so, furnish particulars:

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise,

alternatively, the person/s having the deciding vote or power to influence or to direct the course and

decisions of the enterprise.

TRANSNET

r
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TRANSNET

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And

Transnet Port Terminals .
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ r

Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

3 DECLARATION

3.1
3.2

3.3

3.4

3.4

3.5

3.6

l, the undersigned,
(MAIME) . e in submitting
the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is
found not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium3 will
not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by
the bidder, directly or indirectly, to any competitor, prior to the date and time of
the official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring institution in
relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten
(10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

3 Joint venture or Consortium means an association of persons for the purpose of combining their

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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TRANSNET

Transnet Port Terminals .
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ 4
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And ‘
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.

1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and
3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22
ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE

FALSE.
Signature Date
Position Name of bidder
CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNET
Transnet Port Terminals

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ A/
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And

Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.

1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").
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TRANSNEr
Transnet Port Terminal
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of

Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet
Port Terminals (Hereinafter Referred To As “TPT").

T2.2-13 NON-DISCLOSURE AGREEMENT
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TRANS
Transnet Port Terminal
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised
signatory:

THIS AGREEMENT is made effective as of ........... day of oo, 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its
principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000

and

(Registration NO. .....ccceeviiiiiiiiinieineeeeeeeeeee ),a private company incorporated and existing under the laws of South

Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may
from time to time receive Information relating to the other in respect thereof. In consideration of each party making
available to the other such Information, the parties jointly agree that any dealings between them shall be subject to
the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender

Document.
IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors,

or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for
Proposal [RFP] or Request for Quotation [RFQ], as the case may be;

1.3 Confidential Information means any information or other data relating to one party [the Disclosing
Party] and/or the business carried on or proposed or intended to be carried on by that party and which
is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by
the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other
information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its
Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise,
including any information, analysis or specifications derived from, containing or reflecting such information

but excluding information which:

Part T2: Returnable Schedules
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Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

1.3.1

1.3.2

1.3.3

1.4

1.5

2.

2.2

2.3
2.3.1

2.3.2

2.4

is publicly available at the time of its disclosure or becomes publicly available [other than as a result
of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement];

or

was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its
written records or other reasonable evidence] free of any restriction as to its use or disclosure prior
to its being so disclosed; or

following such disclosure, becomes available to the Receiving Party or its Agents [as can be
demonstrated by its written records or other reasonable evidence] from a source other than the
Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly
or indirectly, to the Disclosing Party in relation to such information;

Group means any subsidiary, any holding company and any subsidiary of any holding company of either
party; and
Information means all information in whatever form including, without limitation, any information

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and

business affairs whether in writing, conveyed orally or by machine-readable medium.

CONFIDENTIAL INFORMATION

All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other
party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not,
without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in
writing or orally or in any other manner] Confidential Information to any other person other than in
accordance with the terms of this Agreement.

The Receiving Party will only use the Confidential Information for the sole purpose of technical and
commercial discussions between the parties in relation to the Tender or for the subsequent performance

of any contract between the parties in relation to the Tender.
Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:

to those of its Agents who strictly need to know the Confidential Information for the sole purpose
set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are
made aware prior to the disclosure of any part of the Confidential Information that the same is
confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party
shall at all times remain liable for any actions of such Agents that would constitute a breach of this

Agreement; or

to the extent required by law or the rules of any applicable regulatory authority, subject to clause
2.4 below.

In the event that the Receiving Party is required to disclose any Confidential Information in accordance
with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing
Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing
Party may reasonably take to challenge the validity of such requirement.
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Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/02/0029/88862/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

2.5

2.6

3.
3.1
3.2

3.3
3.3.1
3.3.2

3.4

4.

4.2

In the event that any Confidential Information shall be copied, disclosed or used otherwise than as
permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights
or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing
Party of such event and if requested take such steps [including the institution of legal proceedings] as
shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised
copying, disclosure or use.

All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not
confer on the Receiving Party any rights, including intellectual property rights over the Confidential
Information whatsoever, beyond those contained in this Agreement.

RECORDS AND RETURN OF INFORMATION

The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.

The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of
the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable,

of the location of such Confidential Information and any copies thereof.
The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
return all written Confidential Information [including all copies]; and

expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.

The Company shall on request supply a certificate signed by a director as to its full compliance with the
requirements of clause 3.3.2 above.

ANNOUNCEMENTS

Neither party will make or permit to be made any announcement or disclosure of its prospective interest
in the Tender without the prior written consent of the other party.

Neither party shall make use of the other party’s name or any information acquired through its dealings

with the other party for publicity or marketing purposes without the prior written consent of the other

party.

DURATION

The obligations of each party and its Agents under this Agreement shall survive the termination of any
discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of
5 [five] years.

PRINCIPAL
Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and
that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and

in complying with the terms of this Agreement.
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Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/02/0029/88862/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

7.

8.2

9.2

9.3

9.4

9.5

9.6

ADEQUACY OF DAMAGES

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any
other remedies available to it, either at law or in equity, for any such threatened or actual breach of this
Agreement, including specific performance, recovery of damages or otherwise.

PRIVACY AND DATA PROTECTION

The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section
14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe
the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any

regulations made pursuant thereto.

The Receiving Party warrants that it and its Agents have the appropriate technical and organisational
measures in place against unauthorised or unlawful processing of data relating to the Tender and against
accidental loss or destruction of, or damage to such data held or processed by them.

GENERAL

Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior
written consent of the other, save that Transnet may assign this Agreement at any time to any member

of the Transnet Group.

No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver
of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right,
power or privilege under this Agreement or otherwise.

The provisions of this Agreement shall be severable in the event that any of its provisions are held by a
court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable,
and the remaining provisions shall remain enforceable to the fullest extent permitted by law.

This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf
of each party.

Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between
the parties.

This Agreement will be governed by and construed in accordance with South African law and the parties

irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
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TRANSNETr
Transnet Port Terminal
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-14: RFQ DECLARATION FORM

NAME OF COMPANY:

We do hereby
certify that:

1. Transnet has supplied and we have received appropriate tender offers to any/all
questions (as applicable) which were submitted by ourselves for tender clarification
purposes;

2. we have received all information we deemed necessary for the completion of this
Tender;

3. at no stage have we received additional information relating to the subject matter
of this tender from Transnet sources, other than information formally received

from the designated Transnet contact(s) as nominated in the tender documents;

4. we are satisfied, insofar as our company is concerned, that the processes and
procedures adopted by Transnet in issuing this tender and the requirements
requested from tenderers in responding to this tender have been conducted in a

fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family
member and/or an owner / member / director / partner / shareholder (unlisted
companies) of our company and an employee or board member of the Transnet
Group as indicated below: [Respondent to indicate if this section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETr
Transnet Port Terminal
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may
lead to the disqualification of your response and may preclude a
Respondent from doing future business with Transnet]

We declare, to the extent that we are aware or become aware of any relationship
between ourselves and Transnet (other than any existing and appropriate business
relationship with Transnet) which could unfairly advantage our company in the
forthcoming adjudication process, we shall notify Transnet immediately in writing of
such circumstances.

6. We accept that any dispute pertaining to this tender will be resolved
through the Ombudsman process and will be subject to the Terms of
Reference of the Ombudsman. The Ombudsman process must first be
exhausted before judicial review of a decision is sought. (Refer

“Important Notice to respondents” below).

7.  We further accept that Transnet reserves the right to reverse a tender
award or decision based on the recommendations of the Ombudsman
without having to follow a formal court process to have such award or

decision set aside.
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Transnet Port Terminal
TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning

Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").

8. We have acquainted ourselves and agree with the content of T2.2-14

“Service Provider Integrity Pact”.

For and on behalf of

duly authorised thereto

Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS
e Transnet has appointed a Procurement Ombudsman to investigate any material

complaint in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in

value. Should a Tenderer have any material concern regarding an tender process
which meets this value threshold, a complaint may be lodged with Transnet’s
Procurement Ombudsman for further investigation.

e It is incumbent on the Tenderer to familiarise himself/herself with the Terms of

Reference for the Transnet Procurement Ombudsman, details of which are available

for review at Transnet’s website www.transnet.net.

e An official complaint form may be downloaded from this website and submitted,
together with any supporting documentation, within the prescribed period, to
procurement.ombud@transnet.net

e For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a
complaint may be lodged with the Chief Procurement Officer of the relevant
Transnet Operating Division.

e All Tenderers should note that a complaint must be made in good faith. If a

complaint is made in bad faith, Transnet reserves the right to place such a tenderer

on its List of Excluded Bidders.
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TRANSNEr

Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-15: REQUEST FOR PROPOSAL — BREACH OF LAW
NAME OF COMPANY:

I/ We do
hereby certify that I/ we have/ have not been found guilty during the preceding 5
(five) years of a serious breach of law, including but not limited to a breach of the
Competition Act, 89 of 1998, by a court of law, tribunal or other administrative body.
The type of breach that the Tenderer is required to disclose excludes relatively minor
offences or misdemeanours, e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude
any Tenderer from the tendering process, should that person or company have been
found guilty of a serious breach of law, tribunal or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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TRANSNEN
Transnet Port Terminal
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: Description of the Works: For The Provision Of Design, Supply, Delivery, Removal,
Installation And Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg
No. 1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-16 Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves
thoroughly familiar with, and agree with all the conditions governing this RFP. This
includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-
Disclosure Agreement etc. contained in any printed form stated to form part of the

documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for
relief based on an allegation that I/we overlooked any tender/contract condition or failed

to take it into account for the purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is

found not to be true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand that
the word “competitor” shall include any individual or organisation, other than the

Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on

their qualifications, abilities or experience; and

o)) provides the same Services as the Tenderer and/or is in the same line of business

as the Tenderer

5. The Tenderer has arrived at the accompanying Tender independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium will not be construed

as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no
consultation, communication, agreement or arrangement with any competitor

regarding:

a) prices;
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Transnet Port Terminal
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: Description of the Works: For The Provision Of Design, Supply, Delivery, Removal,

Installation And Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg

No. 1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

TRANSNED

b) geographical area where Services will be rendered [market allocation]
c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a tender which does not meet the specifications and conditions
of the tender; or

f) Tendering with the intention not winning the tender.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the Services to which this tender relates.

The terms of the accompanying tender have not been, and will not be, disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the
official tender opening or of the awarding of the contract.

I/We am/are aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to tenders and contracts, tenders that are
suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for
criminal investigation. In addition, Tenderers that submit suspicious tenders may be
restricted from conducting business with the public sector for a period not exceeding 10
[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of

2004 or any other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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TRANSNETr
Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ .
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

T2.2-17 Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the
RFP Declaration Form that that have acquainted themselves with, and agree with
the content.

The contract with the successful tenderer will automatically incorporate this
Integrity Pact and shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOCLTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)

T2.2-17 Service Provider Integrity Pact
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TRANSNED

Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and
the principles of economical use of resources, fairness and transparency in its relations with
its Tenderers/Service Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor
hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form
part of the Tenderer’s/Service Provider’'s/Contractor’s application for registration with Transnet
as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty,
fraud and corruption by following a system that is fair, transparent and free from any undue
influence prior to, during and subsequent to the currency of any procurement and/or reverse
logistics event and any further contract to be entered into between the Parties, relating to
such event.

All' Tenderers/Service Providers/Contractor’s will be required to sign and comply with
undertakings contained in this Integrity Pact, should they want to be registered as a Transnet
vendor.

1 OBJECTIVES

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this
Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including
practices that are anti-competitive in nature, negotiations made in bad faith and
under-pricing by following a system that is fair, transparent and free from any
influence/unprejudiced dealings prior to, during and subsequent to the currency
of the contract to be entered into with a view to:

a) Enable Transnet to obtain the desired contract at a reasonable and
competitive price in conformity to the defined specifications of the works,
goods and services; and

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or
participating in any corrupt practice in order to secure the contract.

2 COMMITMENTS OF TRANSNET

Transnet commits to take all measures necessary to prevent dishonesty, fraud and
corruption and to observe the following principles:

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or
indirectly with the sourcing event and ensuing contract, will demand, take a
promise for or accept directly or through intermediaries any bribe, consideration,
gift, reward, favour or any material or immaterial benefit or any other advantage

T2.2-17 Service Provider Integrity Pact
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TRANSNED

Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

from the Tenderer, either for themselves or for any person, organisation or third
party related to the contract in exchange for an advantage in the tendering
process, Tender evaluation, contracting or implementation process related to any
contract.

2.2 Transnet will, during the registration and tendering process treat all Tenderers/
Service Providers/Contractor with equity, transparency and fairness. Transnet
will in particular, before and during the registration process, provide to all
Tenderers/ Service Providers/Contractors the same information and will not
provide to any Tenderers/Service Providers/Contractors confidential/additional
information through which the Tenderers/Service Providers/Contractors could
obtain an advantage in relation to any tendering process.

2.3 Transnet further confirms that its employees will not favour any prospective
Tenderers/Service Providers/Contractors in any form that could afford an undue
advantage to a particular Tenderer during the tendering stage, and will further
treat all Tenderers/Service Providers/Contractors participating in the tendering
process in a fair manner.

2.4 Transnet will exclude from the tender process such employees who have any
personal interest in the Tenderers/Service Providers/Contractors participating in
the tendering process.

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts,
favours or benefits.

a) Transnet officials and employees shall not solicit, give or accept, or from
agreeing to solicit, give, accept or receive directly or indirectly, any gift,
gratuity, favour, entertainment, loan, or anything of monetary value, from any
person or juridical entities in the course of official duties or in connection with
any operation being managed by, or any transaction which may be affected by
the functions of their office.

b) Transnet officials and employees shall not solicit or accept gifts of any kind,
from vendors, suppliers, customers, potential employees, potential vendors,
and suppliers, or any other individual or organisation irrespective of the value.

¢) Under no circumstances should gifts, business courtesies or hospitality
packages be accepted from or given to prospective suppliers participating in a
tender process at the respective employee’s Operating Division, regardless of
retail value.

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or
offered, either directly or indirectly. This includes money, loans, equity, special
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privileges, personal favours, benefit or services. Such favours will be considered

to constitute corruption.

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures
necessary to prevent corrupt practices, unfair means and illegal activities during
any stage of its Tender or during any ensuing contract stage in order to secure
the contract or in furtherance to secure it and in particular the Tenderer/Service

Provider/Contractor commits to the following:

a) The Tenderer/Service Provider/Contractor will not, directly or through any
other person or firm, offer, promise or give to Transnet or to any of
Transnet’s employees involved in the tendering process or to any third
person any material or other benefit or payment, in order to obtain in

exchange an advantage during the tendering process; and

b)  The Tenderer/Service Provider/Contractor will not offer, directly or through
intermediaries, any bribe, gift, consideration, reward, favour, any material
or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any employee of Transnet, connected directly or indirectly
with the tendering process, or to any person, organisation or third party
related to the contract in exchange for any advantage in the tendering,

evaluation, contracting and implementation of the contract.

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties
interested in the contract to preclude a competitive Tender price, impair the
transparency, fairness and progress of the tendering process, Tender evaluation,
contracting and implementation of the contract. The Tenderer / Service Provider
further commits itself to delivering against all agreed upon conditions as

stipulated within the contract.

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or
dishonest agreement or understanding, whether formal or informal with other

Tenderers/Service Providers/Contractors. This applies in particular

to

certifications, submissions or non-submission of documents or actions that are

restrictive or to introduce cartels into the tendering process.

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence
under the relevant anti-corruption laws of South Africa or any other country.
Furthermore, the Tenderer/Service Provider/Contractor will not use for
illegitimate purposes or for restrictive purposes or personal gain, or pass on to
others, any information provided by Transnet as part of the business relationship,
regarding plans, technical proposals and business details, including information

contained or transmitted electronically.
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3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name
and address of its agents or representatives in South Africa, if any, involved
directly or indirectly in the registration or tendering process. Similarly, the
Tenderer / Service Provider / Contractor of South African nationality shall furnish
the name and address of the foreign principals, if any, involved directly or
indirectly in the registration or tendering process.

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish
false or forged documents or information in order to influence the tendering
process to the advantage of the Tenderer/Service Provider/Contractor or
detriment of Transnet or other competitors.

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish
Transnet with a copy of its code of conduct. Such code of conduct must address
the compliance programme for the implementation of the code of conduct and
reject the use of bribes and other dishonest and unethical conduct.

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to
commit offences outlined above or be an accessory to such offences.

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten
principles of the United Nations Global Compact (UNGC) in the fields of Human
Rights, Labour, Anti-Corruption and the Environment when undertaking business
with Transnet as follows:

a) Human Rights

e Principle 1: Businesses should support and respect the protection of
internationally proclaimed human rights; and

¢ Principle 2: make sure that they are not complicit in human rights abuses.
b) Labour

e Principle 3: Businesses should uphold the freedom of association and the
effective recognition of the right to collective bargaining;

e Principle 4: the elimination of all forms of forced and compulsory labour;
e Principle 5: the effective abolition of child labour; and

¢ Principle 6: the elimination of discrimination in respect of employment and
occupation.

¢) Environment

T2.2-17 Service Provider Integrity Pact
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e Principle 7: Businesses should support a precautionary approach to
environmental challenges;

* Principle 8: undertake initiatives to promote greater environmental responsibility;
and

e Principle 9: encourage the development and diffusion of environmentally
friendly technologies.

d) Anti-Corruption

e Principle 10: Businesses should work against corruption in all its forms,
including extortion and bribery.

4 INDEPENDENT TENDERING

4.1 For the purposes of that Certificate in relation to any submitted Tender, the
Tenderer declares to fully understand that the word “competitor” shall include
any individual or organisation, other than the Tenderer, whether or not affiliated
with the Tenderer, who:

a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation,
based on their qualifications, abilities or experience; and

c) provides the same Goods and Services as the Tenderer and/or is in the same
line of business as the Tenderer.

4.2 The Tenderer has arrived at his submitted Tender independently from, and
without consultation, communication, agreement or arrangement with any
competitor. However communication between partners in a joint venture or
consortium will not be construed as collusive tendering.

4.3 In particular, without limiting the generality of paragraph 5 above, there has
been no consultation, communication, agreement or arrangement with any
competitor regarding:

a) prices;
b) geographical area where Goods or Services will be rendered [market
allocation];

c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and
conditions of the RFP; or

f) tendering with the intention of not winning the Tender.
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4.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications
and conditions or delivery particulars of the Goods or Services to which his/her
tender relates.

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed
by the Tenderer, directly or indirectly, to any competitor, prior to the date and
time of the official Tender opening or of the awarding of the contract.

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to Tenders and contracts,
Tenders that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 89 of 1998 and/or may be reported to the
National Prosecuting Authority [NPA] for criminal investigation and/or may be
restricted from conducting business with the public sector for a period not
exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt
Activities Act No 12 of 2004 or any other applicable legislation.

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant
documents quoted in the Tender unacceptable, it should indicate which
conditions are unacceptable and offer alternatives by written submission on its
company letterhead, attached to its submitted Tender. Any such submission
shall be subject to review by Transnet’s Legal Counsel who shall determine
whether the proposed alternative(s) are acceptable or otherwise, as the case
may be.

5 DISQUALIFICATION FROM TENDERING PROCESS

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression
through a violation of section 3 of this Integrity Pact or in any other form such
as to put its reliability or credibility as a Tenderer/Service Provider/Contractor
into question, Transnet may reject the Tenderer’'s / Service Provider's /
Contractor’s application from the registration or tendering process and remove
the Tenderer/Service Provider/Contractor from its database, if already
registered.

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression
through a violation of section 3, or any material violation, such as to put its
reliability or credibility into question. Transnet may after following due
procedures and at its own discretion also exclude the Tenderer/Service Provider
/Contractor from future tendering processes. The imposition and duration of the
exclusion will be determined by the severity of the transgression. The severity
will be determined by the circumstances of the case, which will include amongst
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5.3

others the number of transgressions, the position of the transgressors within the
company hierarchy of the Tenderer/Service Provider/Contractor and the amount
of the damage. The exclusion will be imposed for up to a maximum of 10 (ten)
years. However, Transnet reserves the right to impose a longer period of
exclusion, depending on the gravity of the misconduct.

If the Tenderer/Service Provider/Contractor can prove that it has restored the
damage caused by it and has installed a suitable corruption prevention system,
or taken other remedial measures as the circumstances of the case may require,
Transnet may at its own discretion revoke the exclusion or suspend the imposed

penalty.

6  TRANSNET'’S LIST OF EXCLUDED TENDERERS (BLACKLIST)

6.1

6.2

6.3

6.4

6.5

The process of restriction is used to exclude a company/person from conducting
future business with Transnet and other organs of state for a specified period. No
Tender shall be awarded to a Tenderer whose name (or any of its members,
directors, partners or trustees) appear on the Register of Tender Defaulters kept
by National Treasury, or who have been placed on National Treasury’s List of
Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel
a contract concluded with a Tenderer should it be established, at any time, that a
tenderer has been restricted with National Treasury by another government
institution.

All the stipulations on Transnet’s restriction process as laid down in Transnet’s
Supply Chain Policy and Procurement Procedures Manual (CPM included) are
included herein by way of reference. Below follows a condensed summary of this
restriction procedure.

On completion of the restriction procedure, Transnet will submit the restricted
entity’s details (including the identity number of the individuals and registration
number of the entity) to National Treasury for placement on National Treasury’s
Database of Restricted Suppliers for the specified period of exclusion. National
Treasury will make the final decision on whether to restrict an entity from doing
business with any organ of state for a period not exceeding 10 years and place
the entity concerned on the Database of Restricted Suppliers published on its
official website.

The decision to restrict is based on one of the grounds for restriction. The standard
of proof to commence the restriction process is whether a “prima facie’ (i.e. on
the face of it) case has been established.

Depending on the seriousness of the misconduct and the strategic importance of
the Goods/Services, in addition to restricting a company/person from future
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business, Transnet may decide to terminate some or all existing contracts with the
company/person as well.

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of
the contract to a blacklisted company.

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a
Tender, concluded a contract, or, in the capacity of agent or subcontractor, has
been associated with such Tender or contract:

a) Has, in bad faith, withdrawn such Tender after the advertised closing date
and time for the receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused
to sign a contract when called upon to do so in terms of any condition
forming part of the Tender documents;

¢) has carried out any contract resulting from such Tender in an unsatisfactory
manner or has breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or
execution of the contract;

e) has acted in a fraudulent or improper manner or in bad faith towards
Transnet or any Government Department or towards any public body,
Enterprise or person;

f) has made any incorrect statement in a certificate or other communication
with regard to the Local Content of his Goods or his B-BBEE status and is

unable to prove to the satisfaction of Transnet that:

(i) he made the statement in good faith honestly believing it to be correct;

and

(ii) before making such statement he took all reasonable steps to satisfy
himself of its correctness;
g) caused Transnet damage, or to incur costs in order to meet the contractor’s
requirements and which could not be recovered from the contractor;

h) has litigated against Transnet in bad faith.

6.8 Grounds for blacklisting include a company/person recorded as being a company
or person prohibited from doing business with the public sector on National

T2.2-17 Service Provider Integrity Pact
CPM 2020 Rev02 Page 9 of 13 Private & Confidential



Transnet Port Terminal

TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And
Commissioning Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No.
1990/000900/30) Operating As Transnet Port Terminals (Hereinafter Referred To As “TPT").

TRANSNED

Treasury’s database of Restricted Service Providers or Register of Tender

Defaulters.

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities
owned, controlled or managed by such persons), any companies subsequently
formed by the person(s) guilty of the misconduct and/or an existing company
where such person(s) acquires a controlling stake may be considered for
blacklisting. The decision to extend the blacklist to associated companies will be

at the sole discretion of Transnet.

7 PREVIOUS TRANSGRESSIONS

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous
transgressions resulting in a serious breach of any law, including but not limited
to, corruption, fraud, theft, extortion and contraventions of the Competition Act
89 of 1998, which occurred in the last 5 (five) years with any other public sector
undertaking, government department or private sector company that could
justify its exclusion from its registration on the Tenderer's/Service

Provider’s/Contractor’s database or any tendering process.

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an
incorrect statement on this subject, the Tenderer/Service Provider/Contractor
can be rejected from the registration process or removed from the Tenderer/
Service Provider/Contractor database, if already registered, for such reason

(refer to the Breach of Law Returnable Form contained in the document.)

8 SANCTIONS FOR VIOLATIONS

8.1 Transnet shall also take all or any one of the following actions, wherever required

to:

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering
process or call off the pre-contract negotiations without giving any compensation
the Tenderer/Service Provider/Contractor. However, the proceedings with the

other Tenderer/ Service Provider/Contractor may continue;

b) Immediately cancel the contract, if already awarded or signed, without giving any

compensation to the Tenderer/Service Provider/Contractor;
c) Recover all sums already paid by Transnet;

d) Encash the advance bank guarantee and performance bond or warranty bond, if
furnished by the Tenderer/Service Provider/Contractor, in order to recover the

payments, already made by Transnet, along with interest;

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor;

and
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f)

Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender
with Transnet in future.

9  CONFLICTS OF INTEREST

9.1
a)

b)

9.2

a)
b)

9.3

b)

9.4

A conflict of interest includes, inter alia, a situation in which:

A Transnet employee has a personal financial interest in a tendering / supplying
entity; and

A Transnet employee has private interests or personal considerations or has an
affiliation or a relationship which affects, or may affect, or may be perceived to
affect his / her judgment in action in the best interest of Transnet, or could affect
the employee’s motivations for acting in a particular manner, or which could result
in, or be perceived as favouritism or nepotism.

A Transnet employee uses his / her position, or privileges or information obtained
while acting in the capacity as an employee for:
Private gain or advancement; or
The expectation of private gain, or advancement, or any other advantage accruing
to the employee must be declared in a prescribed form.

Thus, conflicts of interest of any Tender committee member or any person
involved in the sourcing process must be declared in a prescribed form.

If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of
interest i.e. a family, business and / or social relationship between its owner(s)/
member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/
member of Transnet’s Board of Directors in respect of a Tender which will be
considered for the Tender process, the Tenderer/Service Provider/ Contractor:
must disclose the interest and its general nature, in the Request for Proposal
("RFX") declaration form; or
must notify Transnet immediately in writing once the circumstances has arisen.

The Tenderer/Service Provider/Contractor shall not lend to or borrow any money
from or enter into any monetary dealings or transactions, directly or indirectly,
with any committee member or any person involved in the sourcing process,
where this is done, Transnet shall be entitled forthwith to rescind the contract
and all other contracts with the Tenderer/Service Provider/Contractor.

10 DISPUTE RESOLUTION

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with

its Tenderer / Service Provider / Contractor. When a dispute arises between
Transnet and its Tenderer / Service Provider / Contractor, the parties should use
their best endeavours to resolve the dispute in an amicable manner, whenever
possible. Litigation in bad faith negates the principles of trust and good faith on
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which commercial relationships are based. Accordingly, following a blacklisting
process as mentioned in paragraph 6 above, Transnet will not do business with
a company that litigates against it in bad faith or is involved in any action that
reflects bad faith on its part. Litigation in bad faith includes, but is not limited to
the following instances:

a) Vexatious proceedings: these are frivolous proceedings which have been
instituted without proper grounds;

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement
either in giving evidence or on an affidavit;

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes
allegations regarding a senior Transnet employee which are without proper
foundation, scandalous, abusive or defamatory; and

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses
the court process in order to gain a competitive advantage during a Tender
process.

11 GENERAL

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws
of the Republic of South Africa.

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other
legal action that may follow in accordance with the provisions of the law relating
to any civil or criminal proceedings.

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will
be valid for an indefinite period unless cancelled by either Party.

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the
remainder of this Integrity Pact remains valid.

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest,
fraudulent or corruptive behaviour of one or more Transnet employees, Transnet
expects its Tenderer/Service Provider/Contractor to report this behaviour directly
to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-
Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is
guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of
this Integrity Pact and shall abide by it. To the best of the Parties’ knowledge and belief,
the information provided in this Integrity Pact is true and correct.
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L s duly authorised by the tendering entity, hereby certify
that the tendering entity are fully acquainted with the contents of the Integrity Pact
and further agree to abide by it in full.
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T2.2-18 : Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods
and obtaining services. This however must be done in an open and fair manner that supports
and drives a competitive economy. Underpinning our process are several acts and policies that
any supplier dealing with Transnet must understand and support. These are:

o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply
Chain Management): fair, equitable, transparent, competitive and cost effective;

. The Public Finance Management Act (PFMA);

. The Broad Based Black Economic Empowerment Act (BBBEE)

o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers
of Transnet’s expectations regarding behaviour and conduct of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise,
actively competing in the logistics industry. Our aim is to become a world class, profitable,
logistics organisation. As such, our transformation is focused on adopting a performance culture

and to adopt behaviours that will enable this transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it
expects its suppliers to act in a similar manner.

. Transnet and its employees will follow the laws of this country and keep accurate
business records that reflect actual transactions with, and payments to, our
suppliers.

o Employees must not accept or request money or anything of value, directly or
indirectly, from suppliers.

. Employees may not receive anything that is calculated to:

- Illegally influence their judgement or conduct or to ensure the desired outcome
of a sourcing activity;
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- Win or retain business or to influence any act or decision of any person involved

in sourcing decisions; or
- Gain an improper advantage.

e There may be times when a supplier is confronted with fraudulent or corrupt
behaviour of Transnet employees. We expect our Suppliers to use our “Tip-offs
Anonymous” Hot line to report these acts. (0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive

enterprise.

o Suppliers are expected to comply with all applicable laws and regulations regarding

fair competition and antitrust practices.

. Transnet does not engage with non-value adding agents or representatives solely

for the purpose of increasing BBBEE spend (fronting).

3. Transnet’s relationship with suppliers requires us to clearly define
requirements, to exchange information and share mutual benefits.

e Generally, suppliers have their own business standards and regulations. Although
Transnet cannot control the actions of our suppliers, we will not tolerate any illegal

activities. These include, but are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications,

intellectual property rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity

(ownership, financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and

- Harassment, intimidation or other aggressive actions towards Transnet

employees.

e Suppliers must be evaluated and approved before any materials, components,
products or services are purchased from them. Rigorous due diligence is conducted

and the supplier is expected to participate in an honest and straight forward manner.

e Suppliers must record and report facts accurately, honestly and objectively.

Financial records must be accurate in all material respects.
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT"):

Conlfiicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to

influence) the ability to act in the best interests of Transnet SOC Limited.
o Doing business with family members.

° Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts.
To the extent such terms are not included in contractual obligations and any of the above code

is breached, then Transnet reserves its right to review doing business with these suppliers.

(insert name of Director or as per (insert name of Company)
Authority Resolution from Board of

Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in

the “Transnet Supplier Code of Conduct.”

Signed this on day at
Signature
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT"):

T2.2-19: Insurance provided by the Contractor

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and
April 2013) requires that the Contractor provides the insurance stated in the insurance table
except any insurance which the Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide.
Notwithstanding this information all costs related to insurance are deemed included in the
tenderer’s rates and prices.

Insurance against Name of Insurance

Premi
(See clause 84.2 of the ECC) Company Cover remium

Liability for death of or bodily injury to
employees of the Contractor arising out of
and in the course of their employment in
connection with this contract

Motor Vehicle Liability Insurance comprising
(as a minimum) "Balance of Third Party"
Risks including Passenger and Unauthorised
Passenger Liability indemnity with a minimum
indemnity limit of R5 000 000.

Insurance in respect of loss of or damage to
own property and equipment.
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Tender/Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description Of The Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of Centre Poi

Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet Port Terminals
(Hereinafter Referred To As “TPT"):

T2.2-21 Agreement in terms of Protection of Personal Information
Act, 4 of 2013 ("POPIA")

1. PREAMBLE AND INTRODUCTION

1.1.

The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of

2013 ("POPIA") are included as forming part of the terms and conditions of this contract.

2. PROTECTION OF PERSONAL INFORMATION

2.1,

2.2,

2.3.

2.4.

2.5.

2.6.

The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of
Person information act, No. of 2013 “(POPIA"):

consent; data subject; electronic communication; information officer; operator; person; personal
information; processing; record; Regulator; responsible party; special information; as well as any

terms derived from these terms.

The Operator will process all information by the Transnet in terms of the requirements contemplated
in Section 4(1) of the POPIA:

Accountability; Processing limitation; Purpose specification; Further processing limitation;

Information quality; Openness; Security safeguards and Data subject participation.

The Parties acknowledge and agree that, in relation to personal information of Transnet and the
information of a third party that will be processed pursuant to this Agreement , the Operator is (...
insert name of Tenderer/Contractor) hereinafter Operator and the Data subject is “Transnet”.
Operator will process personal information only with the knowledge and authorisation of Transnet
and will treat personal information and the information of a third party which comes to its knowledge
as confidential and will not disclose it, unless so required by law or subject to the exceptions
contained in the POPIA.

Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information
as contained in this Agreement and the Operator is required to comply with all prescripts as detailed

in the POPIA relating to all information concerning Transnet.

In terms of this Agreement, the Operator acknowledges that it will obtain and have access to
personal information of Transnet and the information of a third party and agrees that it shall only
process the information disclosed by Transnet in terms of this Agreement and only for the purposes

as detailed in this Agreement and in accordance with any applicable law.

Should there be a need for the Operator to process the personal information and the information of
a third party in a way that is not agreed to in this Agreement, the Operator must request consent
from Transnet to the processing of its personal information or and the information of a third party

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.

TRANSNET
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Transnet Port Terminals (Hereinafter Referred To As “TPT").

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and
the information of a third party submitted by Transnet or disclose or permit the disclosure of any
personal information and the information of a third party to any third party without prior written

consent from Transnet.

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and
maintain sufficient measures, policies and systems to manage and secure against all forms of risks
to any information that may be shared or accessed pursuant to the services offered to Transnet in
terms of this Agreement (physically, through a computer or any other form of electronic

communication).

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information
and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and
report such crimes or suspected crimes to the relevant authorities in accordance with applicable
laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet
of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to
mitigate the extent of the loss or compromise of personal information and the information of a third

party and to restore the integrity of the affected personal information as quickly as is possible.

2.10. Transnet may, in writing, request the Operator to confirm and/or make available any personal
information and the information of a third party in its possession in relation to Transnet and if such
personal information has been accessed by third parties and the identity thereof in terms of the
POPIA.

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object
to the processing of any personal information and the information of a third party relating to the
Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and

utilizing Form 2 of the POPIA Regulations .

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has
adequate measures in place to provide protection of the personal information and the information
of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will
provide to Transnet satisfactory evidence of these measures whenever called upon to do so by

Transnet.

The Operator is required to provide confirmation that all measures in terms of the POPIA are
in place when processing personal information and the information of a third party received

from Transnet:

YES NO
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2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process
personal information in line with the requirements of the POPIA. The Operator will be subject to any
civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the

processing of any personal information that Transnet submitted to it.

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by
Transnet, the Tenderer can submit a complaint to the Information Regulator on

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za

3. SOLE AGREEMENT

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter
referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and

effect unless reduced to writing and signed by or on behalf of both parties.

Signed at on this day of 2021

Name:

Title:

Signature:

Name of Company:

(Operator)
Authorised signatory for and on behalf of who warrants that he/she is duly

authorised to sign this Agreement.

AS WITNESSES:

1. Name: Signature:

2. Name: Signature:
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

C1.1: Form of Offer & Acceptance Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

Title of the Contract

The tenderer, identified in the Offer signature block, has

either | examined the documents listed in the Tender Data and addenda thereto as listed in the
Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

or examined the draft contract as listed in the Acceptance section and agreed to provide
this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document including the Schedule of Deviations (if
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the
conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name & Date
signature of
witness

Tenderer’s CIDB registration humber:
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due
in accordance with the conditions of contract identified in the Contract Data. Acceptance of the
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed
by the tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No
amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data
at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any).
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies
the Employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the Transnet SOC Ltd
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of

Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

Schedule of Deviations
Note:

TRANSNET

1. To be completed by the Employer prior to award of contract. This part of the Offer &
Acceptance would not be required if the contract has been developed by negotiation between

the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the

tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. Atenderer’s covering letter must not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement
reached during the process of Offer and Acceptance, the outcome of such agreement shall
be recorded here and the final draft of the contract documents shall be revised to incorporate

the effect of it.

No. | Subject Details

v A W N =

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer

agreed by the tenderer and the Employer during this process of Offer and Acceptance.
It is expressly agreed that no other matter whether in writing, oral communication or implied

during the period between the issue of the tender documents and the receipt by the tenderer of a
completed signed copy of this Form shall have any meaning or effect in the contract between the

parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Transnet SOC Ltd
of

Name &
signature
of witness

Date
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Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ :
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning O
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT”).

C1.2 Contract Data
Part one - Data provided by the Emp/oyer

Clause Statement Data
1 General

The conditions of contract are the
core clauses and the clauses for
main Option

B: Priced contract with bill of quantities

dispute resolution Option W1: Dispute resolution procedure

and secondary Options

X2 Changes in the law

Z: Additional conditions of contract
of the NEC3 Engineering and
Construction Contract June 2005
(amended June 2006 and April
2013)
10.1 The Employer is: Transnet SOC Ltd
(Registration No. 1990/000900/30)
Address Registered address:

Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg
2000
Having elected its Contractual
Address for the purposes of this Transnet Port Terminal
contract as:

10.1 The Project Manageris: (Name)  Decio Parruque
Address Gordon Road
Tel Richards Bay
e-mail 3901
CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data
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Transnet Port Terminals (Hereinafter Referred To As “TPT”).

10.1 The Supervisoris: (Name) Eric Ngcebo Gumede
Address Gordon Road
Richards Bay
3901
Tel No. 035 905 3981
e-mail Ngcebo.gumede@transnet.net
11.2(13) The works are For The Provision Of Design, Supply, Delivery,
Removal, Installation And Commissioning Of Centre
Point Junction Boxes At Berth 804 And 801
11.2(14) The following matters will be
included in the Risk Register Transnet Port Terminal-Richards Bay
11.2(16) The Site Information is in Part C4
11.2(19) The Works Information is in Part C3
12.2 The law of the contractis the law the Republic of South Africa subject to the
of jurisdiction of the Courts of South Africa.
13.1 The /language of this contractis  English
13.3 The period for reply is 2 weeks
2 The Contractor's main No additional data is required for this section
responsibilities of the conditions of contract.
3 Time
11.2(3)  The completion datefor the whole TBC
of the worksis
30.1 The access dates are Part of the Site Date N/A
31.1 The Contractoris to submit a first 2 weeks of the Contract Date.
programme for acceptance within
31.2 The starting date is TBC
32.2 The Contractor submits revised
programmes at intervals no 2 weeks.
longer than
35.1 The Employeris not willing to take N.A
over the works before the
Completion Date.
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Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ \
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning O
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT”).

4 Testing and Defects
42.2 The defects dateis 52 (fifty two) weeks after Completion of the
whole of the works.
43.2 The defect correction period is 2 weeks
5 Payment
50.1 The assessment interval is 25" (twenty fifth) day of each successive
monthly on the month.
51.1 The currency of this contract is South African Rand.
the
51.2 The period within which payments Payment will be effected on or before the last
are made is day of the month following the month during
which a valid Tax Invoice and Statement
were received.
514 The interest rate is the prime lending rate of Standard Bank of
South Africa.
6 Compensation events

60.1(13) The weather measurementsto be
recorded for each calendar month the cumulative rainfall (mm)
are,

the number of days with rainfall more than
10 mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 08:00
hours South African Time

and these measurements:

The place where weather is to be
recorded (on the Site ) is: Transnet Port Terminal

The weather data are the records
of past weather measurements
for each calendar month which
were recorded at:
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and which are available from:

South African Weather Service 012 367 6023
or info3@weathersa.co.za.

7 Title No additional data is required for this section
of the conditions of contract.
8 Risks and insurance
80.1 These are additional Employers Rainy season /inclement weather may impact the project
risks timelines.
84.1 The Employer provides these

insurances from the Insurance

Table

1

Insurance against:

Cover / indemnity:

The deductibles are:

Loss of or damage to the works, Plant and
Materials is as stated in the Insurance policy
for Contract Works/ Public Liability.

to the extent as stated in the insurance policy
for Contract Works / Public Liability

as stated in the insurance policy for Contract
Works / Public Liability

2

Insurance against:

Cover / indemnity

The deductibles are

Loss of or damage to property (except the
works, Plant and Materials & Equipment) and
liability for bodily injury to or death of a
person (not an employee of the Contractor)
arising out of or in connection with the
performance of the Contract as stated in the
insurance policy for Contract Works / Public
Liability

Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

as stated in the insurance policy for Contract
Works / Public Liability

3

Insurance against:

Loss of or damage to Equipment (Temporary
Works only) as stated in the insurance policy
for contract Works and Public Liability
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Cover / indemnity

The deductibles are:

Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

As stated in the insurance policy for Contract
Works / Public Liability

4 Insurance against:

Cover / indemnity

The deductibles are

Contract Works SASRIA insurance subject to
the terms, exceptions and conditions of the
SASRIA coupon

Cover / indemnity is to the extent provided
by the SASRIA coupon

The deductibles are, in respect of each and
every theft claim, 0,1% of the contract value
subject to a minimum of R2,500 and a
maximum of R25,000.

Note:

The deductibles for the insurance as stated
above are listed in the document titled
“Certificate of Insurance: Transnet (SOC)
Limited Principal Controlled Insurance.”

84.1 The minimum limit of indemnity
for insurance in respect of death
of or bodily injury to employees of
the Contractor arising out of and
in the course of their employment
in connection with this contract
for any one event is

The Contractor provides these
additional Insurances

The Contractor must comply at a minimum
with the provisions of the Compensation for
Occupational Injuries and Diseases Act No.
130 of 1993 as amended.

1 Where the contract requires that the
design of any part of the works shall be
provided by the Contractor the Contractor
shall satisfy the Employer that
professional indemnity insurance cover in
connection therewith has been affected
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2 Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contractor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured during manufacture and/or
fabrication and transportation to the site.

3 Should the Employer have an insurable
interest in such items during manufacture,
and/or fabrication, such interest shall be
noted by endorsement to the Contractor’s
policies of insurance as well as those of
any sub-contractor

4 Motor Vehicle Liability Insurance
comprising (as a minimum) "Balance of
Third Party" Risks including Passenger and
Unauthorised Passenger Liability
indemnity with a minimum indemnity limit
of R5 000 000/R10 000 000.

5 The insurance coverage referred toin 1,
2, 3, 4, 5 and 6 above shall be obtained
from an insurer(s) in terms of an
insurance policy approved by the
Employer. The Contractor shall arrange
with the insurer to submit to the Project
Manager the original and the duplicate
original of the policy or policies of
insurance and the receipts for payment of
current premiums, together with a
certificate from the insurer or insurance
broker concerned, confirming that the
policy or policies provide the full coverage
as required. The original policy will be
returned to the Contractor.
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84.2 The minimum limit of indemnity
for insurance in respect of loss of Whatever the Contractor requires in
or damage to property (except addition to the amount of insurance taken
the works, Plant, Materials and out by the Employer for the same risk.
Equipment) and liability for bodily
injury to or death of a person (not
an employee of the Contractor)
caused by activity in connection
with this contract for any one
event is

84.2 The insurance against loss of or Principal Controlled Insurance policy for
damage to the works, Plant and Contract
Materials as stated in the
insurance policy for contract
works and public liability selected

from:
9 Termination There is no additional Contract Data required
for this section of the conditions of contract.
10 Data for main Option clause
B Priced contract with Bill of No additional data is required for this Option.
Quantities
11 Data for Option W1
Wi1.1 The Adjudicatoris Both parties will agree as and when a dispute

arises. If the parties cannot reach an
agreement on the Adjudicator, the Chairman
of the Association of Arbitrators will appoint
an Adjudicator.

W1.2(3) The Adjudicator nominating body The Chairman of the Association of

is: Arbitrators (Southern Africa)
If no Adjudicator nominating body
is entered, it is: the Association of Arbitrators (Southern
Africa)
W1.4(2) The tribunalis: Arbitration
W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of
the Association of Arbitrators (Southern
Africa)
CPM 2020 Rev 02 PAGE 7 Part C1: Contract Data

Contract Data provided by the Employer



Transnet Port Terminal
Contract Number: 11368666 TPT/2025/02/0029/88862/RFQ
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Transnet Port Terminals (Hereinafter Referred To As “TPT”).

TRANSNEr

The place where arbitration is to South Africa

be held is

The person or organisation who

will choose an arbitrator

- if the Parties cannot agree a
choice or

- if the arbitration procedure
does not state who selects an
arbitrator, is

The Chairman

of the Association of

Arbitrators (Southern Africa)

12 Data for secondary Option
clauses
X2 Changes in the law No additional data is required for this Option
X7 Delay damages
X7.1 Delay damages for Completion of
the whole of the works are R 5000.00 per day not exceeding 10% of the
contractual value per day
y 4 Additional conditions of

contract are:

CPM 2020 Rev 02
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Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ \
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning O
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As

TRANSNEr

Transnet Port Terminals (Hereinafter Referred To As “TPT”).

Z3

Z3.1

Additional clauses relating to
Joint Venture

Insert the additional core clause 27.5

27.5. In the instance that the Contractor is
a joint venture, the Contractor shall provide
the Employer with a certified copy of its
signed joint venture agreement, and in the
instance that the joint venture is an
‘Incorporated Joint Venture,’ the
Memorandum of Incorporation, within 4
(four) weeks of the Contract Date.

The Joint Venture agreement shall contain
but not be limited to the following:

e A brief description of the Contract
and the Deliverables;

e The name, physical address,
communications addresses and
domicilium citandi et executandi of
each of the constituents and of the
Joint Venture;

¢ The constituent’s interests;

e A schedule of the insurance policies,
sureties, indemnities and guarantees
which must be taken out by the Joint

Venture and by the individual
constituents;
e Details of an internal dispute

resolution procedure;

e Written confirmation by all of the
constituents:

i of their joint and several
liabilities to the Employer to
Provide the Works;

i, identification of the Ilead
partner in the joint venture
confirming the authority of the
lead partner to bind the joint
venture through the
Contractor’s representative;

CPM 2020 Rev 02
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Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ \
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning O
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT”).

iii. Identification of the roles and

responsibilities of the
constituents to provide the
Works.
e Financial requirements for the Joint
Venture:
iv. the working capital

requirements for the Joint
Venture and the extent to
which and manner whereby
this will be provided and/or
guaranteed by the
constituents from time to
time;

V. the names of the auditors and
others, if any, who will provide
auditing and accounting
services to the Joint Venture.

Z3.2 Insert additional core clause 27.6
27.6. The Contractor shall not alter its

composition or legal status of the Joint
Venture without the prior approval of the

Employer.
Z4 Additional obligations in
respect of Termination
Z4.1 The following will be included under core
clause 91.1:

In the second main bullet, after the word
‘partnership’ add ‘joint venture whether
incorporate or otherwise (including any
constituent of the joint venture)’ and

Under the second main bullet, insert the
following additional bullets after the last
sub-bullet:

e commenced business rescue
proceedings (R22)
¢ repudiated this Contract (R23)

CPM 2020 Rev 02 PAGE 10 Part C1: Contract Data
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Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ :
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning O
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As

TRANSNEr

Transnet Port Terminals (Hereinafter Referred To As “TPT”).

Z4.2 Termination Table The following will be included under core
clause 90.2 Termination Table as follows:
Amend “A reason other than R1-R21"to“A
reason other than R1 — R23"

24.3 Amend "R1-R15or R18” to "R1 —-R15, R18,
R22 or R23.”

Z5 Right Reserved by the

Employer to Conduct Vetting

through SSA
Z5.1

The Employer reserves the right to conduct
vetting through State Security Agency
(SSA) for security clearances of any
Contractor who has access to National Key
Points for the following without limitations:

1. Confidential — this clearance is based
on any information which may be
used by malicious, opposing or
hostile elements to harm the
objectives and functions of an organ
of state.

2. Secret — clearance is based on any
information which may be used by
malicious, opposing or hostile
elements to disrupt the objectives
and functions of an organ of state.

3. Top Secret — this clearance is based
on information which may be used by
malicious, opposing or hostile
elements to neutralise the objectives
and functions of an organ of state.

CPM 2020 Rev 02
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Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT”).

26 Additional Clause Relating to
Collusion in the Construction
Industry
Z26.1 The contract award is made without

prejudice to any rights the £mp/oyer may
have to take appropriate action later with
regard to any declared tender rigging
including blacklisting.

z7 Protection of Personal
Information Act

Z7.1 The Employer and the Contractor are
required to process information obtained
for the duration of the Agreement in a
manner that is aligned to the Protection of
Personal Information Act.
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Contract Number:11368666 TPT/2025/03/0008/90538/RFQ \
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning O
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT”).

C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering Contractoris advised to read both the NEC3 Engineering and Construction Contract -
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required
to complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3
Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Contractor is (Name):

Address

Tel No.

Fax No.

11.2(8) | The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) | The working areas are the Site and

24.1 The Contractor’s key persons are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:

CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data
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Contract Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As

Transnet Port Terminals (Hereinafter Referred To As “TPT”).

TRANSNEr

CV's (and further key persons data
including CVs) are appended to Tender
Schedule entitled.
11.2(14) | The following matters will be included
in the Risk Register
31.1 The programme identified in the
Contract Data is
B Priced contract with bill of
quantities
11.2(21) | The bill of quantities is in
11.2(31) | The tendered total of the Prices is (in figures)
(in words), excluding VAT
Note 'SCC” means Schedule of Cost
Data for Schedules of Cost| Components starting on page 60 of ECC, and
Components "SSCC” means Shorter Schedule of Cost
Components starting on page 63 of ECC.
B Priced contract with bill of Data for the Shorter Schedule of Cost
quantities Components
41 in The percentage for people overheads %
SSCC is:
21 in The published list of Equipment is the
SSCC last edition of the list published by
The percentage for adjustment for
Equipment in the published list is %o (state plus or minus)
22in The rates of other Equipment are: Equipment Size or Rate
SSCC capacity
CPM 2020 Rev 02 PAGE 2 Part C1: Contract Data
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61 in The hourly rates for Defined Cost of
SSCC design outside the Working Areas are | Category of employee Hourly rate

62 in The percentage for design overheads %
SSCC is

63 in The categories of design employees

SSCC whose travelling expenses to and from

the Working Areas are included in
Defined Cost are:

CPM 2020 Rev 02 PAGE 3 Part C1: Contract Data
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C1.3 Forms of Securities

Pro forma Performance Guarantee

For use with the NEC3 Engineering & Construction Contract - June 2005 (with
amendments June 2006 and April 2013)

The condiitions of contract stated in the Contract Data Part 1 include the following Secondary Option:
Option X13: Performance bond

The pro forma document for this Guarantee is provided here for convenience but is to be treated as part of
the Works Information.

The organisation providing the Guarantee does so by copying the pro forma document onto its letterhead
without any change to the text or format and completing the required details. The completed document is
then given to the Employer within the time stated in the contract.

The Performance Bond needs to be issued by an institution that are reasonably acceptable to the Employer.
Transnet may choose to not to accept an Issuer. Should the issuer not being accepted, the performance

bond needs to be replaced by an issuer that are acceptable to Transnet. Issuers need to be verified for
acceptance by Transnet before a performance bond is issued.

Page 1 of 3 Part C1
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CONTRACT NUMBER:11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As
Transnet Port Terminals (Hereinafter Referred To As “TPT").

Pro-forma Performance Bond (for use with Option X13)

(to be reproduced exactly as shown below on the letterhead of the Surety)

Transnet SOC Ltd

C/o Transnet Port Terminal

Transnet Corporate Centre

138 Eloff Street

Braamfontein Date:

Johannesburg
2000

Dear Sirs,
Performance Bond for Contract NO. ......c.cevviervvemrennsnnnnss

With reference to the above numbered contract made or to be made between

Transnet SOC Limited, Registration No. 1990/000900/30 (the Employer) and
{Insert registered name and address of the Contractor} (the Contractor), for
{Insert details of the works from the Contract Data} (the works).

I/We the undersigned

on behalf of the
Guarantor

of physical address

and duly authorised thereto do hereby bind ourselves as Guarantor and co-principal debtors in solidum for
the due and faithful performance of all the terms and conditions of the Contract by the Contractor and for all
losses, damages and expenses that may be suffered or incurred by the Employer as a result of non-
performance of the Contract by the Contractor, subject to the following conditions:

1. The terms Employer, Contractor, Project Manager, works and Completion Certificate have the
meaning as assigned to them by the conditions of contract stated in the Contract Data for the
aforesaid Contract.

2. We renounce all benefits from the legal exceptions "Benefit of Excussion and Division", "No value
received" and all other exceptions which might or could be pleaded against the validity of this bond,
with the meaning and effect of which exceptions we declare ourselves to be fully acquainted.

3. The Employer has the absolute right to arrange his affairs with the Contractorin any manner which
the Employer deems fit and without being advised thereof the Guarantor shall not have the right to
claim his release on account of any conduct alleged to be prejudicial to the Guarantor. Without
derogating from the foregoing compromise, extension of the construction period, indulgence,
release or variation of the Contractor’s obligation shall not affect the validity of this performance
bond.

Page 2 of 3 Part C1
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TRANSNET PORT TERMINAL

CONTRACT NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
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4, This bond will lapse on the earlier of

e the date that the Guarantor receives a notice from the Project Manager stating that the
Completion Certificate for the whole of the works has been issued, that all amounts due from
the Contractor as certified in terms of the contract have been received by the Employer and that
the Contractor has fulfilled all his obligations under the Contract, or

o the date that the Surety issues a replacement Performance Bond for such lesser or higher
amount as may be required by the Project Manager.

5. Always provided that this bond will not lapse in the event the Guarantor is notified by the Project
Manager, (before the dates above), of the Employer's intention to institute claims and the particulars
thereof, in which event this bond shall remain in force until all such claims are paid and settled.

6. The amount of the bond shall be payable to the Employer upon the Employer's demand and no later
than 7 days following the submission to the Guarantor of a certificate signed by the Project Manager
stating the amount of the Employer's losses, damages and expenses incurred as a result of the non-
performance aforesaid. The signed certificate shall be deemed to be conclusive proof of the extent
of the Employer's loss, damage and expense.

7. Our total liability hereunder shall not exceed the sum of:
(say)
R
8. This Performance Bond is neither negotiable nor transferable and is governed by the laws of the

Republic of South Africa, subject to the jurisdiction of the courts of the Republic of South Africa

Signed at on this day of 201_

Signature(s)

Name(s) (printed)

Position in Guarantor company

Signature of Witness(s)

Name(s) (printed)

Page 3 of 3 Part C1
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TUNNEL PLUGS AT BERTH 609, 701 AND 702 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30) OPERATING AS
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C2.1 | Pricing instructions: Option B
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TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF TUNNEL PLUGS AT BERTH 609, 701 AND 702 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30)
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

Contract 1 Part C2: Pricing Data PRO-FAT-0216 Rev02 Part C2.1: Pricing Instructions ECC
Option B

C2.1 Pricing instructions: Option B

1. The conditions of contract

1.1. How the contract prices work and assesses it for progress payments
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC) Option B states:

Identified and 11

defined terms  11.2 (21)  The Bill of Quantities is the bill of quantities as changed in accordance

with this contract to accommodate implemented compensation events and for

accepted quotations for acceleration.

(22) Defined Cost is the cost of the components in the Shorter Schedule of

Cost Components whether work is subcontracted or not excluding the cost of

preparing quotations for compensation events.

(28) The Price for Work Done to Date is the total of

+ the quantity of the work which the Contractor has completed for each item
in the Bill of Quantities multiplied by the rate and

« a proportion of each lump sum which is the proportion of the work covered
by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be
covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by multiplying
the rates by the quantities for the items in the Bill of Quantities.

This confirms that Option B is a re-measurement contract, and the bill comprises only items measured using
quantities and rates or stated as lump sums. Value related items are not used. Time related items are items
measured using rates where the rate is a unit of time.

1.2. Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in the Bill, but
in the Works Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides the
Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in
accordance with the Bill of Quantities. The Bill of Quantities is only a pricing document.

1.3. Guidance before pricing and measuring.

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005)
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.

Contract PAGE 1 Cc21
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TENDER NUMBER: 11368666 TPT/2025/03/0008/90538/RFQ
DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF TUNNEL PLUGS AT BERTH 609, 701 AND 702 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30)
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

Historically bill of quantities-based contracts in South Africa have been influenced by the different
approaches of the civil engineering and building sectors of the industry through their respective discipline
based standard forms of contract and methods of measurement. This is particularly apparent in the
approach to the Preliminary and General bill. On the other hand, because ECC caters for a number of
disciplines in the same contract, including electrical works, a different approach not currently found in local
methods of measurement to the Preliminary & General bill items may have been used.

The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for the
use of Equipment that is required throughout the construction phase, time related charges for people working
in a supervisory capacity for the period required, and lump sum charges for other facilities or services not
directly related to performing work items typically included in other parts of the bill.

2. Measurement and payment

21. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation Unit
% percent
h hour
ha hectare
kg kilogram
ki kilolitre
km kilometre
km-pass kilometre-pass
kPa kilopascal
kw kilowatt
I litre
m metre
mm millimetre
m?2 square metre
m2-pass square metre pass
m3 cubic metre
m3-km cubic metre-kilometre
MN meganewton
MN.m meganewton-metre
MPa megapascal
No. number
Contract PAGE 2 Cc21
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DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF TUNNEL PLUGS AT BERTH 609, 701 AND 702 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30)
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

Prov sum?! provisional sum
PC-sum prime cost sum
R/only Rate only

sum Lump sum

t ton (1000kg)
W/day Work day

2.2. General assumptions

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance
has been made in the quantities for waste.

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully inclusive
of all work, risks, liabilities, obligations, overheads, profit and everything necessary as incurred or
required by the Contractor in carrying out or providing that item.

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for assessment
of compensation events instead of Defined Cost.

2.2.4. Where this contract requires detailed drawings, designs or other information to be provided, and no rates
or prices are included in the bill specifically for such matters, then the Contractor is deemed to
have allowed for all costs associated with such requirements within the tendered rates and Prices
in the Bill of Quantities.

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or rates in the bill
of quantities. If a number of items are grouped together for pricing purposes, this will be treated
as a single lump sum.

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the
actual amount of work to be done. The quantities of work assessed and certified for payment by
the Project Manager at each assessment date will be used for determining payments due and not
the quantities given in the Bill of Quantities.

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for the purposes of

identifying the items. More detail regarding the extent of the work entailed under each item is
provided in the Works Information.

2.3. Departures from the method of measurement

2.3.1.

1 Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and
associated bill items for the most likely scope of work, and then change later using the compensation event
procedure if necessary. This is because tenderers cannot programme effectively for unknown scopes of
work

Contract PAGE 3 Cc21
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DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND

COMMISSIONING OF TUNNEL PLUGS AT BERTH 609, 701 AND 702 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30)
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

2.4. Amplification of or assumptions about measurement items

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions given in
the method of measurement. In the event of any ambiguity or inconsistency between the statements in the
method of measurement and this section, the interpretation given in this section shall be used.

241.
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DESCRIPTION OF THE WORKS: DESIGN, SUPPLY, DELIVERY, REMOVAL, INSTALLATION AND
COMMISSIONING OF TUNNEL PLUGS AT BERTH 609, 701 AND 702 FOR TRANSNET SOC LTD (REG NO. 1990/000900/30)
OPERATING AS TRANSNET PORT TERMINALS (HEREINAFTER REFERRED TO AS “TPT").

C2.2 the bill of quantities

1. Services Required

Item No. | Description Unit| Qty RateI_Prlce Total
per item Amount
1 Removal of the existing damaged junction sum 5
box
Installation of the new 11kV junction
2. Sum 5
box/enclosure
3 Wiring of the ngw 11kV junction Sum 5
box/enclosure insulators and busbars
4 Termination of the cable from the substation sum 5
’ (XLPE)
Termination of the cable from the machine
5. Sum 5
(Protolon)
TOTAL AMOUNT
2. Items to be Supplied
Item No. Description Rate/Price Total
Unit Qty per item Amount

11kV Enclosure — Hv High Voltage Junction
Box Zone 1 & Zone 2 Hazardous Area ATEX

Enclosure type- high voltage.
Ingress protection IP66/67 Material
— 2mm 316L stainless steel (EN
1. 4404) Each 5
enclosure with

orbital finish, silicone gasket and
captive 316 stainless steel
fasteners, 3mm 316L (EN 1.4404)
stainless steel gland plates

TOTAL AMOUNT

Total Price to be carried over to the Form of Offer & Acceptance
(Excl. VAT)
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ %@r
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of

Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As

Transnet Port Terminals (Hereinafter Referred To As “TPT").

PART C3: SCOPE OF WORK

TRANSNET

Document | Title No of page
reference
This cover page 1
C3.1 Employer’s Works Information 46
C3.2 Contractor’s Works
Total number of pages 47
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Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ

Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of
Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet
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SECTION 1

1 Description of the works

1.1 Executive overview

Transnet Port Terminals is a division of Transnet SOC Limited whose core business is to provide cargo
handling to a wide spectrum of customers, including shipping lines, freight forwarders and cargo owners.
Operations are divided into five major business segments, namely containers, bulk, break bulk, automotive
and national port authority. All divisions operating under one umbrella, Richards Bay is one of Transnet Bulk
and Break-Bulk handling terminal divided into two namely, DBT and MPT.

Currently the terminal is faced with a challenge of damaged and old design type 11 kV center points junction
Boxes located along Berth 804 and 801 galleries. The center points are responsible for the supply of power
to Elmec 1, Mantakraf and the new CNBM ship loaders. These center points are now damaged and exposed
to whether elements and the plant dusty conditions as a result we experience equipment down time due to
insulation failure resulting on earth faults. To ensure safety and continuous supply of power to the ship
loaders, the 11kV electrical junction boxes must be replaced with the latest IP rating junction box.

1.2 Employer’s objectives

TPT’s objective is for a successful bidder to replace the existing center points along berth 804 and 801 as
listed on the below scope, to ensure continuous operation and safety requirements to plant equipment and
employees is met.

1.3 Guarantees and Warranties
The extent of guarantees that can be offered by the Tenderer on the corrosion protection and installation of

the fencing will play an important role in the evaluation of the tenders.

+ The Tenderer is required to indicate on the schedule what guarantee period is offered for the center point

junction boxes, including the corrosion protection and installation (workmanship).

* A Guarantee period on the center point junction boxes of not less than three years on corrosion protection
is required.

+ A Guarantee period on workmanship for the center point junction boxes, insulators and terminations, of not

less than one year is required, however longer guarantees will be rewarded during the evaluation.

1.4 Interpretation and Terminology
The following abbreviations are used in this Works Information:

Abbreviation Meaning given to the abbreviation

Approx. Approximate

SOP: CEM Standard Operating Procedure for Construction Environmental
Management

CDR Contractor Documentation Register

CDS Contractor Documentation Schedule
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CRL Contractor Review Label

CIRP Contractor’s Industrial Relations Practitioner

CM Construction Manager

CSHEO Contractor’s Safety, Health and Environmental Officer

DTI Department of Trade and Industry

DGN CAD file format supported by Microstation

DWG Drawings

HAZCON Hazard of Construction

HAZOP Hazard and Operability Study

HSSP Health and Safety Surveillance Plan

INC Independent Nominated Consultant

ISO International Standard Organisation

ISPS International Ship and Port Facility Security Code

IPP Industrial Participation Policy

IPO Industrial Participation Obligation

IPS Industrial Participation Secretariat

IRCC Industrial Relations Co-ordinating Committee

JSA Job Safety Analysis

CIRP Contractor's Industrial Relations Practitioner

MSP Microsoft Projects

Native Original electronic file format of documentation

PES Project Environmental Specifications

PHA Preliminary Hazard Assessment

PIRM Project Industrial Relations Manager

PIRPMP Project Industrial Relations Policy and Management Plan

PLA Project Labour Agreements

PIRM Project Industrial Relations Manager

PSPM Project Safety Program Manager

ProgeM Programme Environmental Manager

ProjEM Project Environmental Manager

QA Quality Assurance

R&D Research and Development

SACNASP South African Council for Natural Scientific Professions

SACPCMP South African Council for Project and Construction Management
Professionals

SANS South African National Standards

SASRIA South African Special Risks Insurance Association

CESSG Contractor Environmental and Sustainable and Specification Guideline

SHEO Safety, Health and Environment Officer

TPT Transnet Port Terminals
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2 Engineering and the Contractor’s design

2.1 Employer’s Responsibilities
a) No design is provided by the Employer (The employer has provide minimum guidelines).

b) The Employer’s performance requirements for the works are contained in the Works
Information and all annexures thereto (Typical Transnet Drawings).

c) The Employer grants the Contractor a licence to use the copyright in performance data
presented to the Contractor for the purpose of the works ONLY.

d) The employer has provided minimum requirements to be adhered to and used as guidelines
during the procurement, designing and installation.

2.2 Parts of the works which the Contractor is to Design

The works that the Contractor is to perform involve the design, supply, delivery, removal of old center
point junction boxes, installation, and commissioning of new center point junction boxes at berth 804 and
801

The major activities of the works include:

2.1.1 Design, supply, install and commission 11kV electrical enclosure (JUNCTION BOX) for the
Elmec 01, CNBM and Mantakraf loaders center points with the following specification:

a) Enclosure type- high voltage

b) Ingress protection IP66/67

c) Material — 2mm 316L stainless steel (EN 1.4404) enclosure with orbital finish, silicone gasket
and captive 316 stainless steel fasteners, 3mm 316L (EN 1.4404) stainless steel gland plates.

d) Earthing- via studs on enclosure, door, and gland plates.

e) Suitable for 11kV

f) Colour - Orange

g) Electrical Enclosure Type — High Voltage (HV) Ambient Temperature Rating --20°C to +40°C or -
50°C to +55°C (refer to certificate)

h) Maximum Number of HV Cable Terminations — 3 conductors per phase in & 3 conductors per
phase out.

i)  Number of HV Cable Gland Plates — Depend upon configuration.

j)  Crimp Lugs — 6sgmm to 1000sgmm.

k) Connector Size — 6sgmm to 150sgmm for 4 Way 35sgmm to 240sqgmm for 3 Way.

[) Earthing — Via Studs on Electrical Enclosure, Door & Cable Gland Plates

m) Mounting — Via 3mm Thick External Mounting Straps, Slotted Upper Strap for Ease of Installation.

2.1.2 The Contractor shall supply stainless steel glands.

2.1.3 The Contractor shall perform termination of both cable coming from the substation (XLPE) and the
cable coming from the machine cable (Protolon)

2.1.4 The Contractor to provide their own lugs and crimping equipment.

2.1.5 The electrical enclosure box (Junction box) shall be rigidly mounted on a cement slab.
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2.1.7 The Contractor shall provide have their own tools to perform the work, i.e. jackhammer or concrete
cutting tools.

2.1.8 The electrical enclosure box (Junction box) shall have notices, high voltage warning labels, and
color-coded phases.

2.1.9 The electrical enclosure box (Junction box) shall have provision for locking using a padlock.

2.3 Procedure for submission and acceptance of Contractor’s design
2.3.1 The Contractor shall address the following procedures:
» All designs done by the Contractor must comply with all relevant SANS and SABS and must be

carried out by a person with wireman’s licence
»  The contractor shall provide a Certificate of Compliance (COC) on completion of the works

Acceptance of documentation by the Project Manager or supervisor in no way relieves the Contractor of
his professional indemnity responsibility for the correctness of information, or conformance with the

requirements of the Works Information. This responsibility rests solely with the Contractor.

2.4 Review and Acceptance of Contractor Documentation

2.4.1 The Contractor submits documentation as the ‘Works Information’ requires to the Project Manager
for review and acceptance.
The Approval of relevant documents will have a lead time of ten (10) working days for acceptance
by the Project Manager.
In undertaking the ‘Works’ (including all incidental services required), the Contractor shall conform

and adhere to the requirements of TPT Document Control.

2.5 Use of Contractor’s design

2.5.1 The Contractor grants the Employer a licence to use the copyright in all design data presented to
the Employer in relation to the works for any purpose in connection with the construction, re-
construction, refurbishment, repair, maintenance, and extension of the works with such licence
being capable of transfer to any third party without the consent of the Contractor.

2.5.2 The Contractor vests in the Employer full title guarantee in the intellectual property and copyright in
the design data created in relation to the works as follows:
» The Contractor grants the Employer a licence to use the copyright in all design data presented

to the Employer in relation to the works for any future tenders and construction of modular

facilities.

2.6 Design of Equipment
2.6.1 The principal Equipment categories deployed for the Contractor to provide the Works require

its design to be accepted by the Project Manager under ECC Clause 23.1
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2.7 As-built drawings, operating manuals, and maintenance schedules
2.7.1 The Contractor provides the following:

a) As Built /Final Documentation
2.7.2 Installation, Maintenance and Operating Manuals and Data Books

a) The Contractor provides manuals in an A4 hard covered, red, grease and waterproof
binder, using 2 ring type binders. The manuals are well indexed and user friendly and
include a summarized Table of Contents.

b) Drawings and charts larger than A4 are folded and those greater than A3 are enclosed in
an A4 plastic pocket of adequate strength.

c) The Contractor submits the draft Table of Contents to the Project Manager for acceptance
prior to the compilation and official submittal of the manuals.

d) The originals of all brochures shall be issued to the Project Manager. When a general
brochure is applicable to a range of equipment, then the specific item, catalogue number
or model number shall be stated, which is best achieved by introducing a separate index
page, which cross-references the specific item to a tag number.

e) The address, phone numbers, fax numbers and reference numbers of all
Subcontractors is provided.

f)  Where manuals include drawings that still need to be revised to “As-Built” status, and such
manuals are required prior to ‘As-Built’ status, the manual will not be considered to be in
its final form until the “As-Built” version of each such drawing has been incorporated.

g) The required number of copies of the manual (s) shall be as specified by the Project
Manager and submitted per type or model number of equipment included in the contract,
or as specified by the Project Manager.

h) All electronic copies (pdf.) of Data Packs to be properly indexed.

i) Atypical example of what the binder/file (s) shall be marked with on the spine and the front
cover is as follows: -

*  Project Name
* Manual Title, e.g. Installation, Maintenance and Operating Manual

« Title

*  Manual Numbering (e.g. Volume 1 of 2, etc.)
»  Contract Number

*  Contractor Name

3 Construction

3.1 Temporary works, Site services & construction constraints

3.1.1  Employer's Site entry and security control, permits, and Site regulations
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» The Contractor complies with the Employer’s Site entry and security control, permits,
and Site regulations.

* The Contractor arranges for ID cards to all Contractors’ employees for access/egress
of personnel (and Equipment) within the Site boundaries.

3.1.2 The Contractor complies with the following requirements of the Employer:

a) All Contractor staff entering the Transnet Port Terminal (TPT) facility will undertake an
alcohol breathalyser on a daily basis

b) All relevant PPE must be worn by Site personnel when entering the Port.

c) All vehicle permits must be obtained prior to site access

d) All relevant personnel inductions must be done prior to site access being granted.

3.1.3 Restrictions to access on Site, roads, walkways, and barricades

a) The Contractor is specifically excluded from entering the Employer’s Operational
Areas which are adjacent to the Site and Working Area. The Contractor plans and
organises his work in such a manner so as to cause the least possible disruption to
the Employer’s operations (Where required, the contractor to provide Traffic
Management)

b) The Contractor ensures the safe passage of Contractor’s traffic to and from the Site
and Working Areas at all times that includes providing flagmen, protective barriers,
signage, etc. for the protection, direction, and control of traffic.

c) The Contractor ensures that none of his personnel and Equipment will be allowed to
move outside of his allocated Site and Working Areas. To this end, access routes are
allocated and co-ordinated by the Project Manager.

d) The Contractor ensures that all his construction personnel and Equipment remains
within his allocated and fenced off construction area.

3.1.4 The Contractor complies with the following requirements of the Employer:
a) Access permissions and restrictions for all personnel and equipment will apply

b) All personnel to remain within the site boundary at all times
3.1.5 People restrictions on Site; hours of work, conduct and records:

a) The working hours shall be in accordance with the requirements of the Department of
Labour or with the agreement of the relevant trade unions. This information relating to
working hours shall be supplied to the Project Manager prior to commencement of the
proposed working hours.

b) In the event that the Contractor requests to work overtime to make up for time lost due
to his own delays, the Contractor will be liable for the supervision cost required from
The Employer’s team during The Works.

c) The Contractor complies with a nine (9) hour a day, five (5) day a week standard
workday/week for all activities to be undertaken by his people (including

SubContractors) employed on site.
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d) The Contractor keeps daily records of his people engaged on the Site and Working
Areas (including Subcontractors) with access to such daily records available for
inspection by the Project Manager at all reasonable times.
3.1.6  Health and safety facilities on Site to comply with the OSH ACT.
3.1.7 The Contractor provides a notice board in terms of Transnet requirements at a location to

be approved by the Project Manager on site.

3.1.8 The Contractor provides progress photographs at weekly intervals in electronic format to the

Project Manager.

3.1.9 The Contractor does not advertise the contract or the project to any third party, nor
communicate directly with the media (in any jurisdiction) whatsoever without the express

written notification and consent of the Project Manager.

3.1.10 Site services and facilities:

a) For the duration of the Contract, the Project Manager will provide an area, free of
charge, of the Contractor to establish his offices, lay down areas, stores, workshops,
and other Contractor’s Equipment when needed.

b) No connection to the sewer system will be made available to the Contractor, therefore
a Contractor shall provide portable chemical type toilets for use on site by his people.

c) All costs for preparation of the site establishment area are for the Contractor’s
account.

d) The Contractor is responsible for his own connection to the Employer’s services and
for the reticulation of his services from the connection point. The cost of meters,
connections, reticulation, and all other usage costs associated with the provision of
services are for the Contractor’s account.

e) The Contractor provides, at his own cost, a sufficient number of toilets and maintains
them in a clean and sanitary working condition. Safe disposal certificates to be
obtained for all waste removed.

f) The Supervisor (or his nominated representative) conducts routine inspections of the
Contractor’s construction power reticulation and power tools. If found to be un-safe
and / or non-compliant with statutory requirements, the electrical power supply is
disconnected until the Contractor rectifies all defaults.

g) The Contractor provides temporary lighting and fencing around every section
occupied by him during the construction of the works in accordance with the Traffic
Management Plan.

h) Such fencing demarcates and secures the construction area. The fencing is erected
before any work starts and is removed only upon completion of the work in the area.

i) The Contractor includes for all costs for such lighting and fencing, including access

control into and out of these restricted areas.
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)

k)

P)

Wherever the Contractor provides facilities (either his own or for the Project Manager
and/or Supervisor) and all items of Equipment, involving, inter alia, offices,
accommodation, laboratories, Materials storage, compound areas etc, within the
Working Areas, then the Contractor makes good and provides full reinstatement to
the land (including all apparatus of the Employer and Others in, on or under the land)
and surrounding areas to its original standard, upon dismantling of such facilities and
items of Equipment.

Upon completion, and within one month of the date of acceptance of the works, the
Contractor completely removes from the Site and Working Area all his Equipment,
including the foundations of any structures, stores, office accommodation or any other
asset belonging to him, and leaves the Site and Working Areas in a tidy condition to
the satisfaction of the Project Manager.

No excess or discarded materials or Equipment may be buried or dumped within the
port boundary.

Demolition of all temporary structures, surfaces, etc., shall be first approved by the
Project Manager prior to the work being carried out.

The Employer does not provide any security for the Site and Working Areas. The
Contractor provides same and indemnifies and hold indemnified the Project Manager
and Employer against any claims and actions that may arise out of Site and Working
Areas security.

No housing is available for the Contractor’'s employees. The Contractor makes his
own arrangements to house his employees and transports them to site in a closed
vehicle specifically designed for passenger transport (bus or similar), accepted by the
Project Manager.

The Contractor shall provide everything else necessary for Providing the Works.

3.1.11 Wherever the Employer provides facilities (including, inter alia, temporary power, water,

waste disposal, telecommunications etc) for the Contractor's use within the Working Areas

and the Contractor adapts such facilities for use, then the Contractor makes good and

provides full reinstatement to the land (including all apparatus of the Employer and Others

in, on or under the land) and surrounding areas to its original standard upon dismantling

of such facilities and hand-back to the Employer.

3.1.12 Facilities provided by the Contractor:

« The Contractor ensures that this site establishment area is compliant with the relevant

safety regulations and restrictions, is clearly sign posted, and has a suitable security

fence, lighting, and the necessary access control gates.

3.1.13 Wherever the Contractor provides facilities (either his own or for the Project Manager and/or

Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation,
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laboratories, Materials storage, compound areas etc, within the Working Areas, then the

Contractor makes good and provides full reinstatement to the land (including all apparatus

of the Employer and Others in, on or under the land) and surrounding areas to its original

standard, upon dismantling of such facilities and items of Equipment.

3.1.14 Unless expressly stated as a responsibility of the Employer as stated under 3.1.10 Site

services and facilities, all residual requirements for the provision of facilities and all items

of Equipment necessary for the Contractor to Provide the Works remains the responsibility

of the Contractor.

3.1.15 Underground services, other existing services, cable, and pipe trenches and covers

a)

b)

d)

e)

h)

)
k)

Where the Contractor encounters existing underground services or existing service
cables, the Contractor undertakes the following:

The Contractor is required to liaise with the Project Manager, and the Supervisor and
The Employer's Engineers, and establish as accurately as possible the location of the
various existing services situated within the Work Area and record all such information
on a suitable “marked-up” drawing for reference at all times.

In addition to the above, the Contractor shall consult the Project Manager, the
Supervisor and The Employer's Engineers, prior to undertaking any excavation work.
Where the Contractor encounters existing underground services / existing services
cables / pipe trenches, the Contractor is to notify the Project Manager, the Supervisor
and The Employers Engineers.

Where the encountered services are causing a delay in the provision of The Works,
the Contractor shall approach the Project Manager, the Supervisor and The
Employer's Engineers for a decision by submitting a Field Engineering Query (FEQ),
including his recommendations.

The Contractor shall then provide the solution described in the answered FEQ.

The Contractor must thereafter exercise due care and attention in carrying out the
agreed excavation Works and any Works as may be directed by the Project Manager
to avoid damage or disruption to existing services.

The Contractor shall be liable for all claims arising out of any damage caused by such
excavation if the Contractor fails to exercise the requisite care and attention in
carrying out the excavation.

The cost of locating and protecting, if necessary, services shall be included in the
rates for the services intersecting and adjoining the trenches.

A group of cables intersecting or adjoining a trench will be regarded as one service.
The existing services shall be protected when excavating.

The costs of protecting these services shall be included in the rates for excavation

and compaction.
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m)

n)

All existing services shall be treated as in service and “live”. All necessary Safety
Instructions of The Employer and statutory requirements as per the OHS Act and its
Regulations shall be complied with in the handling of the “live” service.

In the case of electrical services, the Contractor shall trace, locate, and identify all
cables within the service and record the information as per this Works Information

above.

3.1.16 Control of noise, dust, water, and waste

a)

b)

c)

Before moving Equipment onto the Site and Working Areas and commencing The
Works, the Contractor submits his proposed methods of construction (In accordance
with TIMS Environment and Sustainability Contractor Specification Guideline) which
demonstrate the measures taken to avoid and or reduce any environmental and
health issues arising from dust, noise, and vibration for acceptance by the Project
Manager.

The Contractor shall comply with the requirements of “Environmental constraints and
management” of Section C3.1 Employer’s Works Information.

The Contractor shall comply with the requirements of “Safety risk management” of
Section C3.1 Employer’s Works Information.

The Contractor is to provide dust suppression as per the SOP: CEM, CESSG and
PES documents to ensure that dust levels resulting from the Contractor’s
construction traffic are kept to the required safety and environmental standards as

specified in the relevant project environmental specifications.

3.1.17 Excavations and associated water control

a)

b)

Where applicable, the Contractor protects all excavations against any water ingress

whether by seepage, rains, storms, floods, or any other means.

Where applicable, the Contractor immediately removes any water found in the
excavation by pumping and / or bailing provided the removal of water complies with
the National Water Act (Act 36 of 1998) and provides all necessary Equipment
(pumps, pipes, etc.) to do so.

Water is cleared in such a way that it cannot seep or flow back into the excavations.
The Contractor shall install shoring where necessary, and in all deep excavations to

ensure that the sides of the excavation does not collapse.

The Contractor shall comply with The Employers TIMS Policy Commitment

Statement in all respects for the Provision of The Works involving deep excavations.

All activities related to excavations and water control forms part of this contract, and

the Contractor shall make allowance for these activities in his Price and Programme.

3.1.18 Giving notice of work to be covered up:
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a) The Contractor notifies the Supervisor in writing of any elements of The Works which
are to be covered up. This notification is given not less than 48 (forty-eight) hours
prior to the proposed covering up.

b) The Contractor shall not cover The Works without the authorization of the Supervisor.

c) The Contractor shall make the Project Manager and Supervisor aware of any tests
and inspections required by The Employer’s Quality Management Procedures.
Notification of required test and/or The Employer’s Engineers inspections to be given

24 (twenty-four) hours in advance.

3.2 Completion, testing, commissioning, and correction of Defects

3.2.1  The work to be done by the Completion Date.
On or before the Completion Date the Contractor shall have done everything required to
Provide the Works including the work listed below which is to be done before the
Completion Date and in any case before the dates stated. The Project Manager cannot
certify Completion until all the work listed below has been done and is also free of Defects,
which would have, in his opinion, prevented the Employer from using the works and others

from doing their work.

Item of work To be completed by

Submission of all data packs, quality| Within two weeks after completion of
assurance records and as-built drawings | construction

3.2.2 The Contractor ensures that the Project Manager has a full and accurate dossier of Asbuilt
documents that represent the Works and Layouts status of the completed to present to the
Employer.

4 Plant and Materials Standards and Workmanship

4.1 Electrical & mechanical engineering works
4.1.1 Where SANS 10142 and/or SANS 10198 specifications are used within the Works
Information, then where the term “Equipment” (or the like) is used with the meaning of
installation and items left behind in the works, then please read this term as “Plant” for

ECC defined term compliance.
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SECTION 2

5 Management and start up

a)

b)

It is the Employer’s specific intention that the Parties and their agents use the techniques of
partnering to manage the contract by holding meetings designed to pro-actively and jointly
manage the administration of the contract with the objective of minimising the adverse effects of
risks and surprises for both parties.

Depending on the size and complexities of the Works, it is probably beneficial for the Employer
to hold a weekly risk register meeting (Clause 16.2). This could be used to discuss safety,
environmental, compensation events, subcontracting, overall co-ordination, and other matters
of a general nature. Separate meetings for specialist activities such as programming,

engineering, and design management, may also be warranted.

5.1 Management meetings

Regular meetings of a general nature may be convened and chaired by the Project Manager as
follows:

Title and Approximate Location Attendance by:

purpose time & interval

Risk register and | Weekly on (or at | On site / Virtual Project Manager, Supervisor,

compensation shorter intervals if Contractor, and appropriate key

events required) persons

Overall contracti Every two weeks On site / Virtual Employer, Project Manager,

progress and Supervisor, Contractor, and

feedback appropriate key persons

Technical Every two weeks On site / Virtual Project Manager, Supervisor,

Meetings Contractor, and appropriate key
persons

Planning Weekly On site / Virtual Employer, Project Manager,

Meetings Supervisor, Contractor, and
appropriate key persons

Meetings of a specialist nature may be convened as specified elsewhere in this Works
Information or if not so specified by persons and at times and locations to suit the Parties, the
nature, and the progress of the works. Records of these meetings are to be submitted to the

Project Manager by the person convening the meeting within five days of the meeting.

All meetings are to be recorded using minutes or a register prepared and circulated by the person

who convened the meeting. Such minutes or register are not to be used for the purpose of
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confirming actions or instructions under the contract as these are to be done separately by the

person identified in the conditions of contract to carry out such actions or instructions.

5.2 Documentation Control

45

a)

In undertaking the works all documentation requirements for the works shall be dealt with
in accordance with document DOC-STD-0001 — Rev03 (Contractor Documentation
Submittal Requirements). The control, maintenance and handling of these documents and
drawings, using a suitable document control system, remain the sole responsibility of the
Contractor.

TPT’s Project Document Controller will take the responsibility for the management of all
technical and non-technical documentation throughout the life cycle of the Project. All
documentation produced for and on behalf of the project will be registered with document
control and its management thereof.

This will include the registration, classification, managing, scanning, tracking, filing, storing,
distribution and filing of all hardcopy and electronic documentation generated for and on
behalf of the project.

All documentation and data created for the Project shall be numbered and named according
to the TPT Codification Procedure. Such numbering is only available from the Project’s
Document Control Group.

All contract correspondence is issued through document control. All communication to
submitted electronically and is to be addressed to the Project Manager and Transnet Port

Terminals Doc Control mailbox at all times email: RBayDocControl@transnet.net.

Each supplier of documentation and data to the Project is responsible for ensuring that all
documentation and data submitted conforms to the Project Standards and data Quality
requirements in terms of numbering, uniqueness, quality, accuracy, format, completeness,
and currency of information. Data not meeting the Project Standards and data Quality
requirements will be cause for rejection and returned to the Contractor for corrective action
and re-submission.

Should any change be made to documentation or data, which has already been submitted
to the Project, then new or revised documentation or data shall be issued to Doc Control

RBayDocControl@transnet.net. to replace the out-dated information.

It is the responsibility of all Project participants undertaking work on the Project to ensure
they obtain and comply with the relevant requirements to suit their deliverables and Scope
of Work.

Electronic files submitted to the Project shall be clear of known viruses and extraneous
“macros”. The supplier of documentation is required to have, at all times, the latest

generation of virus protection software and up-to-date virus definitions.
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)

The Contractor is to ensure that the latest versions of the required application software and
a suitable ‘IT' Infrastructure are in place to support the electronic transmission of
documentation. Eg One drive should be used for document submission that exceed the
email space requirement.

The Contractor shall be responsible for the supply of all Sub-Supplier/Contractor/
Manufacturer, etc. documentation and data related to their package of work and shall
ensure that these Sub-Suppliers have the capability to supply the necessary documentation
and data in the required time-frame and quality as outlined in the specified standards prior
to awarding sub-orders.

The required number of copies shall as a minimum be three (3) (1x original + 2 x hard
copies), with the corresponding electronic PDF and ‘Native’ file formats upon final
submission.

The Contractor shall apply “wet signatures” to the original Documentation before scanning
the signed original and prior to formal submission to the Project.

Final issues of all documentation shall be supplied to the Project in “wet signature” format

along with the associated corresponding electronic ‘native files’ and PDF renditions.

The Contractor shall ensure adequate resources are available to manage and execute the

Document Control function as per the requirements of the Project. (The Contractor shall ensure

that a dedicated Document).

5.3 Safety risk management

5.3.1

5.3.2

Health and Safety Standard

+ The Contractor must comply with the requirements of the Project Health and Safety
Specification — PHSS-0001 and OHS Act No. 85 of 1993 and its applicable
Regulations.

Contractor’s General Requirements for Health and Safety

The Contractor is solely responsible for carrying out the work under the Contract having

the highest regard for the health and safety of its employees, Transnet’'s employees and

persons at or in the vicinity of the Site, the works, temporary work, materials, the property

of third parties and any purpose relating to the Contractor carrying out its obligations under

this Contract.

The Contractor must initiate and maintain safety precautions and programs to conform to

all applicable Health and Safety laws or other requirements, including requirements of any

applicable government instrumentality and client corporate, business unit and site

requirements. The Contractor must, at its own cost, erect and maintain safeguards for the

protection of workers and the public. The Contractor must manage all reasonably

foreseeable hazards created by performance of the work. The Contractor must:
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5.3.3

» Provide all things and take all measures necessary for maintaining proper personal
hygiene, ensuring safety of persons and property and protecting the environment at
or near the Site.

* Avoid unnecessary interference with the passage of people and property at or near
the Site.

» Prevent nuisance and excessive noises and unreasonable disturbances in performing
the Services.

» Be responsible for the adequacy, stability and safety of all of its site operations, of all
its methods of design, construction and work and be responsible for all of the work,
irrespective of any acceptance, recommendation or consent by TPT, its Contractors,
employees, agents and invitees, or any Government Body.

Costs for the above are borne by the Contractor.

The Contractor must comply and is responsible for ensuring that all of its Subcontractors

comply with the relevant legislation(s) and statutory regulations for health and safety, the

Transnet Health and Safety requirements included in the Contract and other document

pertaining to health & safety contained in the Programme Health & Safety Management

System and include standards, policies, procedures, guidelines and safe work

instructions.

Contractor’s Health and Safety Management
The Contractor must prepare, implement and maintain a project-specific Health and

Safety Management Plan. The plan must be based on the requirements set out in this
Project Health and Safety specification as well as all applicable legislation. It must cover
all activities that will be carried out on the project site(s), from mobilisation and set-up
through to rehabilitation and decommissioning.

The plan must demonstrate the Contractor’s commitment to health and safety and must,

as a minimum, include the following:

a) A copy of the Contractor’s Health and Safety Policy; in terms of the OHS Act section
7;

b) Procedures concerning Hazard Identification and Risk Assessment, including both
Baseline and Task-Based Risk Assessments;

c) Arrangements concerning the identification of applicable Legal and Other
Requirements, measures to ensure compliance with these requirements, and
measures to ensure that this information is accessible to relevant personnel;

d) Details concerning Health and Safety Objectives — a process must be in place for
setting objectives (and developing associated action plans) to drive continual
improvement;

e) Details concerning Resources, Accountabilities and Responsibilities — this includes
the assignment of specific health and safety responsibilities to individuals in
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)]

h)

r)

s)

accordance with legal or project requirements, including the appointment of a Project
Manager, Health and Safety Officers, Supervisors, Health and Safety
Representatives, and First Aiders;
Details concerning Competence, Training and Awareness — a system must be in place
to ensure that each employee is suitably trained and competent, and procedures must
be in place for identifying training needs and providing the necessary training;
Communication, Participation and Consultation arrangements concerning health and
safety, including Toolbox Talks, Daily Safe Task Instructions, project health and safety
meetings, and notice boards;
Documentation and Document Control — project-specific documentation required for
the effective management of health and safety on the project must be developed and
maintained, and processes must be in place for the control of these documents;
Processes and procedures for maintaining Operational Control, including rules and
requirements (typically contained in Safe Work Procedures) for effectively managing
health and safety risks, particularly critical risks associated with working at heights,
confined spaces, mobile equipment and light vehicles, lifting operations, hazardous
chemical substances, etc.;

Emergency Preparedness and Response procedures;
Management of Change — a process must be in place to ensure that health and safety

risks are considered before changes are implemented;

Sub-Contractor Alignment procedures — a process must be in place for the
assessment of Subcontractors and suppliers with regard to health and safety
requirements and performance (before any contract or purchase order is awarded);
Measuring and Monitoring plans, including a plan for the measuring and monitoring
of employee exposure to hazardous substances or agents (e.g. noise, dust, etc.) in
order to determine the effectiveness of control measures;

Incident Reporting and Investigation procedures describing the protocols to be
followed with regard to incident reporting, recording, investigation and analysis;
Non-conformance and Action Management procedures concerning the management
of corrective actions;

Performance Assessment and Auditing procedures concerning health and safety
performance reporting, monthly internal audits to assess compliance with the project
health and safety requirements, and daily site health and safety inspections; and
Details concerning the Management Review process followed to assess the
effectiveness of health and safety management efforts.

The Contractor shall comply with OH&S Act — Section 8, 9, 13 and 16 and the
Construction Regulations 2014.

The Contractor must nominate and appoint a responsible person on site to whom the

Project Manager may refer in connection with the works. Persons are nominated for
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5.3.4

all shifts worked or whilst any activity relating to the Contract is being performed on
site, and must have the authority to bind the Contractor with respect to the Contract.
(OH&S Act - 16 Section (2)).

t) The Contractor must ensure that the performance of all specified works is supervised
throughout by a sufficient number of qualified and competent appointed
representatives of the Contractor, who have experience in the type of work specified.

(OH&S Act — Construction Reg. 8 (1) and 8 (2.)

u) Note: No work may commence and or continue without Supervisory Appointees
present on site. The Contractor’s Site Supervisor must be equipped with a mobile
telephone with message bank and/or pager or an equivalent communication device
so that communication throughout the Contract can be maintained at all times.

v) The Contractor’s Site Supervisor must provide a list of names and contact telephone
numbers of all Contractors and Subcontractor’s contact persons on Site. This list is
updated as a new Contractor or Subcontractor employee commences on Site.

w) The Contractor’s Site Supervisor must keep a record of all employees, including date
of induction, relevant skills and licenses, and be able to produce this list at the request
of the Supervisor.

x) The Contractor’s Site Supervisor must complete manning sheets describing the day’s
activities, labor numbers and classifications and issue these to the Supervisor prior to
9.00 am on a daily basis.

y) The Project Manager’s Site Safety Representative is notified of any new starter with

evidence of induction and site specific induction prior to commencement of work.

Contractor’s Safety Officer

The Contractor must appoint a full-time Health and Safety Officer for the duration of the
contract who is registered with the SACPCMP (The South African Council for Project
Construction Management Professions). If more than 100 employees are deployed on the
project site(s) (directly or through sub-Contractors), at least two full-time Health and Safety
Officers must be appointed, with an additional Health and Safety Officer appointed for
every 100 additional employees thereafter.

The Health and Safety Officer must be on site when work commences at the start of the
day and must remain on site until all activities for that day (including the activities of
subContractors) have been completed. A Health and Safety Officer must be present
during all shifts, so if work is carried out over more than one shift per day, the Contractor
must make provision for an additional Health and Safety Officer.

Each Contractor Health and Safety Officer shall be responsible for:

a) Reviewing all applicable legal and project health and safety requirements and

providing guidance to Contractor and Subcontractor personnel (particularly the
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Contractor’s Project Manager) to help ensure compliance at all times;

b) Assisting with the implementation of effective hazard identification and risk
management processes for all work to be carried out by the Contractor;

c) Participating in the Baseline Risk Assessment for the Contractor’s scope of work (prior
to site establishment) and ensuring that identified control measures are implemented,;

d) Participating in all Task-Based Risk Assessments conducted for the work to be carried
out by the Contractor and ensuring that identified control measures are implemented;

e) Conducting Contractor health and safety induction training for all Contractor and
Subcontractor personnel;

f) Compiling and maintaining all health and safety related documents and records
required of the Contractor;

g) Communicating relevant health and safety information to Contractor and
Subcontractor personnel (e.g. incidents and lessons learnt, leading practices,
hazards, risks and control measures, etc.);

h) Carrying out Safety Observations and Coaching (one per day);
i) Evaluating (on a daily basis) the content of the Daily Safe Task Instructions (DSTI’s)

conducted by the Contractor's appointed Supervisors, and attending at least one
DSTI each day;

j) Attending monthly Contractor and Site Health and Safety Meetings;

k) Assisting with the implementation of the Contractor's Health and Safety Management
Plan and associated Safe Work Procedures;

I) Carrying out Planned Task Observations on an ad hoc basis;

m) Assisting with the implementation, testing and maintenance of an effective
Emergency Response Plan for all Contractor and sub-Contractor activities;

n) Responding to workplace incidents (as appropriate);

o) Participating in incident investigations;

p) Maintaining accurate health and safety statistics (for the Contractor and all
Subcontractors), and compiling health and safety performance reports as required;

g) Auditing the health and safety management system and workplace activities of the
Contractor and each Subcontractor on a monthly basis to assess compliance with the
project health and safety requirements; and

r) Tracking and reporting on the implementation of corrective actions (arising from
incident investigations, audits, inspections, etc.).

The Contractor must ensure that they have made adequate provision of safety officers as

per the Works Information. The Contractor must ensure that the Health and Safety Officer

is adequately equipped to enable him to perform his duties effectively. Each Health and

Safety Officer must be provided with the following:

a) A computer with access to all necessary systems, including access to e-mail and the

internet;
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5.3.5

b)

c)

d)

A mobile telephone on contract or with adequate pre-paid airtime; and

A vehicle where required or instructed by a nominated project management
representative (depending on the size and location of the project site(s)).

A Health and Safety Officer must be computer literate, fluent in English, and must
have the following minimum qualifications, training, and experience:

At least 5 years’ experience as a Health and Safety Officer on construction, and
mechanical projects;

SAMTRAC or NEBOSH or Modern SHEQ Risk Management training course as a
minimum qualification;

Experience and appropriate training with regard to implementing and maintaining a
health and safety management system compliant with national legislation or an
international standard;

Experience and appropriate training with regard to construction related hazard
identification and risk management processes;

Competence, experience and relevant training with regard to incident investigation
procedures and causation analysis;

Health and safety auditing experience and training;

A valid First Aid certificate of competency;

Fire prevention and protection training; and

A valid Driving License (light motor vehicle).

Registered as a Health and Safety Officer with SACPCMP.

Before placing a SHE Officer on the project site(s), the Contractor must forward a
copy of the person’s CV to the nominated project management representative or to
TPT Health and Safety Manager and TPT Project Environmental Resource for review
and acceptance. A proposed candidate may be rejected should he not meet the
experience and/or qualification requirements, or due to poor work performance on

previous projects.

Contractor’s Safety Manual

The Contractor must provide a hard copy of its safety manual, policies and procedures to

the Project Manager for acceptance prior to the commencement of any site work. The

Contractor must ensure that his personnel, at all times, strictly observe and comply with

the procedures set out therein. The Project Manager or the Project Manager’s nominated

Representative may from time-to-time request safety procedures applicable to the area of

operations. The Contractor must forward to the Project Manager any updates or revisions

to its safety manuals, policies or procedures as soon as practicable following revision or

update.
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5.3.6

The Project Manager may require the Contractor from time to time to supplement its safety
manual, policies and procedures with guidelines and/or operating standards provided to
the Contractor by the Project Manager. The Contractor must comply with such requests
where the request is consistent with the requirements of the Contract. The Contractor
must give prompt written notice to the Project Manager of any objection to the requested
supplement, including the reasons for objection. The Project Manager’s rights under this
Clause are not intended, and must not be construed, to relieve the Contractor from any
obligations to ensure compliance with all provisions of this Contract.

Performance Measurement and Reporting

a) Health and Safety Statistics
The Contractor and each of its Subcontractors must complete and submit Health and
Safety statistics to the Project Manager or the Project Manager’s nominated
representative, or as amended by the Project Manager, before mid-day on the Friday
of each week. The Contractor must submit monthly Health & Safety Statistics before
mid-day on the last day of each month to the Project Manager’s nominated

representative.

b) Safety Management Records
The Contractor must submit to the Project Manager for acceptance a schedule of the

specific Health and Safety records it intends to maintain for the Contract. As a
minimum, such records are as specified by applicable legislation. Copies are provided
to the Project Manager or the Project Manager’s nominated Representative if

requested.

c) Field Technical/Safety Audit by the Project Manager

The Project Manager or the Project Manager’s nominated Representative has the
right to conduct audits/inspections of the Consultant, Professional Service Provider
(PSP) and Contractor Safety Management Plan implementation, operations,
equipment, emergency procedures, etc., at any time, and the Contractor must fully
cooperate with the Project Manager or the Project Manager’s nominated
Representative during such audits/inspections. The Project Manager’s rights under
this clause does not, must not and will not relieve the Consultant, Professional Service
Provider (PSP) and Contractor of its own obligations to conduct audits and reviews of
its own Health and Safety performance.

Where such audits/inspections reveal deficiencies in the Contractor procedures, drills,
training or equipment, or non-conformities with the Contractor accepted project Safety
Management Plan, of a minor nature (Risk Rating of 6 or less), the Contractor must

investigate the cause of the nonconformity and initiate corrective and preventive
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action to rectify such deficiencies and non-conformities and prevent recurrence as
soon as practicable.

Where such audits/inspections reveal deficiencies of a major nature (Risk rating of 7
or greater), the Contractor must stop work on the operation/activity concerned,
immediately investigate the cause of the non-conformity, and initiate corrective actions
to rectify such deficiencies and non-conformities and to prevent recurrence. These
corrective action plan(s) is submitted to the Project Manager for review and comment
within 24 hours of the audit finding.

Where such deficiencies include an unsafe practice or a breach of the statutory or the
Contract’s requirements, the Project Manager or the Project Manager’s nominated
Representative may in accordance with the General Conditions of Contract suspend
the work associated with the unsafe practice or breach until the deficiency is rectified.
The Project Manager or the Project Manager’s nominated Representative will
establish a schedule of regular field safety audits which will be based on an audit tool
aligned to the Contractor Safety Management Plan and site operations and activities.
The Contractor audit conformance will be assessed as a percentage and where
conformance is better than 90% it will be considered satisfactory and the Contractor
must develop and implement an action plan within 4 weeks, to be reviewed at the next
regular audit. Where the Contractor level of conformance is between 80 — 90%, a
corrective action plan will be required to be developed and implemented within 2
weeks, and a follow up audit will be carried out. Where the Contractor conformance
is less than 80% the Contractor must stop work until an investigation of the cause/s
has been completed and corrective actions have been developed and implemented
by the Contractor.

The Contractor must provide to the Project Manager or the Project Manager’s
nominated Representative, at a time to be agreed, but not to exceed monthly intervals,
a regular status report on all outstanding corrective actions until they are successfully

closed out.

d) Unsafe Act/Condition Auditing
The Contractor must implement a system to recognize, correct, and report unsafe
acts/conditions (Unsafe Act/Condition Auditing) associated with all Site activities. All
such observations must be recorded and delivered to the TPT Health and Safety

Manager.

e) Involvement, Communication and Motivation
The Contractor and Subcontractor’s workforce must, through their supervision, safety
notice boards, toolbox meetings and daily pre-start meetings be kept aware of safety

related matters.
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f) Safety Meetings
The Contractor must implement and comply with OH&S Act, Section 19
The Contractor must conduct weekly safety meetings with his employees to foster
safety awareness. Copies of minutes and action items arising from such Toolbox
meetings is submitted or otherwise made available for review by the Project Manager
or the Project Manager’s nominated Representative.
Such meetings should at least address:
* Accident/ safety incidents
* Hazardous conditions
* Hazardous materials / substances
*  Work procedures
*  Protective clothing / equipment
* Housekeeping
* General safety topics
+ Job or work look-ahead issues
» Safety statistics
»  Significant Safety Occurrences (SSO)
The Contractor must conduct at least one formal safety meeting per month and must

maintain appropriate records of attendance and meeting content. Such records are
made available to the Project Manager’s Representative. In addition to Daily Safe
Task Instructions, the Contractor must conduct at least weekly “toolbox” meetings to

discuss safety issues and procedures.

g) Pre-Start Safety Briefings
The Contractor must hold documented Daily Safe Task Instructions with each work
team before the start of each shift. Attendance records and brief topic notes is kept
for auditing and record purposes. Safety Review Meetings
* The Contractor Site Manager and a Site Safety Representative must take part
in weekly safety review meetings between the Contractor and the Project
Manager or the Project Manager’s nominated Representative.
» The Contractor must attend all project safety meetings as outlined in the Project

Safety Management Plan.

h) Site Safety Review Committee
The Contractor complies with the requirements of the SSRC with respect to his own

activities and others on the Site and Working Areas.

i) HAZOP Review
The Contractor participates in HAZOP reviews upon the instruction and direction of

the Project Manager.
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The reviews may include, but not be limited to, studies to ensure that the Plant is built
and operated as designed and that personal safety, employee health and
environmental protection systems conform to the Employer's and legislative

requirements.

j) Job Safety Analysis
The Contractor completes a JSA prior to carrying out any operation on the Site and/or

Working Area to the approval of the Project Manager.

k) Lines of Communication
The following personnel act on behalf of the Project Manager and may communicate
directly with the Contractor and his key persons with respect to the SMP:

»  Construction Manager (CM)
* Project Site Safety Manager (PSSM)

5.3.7 Roles and responsibilities

The roles and responsibilities of the various personnel acting on behalf of the Project
Manager with respect to the SMP and health and safety issues are as stated in the

paragraphs following:

5.3.7.1 Construction Manager
a) The CM is responsible (in the context of the SMP only) for health and safety on the

Site and Working Areas and reports to the Project Manager.

b) The CM specific tasks (in the context of the SMP) are:

c) Implement the safety management system

d) Monitor compliance to the established safety management system
e) Ensure risk is at an acceptable level

f) Ensure Consultant Construction Management Team are competent
g) Provide for:

h) Planning, organisation, leadership and control

i) Particular technical competencies for critical work

i) Supervision and control on each shift

k) Regular monitoring and assessment

I)  Workplace inspections

5.3.7.2 Project Site Safety Manager:
m) The PSSM is responsible for ensuring that the Contractor complies with the SMP.
The PSSM acts on behalf of the Project Manager.
n) The PSSM specific tasks (in the context of the SMP) are:

0) Define, in accordance with the HSSP, the:
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5.3.8

p) Safety program (instructions, training, meetings, inspections, incentive)

g) Health and medical program

r) Checks that Contractors have issued their Health and Safety plans, PPSPS and
procedures before the beginning of work

s) Organizes safety awareness campaigns

t) Promotes communication on all health and safety matters (awards, incentives,
meeting/inspections/audits reports)

u) Checks conformance of equipment to technical requirements and regulations.

V) lIssues and address the site EHS activities reports

w) Promotes everybody’s best efforts to keep accident frequency and severity ratios at
their lowest level

x) Promotes a proper and continuous housekeeping of Plant and temporary facilities in
order to create the most suitable conditions for workers to wok and to be encouraged
to follow HSE requirements

y) Conducts Worksite EHS walks with all Contractors, and directs appropriate corrective
actions

z) Monitors that all factors likely to improve health and safety are taken into
consideration, particularly those which lead to:

aa) Promoting personnel protection as an absolute requisite bb) Investigating, identifying
and neutralizing potential hazards cc) Close coordination with all parties involved in
construction in order to avoid overcrowded areas and dangerous operations

dd) Thorough preparation of work critical phases ee) Close contacts to local EHS

authorities ff) Continuous follow-up in order to correct immediately unsafe acts and

situations gg) In case of accident, he takes actions necessary to: hh) Initiate quick

interventions of the emergency means. ii) Check that first aid and evacuation of

injured persons are properly carried out. jj) Obtain a clear accident report from the

sub-Contractor concerned.

kk) Report immediately to the Construction Manager. Il) Investigate to

identify the root causes of all incidents and near misses.

Commissioning Safety Study

The Project Manager, through his Construction Management Team, will facilitate and
coordinate a formal Commissioning Safety Study and ensure that required procedures
are prepared prior to the commencement of the commissioning phase.

The Commissioning Safety Study will provide a final checkpoint for the completed work
and is part of the process for ensuring that all necessary actions have been completed.

The elements to be considered include:
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5.3.9

5.3.10

5.3.11

a)

b)

Electrical integrity systems are in place (e.g. equipment tests and inspections of
critical equipment, quality control procedures, etc.) which will confirm that
construction, equipment and materials are in accordance with design specifications
Formal hazard analyses for pre-commissioning and commissioning activities have
been completed, appropriately documented, and communicated, and are available to
all personnel.

Punch-list work has been sufficiently completed so that installations are safe to apply
hazardous energy.

Documentation relevant to any modifications has been created/updated.

Safe operating, maintenance and emergency procedures are in place.

Operating and maintenance manuals are available and training of commissioning

employees has been completed.

As Built drawings are available.

A Commissioning Permit (to apply hazardous energy) is developed and implemented.
The Project Manager will ensure that after commissioning there is a formal
documented hand over to operations and maintenance personnel and others who
will be impacted by hazards that have been identified during project activities. This
will involve communication of any changes to the process hazards, procedures, and
operating philosophy. Safe systems of work will be established and updated
throughout the Project. Safe systems of work will be subject to on-going review to
ensure their effectiveness. Site-wide Permits to Work will be used as the basis of

safe systems of work for specified hazardous activities.

Housekeeping

Accidents can occur as a result of poor housekeeping. Hazards at construction site are

the same for both day and night shift while the risks of injury are much higher during night

Works because of the inherent poor illumination. It is essential that the workplace is kept

clean and tidy to ensure safety and prevent accidents.

Document Control

All safety documents shall comply with the Project Document Control Procedures.

Medicals

Pre-employment medicals, including chest X-ray examinations, specific for the Contract

will be required for all employees working on the Site regardless of duration spent on Site.

Exit medicals, including chest X-ray examinations will be required at the end of the

Contract. These medical examinations must be carried out by a registered Occupational

Health Practitioner.

The Contractor must ensure that budget provision for SHE requirements are in place.
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5.4 Environmental Constraints and Management

5.4.1 All work is to be conducted in accordance with the principles of the National Environmental
Management Act, 1998 (Act no 107 of 1998) but not limited to other applicable regulations
as well acceptable environmental good practices. In addition, the Contractor is expected
to comply with all applicable Mpumalanga Municipal bylaws.

5.4.2 The following documents, included in Annexure of the Works Information, provide the
minimum acceptable standards that shall be adhered to:
a) Standard Operating Procedure for Construction Environmental Management (SOP:

CEM)

b) Contractor Environmental and Sustainable Specifications Guideline (CESSG)
c) Transnet Integrated Management Policy Commitment Statement (TIMS)
d) Project Environmental Specifications (PES) as contained in:

*  Project Environmental Specification (PES) includes Mpumalanga bylaws such
as:

*  Schedule Trades and Occupations Bylaws

» Interim Code relating to fire prevention and flammable liquids and substances
The above requirements shall be applicable to the main Contractor and its service
providers. The Contractor must comply with all the requirements of the SOP: CEM,
CESSG and the PES as mentioned above. The Contractor must pay special attention to

all PES conditions. These conditions must strictly be adhered to and shall be monitored.

The Contractor must sign the Declaration of Understanding as a commitment
(Commitment to conform to the SOP: CEM) abide with TPT’s Environmental Control
Framework and Project Environmental Specifications. Sufficient environmental budget
must be allocated to meet all the project environmental requirements for the duration of
the contract.

The Contractor shall perform the works and all construction activities within the Site and
Working Areas having due regard to the environment and to environmental management
practices as more particularly described within the SOP: CEM, PES and CESSG.

The SOP: CEM defines how environmental management will be practiced on construction
projects under Transnet's management and to ensure that that the environment is
considered that negative impacts are avoided, or minimised and positive impacts are
enhanced. The SOP: CEM further describes the main roles and responsibilities of the
project team with respect to Environmental Management.
The CESSG describes the minimal requirements for environmental management to which
the contractors must comply.

5.4.3 The Contractor must appoint a Safety, Health & Environmental Officer (SHEQO) to monitor and

manage compliance to Environmental Specification and all applicable environmental

Page 29 of 45



TRANSNET PORT TERMINALS
Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning

Of Centre Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating
As Transnet Port Terminals (Hereinafter Referred To As “TPT").

45

legislation. The SHEO must as a minimum have at least 5 years work experience in

environmental management within the civil/structural and/or construction projects.

5.4.4 The Contractor will be required to submit a SHE file to TPT post award of tender.
Requirements of the Employer will be made known on award of the contract. Site access
certificate shall not be granted until the environmental file has been approved by the
Employer.

5.4.5 The overarching obligations of the Contractor under the CESSG before construction activities
commence on the Site and/or Working Areas is to provide environmental method
statements (as contained under section 5.10 of the CESSG) for all construction operations
at the Site and/or Working Area by the Contractor and where requested by the CM and to
comply with the following:

5.4.6 The Contractor shall identify the kinds of environmental impacts that will occur as a result of
their activities and accordingly prepare separate method statements describing how each
of these impacts will be prevented or managed so that the standards set out in the CESSG
document are achieved. The method statements will be prepared in accordance with the
requirements set out in the SOP: CEM. These method statements shall form part of the
environmental file.

5.4.7 The Contractor shall ensure that his management, foremen and the general workforce, as
well as all suppliers and visitors to Site have attended the Environmental Induction
Programme prior to commencing any work on Site. If new personnel commence work on
the Site during construction, the Contractor shall ensure that these personnel undergo the
Environmental Induction Programme and are made aware of the environmental
specifications on Site.

5.4.8 Where required, one of the first actions to be undertaken by the Contractor shall be to erect
and maintain a temporary fence along the boundaries of the Site and Working Areas as
applicable, and around any no-go areas identified on the layout plans, to the satisfaction
of the Project Manager.

5.4.9 During the construction period, the Contractor complies with the following:

a) A copy of the SOP: CEM and CESSG shall be available on Site, and the Contractor
shall ensure that all the personnel on Site (including Subcontractors and their staff)
as well as suppliers are familiar with and understand the specifications.

b) Method statements need to be compiled by the Contractor throughout the
Construction and Commissioning phase of the project. These Method Statements
must be approved by the Supervisor and TPT SHEQ Manager or Project
Environmental Resource. Approval must at least be two weeks prior to the proposed
commencement of the activity. Emergency construction activity method statements

may also be required. The activities requiring method statements cannot commence
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if they have not been approved by the TPT Environmental Manager or Project
Environmental Resource.
c) Where applicable, the Contractor shall provide job-specific training on an ad hoc basis
when workers are engaged in activities, which require method statements.
d) The Contractor shall be responsible for rehabilitating and or re-vegetating all areas to
the satisfaction of the TPT Environmental Manager or Project Environmental
Resource as detailed in the CESSG. Sufficient environmental budget must be
allocated to achieve this.
5.4.10 The Contractor must ensure that its Subcontractors comply with the Environmental
Specification. The Contractor shall retain proof of having conducted adequate training /

awareness with the sub-contractor, in terms of these requirements.

5.5 Quality Assurance Requirements
5.5.1 The Contractor shall have, maintain, and demonstrate its use to the Project Manager (and/or
the Supervisor to satisfy the requirements of The Works Information as appropriate) the
documented Quality Management System to be used in the performance of The Works.
5.5.2 The Contractor’s Quality Management System shall conform to International Standard 1SO
9001 (or an equivalent standard acceptable to the Project Manager) and as a minimum to
the requirements of specification EAM-Q-009, General Quality requirements for Suppliers

and contractors as contained in the Annexure to this Works Information.

5.5.3 The Contractor submits his Quality Management System documents to the Project Manager
as part of his programme under ECC Clause 31.2 to include details of:
a) Typical Project Quality Plan (PQP) for the contract;
b) Valid ISO 9001 Certificate
c) Index/List of Procedures/Method statement to be used
d) Qualification and experience of Quality personnel
e) Project specific Quality Control Plan
f)  Typical Quality Data Book Index

5.5.4 The Contractor’s PQP includes or references to the quality plans of his Subcontractors and
Suppliers.

5.5.5 The Contractor develops and maintains a comprehensive register of documents that will be
generated throughout the contract including all quality related documents as part of its
Quality Plan.

5.5.6 The Project Manager indicates those documents required to be submitted for either
information, review or acceptance and the Contractor indicates such requirements within
his register of documents. The register shall indicate the dates of issue of the documents

with the Project Manager responding to documents submitted by the Contractor for review
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or acceptance within the period for reply prior to such documents being used by the
Contractor.

5.5.7 The Project Quality Plan means the Contractor's statement, which outlines strategy,
methodology, resources allocation, QA and Quality Control co-ordination activities to
ensure that the works meet the standards stated in the Works Information. Site Access will
not be granted unless the PQP has been accepted by The Employer.

5.5.8 The Quality Control plans shall identify all inspection, test and verification requirements to
meet Contractual obligations, specifications, drawings and related details including
destructive, non-destructive testing, witness and hold points. The Contractor shall not
commence fabrication or manufacture prior to review and acceptance of the applicable
QCP’s by The Employer.

5.5.9 The Index of Procedures means the Contractor’s system for management of:

+  Documentation Control

» Design Control

*  Procurement

5.5.10 The Inspection and testing mean:

a) Quality Control Plans

b) Inspection Points

¢) Schedule of Inspections

d) Field Inspection Checklists
e) Inspection Notification

f) Inspection release

g) Inspection and testing

h) Special processes
i) Welding Procedures

j) Material traceability and certification

5.6 Programming constraints

45

5.6.1 The Contractor’s construction WBS as a minimum shall include but not be limited to the
following WBS Elements:

a) Procurement and delivery of all long lead items necessary to Provide the works in line
with the stipulations of the Employer’s Works Information. Long lead items include
but are not limited to; Plant, equipment, materials and any other resources, as
required to provide both temporary and permanent works.

b) Contractor’s design as well as associated procedure for Contractor’s design
submission and acceptance of any portion of the works and/or approval of Plant as
stipulated under Sections 1 Clause 2 of the Works Information in accordance with the
stipulations for submission, acceptance and approval as stipulated under the relevant

section(s) of the Employer’s Works Information; including any other additional design
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requirements, interfacing and or alterations in existing design which may stem from
the aforementioned.

c) Manufacturing and or Fabrication both on and off-site which may include but is not
limited to; Plant, equipment, materials and any other resources, as required to provide
both temporary and permanent works.

d) Preparation and Approvals of Health & Safety, Environmental and Quality
Documentation.

e) Approval of any applicable permits, permissions and licenses, including inductions.

5.6.2 The Contractor’s construction programme shall correspond with the Contractor’s Method
Statements, Quality Control Plans and Risk Assessments, as drafted in line with the
Employer’s stipulations.

5.6.3 The Contractor uses the latest version of MSP for his programme submissions, or similar
approved software with the prior written consent of the Project Manager. In the event that
the Contractor will be using earlier or later versions of the software, the onus is on the
Contractor to ensure that a conversion is done in order for the file to be compatible with
MSP.

5.6.4 The Contractor shows on each programme he submits to the Project Manager, the
requirements of the [SOP: CEM, PES and CESSG] as described under the relevant
sections of the Works Information, together with the associated environmental method
statements.

5.6.5 The Employer (including the agents of the Employer) operates on Site during dates or timings
when the Contractor has completed certain elements of the works and/or during the
contract period as stipulated in this Works Information.

5.6.6 Others operate on working area during dates or timings when the Contractor has completed
certain elements of the works as stipulated in this Works Information

5.6.7 The Contractor’s first programme submitted for acceptance shall be agreed during the
precontract negotiation period, and no later than the period stipulated under Contract Data
Part One (2 weeks after the Contract Date).

5.6.8 The Contractor complies with the Employer’s high-level programme when he submits his first
programme for acceptance.

5.6.9 The Contractor presents his first programme for acceptance and all subsequently revised

programmes (see ECC Clauses 31.2 and 32.1) in hard copy and soft copy format.

5.6.10 The Contractor shows on his programme submitted for acceptance and all subsequently
revised programmes, the critical path or paths and all necessary logic diagrams
demonstrating sequence of operations.

5.6.11 The Contractor's programme shows duration of operations in working days as per the

stipulated definition of the workdays and hours in the Employer’s Works Information.
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5.6.12 Each programme submitted by the Contractor to the Project Manager, is fully Cost and
Resource Loaded (People, Equipment, Plant, Materials & Other Resources) with the
exception of the Contractor’s tender programme submission.

5.6.13 The Contractor shows on each programme he submits to the Project Manager, the
requirements as listed in the NEC 3, ECC, Clause 31.2.

5.6.14 The Contractor attends, participates in and makes a meaningful contribution to, planning
initiation & set—up meetings held during the pre-contract negotiation period and no later than
the period stipulated under Contract Data Part One (2 weeks after the Contract Date); to

agree and set-up including but not limited to - the first schedule for acceptance; monitoring,
control and reporting requirements; proposed templates and
planning/scheduling procedures to be complied with for the duration of the project.

5.6.15 The Contractor shows on each revised programme he submits to the Project Manager a
resource histogram showing planned progress versus actual, deviations from the Accepted
Programme and any remedial actions proposed by the Contractor, including a spread
sheet identifying instances of resource over-allocation and/or conflicts, accompanied by
proposed resolutions.

5.6.16 The Contractor's programme shows the following levels:

a) Level 1 Master Schedule — defines the major operations and interfaces between

engineering design, procurement, fabrication and assembly of Plant and Materials,
transportation, construction, testing and pre-commissioning, commissioning and
Completion.

b) Level 2 Project Schedule — summary schedules ‘rolled up’ from Level 3 Project

Schedule described below.

c) Level 3 Project Schedule — detailed schedules generated to demonstrate all

operations identified on the programme from the starting date to Completion.
Individual operations will be assigned a code. The Employer notifies any subsequent
layouts and corresponding filters on revised programmes.

d) Level 4 Project Schedule —detailed discipline/speciality level schedule decomposed

to the appropriate levels of detail in order to accurately substantiate activity scope and
activity duration estimates; developed and maintained by the Contractor relating to all
operations identified on the programme representing the daily activities by each
discipline, with activities and operations adequately decomposed in order to
accurately represent the effort required to execute said activity/operation and support
accurate duration estimates.

e) A narrative status report, which includes but is not limited to status and performance
of operations on the Site and Working Areas; status and performance of operations
outside the Working Areas; manpower histograms; critical action items (top 10) and

deviations from the Accepted Programme and action plan to rectify.
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fy Basis of Programme/Schedule document detailing but not limited to the following
minimum requirements:

» Basis of latest accepted programme, including an overview of assumptions,
constraints, specific and quantified resource allocations, productivity assumptions
and basis of calculation, identification and justification of general scheduling
provisions such as calendars and working times, lags, date constraints, activity
durations longer than one reporting period, etc.

» Description of network logic and sequencing.

» Description of general construction approach.

» Description of approach to allocation, use and management of all resources
dedicated to the project.

» Description of and trend analysis of critical risks as identified through schedule
risk analysis and included in schedule contingency and or Time Risk Allowance
provisions.

» Discussion regarding the basis, method of calculation and validity of the critical
path and near critical paths, (interrogate longest path and total float as contained
in the programme).

* Reporting on change management, i.e. identify and record any
deviations/changes that have taken place within the previous reporting cycle, and
their resultant impact on the remaining works and as identified and highlighted in
the current revision of the programme for acceptance.

* Identification critical activities, as well as top 10 near critical activities and
undertake trends analysis on such activities with the aim to identify any deviations
from planned performance.

* |dentification of any recovery and or mitigation action required in order to

neutralise any deviations.

5.7 Reporting and Monitoring

571 The Contractor attends meetings as included but not limited to Section 2 Clause 5 of the
Employer’s Works Information.

5.7.2 The Contractor attends weekly planning meetings. Meeting agenda to include progress
reporting as detailed under Section 2 Clause 5.10 of the Employer’s Works Information,
recovery/optimisation, contractual matters in line with NEC ECC core clauses 31, 32 and
main option clause, Option B.

5.7.3 The Contractor submits programme narrative report to the Project Manager at fortnightly
intervals in addition to the intervals for submission of revised programmes stated under
Contract Data Part One. The Contractor also submits monthly programme narrative report

to Project Manager.
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5.7.4 The Contractor completes an assessment of all activities in progress and to completion to

determine physical percentage complete, forecasted completion dates, deviations from the

Accepted Programme and proposes remedial action to rectify deviations.

5.7.5 The Contractor shows on each revised programme he submits to the Project Manager a

resource histogram showing planned progress versus actual, deviations from the accepted

programme and any remedial actions proposed by the Contractor.

5.7.6 The Contractor submits the programme narrative report detailing the status and performance

of operations on the Site and Working Areas, status and performance of operations outside

the Working Areas, man-power histograms, Plant and equipment histograms, and critical

action items (top 10). Report shall indicate “progress this period” and “progress to date”.

5.7.7 The Contractor's fortnightly project progress report (narrative report) includes but is not

limited to:

a)

d)

Level 4 Project Schedule — showing two separate bars for each task i.e. the primary
bar must reflect the current forecast dates and the secondary bar the latest Accepted
Programme.

Progress Spreadsheet detailing actual progress achieved (target/planned quantity
versus actual quantity) on current (critical) activities for the previous week, planned
progress for the current week, deviations and proposed recovery for each activity in
question. A 1-week Look Ahead Spreadsheet in line with the aforementioned
stipulations to be included. Priority to be given to identification of critical activities,
progress and any deviations from planned performance in this regard.

3-week Look Ahead Schedule showing two separate bars for each task i.e. the
primary bar must reflect the current forecast dates and the secondary bar the latest
Accepted Programme.

Dependencies/Deliverables matrix detailing interim approvals and/or any other
inputs/requirements from Employer/Supervisor/Project Manager/Others or any other
project Stakeholder in line with the activities identified in the 3-week Look Ahead
Schedule.

Interfacing Matrix, detailing timeous identification of any requirements for providing
the works and/or works to be executed by Others and any other Stakeholders party
to this contract in line with the stipulations of the Works Information.

Manpower Histogram — reflecting actual, forecasted and planned activities.

Plant and Equipment Histogram — reflecting actual, forecast and planned activities.
Identification critical activities, progress and any deviations from planned
performance.

Adherence and actual performance achieved with regards to Environmental, Health

& Safety and Quality Management.
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5.7.8

)

k)

The Contractor shall submit to the Project Manager, a bi-weekly report on progress
of any off-site manufacturing activities undertaken during the previous half-month.

Based on the Accepted Programme/ latest programme submitted for acceptance the
Contractor submits a cash flow forecast report that details the anticipated monthly
cash flow, represented by the expected assessment of the amounts due, to the
Project Manager. The cash flow forecast is to be extrapolated from the latest
Accepted Programme through the mechanism of the cost loaded schedule or other

similar methodologies with the prior approval of the Project Manager.

The Contractor's monthly project progress report includes but is not limited to:

a)

b)

Monthly, the Contractor completes an assessment of all activities in progress and to
completion, and accordingly revises and submits the updated programme for
acceptance and cash flow forecast report detailing any variances and proposes
remedial actions to rectify deviations.

The Contractor’s monthly programme narrative report is submitted a week before the
last Friday of each month, or as required by the Project Manager. The report shall
indicate “progress this period” and “progress to date” and shall include, but is not
limited to, the following;

« Summary of progress achieved during the reporting period.

» Latest Accepted Programme.

» Deviations from the current Accepted Programme and action plans to rectify.

* Project milestones table — planned versus actual and forecast.

» Status and performance of operations on the site and Working Areas.

» Status and performance of operations outside Working Areas.

» Cash flow forecast report.

« Digital photographic record of the progress of the works.

* Manpower histograms, including a control spread sheet detailing specific over

allocation and/or conflicts in allocation of resources.
« Contractor’s Plant and equipment histograms, including a control spread sheet
detailing specific over-allocation and/or conflicts in allocation of resources.

»  S-curves of overall progress.
»  Critical action items list (top 10).

5.8 Contractor’s management, supervision, and key people

5.8.1 The Contractor shall make an adequate, experienced, and stable project team available for

5.8.2

the duration of the contract. Every effort must be exercised by the Contractor to minimise

the replacement of project team members in order to ensure optimum contract

management continuity and efficiency.

No sharing of key personnel roles will be permitted in this project.
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As Transnet Port Terminals (Hereinafter Referred To As “TPT").

5.8.3 The Contractor employs full time, fully qualified and experienced key persons who have been
delegated sufficient authority to manage the contract efficiently on-site during completion
of the works including and not limited to:

a) Technician
*  The technician must have a minimum of a diploma with at least 5 years in medium
voltage installations
b) Electricians
* The technician must have a minimum of a trade test with at least 3 years in

medium voltage installations

5.9 Contract change management

5.9.1 For ease of communication standard templates shall be used for contract change
management. The Contractor forwards all correspondence with respect to contract change
management, i.e. Early Warnings and notifications of Compensation Events, on the

standard templates provided.

5.10 Records of Defined Cost, payments & assessments of compensation
events kept by Contractor
5.10.1 The Contractor keeps the following records available for the Project Manager to inspect:
a) Records of design employees location of work or professional engineers engaged by
the Contractor
b) Records of people and Equipment within the working areas
¢) Records of Equipment used and people employed outside the Working Areas

d) Records of quotations, invoices and pay slips.

5.11 The Contractor’s Invoices

5.11.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an
assessment date, the Conftractor complies with the Employer’s procedure for invoice
submission.

5.11.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the
Contractor as stated in the payment certificate.

5.11.3 The invoice states the following:
Invoice addressed to Transnet SOC Ltd;
Transnet SOC Limited’s VAT No: 4720103177;
Invoice number;
The Contractor's VAT Number; and
The Contract number [insert relevant details].
The invoice contains the supporting detail [insert relevant details].
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5.11.4 The invoice is presented either by post or by hand delivery.
5.11.5 Invoices submitted by post are addressed to:
Transnet SOC Ltd

For the attention of ..o,

Invoices submitted by hand are presented to:

Transnet Group Capital

The invoice is presented as an original.
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TRANSNET PORTS TERMINAL

Tender Number: 11368666 TPT/2025/03/0008/90538/RFQ
Description of the Works: For The Provision Of Design, Supply, Delivery, Removal, Installation And Commissioning Of Centre
Point Junction Boxes At Berth 804 And 801 For Transnet Soc Ltd (Reg No. 1990/000900/30) Operating As Transnet Port
Terminals (Hereinafter Referred To As “TPT").

PART 4: SITE INFORMATION
Core clause 11.2(16) states

“Site Information is information which

» describes the Site and its surroundings and
e is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site
Information.

1. Description of the Site and its surroundings

1.1. General description

The area where the works or equipment to be delivered will be within the Port of Richards Bay Boundary.
The central point of the site delivery will be HT building, this is where all the equipment will be checked
and accepted by the Supervisor. Access must be subject to the Transnet National Ports Authority security
requirements and regulations, which states that “access should be obtain for all the Contractor’s personnel
at Permit Office located at Sizakala Truck Staging Facility”.

There is a permit card access system to enter the Port Area. The Port Staff must arrange the required
access permits and issue them to the Supplier free of charge. Should any person lose his/her access
permit these must be replaced at a cost of R 360-00 per person, cost to be incurred by the Supplier. This
must also apply if permits are not returned at the end of the project completion.

Normal working hours at the Port of Richards Bay are from 08:00 to 16:30, Monday to Friday, Inclusive.
Transnet Port terminals has strict Health and Safety policy in place. No person(s) may enter the site and
undertake work on the site until undergoing the mandatory induction. The induction must be arranged
by the Port personnel at no cost to the Supplier. Prior arrangement must be made with the Purchaser.
1.2. Existing buildings, structures, and plant & machinery on the Site

The project scope does not involve construction, but design, supply, delivery, removal, installation and
commissioning of center point junction boxes at berth 804 and 801.

1.3. Subsoil information

N/A

1.4. Hidden services

The Supplier is to apply care not to damage existing services during design, supply, delivery, removal,
installation and commissioning of center point junction boxes at berth 804 and 801. See project
specification for further requirements.

1.5. Other reports and publicly available information

The mentioned information will not be applicable in this project, see project specification
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	1.3 Confidential Information means any information or other data relating to one party [the Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that party and which is made available for the purposes of the Bid...
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	2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing Party regarding the form, nature, con...
	2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights or remedies of the Disclosing Party, the Rece...
	2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not confer on the Receiving Party any rights, including intellectual property rights over the Confidential Information whatsoever, beyond those...
	3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.
	3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, of the location of such Confidenti...
	3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
	3.3.1 return all written Confidential Information [including all copies]; and
	3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device whatsoever into which it was copied, read or programmed by the Company or on its behalf.

	3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the requirements of clause 3.3.2 above.
	4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest in the Tender without the prior written consent of the other party.
	4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings with the other party for publicity or marketing purposes without the prior written consent of the other party.
	8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe the provisions of such Act [as appl...
	8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational measures in place against unauthorised or unlawful processing of data relating to the Tender and against accidental loss or destruction of, or da...
	9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior written consent of the other, save that Transnet may assign this Agreement at any time to any member of the Transnet Group.
	9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, power or privilege under...
	9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, and the remaining provisions sh...
	9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf of each party.
	9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between the parties.
	9.6 This Agreement will be governed by and construed in accordance with South African law and the parties irrevocably submit to the exclusive jurisdiction of the South African courts.

	T2.2-14 RFP DECLARATION FORM
	T2.2-14: RFQ DECLARATION FORM

	T2.2-15 RFP - Breach of Law CPM 2020 Rev 01
	T2.2-15: REQUEST FOR PROPOSAL – BREACH OF LAW

	T2.2-16 Certificate of Acquaintance CPM 2020 Rev 01
	T2.2-17 Supplier Integrity Pact CPM 2020 Rev 02
	1 Objectives
	1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature, negotiations made in bad faith and under...
	a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in conformity to the defined specifications of the works, goods and services; and
	b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or participating in any corrupt practice in order to secure the contract.


	2 Commitments of Transnet
	2.1 Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the sourcing event and ensuing contract, will demand, take a promise for or accept directly or through intermediaries any bribe, consideration, gift, rew...
	2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service Providers/Contractor with equity, transparency and fairness.  Transnet will in particular, before and during the registration process, provide to all Tendere...
	2.3 Transnet further confirms that its employees will not favour any prospective Tenderers/Service Providers/Contractors in any form that could afford an undue advantage to a particular Tenderer during the tendering stage, and will further treat all T...
	2.4 Transnet will exclude from the tender process such employees who have any personal interest in the Tenderers/Service Providers/Contractors participating in the tendering process.

	3 Obligations of the Tenderer / Service Provider
	3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or benefits.
	a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour, entertainment, loan, or anything of monetary value, from any person or juri...
	b) Transnet officials and employees shall not solicit or accept gifts of any kind, from vendors, suppliers, customers, potential employees, potential vendors, and suppliers, or any other individual or organisation irrespective of the value.
	c) Under no circumstances should gifts, business courtesies or hospitality packages be accepted from or given to prospective suppliers participating in a tender process at the respective employee’s Operating Division, regardless of retail value.
	d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered, either directly or indirectly. This includes money, loans, equity, special privileges, personal favours, benefit or services. Such favours will be considered ...
	3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing contract stage in order to secure the con...
	a) The Tenderer/Service Provider/Contractor will not, directly or through any other person or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the tendering process or to any third person any material or other ben...
	b) The Tenderer/Service Provider/Contractor will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any emp...

	3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested in the contract to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering process, Tender evaluation, contracting...
	3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest agreement or understanding, whether formal or informal with other Tenderers/Service Providers/Contractors. This applies in particular to certifications, submissi...
	3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under the relevant anti-corruption laws of South Africa or any other country.  Furthermore, the Tenderer/Service Provider/Contractor will not use for illegitimate purpos...
	3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and address of its agents or representatives in South Africa, if any, involved directly or indirectly in the registration or tendering process.  Similarly, the Tender...
	3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or forged documents or information in order to influence the tendering process to the advantage of the Tenderer/Service Provider/Contractor or detriment of Trans...
	3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with a copy of its code of conduct. Such code of conduct must address the compliance programme for the implementation of the code of conduct and reject the use of br...
	3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit offences outlined above or be an accessory to such offences.
	3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, Labour, Anti-Corruption and the Environment when undertaking business with Trans...
	a) Human Rights
	• Principle 1: Businesses should support and respect the protection of internationally proclaimed human rights; and
	•  Principle 2: make sure that they are not complicit in human rights abuses.
	b) Labour
	• Principle 3: Businesses should uphold the freedom of association and the effective recognition of the right to collective bargaining;
	• Principle 4: the elimination of all forms of forced and compulsory labour;
	• Principle 5: the effective abolition of child labour; and
	• Principle 6: the elimination of discrimination in respect of employment and occupation.
	c) Environment
	• Principle 7: Businesses should support a precautionary approach to environmental challenges;
	• Principle 8: undertake initiatives to promote greater environmental responsibility; and
	• Principle 9: encourage the development and diffusion of environmentally friendly technologies.
	d) Anti-Corruption
	• Principle 10: Businesses should work against corruption in all its forms, including extortion and bribery.

	4 Independent Tendering
	4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully understand that the word “competitor” shall include any individual or organisation, other than the Tenderer, whether or not affiliated with th...
	a) has been requested to submit a Tender in response to this Tender invitation;
	b) could potentially submit a Tender in response to this Tender invitation, based on their qualifications, abilities or experience; and
	c) provides the same Goods and Services as the Tenderer and/or is in the same line of business as the Tenderer.

	4.2 The Tenderer has arrived at his submitted Tender independently from, and without consultation, communication, agreement or arrangement with any competitor. However communication between partners in a joint venture or consortium will not be constru...
	4.3 In particular, without limiting the generality of paragraph 5 above, there has been no consultation, communication, agreement or arrangement with any competitor regarding:
	a) prices;
	b) geographical area where Goods or Services will be rendered [market allocation];
	c) methods, factors or formulas used to calculate prices;
	d) the intention or decision to submit or not to submit, a Tender;
	e) the submission of a Tender which does not meet the specifications and conditions of the RFP; or
	f) tendering with the intention of not winning the Tender.

	4.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the Goods or Services to which his/her tender r...
	4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding of the contract.
	4.6 Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the Competition Commission for investiga...
	4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by written submission on its company letter...

	5 Disqualification from Tendering Process
	5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a violation of section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer/Service Provider/Contractor into que...
	5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a violation of section 3, or any material violation, such as to put its reliability or credibility into question. Transnet may after following due procedures and at ...
	5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage caused by it and has installed a suitable corruption prevention system, or taken other remedial measures as the circumstances of the case may require, Transnet m...

	6 TrANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST)
	6.1 The process of restriction is used to exclude a company/person from conducting future business with Transnet and other organs of state for a specified period. No Tender shall be awarded to a Tenderer whose name (or any of its members, directors, p...
	6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply Chain Policy and Procurement Procedures Manual (CPM included) are included herein by way of reference. Below follows a condensed summary of this restriction p...
	6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s details (including the identity number of the individuals and registration number of the entity) to National Treasury for placement on National Treasury’s Dat...
	6.4 The decision to restrict is based on one of the grounds for restriction. The standard of proof to commence the restriction process is whether a “prima facie” (i.e. on the face of it) case has been established.
	6.5 Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in addition to restricting a company/person from future business, Transnet may decide to terminate some or all existing contracts with the company/p...
	6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a blacklisted company.
	6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract:
	a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the receipt of Tenders;
	b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract when called upon to do so in terms of any condition forming part of the Tender documents;
	c) has carried out any contract resulting from such Tender in an unsatisfactory manner or has breached any condition of the contract;
	d) has offered, promised or given a bribe in relation to the obtaining or execution of the contract;
	e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any Government Department or towards any public body, Enterprise or person;
	f) has made any incorrect statement in a certificate or other communication with regard to the Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of Transnet that:
	g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements and which could not be recovered from the contractor;
	h) has litigated against Transnet in bad faith.

	6.8 Grounds for blacklisting include a company/person recorded as being a company or person prohibited from doing business with the public sector on National Treasury’s database of Restricted Service Providers or Register of Tender Defaulters.
	6.9 Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or an existing company where such person(s) a...

	7 Previous Transgressions
	7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous transgressions resulting in a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 19...
	7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect statement on this subject, the Tenderer/Service Provider/Contractor can be rejected from the registration process or removed from the Tenderer/ Service Provider/C...

	8 Sanctions for Violations
	8.1 Transnet shall also take all or any one of the following actions, wherever required to:

	9 Conflicts of Interest
	9.1 A conflict of interest includes, inter alia, a situation in which:
	9.2 A Transnet employee uses his / her position, or privileges or information obtained while acting in the capacity as an employee for:
	9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest i.e. a family, business and / or social relationship between its owner(s)/ member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of ...
	9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any committee member or any person involved in the sourcing process, where this i...

	10 Dispute Resolution
	10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service Provider / Contractor.  When a dispute arises between Transnet and its Tenderer / Service Provider / Contractor, the parties should use thei...

	11 General
	11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South Africa.
	11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in accordance with the provisions of the law relating to any civil or criminal proceedings.
	11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite period unless cancelled by either Party.
	11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity Pact remains valid.
	11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent or corruptive behaviour of one or more Transnet employees, Transnet expects its Tenderer/Service Provider/Contractor to report this behaviour directly to a sen...
	The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, the information provided in this Integrity Pact is true and correct.
	I ……………………………………….. duly authorised by the tendering entity, hereby certify that the tendering entity are fully acquainted with the contents of the Integrity Pact and further agree to abide by it in full.
	Signature …………………………………
	Date ………………………………………..
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