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BILL NO. 1

PRELIMINARIES AND GENERAL

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above 
mentioned documents for the full intent and meaning of 
each clause

The clauses in the abovementioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above mentioned documents
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PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated 
descriptions utilised in these bills of quantities by inter 
alia referring to SANS construction standards. Where 
such preambles are not applicable (eg where BS or 
Euro construction standards are applicable or the design 
consultants provide other preambles/specifications for 
insertion), users are to ensure that the abbreviated 
descriptions when read in conjunction with the Standard 
System of Measuring Building Work (seventh edition) for 
works within South Africa or the Standard Method of 
Measuring Building Work for Africa 2015 (first edition) 
for works elsewhere in Africa, represent the full 
description by extending the abbreviated bills of 
quantities descriptions and/or by inserting appropriate 
preambles or specifications

Note that the text of the Standard System of Measuring 
Building Work (seventh edition) and that of the Standard 
Method of Measuring Building Work for Africa 2015 (first 
edition) is the same

The latest version of the General Preambles for Trades 
should be referred to should the General Preambles for 
Trades 2017 be revised in future

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications
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STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual 
clauses in the aforementioned JBCC Principal Building 
Agreement

Section B : A recital of the headings of the individual 
clauses in the aforementioned JBCC General 
Preliminaries

Section C : Any special clauses to meet the particular 
circumstances of the project

PRICING OF PRELIMINARIES

The contractor is referred to Tender  Data Section in 
BOOK 1 on the Tender  Document for Contract Data 
Information.

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these preliminaries 
are to be divided into one or more of the three 
categories provided namely fixed (F), value related (V) 
and time related (T) 

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

1 Interpretation (A1-A7)

2 Clause 1.0 - Definitions and interpretation

3 Pricing of bills of quantities
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4 The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

5 Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

6 Prices for all construction equipment, temporary works, 
services and other items shall include for the supply, 
maintenance, operating cost and subsequent removal 
and making good as necessary

7 Abbreviated descriptions

8 The items in these bills of quantities utilise abbreviated 
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, call 
for a written directive from the principal agent, failing 
which it shall be assumed that the contractor has 
allowed in his pricing for materials and workmanship in 
terms of international best practice

9 Legal status of contractor

10 If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:
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11 1.     These persons are deemed to be jointly and 
severally liable to the employer for the performance of 
this agreement

12 2.     These persons shall notify the employer of their 
leader who has assigned authority to bind the contractor 
and each of these persons       

13 3.     The contractor shall not alter its composition or 
legal status without the prior written consent of the 
employer

14 F:..................... V:............................ T:................. Item

15 Clause 2.0 - Law, regulations and notices

16 F:................ V:............................ T:....................... Item

17 Clause 3.0 - Offer and acceptance

18 F:............ V:............................ T:...................... Item

19 Clause 4.0 - Cession and assignment

20 F:............ V:.................... T:............................ Item

21 Clause 5.0 - Documents

22 Value Added Tax

23 Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

24 Electronic issue of drawings

25 All drawings for this project will be issued electronically 
and the contractor shall be deemed to have received 
such drawings on the date that such drawings have 
been dispatched electronically [5.6]

26 F:............ V:.................... T:........... Item

27 Clause 6.0 - Employer's agents

28 Delegated authority
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29 The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions: 

30 1. Architect

31 Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

32 1.1      Duties [6.2] :

33 The architect is responsible for the architectural design, 
functional design and quality inspection of the works

34 1.2      Contract instructions [6.2; 17.1]

35 1.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement 

36 1.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

37 1.2.3   The site [13.0]

38 1.2.4   Compliance with the law, regulations and bylaws 
[2.1]

39 1.2.5   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works 

40 1.2.6   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

41 1.2.7   Removal or re-execution of work

42 1.2.8   Removal or substitution of any materials and 
goods

43 1.2.9   Protection of the works
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44 1.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

45 1.2.11 Rectification of defects [21.2]

46 1.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

47 1.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

48 1.2.14 Appointment of a subcontractor [14.0; 15.0]

49 1.2.15 Work by direct contractors [16.0]

50 1.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

51 2. Quantity surveyor

52 2.1 Duties [6.2] 

53 The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

54 2.2      Contract instructions [6.2; 17.1]

55 2.2.1   No contract instructions delegated to the quantity 
surveyor 

56 3. Civil and structural engineer

57 Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

58 3.1      Duties [6.2]
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59 The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

60 3.2      Contract instructions [6.2; 17.1]

61 3.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement

62 3.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

63 3.2.3   The site [13.0]

64 3.2.4   Compliance with the law, regulations and bylaws 
[2.1]

65 3.2.5   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

66 3.2.6   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

67 3.2.7   Removal or re-execution of work

68 3.2.8   Removal or substitution of any materials and 
goods

69 3.2.9   Protection of the works

70 3.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

71 3.2.11 Rectification of defects [21.2]

72 3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion
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73 3.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

74 4. Mechanical engineer

75 Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

76 4.1      Duties [6.2] 

77 The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works ? and, where appointed by the employer for 
quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

78 4.2      Contract instructions [6.2; 17.1]

79 4.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement 

80 4.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

81 4.2.3   Compliance with the law, regulations and bylaws 
[2.1]

82 4.2.4   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

83 4.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

84 4.2.6   Removal or re-execution of work

85 4.2.7   Removal or substitution of any materials and 
goods

86 4.2.8   Protection of the works
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87 4.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

88 4.2.10 Rectification of defects [21.2]

89 4.2.11 A list for practical completion specifying 
outstanding or defective work to be  rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

90 4.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

91 5. Electrical engineer

92 Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

93 5.1      Duties [6.2]

94 The electrical engineer is responsible for all aspects of 
electrical engineering design and quality inspection of 
the works and, where appointed by the employer for 
quantity surveying services in respect of the electrical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

95 5.2      Contract instructions [6.2; 17.1]

96 5.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement

97 5.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

98 5.2.3   Compliance with the law, regulations and bylaws 
[2.1]

99 5.2.4   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works
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100 5.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

101 5.2.6   Removal or re-execution of work

102 5.2.7   Removal or substitution of any materials and 
goods

103 5.2.8   Protection of the works

104 5.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

105 5.2.10 Rectification of defects [21.2]

106 5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

107 5.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums 

108 6. Wet services engineer

109 Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

110 6.1      Duties [6.2]

111 The wet services engineer is responsible for all aspects 
of wet services engineering design and quality 
inspection of the works

112 6.2      Contract instructions [6.2; 17.1]

113 6.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement

114 6.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works
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115 6.2.3   Compliance with the law, regulations and bylaws 
[2.1]

116 6.2.4   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

117 6.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

118 6.2.6   Removal or re-execution of work

119 6.2.7   Removal or substitution of any materials and 
goods

120 6.2.8   Protection of the works

121 6.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

122 6.2.10 Rectification of defects [21.2]

123 6.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

124 6.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums 

125 7. Fire consultant

126 Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

127 7.1      Duties [6.2]

128 The fire consultant is responsible for all aspects of 
rational fire design and quality inspection of the works

129 7.2      Contract instructions [6.2; 17.1]
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130 7.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement 

131 7.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

132 7.2.3   Compliance with the law, regulations and bylaws 
[2.1]

133 7.2.4   Provision and testing of samples of materials and 
goods  and/or of finishes and assemblies of elements of 
the works

134 7.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

135 7.2.6   Removal or re-execution of work

136 7.2.7   Removal or substitution of any materials and 
goods

137 7.2.8   Protection of the works

138 7.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

139 7.2.10 Rectification of defects [21.2]

140 7.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

141 7.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums ?

142 8. Health and safety consultant

143 8.1      Duties [6.2]
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144 The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works. He shall:

145 8.1.1   Act as the employer's agent in terms of the 
Construction Regulations issued in terms of the 
Occupational Health and Safety Act,1993 as amended

146 8.1.2   Prepare and update the health and safety 
specification for the works

147 8.1.3   Agree with the contractor the health and safety 
plan for the works

148 8.1.4   Carry out regular audits to ensure adherence to 
the safety plan and compliance with the act and 
regulations

149 8.1.5   Stop the execution of the works where the 
agreed specification or plan is not adhered to

150 F:................. V:............................ T:............... Item

151 Clause 7.0 - Design responsibility

152 F:................... V:............. T:.................... Item

153 Insurances and securities (A8-A11)

154 Clause 8.0 - Works risk

155 F:.............. V:........... T:................... Item

156 Clause 9.0 - Indemnities

157 F:............ V:............................ T:................ Item

158 Clause 10.0 - Insurances

159 F:............. V:.................. T:................ Item

160 Clause 11.0 - Securities
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161 Guarantee for payment

162 The employer shall not provide to the contractor a 
guarantee for payment

[11.5.1].  The contractor shall waive his lien or right of 
continuing possession of the works [11.10]

163 Extension of waiver of lien

164 The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works executed 
on the site are kept free of all liens and other 
encumbrances at all times [11.10] 

165 F:.............. V:............................ T:............ Item

166 Execution (A12 - A17) 

167 Clause 12.0 - Obligations of the parties

168 Office accommodation

169 The contractor shall provide, maintain and remove on 
practical completion air ventilated office accommodation 
with suitable tables and chairs for meetings to be held 
on the site. Such offices shall be kept clean and fit for 
use at all times [12.2.18] 

170 Notice board

171 The contractor shall erect  a notice board. No 
subcontractor or supplier notice boards may be erected 
unless permission is granted by the principal agent for 
such notice boards to be erected [12.2.18] 

172 Statutory and other notices

173 The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. The 
contractor shall pay all deposits or fees in this regard
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174 It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

175 F:................. V:............................ T:.................. Item

176 Clause 13.0 - Setting out

177 F:................. V:............................ T:................ Item

178 Clause 14.0 - Nominated subcontractors

179 F:................. V:............................ T:.............. Item

180 Clause 15.0 - Selected subcontractors

181 F:............... V:............................ T:............ Item

182 Clause 16.0 - Direct contractors

183 Attendance on direct contractors

184 In respect of direct contractors the contractor shall:

185 1.     Designate an area for the direct contractor to 
establish a temporary office and workshop and storage 
of equipment and materials

186 2.     Allow the use of personnel welfare facilities, where 
provided

187 3.     Provide water, lighting and single phase electric 
power to a position within 50m of the place where the 
direct contract work is to be carried out, other than fuel 
or power for commissioning of any installation

188 4.     Permit the direct contractor to use erected 
scaffolding, hoisting facilities, etc provided by the 
contractor, in common with others having the like right, 
while it remains erected on the site [16.1]

189 F:.............. V:............................ T:................. Item

190 Clause 17.0 - Contract instructions
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191 Site instructions

192 Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor 

193 F:................ V:................. T:................ Item

194 Completion (A18 - A24) 

195 Clause 18.0 - Interim completion

196 Clause 19.0 - Practical completion

197 F:........... V:............................ T:............................ Item

198 Clause 20.0 - Completion in sections 

199 F:................. V:............................ T:.............. Item

200 Clause 21.0 - Defects liability period and final 
completion

201 F:........... V:............ T:............................ Item

202 Clause 22.0 - Latent defects liability period

203 F:................ V:.......... T:............................ Item

204 Clause 23.0 - Revision of the date for practical 
completion

205 Substitution of materials and goods

206 The removal or substitution of any materials and goods 
which do not conform to the specification or the contract 
drawings shall not constitute grounds for the extension 
of the construction period nor for the adjustment of the 
contract value [17.1.8; 23.1 & 2]

207 F:............. V:............. T:............................ Item

208 Clause 24.0 - Penalty for late or non-completion

209 F:............ V:..................... T:............................ Item
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210 Payment (A25 - A27) 

211 Clause 25.0 - Payment

212 Prices submitted

213 Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

214 F:................. V:............................ T:................ Item

215 Clause 26.0 - Adjustment of the contract value and final 
account

216 Fluctuations in costs

217 All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax,  shall be for 
the account of the contractor [26.9.5]

218 Tenant installation/user requirements delayed

219 There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to practical 
completion

220 Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion of 
the works
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221 The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission 

222 Cost of claims

223 All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

224 Claims from subcontractors

225 The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent in 
adjudicating the claim [26.6]

226 F:.............. V:............................ T:............. Item

227 Clause 27.0 - Recovery of expense and/or loss

228 F:............. V:........... T:............................ Item

229 Suspension and termination (A28 - A29) 

230 Clause 28.0 - Suspension by the contractor 

231 F:.............. V:............. T:............................ Item

232 Clause 29.0 - Termination

233 F:................ V:................ T:................ Item

234 Dispute resolution (A30) 

235 Clause 30.0 - Dispute resolution

236 F:............ V:................ T:.................. Item

237 Agreement

Section No.  1

Carried Forward R

Bill No.  1
PRELIMINARIES AND GENERAL

-19-



2026/03/09

AMATHOLE DISTRICT

HILLSIDE CLINIC

Brought Forward R

238 The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

239 F:.......... V:.................. T:............................ Item

240 Contract data

241 Amendments, modifications, corrections or supplements 
to the General Preliminaries in Section B should be 
recorded in the contract data

SECTION B: JBCC PRELIMINARIES

242 Definitions and interpretation (B1) 

243 Clause 1.1 - Definitions

244 F:........... V:............... T:............................ Item

245 Clause 1.2 - Interpretation

246 F:............ V:.................... T:............................ Item

247 Documents (B2)

248 Clause 2.1 - Checking of documents

249 F:............ V:............................ T:................. Item

250 Clause 2.2 - Provisional bills of quantities

251 These bills of quantities are provisional

252 F:......... V:............................ T:.............. Item

253 Clause 2.3 - Availability of construction information

254 F:............. V:.............. T:................ Item

255 Clause 2.4 - Ordering of materials and goods

256 F:......... V:............................ T:.............. Item

257 Previous work and adjoining properties (B3) 
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258 Clause 3.1 - Previous work - dimensional accuracy

259 F:............................. V:................... T:............ Item

260 Clause 3.2 - Previous work - defects

261 F:............... V:................ T:............................ Item

262 Clause 3.3 - Inspection of adjoining properties

263 F:...................... V:........... T:............. Item

264 The site (B4) 

265 Clause 4.1 - Handover of site in stages

266 F:................ V:............................ T:.............. Item

267 Clause 4.2 - Enclosure of the works

268 Enclosure of work to be as prescribed by the Architect. 
in the absence of prescribed specification the contractor 
to allow as per the regulations

269 F:............. V:............. T:............................ Item

270 Clause 4.3 - Geotechnical and other investigations

271 F:............ V:................. T:............................ Item

272 Clause 4.4 - Encroachments

273 F:................. V:............... T:............................ Item

274 Clause 4.5 - Existing premises occupied

275 F:........... V:................. T:............................ Item

276 Clause 4.6 - Services - known

277 F:................ V:............................ T:........... Item

278 Management of contract (B5) 

279 Clause 5.1 - Management of the works
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280 F:........... V:............ T:............................ Item

281 Clause 5.2 - Progress meetings

282 F:............... V:................. T:............... Item

283 Clause 5.3 - Technical  meetings

284 F:............ V:.......... T:............................ Item

285 Samples, shop drawings and manufacturer's instructions 
(B6) 

286 Clause 6.1 - Samples of materials

287 F:.......... V:............. T:............................ Item

288 Clause 6.2 - Workmanship samples

289 F:............. V:............ T:............................ Item

290 Clause 6.3 - Shop drawings

291 F:.............. V:.............. T:............................ Item

292 Clause 6.4 - Compliance with manufacturer's 
instructions

293 F:............. V:.......... T:................ Item

294 Deposits and fees (B7) 

295 Clause 7.1 - Deposits and fees

296 F:................ V:............. T:............................ Item

297 Temporary services (B8) 

298 Clause 8.1 - Water

299 F:............... V:.............. T:..................... Item

300 Clause 8.2 - Electricity

301 F:............ V:............... T:............................ Item
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302 Clause 8.3 - Ablution and welfare facilities

303 F:............... V:............................ T:............... Item

304 Clause 8.4 - Communication facilities

305 F:........... V:.................. T:.................... Item

306 Prime cost amounts (B9) 

307 Clause 9.1 - Responsibility for prime cost amounts

308 F:............. V:............. T:............. Item

309 Attendance on subcontractors (B10) 

310 Clause 10.1 - General attendance

311 General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement

312 F:.......... V:.................. T:............................ Item

313 General (B11) 

314 Clause 11.1 - Protection of the works

315 F:.......... V:............................ T:............. Item

316 Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections

317 F:........... V:................. T:....... Item

318 Clause 11.3 - Security of the works

319 F:............ V:........ T:........... Item

320 Clause 11.4 - Notice before covering work

321 F:............. V:........... T:.............. Item

322 Clause 11.5 - Disturbance
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323 Disturbance

324 All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract value 
whatsoever 

325 F:.......... V:............... T:.............. Item

326 Clause 11.6 - Environmental disturbance

327 Controlling all forms of pollution

328 The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial light, 
wind-blown sand, dust, deposits of mud, etc

329 The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works 

330 F:............. V:.............. T:................ Item

331 Clause 11.7 - Works cleaning and clearing

332 F:............. V:.............. T:................ Item

333 Clause 11.8 - Vermin

334 F:............. V:.............. T:................ Item

335 Clause 11.9 - Overhand work

336 F:............. V:.............. T:................ Item

337 Clause 11.10 - Tenant installations
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338 F:............. V:.............. T:................ Item

339 Clause 11.11  - Advertising

340 F:............. V:.............. T:................ Item

SECTION  C: SPECIFIC PRELIMINARIES

341 Warranties for materials and workmanship

342 Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the entity supplying the 
materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the 
contract

343 The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

344 The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

345 F:............. V:.............. T:................ Item

346 Overtime

347 Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the employer

348 F:............. V:.............. T:................ Item

349 Cooperation of the contractor for cost management
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350 It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

351 F:........... V:............. T:............. Item

352 Overloading

353 The contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc. The 
contractor shall submit details of his proposed loading, 
storage, plant erection, etc to the principal agent for 
approval prior to proceeding with such loading, storing 
or erecting and shall comply with and pay for the 
principal agent's requirements in connection with the 
provision of temporary support work, etc. Any damage 
caused to the works by overloading shall be made good 
by the contractor at his sole expense

354 F:........... V:............. T:............. Item

355 Propping of floors below

356 The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc. The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

357 F:........... V:............. T:............. Item

358 Testing of flat roof waterproofing for watertightness

359 Flat roof waterproof areas shall be flooded and kept 
"ponded" for at least forty eight (48) hours as a test to 
ensure the watertightness of the waterproofing and 
before any further construction work is carried out above 
the waterproofing
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360 F:........... V:............. T:............. Item

361 Health and safety

362 Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions 
of the Construction Regulations issued in terms of the 
Occupational Health and Safety Act, 1993 as amended. 
It is specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health and 
safety measures during the execution of the works. The  
contractor shall price opposite this item for compliance 
with the act and the regulations and the reasonable 
provisions of the aforementioned health and safety 
specification [2.1]

363 The contractor shall:

364 1.     Comply with the health and safety specification for 
the works

365 2.     Prepare and agree with the health and safety 
consultant the health and  safety plan for the works

366 3.     Cooperate with the health and safety consultant in 
all respects

367 4.     Manage the compliance of all subcontractors with 
the regulations and with the health and safety plan and 
specification

368 5.     Conform to the conditions contained in the 
employer's health and safety specification

369 F:........... V:............. T:............. Item

370 Broad based black economic empowerment (BBBEE) N/A

371 Tenders submitted will be evaluated taking into account 
their empowerment rating

372 The employer will be monitoring the broad based black 
economic empowerment (BBBEE) status of the 
contractor throughout the execution of the works
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373 The contractor is to submit to the principal agent on an 
annual basis a schedule of spend, split into vendors 
engaged as subcontractors and suppliers indicating their 
BBBEE rating including proof of the said rating

374 F:........... V:............. T:............. Item

375 Advertising rights

376 The employer may elect to contract with advertising 
agencies for the erection of advertising hoardings, 
banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an 
arrangement and will assist in the facilitation of same. 
The position and type of advertising structure to be 
agreed with the principal agent so as not to hinder the 
contractor in meeting his obligations under this 
agreement

377 F:........... V:............. T:............. Item

378 Confidentiality

379 The contractor undertakes to maintain in confidence any 
and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall not 
be used in any way except in connection with the 
execution of the works

380 No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

381 F:........... V:............. T:............. Item

382 Media releases

383 All rights of publication of articles in the media, together 
with any advertising relating thereto or in any way 
connected with this project, shall vest with the employer

384 The contractor together with his subcontractors shall 
not, without the prior written consent of the employer, 
cause any statement or advertisement connected with 
this project to be printed, screened or aired by the 
media
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385 F:........... V:............. T:............. Item

386 C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed.

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent.
F:........... V:............. T:............. Item

387 C2 GENERAL PREAMBLES

The document "Specification of Materials and Methods 
to be used (PW371)" is obtainable on request from the 
head office and all regional offices of the Department, 
and shall be read in conjunction with the bills of 
quantities / lump sum document and be referred to 
for the full descriptions of work to be done and materials 
to be used.
F:........... V:............. T:............. Item

388 C3 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum 
documents, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the principal agent 
being obtained prior to the closing date for submission 
of tenders.

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for.
F:........... V:............. T:............. Item
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389 C4 IMPORTED MATERIALS  AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment to be completed by tenderer).

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable).
F:........... V:............. T:............. Item

390 C5 VIEWING THE SITE IN SECURITY AREAS

The tenderer must arrange with the responsible officer 
to obtain permission to enter the site for tendering 
purposes
F:........... V:............. T:............. N/A

391 C6 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account.

Fixed:____ Value related:_______ Time 
related:_______ N/A

392 C7 ENTRANCE PERMITS TO SECURITY AREAS

IF the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer.

Fixed:____ Value related:_______ Time 
related:_______ N/A
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393 C8 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified.

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works.
F:........... V:............. T:............. N/A

394 C9 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister.

The same prohibition is also applicable to all 
correctional institutions in terms of article 44.1(e) of the 
Correctional Services Act 8 of 1959.
F:........... V:............. T:............. N/A
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C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document. Provision for pricing 
of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained.

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A 31.0 or any 
other clause to the contrary, reserves the right to delay 
issuing any progress payment certificate until the 
contractor provides satisfactory proof of compliance. 
The contractor shall not be entitled to any 
compensation of whatsoever nature, including interest, 
due to such delay of payment.

395 C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification.
F:........... V:............. T:............. Item

396 C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification.
F:........... V:............. T:............. Item
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397 C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification.
F:........... V:............. T:............. Item

398 C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification.
F:........... V:............. T:............. Item

399 C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification.
F:........... V:............. T:............. Item
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C11 OCCUPATIONAL  HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2014 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non 
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Prices to Allow for:
1. Principal Contractor
2. All Sub-contractors
3. SMME Sub-contractors

The contractor is referred to the specifications annexed 
to this tender documents for comprehensive pricing
F:........... V:............. T:............. Item
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400 C12 REPORTING BY CONTRACTOR

The Contractor is required to complete the 
CONTRACTOR MONTHLY REPORT which is to be
submitted together with the Contractor's payment 
claim.Payment of the Contractor is conditional on
this information being accurate and timeously provided. 
Payment shall be subject to the Employer
giving the Contractor a tax invoice for the amount 
due.The Contractor is to take note of the
following requirements -At the bottom of the 
CONTRACTOR MONTHLY REPORT, the Site Agent,
Clerk of Works, CLO or Contractor must sign the 
document as proof that the people indicated have
worked the number of days

F:........... V:............. T:............. Item

401 C13 LOCAL LABOUR AND LOCAL BUILDING 
MATERIALS

It is a general requirement of this contract that persons 
normally resident in the locality of the works (local 
labour) be given preference for employment on the 
contract. Should adequate and appropriate labour not 
be available within the locality, other labour may be 
employed subject to satisfactory proof being provided 
that every reasonable endeavour has been made to 
employ local labour. The contractor shall identify the 
local community leaders with the purpose of negotiating 
with them regarding the utilisation of local labour in the 
construction process. The contractor shall furthermore 
give preference, wherever possible to the employment 
of single heads of households, women and youth. The 
contractor shall, in general, maximise the involvement of 
the local community.

Item
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402 C14 LOCAL BUILDING MATERIALS  

Preference shall be given to the supply of materials 
produced or manufactured in the Eastern Cape Province 
provided that:

(a) Such materials comply in all respects with the 
specific requirements of PW371 specification.

(b) The availability of such materials shall not 
adversely affect the desired progress of the 
specific works.

(c) The use of such materials shall not constitute 
grounds for any claim for increased cost in 
respect thereof.

F:........... V:............. T:............. Item

403 C15 ADMINISTRATION

The Contractor must allow for all costs (including any 
profit and/or attendance) associated with the 
administration, appointment, training and/or payment of 
the CLO, Candidate Professionals, Students, EPWP 
Beneficiaries, APTCOD Learners, Clerk of Works and 
Steering  Committee Members as applicable and 
included in this tender document. This item must be 
priced within rates or preliminaries, there is no separate 
line item for this (refer to  PROVISIONAL SUMS & 
SOCIAL SECTIONS OF THIS BOQ)
 
No additional claims in this regard shall be entertained.

F:........... V:............. T:............. Item
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404 C16 EMPLOYMENT OF SMME CONTRACTORS 
AS "SUB-CONTRACTORS" TO THE PRINCIPAL 
CONTRACTOR

The Tenderers must allow for all costs applicable that 
they may feel will be associated with the successful 
integration, development of and completion of SMME 
Sub-contractors' work to the approval of the Principal 
Agent on this project. 

Approximately 33% of the project value must be 
allocated to SMME Sub-contractors. Successful 
contractor will be required to supply verified monthly 
statements/schedules (verified by their auditors) 
indicating the % achieved for that month. A cumulative 
schedule also needs to be maintained for each month 
that has passed. 

Failure by a main contractor/service provider to comply 
with the provisions of this policy in respect of meaningful 
participation of SMME’s, will result in the application of a 
penalty. 

The penalty applicable will be equal to the value of 
the shortfall.

Any additional costs that the Tenderers may deem 
applicable due to the use and implementation of 40% of 
SMME Subcontractors programme, including the 
following but not limited to should be allowed for in this 
item (Clause C16), no claim for any additional costs 
attributable to the incorporation and development of 
SMME Sub-contractors on this project will be 
entertained after the tenders are submitted.

1. Contractor's profit & Attendance
2. SMME"s preliminaries & General including OHS

F:........... V:............. T:............. Item
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405 C17 SMME CONSTRUCTION MENTOR
Provision for pricing for the employment, on a full time 
basis for the duration of the contract, an SMME 
Construction Mentor. All costs associated with the 
completion of the SMME Construction Mentor duties, 
provision of office facilities and tools of trade are 
deemed to be priced hereunder. No additional claims in 
this regard shall be entertained. The above is in strict 
accordance with the Specification for the Employment of 
SMME Sub-contractors and all costs should be included 
in this item for the employment of the Mentor.

F:........... V:............. T:............. Item

SUMMARY OF CATEGORIES

406 Category : Fixed   R........................................ Item

407 Category : Value   R........................................ Item

408 Category : Time    R........................................ Item
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BILL NO. 2

ALTERATIONS

ALL TRADES BILL PROVISIONAL

The Tenderer  is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2017 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

NOTE:The Standard Preambles and the Notes in the 
various trade bills are to, and do, apply equally to this 
section.--------------- 

The Contractor will be held solely responsible for 
checking all floor levels and dimensions in the existing 
building in order that the new extensions may be 
correctly lined up. Should any discrepancies be found in 
the Architect's drawings he should be asked for a 
decision before continuing with the work. 

The Contractor will be held solely responsible for any 
damage to persons and property, for the safety of the 
new and existing structure throughout the whole of the 
contract and must make good at his own expense any 
damage that may occur. 

All existing materials taken down and suitable for for re-
use to remain the property of the department/community 
unless specified otherwise.

Old materials described as "carefully take out, set aside 
for re-use and later refix in new position" are to be 
carefully removed, stored and protected from injury, 
made good as required and if broken or damaged 
through taking out, removing, storage, etc, are to be 
replaced by the Contractor at his own expense. 
Tenderers are advised to inspect these materials to 
ascertain their condition and allow accordingly for this in 
their pricing. 
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Old materials, which are to become the property of the 
Contractor as they are pulled down, together with all 
building debris from any cause whatsoever, are to be 
immediately carted away and the site left clean and 
unencumbered. Allow for watering the works sufficiently 
to prevent nuisance from dust. 

Allow for giving notice to local or other authorities for 
disconnecting electric light, water and drainage mains 
and removing telephone wires, etc, and pay all fees in 
connection therewith and afford every facility to the 
workmen carrying out this work. 

All materials in this section are measured as new except 
where old material is specifically mentioned as being re-
used. 

Old materials, if sound and suitable and approved by 
the Architect, may be re-used in the new structure. This 
applies particularly to timber which may be re-used for 
joists, brandering, fittings, etc and broken bricks and 
other similar material which may be used as filling and 
hardcore. 

Wherever old materials are used instead of the new 
materials measured, an adjustment will be made by the 
Quantity Surveyor in the final settlement of accounts by 
deducting the net cost of the new materials and crediting
the Contractor with the amount, if any, allowed by him 
for the old materials. 

When pricing, Tenderers are to allow as follows: 

Prices are to include for carting away from site all 
materials not specifically mentioned as being stored on 
site for re-use or to be handed over to the 
Department/community, and all rubbish, debris, etc. 
arising from the alterations, etc. and for making good all 
work damaged or disturbed.
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Where door and window openings, etc, are specified to 
be filled in, or where jambs, cills, etc are specified to be 
built up, brickwork shall be of hard burnt clay stock 
bricks in 5.1 cement mortar unless otherwise specified, 
cut, toothed and bonded into existing brickwork and 
pinned up as required with slates or other hard 
materials. Brickwork built to fair face or in facings is to 
be of bricks and pointed to match existing. Plaster is to 
be 5.1 cement plaster unless otherwise specified. 

Where lintols are specified as reinforced concrete the 
prices are to include for breaking out brickwork over for 
and inserting cement concrete (20MPa) lintol with 
230mm bearing on each end and 254mm deep and 
reinforced with and including one 12mm diameter mild 
steel rod for each half brick thickness of wall and 
including formwork. The steel rods are to be hooked at 
ends and embedded 25mm up from bottom of lintols. 
Lintols exceeding 1370mm span to be similarly 
reinforced but with 20mm diameter mild steel rods. 

Where lintols are specified as precast concrete the 
prices are to include for breaking out brickwork over for 
and inserting precast prestressed cement concrete 
(30MPa) lintol with 230mm bearing on each end size 
108 x 75mm deep for each half brick thickness of wall. 

The term "take out" includes all work taken out, taken 
up, taken down, taken off, etc ; the term "break up" 
includes all work broken up, broken down, broken off, 
etc and the term "hack off" includes all work hacked off, 
hacked up, hacked down, etc. 

The term "make good" is to include all labour and 
material required to match existing work. 

The terms "take out and remove door", "take out and 
remove window", "carefully take out, set aside for re-use 
and later refix window in new position", etc are to 
include all materials connected with such door or 
window such as doors, windows, fanlights, frames, 
ironmongery, glass, architraves, beads, fillets, cramps, 
dowels, etc. 
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REMOVAL OF EXISTING WORK

Taking down and removing roofs, floors, panelling, 
ceilings, partitions e.t.c

1 Corrugated iron roof sheeting and timber purlins and all 
existing nail fixings to be carefully removed. m2 245

2 Carefully remove existing timber beam to south  
verandah. m 9

3 Rain damaged ceilings including timber brandering. m2 64

Taking down and removing rainwater goods, fascia 
boards, barge boards e.t.c

4 Existing gutters m 35

5 Down pipes m 11

6 Fascia boards m 35

PREPARATORY  WORK TO EXISTING 

7 Repair and replace and damaged timber bracing. Item

8 Clean the top of the intact ceilings to remove all 
accumulated dust and debris including bird’s nests, 
redundant equipment and the like. Arrange all existing 
pink insulation to cover all ceiling boards.

m2 98

MAKING GOOD OF FINISHES E.T.C

Making good internal walls

9 Internal walls to be carefully cleaned down and the walls 
washed down with sugar soap  to remove all dirt m2 359

10 All minor holes and surface cracks to be filled with 
plaster filler m2 36

11 Painted wall surfaces to be sanded down and all loose 
paint removed. All dust to be brushed off. m2 359
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Making good of external cladding

12 Supply and cut eight panels of 12 mm thick fiber cement 
cladding boards size approx. 1100 x 800 high (Check 
dimensions on site) to be fixed to the base of each 
existing cladding panel.Each new panel is to be carefully 
screw fixed min six times to existing cladding panels 
with predrilled holes and self-tapping stainless steel 
screws, set back by 50m mm from edge of boards.

Item
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BILL NO. 3

ROOF COVERINGS,CLADDING, ETC

PREAMBLES

The Tenderer  is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2017
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated hereunder.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Fixing:

Fixing shall be done according to SABS 1200HB with
minimum 225mm end laps.

Guarantee:

The contractor will be required to provide a written
guarantee, stating that:
1. The roof sheeting is of the specified thickness. 
2. The client is indemnified against any defects,
including colour deterioration for a minimum period of 15
years.

Pricing:

Prices for roof covering and cladding are to include for
all necessary drive screws, hook bolts, sheet bolts, nuts,
washers, etc., for drilling holes for screws and bolts
including removing all swarf from the sheeting and all
right angle cutting and waste (Measured net).
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PROFILED METAL SHEETING AND 
ACCESSORIES

0.58mm concealed fix roof sheeting in single
lengths  with AZ200 coating on new 76 x 50mm SA
pine purlins:

1 Roof covering with pitch not exceeding 50 degrees. m2 245

0,8mm nominal thickness colomate finished ditto, 
but flashings:

2 Ridge capping 280mm girth to both end gables to clad 
the final flute of the sheeting, the side face of the purlin 
and provide a short return below the purlin. m 18

3 Barge flashing 462mm girth. m 26

4 Supply and install all necessary fluted closer and ridge 
cappings m 18

ROOF INSULATION

'Sisalation 420' or Equally Approved heavy industrial
grade aluminium foil based insulation:

5 Insulation laid taut under battens and fixed concurrent
with roof covering including galvanised steel straining
wires, laps, etc. m2 245
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BILL NO. 4

CARPENTRY AND JOINEY

PREAMBLES

The Tenderer  is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Prefabricated roof trusses:

Prefabricated timber roof trusses shall be constructed of 
South African pine by a firm of specialist designer 
manufacturer's as approved by the Architect.

Prices must include for all cross and windbracing 
according to the manufacturer's instruction.

Prices must include for the design, plans and approval 
of all timber trusses and no claim shall be considered.

Pre-fabricated timber roof trusses shall comply with the 
requirements of SABS Specification 0163 and be 
constructed of South African pine as described in clause 
8.5 to the designs shown on the Manufacturer's detail 
drawings. The timber shall be of cross-sectional 
dimensions shown, cut to correct lengths with ends 
square or at the required angle.
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Trusses shall be assembled in truss fabricating jigs with 
the truss having the proper camber, all tightly clamped 
together with joints secured using approved connector 
plates of galvanised steel sheet. Connector plates shall 
be pressed into the timber simultaneously from both 
sides of the truss with a hydraulic press capable of 
exerting such pressure as will ensure complete 
penetration of the teeth into the timber.

The connector plates shall be of such size as will ensure 
that the joints so made will adequately withstand the 
forces exerted on the joints.

In coastal areas connector plates in buildings without 
ceilings shall be painted with two coats of epoxy tar 
complying with SABS Specification 801 Type 2, or rust 
neutralising paint.

Approval of pre-fabricated roofing systems, whether 
measured as an alternative or not, shall be subject to 
the following requirements:

(a) The Manufacturer of the pre-fabricated trusses shall 
hold a certificate of competence issued by the Insitute 
for Timber Construction.

(b) A polyester print, size A1 having a minimum 
thickness of 0,5mm, shall be submitted by the 
Contractor to the Regional Representative at an early 
stage for approval by the Directorate: Structural 
Engineering Services.

(c) The drawings shall be signed by a Registered 
Professional Engineer whose name appears on the 
Departmental panel for structural work.

(d) In the case of systems buildings, approval shall be 
given with submission of the contract drawings on 
acceptance of the tender.

The following minimum information shall be shown on 
the drawings:

(a) Details of the roof system with the position of 
the rafters and purlins indicated thereon as well 
as typical elevations.
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(b) Bracing as recommended by the Institute for 
Timber Construction.

(c) Sizes and grading of the timber components.

(d) Truss sizes, e.g. height of ridge or angle of 
pitch.

(e) Plate sizes for every construction point. (Code 
numbers only are deemed insufficient).

(f) Seperate connection details for hip, valley and 
jack rafters.

(g) Maximum spacing for purlins and brandering to 
ceilings shall be according to Subclauses 7.6.1 
and 7.6.2 and Clauses 7.8, 7.9 and 9.5.

(h) The type of roof covering as well as the design 
load. Over and above the supervision 
undertaken by the Representative / Agent, the 
Truss Fabricator or his Design Engineer shall 
inspect the completed roof structure and issue a 
certificate of confirmation to the Department 
that:

"The roof structure(s) has (have) been erected 
in accordance with the Design Engineer's 
drawings, as accepted by the Department, and 
the relevant details given in the manual "THE 
ERECTION AND BRACING OF TIMBER ROOF 
TRUSSES" issued by the National Timber 
Research Institute and the Institute for Timber 
Construction".

Joinery:

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.
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Fixing:

All nailing of timber roof trusses, purlins, etc. shall be 
done with galvanised nails. In coastal areas, copper, 
aluminium or stainless steel nails shall be used.

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Where items are described as "bolted" the bolts have 
been measured elsewhere.

Fascia boards:

All fascia boards will be a minimum of 12mm thick. The 
contractor will be required to provide proof of purchase 
for 12mm thick fascia boards. If found to be incorrect, 
the contractor will be required to replace the fascias at 
the contractors own cost. Fascia and barge boards will 
be fixed to rafter ends with 38 x 38 x 114mm auxiliary 
cleats brass screwed to rafter feet. Failure to comply 
with this will result in non payment for fascias boards.

ROOFS ETC. 

Wrought softwood:

1 50mm x 76mm Bearer fascia support. m 36

Wrought S.A. Pine.

2 50mm x 76mm Purlins using a 6.5mm x 125mm Allen 
Head self-drilling purlin screw, fixed through evry purlin 
connection into rafter m 149

3 38mm x76mm x100mm long SAP cleats in a vertical 
position to both sides of each rafter end – bolted twice 
through rafter with 2 x 100 x 6 mm galvanised bolts m 4
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EAVES, VERGES, ETC.

Medium density plain fibre-cement fascia and barge 
boards:

4 1150 x 12 fibre cement fascia boards onto face of cleats 
with all necessary screw fixing into eaves trimmer and 
all necessary joining strips m 36

5 85mm x 275mm x 12mm moulded barge boards, 
including galvanised steel H-profile joiners, etc. m 26
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BILL NO. 5

CEILING,PARTITIONS AND ACESS 
FLOORING

PREAMBLES

The Tenderer  is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated hereunder.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Descriptions:

Items described as nailed shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete.

Items described as plugged shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres, and where described as bolted the
bolts have been given.
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NAILED UP AND SCREW UP CEILINGS

6.5  mm  gypsum  plaster  ceiling  board  on  
brandering  with  40  x 10  timber  cover  strips  
and  standard  coved  cornice,  using  black  self -
drilling  ceiling  screws

1 6.5  mm gypsum  plaster  ceiling  board  on  CCA  

treated  39  x 38  SAP  brandering  with  each  

junction  to  tie  beam  twice  nailed  to  underside  

of  tie -beam  brandering  with  40  x 10  timber  

cover  strips  and  standard  coved  cornice,  

using  black  self -drilling  ceiling  screws  m2 64

2 Extra over ceiling for 800mm x 800mm trap door with
38mm x 50mm softwood frame and 38mm x 114mm
nutec fibre cement, fitted flush in opening with 19mm x
50mm wrot softwood fillets all round. No 1

CORNICES

SA Pine cornice:

3 76mm x 50mm Cornice. m 29

INSULATION

100mm Non-combustible lightweight fibreglass
insulation blanket. All to be fixed in accordance with
manufacturers specification:

4 Insulation laid loose on top of brandering and fitted
between tie beams including galvanised steel straining
wires, laps, etc. m2 64
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BILL NO. 6

PLUMBING AND DRAINAGE

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

The Tenderer  is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document.

RAINWATER  DISPOSAL

Seamless aluminium gutters fixed to fibre cement
fascia  with fixings, brackets, etc to suit snow
conditions:

1 Domestic square profile OGEE seamless aluminium
gutter, overall size 150mm x 85mm x 0.6mm thick
eaves gutter fixed to falls in continuous lengths at not
exceeding 600mm centres with and including approved
gutter brackets. m 36

2 Extra over eaves gutter for stopped end. No 4

3 Extra over eaves gutter for outlet. No 5

4 80 mm Dia PVC downpipes m 5

5 Extra over rainwater pipe for shoe. No 5

6 Extra over rainwater pipe for swan necks. No 1

7 Reinstate rainwater tank that has blown over on north 
side. Item
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BILL NO. 7

STRUCTURAL STEELWORK

PREAMBLES

The Tenderer is referred to the relevant Clauses in 
the separate document Model Preambles for Trades 
(2008 Edition), the Department of Public Works 
document No. PW 371 Specification of Materials and 
Methods to be used and to the Supplementary 
Preambles which are incorporated hereunder.

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

NOTE: All steel will be painted unless otherwise stated.

Reference to drawings and details:

Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

Descriptions of bolts, anchors, etc.:

Unless otherwise described, descriptions of items shall 
be deemed to include for fixing to brickwork or concrete.
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Where item are described as "bolted", the bolts are 
measured elsewhere.

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Items described as 'holed for bolt(s)' shall be deemed to 
exclude the bolts unless otherwise described.

STEEL COLUMNS AND BEAMS

Welded beams in single lengths with flat bearer and 
connection plates, bolted to steel.

1 220mm x 50mm lipped galvanised channel, cut to length 
and twice bolted to each existing steel verandah pole. m 9
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BILL NO. 8

ELECTRICAL WORKS

PREAMBLES

NOTE: Tenderers are advised to study the latest version
of the *Guidelines for Electrical Installation 
Requirements for New Prototype Schools *Standard 
Quality Specification for General Electrical Installations 
(Schools)(GP/E6/1 Rev 1)-(GP/EP/1) Standard Quality
Specification for General Electrical Material and
Equipment (Schools)(GP/E6/2 Rev 1)-(GP/EP/2) The
requirements of the Guidelines for Electrical Installation
Requirements for New Prototype Schools will however
take precedence over GP/E6/1 and GP/E6/2.

NOTE:

Checking of cable lengths

Not with standing the fact that the lengths of cables as 
given in the Bill of Quantities have been measured from 
scaled drawings, the contractor shall check such lengths 
on site before ordering the cable as he / she will not be 
paid for excess cable after the completion of the service. 
Any allowance for off-cuts shall be made in the unit 
rates. The final measurements shall be based on the 
nett route length of the cable and overhead lines 
concerned.

LOW VOLTAGE  RETICULATION & 
DISTRIBUTION BOARD

Distribution Board

1 Allow for the certificate of compliance including testing 
of DB No 1

2 Allowance for repairs to the existing main distribution 
board SUM

Low Voltage Earthing

3 Allow for bonding of the electrical installation SUM
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Low Voltage Reticulation

4 10.0 mm² armoured cable m 40

Power Supply

5 Supply and installation of Pigtail Bolt (Complete) M16 x 
380mm Galvanised Steel on the metering kiosk pole, 
this includes stringing the low conductor from Eskom 
pole to kiosk SUM

Supply, delivery to site, installation of light 
switches, excluding outlet boxes, but including 
covers and surrounds, mounted to outlet boxes

6 One lever, one way switch No 2

7 One lever, two way switch No 2

8 Two lever, one way switch No 2

9 16A photo electric cell surface mounted in an empty 
luminaire No 2

LUMINAIRES

Supply, delivery to site, installation of luminaire, 
either fixed to round conduit boxes cast into 
brickwork or conduit boxes supported to ceiling / 
roof structure or mounted in recessed ceiling grid, 
including all fixing materials and terminations (refer 
to schedule of light fittings for specification)

10 Type A1- 2x18W 1200mm open channel light luminaire 
complete with LED tubes (35W NASA) No 16

11 Type B -20W LED bulkhead complete with metal base 
and non-discolouring diffuser No 5

12 Type C-50W LED floodlights No 2

13 Occupency sensor No 3

14 16A photo electric cell No 1
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ISOLATORS/SWITCHED INTERLOCK 
ISOLATORS

Supply, delivery to site, installation of isolators, 
excluding outlet boxes, but including covers and 
surrounds, mounted to outlet boxes

15 30 A waterproof IP65, double pole No 1

PVC SANS APPROVED CONDUIT

Supply, delivery to site, installation of conduit  on 
surface, in ceiling void, chased into or cast into 
concrete works and / or brickwork, including 
bushes, locknuts, couplings, saddles, and round 
boxes etc.

16 20 mm diameter conduit m 330

17 25 mm diameter conduit m 100

18 50 mm diameter conduit m 20

GALVANISED  SANS APPROVED CONDUIT 
ACCESSORIES

Supply, delivery to site, installation of conduit 
accessories on surface, or in ceiling void 

19 100 mm x 100 mm x 50 mm conduit box No 5

20 100 mm x 50 mm x 50 mm conduit box No 5

INSULATED WIRING

Supply, delivery to site, installation of PVC 
insulated, single core, stranded copper conductors, 
drawn into wireways, fixed surface or beneath 
plaster 

21 1.5 mm², for use as conductors m 600

22 2.5 mm², for use as conductors m 600

Section No.  1

Carried Forward R

Bill No.  8
ELECTRICAL WORK

-58-



2026/03/09

AMATHOLE DISTRICT

HILLSIDE CLINIC

Brought Forward R

PVC INSULATED SCREENED "SURFIX" WIRING

"Surfix" wiring, with copper conductors and earth 
conductor, drawn into wireways, fixed surface or 
beneath plaster, including necessary glands

23 2.5 mm² solid live & 1.0 mm² solid earth m 50

24 4.0 mm² stranded live & 1.5 mm² solid earth m 50

EQUIPMENT AND CONTROL

25 16A normal socket outlet complete with a combination of 
slimline and normal 3-pin outlet, price to include metal 
cover plates. No 5

26 16A dedicated socket outlet complete with a 
combination of slimline and normal 3-pin outlet, price to 
include metal cover plates. No 5

Section No.  1

Carried Forward to Summary of Section No. 1 R
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BILL NO. 9

PAINTWORK

The Tenderer  is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document.

SUPPLEMENTARY PREAMBLES

PREPARATORY  WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth.

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal.

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth.

Painting specification:

All painting shall be done in accordance with SABS 
specifications unless otherwise described.

Colours:

Unless otherwise described, all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SABS 1091.

Section No.  1

Carried Forward R
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When staining timber, the resultant colour or shade 
must be to the complete satisfaction of the Principal 
Agent before any overcoating or preservative is applied.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material, 
apply one coat alkaline resistant primer, one 
universal undercoat two coats eggshell enamel 
paint on:

1 On walls. m2 359

ON PLASTERBOARD SURFACES

One coat alkali resistant primer, one coat of SANS 
approved Universal undercoat  and two coats 
superior quality acrylic emulsion paint for interior 
and exterior use:

2 Ceilings and cornices. m2 64

Section No.  1

Carried Forward to Summary of Section No. 1 R
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BILL NO. 10

SOCIO-ECONOMIC DELIVERABLES

SUPPLEMENTARY  PREAMBLES

General

The project will deliver measurable socio-economic
benefits through local employment creation, skills
development, support for SMMEs, youth and women
empowerment, preferential procurement, and community
development initiatives, thereby contributing to
sustainable economic growth and social upliftment
within the host community.

The Contractor is referred to the Social and Economic 
Deliverables Specification Data included in this contract 
document for interpretation purposes. The Contractor 
shall ensure full achievement of the deliverables through 
the construction period of this contract.

COMMUNITY LIAISON OFFICER (CLO)

1 Provide the amount of R18 000.00 Eighteen Thousand 
to be paid to the CLO for the duration of the contract. Item 18 000.00

Section No.  1

Carried Forward to Summary of Section No. 1 R
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Bill
No

Page
No

Amount

1 PRELIMINARIES AND GENERAL 38

2 ALTERATIONS 43

3 ROOF COVERINGS,CLADDING, ETC 45

4 CARPENTRY AND JOINEY 50

5 CEILING,PARTITIONS AND ACESS FLOORING 52

6 PLUMBING AND DRAINAGE 53

7 STRUCTURAL STEELWORK 55

8 ELECTRICAL WORK 59

9 PAINTWORK 61

10 SOCIO-ECONOMIC DELIVERABLES 62

Section No.  1
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Section
No

Page
No

Amount

1 HILLSIDE CLINIC 63

TOTAL OF WORKS : R

CONTINGENCIES

Provide the Sum of R 50 000.00 (Fifty Thousand Rand) 
for contingencies be used at the Employer`s discretion 
in terms of Clause 17 of the Principal Building 
Agreement. R 50 000.00

TOTAL CONSTRUCTION COSTS (Excluding VAT) R

VAT  at the rate of 15% R

Carried to Form of Tender R
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