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The Provision of Incremental Services to Informal Settlements within the Southern

Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

Contract No: 3V-25481

Tenders are hereby invited for the Provision of Incremental Services to Informal Settlements within the
Southern region: Footpaths and Associated Stormwater Control in Ward 80, Settlement eMlaza E-EX1 PH2

PART T1: TENDERING PROCEDURES

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER

for a period of 6 months.

Subject Description Tender
Data Ref.

Employer The Employer is the eThekwini Municipality as represented by: F.1.11

Deputy Head: Development Engineering
Tender Documents can only be obtained in electronic format, issued by the F.1.2
Documents eThekwini Municipality.

Documentation can be downloaded from the National Treasury’s eTenders

website or the eThekwini Municipality’s Website.

The entire document should be printed (on A4 paper) and suitably bound by

the tenderer.
Eligibility It is estimated that tenderers should have a CIDB contractor grading F.2.1.1

designation of 3 CE (or higher).

The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE)

status do not apply.
Clarification = Ward 80 Councillor’s Offices F.2.7
Meeting On 03 August 2023 at 10h00
Seek Queries relating to these documents are to be addressed to the Employer’s F.2.8
Clarification  Agent’'s Representative whose contact details are:

Patson Tumba

Tel: 031 266 8382

eMail: Patsont@bvikn.co.za, Consolidated questions and answers to

be uploaded on website on 07 August 2023
Submittinga Tender offers shall be delivered to: F.2.13
Tender Offer The Tender Box in the foyer of the Municipal Building

166 KE Masinga Road, Durban

Closing Tender offers shall be delivered on or before Friday, 11 August 2023 at or F.2.15
Time before 11h00.
Evaluation The 80/20 Price Preference Point System, as specified in the PPPFA F.3.11
of Tender Regulations 2022 will be applied in the evaluation of tenders. Refer to Clause
Offers F.3.11 of the Tender Data for the Specific Goal(S) for the awarding of

Preference Points, and other related evaluation requirements.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data

C1: Agreements and Contract Data
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The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

PART T1: TENDERING PROCEDURES

T1.2: TENDER DATA

T1.21 STANDARD CONDITIONS OF TENDER
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (July 2015) as published in Government
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015.
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

T1.2.2 TENDERDATA
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender
to which it mainly applies.

F.1: GENERAL

F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Head: Development Engineering

F.1.2 Tender documents: The Tender Documents issued by the Employer comprise:

1)  This procurement document.

2) “General Conditions of Contract for Construction Works — 3 Edition 2015” issued by the South
African Institution of Civil Engineering (GCC 2015). This document is obtainable separately,
and Tenderers shall obtain their own copies.

3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering
Specifications. This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure).

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
following acts, regulations, and standards referred to in this document as they are essential for
the Tenderer to get acquainted with the basics of construction management, the implementation
of preferential construction procurement policies, and the participation of targeted enterprise
and labour.

e  The Employer’s current (as at advertising date) Supply Chain Management Policy.

e  The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential
Procurement Policy Framework Act Regulations (2022).

e  The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations (2014).

e The Construction Industry Development Board Act No 38 of 2000 and the Regulations
issued in terms of the Act (July 2013).

e SANS 1921:2004 — Construction and Management Requirements for Works Contract,
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The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

Parts 1-3.
e Any other eThekwini Policy documents referenced in the Tender Documents.

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website or the eThekwini Municipality’s Website at URLs:

e https://www.etenders.gov.za/

e https://www.durban.gov.za/pages/business/procurement

The entire downloaded document should be printed on white A4 paper (single-sided) and suitably
bound by the tenderer.

Communication and employer’s agent: The Employer’s Agent’s Representative is:

Patson Tumba

Tel: 031 266 8382

eMail: Patsont@bvikn.co.za, Consolidated questions and answers to be uploaded on
website on 07 August 2023

The Tenderer’s contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be
Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use
in communications between the Employer’s Agent and the Tenderer.

F.2: TENDERER'S OBLIGATIONS

F.2.1.1

Eligibility: General

A Tenderer will not be eligible to submit a tender if:

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current
SCM Policy.

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in the contract.

(c) Inthe event of a Compulsory Clarification Meeting:
i) the Tenderer fails to attend the Compulsory Clarification Meeting.
i) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site
Inspection” (in T2.2) signed by the Employer’s Agent or his representative.

(d) in the case of JV submissions, two or more JV entities have common directors / shareholders
or common entities tendering for the same works.

(e) atthe time of closing of tenders, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) as a service provider. In the case of a Joint Venture, this requirement
will apply individually to each party in the Joint Venture.

(f) The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the
Compensation Commissioner as proof of being registered and in good standing with the
compensation fund. Reference is to be made to Returnable Document T2.2.13.

(g) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable
Documents” and submits the required documentation. Reference is to be made to Returnable
Document T2.2.12.
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The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

F.2.1.2

F.2.1.3

SCM Policy (Cl.14(4)) requires suppliers/ service providers/ contractors to be registered on the
eThekwini Municipality Central Supplier Database or be in a position to be so before the award.

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier
Database, the tenderer must register on the internet at www.durban.gov.za by following these links:

» Business
» Supply Chain Management (SCM)
» Accredited Supplier and Contractor's Database.

The following are to be noted:

(a) The information for registration as in the possession of the eThekwini Municipality will apply.

(b) Itis the Tenderer's responsibility to ensure that the details as submitted to the Municipality are
correct.

(c) Tenderers are to register prior to the submission of tenders.

Eligibility: CIDB

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a
contractor grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B)
or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work,
are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender
closing),

(b) The lead partner has a contractor grading designation in the CE class of construction work and
has a grading designation of not lower than one level below the required grading designation,
and

(c) The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations (2013) is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered for a CE class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply.

Eligibility: Tenderer’s Experience

Only those tenderers that can demonstrate experience, by the submission of the specified returnable
document in T2.2 (duplicated for each experience submission), and supply the associated
documentation/ information, in works of a similar nature, within the past 7 years, will be eligible to

have their tenders evaluated in terms of Clause F.3.11.

Tenderers may submit experience gained as Sub-Contractors or Main Contractors.
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The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

Returnable form T2.2.16: “Eligibility: Experience of Tenderer” is to be duplicated for each
experience submission, as may be required.

Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor), is
required to be provided on the above-mentioned form. The contact details may be used by the
Employer to verify the information, pertaining to the experience submission, as provided by the
Tenderer. Should the Employer’s reasonable attempts to make contact with the Client or Main
Contractor, to verify the information provided, fail (for whatever reason), that specific experience
submission will be considered invalid.

Where works are still in progress the value of completed work as detailed on the most recent payment
to the Contractor / Sub-Contractor is to be used in the experience submission.

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate
entities making up the JV may be used as experience provided that the experience requirement, as
stipulated in Table 2, is satisfied, and that the required documentation/ information is provided.

The documentation/ information that is required is specified on Table 1: “Documentation / Information

Requirements” (which includes the Notes below the table), and the experience requirement is as
stated on Table 2: “Tenderer’s Experience Requirement”.

Table 1: Documentation / Information Requirements

Note: an “X” in this Proof of Sub- Letter of Most recent | Final Payment | Completion NB
table indicates that Contract Award OR Payment Certificate OR Certificate | Scope of Work
the associated Agreement Form of Offer | Certificate OR | Invoice with
documentation must & Acceptance | Invoice with Quantities
be provided, if Quantities summary
applicable. summary

Note 1 Note 2 Note 3 Note 4 Note 5 Note 6

Works as Sub-Contractor

Current Contracts X X

Completed Contracts X X

Works as Main Contractor

Current Contracts X X X

Completed Contracts X X X X

Failure to submit the returnable form T2.2.16, and provide the above supporting documentation/ information,
for each submission of experience, will invalidate that experience submission

C1: Agreements and Contract Data Page 6 Document Version 24/02/2023(c)



The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

F.2.2.2

F.2.6

Table 1: NOTES

Note 1  Must include the names of the parties, the managing entity’s name, the effective dates, and the signature(s) page,
all pertaining to the agreement.

Note 2  Issued by the Client / Employer.

Note 3  Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR most recent
submitted INVOICE, with a summary breakdown of quantities.

Note 4  Proof of the final payment received from the Main Contractor or Client/ Employer, OR most recent submitted
INVOICE, with a summary breakdown of quantities.

Note 5 Issued by the Client/ Employer.

Note 6  NB: Without this information the experience submission cannot be considered.

* This submission must indicate how the works carried out, either as a Sub-Contractor or a Main Contractor, is
similar (see Table 2: Tenderer's Experience Requirement) to the Scope-of-Work of this specific tender.

+ If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried out by the
Sub-Contractor, and not the overall Scope-of-Work of the main contract.

» If executed as a Main Contractor, the overall contract Scope-of-Work is to be provided.

» The description of the Scope-of-Work is to be inserted into the returnable form in T2.2.16, or if available as a
hard copy (max. 2 pages) attached to the form with the other relevant, associated, supporting documentation.

Table 2: Tenderer’s Experience Requirement

Provision of Civil Infrastructure and Ancillary Works

. Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects: new
road construction, gravel to surfaced road upgrades, access road construction, and provision of interim roadway &
footpaths related services to informal settlements.

e  Each project must consist of at least two of the following elements: bulk earthworks, roadway layer-works, asphalt
roadway surfacing, kerbing / channelling, concrete sidewalk / walkway construction, stormwater drainage, retaining
structures, dealing with underground services (watermains, sewers, electricity / communication infrastructure).

Experience Requirement: Contract(s) with works of a similar nature, within the past 7 years

A minimum of 2 contracts, each with a value of 50% of the tender value submitted for this tender.
Contracts may have been executed as a Sub-Contractor.

Note:  The failure to complete the relevant returnable form T2.2.16 for each submission of
experience AND supply the associated, relevant, documentation (as specified on
Table 1) will invalidate the experience submission.

The cost of the tender documents: Replace this paragraph with the following:

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded
document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer.

Acknowledge addenda: Add the following paragraphs to the clause:

“Addenda will be published, in electronic format, on the websites specified in F.1.2. Tenderers are to
ensure that the eTenders website is consulted for any published addenda pertaining to this tender
up to three days before the tender closing time as stated in the Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated,
and signed portion of the addenda, to the physical or email address as specified on the addenda.
Failure of the tenderer to comply with the requirements of the addenda may result in the tender
submission being made non-responsive.”
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The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

F.2.7

F.2.12

F.2.13

F.2.15

F.2.16

F.2.23

Clarification meeting:
Ward 80 Councillor’s Offices
On 03 August 2023 at 10h00

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling
the entity’s tender offer.

Alternative tender offers: No alternative tender offers will be considered.

Submitting a tender offer: Submissions must be submitted on official submission documentation
issued (either in hard copy or in electronic format) by the eThekwini Municipality.

Identification details to be shown on each tender offer package are:

e Contract No. : 3V-25481

e Contract Title : The Provision of Incremental Services to Informal Settlements within
the Southern Region: Footpaths and Associated Stormwater Control in Ward 80
Settlement eMlaza E-EX1 PH2

The Employer’s address for delivery of tender offers is:

The Tender Box in the foyer of the Municipal Building
166 KE Masinga Road, Durban

Tenderers are to include, with their paper (“hard copy”) submission, a memory-stick containing an
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete
bid submission. This PDF file should be named using the contract number and the Tenderer’s name,
eg. “3V-25481 — Tenderers Name.PDF”. The memory-stick must be labelled with the Tenderer’s
name and securely fixed to the paper submission.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Closing time: The closing time for delivery of tender offers is:
e Date : Friday, 11 August 2023
e Time :11h00

Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for
submission of tenders.

Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All
certificates must be valid at the time of tender closing.

Tenderers are to include, at the back of their tender submission document, a printout of the
required documents/ certificates.

The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of
Quantities (C2.2) are also required to be completed in full.

Tax Clearance
Reference is also to be made to returnable form T2.2.3: “Tax Compliance Status PIN/ Tax Clearance
Certificate”.
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The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
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SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN
can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to
be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax
Clearance Certificates / TCS PINs are required for each entity in a Joint Venture.

Failure to comply will make the tender non-responsive.
Compensation Commissioner

Reference is also to be made to returnable form T2.2.13: “Eligibility: Registration with Compensation
Commissioner”.

The tenderer is to supply proof of being registered and in good standing with the compensation fund
by submitting a valid Letter of Good Standing from the Compensation Commissioner.

Failure to comply will make the tender non-responsive.

Central Supplier Database (CSD)
Reference is also to be made to returnable form T2.2.14: “Eligibility: CSD Registration Report”.

The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier
Database, is to be included in the tender submission ( https://secure.csd.gov.za ).

Separate CSD Registration Reports are required for each entity in a Joint Venture.

CIDB Registration
Reference is also to be made to returnable form T2.2.15: “Eligibility: Verification of CIDB Registration
and Status”.

Registration with the CIDB must be reflected as “Active” at time of tender closing.

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from
the CIDB website ( https://reqgisters.cidb.org.za/PublicContractors/ContractorSearch ).

The Joint Venture Grading Designation Calculator should be used when submitting as a Joint
Venture ( https://reqisters.cidb.org.za/PublicContractors/JVGradingDesignationCalc ).

The date of obtaining the CIDB printout(s) is to be indicated on the printout.

F.3: THE EMPLOYER'S UNDERTAKINGS

F.3.1.1

F.3.2

F.3.4

Respond to requests from the tenderer: Replace the words “five working days” with “three working
days”.

Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on
the same platform(s) as the Tender Notification (refer to F.1.2).

Opening of Tender Submissions: Tenders will be opened immediately after the closing time for
tenders. The public reading of tenders will take place in the SCM Boardroom, 6t Floor, Engineering
Unit Building, 166 KE Masinga Road, Durban.
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Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
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F.3.11

Evaluation of Tender Offers:

Eligibility

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in T1.2.2
Clause F.2.1. Tenderers not in compliance will be deemed non-responsive.

Preference Point System

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance
with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of
2000), and the Preferential Procurement Policy Framework Act Regulations (2022).

Price Points

The 80/20 preference points system will be applied. The Formula used to calculate the Price Points
(max. 80) will be according to that specified Regulation 4.1.

Preference Points
Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”.

The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific
Goals as indicated in the table(s) below, according to the specified Goal/ Category Weightings.

e Ownership Goal
Goal Weighting: 40%

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed
below, is to be used in the determination of the tenderer’s claim for Preference Points.

Ownership Categories |Criteria 80/20 90/10
Race: Black (w1) Equals 0% 0 n/a
Between 0% and 51% 1.92 n/a
Greater or equal to 51% and less than 100% 3.48 n/a
Equals 100% 4.8 n/a
Gender: Female (w2) Equals 0% 0 n/a
Between 0% and 51% 1.12 n/a
Greater or equal to 51% and less than 100% 2.24 n/a
Equals 100% 2.8 n/a
Disabilities (w3) Equals 0% 0 n/a
Between 0% and 51% 0.16 n/a
Greater or equal to 51% and less than 100% 0.32 n/a
Equals 100% 0.4 n/a
Maximum Goal Points: 8 n/a
The Weightings of the Ownership Categories will be:
e wl=60%, w2=35%, w3=5% (where: wl + w2 + w3 = 100%)
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F.3.13

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status)

e Companies and Intellectual Property Commission registration document (CIPC)

e CSD report.

e B-BBEE Certificate of the tendering entity.

e Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by
verification agency accredited by the South African Accreditation System).

e Agreement for a Consortium, Joint Venture, or Trust.

e RDP Goal: The promotion of South African owned enterprises
Goal Weighting: 40%

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database
(CSD) or on the eThekwini Municipality Vendor Portal) is to be used in the determination of the
tenderer’s claim for Preference Points for this Specific Goal.

Location 80/20 90/10
Not in South Africa 0 n/a
South Africa 2 n/a
Kwa Zulu Natal 4 n/a
eThekwini Municipality 8 n/a

Maximum Goal Points: 8 n/a
Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status)
® CSD report

e RDP Goal: The promotion of enterprises located in a specific municipal area
Goal Weighting: 20%

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database
(CSD) or on the eThekwini Municipality Vendor Portal) is to be used in the determination of the
tenderer’s claim for Preference Points for this Specific Goal. The regions and zones (or wards)
within the eThekwini Municipality are as specified on the Part C4: “Site Information” of this
procurement document.

Municipal Area 80/20 90/10
Not within eThekwini Municipality 0 n/a
Within eThekwini Municipality 1 n/a
Within the specified region / Adjoining Wards 2 n/a
Within the specified zone / Project Ward(s) 4 n/a
Maximum Goal Points: 4 n/a

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status)
® (CSD Report

Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard
Conditions of Tender, tender offers will only be accepted if:

(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN,
issued by the TCS System of the South African Revenue Services, or has made arrangements
to meet outstanding tax obligations.

(b) The tenderer is registered, and “Active”, with the Construction Industry Development
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F.3.15

(c)

(d)

(e)

()
(9)

Board, at time of tender closing, in an appropriate contractor grading designation.

The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector.

The tenderer has not:

e Abused the Employer’'s Supply Chain Management System; or

o Failed to perform on any previous contract and has been given a written notice to this effect.
The tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best
interests of the Employer or potentially compromise the tender process.

The tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer.

The Employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any
minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities
stipulated in the specification.

The municipality has a firm intention to proceed with the work, subject to funding being identified.
Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender, the municipality reserves the
right to award or not award the tender based on the municipalities available budget.

Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract
Data.
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T1.2.3

T1.2.3.1

T1.2.3.2

T1.2.3.3

ADDITIONAL CONDITIONS OF TENDER
Appeals

In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons
aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days
of the decision or action, in writing to the Municipality. All appeals (clearly setting out the reasons
for the appeal) and queries with regard to the decision of award are to be directed to:

The City Manager

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za
P O Box 1394

DURBAN, 4000

Prohibition on awards to persons in the service of the state

Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal

Entity may not make any award to a person:

(@) Whois in the service of the State;

(b) If that person is not a natural person, of which a director, manager, principal shareholder
or stakeholder is a person in the service of the state; or

(c)  Who is an advisor or consultant contracted with the municipality or a municipal entity.

Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.

Code of Conduct and Local Labour

The Tenderers shall make themselves familiar with the requirements of the following policies that
are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/:

. Code of Conduct;

. The Use of CLOs and Local Labour.
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PART T2: RETURNABLE DOCUMENTS

T21 LIST OF RETURNABLE DOCUMENTS

T2.1.1 General

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly
completed as required.

The Tenderer is required to complete each and every Schedule and Form listed below to the best of
their ability as the evaluation of tenders and the eventual contract will be based on the information
provided by the Tenderer. Failure of a Tenderer to complete the Schedules and Forms to the
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the
grounds that the tender is non-responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Entity Specific

T2.2.1 Compulsory Enterprise QUESTIONNAITE. .....cccuiercieeiiierieesiee ettt ettt e s siee e e s e e 16
T2.2.2 Certificate of Attendance at Clarification Meeting ..........coeeecveiivcieee e 19
T2.2.3 Tax Compliance Status PIN / Tax Clearance Certificate .......ccceveeeeeireeeveerireecceesree s 20
T2.2.4 Contractor's Health and Safety Declaration.........cccceeevcveeeeciiie e 21
T2.2.5 MBD 4: Declaration of Interest 23
T2.2.6 MBD 5: Declaration for Procurement Above R10 Million .........cceceveeneinieninicnicnccnee 26
T2.2.7 MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations..................... 27
T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices ..........ccovveeueruerieneeneeneeneeneseeneene 30
T2.2.9 MBD 9: Certificate of Independent Bid Determination .........ccccccueeevvieeeeecieeeccveee e 32
T2.2.10 Joint Venture Agreements (if applicable) .....cooovvieeeiie i 35
T2.2.11 Record of Addenda to Tender Documents (if applicable).......ccccoveeviiieeecciiiiccee e, 36

Eligibility

T2.2.12 Eligibility: Declaration of MUNICIPal FEES .....eeiiiii i 37
T2.2.13 Eligibility: Registration with Compensation CoOmmisSioNer ..........ccceccvieeeieeiieiiiiieeeeeeeenns 38
T2.2.14 Eligibility: CSD Registration REPOIt .....cc..uuiiiiieii ettt e e e e 39
T2.2.15 Eligibility: Verification of CIDB Registration and Status ...........ccccceeeeiiiiieeiee e 40
T2.2.16 Eligibility: EXperience of TENUEIEr .....co..eeiiiiiiei e 41
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 16 to
36.

NOTE
The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of
Quantities (C2.2) are also required to be completed by the tenderer.
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T2.21 COMPULSORY ENTERPRISE QUESTIONNAIRE
et b - Complete or
nel Description Circle Applicable
1.1 Name of enterprise

1.2 Name of enterprise’s representative
1.3 ID Number of enterprise’s representative
14 Position enterprise’s representative

' occupies in the enterprise

National Treasury Central Supplier
1.5
Database Registration number MAAA
16 eThekwini Supplier Datat')ase: PR
Reference number (PR), if any:

1.7 VAT registration number, if any:
1.8 CIDB registration number, if any:
19 Department of Labour:

’ Registration number
110 Department of Labour:

’ Letter of Good Standing Certificate number
2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners)

Full Name Identity No. Personal income tax No. *

2.1
2.2
2.3
2.4
3.0 Particulars of companies and close corporations
3.1 Company registration number, if applicable:
3.2 Close corporation number, if applicable:
3.3 Tax Reference number, if any:
34 South African Revenue Service:

Tax Compliance Status PIN:
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4.0 Record in the service of the state (Insert on a separate page if necessary)

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within

the last 12 months in the service of any of the following:
I:I a member of any municipal council a member of any provincial legislature

a member of an accounting authority of any national
or provincial public entity

O O

D an official of any municipality or municipal entity

D a member of the board of directors of any municipal entity a member of the National Assembly or the National

Council of Province

O

an employee of any provincial department, national or provincial
|:| public entity or constitutional institution within the meaning of |:| an employee of Parliament or a provincial legislature
the Public Finance Management Act, 1999 (Act 1 of 1999)

Name of sole proprietor, partner, director, manager, Name of institution, public office, board or Status of service
principal shareholder or stakeholder organ of state and position held (tick appropriate column)

Current | Within last 12 mths

5.0 Record of spouses, children and parents in the service of the state (Insert on a separate page if necessary)

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation
is currently or has been within the last 12 months in the service of any of the following:

D a member of any municipal council D a member of any provincial legislature

I:I an official of any municipality or municipal entity I:I a member of an accounting authority of any national
or provincial public entity
I:I a member of the board of directors of any municipal entity I:I a member of the National Assembly or the National
Council of Province
an employee of any provincial department, national or provincial

D public entity or constitutional institution within the meaning of D an employee of Parliament or a provincial legislature
the Public Finance Management Act, 1999 (Act 1 of 1999)

Name of spouse, child or parent Name of institution, public office, board or Status of service
organ of state and position held (tick appropriate column)

Current | Within last 12 mths

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in
order.

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who
wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest.

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true
and correct.

NAME (Block Capitals): Date
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SIGNATURE:
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data.

This is to certify that:

(tenderer name):

of (address):

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details
of which are stated in the Tender Data (F.2.7).

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us

to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: NamMe: o
Signature: ... SIgNAtUre: ..ooveieii e
Capacity: .o CapPaCItY: .o

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name: e
Signature: ...

Date: s
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T2.2.3 TAXCOMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE

Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data.

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status
PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to
certify the taxpayer’s real-time compliance status.

Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture.

The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire.

Tenderers are to include, at the back of their tender submission document, a printout of their Tax
Compliance Status PIN (TCS PIN) OR an original Tax Clearance Certificate.

Failure to include the required document will make the tender submission non-responsive.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.24 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data.

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations”
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction
Regulations 2014.

To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in

detail.

Declaration by Tenderer

1

(a)
(b)

(a)

I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993),
and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle
Applicable - Yes or No):

Circle Applicable

From my own competent resources as detailed in 4(a) hereafter. Yes NO

From my own resources still to be appointed or trained until competency is achieved, as

I Yes NO
detailed in 4(b) hereafter:

From outside sources by appointment of competent specialist Subcontractors as detailed in

YES NO
4(c) hereafter:

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14,
16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training be undertaken?

(iii) Positions to be filled by persons to be trained or hired:

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the
works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all
times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s
Agent, visitors, and officials and inspectors of the Department of Labour.

I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may
be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's
part to comply with the provisions of the Act and the Regulations.

I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client
will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction
Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the
Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.5 MBD 4: DECLARATION OF INTEREST

MSCM Regulations: “in the service of the state” means to be:
(a) amember of:

(i) any municipal council.

(ii) any provincial legislature.

(iii) the national Assembly or the national Council of provinces.
(b) a member of the board of directors of any municipal enterprise.
(c) an official of any municipality or municipal enterprise.

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999).
(e) a member of the accounting authority of any national or provincial public enterprise.
(f) an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the

company or business and exercises control over the company.

1 No bid will be accepted from persons in the service of the state’.

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make

an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the

state, it is required that the bidder or their authorised representative declare their position in relation to the

evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.
3.1 Name of enterprise Complete T2.1.2.1 Item 1.1
Name of enterprise’s representative Complete T2.1.2.1 Item 1.2
3.2 ID Number of enterprise’s representative Complete T2.1.2.1 Item 1.3
3.3 Position enterprise’s representative occupies in the enterprise Complete T2.1.2.1 Item 1.4
3.4 Company Registration number Complete T2.1.2.1 Item 3.1 or 3.2
3.5 Tax Reference number Complete T2.1.2.1 Item 3.3
3.6 VAT registration number Complete T2.1.2.1 Item 1.7

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in

partnerships, their individual identity numbers and state employee numbers must be indicated in

paragraph 4 below. In the case of a joint venture, information in respect of each partnering enterprise

must be completed and submitted.

Circle Applicable

3.8 Areyou presently in the service of the state? YES

NO

If yes, fTUrNiSh PArtiCUIArS: .ottt et et e te st st ete e eaeeassreee srennans
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3.9 Have you been in the service of the state for the past twelve months? YES NO

If yes, fTUrNiISh PArtiCUIArS: .ottt e te st st ebe e saeeassreee sreneans

3.10 Do you have any relationship (family, friend, other) with persons in the service of the

. . . S L YES NO
state and who may be involved with the evaluation and or adjudication of this bid?
If yes, fUrnish PartiCUIArs: ...ttt st s e e ae st s ens s eneeee
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder
and any persons in the service of the state who may be involved with the evaluation YES NO
and or adjudication of this bid?
If yes, fTUrNiSh PArtiCUIArS: .ot et ettt e te e stesbe e e eas s ereesreneens
3.12 Are any of the company’s directors, trustees, managers, principle shareholders or
. . YES NO
stakeholders in service of the state?
If yes, fUrnisSh PartiCUIArs: ...ttt st e e e st s enn s eee
3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,
- . . YES NO
principle shareholders or stakeholders in service of the state?
If yes, fUrNish PartiCUIArs: ...ttt st et e e ae st s ens s eneeee
3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or YES NO
business whether or not they are bidding for this contract?
If yes, fUrNish PartiCUIArs: ..ottt st et rs e e ae st s enn s eneeee
4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,

their individual identity numbers and state employee numbers must be indicated below. In the case of a joint
venture, information in respect of each partnering enterprise must be completed and submitted

Full Name Identity No. State Employee No. Personal income tax No.

Use additional pages if necessary

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.
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NAME (Block Capitals): Date
SIGNATURE:
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
(ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete
the following questionnaire.

Circle
Applicable

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO

1.1 If YES, submit audited annual financial statements for the past three years or since the
date of establishment if established during the past three years.

2.0 Do you have any outstanding undisputed commitments for municipal services
towards any municipality for more than three months or any other service provider | YES NO
in respect of which payment is overdue for more than 30 days?

2.1 IfNO, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which
payment is overdue for more than 30 days.

2.2 If YES, provide particulars.

3.0 Has any contract been awarded to you by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning | YES NO
the execution of such contract?

3.1 If YES, provide particulars.

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if
so, what portion and whether any portion of payment from the municipality / | YES NO
municipal entity is expected to be transferred out of the Republic?

4.1 If YES, provide particulars.

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a
printout of their audited annual financial statements.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.7

MBD 6.1: PREFERENCE POINTS CLAIM
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022)

Reference is to be made to Clause F.3.11 of the Tender Data.

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB:

1.0

11

1.2

1.3

1.4

1.5

2.0

2.1

2.2

2.3

2.4

2.5

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND
DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS,
2022

GENERAL CONDITIONS

The following preference point systems are applicable to invitations to tender:

e the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included).

The applicable preference point system for this tender is the 80/20 preference point system.
Preference Points for this tender shall be awarded for:

® Price and Specific Goals: Either 80 (price) and 20 (specific goals), in terms of 1.2 above.
e The total Preference Points, for Price and Specific Goals, is 100.

Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements
in the Conditions of Tender for claiming specific goal preference points, will be interpreted that preference
points for specific goals are not claimed.

The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation.

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all
unconditional discounts.

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes.

“tender for income-generating contracts” means a written offer in the form determined by Municipality in
response to an invitation for the origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the Municipality and a third party that produces
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions.

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS

3.1 PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE: A maximum of 80 points is allocated for price on the following basis:

80 / 20 Points System

Pt — Pmin
Ps =80 (1 -—_— )
Pmin
Where:
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

4.0 POINTS AWARDED FOR SPECIFIC GOALS

4.1 Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in
the Conditions of Tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear
whether the 80/20 preference point system applies, an organ of state must, in the tender documents, stipulate
in the case of:

(a) an invitation for tender for income-generating contracts, that either the 80/20 preference point system
will apply and that the highest acceptable tender will be used to determine the applicable preference
point system, or

(b) any other invitation for tender, that either the 80/20 preference point system will apply and that the
lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 80/20 preference point
system.
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Contract No: 3V-25481

TABLE 1:

Specific Goals for the tender and maximum points for each goal are indicated per the table below.

Tenderers are to indicate their points claim for each of the Specific Goals in the shaded blocks.

The Specific Goals to be allocated points in Maximum Maximum Number of Number of
terms of this tender Number of Number of points CLAIMED | points CLAIMED
points points (80/20 system) | (90/10 system)
ALLOCATED ALLOCATED
(80/20 system) | (90/10 system)

Ownership Goal: Race (black) 4.8 n/a n/a
Ownership Goal: Gender (female) 2.8 n/a n/a
Ownership Goal: Disabilities 0.4 n/a n/a
RDP Goal: The promotion of South African 3 n/a n/a
owned enterprises.
RDP Goal: The promotion of enterprises 4 n/a n/a
located in a specific municipal area.

Total CLAIMED Points (20 Maximum) n/a

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points
claimed, based on the specific goals as specified in the tender, qualifies the tendering entity for the preference(s)
shown.

| acknowledge that:
1) The information furnished is true and correct.

2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this
form.

3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims
are correct.

4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract
have not been fulfilled, the organ of state may, in addition to any other remedy it may have:

(a) disqualify the person from the tendering process.

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct.

(c) cancel the contract and claim any damages which it has suffered as a result of having to make
less favourable arrangements due to such cancellation.

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business
from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1.0 This Municipal Bidding Document must form part of all bids invited.

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper
conduct in relation to such system.

b) been convicted for fraud or corruption during the past five years.

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years.

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and

Combating of Corrupt Activities Act (No 12 of 2004).

4.0 In order to give effect to the above, the following questions must be completed and submitted with the
bid.

Circle Applicable

4.1 Isthe bidder or any of its directors listed on the National Treasury’s Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of this restriction by the
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule YES NO
was applied.)

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

4.1.1 [If YES, provide particulars.

4.2 Isthe bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

YES NO
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.
4.2.1 If YES, provide particulars.
4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law YES NO

outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If YES, provide particulars.
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal | YES NO
entity, that is in arrears for more than three months?

4.4.1 If YES, provide particulars.

4.5 Was any contract between the bidder and the municipality / municipal entity or any other
organ of state terminated during the past five years on account of failure to perform on or YES NO
comply with the contract?

4.5.1 If YES, provide particulars.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

NOTES

' Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and
/ or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.

1.0 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive

bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable

the accounting officer, among others, to:

take all reasonable steps to prevent such abuse;
reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that,

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be

completed and submitted with the bid.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect.

| certify, on behalf of:

(Name of Bidder)

that:

1. I'haveread and | understand the contents of this Certificate.

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of

the bidder;

4.  Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5.  For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(a) has been requested to submit a bid in response to this bid invitation.

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience.

(c) provides the same goods and services as the bidder and/or is in the same line of business as the
bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement, or arrangement with any competitor. However, communication between

partners in a joint venture or consortium? will not be construed as collusive bidding.
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7.

10.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices.

geographical area where product or service will be rendered (market allocation).

methods, factors or formulas used to calculate prices.

the intention or decision to submit or not to submit, a bid.

the submission of a bid which does not meet the specifications and conditions of the bid.

(f) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of

the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.10 JOINT VENTURES AGREEMENTS

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable).
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T2.211 RECORD OF ADDENDA TO TENDER DOCUMENTS

| / We confirm that the following communications received from the Employer or his representative before the
date of submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer.

ADD.No DATE TITLE OR DETAILS

1

2

10

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

It is also confirmed that the requirements, as stated on the Addenda, have been complied with.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data.

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement
of Debt has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

| acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such
remedial action as is required, including termination of any contract, and any payments due to the Contractor
by the Municipality shall be first set off against such arrears.

¢ Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the tenderer's Municipal Accounts are part of their lease agreement, then a copy of the
agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission document, a printout of the above
account’s and or agreements signed with the municipality.

Failure to include the required document will make the tender submission non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data.

The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the
pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.

Clause 80: Employer to register with commissioner and furnish him with particulars
The Act requires that an Employer carrying out business in the Republic to register with the Compensation
Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence.

Clause 82: Employer to furnish returns of earnings
The Act requires an Employer to furnish the commissioner with a return showing:

e The amount of earnings paid by him to his employees.

e Any further information as may be prescribed or as the commissioner may require.
Any Employer who fails to comply with the provisions of the this clause is guilty of an offence.

Clause 86: Assessment to be paid by an employer to commissioner
The Act states that an Employer will receive notices of assessment from the commissioner. The Employer
must pay the commissioner the assessment amount on the notices.

Clause 89: Mandators and contractors

The Act requires a contractor (a person with a contract with a mandator) to register as an Employer in
accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment
of assessments, the mandator is required to pay the assessments in respect of the employees of the
contractor. The mandator is allowed to recover the assessment amounts paid from the contractor.

The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied
with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check
the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ).

Tenderers are to include, at the back of their tender submission document, a printout of their most
recent Letter of Good Standing from the Department of Labour.

Failure to include the required document will make the tender submission non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data.

The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender
closing, on the National Treasury Central Supplier Database (CSD) as a service provider.

CSD Registration Reports can be obtained from the National Treasury's CSD website at
https://secure.csd.gov.za/Account/Login.

The date of obtaining the printout is to be indicated on the printout.

The following is an example of the beginning of the printout obtained from the above website.

DATABASE

FOR GOVERNMENT

TR SUBHTIER m

Report Ran By:

CSD REGISTRATION REPORT

SUPPLIER IDENTIFICATION

Supplier number Have Bank Account

Iz supplier active? Total annual tumover

Supplier type Financial year start date
Supplier sub-type Regisiration date

Legal name Created by

Trading name Created date

Identification type Edit by

Government breakdown Edit date

Business status Restricted Supplier

Country of origin Restriction Last Verification Date

South African company/CC
registration number

Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD
Registration Report.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:

C1: Agreements and Contract Data Page 39 Document Version 24/02/2023(c)



The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS

Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data.

The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with
the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in accordance
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class
of construction work is specified in Clause F.2.1.1.

CIiDB Registrations can be obtained from the CiDB website at
https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be
indicated on the printout.

The following is an example of the beginning of the printout obtained from the above website.

-1ﬂ-lfcidb

Comfructian indinfry Dovalaemont Beard

Home

3 Print
Contractor Detail
Contractor Detail

CR= Humbser: Type of Enterprise:

Contractor Hame: Registration Dats:

Trading Hame: Expiry Date:

Status:

Contractor Grades

Grade:

Copyright & cidb 2011. All rights reserved
website technical enguires contact

01/01/2017

Tenderers are to include, at the back of their tender submission document, a printout of their
registration with the CIDB.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER

Reference is to be made to Clause F.2.1.2 of the Tender Data.
This form is to be copied and used for each submission of experience, as may be required.

Where options are provided ( *), only one (1) selected option should be clearly marked with an “ X “.

Tenderer’s CIDB Grade: 112 |3 |4 |5|6|7|8]|9 Experience as a:| Sub-Contractor’ | Main Contractor’
Entity Name:
Contact Name:

Client / Employer: Contact Tel: - o
Contact Cell: - o

Contact email / other:

Client OR Entity Name:

Main Contractor’s Details
Should the Employer’'s reasonable

Contact Name:

attempts to make contact, to verify .

the information provided, fail (for Contact Tel: - -
whatgve_r reast_)n) this experience|~ o+ coll: - -
submission will be considered

invalid.

Contact email / other:

Contract Number:

Contract Title:
Contract Details

Has this Contract been v N Commencement Date: 2|0
completed? Completion Date 210
(if applicable):

Tendered Value (Contract Sum) R

Final Contract Price R
OR Sub-Contract Value:

OR Final Value of Sub-Contract:

Contract Scope-of-Work
(Description of Works components)

If available in hard copy, the Scope-of-Work can be attached.
Only include the Scope-of-Work (contract description). The Specification is not required.

In addition to the Scope-of-Work (entered above or attached) the following documentation / information is required to be attached to the back of this form.

Proof of Sub-Contract Letter of Award OR Most recent Payment Final Payment Certificate, Completion
ConracorTypo and ContactSiatys | AGoement || FarnofOfra | Catfcale Oftmostrecent | OR mostrecent IVOICE, | Certfate
summary
Current Contract as Sub-Contractor X X
Completed Contract as Sub-Contractor X X
Current Contract as Main Contractor X X
Completed Contract as Main Contractor X X X

Failure to submit this returnable form, and provide the above supporting documentation/ information,

for each submission of experience, will invalidate that experience submission

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals):

Date
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SIGNATURE:

C1: Agreements and Contract Data Page 42 Document Version 24/02/2023(c)



The Provision of Incremental Services to Informal Settlements within the Southern Contract No: 3V-25481
Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

PART C1: AGREEMENT AND CONTRACT DATA

C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No: 3V-25481

Contract Title: The Provision of Incremental Services to Informal Settlements within the Southern
Region: Footpaths and Associated Stormwater Control in Ward 80, Settlement eMlaza
E-EX1 PH2

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (IN WOKTS .o

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) PP PPPP
* Signature (of person authorized to sign the tender) PP PPPP
* Name (of signatory in capitals) L e e e e e e e e
Capacity (of Signatory) T e — e e e e ae e e e ———aaaaaaaaaan
Address et e eee e e e eee et e Eeee et e e e e ee e e et Ee e oo e aah et e e e ahr et e e e e h e e e e e e e n e ee e e e r e e e e e e areeeeeenens
Telephone e teeeeeeeeeeeeeeeeeeeeeeeeeeeeeesssssssssssssesieseeeeeeeeeeeeeeeeeeseeeeeesssssssssssnnaaaaaaaeieieeeeaaaaaieaaaes
Witness:

Signature e Date : ..o

Name (in capitals) : L e ————
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Notes:
* Indicates what information is mandatory.

Failure to complete the mandatory information and sign this form will invalidate the tender.
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This Form will be completed by the Employer

C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
e PartC1 :Agreement and Contract Data, (which includes this Agreement)
e Part C2 : Pricing Data, including the Bill of Quantities
e PartC3 : Scope of Work
e PartC4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfill any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to Sign the acceptance) i ... e
Name (of signatory in capitals) T e ettt eeeeeeaeeeeeeeaeaaeeeeeaaneeeeeaaaanaeeaaaaanna
Capacity (of Signatory) L e e e e e e e e e e e
Name of Employer (organisation) T e e et eeeeeree—eeeeeeeai—eeaeeaareaeeeeaatraeeaeaanra

Address L ettt eeeteeeeeeeeeeeesteeiieeeeeeeesesstssaeeeseeeessessestustasiaeeieeteetertttetttaaaaaaaaeeererrrrnns

Witness:
Signature L e aaraa s Date @ ...cocoooiiiiiiiie,

Name(in capitals) L e
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C1.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject PP
Details L ettt e ettt eee et
2, Subject PP
Details L et
3. Subject PP
Details L ettt e ettt eee et

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of

............................................ Organisation

............................................. Witness Signature

............................................ Witness Name

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER

............................................ Date
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C1.21

C1.2141

C1.2.2

C1.2.21

1.1.1.13

1.1.1.14

1.1.1.15

1.21.2

1.1.1.16
1.2.1.2

1.1.1.26

3.2.3

C1.2: CONTRACT DATA

CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies
of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA
DATA TO BE PROVIDED BY THE EMPLOYER
The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.

The time for achieving Practical Completion, from the Commencement Date is 6 months. The
period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for
achieving Practical Completion. The special non-working days as stated in 5.8.1 are included in
the above time for achieving Practical Completion.

The Employer is the eThekwini Municipality as represented by:
Deputy Head: Development Engineering

The address of the Employer is: Lorato Piki
Physical :  Engineering Unit, 166 KE Masinga Road, DURBAN, 4001

Postal : Engineering Unit, P.O Box 680, DURBAN, 4000
Telephone: 031-311-7770 (t)

Fax: N/A

E-Mail: Lorato.Piki@durban.gov.za

The name of the Employer’s Agent is Deon Govender
The address of the Employer’ Agent is:
Physical : 2" Floor - Pharos House, 70 Buckingham Terrace, WESTVILLE, 3630

Postal : P.O Box 889, WESTVILLE, 3630
Telephone: 031-266-8382 (t)

Fax: 031-267-0728 (f)

E-Mail: deong@bvikn.co.za

The Pricing Strategy is by Re-measurement Contract.

The Employer’s Agent shall obtain the specific approval of the Employer before executing any

of his functions or duties according to the following Clauses of the General Conditions of Contract:

e 6.3: Council approval in order to authorise any expenditure in excess of the Tender Sum plus
15% contingencies.
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4111

5.3.1

5.3.2

5.3.3

5.8.1
(5.1.1)

5.8.1

5.12.2.2

To carry out and complete the works, the Contractor shall employ a competent Site Agent and
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman
to each have a minimum of 3 years relevant experience including experience on projects of a
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s
Agent’s Representative for acceptance by the Department (reference is made to CI1.5.3.1 of the
Contract Data).

Note:

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations.

ii) “experience” implies experience on projects of a similar nature.

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built
environment, from a registered University or Institute of Technology.

The documentation required before commencement with Works execution are:
e Health and Safety Plan (refer to Clause 4.3)

o Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

The time to submit the documentation required before commencement with Works is 14 Days.
Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer's Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The non-working days are Saturdays and Sundays.
The special non-working days are:
o All statutory holidays as declared by National or Regional Government.
e The year-end break:
e Commencing on the first working day after 15 December.
e Work resumes on the first working day after 5 January of the next year.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00".

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent’s
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer's Agent’'s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time
shall be taken as NIL.
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5.13.1

5.14.1

5.16.3

6.2.1

6.5.1.2.3

6.8.2

Month Days Lost Av?ra e Month Days Lost Av?ra e
Rainfall Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

The penalty for delay in failing to complete the Works is R 3,000.00 (per Day).

The requirements for achieving Practical Completion will be determined by the Employer’s
Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting /
Handover Meeting. (Refer to 1.1.1.24 for a generic definition.) The requirements are to be
regularly reviewed with respect to any variations to the Contract.

The latent defect liability period is 10 Years.

Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”.

The liability of the Performance Guarantee shall be as per the following table:

Value of Contract (incl. VAT) Performance Guarantee Required

Less than orequalto R 1m Nil

Greater than R 1m and less than or equal to R 10m | 5% of the Contract Sum

Greater than R 10m 10% of the Contract Sum

The percentage allowance to cover overhead charges for daywork are as follows:
e 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;
e 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates
have been quoted at tender stage.

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following
Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.

e The Index for Labour, Plant, and Materials shall be based on December 2021 = 100.
e The Index for Fuel shall be based on December 2020 = 100.
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6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

8.6.1.2

8.6.1.3

8.6.1.4

STATS SA Table Description Coefficient
Statistical Release
e “L”isthe P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;
Kwa-Zulu Natal
e “P’is the P0151.1 Table 4 Plant and Equipment b =0.28

e “Contractor’s
Equipment Index”

o “M”is the P0151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “Fisthe P0142.1 Table 1 Coke, petroleum, chemical,| d =0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel

Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the
Employer. The base price for bitumen on this contract shall be the ruling price of 50/70 grade
bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven
(7) days prior to the closing date of tenders.

The percentage advance on materials not yet built into the Permanent Works is 80%.

The percentage advance on Plant not yet supplied to Site: Not Required

Retention Money: Delete the word “selected”.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of “retention money” is 5% of the Contract Sum.

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of
the Contract Price.

Interest will not be paid on retention withheld by the Employer.

The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required.

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required.

SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

The limit of indemnity for liability insurance: R 10,000,000.00

Ground Support Insurance:

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, against
any claim for damages or loss caused by vibration and / or removal of lateral support:
R2,000,000.00

e Maximum first excess: R 10,000.00.
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8.6.1.5

8.6.5

10.71

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:

Third Party Insurance (Public Liability)

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the
period of the contract, inclusive of the maintenance period: R 1,000,000.00

o Consequential loss to be covered by policy: Yes

o Liability section of policy to be extended to cover blasting: Nil

e Maximum excess per claim or series of claims arising out of any one occurrence: R20,000.00.

Principal’s own surrounding Property Insurance

¢ Minimum amount for any one occurrence unlimited as to the number of occurrences against
any claim for damage which may occur to the Council's own surrounding property:
R2,000,000.00

e Maximum first excess: R 10,000.00.

Insurance of Works

e Minimum amount for additional removal of debris (no damage): Nil

e Minimum amount for temporary storage of materials off site, excluding Contractor's own
premises: Nil

e Minimum amount for transit of materials to site: R10,000.00.

Approval by Employer: At the end of the sub-clause, add the following paragraph:
"Except where otherwise provided in the Special Conditions of Contract, the insurance cover

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval
of the Employer.”

Failing ad-hoc adjudication, the determination of disputes shall be by arbitration.
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.21.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:
=11 0] 10 2 T
AKX

The E-Mail address of the Contractor is:
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C1.2.3

C1.2.31

C1.2.3.2

C1.2.3.3

ADDITIONAL CONDITIONS OF CONTRACT

COMMUNITY LIAISON OFFICER

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community
liaison officer (CLO) for the project and make the person known to the Contractor within two days
of being requested to do so. The Contractor will be required to enter a written contract with the
CLO that specifies:
* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
» The duration of the appointment.
» The duties to be undertaken by the CLO which could include:
« Assisting in all respects relating to the recruitment of local labour.
+ Acting as a source of information for the community and councillors on issues related to the
contract.
» Keeping the Contractor advised on community issues and issues pertaining to local security.
* Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
» Any other duties that may be required by the Contractor.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although
the Contractor shall have the right to choose from that pool. The Contractor shall have the right
to determine the total number labourers required at any one time and this may vary during the
contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the CLO.

Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section
of the Bill of Quantities.

EMPLOYMENT OF LOCAL LABOUR

It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s) 80.
The contractor will be required to provide proof of authenticity of local labour. Signed confirmation
by the appointed CLO will suffice for this.

No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.

CONTRACTOR PARTICIPATION GOAL (CPG)

It is a condition of contract that the contractor must allow for a minimum of 10% of the contract
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors
who are >51% PPG (Priority Population Group) owned. Proof of payment to the subcontractors
will be required to verify that the minimum has been achieved.

The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved.

C1: Agreements and Contract Data Page 53 Document Version 24/02/2023(c)



The Provision of Incremental Services to Informal Settlements within the Southern

Region: Footpaths and Associated Stormwater Control in Ward 80 Settlement
eMlaza E-EX1 PH2

Contract No: 3V-25481

C1.234

C1.2.3.5

C1.2.3.6

FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer’s Agent's Representative
with information in respect of the employment of all foremen, artisans and labour (skilled and

unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

e Last Name (per ID doc)
¢ ID Number

e Disability (y / n)

e Education Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

e Employment Contracts Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

e Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

e Number of days worked during the month;

o Daily wage rate;

¢ Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer’s Agent’s Representative.

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring”
assessments in terms of the applicable Section (S.53) of the Employer's Supply Chain
Management Policy.

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed
and agreed with the Contractor before commencement of the contract.

EXCEPTED RISKS (Clause 8.3)

Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks”
as defined under Clause 8.3.

However, the Employer shall reimburse the Contractor in respect of plant de-establishment and
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is
issued to the Contractor.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to F.1.2 of the Tender Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Clause 8 of each of the
Standard Engineering Specifications referred to in the
Scope of Work. The Preliminary and General items shall
be measured in accordance with the provisions of
C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the Standard Engineering
Specification.

Clause 8 of each Standard Engineering Specification,
read together with the relevant clauses of the Scope of
the works, set out what ancillary or associated work
and activities are included in the rates for the
operations specified. Should any requirements of the
measurement and payment clause of the applicable
Standard Engineering Specification, or the Scope of the
works, conflict with the Bill of Quantities, the
requirements of the Standard Engineering Specification
or Scope of the work, as applicable, shall prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer’s Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the
Specifications and Project Specifications and the

Drawings. Unless otherwise stated, items are measured
net in accordance with the Drawings, and no allowance
has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.

C2.1.6 PRICING OF THE BILL OF QUANTITIES
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The prices and rates to be inserted by the Tenderer in
the Bill of Quantities shall be the full inclusive prices to
be paid by the Employer for the work described under
the several items, and shall include full compensation
for all costs and expenses that may be required in and
for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the
"Quantity" column but the quoted rate shall apply in

the event of work under this item being required. The
Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider
any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

. Part AA: Preliminaries
. Part AB: General Specifications
. Part AH: Occupational Health and Safety

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(i) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.
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C2.2: BILL OF QUANTITIES

The Bill of Quantities follows and comprises of 14 pages.
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

C3.1.1 Description of Works

Type of Works Description of Works

i) Site Clearance General clearance including the removal of trees, concrete slabs, kerbs

ii) Footpaths Approximate total length = 210m.
Two types of footpaths will be used for this contract, depending on the

footpath to be constructed.

100mm Thick, 1.5m wide Concrete Footpath (20Mpa/19mm), reinforced
Type A with Mesh Ref. 193 constructed on a 150mm in situ layer, ripped and
recompacted to 95% Mod AASHTO.

100mm Thick, 1.5m wide Concrete Footpath (20Mpa/19mm), reinforced

Type B 150mm in situ subgrade layer, ripped and recompacted to 93% Mod
AASHTO.
iii) Drainage ‘V’ Drains, shall form part of the drainage works.

iv) Protection Works

The following types of retaining structures may need to be constructed:
e Dry Stack Retaining Blocks — Geolok G400s or similar approved
e (Gabion Retaining Walls
e Reno Mattresses

e Co-operation with other Service Providers
All interaction with various departments such as Water and Sanitation, Electricity, Telkom and
Neotel are to run parallel to construction works should any of the above services be affected.

e Approvals

The contractor is to obtain approval in writing from the Engineer prior to commencing any
works that deviate from drawings and/or specifications.

e Access to land/buildings/sites

The Contractor’'s attention is drawn to the fact that newly constructed structures may be
encountered upon establishment on site. Should there be any obstructions encountered, the
Contractor shall notify the Employer’s Agent or his representative prior to commencing any
further works.

o Software Application for Programming
For ease of submission and uniformity, it is a requirement that the construction programme
shall be prepared by the successful tenderer using Microsoft Project.

e Quality Management

The successful tenderer shall implement specific quality control measures to ensure that the
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works are constructed as per the standard specifications, project specifications and
construction drawings. The Quality Management Plan shall be attached to returnable form
“Construction Approach, Methodology and Quality Control” and reference shall be made to
site control testing, construction supervision, structured monitoring mechanisms such as
checklists and other measures/processes that the tenderer deems to be significant. The
Employer’s Agent or his representative will continually assess the quality of works on site and
instructions will be provided for non-compliance accordingly.

¢ Format of Communications

Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and
other communication which this contract requires is to be communicated in a form which can
be read, copied and recorded. Writing is to be in the language of this contract, i.e. English.

The contractor is to only receive instructions from the Engineer or the Engineer’s
representative. Should the contractor undertake any works from an instruction given to him
by a third party, he will be solely responsible for any impacts thereof, including costs.

¢ Management Meetings

There will be a minimum of one (1) progress meeting per month. The contractor is to ensure
that the Contracts Manager and Site Agent are present during this meeting. The CLO will be
required to attend all progress meetings. This is over and above all meetings that the
Contractor may deem necessary for the execution of the works.

e Daily Records

It is a requirement that a site diary with all relevant details be maintained on site. This diary
must be signed off and agreed to by both the Employer’s Agent or the Employer's Agent
representative and Contractor, on a daily basis. These site diaries must accompany the
Contractor’s monthly payment certificates and payment shall not be processed should this
not be complied to.

A suitable format of the site diary will be made available to the successful tenderer, by the
Client.

e Payment Certificates

Payment certificates are to reach the Client by the 25™ of each month. The following items
are to accompany each payment certificate, but shall not be limited to the list below:

v) Tax Invoice — Tax invoice number, Contract number, Project Description, correctly
dated, to include both the Client’s and contractor’s Tax numbers, physical and postal
addresses and to be addressed to Deputy Head, Development Engineering.

vi) Fully completed FTE’s (Client to provide format)

vii) Summary of supporting agreed measurements for period of claim — to be signed off
by both the Contractor and Employer’s Agent or the Employer’s Agent
representative.

viii) Updated cashflow reflecting Anticipated and Current expenditure together with
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C3.1.2

C3.1.3

mitigation measures if required.

ix) Updated number of serviced sites reflecting Anticipated and Current fully serviced
sites together with mitigating measures.

x)  CLO monthly payslip or Proof of payment signed by the CLO.

e Property provided for the Contractor’s use

Where possible, the Employer and/or Engineer will initially identify a proposed location for the
Contractor’'s camp site and storage yard, however, the responsibility lies on the Contractor to
liaise with the CLO/Ward Councillor in order to locate a suitable site that is available for
occupation. Strict adherence to PS.14 “Site Facilities Available” is to be maintained at all times
and the Contractor will be responsible for any transgressions in this regard.

Description of Site and Access

A co-ordinate for a central point to the settlement is provided below. Refer to Section C4.1
“Locality Plan” for locality maps.

Settlement: 29°56'32.14"S 30°55'1.20"E

The project area can be accessed by travelling south along the N2 freeway taking the M30 exit
toward Umlazi and travel approximately 2.0km along Griffiths Mxenge Highway/M30. Turn right
onto Sibusiso Mdakane Drive travel approximately 2.2km, then turn left onto Vukasuke Circle,
travel approximately 200m, the project area is located on the left hand side.

Nature of Ground and Subsoil Conditions
The existing terrain in the Settlement informal settlement ranges from moderate to very steep.

The grades of the natural terrain range from 2.0% to 40.0% in certain areas. No geotechnical
investigations have been carried out on the insitu material for the footpaths.
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C3.2: PROJECT SPECIFICATION

PREAMBLE

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Employer's Agent before the execution of the work under the relevant
item.

C3.21 GENERAL

PS.1 PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

PS.1.1 Preliminary Programme

The programme shall be in the form of a simplified bar chart with sufficient details to show clearly
how the works will be performed within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based
on the specified Time for Completion. Each such alternative tender shall include a preliminary
programme similar to the programme above for the execution of the works, and shall motivate his
proposal clearly by stating all the financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions (refer to
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the
Contract Data.

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract
It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data

(refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

(1)  Time required for service relocations.

(2) Time allowances to be made for the ordering of special items.

(3) Notification required by service organisations.

(4)  Any special sequence in which work must be carried out. Must certain areas of work be

finished before work commences on others?
(5) If delays are anticipated with service relocations the contractor should be asked to allow
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PS.1.3

PS.1.3.1

PS.1.3.2

PS.1.3.3

time.
(6) Is work required out of normal hours? (eg. to accesses).
(7)  Vehicular access to private property is to be maintained.
(8)  Traffic restrictions.

Those known, existing services in the area of the works have been depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Employer’s Agent.

Requirements for Accommodation of Traffic

General

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs
Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Employer’'s Agent to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are
maintained at all times. Where necessary the Contractor shall make allowance in the rates for
completing the work required to the accesses out of normal hours.

Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
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PS.1.3.4

PS.1.3.5

PS.1.3.6

PS.2

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and
the Construction Regulations 2014.

Payment

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

Pedestrian Movement

The Contractor shall make provision for accommodating all pedestrian movements in the area of
the works. Allowance shall be made in the relevant rates for any barricades and signs required.

Temporary Reinstatement

Provided always that if in the course or for the purpose of the execution of the works or any part
thereof any road or way shall have been broken up, then notwithstanding anything herein
contained:

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate
authority or by some person other than the contractor (or any subcontractor to him), the
contractor shall at his own cost and independently of any requirement of or notice from the
Engineer be responsible for the making good of any subsidence or shrinkage or other
defect, imperfection or fault in the temporary reinstatement of such road or way, and for the
execution of any necessary repair or amendment thereof from whatever cause the
necessity arises, until the end of the period of maintenance in respect of works beneath
such road or way until the authority or other person as aforesaid shall have taken
possession of the site for the purpose of carrying out permanent reinstatement (whichever
is the earlier), and shall indemnify and save harmless that Council against and from any
damage or injury to the Council or to third parties arising out of or in consequence of any
neglect or failure of the Contractor to comply with the foregoing obligations or any of them
and against and from all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

(b)  where the authority or person as aforesaid shall take possession of the site as aforesaid in
sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-
clause shall cease in regard to any such section or length at the time possession thereof is
so taken, but shall during the continuance of the said period of maintenance continue in
regard to any length of which possession has not been taken and the indemnity given by
the contractor under the said paragraph shall be construed and have effect accordingly.

SERVICES

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.
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PS.2.1

PS.2.2

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

Proving Underground Services

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
vicinity of underground services.

It is stressed that all services in a particular area must be proven before commencing work in that
area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer’s Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer’s Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing
Services.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
with the repair of the service will be to the Contractor's account.

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by
contacting Control on Telephone No. 305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least two weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the
Conditions of Contract or under Clause 4.17 of SANS 1921-1.
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PS.2.3

PS.2.4

PS.3

PS.3.1

New Services and Relocation of Existing
This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation.
Generally their work shall include the excavating and bedding the service which will include
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling
shall be carried out by the Contractor.

Generally work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work
on the services has been completed.

Services affected by the contract are described as follows:

e PS.3: Watermains;

o PS.4: Sewers;

e PS.5: Stormwater;

e PS.6: Electrical Cables / Lighting;
e PS.7: Telkom / Neotel;

e PS.8:CCTV,

Further to the above, tenderers are referred to the services drawing and are to note that several
minor cables / pipes may be encountered during excavation works which may require to be
relocated to some extent. It is anticipated that the two week period required under PS.2.2 will
allow sufficient time for these relocations.

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must
be made under this item and / or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.

WATERMAINS

General

No watermains will be installed or constructed under this Contract. However, the Tenderer’s
attention is drawn to the following points regarding the existing watermains. Extreme care must

be taken/exercised when using vibratory compaction equipment in the vicinity of watermains since
excessive vibration may easily damage the watermains/water pipelines and cause leaks to occur.
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PS.3.2

PS.3.3

PS.4

PS.4.1

Water Main Valve Access

Due to the dangerous situation occurring when water main valves are covered over, the
Contractor shall maintain access to all water main valves at all times. During asphalt layer work,
after each pass by the paving machine, the valves shall be exposed and access maintained in a
safe condition.

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times the
valve is uncovered. Spacer rings required for the height adjustment of valve covers shall be
supplied by the Water and Sanitation Unit. Tolerances on valve cover levels shall be as specified
in clause PH.6.5. Before final setting in position of valve covers the Contractor shall liaise with
the Employer’s Agent regarding the direction in which covers shall be placed.

Restriction on Compactive Equipment

The Contractor is to note that existing watermains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the watermains.

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory
compaction equipment be permitted to operate within 800 mm vertically or horizontally of the
existing mains or connections. The permissible compaction plant within this restricted area shall
be the equivalent of a "Bomag 90" under static compaction, or similar approved plant. When the
roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains,
the above restriction will fall away.

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of
Quantities and in the programming of the works. No claim for additional payment based on the
inability to use plant as a result of the requirements of this clause will be accepted. The Contractor
will be held liable for any costs should the watermain or electrical cables be damaged during
construction of the road.

SEWERS

The contractor is to note that existing sewer pipes traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. Any existing mains and
connections shall be proved on site by the contractor prior to any construction work commencing
in the vicinity of the sewers. In some sections depending on the footpath profile, existing manholes
may have to be lowered.

Blockage of Foul Water Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the foul water reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.
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PS.5

PS.5.1

PS.6

PS.6.1

PS.6.2

PS.6.3

PS.6.4

PS.7

STORMWATER

Stormwater infrastructure shall be constructed as part of this contract as outlined in the project
specification and reflected on the construction drawings. The contractor shall take due care when
working in the vicinity of any existing stormwater infrastructure.

Blockage Stormwater Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the stormwater reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

ELECTRICAL PLANT
General

Various types of electrical cables including high voltage, low voltage, street lighting and domestic
connection cables may be affected by the contract. The laying, relocation and jointing of all cables
will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the
excavation and backfilling forms part of this contract. Close liaison will therefore be necessary
with eThekwini Electricity throughout the contract.

Street Lighting

No existing lighting will be removed in this contract. However, if it is required during the project
execution, the existing lighting will be removed in stages and replaced in the centre median /
intersection corners by eThekwini Electricity’s work gangs. Relocation may take place during this
contract and be executed by eThekwini Electricity or their agents. It is a requirement that the
street lighting be operational at all times.

MV / LV Cables

The actual cable work associated with this relocation and / or replacement of these cables will be
carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause
PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously.

Relocation of Existing Services

Should it be necessary to adjust the line, level and / or position of any service not catered for in
the contract to enable the construction to proceed the Contractor shall on no account effect such
adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at
no cost to the Contractor.

TELKOM S.A. LIMITED / NEOTEL PLANT

No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact
that Telkom / Neotel copper cables and fibre optic cables may exist in the contract area. Extreme
care must therefore be exercised when working near these services, once their approximate
positions become known. The Contractor is advised to timeously advise Telkom/Neotel before
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commencing the abovementioned work.

CCTV PLANT

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV
cables and fibre optic cables may exist in the contract area. Extreme care must therefore be
exercised when working near these services, once their approximate positions become known.

The Contractor is advised to timeously advise the relevant stakeholders if any services are
encountered prior to proceeding with any works.

MANAGEMENT OF THE ENVIRONMENT

The Contractor shall pay special attention to the following:

Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.

OCCUPATIONAL HEALTH AND SAFETY

General Statement

When considering the safety on site the Contractor's attention is drawn to the following:

(1)  The project area consists of residential properties and the movement of pedestrians will
have to be accommodated.

(2)  The works will require machinery and plant of varying size.

(3)  The manual moving of heavy precast products may be required.

(4) The gradient of the site is fairly steep. Plant and machinery need to be well controlled.
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(5) Considering the prevailing terrain, run-off from the site will have to be well managed.

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

Health and Safety Specifications and Plans to be submitted at tender stage
Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.
Tenderer's Health and Safety Plan

At tender stage only a brief overview of the tenderers perception on the safety requirements for
this contract will be adequate. This will be attached to T2.2: Contractor’s Health and Safety Plan.

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms
of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014,
and referred to in T2.2: Contractor’s Health and Safety Plan.

The detailed safety plan will take into consideration the site specific risks as mentioned under
PS.10.1 and must cover at least the following:

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;

(i)  Pro-active identification of potential hazards and unsafe working conditions;

(i)  Provision of a safe working environment and equipment;

(iv)  Statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will not be
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allowed to commence work, or his work will be suspended if he had already commenced work,
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs

A generic plan will not be acceptable.

Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in

the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety
Specification.

SURVEY

Survey for, and Preparation of, “As Built” Drawings

The Contractor shall submit the following “As Built” data to the Design Consultant to complete the
required “As Built” Drawings before a Certificate of Completion will be issued:-

Footpaths:

. Footpath centreline co-ordinates at 10 metre intervals and at all changes in direction

Stormwater and other services:

. Co-ordinates, invert and cover levels of all stormwater controls that have been modified or
constructed as new, during the contract,

. Including but not limited to: open lined concrete drains, stormwater catchpits, manholes,
kerb and channels, precast pipe culverts and outlet structures.

. Co-ordinates of all other services e.g. cable duct markers, valve covers, Telkom manholes
etc. that have been either modified or constructed as new, during the contract.

General:

. Notwithstanding the above, the Contractor is to supply to the Design Consultant all other
information necessary, to clearly indicate changes/modifications to the construction
drawings during the contract period that will be required by the Design Consultant so that
they can produce the “For Record” drawings.

o Each surveyed point shall be suitably coded and identifiable by the Design Consultant and
shall supplied on a CD/DVD, in an Ascii file with the following format:-
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. Code[SPACE]XCo-ordinate[SPACE]YCordinate[SPACE]Level[SPACE]Description

. The above information is to be given to an accuracy of three decimal places and is to be
surveyed by a suitably qualified person.

In addition to the above, all ‘as built’ information must be provided on a drawing in Autocad and
DXF format together with a hard (paper) copy format showing the modifications undertaken during
the contract period.

Suitable checks on the accuracy of the information provided may be carried out by the Design
Consultant and should any of the information provided be found to be inaccurate or untrue, the
Employer reserves the right to withhold payment or to employ the services of an engineering
surveyor to re-survey all the works listed above, at the Contractor’s expense. The Employer shall
request a minimum of three quotations from three independent engineering surveyors of his
choice, and the lowest quotation will be appointed and the cost thereof will be deducted from
monies owing to the Contractor.

The ‘as built’ Data shall be the responsibility of the Contractor and shall be paid for under the item
‘Survey for, and preparation of, “as built” drawings’ in the Contractors Preliminary and General
Costs.

The unit of measurement shall be the (sum) and the rate shall include for all components outlined
in this specification. The Contractor must also forward to the Employer's Agent, a materials “as
built” spreadsheet in a format that is acceptable by the Client.

The completion certificate shall not be issued unless the above information in totality, has been
forwarded to the Employer’s Agent.

Setting Out of Works

The setting out of the works shall be the responsibility of the Contractor and shall be paid for
under the item ‘setting out’ in the Contractor’s Preliminary and General Costs.

The unit of measurement shall be (sum) and the rate shall include for the following:

The Contractor shall do the setting out to and beyond the obstructions. Such obstructions shall
be reported to the Employer’s Agent as soon as possible. No additional payment shall be made
for listing and reporting these obstructions and the re-establishment to set out areas that were
affected by the obstructions.

Additional Site Survey

The Employer’s Agent may instruct the contractor to conduct a survey during the course of the
contract in order to facilitate re-design due to immovable obstructions or to facilitate the design of
new settlements. The contractor will be required to submit all survey files in an Ascii format and
drawings in a DXF/DWG format.

The unit of measurement shall be (PC Sum) and the rate shall include for the survey as directed
by the Employer’'s Agent and the submission of all hardcopy and electronic files required by the
Employer’s Agent.
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PS.12

PS.13

SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

It must be stressed that the process of negotiation will not be deemed as work stoppage.
Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities.
PERFORMANCE MONITORING OF SERVICE PROVIDERS

The performance of service providers that have been selected to provide assistance in the
provision of a municipal service, otherwise than in circumstances where Chapter 8 of the
Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management
Act, to be monitored and reported on (see CI.53 of the SCM Policy).

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as
a yardstick for measuring performance.

The table below indicates the provisional KPIs which will be applicable to this contract and an
example of how the scoring will be applied. The criteria will be reviewed and finalised prior to the
commencement of construction. KPIs will be regularly evaluated and scored by the Employer and
Engineer. Necessary measures will be taken should the scoring be consistently low.

KPI Scoring (%)
No. Description Month 1 Month “n”
1 Progress of Construction Works is consistent with
approved Construction Programme.
2 Works are being carried out to specification.
3 Health and Safety Standards are being monitored
adequately.
4 Health and Safety Standards are being maintained.
5 Conformance to Instructions issued.
6 Addressing of Labourer concerns.
7 Breach of Site Security.
8 Compliance with Environmental requirements 90% 83%
Legend
KPI Score in excess of 90% _
KPI Score between 80% - 90%
KPI Score below 80%
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PS.14.3

SITE FACILITIES AVAILABLE
Contractor's camp site and depot

The Contractor’s office for this contract shall be as required to fulfil his obligations under the
Contract. The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific site
available to the Contractor, such site will be pointed out to the Contractor.

(a) Contractor’s camp site/store yard

The proposed position of the camp site/store yard will be pointed out by the Engineer.
However, the responsibility lies on the Contractor to liaise with the CLO/Ward Councillor in
order to identify a suitable site for occupation. The Contractor must first obtain the written
permission of the landowner, and subsequently the Engineer, prior to occupation of the land.
Any clearing of the site that is necessary and the making good after de-establishment will be
the responsibility of the Contractor.

In addition to the requirements of SANS 1200 A clause 8.3.2.2 the following conditions shall
also apply:-

¢ None of the existing roads shall be damaged in any way.

e Electrical and Potable water facilities may be available in the vicinity of the site but the
contractor shall make his own arrangements for all connections.

e |t shall be the responsibility of the Contractor to make good any damage caused to the
camp site area or any improvements on it, including services, and for reinstating it to its
former condition when vacated. The standard of reinstatement must be to the satisfaction
of the Engineer, Director: Real Estate and/or Director of Parks, Recreation and Beaches
Department; or other owner. Particular attention should be directed to these requirements
and written clearances from the relevant Departments or other owners will be required.

Accommodation of Employees

No employees, except for security guards, will be allowed to sleep or be accommodated on the
site in urban areas. No housing is available for the Contractor's employees and the Contractor
shall make his own arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed. The Contractor shall provide the necessary
ablution facilities at his camp site and the site of the works for the use of his employees. Chemical
toilets only will be allowed where temporary facilities have to be provided.

Power supply, water and other services

The Contractor shall make his own arrangements concerning the supply of electrical power, water
and all other services. No direct payment will be made for the provision of electricity, water and
other services. The cost thereof shall be deemed to be included in the rates and amounts
tendered for the various items of work for which these services are required, or in the Contractor's
preliminary and general items as the case may be.

(@) Water for Works
The Contractor shall allow in his Establishment rates for the securing of a suitable water supply,
the payment of any connection fee and for any water charges for the duration of
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the contract.
(b)  Power supply for works

The power supply authority is eThekwini Electricity Services Unit. The contractor will be
responsible for arranging whatever temporary supplies may be required and he will be required
to bear all costs involved and to pay the ruling tariffs applicable to such supplies.

(c) Ablution facilities

The Contractor shall provide the necessary ablution facilities at the site of the works for the
use of his employees. Chemical toilets only will be allowed where temporary facilities have to
be provided.

TESTING

Process control

The Contractor shall arrange for all tests required for process control to be done by a laboratory
acceptable to and approved by the Engineer.

The Contractor may establish his own laboratory on site or he may employ the services of an
independent commercial laboratory. Whatever method is used, the Contractor must submit the
results of tests carried out on materials and workmanship when submitting work for acceptance
by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates
and no additional payment will be made for testing as required.

Acceptance control

The process control test results submitted by the Contractor for approval of materials and
workmanship may be used by the Engineer for acceptance control. However, before accepting
any work, the Engineer may have further control tests carried out by a laboratory of his choice.

Retesting

The tenderers’ attention is drawn to clause AB.6 where it states that the contractor is responsible
for the site control testing to confirm that all related site works are in accordance with the
specification. Acceptance testing is undertaken by the Roads Department at the discretion of the
Engineer after reviewing the results of the control testing.

Should the acceptance tests indicate that the work is not to the specification, the cost of any retest
by the Engineer shall be to the Contractor’s account. The cost has been determined at
R 1000,00 per set of tests and shall be deducted from any payment due to the contractor.

NOTICE BOARD

The notice board layout and colour scheme shall comply with the detail provided as per Annexure
C3.6.1.

UNPACKING AND RECONSTRUCTION OF EXISTING RETAINING WALLS

Where instructed by the Engineer, the contractor shall unpack existing retaining walls to allow for
the construction of footpaths or roads and stormwater infrastructure.
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The unit of measurement shall be square metre (m?) and the rate shall include for unpacking the
wall, maintaining the blocks and reconstruction of the wall, where instructed. Concrete, soilcrete,
excavations, trimming of embankment, stabilization of the embankment and drainage are
measured elsewhere.

HAULAGE OF MATERIAL

All haulage under this contract will be considered as freehaul. The contractor is to price
accordingly in his rates and no additional payment will be made in this regard.

REMOVAL OF UNWANTED MATERIAL

The Contractor is responsible for the clearance and removal of all unwanted material arising from
the works for the duration of the contract from site handover until completion. No payment will be
authorized until all unwanted material resulting from the works has been removed from the site.

The waste must be disposed off at an approved tip-site. The composition of the waste is unknown
and the contractor must envisage/expect different types of wastes.
Waste products could include:

Solid Wastes, Gaseous Wastes, Animal by-products, Biodegradable/Organic waste, Biomedical
waste Bulky waste, Business waste, Chemical waste, Clinical waste, Commercial waste,
Construction and demolition waste, Controlled waste, Consumable waste, Composite waste,
Demolition waste, Domestic waste, Electronic waste, Food waste, Green waste, Grey water,
Hazardous waste, Household waste, Human waste, Industrial waste, Inert waste, Kitchen waste,
Litter, Liquid waste, Medical waste, Metabolic waste, Mixed waste, Municipal solid waste,
Packaging waste, Post-consumer waste, Radioactive waste , Recyclable waste, Residual waste,
Retail hazardous waste, Sewage, Toxic waste, Uncontrolled waste, Wastewater, etc.

All vegetation, rubble, excavated material and spoil from the clearing and excavations associated
with the Works shall be transported and disposed of at an approved tip site. The Contractors
attention is drawn to the fact that charges are levied at the Municipal Refuse Tip for the dumping
of certain types of material. The Contractor shall therefore make due allowance in his rates for
removal to tip to include for the above charges.

Penalties For Not Removing Unwanted Material By End Of Work Day

A penalty of R1000/day shall be to the Contractor's account should he/she not remove and
dispose of all unwanted material by the end of the work day’s operation.
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C3.3: STANDARD SPECIFICATIONS

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of
Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering
Specifications). This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

Part Description Date of Issue
AB General Specifications July 1992
B Site Clearance March 1990
C Concrete Work February 1987
DA Earthworks: Bulk January 1985
DB Earthworks for Pipe Trenches July 1992
DD Earthworks for Structures

EB Graded Crushed Stone December 1988
ED Road Asphalt July 1992
EF Kerbs and Haunches July 1992
EG Sidewalks, Footpaths and Median Areas July 1992
EL Dumprock Subgrade Improvement

PG Non Pressure Pipelines and Pc Culverts July 1992
PH Manholes and Appurtenant Drainage Works July 1992
TA Road Signs October 1989
TB Road Markings October 1989
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS

INTRODUCTION

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the
project specifications between alternative materials or methods of construction and for additional requirements
to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to
this contract are contained in this part of the project specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the
prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the
standard specifications. The number of a new clause or payment item, which does not form part of a clause or
a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed
by a new number which follows on the last clause or item number used in the relevant section of the standard
specifications.

PS AB General Specifications

PS B Site Clearance

PSC Concrete Work

PS DA Earthworks: Bulk

PS DB Earthworks for Pipe Trenches
PS ED Road Asphalt

PS EF Kerbs and Haunches

PS EG Sidewalks, Footpaths and Median Areas
PS F Protection Works

PS PF Pressure Pipelines: other than Steel

PS PG Non Pressure Pipelines and Pc Culverts
PS PH Manholes and Appurtenant Drainage Works
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PRELIMINARY AND GENERAL SPECIFICATION
PS.AB.2  Offices for Engineer and Staff

Replace the existing clause with the following:

An office with the following requirements must be provided for the Engineer:
A desk with minimum dimensions of 1.5m x 0.8m and a high back chair.
A plug point.

A lockable steel filing cabinet.
A whiteboard mounted on the office wall with dimensions of 1.8m x 1.2m.

For site meetings, the Contractor is to prepare a meeting area that accommodates a table and
eight chairs.

PS.AB.7 Road Deviations and Traffic Control
PS.AB.7.1 Deviations
Add the following under this section:

(a) Deviations required by the Contractor shall comply with the requirements of the Engineer.
Details shall be submitted to the Engineer for approval at least two weeks in advance of
the date on which it is anticipated that work on the deviation will commence.

(b) On deviations provided in terms of (a) above, the Contractor shall ensure at all times and
during all weather conditions that all temporary surfaces that are intended to carry traffic
are in fact trafficable with regard to reasonable standards of safety and comfort. No
additional payment shall be made to the Contractor in this regard.

(c) Unless indicated otherwise, where two-way traffic conditions exist, traffic shall be
accommodated in both directions at all times.

(d) The Contractor shall ensure that the full width of the road is available for traffic during the
peak traffic periods (i.e. 07:00 - 08:30 and 16:00 to 17:30).

(e) Atall times signposting shall be as detailed in the part of this document: "Safety in Road
Construction".

(f)  In accordance with the Road Traffic Act, only “new style” yellow/black traffic signs may
be used at roadworks, and not the “old style” blue/red traffic signs.

PS.AB.8 De-establishment and Re-establishment of Camp site

The Contract is responsible for all costs associated with the de-establishment and re-
establishment of the camp site, as and when required, and all additional costs related to this
move.

The unit of measurement shall be the Sum per move unless otherwise stated.

PS.B SITE CLEARANCE

PS.B.8 Measurement and Payment
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PS.B.8.13

PS.B.8.24

PS.C

PS.C.5

PS.C.5.11

PS.C.8

PS.C.8.4

PS.C.8.5

Removal of reinforced/unreinforced concrete
Replace the existing clause with the following:

The contractor shall demolish reinforced/ unreinforced slabs as directed by the engineer to spoil.
The unit of measurement shall be cubic metre (m?) and the rate shall include for the demolition of
the concrete slab, plant, equipment and labour necessary and spoiling of the material in an
approved site.

Add the following new clause:

Removal of informal Retaining structures

During construction, informal retaining structures (tyres, sandbags, etc) may have to be removed
to cater for the construction of new services.

The unit of measurement shall be square metre (m?) and the rate shall include for unpacking the
retaining structure, stockpiling, disposing off at an approved tip-site, haulage etc. The contractor
shall ensure that the embankment will remain safe/stable and does not pose any danger to the
community during unpacking of the structure and the construction of the new services.

CONCRETE WORKS

Construction
Placing of concrete
Add the following under this section:

No concrete is to be placed in any excavation until prior approval has been received from the
Engineer or his representative.

Measurement and Payment

Add the following new clause:

Movement Joints for Footpaths

Movement joints shall be constructed in accordance with the detail on drawing 49257 Sheet 2 of
2 and shall be constructed at 10m centres along the footpath alignment or where directed by the

Engineer.

The unit of measurement shall be metre (m) and the rate shall include for all materials
(polysulphide sealant, jointex joint filler etc.), labour, equipment etc.

Add the following new clause:
Saw Cut Joints for Footpaths
Saw Cut Joints shall be constructed on footpaths as instructed by the Engineer. The contractor

shall use the type of blade and equipment best suited to the hardness of the concrete, the type
of aggregate and the site condition.
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PS.DA
PS.DA.5

PS.DA.5.2

PS.DA.8

PS DA 8.11

The unit of measurement shall be metre (m) and the rate shall include for all materials, labour and
plant required. Refer to drawing 49257 Sheet 2 of 2.

Add the following new clause:

EARTHWORKS: BULK

Construction
Excavation of Material from Site
Add the following under this section:

(a) The material used for fill embankments and for the replacement of unsuitable material shall
conform to the definition of "suitable material" as given in clause AB.1. This will apply to
imported fill material as well as to material excavated from site.

(b) Tenderers are reminded that the rates for excavation of material from site (DA.8.3) and
imported fill (DA.8.4) include benching where applicable, and therefore the volume of soil
excavated for benching purposes is not included in the earthwork quantities but must be
allowed for in the relevant rates.

(c) The nature of the works may require excavation in restricted conditions. No additional payment
shall be made for such excavation and the Tenderer shall therefore make due allowance in
the rates for Bulk Earthworks for any additional work or hand excavation.

(d) For measurement and payment purposes, no allowance will be made for bulking or shrinkage
and it shall be assumed that 1 cubic metre of excavated material from the site shall form 1
cubic metre of compacted fill. In the event of there being surplus material encountered on site
due to bulking, the Tenderer shall allow in the relevant rates for the material to be spoiled.
Similarly, should the material shrink the Tenderer shall allow for the importation of material.

(e) Blasting shall not be carried out without the previous consent of the Engineer. The consent
will not be given where in the opinion of the Engineer blasting may give rise to unnecessary
risk of damage to surrounding property, and other means of excavation are available to the
Contractor. Where consent to blasting is given, such consent shall in no way relieve the
Contractor of any liabilities under the contract. The Contractor shall conform to all Government
regulations in regard to blasting, handling and storage of explosives.

Measurement and Payment
Add the following new clause:

Rip and recompact insitu subgrade material

The unit of measure shall be the cubic metre (m?3) of material that is ripped/scarified to a depth
of 150mm, watered and compacted. The volume will be calculated in accordance with the
authorised dimensions of the footpath/road and levelled cross sections.

The tendered rate shall include full compensation for the cost of scarifying/ripping the existing
material, to a depth of 150mm, the application of water for compaction, mixing, shaping and
compacting the material to the required density and for finishing the layer to the correct level.
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PS.EG

PS.EG.8.7

PS.EG.8.8

PS.EG.8.9

SIDEWALKS, FOOTPATHS AND MEDIAN AREAS
Add the following new clause:

Precast Concrete Steps

Where indicated on the construction drawings, precast concrete Bass steps (1.5m wide x 0.335m
tread x 0.175m high) shall be constructed as part of the footpaths on a 50mm concrete base
(20MPa/13mm).

The unit of measurement shall be number (No.) and the rate shall include all plant, labour,
materials for the construction of the steps. Concrete base measured elsewhere.

Add the following new clause:
Precast Handrails

Handrails shall be constructed where indicated on the footpath longitudinal sections and shall
be fully compliant with the Standard drawing 49257 Sheet 2 of 2.

The unit of measurement shall be metre (m) and the rate shall include for the supply and the
installation of the 50mm@ galvanised iron handrails including all plant, equipment and labour.
Posts and concrete base are measured elsewhere.

Add the following new clause:
Precast Handrail Posts for Footpaths

Precast concrete handrail posts (30MPa/13mm) shall be constructed as indicated on Standard
drawing 49257 Sheet 2 of 2. The height of the post shall be 1.3m and it shall be reinforced with
galvanized R10 bars.

The unit of measurement shall be number (No.) and the rate shall include for the supply and
installation of the posts including all plant, equipment, labour etc.

Add the following new clause:

PS.EG.8.10 Precast Concrete Bollards

PS.F

PS.F.3

Where indicated on the layout drawings or at the discretion of the Engineer during construction,
precast concrete bollards shall be installed on footpaths. The bollard shall be fully compliant
with drawing 49257 Sheet 2 of 2.

The unit of measurement shall be nhumber (No.) and the rate shall include for the supply of all
materials and the installation of the bollard including all plant, equipment and labour. The concrete
base is measured elsewhere.

PROTECTION WORKS

Materials
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PS.F.3.7

PS.F.8

PS.F.8.3

PS.F.8.9

Geolok G400 Blocks or similar approved
Add the following new clause:

Due to the numerous proprietary brands of gravity earth retaining systems, each with their
particular design parameters, this office has provided the design based on the "Geolok G400"
retaining blocks which have the following technical requirements:-

(a) The blocks shall be cast in concrete with a minimum 28 days cube strength of 20 MPa. All
aggregates and the concrete in general, shall conform to the requirements of Part C: Concrete
of the Standard Engineering Specification.

(b) The block shall be of the "closed back" type.
(c) The proposed blocks shall have a unit mass equivalent to that as set out below:

Block Equivalent Unit Mass Requirements
G400 675 kg/m?
(d) The block shall be able to resist sliding shear of 9.80 kN per linear metre by means of a shear

nib cast monolithic with the block.

(e) The Engineer and any person authorised by him shall at all times have access to the works
and to the pre-casting yard.

(f) The blocks shall be delivered to site in such a manner that they do not become damaged. Any
damaged, cracked, or blocks with any other defects shall be rejected by the Employer's Agent
representative.

Measurement and Payment
Replace the existing clause with the following

The unit of measurement shall be square metre (m?) and the rate shall include for the procuring
and laying of Cynodon Dactylon grass — Bermuda sod which must be watered within 30 minutes
of being laid. The application rate of the approved fertilizer is 40g/m?. The emergence of weeds
and dead patches will not be accepted.

The rate shall cover the supply of grass and fertilizer, preparation, application of the fertilizer,
planting and for the maintenance of the planted area (including cutting of grass).

Add the following new clause:

Construction of Dry Stack wall

Taking cognisance of clause PS.F.3.7, the unit of measurement shall be square metre (m?) and
the rate shall include for the supply and installation of Geolok G400 blocks or similar approved as
indicated on standard drawing 49257 Sheet 2 of 2. The reinforced concrete base, stabilised fill
material/soilcrete, weep holes, excavations, bidim, clean coarse sand and backfilling and
compaction behind the wall are measured elsewhere.

Add the following new clause:
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PS.F.8.10

PS.F.8.11

PS.PG

PS.PG.3

PS.PG.3.5

PS.PG.3.8

Soilcrete/Stabilised fill

The unit of measurement shall be cubic metre (m?) and the rate shall include for the supply of G7
Gravel from commercial sources and the stabilising agent (Cement) with the mix ration 10:1
(G7:Cement). The rate is to also include for the mixing of the stabilised material to achieve a
minimum UCS (Unconfined Compressive Strength) of 2 MPa and compacted to 93% MOD
AASHTO and filling inside the blocks only where directed by the Engineer or as reflected on
drawing 49257 Sheet 2 of 2.

Add the following new clause:

Drainage for Retaining Blocks

Drainage will be controlled by 50mm dia. uPVC pipe with drain end securely wrapped in bidim
and staggered at max. 1.5m c/c, refer to standard drawing 49257 Sheet 2 of 2.

The unit of measurement shall be number (No.) and the rate shall include for all materials,
labour and plant required.

NON PRESSURE PIPELINES AND PRECAST CONCRETE CULVERTS

Materials
Subsoil Pipes
The following clause shall replace Clause PG.3.5.

"These shall be "Geopipe" plastic subsoil pipes complying with SABS 791 as amended.

Hole Size : 51 1 mm Diameter
Diameter of Pipe :100 £ 10 mm.
Pipe Invert : 25% of the circumference of the pipe is to be free from slots or holes to form

an invert to the pipe."
Geofabric Blanket

The geofabric shall comply with Clause PG.3.8 and the rate tendered shall include for wrapping
the geofabric around either the subsoil pipe, subsoil drain or stone bedding.

PS.PG.3.10 Stone for Subsoil Drain Filter / Retaining Wall

The following clause shall replace Clause PG.3.10.

"The stone aggregate used for the subsoil drain filter shall consist of 19.0 mm crushed stone
conforming to the following grading :

Sieve size mm

19.0 13.2 9.5 6.7

% Passing

100 85- 100 0-50 0-25

PS.PG.3.11 Riversand Backfill for Subsoil Drain Filter

The following clause shall replace Clause PG.3.11.

C3: Scope of Work
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"River sand for subsoil drain filter shall consist of clean river sand conforming to the following
grading:- and having a Fineness Modulus of 2,0 - 3,5."

Sieve size mm 6.7 4.75 1.50 0.75
% Passing 100 90 - 100 0-15 0-3
PS.PG.5 Construction

PS.PG.5.2

PS.PG.8

Subsoil Drains and Outlets

Positions and type of subsoil drains have not been shown on the plans but will be indicated on
site by the Employer’s Agent.

Subsoil drains shall be type A, B or C as detailed on standard drawing No. 38575.

Subsoil pipes shall be "Geopipe" plastic pipes conforming to SABS 791. The outfall end of each
run of subsoil drain shall be built into the nearest inlet/manhole or headwall in accordance with
Clause PG 5.5, or into a special outlet structure as detailed on the project drawings and measured
under part PH.

Add the following new clause:

Measurement and Payment

PS.PG.8.14 Connection of Subsoil Drains to Existing System

Where subsoil pipes require to be built into an existing stormwater inlet/manhole or headwall, the
unit of measurement shall be number (No.)

The rate tendered shall include for all labour and materials to construct the connection in
accordance with Clause PG.5.5. and for trimming the geofabric at the connection.

PS.PG.8.15 Subsoil Termination Stub

The final 1 metre length of the subsoil drain before the manhole/catchpit shall be 100 mm diameter
non-perforated U.P.V.C. pipe.

The unit of measurement shall be number (No.). The rate shall include for the supply and laying
of the pipe, and for all work necessary to tie into the stormwater manhole/catchpit.
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies
shall apply to this contract and are available on web address:
ftp://ftp.durban.gov.za/cesu/StdContractDocs/:

C3.4.1 Part AH - OHSA 1993 Safety Specification
(26 Pages)

C34.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(24 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS

C3.5.1 CONTRACT DRAWINGS / DETAILS

49257 Sheet 1 of 2 General Layout (Umlazi E-EX1 Settlement)
49257 Sheet 2 of 2 Standard Details (Umlazi E-EX1 Settlement)

C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed

below.
Dwg Description Date of Issue
No
38570 Ring Manholes February 1990
38571  Brick Manhole Details February 1990
38572  Stormwater Inlet Details February 1990
38573  Stormwater Inlet Special Details February 1990
38574  Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990
38575  Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990
38576 Headwall Details February 1990
38577  Kerbing Details February 1990
38578 Concrete Median Barriers February 1990
38579  Vehicular and Pedestrian Scoops February 1990
38580 Concrete Bollard and Steel Guard Rail February 1990
38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and February 1990

Headwalls

38582  Precast Concrete Fencing and Aluminium Gates February 1990
38585 Water Connections, Pipework and Fittings February 1990
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C3.6: ANNEXURES

C3.6.1 TYPICAL NOTICE BOARD FOR ENGINEERING UNIT

Refer to attached locality maps overleaf.
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PART C4: SITE INFORMATION

C4.1 LOCALITY PLAN
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C4.2 CONDITIONS ON SITE

The site is characterised by a southerly facing hillside above a small tributary river. The slope
is generally gentle to moderately sloping with planar to convex gradients in the upper portions
and slightly concave gradients in the lower portions. The site is characterised by dense
informal dwellings on cut to fill platforms.
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C4.3 TEST RESULTS

There are no specific test results.
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