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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Chimneys (West and East) Civil Inspection and Repairs During Outage at Kusile Power 
Station for 5 Years 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R [●] 

Option E The first forecast of the total Defined Cost plus the Fee 
exclusive of VAT is 

R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
Christopher Nani 

  

Capacity 
 

General Manager   

for the 
Employer 
 

Eskom Holding SOC Ltd 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

  Christopher Nani 

Name  
 

 General Manager 

Capacity 
 

  Eskom Holding SOC Ltd 

 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law  

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  Pogiso Mavusa 

 Address Eskom Holdings SOC Limited  
Kusile Power Station  

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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R545 Kendal/Balmoral Road  
Hartebeesfontein Farm           
Postnet Suite 283 
Witbank 
1034 

 Tel 013 680 3237 

 e-mail mavusapj@eskom.co.za 

11.2(2) The Affected Property is Unit 1 to 6 at Kusile Power Station 

11.2(13) The service is  Chimneys (West and East) Civil Inspection and 
Repairs During Outage at Kusile Power Station 
for 5 Years 

11.2(14) The following matters will be included in 
the Risk Register 

• Unavailability of the Plant 
• Others will be agreed by Parties when they 
arise 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is • within 8 hours unless otherwise stated in 
the Task Order. 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
5 days after receiving a Task Order or any other 
period agreed by Parties. 

3 Time  

30.1 The starting date is. After the final signature 

30.1 The service period is 60 Months  

4 Testing and defects  

5 Payment  

50.1 The assessment interval is  After completion of each task order unless 
otherwise stated in the task order. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

30 days 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the South African Reserve Bank 
(as certified, in the event of any dispute, by any 
manager of such bank, whose appointment it 
shall not be necessary to prove) for amounts 
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due in Rands. 

6 Compensation events As per core clause 60.1  

7 Use of Equipment Plant and 
Materials 

As per core clause 70.1 

8 Risks and insurance  

80.1 These are additional Employer's risks   • None 

   

9 Termination As per clause Z11 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

4 weeks unless otherwise stated in the Task 
order. 

11 Data for Option W1  

W1.1 The Adjudicator  The person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation Prices are fixed for the first 12 months of the 
Contract Period and Thereafter, the following 
indices shall apply for adjustment on each 
anniversary date of the contract. 

X1.1 The base date for indices is  One-month prior tender closing date. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0.15 non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
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The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

Five [5] days after a Task Order has been 
issued by the Service Manager  

 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
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within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
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execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
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Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  

 
Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

 
 
 
 
 
 
 
 

Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
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1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 
well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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PART 2: PRICING DATA 
TSC3 Option A 
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Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  4 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity colum
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C2.2 the price list 
 
 
 CHIMNEYS (WEST AND EAST) CIVIL INSPECTION AND REPAIRS DURING OUTAGE AT KUSILE POWER STATION FOR A PERIOD OF FIVE (5) YEARS  
        

 ITEM 
NO 

DESCRIPTION UNIT NO DURATION  RATE   AMOUNT  

               
   ITEM 1           
               
 1 PRELIMINARIES AND GENERAL           
               
 1,1 Fixed Charges           
 1.1.1 Entry Medicals  Once/Year 19 5     
 1.1.2 Exit Medicals  Once Off 19 1     
 1.1.3 Security / Police Clearance certification  Once/Year 19 5     
 1.1.4 Safety File Once Off 1 1     
               
 1.2 PPE (Once per Outage):           
 1.2.1 Eye protection (safety goggles) Once/Outage 19 27     
 1.2.2 Ear protection (ear plugs) Once/Outage 19 27     
 1.2.3 Dust mask Once/Outage 19 27     
 1.2.4 Gloves Once/Outage 19 27     
 1.2.5 White dust overall Once/Outage 19 27     
 1.2.6 Overall Once/Outage 19 27     
 1.2.7 Boots Once/Outage 19 27     
 1.2.8 Hardhats Once/Outage 19 27     
               
 1,3 Site Establishment and De-Establishment:           
 1.3.1 Establishment of Facilities on the Site  Once Off 1 5     
 1.3.2 Site Office Container (1 No , with Air-Con): 12m x 3m  Once Off 1 1     
 1.3.3 Site Office Container (1 No for 5 years insulated, with Air-Con): 6m x 3m  Once Off 1 1     
 1.3.4 Site Storage Container (1 No for 5 years): 6m x 3m  Once Off 1 1     
 1.3.5 Kitchen Container (1 No for 5 years): 6m x 3m Once Off 1 1     
 1.3.6 Meeting Container (1 No for 5 years insulated, with Air-Con): 6m x 3m Once Off 1 1     
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 1.4 Transportation:           
 1.4.1 Transport - Kombi (1No for 34 months): 22 Seater Monthly 1 34     

 1.4.2 Travelling LDV (1 No @ Maximum 180km/round trip for 34 Months) KM 
6 
120 

34     

               
   Sub-Total Item 1 (Preliminaries and General) Carried to Final Summary           
              
   ITEM 2           
 2 SITE RESOURCES           
               
 2,1 NORMAL TIME            

   
Normal working hours are working hours that fall within the following 
periods: 

          

   Mondays - Fridays: 07:00 - 16:00           

 2.1.1 
Site Manager (B.Tech - Civil Eng / B.Eng - Civil Eng with +5 Years 
Experience) (1 No.) 

Hours  1 5 496     

 2.1.2 Supervisor (N.Dip - Civil Eng with +5 Years Experience) (1 No.) Hours  1 5 496     
 2.1.3 Planner (N.Dip - Planning with +3 Years Experience) (1 No.) Hours  1 5 496      

2.1.4 Site Clerk (N.Dip - Business Administration with +3 Years Experience) (1 No.) Hours  1 5 496      

2.1.5 
Safety Officer (N.Dip - Safety or SAMTRAC Qualification with +5 Years 
Experience) (1 No.) 

Hours  1 5 496     

 2.1.6 
Quality Inspector (N.Dip - Quality Qualification with +3 Years Experience) (1 
No.) 

Hours  1 5 496     

 2.1.7 
Civil Engineer (B.Tech - Civil Eng / B.Eng - Civil Eng with +3 Years 
Experience) (1 No.) 

Hours  1 5 496     

 2.1.8 
Technician (Cert. / B.Tech - Civil Eng / B.Eng - Civil Eng with +3 Years 
Experience) (2 No.) 

Hours  2 5 496     

 2.1.9 Rigger (Grade 12 and Rigging Certificate with +3 Years Experience) (2 No.) Hours  2 5 496     
 2.1.10 Fitter (Grade 12 and Trade Test with +2 Years Experience) (4 No.) Hours  4 5 496     
 2.1.11 General Workers (Grade 12 with +1 Years Experience) (4 No.)  Hours  4 5 496     
   Subtotal Item 2.1 Normal Time           
 2,2 NORMAL OVERTIME            

   
Normal overtime working hours are working hours that fall within the 
following periods: 

          

   Mondays - Fridays: 16:00 - 07:00           
   Saturdays: 00:00 - 23:59           

 2.2.1 
Site Manager (B.Tech - Civil Eng / B.Eng - Civil Eng with +5 Years 
Experience) (1 No.) 

Hours  1 3 876     

 2.2.2 Supervisor (N.Dip - Civil Eng with +5 Years Experience) (1 No.) Hours  1 3 876     
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 2.2.3 Planner (N.Dip - Planning with +3 Years Experience) (1 No.) Hours  1 3 876     
 2.2.4 Site Clerk (N.Dip - Business Administration with +3 Years Experience) (1 No.) Hours  1 3 876     

 2.2.5 
Safety Officer (N.Dip - Safety or SAMTRAC Qualification with +5 Years 
Experience) (1 No.) 

Hours  
1 

3 876     

 2.2.6 
Quality Inspector (N.Dip - Quality Qualification with +3 Years Experience) (1 
No.) 

Hours  1 3 876     

 2.2.7 
Civil Engineer (B.Tech - Civil Eng / B.Eng - Civil Eng with +3 Years 
Experience) (1 No.) 

Hours  1 3 876     

 2.2.8 
Technician (Cert. / B.Tech - Civil Eng / B.Eng - Civil Eng with +3 Years 
Experience) (2 No.) 

Hours  2 3 876     

 2.2.9 Rigger (Grade 12 and Rigging Certificate with +3 Years Experience) (2 No.) Hours  2 3 876     
 2.2.10 Fitter (Grade 12 and Trade Test with +2 Years Experience) (4 No.) Hours  4 3 876     
 2.2.11 General Workers (Grade 12 with +1 Years Experience) (4 No.)  Hours  4 3 876     
   Subtotal Item 2.2 Normal Overtime           
 2,3 OVER TIME: SUNDAYS & PUBLIC HOLIDAYS            

   
Overtime: Sundays and Public Holidays working hours are working 
hours that fall within the following periods: 

          

   Sundays: 00:00 - 23:59           
   Public Holidays: 00:00 - 23:59           

 2.3.1 
Site Manager (B.Tech - Civil Eng / B.Eng - Civil Eng with +5 Years 
Experience) (1 No.) 

Hours  1 2 208     

 2.3.2 Supervisor (N.Dip - Civil Eng with +5 Years Experience) (1 No.) Hours  1 2 208     
 2.3.3 Planner (N.Dip - Planning with +3 Years Experience) (1 No.) Hours  1 2 208     
 2.3.4 Site Clerk (N.Dip - Business Administration with +3 Years Experience) (1 No.) Hours  1 2 208     

 2.3.5 
Safety Officer (N.Dip - Safety or SAMTRAC Qualification with +5 Years 
Experience) (1 No.) 

Hours  
1 

2 208     

 2.3.6 
Quality Inspector (N.Dip - Quality Qualification with +3 Years Experience) (1 
No.) 

Hours  1 2 208     

 2.3.7 
Civil Engineer (B.Tech - Civil Eng / B.Eng - Civil Eng with +3 Years 
Experience) (1 No.) 

Hours  1 2 208     

 2.3.8 
Technician (Cert. / B.Tech - Civil Eng / B.Eng - Civil Eng with +3 Years 
Experience) (2 No.) 

Hours  2 2 208     

 2.3.9 Rigger (Grade 12 and Rigging Certificate with +3 Years Experience) (2 No.) Hours  2 2 208     
 2.3.10 Fitter (Grade 12 and Trade Test with +2 Years Experience) (4 No.) Hours  4 2 208     
 2.3.11 General Workers (Grade 12 with +1 Years Experience) (4 No.)  Hours  4 2 208     
   Subtotal Item 2.3 Sundays and Public Holidays Overtime           
               
   Sub-Total Item 2 (Site Resources) Carried to Final Summary           
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   ITEM 3           
 3 PLANT, TOOLS  AND EQUIPMENT           
               
               
   Rope Access Equipment            
 3.1.1 Singing Rock Expert III Std #M-L (1 per resource, per outage) Once/Outage 19 27     
 3.1.2 Petzl Vertex Best Helmet (1 per resource, per outage) Once/Outage 19 27     
 3.1.3 Petzl Croll (10 per resource, per outage) Once/Outage 190 27     
 3.1.4 Petzl Ascension Right Hand (new 2015) (5 per resource, per outage) Once/Outage 95 27     
 3.1.5 Gravity Etrier 5 step Double A3 (10 per resource, per outage) Once/Outage 190 27     
 3.1.6 Singing Rock Locker (5 per resource, per outage) Once/Outage 95 27     
 3.1.7 Singing Rock Locker Sling (5 per resource, per outage) Once/Outage 95 27     
 3.1.8 Petzl Rig (1 per resource, per outage) Once/Outage 19 27     
 3.1.9 Cow Tail Set (5 per resource, per outage) Once/Outage 95 27     
 3.1.10 Steel Oval S/Gate 25kN (5 per resource, per outage) Once/Outage 95 27     
 3.1.11 Gravity Anchor Sling 1,5m S9 (5 per resource, per outage) Once/Outage 95 27     
 3.1.12 Gravity 120cm Open Round Sling S14 (15 per resource, per outage) Once/Outage 95 27     
 3.1.13 Gravity 60cm open Round Sling S13 (5 per resource, per outage) Once/Outage 95 27     
 3.1.14 Steel Scaffold Hook (5 per resource, per outage) Once/Outage 95 27     
 3.1.15 Gravity Rope Edge Protector 50cm A4 (5 per resource, per outage) Once/Outage 95 27     
 3.1.16 Gravity PVC Kitbag 110L B3 (5 per resource, per outage) Once/Outage 95 27     

 3.1.17 
Beal Antipode Semi - Static 10,5mm 2x100m or 1x200m (1 per resource, per 
outage) 

Once/Outage 19 27     

 3.1.18 Petzel Rescue Pulley (5 per resource, per outage) Once/Outage 95 27     
 3.1.19 Singing Rock 11cm Sling-Budget (5 per resource, per outage) Once/Outage 95 27     
 3.1.20 Petzl Stop (5 per resource, per outage) Once/Outage 95 27     
              
   Windshield Cleaning Equipment           
 3.2.1 Pressure water washer (max pressure of 150Bar) Once-Off 2 1     
 3.2.2 Wire brushes  Once/Year 14 5     
   Sub-Total Item 3 (Plant, Tools and Equipment) to Final Summary           
               
   FINAL SUMMARY           
               
 ITEM 1 PRELIMINARIES AND GENERAL           
               
 ITEM 2 SITE RESOURCES           
               
 ITEM 3 PLANT, TOOLS  AND EQUIPMENT           
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Final Summary    
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C3.1: EMPLOYER’S SERVICE INFORMATION 
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1 Description of the service 

1.1 Executive overview  

The service is Chimneys (West and East) Civil Inspection and Repairs During Outage at Kusile Power 
Station for 5 years. 
 

Refer to the Kusile document unique identifier 240-151683907, Chimneys (West and East) Civil 
Inspection and Repairs During Outage at Kusile Power Station for 5 Years specification; (See 
attached Annexure A). 

 

1.2 Employer’s requirements for the service 

The Employer shall ensure the following: 

a) Inform and issue the Contractor with the updated outage plan 

b) Ensure the scope of work (SOW) is issued to the Contractor in time to allow for planning for the 
Outage  

c) Performance is measured by the Employer against those areas which contribute to the Employer’s 
business and the Contractor shall be compensated accordingly as per the agreed contract clauses. 
(e.g. reliability, availability, and safety).  

d) Areas of measurement include the Employer’s key business indicators and will be redefined from 
time to time. 

e) Employer shall provide training for plant safety regulations (PSR), fossil fuel firing regulation (FFFR) 
and any other training as deemed necessary by the Employer in line with the scope requirements. 

f) The Employer and Contractor in this SOW is committed towards the following:  

i. Retention of critical skills 

ii. Continuous cost reduction 

iii. Health and environment safety 

iv. Transfer of operational experience and skills  

 

1.2.1 Materials 

1. All material stated in this contract will be provided by the contractor in accordance to the bill of 
quantities. 

1.3 Interpretation and terminology 

 

Definitions Explanations 

Client The owner of the Power Station at which the inspections are to be done. 
Normally the Power Station or Plant Engineer will represent the Client 

Contractor Service provider contracted for supplying specific service to Eskom, Kusile 
Power Station. 

Employer Eskom, Kusile Power Station 

Employer Representative Any person appointed in writing by Employer as the delegated Employer 
representative in terms of the provisions. 

Flue ducts The ducts are circular or rectangular steel ducts and convey the flue 
gasses from the gas cleaning plant through to the chimneys. The ducts 
have thermal insulation on the outside. The thermal insulation is protected 
against the weather by cladding. 
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Outages Outage is a planned period of time where the machine is unable to 
perform its functions. 

Plant Any structure, machinery, apparatus or equipment which does not fall 
within the scope of the operating regulations for high voltage systems, and 
excludes, mobile, portable lifting equipment, domestic circuits’ appliances 
and tools. 

Plant Engineer A person designated by the Client as having engineering responsibility for 
a specific plant 

Subcontractor An individual or business which has a contract with a contractor to provide 
some portion of the work or services on a project which the contractor has 
agreed to perform 

 

2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The 5 year outage plan is documented in the table below. Due to rescheduling performed on a continuous 
basis, the plan might change from time to time. The latest updates can be obtained from the service 
manager when required. 
 

2.2 Flexibility with the start of outages or Outage opportunities 

1. The planned/Unplanned Outages start-date, is stated on the Task Order. 
2. Movement of planned/unplanned Outage dates can take place due to the country’s demand for 

electricity. 
3. Any movement of planned/unplanned Outage dates is to be communicated in writing by the Service 

Manager at least 48 hours before outage or 24 hours before planned/unplanned Outage starts. 
Notification of change to the outage or 24 hours before the planned/unplanned Outage start date will 
have no claims for compensation. 

4. A new Task Order is to be issued, which specifies the revised planned/unplanned Outage start date 
as soon as the new start date is available. 
 

2.3 Travelling Time 

 
During Outage, the contractor will be compensated for travelling hours as per the agreed contract rates. 
 

2.4 Site Establishment 

 
The Contractor will be allowed to have a small site establishment permanently left on site for the duration of 
the contract in case of the need for Outage opportunities. The containers might be placed in an area where 
there is no water, power or sewer connection. Extra precautions should be taken to prevent the possibility of 
theft as the container might be put down in an isolated area and security patrols might not be able to prevent 
break-ins. 
 

2.5 The Contractor’s plan for service 

 
1. The contractor submits a program in MS Project/Primavera format ( soft copy format) 
2. Daily feedback on progress required for duration of each task order program 
3. The Contractor draws up a quality Control Plan prior to commencement of the work, for approval by 

the Employer. The Employer and the Contractor agrees on hold and witness point. 
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2.6 Management Meetings 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Outage and contract kick 
off meeting 

Just before start of an 
Outage  

Kusile Power Station Employer, Contractor 

Overall contract progress 
and feedback 

During outage execution  Kusile Power Station Employer, Contractor 

Daily Outage Meeting During planned outage Kusile Power Station Employer, Contractor  

Safety Meeting Weekly Kusile Power Station Employer, Contractor  

Assessment Meeting After completion of each 
task order 

Kusile Power Station Employer, Contractor 

Post Mortem Meeting After Outage Completion Kusile Power Station Employer, Contractor 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

2.7 Contractor’s management, supervision and key people 

There should be supervision throughout the service period and key people shall be made available at all 
times. 

2.8 Provision of bonds and guarantees 

N/A 

2.9 Documentation control 

• The Contractor keep record of all documentation related to this contract.  

• All documentation to be provided to the Employer in a way as agreed with the site service manager 
during and at the end of the contract. 

 
 
 
 
 

2.10 Invoicing and payment 

The assessments will be done after completion of each task order by the Service Manager and Contractor 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  invoiceseskomlocal@eskom.co.za 
  
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

mailto:invoiceseskomlocal@eskom.co.za
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• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

2.11 Contract change management  

• The Service Manager issues a Task Order to the contractor to authorise the execution of work. 

• In the event where it is identified that there is additional work to be done outside the scope of work on 
the Task Order, the Contractor will give the Service Manager an early warning with a written quotation. 

• If agreed, the Service Manager issues a revised Task Order or additional Task Order. 

• The Contractor starts the work on the starting date on Task Order. 

• The Task Order is signed by both the Service Manager and the Contractor before work commences. 
 

2.12 Records of Defined Cost to be kept by the Contractor 

The Contractor keeps accurate and complete books of accounts, records and other evidence relating to the 
Actual Cost, or Rates for Resources, as applicable. Where Actual costs are claimed, the records pertaining 
thereto will be subject to audit. The Employer may audit applicable Contractor’s records, which have 
relevance to the contract. The results and findings of the audit are submitted to the Employer and the 
Contractor. 
 

2.13 Insurance provided by the Employer 

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance 
related issues such as a cross reference to where procedures for making claims can be found.  Also provide 
contact details for persons capable of being able to answer any insurance related queries the Contractor 
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.   

 

2.14 Training workshops and technology transfer 

Internal training will be provided by the Employer through training department . All other required/ related 
training e.g. HIRA shall be provided by the Contractor. 

2.15 Design and supply of Equipment 

The applicable specification or designs will be provided where possible by the Employer. 
 

    Unit  No.  Duration 

          

  Rope Access Equipment        

1. Singing Rock Expert III Std #M-L (1 per resource, per outage) Once/Outage 19 27 

2. Petzl Vertex Best Helmet (1 per resource, per outage) Once/Outage 19 27 

3. Petzl Croll (10 per resource, per outage) Once/Outage 190 27 

4. 
Petzl Ascension Right Hand (new 2015) (5 per resource, per 
outage) 

Once/Outage 95 27 

5. Gravity Etrier 5 step Double A3 (10 per resource, per outage) Once/Outage 190 27 

6. Singing Rock Locker (5 per resource, per outage) Once/Outage 95 27 

7. Singing Rock Locker Sling (5 per resource, per outage) Once/Outage 95 27 

8. Petzl Rig (1 per resource, per outage) Once/Outage 19 27 

9. Cow Tail Set (5 per resource, per outage) Once/Outage 95 27 

10. Steel Oval S/Gate 25kN (5 per resource, per outage) Once/Outage 95 27 

11. Gravity Anchor Sling 1,5m S9 (5 per resource, per outage) Once/Outage 95 27 

12. 
Gravity 120cm Open Round Sling S14 (15 per resource, per 
outage) 

Once/Outage 95 27 
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13. Gravity 60cm open Round Sling S13 (5 per resource, per outage) Once/Outage 95 27 

14. Steel Scaffold Hook (5 per resource, per outage) Once/Outage 95 27 

15. 
Gravity Rope Edge Protector 50cm A4 (5 per resource, per 
outage) 

Once/Outage 95 27 

16. Gravity PVC Kitbag 110L B3 (5 per resource, per outage) Once/Outage 95 27 

17. 
Beal Antipode Semi - Static 10,5mm 2x100m or 1x200m (1 per 
resource, per outage) 

Once/Outage 19 27 

18. Petzel Rescue Pulley (5 per resource, per outage) Once/Outage 95 27 

19. Singing Rock 11cm Sling-Budget (5 per resource, per outage) Once/Outage 95 27 

20. Petzl Stop (5 per resource, per outage) Once/Outage 95 27 

         

  Windshield Cleaning Equipment       

21. Pressure water washer (max pressure of 150Bar) Once-Off 2 1 

22. Wire brushes  Once/Year 14 5 

 
 

2.16 Things provided at the end of the service period for the Employer’s use 

2.16.1 Equipment 

  None 

2.16.2 Information and other things 

A service report should be complied after the outage, service report should have the following documents the 
results of the test performed during the outage, the plan or schedule of the outage planned versus actual 
work performed, the indication of the work or actives performed during the outage and any addition work 
should also make part of this document. The cost of the outage should also form part of the document 
(quotation before work is performed and the final invoice after assessments agreed by both the contractor 
and the contract manager). 
 
NOTE: The document must be handed to Outage management for record keeping and in order to assist all 
stakeholders in the planning of the next outage on that specific unit. 
 

2.17 Management of work done by Task Order 

• The Employer issues a Task Order to the Contractor which specifies clearly the work to be provided, 
additional specifications. Task Order is issued before the Contractor Provides the Work.  

 

• The Employer issues Task Orders to the Contractor in a timely manner that allows the Contractor to 
properly plan the work within the time periods stated on the Task Order.  

 

• The Contractor performs work in accordance with the prior issue of a Task Order from the site 
service manager or his delegate and completes it within the time period specified in the Task Order.  

 

• The Contractor develops procedures applicable to the performance of designated tasks and submits 
the procedures to the Employer for acceptance. All works provided comply with the standard 
specifications, procedures and Site regulations. 

 

• Should the Contractor be unable to supply the resources required to complete a Task Order within 
the period specified, he immediately notifies the Employer. The notification includes 
recommendations as to how the work can be completed. 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract.  The text below provides for 
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk 
Manager or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his 
representative in order to evaluate against enquiry-specific safety criteria. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM 
with the above processes are as follows: 
  
·         Generation: Roley McIntyre 
·         Transmission: Tony Patterson 
·         Distribution: Alex Stramrood 
·         Enterprises: Jace Naidoo 
·         Corporate: Kerseri Pather 

 
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 
this Service Information. 
 

3.2 Environmental constraints and management 

The Contractor shall adhere the Legal and Site Environmental requirements. 

3.3 Quality assurance requirements 

The Contractor shall adhere to the quality requirements e.g. Quality plan, quality control plan and work 
procedure. 
 
 

4 Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service 
Information regarding procurement procedures.  This part of the Service Information MUST include any such 
procedures to be able to administer Disallowed Cost.   

4.1 People 

4.1.1 Minimum requirements of people employed 

The Contractor shall provide suitable resources as stated in the Service description and they shall employ 
majority of the resources around Witbank Community through the local forum. 
 

4.1.2 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 
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4.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must 
comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance 
Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, 
delete this paragraph. 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the 
Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format 
of records and frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or 
suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where 
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with 
operational standards. 

 
 
 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the 
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be 
issued, received, assessed (using a joint report?) and awarded. 

 

4.2.3 Limitations on subcontracting 

The Employer may require that the Contractor must subcontract certain specialised work, or that the 
Contractor shall not subcontract more than a specified proportion of the whole of the contract.   

 

4.2.4 Attendance on subcontractors 

State requirements for attendance on Subcontractors, if any 

 

4.3 Plant and Materials 

4.3.1 Specifications 

Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to 
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and 
supply of spare parts.  Quality is usually designed in or specified in the technical specifications.  However to 
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an 
overarching default requirement – fitness for purpose etc.  
 
Either specify here or provide a list of the applicable specifications and attach them as Annexure or state 
where they can be obtained from. 
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4.3.2 Correction of defects 

The Employer to notify the Contractor within seven (7) days after the Defect becomes visible.  
The time to respond to a Defect notification will be between one (1) and seven (7) days depending on the 
extent of the Defect and access to the Affected Property. The inspections and repairs to be done according 
to the resolution meetings consisting of, project manager Eskom, system engineer and Contractor Quality 
Control inspectors, planner and site manager / Supervisor. 

4.3.3 Contractor’s procurement of Plant and Materials 

Delivery and storage of consumables must be in line with procedures and must be agreed with the Employer 

4.3.4 Tests and inspections before delivery 

Eskom must approve all QCP’s prior to any commencement of each task order. Eskom appointed QC to 
inspect and be involved in all inspection activities. The contractor will adhere to international and Eskom 
specifications. 

4.3.5 Plant & Materials provided “free issue” by the Employer 

All plant and materials are to be provided by Eskom. The contractor shall provide people to assist with the 
handling of the material at the workshops. The employer shall provide the workshop which is equipped with 
machines and artisans preparing the required material and spares. The contractor shall notify the project 
manager 3 days in advance for the notification of the workshop booking 
 

4.3.6 Cataloguing requirements by the Contractor 

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be 
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing 
into the Procurement Environment, Unique Identifier 240-1289988974). 

 
 
 

5 Working on the Affected Property 

This part of the Service Information addresses constraints, facilities, services and rules applicable to the 
Contractor whilst he is doing work on the Affected Property.  
 

5.1 Employer’s site entry and security control, permits, and site regulations 

The Contractor shall adhere to site access control requirements; this will be explained during Site Inductions 

5.2 People restrictions, hours of work, conduct and records 

Contractor employees shall work according to the stipulated hours in the scope of work or as agreed by the 
Service Manager and the Contractor. 

5.3 Health and safety facilities on the Affected Property 

The Contractor shall comply with Health and Safety requirements, Refer to the SHE spec. 

5.4 Environmental controls, fauna & flora 

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general 
environmental requirements referred to in section 3 above. 

5.5 Cooperating with and obtaining acceptance of others 

This sub-paragraph could be used to deal with two issues. 
  

• The cross reference from core clause 25.1 about cooperation generally as well as details about 
others with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) 
for the definition of others.  

• Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 
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5.6 Records of Contractor’s Equipment 

• The Contractor shall issue a clear, detailed printed list of all their equipment and tools (with serial 
numbers, wherever possible) to the site Security officer for approval before the items are taken into 
site.  

• The Contractor shall maintain the approved document with a revision number for any changes.  

• Equipment brought on site not listed in the tool/equipment list cannot be removed from site.  

• Equipment and vehicles left on site is done so at the Contractor’s own risk. 

5.7 Equipment provided by the Employer 

• The Employer may provide workshop and machining facilities to assist the Contractor with the 
execution of the Contract Works. The Employer to connect Contractor’s DB boards termination point 
within the station which are placed in close proximity of the working area.  

• Eskom may at its discretion provide any spare parts, materials or equipment as may be required for 
the execution of the contract works. 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

• The following services are provided by the Employer during the periods stated:  
o The Employer will provide a Contractor a site for the duration of works.  
o Electricity, potable water, toilet facilities, compressed Air and internal line for telecommunication  
o Employer to provide RP and AS training and certification  

• The Contractor complies with all site regulations issued by the Employer. 
 
 

5.8.2 Provided by the Contractor 

• All Office Container, equipment and change rooms for their employees  

• The Contractor shall provide his/her own accommodation. 

• Telephone bills will be paid by the Contractor.  

• The Contractor will supply the machinery, tools, access ladders, DB boards, equipment and 
consumables.  

• The Quality control plan and budget quote for the actives that will be performed during the outage 
should be submitted four months before the outage after the Contractor has received a formal 
notification to perform work in term of the following documents scope of work for that specific outage.  

• A schedule or plan and safety file for the actives that will be performed during the outage should be 
submitted three months before the outage after the Contractor has received a formal notification to 
perform work in term of the following documents scope of work for that specific outage, task order 
with a 45 number.  

• The schedules should be either in Microsoft projects or primavera and daily process feedback should 
be submitted to the outage planner for update of the integrated program of the outage.  

• Removal of redundant material to allocated sites. No scrap shall be stored in the Contractor’s yard. 
Scrap is to be cleared from Site daily  

• Service Report (hard and soft copy) must be handed to outage management within a month after the 
outage execution, this documents must include the inspection report and findings decisions after the 
inspection.  

 
NOTE: Due to the system planning some outages are scheduled during December period, therefore 
Contractor is required to perform work around that time as per the contract. 

5.9 Control of noise, dust, water and waste  

The Contractor shall manage waste accordingly and always use appropriate Personal Protective Equipment. 

5.10 Hook ups to existing works 

The Contractor shall adhere to Eskom Cardinal Rules; they will be explained in detail during site inductions. 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 
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The Contractor shall do inspections; refer to the scope of work. 

5.11.2 Materials facilities and samples for tests and inspections  

The Contractor shall do inspections and repairs in all the plant areas covered under this scope. 
 
 
 
 

6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 


