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BILL NO. 1

PRELIMINARIES

The JBCC Principal Building Agreement 
(Edition 6.2 - May 2018) prepared by the Joint 
Building Contracts Committee shall be the 
applicable building agreement, amended as 
hereinafter described

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) 
published by the Joint Building Contracts 
Committee for use with the JBCC Principal 
Building Agreement (Edition 6.2 - May 2018) 
shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter 
described

The contractor is deemed to have referred to 
the above mentioned documents for the full 
intent and meaning of each clause

The clauses in the above mentioned 
documents are hereinafter referred to by 
clause number and heading only

Where any item is not relevant to this 
agreement such item is marked N/A signifying 

PRELIMINARIES AND GENERAL 

BILL NO 1

BUILDING AGREEMENT AND 
PRELIMINARIES
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"not applicable"

Where standard clauses or alternatives are not
entirely applicable to this agreement such 
amendments, modifications, corrections or 
supplements as will apply are given under 
each relevant clause heading and such 
amendments, modifications, corrections or 
supplements shall take precedence 
notwithstanding anything to the contrary 
contained in the above mentioned documents

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above 
mentioned documents for the full intent and meaning of 
each clause

The clauses in the abovementioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above mentioned documents
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The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated 
descriptions utilised in these bills of quantities by inter 
alia referring to SANS construction standards. Where 
such preambles are not applicable (eg where BS or 
Euro construction standards are applicable or the design 
consultants provide other preambles/specifications for 
insertion), users are to ensure that the abbreviated 
descriptions when read in conjunction with the Standard 
System of Measuring Building Work (seventh edition) for 
works within South Africa or the Standard Method of 
Measuring Building Work for Africa 2015 (first edition) 
for works elsewhere in Africa, represent the full 
description by extending the abbreviated bills of 
quantities descriptions and/or by inserting appropriate 
preambles or specifications

PREAMBLES FOR TRADES

Note that the text of the Standard System of Measuring 
Building Work (seventh edition) and that of the Standard 
Method of Measuring Building Work for Africa 2015 (first 
edition) is the same

The latest version of the General Preambles for Trades 
should be referred to should the General Preambles for 
Trades 2017 be revised in future

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles
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The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

Section A : A recital of the headings of the individual 
clauses in the aforementioned JBCC Principal Building 
Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the individual 
clauses in the aforementioned JBCC General 
Preliminaries

Section C : Any special clauses to meet the particular 
circumstances of the project

The contractor is referred to Tender Data Section in 
BOOK 1 on the Tender Document for Contract Data 
Information.

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these preliminaries 
are to be divided into one or more of the three 
categories provided namely fixed (F), value related (V) 
and time related (T) 

Interpretation (A1-A7)1

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

Clause 1.0 - Definitions and interpretation2

Pricing of bills of quantities3
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The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

4

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

5

Prices for all construction equipment, temporary works, 
services and other items shall include for the supply, 
maintenance, operating cost and subsequent removal 
and making good as necessary

6

Abbreviated descriptions7

The items in these bills of quantities utilise abbreviated 
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, call 
for a written directive from the principal agent, failing 
which it shall be assumed that the contractor has 
allowed in his pricing for materials and workmanship in 
terms of international best practice

8

Legal status of contractor9

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

10
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1.     These persons are deemed to be jointly and 
severally liable to the employer for the performance of 
this agreement

11

2.     These persons shall notify the employer of their 
leader who has assigned authority to bind the contractor 
and each of these persons       

12

3.     The contractor shall not alter its composition or 
legal status without the prior written consent of the 
employer

13

ItemF:..................... V:............................ T:.................14

Clause 2.0 - Law, regulations and notices15

ItemF:................ V:............................ T:.......................16

Clause 3.0 - Offer and acceptance17

ItemF:............ V:............................ T:...................... 18

Clause 4.0 - Cession and assignment19

ItemF:............ V:.................... T:............................20

Clause 5.0 - Documents21

Value Added Tax22

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

23

Electronic issue of drawings24

All drawings for this project will be issued electronically 
and the contractor shall be deemed to have received 
such drawings on the date that such drawings have 
been dispatched electronically [5.6]

25

ItemF:............ V:.................... T:...........26

Clause 6.0 - Employer's agents27
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Delegated authority28

The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions: 

29

1. Architect30

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

31

1.1      Duties [6.2] :32

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

33

1.2      Contract instructions [6.2; 17.1]34

1.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement 

35

1.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

36

1.2.3   The site [13.0]37

1.2.4   Compliance with the law, regulations and bylaws 
[2.1]

38

1.2.5   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works 

39

1.2.6   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

40

1.2.7   Removal or re-execution of work41
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1.2.8   Removal or substitution of any materials and 
goods

42

1.2.9   Protection of the works43

1.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

44

1.2.11 Rectification of defects [21.2]45

1.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

46

1.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

47

1.2.14 Appointment of a subcontractor [14.0; 15.0]48

1.2.15 Work by direct contractors [16.0]49

1.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

50

2. Quantity surveyor51

2.1 Duties [6.2] 52

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

53

2.2      Contract instructions [6.2; 17.1]54

2.2.1   No contract instructions delegated to the quantity 
surveyor 

55

3. Civil and structural engineer56

-8-

 Preliminaries and General
Bill No.  1

Carried Forward R



Brought Forward R

1ST FLOOR

PAINTING

BUTTERWORTH HOSPITAL

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

57

3.1      Duties [6.2]58

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

59

3.2      Contract instructions [6.2; 17.1]60

3.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement

61

3.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

62

3.2.3   The site [13.0]63

3.2.4   Compliance with the law, regulations and bylaws 
[2.1]

64

3.2.5   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

65

3.2.6   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

66

3.2.7   Removal or re-execution of work67

3.2.8   Removal or substitution of any materials and 
goods

68

3.2.9   Protection of the works69

3.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

70
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3.2.11 Rectification of defects [21.2]71

3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

72

3.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

73

4. Mechanical engineer74

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

75

4.1      Duties [6.2] 76

The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works ? and, where appointed by the employer for 
quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

77

4.2      Contract instructions [6.2; 17.1]78

4.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement 

79

4.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

80

4.2.3   Compliance with the law, regulations and bylaws 
[2.1]

81

4.2.4   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

82
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4.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

83

4.2.6   Removal or re-execution of work84

4.2.7   Removal or substitution of any materials and 
goods

85

4.2.8   Protection of the works86

4.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

87

4.2.10 Rectification of defects [21.2]88

4.2.11 A list for practical completion specifying 
outstanding or defective work to be  rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

89

4.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

90

5. Electrical engineer91

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

92

5.1      Duties [6.2]93

The electrical engineer is responsible for all aspects of 
electrical engineering design and quality inspection of 
the works and, where appointed by the employer for 
quantity surveying services in respect of the electrical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

94

5.2      Contract instructions [6.2; 17.1]95
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5.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement

96

5.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

97

5.2.3   Compliance with the law, regulations and bylaws 
[2.1]

98

5.2.4   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

99

5.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

100

5.2.6   Removal or re-execution of work101

5.2.7   Removal or substitution of any materials and 
goods

102

5.2.8   Protection of the works103

5.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

104

5.2.10 Rectification of defects [21.2]105

5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

106

5.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums 

107

6. Wet services engineer108
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Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

109

6.1      Duties [6.2]110

The wet services engineer is responsible for all aspects 
of wet services engineering design and quality 
inspection of the works

111

6.2      Contract instructions [6.2; 17.1]112

6.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement

113

6.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

114

6.2.3   Compliance with the law, regulations and bylaws 
[2.1]

115

6.2.4   Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

116

6.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

117

6.2.6   Removal or re-execution of work118

6.2.7   Removal or substitution of any materials and 
goods

119

6.2.8   Protection of the works120

6.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

121

6.2.10 Rectification of defects [21.2]122
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6.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

123

6.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums 

124

7. Fire consultant125

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

126

7.1      Duties [6.2]127

The fire consultant is responsible for all aspects of 
rational fire design and quality inspection of the works

128

7.2      Contract instructions [6.2; 17.1]129

7.2.1   Rectification of discrepancies, errors in 
description or quantity or omission of items in the 
agreement other than in the JBCC Principal Building 
Agreement 

130

7.2.2   Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

131

7.2.3   Compliance with the law, regulations and bylaws 
[2.1]

132

7.2.4   Provision and testing of samples of materials and 
goods  and/or of finishes and assemblies of elements of 
the works

133

7.2.5   Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

134

7.2.6   Removal or re-execution of work135
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7.2.7   Removal or substitution of any materials and 
goods

136

7.2.8   Protection of the works137

7.2.9   Making good physical loss and repairing damage 
to the works [23.2.2]

138

7.2.10 Rectification of defects [21.2]139

7.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

140

7.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums ?

141

8. Health and safety consultant142

8.1      Duties [6.2]143

The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works. He shall:

144

8.1.1   Act as the employer's agent in terms of the 
Construction Regulations issued in terms of the 
Occupational Health and Safety Act,1993 as amended

145

8.1.2   Prepare and update the health and safety 
specification for the works

146

8.1.3   Agree with the contractor the health and safety 
plan for the works

147

8.1.4   Carry out regular audits to ensure adherence to 
the safety plan and compliance with the act and 
regulations

148
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8.1.5   Stop the execution of the works where the 
agreed specification or plan is not adhered to

149

ItemF:................. V:............................ T:...............150

Clause 7.0 - Design responsibility151

ItemF:................... V:............. T:....................152

Insurances and securities (A8-A11)153

Clause 8.0 - Works risk154

ItemF:.............. V:........... T:...................155

Clause 9.0 - Indemnities156

ItemF:............ V:............................ T:................157

Clause 10.0 - Insurances158

ItemF:............. V:.................. T:................159

Clause 11.0 - Securities160

Guarantee for payment161

The employer shall not provide to the contractor a 
guarantee for payment

[11.5.1].  The contractor shall waive his lien or right of 
continuing possession of the works [11.10]

162

Extension of waiver of lien163

The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works executed 
on the site are kept free of all liens and other 
encumbrances at all times [11.10] 

164

ItemF:.............. V:............................ T:............165

Execution (A12 - A17) 166
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Clause 12.0 - Obligations of the parties167

Office accommodation168

The contractor shall provide, maintain and remove on 
practical completion air ventilated office accommodation 
with suitable tables and chairs for meetings to be held 
on the site. Such offices shall be kept clean and fit for 
use at all times [12.2.18] 

169

Notice board170

The contractor shall erect  a notice board. No 
subcontractor or supplier notice boards may be erected 
unless permission is granted by the principal agent for 
such notice boards to be erected [12.2.18] 

171

Statutory and other notices172

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. The 
contractor shall pay all deposits or fees in this regard

173

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

174

ItemF:................. V:............................ T:..................175

Clause 13.0 - Setting out176

ItemF:................. V:............................ T:................177

Clause 14.0 - Nominated subcontractors178

ItemF:................. V:............................ T:..............179

Clause 15.0 - Selected subcontractors180

ItemF:............... V:............................ T:............181
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Clause 16.0 - Direct contractors182

Attendance on direct contractors183

In respect of direct contractors the contractor shall:184

1.     Designate an area for the direct contractor to 
establish a temporary office and workshop and storage 
of equipment and materials

185

2.     Allow the use of personnel welfare facilities, where 
provided

186

3.     Provide water, lighting and single phase electric 
power to a position within 50m of the place where the 
direct contract work is to be carried out, other than fuel 
or power for commissioning of any installation

187

4.     Permit the direct contractor to use erected 
scaffolding, hoisting facilities, etc provided by the 
contractor, in common with others having the like right, 
while it remains erected on the site [16.1]

188

ItemF:.............. V:............................ T:.................189

Clause 17.0 - Contract instructions190

Site instructions191

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor 

192

ItemF:................ V:................. T:................193

Completion (A18 - A24) 194

Clause 18.0 - Interim completion195

Clause 19.0 - Practical completion196

ItemF:........... V:............................ T:............................197
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Clause 20.0 - Completion in sections 198

ItemF:................. V:............................ T:..............199

Clause 21.0 - Defects liability period and final 
completion

200

ItemF:........... V:............ T:............................201

Clause 22.0 - Latent defects liability period202

ItemF:................ V:.......... T:............................203

Clause 23.0 - Revision of the date for practical 
completion

204

Substitution of materials and goods205

The removal or substitution of any materials and goods 
which do not conform to the specification or the contract 
drawings shall not constitute grounds for the extension 
of the construction period nor for the adjustment of the 
contract value [17.1.8; 23.1 & 2]

206

ItemF:............. V:............. T:............................207

Clause 24.0 - Penalty for late or non-completion208

ItemF:............ V:..................... T:............................209

Payment (A25 - A27) 210

Clause 25.0 - Payment211

Prices submitted212
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Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

213

ItemF:................. V:............................ T:................214

Clause 26.0 - Adjustment of the contract value and final 
account

215

Fluctuations in costs216

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor [26.9.5]

217

Tenant installation/user requirements delayed218

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to practical 
completion

219

Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion of 
the works

220

The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission 

221

Cost of claims222
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All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

223

Claims from subcontractors224

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent in 
adjudicating the claim [26.6]

225

ItemF:.............. V:............................ T:.............226

Clause 27.0 - Recovery of expense and/or loss227

ItemF:............. V:........... T:............................228

Suspension and termination (A28 - A29) 229

Clause 28.0 - Suspension by the contractor 230

ItemF:.............. V:............. T:............................231

Clause 29.0 - Termination232

ItemF:................ V:................ T:................233

Dispute resolution (A30) 234

Clause 30.0 - Dispute resolution235

ItemF:............ V:................ T:..................236

Agreement237

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

238

ItemF:.......... V:.................. T:............................239
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Contract data240

Amendments, modifications, corrections or supplements 
to the General Preliminaries in Section B should be 
recorded in the contract data

241

Definitions and interpretation (B1) 242

SECTION B: JBCC PRELIMINARIES

Clause 1.1 - Definitions243

ItemF:........... V:............... T:............................244

Clause 1.2 - Interpretation245

ItemF:............ V:.................... T:............................246

Documents (B2)247

Clause 2.1 - Checking of documents248

ItemF:............ V:............................ T:.................249

Clause 2.2 - Provisional bills of quantities250

These bills of quantities are provisional251

ItemF:......... V:............................ T:..............252

Clause 2.3 - Availability of construction information253

ItemF:............. V:.............. T:................254

Clause 2.4 - Ordering of materials and goods255

ItemF:......... V:............................ T:..............256

Previous work and adjoining properties (B3) 257

Clause 3.1 - Previous work - dimensional accuracy258
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ItemF:............................. V:................... T:............259

Clause 3.2 - Previous work - defects260

ItemF:............... V:................ T:............................261

Clause 3.3 - Inspection of adjoining properties262

ItemF:...................... V:........... T:.............263

The site (B4) 264

Clause 4.1 - Handover of site in stages265

ItemF:................ V:............................ T:..............266

Clause 4.2 - Enclosure of the works267

Enclosure of work to be as prescribed by the Architect. 
in the absence of prescribed specification the contractor 
to allow as per the regulations

268

ItemF:............. V:............. T:............................269

Clause 4.3 - Geotechnical and other investigations270

ItemF:............ V:................. T:............................271

Clause 4.4 - Encroachments272

ItemF:................. V:............... T:............................273

Clause 4.5 - Existing premises occupied274

ItemF:........... V:................. T:............................275

Clause 4.6 - Services - known276

ItemF:................ V:............................ T:...........277

Management of contract (B5) 278
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Clause 5.1 - Management of the works279

ItemF:........... V:............ T:............................280

Clause 5.2 - Progress meetings281

ItemF:............... V:................. T:...............282

Clause 5.3 - Technical meetings283

ItemF:............ V:.......... T:............................284

Samples, shop drawings and manufacturer's instructions 
(B6) 

285

Clause 6.1 - Samples of materials286

ItemF:.......... V:............. T:............................287

Clause 6.2 - Workmanship samples288

ItemF:............. V:............ T:............................289

Clause 6.3 - Shop drawings290

ItemF:.............. V:.............. T:............................291

Clause 6.4 - Compliance with manufacturer's 
instructions

292

ItemF:............. V:.......... T:................293

Deposits and fees (B7) 294

Clause 7.1 - Deposits and fees295

ItemF:................ V:............. T:............................296

Temporary services (B8) 297

Clause 8.1 - Water298
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ItemF:............... V:.............. T:.....................299

Clause 8.2 - Electricity300

ItemF:............ V:............... T:............................301

Clause 8.3 - Ablution and welfare facilities302

ItemF:............... V:............................ T:...............303

Clause 8.4 - Communication facilities304

ItemF:........... V:.................. T:....................305

Prime cost amounts (B9) 306

Clause 9.1 - Responsibility for prime cost amounts307

ItemF:............. V:............. T:.............308

Attendance on subcontractors (B10) 309

Clause 10.1 - General attendance310

General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement

311

ItemF:.......... V:.................. T:............................312

General (B11) 313

Clause 11.1 - Protection of the works314

ItemF:.......... V:............................ T:.............315

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections

316

ItemF:........... V:................. T:.......317

Clause 11.3 - Security of the works318
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ItemF:............ V:........ T:...........319

Clause 11.4 - Notice before covering work320

ItemF:............. V:........... T:..............321

Clause 11.5 - Disturbance322

Disturbance323

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract value 
whatsoever 

324

ItemF:.......... V:............... T:..............325

Clause 11.6 - Environmental disturbance326

Controlling all forms of pollution327

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial light, 
wind-blown sand, dust, deposits of mud, etc

328

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works 

329

ItemF:............. V:.............. T:................330

Clause 11.7 - Works cleaning and clearing331

ItemF:............. V:.............. T:................332
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Clause 11.8 - Vermin333

ItemF:............. V:.............. T:................334

Clause 11.9 - Overhand work335

ItemF:............. V:.............. T:................336

Clause 11.10 - Tenant installations337

ItemF:............. V:.............. T:................338

Clause 11.11 - Advertising339

ItemF:............. V:.............. T:................340

Warranties for materials and workmanship341

SECTION  C: SPECIFIC PRELIMINARIES

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the entity supplying the 
materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the 
contract

342

The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

343

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

344

ItemF:............. V:.............. T:................345

Overtime346
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Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the employer

347

ItemF:............. V:.............. T:................348

Cooperation of the contractor for cost management349

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

350

ItemF:........... V:............. T:.............351

Overloading352

The contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc. The 
contractor shall submit details of his proposed loading, 
storage, plant erection, etc to the principal agent for 
approval prior to proceeding with such loading, storing 
or erecting and shall comply with and pay for the 
principal agent's requirements in connection with the 
provision of temporary support work, etc. Any damage 
caused to the works by overloading shall be made good 
by the contractor at his sole expense

353

ItemF:........... V:............. T:.............354

Propping of floors below355
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The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc. The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

356

ItemF:........... V:............. T:.............357

Testing of flat roof waterproofing for watertightness358

Flat roof waterproof areas shall be flooded and kept 
"ponded" for at least forty eight (48) hours as a test to 
ensure the watertightness of the waterproofing and 
before any further construction work is carried out above 
the waterproofing

359

ItemF:........... V:............. T:.............360

Health and safety361

Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions 
of the Construction Regulations issued in terms of the 
Occupational Health and Safety Act, 1993 as amended. 
It is specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health and 
safety measures during the execution of the works. The  
contractor shall price opposite this item for compliance 
with the act and the regulations and the reasonable 
provisions of the aforementioned health and safety 
specification [2.1]

362

The contractor shall:363

1.     Comply with the health and safety specification for 
the works

364

2.     Prepare and agree with the health and safety 
consultant the health and  safety plan for the works

365
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3.     Cooperate with the health and safety consultant in 
all respects

366

4.     Manage the compliance of all subcontractors with 
the regulations and with the health and safety plan and 
specification

367

5.     Conform to the conditions contained in the 
employer's health and safety specification

368

ItemF:........... V:............. T:.............369

N/ABroad based black economic empowerment (BBBEE)370

Tenders submitted will be evaluated taking into account 
their empowerment rating

371

The employer will be monitoring the broad based black 
economic empowerment (BBBEE) status of the 
contractor throughout the execution of the works

372

The contractor is to submit to the principal agent on an 
annual basis a schedule of spend, split into vendors 
engaged as subcontractors and suppliers indicating their 
BBBEE rating including proof of the said rating

373

ItemF:........... V:............. T:.............374

Advertising rights375

The employer may elect to contract with advertising 
agencies for the erection of advertising hoardings, 
banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an 
arrangement and will assist in the facilitation of same. 
The position and type of advertising structure to be 
agreed with the principal agent so as not to hinder the 
contractor in meeting his obligations under this 
agreement

376

ItemF:........... V:............. T:.............377

Confidentiality378
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The contractor undertakes to maintain in confidence any 
and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall not 
be used in any way except in connection with the 
execution of the works

379

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

380

ItemF:........... V:............. T:.............381

Media releases382

All rights of publication of articles in the media, together 
with any advertising relating thereto or in any way 
connected with this project, shall vest with the employer

383

The contractor together with his subcontractors shall 
not, without the prior written consent of the employer, 
cause any statement or advertisement connected with 
this project to be printed, screened or aired by the 
media

384

ItemF:........... V:............. T:.............385

Item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed.

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent.
F:........... V:............. T:.............

386
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Item

C2 GENERAL PREAMBLES

The document "Specification of Materials and Methods 
to be used (PW371)" is obtainable on request from the 
head office and all regional offices of the Department, 
and shall be read in conjunction with the bills of 
quantities / lump sum document and be referred to 
for the full descriptions of work to be done and materials 
to be used.
F:........... V:............. T:.............

387

Item

C3 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum 
documents, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the principal agent 
being obtained prior to the closing date for submission 
of tenders.

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for.
F:........... V:............. T:.............

388

Item

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment to be completed by tenderer).

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable).
F:........... V:............. T:.............

389
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N/A

C5 VIEWING THE SITE IN SECURITY AREAS

The tenderer must arrange with the responsible officer 
to obtain permission to enter the site for tendering 
purposes
F:........... V:............. T:.............

390

N/A

C6 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account.

Fixed:____ Value related:_______ Time 
related:_______

391

N/A

C7 ENTRANCE PERMITS TO SECURITY AREAS

IF the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer.

Fixed:____ Value related:_______ Time 
related:_______

392
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N/A

C8 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified.

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works.
F:........... V:............. T:.............

393

N/A

C9 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister.

The same prohibition is also applicable to all 
correctional institutions in terms of article 44.1(e) of the 
Correctional Services Act 8 of 1959.
F:........... V:............. T:.............

394
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C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document. Provision for pricing 
of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained.

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A 31.0 or any 
other clause to the contrary, reserves the right to delay 
issuing any progress payment certificate until the 
contractor provides satisfactory proof of compliance. 
The contractor shall not be entitled to any 
compensation of whatsoever nature, including interest, 
due to such delay of payment.

Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification.
F:........... V:............. T:.............

395

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification.
F:........... V:............. T:.............

396
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Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification.
F:........... V:............. T:.............

397

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification.
F:........... V:............. T:.............

398

Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification.
F:........... V:............. T:.............

399
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Item

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2014 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non 
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Prices to Allow for:
1. Principal Contractor
2. All Sub-contractors
3. SMME Sub-contractors

The contractor is referred to the specifications annexed 
to this tender documents for comprehensive pricing
F:........... V:............. T:.............
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Item

C12 REPORTING BY CONTRACTOR

The Contractor is required to complete the 
CONTRACTOR MONTHLY REPORT which is to be
submitted together with the Contractor's payment 
claim.Payment of the Contractor is conditional on
this information being accurate and timeously provided. 
Payment shall be subject to the Employer
giving the Contractor a tax invoice for the amount 
due.The Contractor is to take note of the
following requirements -At the bottom of the 
CONTRACTOR MONTHLY REPORT, the Site Agent,
Clerk of Works, CLO or Contractor must sign the 
document as proof that the people indicated have
worked the number of days

F:........... V:............. T:.............

400

Item

C13 LOCAL LABOUR AND LOCAL BUILDING 
MATERIALS

It is a general requirement of this contract that persons 
normally resident in the locality of the works (local 
labour) be given preference for employment on the 
contract. Should adequate and appropriate labour not 
be available within the locality, other labour may be 
employed subject to satisfactory proof being provided 
that every reasonable endeavour has been made to 
employ local labour. The contractor shall identify the 
local community leaders with the purpose of negotiating 
with them regarding the utilisation of local labour in the 
construction process. The contractor shall furthermore 
give preference, wherever possible to the employment 
of single heads of households, women and youth. The 
contractor shall, in general, maximise the involvement of 
the local community.

401
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Item

C14 LOCAL BUILDING MATERIALS 

Preference shall be given to the supply of materials 
produced or manufactured in the Eastern Cape Province 
provided that:

(a) Such materials comply in all respects with the 
specific requirements of PW371 specification.

(b) The availability of such materials shall not 
adversely affect the desired progress of the 
specific works.

(c) The use of such materials shall not constitute 
grounds for any claim for increased cost in 
respect thereof.

F:........... V:............. T:.............

402

Item

C15 ADMINISTRATION

The Contractor must allow for all costs (including any 
profit and/or attendance) associated with the 
administration, appointment, training and/or payment of 
the CLO, Candidate Professionals, Students, EPWP 
Beneficiaries, APTCOD Learners, Clerk of Works and 
Steering  Committee Members as applicable and 
included in this tender document. This item must be 
priced within rates or preliminaries, there is no separate 
line item for this (refer to  PROVISIONAL SUMS & 
SOCIAL SECTIONS OF THIS BOQ)
 
No additional claims in this regard shall be entertained.

F:........... V:............. T:.............

403
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Item

C16 EMPLOYMENT OF SMME CONTRACTORS 
AS "SUB-CONTRACTORS" TO THE PRINCIPAL 
CONTRACTOR

The Tenderers must allow for all costs applicable that 
they may feel will be associated with the successful 
integration, development of and completion of SMME 
Sub-contractors' work to the approval of the Principal 
Agent on this project. 

Approximately 33% of the project value must be 
allocated to SMME Sub-contractors. Successful 
contractor will be required to supply verified monthly 
statements/schedules (verified by their auditors) 
indicating the % achieved for that month. A cumulative 
schedule also needs to be maintained for each month 
that has passed. 

Failure by a main contractor/service provider to comply 
with the provisions of this policy in respect of meaningful 
participation of SMME’s, will result in the application of a 
penalty. 

The penalty applicable will be equal to the value of 
the shortfall.

Any additional costs that the Tenderers may deem 
applicable due to the use and implementation of 40% of 
SMME Subcontractors programme, including the 
following but not limited to should be allowed for in this 
item (Clause C16), no claim for any additional costs 
attributable to the incorporation and development of 
SMME Sub-contractors on this project will be 
entertained after the tenders are submitted.

1. Contractor's profit & Attendance
2. SMME"s preliminaries & General including OHS

F:........... V:............. T:.............

404
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Item

C17 SMME CONSTRUCTION MENTOR
Provision for pricing for the employment, on a full time 
basis for the duration of the contract, an SMME 
Construction Mentor. All costs associated with the 
completion of the SMME Construction Mentor duties, 
provision of office facilities and tools of trade are 
deemed to be priced hereunder. No additional claims in 
this regard shall be entertained. The above is in strict 
accordance with the Specification for the Employment of 
SMME Sub-contractors and all costs should be included 
in this item for the employment of the Mentor.

F:........... V:............. T:.............

405

ItemCategory : Fixed   R........................................406

SUMMARY OF CATEGORIES

ItemCategory : Value   R........................................407

ItemCategory : Time    R........................................408
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BILL NO. 2

ALTERATIONS

RENOVATIONS TO EXISTING 2nd FLOOR 
BUILDING

PREAMBLES

Preambles for Trades as defined in Pricing 
Instructions

TRADE NAMES

Any reference to trade names in the Bills of 
Quantities or Architect's specification or 
drawings shall deem to mean "or similar and 
approved"

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the 
Principal Agent.

Proprietary items or materials:

Only locally produced or locally manufactured products 
and components for construction with a stipulated 
mimimum thresholds as set out in the National Treasury 
Designated Sectors must be complied with and the 
tenderers must complete returnable document 
'Declatation Certificate For Local Production and content 
For Designated Sectors SBD 6.2' included in T2.2.14 
included in Volume 2 of these tender/ contract 
documents documents.

National treasury designated sectors instructions:
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Tenderers/ contractors are to ensure they are 
conversant the the National Treasury Designated Sector 
legislation and ensure their pricing complies with it. No 
claims in respect of the National Treasury Designated 
Sectors legislation will be entertained.

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained.

View Site:

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated.

Explosives:

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the Principal Agent.

General:

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the Principal Agent.
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Doors, fanlights, fittings, frames, linings, etc. which are 
to be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc., and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately.

Prices for taking out of doors, windows, etc. shall 
include for removal of all beads, architraves, 
ironmongery, etc.

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc. 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc., shall be levelled and prepared for raising of 
brickwork.

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary.

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc.).
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REMOVAL AND DAMAGES TO EXISTING WORK

Item

All material become the property of the Contractor and 
are to be removed by him from the site. All debris and 
rubbish arising from the alterations are to be 
immediately carted away and the site left clear and 
unencumbered

1

REPAINTING OF WALLS:

Item

Any breaking up, breaking down, etc. and removal of 
existing work must be done with the gratest care to 
prevent any form of structural or other damage to work 
or items not due to be removed. If any such damage 
may occur it will be made good by the Contractor on his 
own expense

2

66m2

Remove loose and flaking paint back to a sound and 
firm substrate by scraping and sanding. Clean with 
sugar-soap powder solution to remove all contaminants 
and chalked material. Rinse with clean water to remove 
all traces of sugar soap. Allow to dry. Sand glossy 
enamel surfaces to a matt finish to aid adhesion and 
dust off. 

3

ON PREVIOUSLY PAINTED FLOORS

502m

Remove loose and flaking paint back to a sound and 
firm substrate by scraping and sanding. Clean with 
sugar-soap powder solution to remove all contaminants 
and chalked material. Rinse with clean water to remove 
all traces of sugar soap. Allow to dry. Sand glossy 
enamel surfaces to a matt finish to aid adhesion and 
dust off. 

4

Coved grano skirting
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474m2

Remove loose and flaking paint back to a sound and 
firm substrate by scraping and sanding. Clean with 
sugar-soap powder solution to remove all contaminants 
and chalked material. Rinse with clean water to remove 
all traces of sugar soap. Allow to dry. Sand glossy 
enamel surfaces to a matt finish to aid adhesion and 
dust off. 

5

ON PREVIOUSLY PAINTED WALLS WHERE 
SURFACES ARE IN FAIR CONDITION

14m2

Completely remove paint by most appropriate means 
e.g. scraping or course sanding. Wash thoroughly with 
sugar soap powder solution. Rinse with fresh water. 
Ensure that plaster below is sufficiently dry in 
accordance with manufacturer's instructions prior to 
refinishing.

6

ON PREVIOUSLY PAINTED WALLS WHERE 
SURFACES ARE IN POOR CONDITION

Item

Open all cracks in walls to determine their full depth and 
extent. Remove all loose plaster and any flaking paint. 
Allow the Engineer to inspect all opened cracks prior to 
treatment and refinishing. Carry out all required 
structural repairs, where applicable, in accordance with 
the Structural Engineer’s instructions prior to repainting.

7

Item

Surface cracks in plaster only: Open up damaged area 
to allow proper filling and mechanical bond; clean 
surface of dust, grease and grime; fill with Polyfilla or 
equal approved masonry patching plaster using putty 
knife/trowel; smooth off while wet and allow to dry for 24 
hours.

8

14m2
Apply bonding liquid to all chalky surfaces after cleaning9

Item

Patch prime any new fillers or plaster repaired areas 
using Professional Plaster Primer and allow 16 hours 
drying at 23°C. 

10
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CEILINGS

174m2

Remove loose and flaking paint back to a sound and 
firm substrate by scraping and sanding. Clean with 
sugar-soap powder solution to remove all contaminants 
and chalked material. Rinse with clean water to remove 
all traces of sugar soap. Allow to dry. Sand glossy 
enamel surfaces to a matt finish to aid adhesion and 
dust off. Organic growth (such as black mould) to be 
thoroughly removed and the spores killed using 
household bleach, rinse and allow to dry. Spot prime 
bare areas with plaster primer, followed by 2 coats of 
eggshell enamel paint. Colour to architect. Treat and 
repaint cornices as for ceiling.

11

Preparation for repainting of plastered concrete 
ceilings or gypsum nail-up ceilings

Item

Neatly cut out all damaged areas and assess the 
brandering for damage or inadequacies and replace and 
make good where necessary. Insert new gypsum board 
to match existing thickness. Joints between the new and 
existing board to be taped with scrim tape and skimmed 
to a smooth blemish free surface or new cover strips to 
be applied to match existing. Replace damaged cove 
gypsum cornice with new gypsum cornice to match 
existing.

12

90m2

Use a scraper to remove all flaking paint and rust 
particles. Sand metal surfaces smooth to solid base. 
Clean all prepared surfaces with thinners on cloth to 
degrease all surfaces prior to painting. Cut away broken 
or severely rusted frame sections and weld new 
sections in place.

13

REPAINTING OF STEEL-FRAMED WINDOWS 
AND DOORS
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598m2

Remove any loose or flaking paint. Any minor 
holes/damages to be filled with suitable wood filler and 
prime with pink wood primer before finish coat is 
applied. Entire door to be sanded with 100 grit paper 
and finish off with 220 grit paper to form a smooth 
surface suitable for painting.

14

REPAINTING OF DOORS
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BILL NO. 3

WATERPROOFING

DAMP-PROOFING OF WALLS 

487m2On existing internal walls1

Mechanically strip existing waterproofing to existing
sidewall flashings and headwall flashings in the
affected areas referenced as “3” on the floorplans.
Clean the substrate removing any loose plaster,
malthoid layers or vegetation growing in the water-
proofing junctions. Fill all cracks and broken plaster
areas on upstands or walls with structural sealant to
a sound, smooth, dry surface. Apply 4mm Torch-on
bituminous waterproofing membrane, including
primers and aluminium UV finish coat - full system
as recommended by manufacturer applied by
manufacturer approved specialist. Metal
counterflashing to be applied over all turn-ups.
Flood test to ensure watertightness.A Architect and
contractor are to inspect water-damaged areas on
site prior to commencing with repairs. Final
remedial specification may vary but will be by
formal instructions at pre-agreed rates.
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BILL NO. 4

PAINTWORK

PREAMBLES

Preambles for Trades as defined in Pricing 
Instructions 

Any reference to trade names in the Bills of
Quantities or Architect's specification or drawings
shall deem to mean "or similar and approved"

TRADE NAMES

Annotations at end of description i.e. (San005) refer to 
the Architect's specification attached to the back of 
these bills of quantities. Tenderers are advised to study 
the Architect's specification for the full intent and 
meaning of the relevant item

DETAIL DESCRIPTION AND SPECIFICATION

For Trade Preambles refer to 'Model Preambles for 
Trades' (2008 edition) for the full descriptions of material 
to be used and work to be done in this Bill.

TRADE PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other equal approved - by the 
Principal Agent.

Proprietary items or materials:
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Only locally produced or locally manufactured products 
and components for construction with a stipulated 
mimimum thresholds as set out in the National Treasury 
Designated Sectors must be complied with and the 
tenderers must complete returnable document 
'Declatation Certificate For Local Production and content 
For Designated Sectors SBD 6.2' included in T2.2.14 
included in Volume 2 of these tender/ contract 
documents documents.

National treasury designated sectors instructions:

Tenderers/ contractors are to ensure they are 
conversant the the National Treasury Designated Sector 
legislation and ensure their pricing complies with it. No 
claims in respect of the National Treasury Designated 
Sectors legislation will be entertained.

All work to be executed in strict accordance with the 
specifications of Plascon Paints (Pty) Ltd. The coating 
systems are as per Plascon's 'List of Decorative Paint 
Products' unless otherwise specified. Full specifications 
are available on request from Sophie Fourie Tel. (011) 
301-4600 or from the various branch offices.

Supplementary preambles:

Primers and first coats may be thinned in accordance 
with the paint specifications of Plascon Paints (Pty) Ltd 
to aid the absorption of the paint.

All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc.

Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with 'Plascon Merit' plaster 
primer thinned 10% with turpentine.

Repainting of walls shall include repainting of all reveals 
and painted window cills(internally).

REPAINTING OF WALLS:
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ON FLOATED PLASTER (CPAP Work Group No 
152)

487m2On interior walls.1

Remove loose and flaking paint back to a sound and
firm substrate by scraping and sanding. Clean with
sugar-soap powder solution to remove all
contaminants and chalked material. Rinse with clean
water to remove all traces of sugar soap. Allow to
dry. Sand glossy enamel surfaces to a matt finish to
aid adhesion and dust off. Spot prime bare areas
with plaster primer, followed by 2 coats of eggshell
enamel paint. Colour to architect.
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ON PLASTERBOARD SURFACES

174m2
Ceiling and cornices including priming metal cover strip 
and nailheads.

2

Spot prime bare areas with plaster primer, followed 
by 2 coats o9f eggshell enamel paint. Colour to 
Architect. Treat and repaint cornices as for ceiling:

ON WOOD SURFACES

598m2Internal doors3

Dust off and paint with 2 coats of high-gloss alkyd 
paint - colour to architect. All sides to be painted

ON METAL

90m2Steel window frames.4

Apply thick coat of Powafix or equal approved Rust 
Converter with a brush, thoroughly working product 
into all surface imperfections. Allow 4 - 6 hours 
drying time. No thinning is permitted. Paint frames 
with 2 coats high-gloss alkyd paints. Colour: to 
architect

103m2Steel door frames5
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BILL NO. 5

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

Unless otherwise described, all prime cost amounts and
provisional sums shall be nett. No provision for 5
percent cash discount shall be included for the main
Prime cost amounts and provisional sums exclude value
added tax.
In the event of a prime cost amount or provisional sum
being omitted the items "Allow for profit"... and "allow
for attendance" applicable, shall be omitted together
with the prime cost amount or provisional sum and no
claim whatsoever will be entertained in this regard.
The principal agent shall be entitled to nominate or
select any further specialist and other to execute work
or supply and fix any goods whether or not a provisional
sum is included in the bills of quantities and such
specialists and other will then be deemed to be
"selected subcontractors" as the case may be.
Where profit stated, the contractor may allow for profit
if required

General:

The item "Allow for attendance...." which follows each
provisional sum for nominated/selected subcontractors
work, shall be deemed to cover all the contractors costs
incurred in providing free of charge to the subcontractor
the service as set out in the relevant clause in the
preliminaries

Attendance upon nominated/selected
subcontractors:
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Taking delivery of goods or articles by the contractor on
site shall mean getting in, unpacking, checking that the
quantity is correct and that the goods are complete and
undamaged, submitting a report thereof to the interested
parties and issuing vouchers for the receipt of such
goods.The contractor is to store the goods and will be
held responsible for the safety thereof and indemnify the
employer against any damage or loss which may occur.

Taking delivery:

The contractor shall permit access to the site and to the
places where the work is to be carried out and provide
every facility to enable the specialist to carry out his
work in a workmanlike manner and in propper order and
sequence.

Works executed under a seperate/direct
contract:

The contractor shall obtain all necessary particulars of
the subcontractors work timeously and the contractor
will be responsible for the programming and
coordination
of the works.

Co-ordination:

The contractors attention is drawn to the fact that the
indicated individual provisional sums may consist of
numerous specialist, all of which will become
nominated/selected subcontractors.The contractor must
therefore allow in his tender for any cost implication this
may bring about, as no claims in this regard will be
entertained.

Number of nominated/selected subcontractors:

The contractor shall obtain all necessary particulars of
the subcontractors work timeously and the contractor
will be responsible for the programming and
coordination
of the works
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PROVISIONAL SUMS FOR 
NOMINATED/SELECTED SUB-
CONTRACTORS

Item

Provide the sum of R20 726.80 (Twenty Thousand
Seven Hundred and Twenty Six and Eighty) for
Occupational Health and Safety, the amount to be used
at the discretion of the Employer or deducted in whole or
in part if not required.

1

OHS Compliance
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Page
No

FINAL SUMMARY

Bill
No

Amount

41 Preliminaries and General1

48 Alterations2

49 Waterproofing3

53Paintwork4

56Provisional sums5

RSub Total

%

Provide 10% of Total Construction Cost (Excl. Vat) for 
contingencies to be used at the Employer`s discretion.

CONTINGENCIES

RTotal

RVAT (15%)
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