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PART T1: TENDERING PROCEDURES 
T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 

Tenders are hereby invited for the works to widen Chester Cele Road from an existing ±2.5m width to a 

specified designed widened width of 4,5m on the right and left edges of the road as per the design plans with 

layerworks and as per the pavement design. Also included is the construction of minor bulk earthworks, Fig.6 

mountable kerbing with concrete fillet, construction of terrace block retaining walls as well as other related 

ancillary works which forms part of the Scope of Works. 

(F.1.1.1) The Employer is the eThekwini Municipality as represented by  HEAD: ENGINEERING   

It is estimated that tenderers should have a CIDB contractor grading designation of  2   CE   (or higher). 

(F.1.2) Tenders must be submitted on official tender documentation issued in electronic format) by the 

eThekwini Municipality. Electronically downloaded documentation, obtainable from the National Treasury’s 

eTenders website, should be printed in its entirety, and suitably bound by the tenderer. Hard copy formats 

will not be issued. 

The physical collection of tender documents has been suspended at time of this tender; tender documents 

will only be available electronically on the National Treasury’s eTenders website. 

(F.2.7)  There will be no clarification meeting. Bidders are requested to submit email queries to 

Brenden.isereepersad@durban.gov.za related to the bid. All email queries are to be submitted by 19 

November 2021. Email questions and queries will be consolidated and posted on eTenders/Municipal 

website for the benefit of all Tenderers by 22 November 2021.  

(F.2.8) Queries relating to these documents may be addressed to the Employer’s Agent’s Representative 

whose contact details are:  Brenden Isereepersad  , 031 311 7973 (t)  , 

Brenden.isereepersad@durban.gov.za  

(F.2.13) Tender offers shall be delivered to the Municipal Building, 166 K.E. Masinga Road   and placed in 

the tender box located in the ground floor foyer. 

(F.2.15) Tender offers shall be delivered on or before Friday, 26 November 2021 at or before 11:00  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 

 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 
 
F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by:  

HEAD: ENGINEERING   
 
F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 

1) This procurement document. 
2) Drawings, issued separately from this document (or alternately: Bound in Section C3.4 as an 

Annexure). 
3) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 

African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

4) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 
Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 
copies of the applicable Sections. 

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 
following acts, regulations, and standards referred to in this document as they are essential for 
the Tenderer to get acquainted with the basics of construction management, the implementation 
of preferential construction procurement policies, and the participation of targeted enterprise 
and labour. 

 The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 
Construction Regulations (2014). 

 The Construction Industry Development Board Act No 38 of 2000 and the Regulations issued 
in terms of the Act (July 2013). 

 The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 
Procurement Policy Framework Act Regulations (January 2017). 

 SANS 1921:2004 – Construction and Management Requirements for Works Contract, Parts 
1-3. 

 The Employer’s current Supply Chain Management Policy. 
 Any other eThekwini Policy documents referenced in the Tender Documents. 

 
Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 
Website or the eThekwini Municipality’s Vendor Portal at URLs: 
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 https://ethekwinivendor.durban.gov.za/tenders/availabletenders/ ; or 

 https://etenders.treasury.gov.za/  
The entire downloaded document should be printed and suitably bound by the tenderer. 
 

 
F.1.4 The employer’s agent: The Employer’s agent is 

 Andrew de Souza (Pr.Eng)   

 Tel: 031 311 7623 (t)   

 Email: Andrew.Desouza@durban.gov.za    
 
The tenderer’s contact details as indicated in the Contract Data under Clause C1.2.2.2 “Data to Be 
Provided by Contractor” shall be deemed as the only applicable contact details for the tenderer for 
use in communications between the employer’s agent and the tenderer after the tender closing time 
stated in the Tender Data.  

 
 

F.2: TENDERER'S OBLIGATIONS 
 
F.2.1 Eligibility: A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current 
SCM Policy; 

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract; 

(c) In the event of a Compulsory Clarification Meeting: 
i) the Tenderer fails to attend the Compulsory Clarification Meeting; 
ii) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site 

Inspection” (in Part T2.2) signed by the Employer’s Agent or his representative. 
(d) in the case of JV submissions, two or more JV entities have common directors / shareholders 

or common entities tendering for the same works. 
(e) at the time of closing of tenders, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 
will apply individually to each party in the Joint Venture.  

(f) If the tenderer is required by law to prepare annual financial statements for auditing, the tenderer 
must submit their audited annual financial statements:  
i) for the past three years; or  
ii) since their establishment if established during the past three years; 
If the tenderer is not required by law to prepare audited financial statements, then the tenderer 
must submit a Public Interest (PI) Score, whereby if the PI score is above 350 points then the 
bidder must submit audited financial statements. 

 
F.2.1.1 Eligibility: Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender 

closing), in a contractor grading designation equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a CE   class 
of construction work, are eligible to have their tenders evaluated. 
 
Joint ventures are eligible to submit tenders provided that: 
(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing); 
(b) The lead partner has a contractor grading designation in the CE   class of construction work and 

has a grading designation of not lower than one level below the required grading designation; 
and 

(c) The combined contractor grading designation calculated in accordance with the Construction 
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Industry Development Regulations (2013) is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for a CE   class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

 
F.2.1.2 Eligibility: Tenderer’s Experience 
 

Only those tenderers that can demonstrate experience, by the submission of the specified 
documentation / information, in works of a similar nature, within the past 7 years, will be eligible to 
have their tenders evaluated in terms of Clause F.3.11.  

The documentation / information that is required is specified on Table 1: “Documentation / 
Information Requirements” (which includes the Notes below the table), and the experience 
requirement is as stated on Table 2: “Tenderer’s Experience Requirement”. 

Tenderers may submit experience gained as Sub-Contractors. 
 
Where works are still in progress the value of completed work as detailed on the most recent payment 
to the Contractor / Sub-Contractor will be used in the experience verification. 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate 
entities making up the JV may be used as experience provided that the experience requirement, as 
stipulated in Table 2, is satisfied, and that the required documentation/ information is provided. 

Returnable form “Experience of Tenderer” is included in Part T2. This form should be duplicated for 
each experience submission, as may be required. 

Table 1: Documentation / Information Requirements 

 Proof of Sub-
Contract 

Agreement 
 

Letter of Award 
OR 

Form of Offer & 
Acceptance 

Most recent 
Payment Certificate 

with Quantities 
summary 

Final Payment 
Certificate with 

Quantities summary 

Completion 
Certificate 

NB 
Scope of Work 

Note 1 Note 2 Note 3 Note 4 Note 5 Note 6 

Works as Sub-Contractor 

Completed Contracts Yes No No Yes No Yes 

Works as Main Contractor 

Completed Contracts No Yes No Yes Yes Yes 

NOTES 

Note 1 Must include the names of the parties, the effective dates, and the signature(s) page, all of the agreement. 

Note 2 Issued by the Client / Employer. 
 

Note 3 Proof of the most recent payment received from the Main Contractor or Client / Employer, with a summary breakdown of quantities. 

Note 4 Proof of the final payment received from the Main Contractor or Client / Employer, with a summary breakdown of quantities. 

Note 5 Issued by the Client / Employer. 

Note 6 NB: Without this information the experience submission cannot be considered. 
• This submission must indicate how the works carried out, either as a Sub-Contractor or a Main Contractor, is similar (see 

Tenderer’s Experience table) to the Scope-of-Work of this specific tender. 
• If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried out by the Sub-Contractor, 

and not the overall Scope-of-Work of the main contract. 
• If executed as a Main Contractor, the overall contract Scope-of-Work is to be provided. 
• The description of the Scope-of-Work is to be inserted into the returnable form in Part T2, or if available as a hard copy (max. 

2 pages) attached to the form with the other relevant, associated, supporting documentation. 

Failure to provide this supporting documentation / information, for each submission of experience, will invalidate that submission 
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Table 2: Tenderer’s Experience Requirement 

Provision of Roads and Ancillary Works 

 Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects: new 
road construction, road widening/upgrades, intersection improvements, gravel to surfaced road upgrades, access road 
upgrades, major parking areas, and provision of interim roadway related services to informal settlements. 

 Each project must consist of at least two of the following elements: bulk earthworks, roadway layer-works, asphalt 
roadway surfacing, kerbing / channelling, sidewalk / walkway construction, traffic calming measures, stormwater 
drainage, retaining structures, dealing with underground services (watermains, sewers, electricity / communication 
infrastructure). 

 Projects that are excluded are road (asphalt, concrete and gravel) rehabilitation projects, road (asphalt, concrete and 
gravel) maintenance projects, and the construction of gravel roads. 

 
Experience Requirement: Contract(s) with works of a similar nature, within the past 7 years 

A minimum of 3 contracts, each with a value of 50% of the tender value submitted for this tender, with 1 contract aligned 
specifically to this tender’s scope of works. 

 
Failure to complete the relevant returnable form in Part T2 (for each experience submission) 
and supply the associated letter of award and completion certificate will invalidate the 
experience submission. 

 
 
F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents may be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Vendor Portal. The entire electronically 
downloaded document should be printed and suitably bound by the tenderer. 
 
No hard copies will be issued. 

 
F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the National Treasury’s eTenders website (see 
F.2.2.2 above). Tenderers are to ensure that the eTenders website is consulted for any published 
addenda pertaining to this tender until three days before the tender closing time as stated in the 
Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated 
and signed portion of the addenda, to the address / fax number / email address as specified on the 
addenda.  Failure of the tenderer to comply with the requirements of the addenda may result in the 
tender submission being made non-responsive.” 

 
F.2.7 Clarification meeting:  There will be no clarification meeting. Bidders are requested to submit email 

queries to Brenden.isereepersad@durban.gov.za related to the bid. All email queries are to be 
submitted by 19 November 2021. Email questions and queries will be consolidated and posted on 
eTenders/Municipal website for the benefit of all Tenderers by 22 November 2021.  

 
F.2.12 Alternative tender offers: No alternative tender offers will be considered. 
 
F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 
 
 Identification details to be shown on each tender offer package are: 

 Contract No.  : 1R-47183   

 Contract Title : Chester Cele Crescent Road Widening in Umlazi-G of Ward 79  
 

The Employer’s address for delivery of tender offers is: the Municipal Building, 166 K.E. Masinga 
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Road  and placed in the Tender Box located in the ground floor foyer. 
 

If registered on the eThekwini Municipality’s Vendor Portal, tender submissions can be made 
electronically via URL: https://ethekwinivendor.durban.gov.za/tenders/availabletenders/ 

 
 Parts of each tender offer communicated on paper shall be submitted as an original. 

 
 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 
 
F.2.15 Closing time: The closing time for delivery of tender offers is: 

 Date : Friday, 26 November 2021  

 Time : 11:00  

F.2.16 Tender offer validity: The Tender Offer validity period is 12 weeks (84 Days) from the closing time 
for submission of tenders. 

 
 
F.2.23 Certificates: Refer to Part T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 
 
CIDB Registration 
Tenderers are to include with their submission a printout of their registration with the CIDB, obtained 
from the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 
 
The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 
Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 
 
The date of obtaining the above printouts is to be indicated on the printout. Registration with the 
CIDB must be reflected as “Active” at time of tender closing. 
 
Tax Clearance 
SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax 
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. 
 
Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
B-BBEE Status Level of Contribution 
The Amended Construction Sector Code (Government Gazette No.41287) is applicable to the 
B-BBEE compliance measurement of all entities that fall within the Construction Sector. 
 
The requirements for measurement and verification of entities are contained in the “Amended Code 
Series CSC000: Framework for Measuring Broad Based Black Economic Empowerment in the 
Construction Sector”, as published in Notice 931 of 2017, Government Gazette No.41287 of 
01/12/2017. 
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The requirements are summarised in the following table: 

Enterprise Type Total Annual Revenue (R million) Ownership and Annual Turnover 

 
EME: Built Environment Professional 
 

< R1.8m 
May present an affidavit 
OR 
a certificate issued by the CIPC 
OR 
authorised B-BBEE verification 
certificate (as below) 

EME: Contractor < R3.0m 

Reference should be made to Cl.3.6.2.4.1 of the Amended Construction Sector Code regarding the above exceptions. 

EME: Built Environment Professional < R6m 

Must present an authorised B-BBEE 
verification certificate by a SANAS 
accredited Verification Agency 

EME: Contractor < R10m 

QSE: Built Environment Professional > R6.0m and < R25m 

QSE: Contractor > R10.0m and < R50m 

Large Enterprise >R50m 

 
The requirements for measurement of Joint Ventures is described in Cl.2.8 of the Amended 
Construction Sector Code. The compilation of a consolidated verification certificate is required. 
 
B-BBEE Verification Certificates must be from a Verification Agency accredited by the South African 
National Accreditation System (SANAS). 

 
Central Supplier Database (CSD) 
The entities (full) Registration Report, obtained from the National Treasury Central Supplier 
Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 
 
Separate CSD Registration Reports are required for each entity in a Joint Venture. 

 

F.3: THE EMPLOYER'S UNDERTAKINGS 
 
F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 
 
F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the National Treasury’s eTenders website. In the event that the Clarification Meeting is compulsory, 
Addenda will only be issued to those tendering entities appearing on the Clarification Meeting 
Register.” 

 
F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will not take place due to COVID Protocols  
 
F.3.11 Evaluation of Tender Offers: The procedure for evaluation of responsive Tender Offers will be in 

accordance with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework 
Act (5 of 2000), and the Preferential Procurement Policy Framework Act Regulations (January 2017). 

 
 The procedure for the evaluation of responsive tenders is Price and Preference. 
 
  The 80/20 preference points system will be used where the financial value (incl. VAT) of one or more 

responsive tender offers have a value that equals or is less than R 50,000,000.  The Formula used 
to calculate the Price Points, and the Preference Points that will be allocated, will be according to 
the specified PPPFA Regulations. 

 
Only locally produced goods, services, or works, or locally manufactured goods, with a stipulated 
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minimum threshold for Local Production and Content will be considered.  
 
F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 
 
(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 

issued by the TCS System of the South African Revenue Services, or has made 
arrangements to meet outstanding tax obligations; 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development Board, 
at time of tender closing, in an appropriate contractor grading designation; 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector;  

(d) The tenderer has not: 

 Abused the Employer’s Supply Chain Management System; or 

 Failed to perform on any previous contract and has been given a written notice to this 
effect; 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the 
best interests of the employer or potentially compromise the tender process; 

(f) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer;  

(g) The employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely. 

(h) If this tender is subject to “Local Content and Production”, the tenderer must complete and 
sign MBD 6.2 and attach Annexure C (of SATS 1286:2011). 

(i) The Municipality does not bind itself to accept the lowest or any tender. It reserves the right 
to accept the whole or any part of a tender to place orders. Bidders shall not bind the 
Municipality to any minimum quantity per order. The successful Tenderer (s) shall be bound 
to provide any quantities stipulated in the specification. 

 
 
 
F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 
Employer is ONE (1). 
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The additional conditions of tender are:  
 
ACT.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

The City Manager 
Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000     

 
 
ACT.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
ACT.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 
 Code of Conduct; 
 The Use of CLOs and Local Labour. 
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PART T2: RETURNABLE DOCUMENTS 

T2.1: LIST OF RETURNABLE DOCUMENTS 

T2.1.1 General 
 
 The Tender Document must be submitted as a whole.  All forms must be properly completed as 

required, and the document shall not be taken apart or altered in any way whatsoever. 
 
 The Tenderer is required to complete each and every Schedule and Form listed below to the best 

of his ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is not responsive. 

 

T2.1.2 Returnable Schedules, Forms and Certificates 
 

Company Specific 

Certificate of Attendance at Clarification Meeting      13 

Certificate of Authority          14 

Declaration of Municipal Fees         15 

Compulsory Enterprise Questionnaire        16 

Tax Compliance Status PIN / Tax Clearance Certificate     18 

B-BBEE Status Level of Contribution Certificate      19 

Verification of CIDB Registration and Status       20 

CSD Registration Report          21 

Contractor's Health and Safety Declaration       22 

 

Eligibility: Experience of Tenderer 
Experience of Tenderer: Works as Main Contractor / Sub-Contractor                           24  
 

Consolidated MBD Documents        25 

MBD2: Tax Clearance Certificate Requirements       

MBD4: Declaration of Interest           

MBD6.1: Preference Points Claim Form ITO the Preferential Regulations   

MBD8: Declaration of Bidder’s Past SCM Practices      

MBD9: Certificate of Independent Bid Determination      

 

Contractual 

Joint Venture Agreements (if applicable)                                                              31 

 Record of Addenda to Tender Documents       32 

Amendments, Qualifications and Alternatives      33 

Form of Offer           34 

Bill of Quantities           49 
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T2.1.3 Preferential Procurement Schedules and Affidavits 

 

 In the event of the Tenderer not being registered with the eThekwini Municipality, the tenderer 

must register on the internet at www.durban.gov.za by following these links: 

 eThekwini Municipality 

 City Government 

 Administration 

 Administrative Clusters 

 Finance 

 Supply Chain Management 

 Accredited Supplier and Contractor's Database. 

 

  NOTES 

(a) The information for registration as in the possession of the eThekwini Municipality will 

apply. 

(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality 

are correct. 

(c) Tenderers are to register prior to the submission of tenders. 

 

 

 

 

 

T2.2: RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

 

The returnable schedules, forms, and certificates as listed in T2.1.2 can be found on the pages 13 to 22. 
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CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

 

This is to certify that: 

 

(tenderer name) .............................................................................................................................. 

 

of (address)  .............................................................................................................................. 

 

   .............................................................................................................................. 

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us to 

take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: ………………………………………. 

 

Signature: ………………………………………. 

 

Capacity: ………………………………………. 

 

Name:  ............. …………………………………. 

 

Signature: ............ …………………………………. 

 

Capacity: …………………………………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: ………………………………………. 

 

Signature: ………………………………………. 

 

Date:  ………………………………………. 
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CERTIFICATE OF AUTHORITY 

 

Indicate the status of the tenderer by ticking the appropriate box hereunder. 
 

COMPANY  
CLOSE 

CORPORATION 
 PARTNERSHIP  

JOINT 

VENTURE 
 

SOLE 

PROPRIETOR 
 

Refer to Notes at the bottom of the page 

 
 
I / We, the undersigned, being the Chairperson (Company), Member(s) (Close Corporation), Partners 
(Partnership), Sole Owner (Sole Proprietor), Lead Partner (JV), in the company / business trading as: 
 
……………………………………………………….………………………………….............................................. 
 
hereby authorise Mr/Mrs/Ms …………………..…………………………............................................................ 
 
acting in the capacity of .................................................................................................................................. 
 
to sign all documents in connection with the tender for Contract No. 1R-47183   and any contract resulting 
from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 

 
 

  
 

 

 
 

  
 

 

 
 

  
 

 

 
 

  
 

 
 
Notes  
 
The following documents must be attached to the back inside cover to this procurement document: 
 
If a Company : a “Resolution of the Board” in this regard. 
If a Joint Venture : a “Power of Attorney” signed by the legally authorised signatories of all the partners to 

the Joint venture. 
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DECLARATION OF MUNICIPAL FEES 

 

I, the undersigned, do hereby declare that the Municipal fees of  
 
..................................................................................................................................................................... 

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

(hereinafter referred to as the TENDERER) are,  as  at  the  date  hereunder,  fully  paid  or  an 
Acknowledgement of Debt has been concluded with the Municipality to pay the said charges in instalments.  
  
The following account details relate to property of the said TENDERER: 
 

Account  Account Number: to be completed by tenderer. 

 

Consolidated Account No.             

 

Electricity             

 

Water              

 

Rates              

 

JSB Levies             

 

Other             

 

Other             

 

I  acknowledge  that  should  the  aforesaid  Municipal  charges  fall  into  arrears,  the  Municipality  may  take  

such  remedial  action  as  is required,  including  termination  of  any  contract,  and  any  payments  due  to  

the  Contractor  by  the  Municipality  shall  be  first  set  off against such arrears.  ATTACHED, to the back 

inside cover of this document, please find copies of the above account’s and or agreements signed with the 

municipality.  

  

 Where the TENDERER’S place of business or business interests are outside the jurisdiction of 

eThekwini municipality, a copy of the accounts/agreements from the relevant municipality must be 

attached (to the back inside cover of this document). 

 Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or official letter to that effect is to be attached (to the back inside cover of this document). 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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COMPULSORY ENTERPRISE QUESTIONNAIRE  

 

The following particulars must be furnished. In the case of a joint venture, a separate questionnaire in respect 
of each partner must be completed and submitted. 
 
 
1) Name of enterprise:     .....................................................................................  
 
2) VAT registration number, if any:   ..................................................................................... 
 
3) CIDB registration number, if any:   ..................................................................................... 
 
4) Particulars of sole proprietors and partners in partnerships 
 

Full Name Identity number* Personal income tax number * 

   

   

   

 * Complete only if a sole proprietor or partnership and attach separate page if more than 3 partners 
 
5) Particulars of companies and close corporations 
 

 Company registration number, if applicable: ..................................................................................... 
 
 Close corporation number, if applicable: ..................................................................................... 
 
 Tax Reference number, if any:    ..................................................................................... 

 
6) Record in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following: 

 
 a member of any municipal council  an employee of any provincial department, national or 

provincial public entity or constitutional institution within 
the meaning of the Public Finance Management Act, 
1999 (Act 1 of 1999)  

 a member of any provincial legislature 

 a member of the National Assembly or the National 
Council of Province  

 a member of an accounting authority of any national or 
provincial public entity 

 a member of the board of directors of any municipal 
entity 

  

 an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

 
Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder  

Name of institution, public office, board or 
organ of state and position held  
 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    
 Insert separate page if necessary 
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7) Record of spouses, children and parents in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the following: 

 
 a member of any municipal council  an employee of any provincial department, national or 

provincial public entity or constitutional institution within 
the meaning of the Public Finance Management Act, 
1999 (Act 1 of 1999)  

 a member of any provincial legislature 

 a member of the National Assembly or the National 
Council of Province  

 a member of an accounting authority of any national or 
provincial public entity 

 a member of the board of directors of any municipal 
entity 

  

 an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

 
Name of spouse, child or parent  Name of institution, public office, board or 

organ of state and position held  
 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    
 Insert separate page if necessary 
 
 
The undersigned, who warrant that he/she is duly authorised to do so on behalf of the enterprise: 
 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my/our tax matters are in order; 
ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercise, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly of partly exercise, control over 
the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the bidders or those responsible for compiling 
the scope of work that could cause or be intrepreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 
of my belief both true and correct. 

 

 
Signed ……………………………………… 

 
Date  ……………………………………… 

 
Name  ………………………………………… 

 
Position ……………………………………… 

 
Enterprise Name ………………………………………………………………………………………… 
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TAX COMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE 
 
Reference is made to F.2.23 of the Conditions of Tender.  

 

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 

PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 

certify the taxpayer’s real-time compliance status. 

 

Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 

 

Tenderers are to attach to this page a printout of their Tax Compliance Status PIN (TCS PIN) OR an original 

Tax Clearance Certificate. 

 
 
 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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B-BBEE STATUS LEVEL OF CONTRIBUTION CERTIFICATE 
 
Reference is made to F.2.23 of the Conditions of Tender.  
 
The Amended Construction Sector Code (Government Gazette No.41287) is applicable to the B-BBEE 
compliance measurement of all entities that fall within the Construction Sector. 
 
The requirements for measurement and verification of entities are contained in the “Amended Code Series 
CSC000: Framework for Measuring Broad Based Black Economic Empowerment in the Construction Sector”, 
as published in Notice 931 of 2017, Government Gazette No.41287 of 01/12/2017. 
 
The requirements are summarised in the following table: 
 

Enterprise Type Total Annual Revenue (R million) Ownership and Annual Turnover 

 
EME: Built Environment Professional 
 

< R1.8m 
May present an affidavit 
OR 
a certificate issued by the CIPC 
OR 
authorised B-BBEE verification 
certificate (as below) 

EME: Contractor < R3.0m 

Reference should be made to Cl.3.6.2.4.1 of the Amended Construction Sector Code regarding the above exceptions. 

EME: Built Environment Professional < R6m 

Must present an authorised B-BBEE 
verification certificate by a SANAS 
accredited Verification Agency 

EME: Contractor < R10m 

QSE: Built Environment Professional > R6.0m and < R25m 

QSE: Contractor > R10.0m and < R50m 

Large Enterprise >R50m 

 
The requirements for measurement of Joint Ventures is described in Cl.2.8 of the Amended Construction 
Sector Code. The compilation of a consolidated verification certificate is required. 
 

Tenderers are to attach to this page an affidavit, or a B-BEEE certificate issued by an authorised SANAS 

accredited Verification Agency. 

 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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VERIFICATION OF CIDB REGISTRATION AND STATUS  
 
Reference is made to F.2.23 of the Conditions of Tender.  

 

Clause F.2.1.1 of the Conditions of Tender – “Eligibility”, requires a tenderer to be registered, as “Active”, with 

the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered, or a value determined in accordance 

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a CE   class of 

construction work. 

 

Tenderers are to attach to this page a printout of their registration with the CIDB, as obtained from the CIDB 

website https://registers.cidb.org.za/PublicContractors/ContractorSearch.  The date of obtaining the printout is 

to be indicated on the printout. 

 

The following is an example of a printout obtained from the above website. 

 

 

 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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CSD REGISTRATION REPORT  
 
Reference is made to F.2.23 of the Conditions of Tender.  
 
Clause F.2.1 of the Conditions of Tender – “Eligibility”, requires a tenderer to be registered at the time of tender 

closing on the National Treasury Central Supplier Database (CSD) as a service provider. 

 

Tenderers are to attach to this page a printout of their CSD Registration Report, as obtained from the National 

Treasury’s CSD website https://secure.csd.gov.za/Account/Login. The date of obtaining the printout is to be 

indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2014. 
 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in 
detail. 
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 
181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry out 

the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 
              Tenderers are 
               to Circle Applicable 
 
 (a) From my own competent resources as detailed in 4(a) hereafter:  YES NO 
 
 (b) From my own resources still to be appointed or trained until 
  competency is achieved, as detailed in 4(b) hereafter:    YES NO 
 
 (c) From outside sources by appointment of competent specialist 
   Subcontractors as detailed in 4(c) hereafter:      YES NO 
 
4. Details of resources I propose: 
 
 (Note: Competent resources shall include safety personnel such as a construction supervisor and 

construction safety officer as defined in Regulation 8, and competent persons as defined in Regulations 
9, 10, 11, 12, 13, 14, 16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).  

 
 (a) Details of the competent and qualified key persons from my company's own resources, who will 

form part of the contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to 
be trained to achieve the necessary competency: 

 
 (i) By whom will training be provided? ………………………………………………….. 
 
 (ii) When will training be undertaken?  ………………………………………………….. 
 
 (iii) List the positions to be filled by persons to be trained or hired: 
   …………………………………….……………………………………………………..…..  
   …………………………………….……………………………………………………..….. 
 
(c) Details of competent resources to be appointed as subcontractors if competent persons cannot 

be supplied from own company: 
 
 Name of proposed subcontractor:    ………………………………………………….. 
 
 Qualifications or details of competency of the subcontractor: 
 
  …………………………………….……………………………………………………..….. 
 
  …………………………………….……………………………………………………..….. 

 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 
7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and 
will at all times be available for inspection by the Principal Contractor's personnel, the Client's personnel, 
the Employer’s Agent, visitors, and officials and inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill of 

Quantities to cover the cost of all resources, actions, training and all health and safety measures 
envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties 
that may be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the 
Principal Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, 
and accept that my tender will be prejudiced and may be rejected at the discretion of the Client. 

 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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ELIGIBILITY: EXPERIENCE OF TENDERER 
 
Experience Eligibility are specified in Clause F.2.1.1.2 of the Conditions of Tender in Part T1.2.  
This form is to be copied and used for each submission of experience, as may be required. 
 
Where options are provided ( * ), only one (1) selected option should be clearly marked with a “ X “. 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a:   Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Employer’s Agent (Engineer) 
OR 
Main Contractor’s Details 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? Y* N* 

Commencement Date: d d m m 2 0 y y 
Completion Date 

(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: R 

Final Contract Price 
OR Final Value of Sub-Contract: R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description). The Specification is not required. 

 

 

In addition to the Scope-of-Work (entered above or attached) the following documentation / information is required to be attached to the back of this form. 

Contractor Type and Contract Status 
Proof of Sub-Contract 

Agreement 
Letter of Award OR 

Form of Offer & Acceptance 
Most recent Payment Certificate 

with Quantities summary 
Final Payment Certificate 
with Quantities summary 

Completion 
Certificate 

Current Contract as Sub-Contractor X  X   

Completed Contract as Sub-Contractor X   X  

Current Contract as Main Contractor  X X   

Completed Contract as Main Contractor  X  X X 

Failure to provide this supporting documentation / information, for each submission of experience, will invalidate that submission 

 
 
NAME  : .............................................................................  (Block Capitals) 
 
 
SIGNATURE : …………………………….………………….………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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CONSOLIDATED MUNICIPAL BIDDING DOCUMENTS 
 

 

The following SECTIONS are required to be completed as part of this procurement document 
 

Section Description Required? 

A General Enterprise Information .................................................................................................... Yes 

B MBD2: Tax Clearance Certificate Requirements ........................................................................... Yes  

C MBD4: Declaration of Interest ...................................................................................................... Yes  

D MBD5: Declaration for Procurement Above R10 Million ..............................................................  No 

E MBD6.1: Preference Points Claim Form ITO the Preferential Regulations ................................... Yes  

F MBD6.2: Declaration Certificate for Local Production and Content for Designated Sectors........  No 

G MBD8: Declaration of Bidder’s Past SCM Practices ...................................................................... Yes 

H MBD9: Certificate of Independent Bid Determination ................................................................. Yes 

I Confirmations, Authorities, Certifications, Acknowledgements and Signatures .......................... Yes 

   

 

NOTES 
 

MBD4. MSCM Regulations: “in the service of the state” means to be: 
(a) a member of –  
 (i)  any municipal council;  
 (ii)  any provincial legislature; or  
 (iii)  the national Assembly or the national Council of provinces;  
(b) a member of the board of directors of any municipal enterprise;  
(c) an official of any municipality or municipal enterprise;  
(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);  
(e) a member of the accounting authority of any national or provincial public enterprise; or  
(f) an employee of Parliament or a provincial legislature.  

 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business 
and exercises control over the company. 

 

MBD9.  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 
or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid 
rigging is, therefore, an agreement between competitors not to compete. 
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Ref Description 
Complete or 

Circle Applicable 

 

SECTION A: GENERAL ENTERPRISE INFORMATION 

 

1.0 Full Name of bidder or his or her representative  

1.1 ID Number of bidder or his or her representative   

1.2 Position occupied in the enterprise  

2.0 Name of enterprise:  

2.1 Tax Reference number, if any:  

2.2 VAT registration number, if any:  

2.3 CIDB registration number, if any:  

2.4 Company registration number, if applicable:  

2.5 Close corporation number, if applicable:  

2.6 Supplier reference number (PR), if any:  

2.7 
South African Revenue Service Tax Compliance 

Status PIN: 
 

2.8 
National Treasury Central Supplier Database 

registration number 
 

 

3.0 
The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a 
joint venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. * 

     

     

     

     

     

     

 Use additional pages if necessary 
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Ref Description 
Complete or 

Circle Applicable 

 

SECTION B: MBD 2: TAX CLEARANCE CERTIFICATE REQUIREMENTS 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been made with South African 
Revenue Service (SARS) to meet the bidder’s tax obligations. 
1.0 In order to meet this requirement bidders are required to complete the TCC 001: “Application for a Tax Clearance Certificate” form and submit 

it to any SARS branch office nationally.  The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who 
wish to submit bids. 

2.0 SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year from the date of approval. 

3.0 The original Tax Clearance Certificate must be submitted together with the bid (attached to the inside back cover of this procurement 
document).  Failure to submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid.  Certified copies of the 
Tax Clearance Certificate will not be acceptable.  

4.0 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax Clearance Certificate. 

5.0 Copies of the TCC 001: “Application for a Tax Clearance Certificate” form are available from any SARS branch office nationally or on the website 
www.sars.gov.za . 

6.0 Applications for the Tax Clearance Certificates may also be made via eFiling.   In order to use this provision, taxpayers will need to register 
with SARS as eFilers through the website www.sars.gov.za .   

7.0 Notwithstanding Clauses 1.0 to 6.0 above: Since 18 April 2016, SARS has introduced a new Tax Compliance Status System (TCS). As part of this 
enhanced system, tenderers can now submit a Tax Compliance Status PIN instead of an original Tax Clearance Certificate (TCC). This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. This number, if available, is to be entered in Item 2.7 of 
Section A of these consolidated Municipal Bidding Documents.  
For further particulars please contact your nearest SARS branch, or call the SARS Contact Centre on 0800 00 7277, or log onto SARS eFiling. 

 
 
 
 
 

SECTION C: MBD 4: DECLARATION OF INTEREST 

No bid will be accepted from persons “in the service of the state1”.  Any person, having a kinship with persons in the service of the state, including 
a blood relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting 
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  
In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

1.0 Are you presently in the service of the state?  
 
If yes, furnish particulars: ……………………………………………………….………………………………… 

YES NO 

2.0 Have you been in the service of the state for the past twelve months? 
 
If yes, furnish particulars: ……………….………………………………..………………………………………… 

YES NO 

3.0 Do you have any relationship (family, friend, other) with persons in the  service of the state and who may 
be involved with the evaluation and or adjudication of this bid? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

4.0 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the service of 
the state who may be  involved with the evaluation and or adjudication of this bid?  
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

5.0 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service 
of the state? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

6.0 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or 
stakeholders in service of the state? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

7.0 Do you or any of the directors, trustees, managers, principle shareholders,  or stakeholders of this 
company have any interest in any other related  companies or business whether or not they are bidding for 
this contract ? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

8.0 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, their individual identity numbers 
and state employee numbers are indicated in SECTION A of these Consolidated Municipal Bidding documents. 
 

 
  YES NO 
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Ref Description 
Complete or 

Circle Applicable 

    

SECTION E: MBD 6.1: PREFERENCE POINTS CLAIM ITO THE PREFERENTIAL REGULATIONS 

Preference points for this tender shall be awarded as per the Tender Data and the Preferential Procurement Regulations (2017). 
Failure on the part of a tenderer to submit a B-BBEE Verification Certificate from a Verification Agency accredited by the South African Accreditation 

System (SANAS), or a Sworn Affidavit for an EME, or sworn affidavit for a QSE (in line with the revised BBBEE codes of Good Practice), together with 
the bid will be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.  

The Employer reserves the right to require of a tenderer, either before a bid is adjudicated or at any time subsequently, to substantiate any claim in 
regard to preferences, in any manner required by the Employer. 

1.0 B-BBEE Status Level of Contribution claimed:  

 Will any portion of the contract be sub-contracted? YES NO 

 If YES, indicate: 

 (i) what percentage of the contract will be subcontracted?  

 (ii) the name of the sub-contractor? 
 
 Name: …………………………..…………………………………..……………….……………………………………………………………… 

 (iii) the B-BBEE status level of the sub-contractor?   

2.0 (iv) whether the sub-contractor is an EME? YES NO 

The undersigned, certify that the B-BBEE status level of contribution indicated in paragraph 1.0 above qualifies the company / firm for preference 
points and acknowledges that the remedies as per Clause 14 of the Preferential Procurement Regulations (2017) shall apply. 

 
 

SECTION G: MBD8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

This Municipal Bidding Document must form part of all bids invited.  It serves as a declaration to be used by municipalities and municipal entities in 
ensuring that when goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain management 
system. 

The bid of any bidder may be rejected if that bidder, or any of its directors have: 
a) abused the municipal entity’s supply chain management system or committed any improper conduct in relation to such system; 
b) been convicted for fraud or corruption during the past five years; 
c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract during the past five years; or 
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
In order to give effect to the above, the following questions must be answered. 
1.0 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as companies or 

persons prohibited  from doing business with the public sector? 
Companies or persons who are listed on this Database were informed in writing of this restriction by the Accounting 

Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule was applied.  
The Database of Restricted Suppliers now resides on the National Treasury’s website (www.treasury.gov.za) and 
can be accessed by clicking on its link at the bottom of the home page. 

 
If yes, furnish particulars: ……………………………..……………………………………………………… 

YES NO 

2.0 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of the Prevention 
and Combating of Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s website (www.treasury.gov.za) by 
clicking on its link at the bottom of the home page. 

If yes, furnish particulars: ……………………………..……………………………………………………… 

YES NO 

3.0 Was the bidder or any of its directors convicted by a court of law (including a court of law outside the Republic of 
South Africa) for fraud or corruption during the past five years? 

If yes, furnish particulars: ……………………………..……………………………………………………… 
YES NO 

4.0 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to the municipality / 
municipal entity, or to any other municipality  / municipal entity, that is in arrears for more than three months? 

If yes, furnish particulars: ……………….……………..……………………………………………………… 
YES NO 

5.0 Was any contract between the bidder and the municipality / municipal entity or any other organ of state terminated 
during the past five years on account of failure to perform on or comply with the contract? 

 
If yes, furnish particulars: ……………….……………..……………………………………………………… 

YES NO 
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Ref Description 
Complete or 

Circle Applicable 

SECTION H: MBD9: CERTIFICATE OF INDEPENDENT BID DETERMINATION  

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice by, firms, or a 
decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the combating of abuse of the 
supply chain management system, and must enable the accounting officer, among others, to: 
(a) take all reasonable steps to prevent such abuse; 
(b)  reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management system of the municipality or 

municipal entity or has committed any improper conduct in relation to such system; and 
(c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding process or the execution of 

the contract. 
The following MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered, reasonable steps 

are taken to prevent any form of bid-rigging. 
In order to give effect to the above, the following Certificate of Bid Determination must be completed and submitted with the bid.The undersigned, 

in submitting the accompanying bid, in response to the invitation for the bid  do hereby make the following statements that I certify to be true 
and complete in every respect: 

1.0 I have read and I understand the contents of this Certificate; 

2.0 I understand that the accompanying bid will be disqualified if this Certificate is found not to be  true and complete in every respect; 

3.0 I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on  behalf of the bidder; 

4.0 Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the terms of, and to sign, the 
bid, on behalf of the bidder; 

5.0 For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include any individual or 
organization, other than the bidder, whether or not  affiliated with the bidder, who: 
a) has been requested to submit a bid in response to this bid invitation; 
b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or experience; and 
c) provides the same goods and services as the bidder and/or is in the same line of  business as the bidder. 

6.0 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement 
with any competitor. However communication between partners in a joint venture or consortium³ will not be construed as collusive bidding.  
(Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 

7.0 In particular, without limiting the generality of paragraphs 6 above, there has been no  consultation, communication, agreement or 
arrangement with any competitor regarding: 
a) prices; 
b) geographical area where product or service will be rendered (market allocation); 
c) methods, factors or formulas used to calculate prices; 
d) the intention or decision to submit or not to submit, a bid; 
e) the submission of a bid which does not meet the specifications and conditions of the bid;  
f) bidding with the intention not to win the bid. 

8.0 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, 
quantity, specifications and conditions or delivery particulars of the products or services to which this bid invitation relates. 

9.0 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to 
the date and time of the official bid opening or of the awarding of the contract. 

10.0 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and 
contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years 
in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 
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SECTION I: CONFIRMATIONS, AUTHORITIES, CERTIFICATIONS, ACKNOWLEDGEMENTS and SIGNATURES  

 

 The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 
 

1.0 Confirms that the contents of these Consolidated MBD returnable questionnaires (comprising 8 pages) 
fall within my personal knowledge and are to the best of my Knowledge and belief, both true and correct; 
 

2.0 Confirms that neither the name of the enterprise or the name of any partner, manager, director or other 
person, who wholly or partly exercise, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 
 

3.0 Confirms that no partner, member, director or other person, who wholly or partly exercise control over 
the enterprise, has within the last five years been convicted of fraud or corruption; 
 

4.0 Confirms that I/we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the bidders or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; 
 

5.0 Certify that the B-BBEE status level of contribution indicated in Section E.1: Item 1.0 qualifies the 
enterprise for preference points and acknowledges that the remedies as per Clause 14 of the Preferential 
Procurement Regulations (2017) shall apply.  In the event of a contract being awarded as a result of 
points claimed, the enterprise may be required to furnish documentary proof to the satisfaction of the 
employer that the claims are correct; 
 

6.0 Accept that, in addition to cancellation of a contract, action may be taken against me should these 
declarations prove to be false. 
 

 

  
Signed ……………………………………… 

 
Date  ……………………………………… 

 
 

 Name  ………………………………………… Position ……………………………………… 
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CONTRACTUAL 
 

JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 
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RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 
(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to 
make any departures from the provisions of this contract he shall set out his proposals clearly hereunder.  The 
Employer will not consider any amendment, alternative offers or discounts unless forms (a), (b) and (c) have 
been completed to the satisfaction of the Employer). 
 
I / We herewith propose the amendments, alternatives and discounts as set out in the tables below: 
 
(a) AMENDMENTS  

PAGE, CLAUSE OR 
ITEM NO PROPOSED AMENDMENT 

  

  

  

  
(1) Amendments to the General and Special Conditions of Contract are not acceptable; 
(2) The Tenderer must give full details of all the financial implications of the amendments and qualifications in a covering 

letter attached to his tender. 
 

(b) ALTERNATIVES 

PROPOSED 
ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

  

  

  

  
(1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for completion should 

be listed here. 
(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc, and a detailed 

statement setting out the salient features of the proposed alternatives must accompany the tender. 
(3) Alternative tenders involving technical modifications to the design of the works and methods of construction shall be 

treated separately from the main tender offer. 
 
(c) DISCOUNTS  

ITEM ON WHICH 
DISCOUNT IS 

OFFERED DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  
 (1) The Tenderer must give full details of the discounts offered in a covering letter attached to his tender, failing which, the 

offer will be prejudiced. 
 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  1R-47183   

Contract Title: Chester Cele Crescent Road Widening in Umlazi-G of Ward 79  

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name(in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Part C1 : Agreement and Contract Data, (which includes this Agreement) 
 Part C2 : Pricing Data, including the Bill of Quantities 
 Part C3 : Scope of Work 
 Part C4 : Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 
 

Signature (person authorized to sign the acceptance) : ........................................................................ 
 
Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)     : ........................................................................ 
 
Name of Employer (organisation)    : ........................................................................ 
 
Address   : ...................................................................................................................... 
 
    : ...................................................................................................................... 
Witness: 
 
Signature   : ...................................................  Date : ...................................... 
 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 
C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
2. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
    : ……………………………………………………………………………………………….. 
 
3. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 
 
 
C1.2.1 CONDITIONS OF CONTRACT 

 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 
 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 
of these conditions of contract may be obtained from the South African Institution of Civil 
Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 
 The Contract Data (including variations and additions) shall amplify, modify or supersede, the 

GCC 2015 3rd Edition to the extent specified below, and shall take precedence and shall govern. 
 
 Each item of data given below is cross-referenced to the clause in the GCC 2015 3rd Edition to 

which it mainly applies. 
 

C1.2.2 CONTRACT DATA 

 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 
1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year. 

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 04 Months. 
The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time 
for achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 
from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 
 ENGINEERING UNIT   :   HEAD: ENGINEERING  . 
1.2.1.2 The address of the Employer is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001   
Postal: Engineering Unit, P O Box 680, DURBAN, 4000   

Telephone: 031-311-7326 (t)   
Fax: 031-311-7321 (f)   
E-Mail: Lihle.Mkhize@durban.gov.za   

1.1.1.16 The name of the Employer’s Agent is Andrew de Souza (Pr.Eng)   
1.2.1.2 The address of the Employer’ Agent is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001   
Postal: Engineering Unit, P O Box 680, DURBAN, 4000   
Telephone: 031 311 7623 (t)   
Fax: 031 311 7321 (f)   
E-Mail: Andrew.Desouza@durban.gov.za    

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 
of his functions or duties according to the following Clauses of the General Conditions of Contract: 

 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 
15% contingencies. 
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4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 
to each have a minimum of 3 years relevant experience including experience on projects of a 
similar nature. The CVs of the Site Agent and the Foreman should be submitted to the Employer’s 
Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 
Contract Data). 

 Note: 
i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations; 
ii) “experience” implies experience on projects of a similar nature; 
iii) “accredited degree / diploma” implies a minimum 3 year qualification within the built      

environment, from a registered University or Institute of Technology. 
 

5.3.1 The documentation required before commencement with Works execution are: 

 Health and Safety Plan (refer to Clause 4.3) 

 Initial programme (refer to Clause 5.6) 
 Insurance (refer to Clause 8.6) 

 CV(s) of Key Site Staff (refer to Clause 4.11.1) 

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 
applicable, the instruction to commence carrying out of the works may only be issued once the 
construction work permit has been obtained by the Employer’s Agent.  If a construction work 
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 
of the construction work permit.” 

 
5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 
 
5.8.1 The non-working days are Saturdays and Sundays. 
(5.1.12) The special non-working days are: 

 All statutory holidays as declared by National or Regional Government. 

 The year-end break: 

 Commencing on the first working day after 15 December. 

 Work resumes on the first working day after 5 January of the next year. 
 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 
 
5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 
is given in the table below.  During the execution of the Works, the Employer’s Agent’s 
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 
on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 
of days allowed for as in table below, which could result in a negative figure for certain months.  
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
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sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 
shall be taken as NIL. 
 

Month  Days Lost 
Average 
Rainfall 

Month  Days Lost 
Average 
Rainfall 

January 4* 134 July 1 39 
February 3 113 August 2 62 
March 3 120 September 2 73 
April 2 73 October 3 98 
May 2 59 November 3 108 
June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 
5.13.1  The penalty for delay in failing to complete the Works is R 2500 (per Day). 
 
5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 
Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 
regularly reviewed with respect to any variations to the Contract. 

 
5.16.3 The latent defect liability period is 10 Years. 
 
6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 
The liability of the Performance Guarantee shall be as per the following table: 
 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 
6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

 20% on the net cost of materials actually used in the completed work. 
 
No allowance will be made for work done, or for materials and equipment for which daywork rates 
have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 
Indices / Descriptions / Coefficients: 

 The proportion not subject to adjustment: x = 0.10. 
 The base month will be the month prior to the month in which tenders close. 

 The Index for Labour, Plant, and Materials shall be based on December 2016 = 100. 

 The Index for Fuel shall be based on December 2020 = 100. 
 

 

 STATS SA 
Statistical Release 

Table Description Coefficient 

 “L” is the 
“Labour Index” 

P0141 Table A Geographic Indices; 
CPI per Province; 
Kwa-Zulu Natal 

a = 0.28 

 “P” is the 
 “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

 “M” is the 
“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 
(excluding bitumen) 

c = 0.38 

 “F” is the 
“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 
rubber and plastic products; 
Coal and petroleum products; 
Diesel 

d = 0.06 

 
 
6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 
 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 
Employer.  The base price for bitumen on this contract shall be the ruling price of 35/50 grade 
bitumen from Durban SAPREF Refinery, seven (7) days prior to the closing date of tenders. 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site:  Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 
The percentage retention on the amounts due to the Contractor is 10%. 
The limit of “retention money” is 5% of the Contract Sum. 
Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 
the Contract Price. 
Interest will not be paid on retention withheld by the Employer. 
 

8.3.2   Excepted Risks 
 
The contents of Clause 8.3.2 (Claim for excepted risks) are deleted and replaced with the 
following: 
 
“The Contractor shall take all reasonable actions to avoid or overcome any delays to Practical 
Completion caused by or arising from the excepted risks listed in Clause 8.3.1.  The costs of any 
such actions are borne by the Contractor and the Contractor shall not be entitled to make a claim 
for additional costs incurred as a result thereof, regardless of the number, frequency, or duration 
of such excepted risks. 
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If, in carrying out the Works, despite the Contractor having taken such reasonable actions, any of 
the excepted risks listed in Clause 8.3.1, other than pertaining to the damage or physical loss 
referred to in Clause 8.2.2.2, causes the Contractor to suffer delay to Practical Completion, the 
Contractor shall be entitled to make a claim for an extension of time in accordance with Clause 
10.1.  Notwithstanding anything contained elsewhere in the Contract, the Contractor shall not be 
entitled to make a claim for additional costs incurred as a result of any of the excepted risks listed 
in Clause 8.3.1, regardless of the number, frequency or duration of such excepted risks. 
 
Should the Contractor wish to mitigate the additional costs it is incurring as a result of any of the 
excepted risks listed in Clause 8.3.1, the costs of any such mitigation are borne by the Contractor 
and the Contractor shall not be entitled to make a claim for additional costs incurred as a result 
thereof, regardless of the number, frequency or duration of such excepted risks”. 

 
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required. 
 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 
 
8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
 
8.6.1.3 The limit of indemnity for liability insurance: R 10,000,000.00. 
 
8.6.1.4 Ground Support Insurance: 

 Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 
any claim for damages or loss caused by vibration and / or removal of lateral support: R 
2,000,000.00 

 Maximum first excess: R 10,000.00 
 
8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
 

Third Party Insurance (Public Liability) 

 Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 
period of the contract, inclusive of the maintenance period: R 2,000,000.00 

 Consequential loss to be covered by policy: Yes  

 Liability section of policy to be extended to cover blasting: Nil. 

 Maximum excess per claim or series of claims arising out of any one occurrence: R 20,000.00 
 

Principal’s own surrounding Property Insurance 

 Minimum amount for any one occurrence unlimited as to the number of occurrences against 
any claim for damage which may occur to the Council’s own surrounding property: 
R500,000.00. 

 Maximum first excess: R 10,000.00. 
 

Insurance of Works 

 Minimum amount for additional removal of debris (no damage): Nil  

 Minimum amount for temporary storage of materials off site, excluding Contractor’s own 
premises: Nil 

 Minimum amount for transit of materials to site: Nil 
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8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 
 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 
those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 
The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 
of the Employer.” 

 
 

 
10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 
 

1.1.1.9 The legal name of Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 

1.2.1.2 The Physical address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The Postal address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The contact numbers of the Contractor are: 
 
Telephone:  ……………………………………………………………….……….……………… 
 
Fax:   ……………………………………………………………….……….……………… 
 
The E-Mail address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 
 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 79. 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour, and will be responsible for the 
quality of work produced. 

 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a requirement of this contract that a minimum of 5% of the value of the contract (excluding 
contingencies and provisional items) shall be subcontracted to black emerging contractors that 
are >76% PPG (Priority Population Group) owned and fall within the designated groups listed 
below whom must be registered on the eThekwini Municipality database. The principle contractor 
shall provide proof that this target has been achieved, failing which a penalty shall be applied. 
 
(a) an EME or QSE; 
(b) an EME or QSE which is at least 51% owned by black people; 
(c) an EME or QSE which is at least 51% owned by black people who are youth; 
(d) an EME or QSE which is at least 51% owned by black people who are women; 



Chester Cele Crescent Road Widening in Umlazi-G of Ward 79  Contract No: 1R-47183   
 

 

C1: Agreements and Contract Data Page 45 Document Version: 01/04/2021 (b)  

 
 

(e) an EME or QSE which is at least 51% owned by black people with disabilities; 
(f) an EME or QSE which is 51% owned by black people living in rural or underdeveloped 

areas or townships; 
(g) a cooperative which is at least 51% owned by black people; 
(h) an EME or QSE which is at least 51% owned by black people who are military veterans; or 
(i) more than one of the categories referred to in paragraphs (a) to (h). 
 
In addition to the above, the eThekwini Municipal Council has adopted a framework for 
empowerment strategies for contracts between R5m and R30m. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value 
(excluding PC Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
 
 

C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

 Initials (per ID doc) 

 Last Name (per ID doc) 

 ID Number 

 Disability (y / n) 

 Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

 Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

 Number of days worked during the month; 

 Daily wage rate; 

 Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 
 

 
 



Chester Cele Crescent Road Widening in Umlazi-G of Ward 79  Contract No: 1R-47183   
 

 

C1: Agreements and Contract Data Page 46 Document Version: 01/04/2021 (b)  

 
 

C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

The Contractor shall be subjected to “Performance Monitoring” assessments in terms of the 
applicable Section of the Employer’s Supply Chain Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the Part C3: Scope of Works or will be 
discussed and agreed with the Contractor before commencement of the contract.  
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 
 
 
C2.1.1 GENERAL 
 
The Bill of Quantities forms part of the Contract 
Documents and must be read and priced in conjunction 
with all the other documents comprising the Contract 
Documents (refer to F.1.2 of the Tender Data). 
 
C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 
 
Measurement and payment shall be in accordance with 
the relevant provisions of Clause 8 of each of the 
Standard Engineering Specifications referred to in the 
Scope of Work.  The Preliminary and General items shall 
be measured in accordance with the provisions of 
C2.1.8. 
 
The descriptions of the items in the Bill of Quantities 
are for identification purposes only and comply 
generally with those in the Standard Engineering 
Specification.  
 
Clause 8 of each Standard Engineering Specification, 
read together with the relevant clauses of the Scope of 
the works, set out what ancillary or associated work 
and activities are included in the rates for the 
operations specified. Should any requirements of the 
measurement and payment clause of the applicable 
Standard Engineering Specification, or the Scope of the 
works, conflict with the Bill of Quantities, the 
requirements of the Standard Engineering Specification 
or Scope of the work, as applicable, shall prevail. 
 
C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 
 
The quantities given in the Bill of Quantities are 
estimates only, and subject to re-measuring during the 
execution of the work. The Contractor shall obtain the 
Employer’s Agent’s detailed instructions for all work 
before ordering any materials or executing work or 
making arrangements for it.  
 
The Works as finally completed in accordance with the 
Contract shall be measured and paid for as specified in 
the Bill of Quantities and in accordance with the 
General and Special Conditions of Contract, the 
Specifications and Project Specifications and the 
Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 
has been made for waste. 
 
The validity of the contract will in no way be affected 
by differences between the quantities in the Bill of 
Quantities and the quantities finally certified for 
payment. 
 
C2.1.5 MONTHLY PAYMENTS 
 
Unless otherwise specified in the Specifications and 
Project Specifications, progress payments in Interim 
Certificates, referred to in Clause 6.10.1 of the General 
Conditions of Contract, in respect of "sum" items in the 
Bill of Quantities shall be by means of interim progress 
instalments assessed by the Employer’s Agent and 
based on the measure in which the work actually 
carried out relates to the extent of the work to be done 
by the Contractor. 
 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 
 
Where Provisional Sums or Prime Cost sums (PC Sum) 
are provided for items in the Bill of Quantities, payment 
for the work done under such items will be made in 
accordance with Clause 6.6 of the General Conditions 
of Contract. The Employer reserves the right, during the 
execution of the works, to adjust the stated amounts 
upwards or downwards according to the work actually 
done under the item, or the item may be omitted 
altogether, without affecting the validity of the 
Contract.  
 
The Tenderer shall not under any circumstances 
whatsoever delete or amend any of the sums inserted 
in the "Amount" column of the Bill of Quantities and in 
the Summary of the Bill of Quantities unless ordered or 
authorized in writing by the Employer before closure of 
tenders.  Any unauthorized changes made by the 
Tenderer to provisional items in the schedule, or to the 
provisional percentages and sums in the Summary of 
the Bill of Quantities, will be treated as arithmetical 
errors. 
 
C2.1.6 PRICING OF THE BILL OF QUANTITIES 
 
The prices and rates to be inserted by the Tenderer in 
the Bill of Quantities shall be the full inclusive prices to 
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be paid by the Employer for the work described under 
the several items, and shall include full compensation 
for all costs and expenses that may be required in and 
for the completion and maintenance during the defects 
liability period of all the work described and as shown 
on the drawings as well as all overheads, profits, 
incidentals and the cost of all general risks, liabilities 
and obligations set forth or implied in the documents 
on which the Tender is based. 
 
Each item shall be priced and extended to the "Total" 
column by the Tenderer, with the exception of the 
items for which only rates are required (Rate Only), or 
items which already have Prime Cost or Provisional 
Sums affixed thereto.  If the Contractor omits to price 
any items in the Bill of Quantities, then these items will 
be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or 
"not applicable" have been added by the Tenderer will 
be regarded as having a nil rate which shall be valid 
irrespective of any change in quantities during the 
execution of the Contract. 
 
All rates and amounts quoted in the Bill of Quantities 
shall be in Rands and Cents and shall include all levies 
and taxes (other than VAT). VAT will be added in the 
Summary of the Bill of Quantities. 
 
C2.1.7 “RATE ONLY” ITEMS 
 
The Tenderer shall fill in rates for all items where the 
words "Rate Only" appear in the "Total" column. "Rate 
Only" items have been included where: 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up 

of a pay item may be expected; and 
(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 
is not excluded.  

 
For “Rate Only” items no quantities are given in the 
"Quantity" column but the quoted rate shall apply in 
the event of work under this item being required. The 

Tenderer shall however note that in terms of the 
Tender Data the Tenderer may be asked to reconsider 
any such rates which the Employer may regard as 
unbalanced. 
 
C2.1.8 PRELIMINARY AND GENERAL 
 
The Preliminary and General Section is provided to 
cover the Contractor’s expenses incurred in complying 
with the requirements of the tender documents and 
consists of the following parts: 
 Part AA: Preliminaries 
 Part AB: General Specifications 
 Part AH: Occupational Health and Safety 
 
Fixed Charge Items: Each item should be priced 
separately and, subject to the Engineer certifying in 
terms of Clause 6.7 of the General Conditions of 
Contract that the work has been done, payment will be 
made as follows: 
(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 
contract price; 

(ii) when the certified value of fixed charge items in this 
section is greater than 5% of the net contract price, 
payment will be limited to 5% of the net contract 
price. The remainder will be paid when the value of 
the work done under the contract, excluding the 
value of fixed charge items in this section, is greater 
than 50% of the net contract price, excluding the 
value of fixed charge items in this section. 

 
Time Related Items: Any Time Related items not priced 
shall be deemed to be covered by the prices of other 
items in the section. 
 
Payment of Time Related items in this section will be 
made throughout the contract period, the amount per 
month being the value of the item divided by the 
completion in months or, if specified in weeks, the 
equivalent number of months, in terms of Clause 5.5 of 
the General Conditions of Contract. The final monthly 
increment will only be paid upon the issue of a 
completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 11 pages.   
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PART C3: SCOPE OF WORK 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

 

C3.1.1 Description of Works 

 

This Contract entails the widening of approximately 120m of Chester Cele Road from an existing 

±2,.5m width to a specified designed widened width of 4,5m on the right and left edges of the road 

as per the design plans with layerworks and as per the pavement design. Also included is the 

construction of minor bulk earthworks, Fig.6 mountable kerbing with concrete fillet, construction 

of terrace block retaining walls as well as other related ancillary works which forms part of the 

Scope of Works. 

 

(a) Earthworks: 

● Excavation for the layer works required for the proposed road upgrade. 

● Undercutting the formation for subgrade improvement layers, if required. 

 

(b) Roadworks: 

● Import, process and compact a150mm thick G7 subgrade improvement layer (where 

instructed by the Employer’s Agent). 

● Import, process and compact of a 150 mm thick G7 layer to 95% Mod. A.A.S.H.T.O. 

● Import, process and compact of a 150 mm thick G5 layer to 95% Mod. A.A.S.H.T.O. 

● Import, process and compact of a 150 mm thick G2 layer to 98% Mod. A.A.S.H.T.O. 

● Supply and lay 40mm compacted thickness Sa-S14, asphalt wearing course 

compacted to 93% RICE density. 

● Excavate for kerb and channel / fillet in existing asphalt layers (where instructed by the 

Employer’s Agent). 

● Supply and lay Fig.6/Fig 12 kerbing and concrete channel / fillet (where instructed by 

the Employer’s Agent). 

● Import, process and compact dump rock material. 

● Installation of road traffic signs painting of road markings. 

 

(c) Structures: 

● Excavation for earth retaining systems. 

● Construction of Terrace Block type or approved similar for retaining structures. 

  

(d) Protection Works: 

● Importing, process and compaction of approved topsoil. 

● Supply and laying of approved grassing. 

 

 

C3.1.2 Description of Site and Access 

 

Chester Cele Crescent is located in Umlazi-G of Ward 79.   

(refer to item C4.1: Locality Sketches) 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

Refer to Item C4.2: Conditions on Site (if applicable] 
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C3.2:  PROJECT SPECIFICATION 

 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy 

between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of 

Quantities, the discrepancy shall be resolved by the Employer’s Agent before the execution of the work 

under the relevant item. 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in 

SANS 1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form 

(see Part T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme 

shall be in the form of a simplified bar chart with sufficient details to show clearly how the works 

will be performed within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender 

based on the specified Time for Completion.  Each such alternative tender shall include a 

preliminary programme similar to the programme above for the execution of the works, and 

shall motivate his proposal clearly by stating all the financial implications of the alternative 

completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well 

as in his programme for all possible delays due to normal adverse weather conditions (refer 

to Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the 

in the Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 

5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract 

Data (refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the 

programming of and method of carrying out the works.  The more important of these are: 

 

(1) Time required for service relocations. In general, at least eight (12) weeks’ notice is 

required by all the Municipal Departmental service organisations before the respective 

work teams can be deployed on site. 
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(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work 

be finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property and to the local business properties are to be 

maintained at all times unless prior written permission to close the access has been 

obtained, by the Contractor, from the property owner / occupier, and approved of by the 

Engineer. 

(8) Traffic restrictions. 

(9)      Attention must be paid to the accommodation of pedestrians and traffic during the period 

of the contract. Adequate safe pedestrian accommodation must be provided for the full 

duration of the contract. 

 (10) The Contractor shall allow for all signs, barricades, delineators, and temporary road 

markings under the applicable items in the Bill of Quantities. 

  (11) The main services affected by the proposed roadworks include overhead and 

underground cables and lighting of Metro Electricity, as well as underground watermains 

of Metro Water, stormwater pipes and sewer pipes.  Tenderers shall refer to Clause 

PS.4, PS.5, PS.6 and PS.7 when considering the programme of works.  

(12) In general, at least ten (10) days is required for test results to be made available for 

material classification testing done on material delivered to site intended to be used in 

the layerworks. 

(13)  The main services affected by the proposed roadworks include underground cables and 

lighting of the Ethekwini Electricity Department, the possibility of Ethekwini 

Municipality’s CCTV as well as underground stormwater and sewer lines belonging to 

Ethekwini Municipality.   Tenderers shall refer to Clauses PS.2 to PS.8 when 

considering the programme of works. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: 

Construction and Management Requirements for Works Contracts, Part 2: Accommodation of 

Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this 

specification from Standards South Africa if accommodation of traffic will be involved on any 

part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of “The South African Road 

Traffic Signs Manual - Volume 2: Roadworks Signing”. 
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PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, 

etc, have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates 

for completing the work required to the accesses out of normal hours. 

 

PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a 

suitable member of his staff as traffic safety officer to be responsible for the arrangement and 

maintenance of all the measures for the accommodation of traffic for the duration of the project.  

Duties of the traffic safety officer shall be in compliance with the Occupational Health and 

Safety Act 1993 and the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for 

extra payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area 

of the works.  Allowance shall be made in the relevant rates for any barricades and signs 

required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any 

part thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the 

appropriate authority or by some person other than the contractor (or any subcontractor 

to him), the contractor shall at his own cost and independently of any requirement of or 
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notice from the Engineer be responsible for the making good of any subsidence or 

shrinkage or other defect, imperfection or fault in the temporary reinstatement of such 

road or way, and for the execution of any necessary repair or amendment thereof from 

whatever cause the necessity arises, until the end of the period of maintenance in 

respect of works beneath such road or way until the authority or other person as 

aforesaid shall have taken possession of the site for the purpose of carrying out 

permanent reinstatement (whichever is the earlier), and shall indemnify and save 

harmless that Council against and from any damage or injury to the Council or to third 

parties arising out of or in consequence of any neglect or failure of the Contractor to 

comply with the foregoing obligations or any of them and against and from all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid 

in sections or lengths, the responsibility of the contractor under paragraph (a) of this 

sub-clause shall cease in regard to any such section or length at the time possession 

thereof is so taken, but shall during the continuance of the said period of maintenance 

continue in regard to any length of which possession has not been taken and the 

indemnity given by the contractor under the said paragraph shall be construed and have 

effect accordingly.  

 

PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in 

SANS 1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although 

every effort has been made to depict these services accurately the positions shown must be 

regarded as approximate. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall 

be extended to cover all earthworks operations whether for trenching or bulk earthworks, in 

the vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in 

that area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or 

where from site observations can reasonably be expected that such services are likely to exist 

where excavations are to take place, the Contractor shall without instructions from the 

Employer’s Agent carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report 

such circumstances to the Employer’s Agent who will decide what further searching or other 

necessary action is to be carried out and shall instruct the Contractor accordingly.  The cost 
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of this additional searching shall be to the Council's cost and shall be paid for under DB.8.19 

- Proving Existing Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be 

found that the procedure as laid down in this clause has not been followed then all costs in 

connection with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering 

slabs, and therefore if the slabs are inadvertently exposed, excavation work must stop, and 

the eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual 

programmed date for commencing work in the area.  The position of these services located 

must be co-ordinated and levelled by the Contractor, and the information given in writing to 

the Employer's Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in 

the Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others 

during the contract period.  In the latter case excavation and subsequent backfilling of the 

trench from the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally, their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the 

backfilling shall be carried out by the Contractor. 

 

Generally, work shall only commence on the installation of new services once the bulk 

earthworks have been completed and roughly trimmed to level along a substantial portion of 

the services route.  In addition, no sidewalk, verge, median or island shall be surfaced or 

topsoiled until all work on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

 PS.4: Watermains; 

 PS.5: Sewers; 

 PS.6: Stormwater; 

 PS.7: Electrical Cables / Lighting; 

 PS.8: Telkom / Neotel; 

 PS.9: CCTV; 
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Further to the above, tenderers are referred to the services drawing and are to note that 

several minor cables / pipes may be encountered during excavation works which may require 

to be relocated to some extent.  It is anticipated that the two week period required under PS.2.2 

will allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance 

must be made under this item and / or the appropriate rates, for all costs incurred as a result 

of complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding the watermains. 

  

The Contractor is to note that existing water mains traverse the site of the works and special 

care is to be taken in close proximity to these mains and connections. The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work 

commencing in the vicinity of the water mains. 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer 

work, after each pass by the paving machine, the valves shall be exposed and access 

maintained in a safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves 

from existing level to ultimate level shall be paid only once, irrespective of the number of times 

the valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall 

be supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as 

specified in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall 

liaise with the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special 

care is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work 

commencing in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area 

shall be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  

When the roadworks are far enough advanced to provide a minimum of 800 mm cover to the 

existing mains, the above restriction will fall away. 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill 
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of Quantities and in the programming of the works.  No claim for additional payment based on 

the inability to use plant as a result of the requirements of this clause will be accepted.  The 

Contractor will be held liable for any costs should the watermain or electrical cables be 

damaged during construction of the road. 

 

PS.4  SEWERS 

 

It is not anticipated that any works involving sewer relocation will take place as part of this 

contract.  The Tenderer’s urgent attention is drawn to the possibility of existing sewer services 

which traverse the site of the works respectively and special care is to be taken in close 

proximity to these mains and connections.  The existing mains and connections shall be 

proved on site by the Contractor prior to any construction work commencing in the vicinity of 

the sewermains 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble 

from the works do not enter the foul water reticulation system.  The Contractor shall be liable 

for any costs incurred by the Council or others as a result of blockages in the reticulation 

system attributed to failure to comply with the above requirement. 

 

PS.5  STORMWATER 

 

It is not anticipated that any works involving stormwater relocation will take place as part of 

this contract.  The Tenderer’s urgent attention is drawn to the possibility of existing stormwater 

systems which traverse the site of the works respectively and special care is to be taken in 

close proximity to these systems and connections.  The existing system shall be proved on 

site by the Contractor prior to any construction work commencing in the vicinity of the 

stormwater system. 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble 

from the works do not enter the stormwater reticulation system.  The Contractor shall be liable 

for any costs incurred by the Council or others as a result of blockages in the reticulation 

system attributed to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

The Contractor is to note that existing electrical services traverse the site of the works and 

special care is to be taken in close proximity to these services and connections. The existing 

electrical mains and connections shall be proved on site by the Contractor prior to any 

construction work commencing in the vicinity of the electrical mains. 

 

Tenderers are to read this clause in conjunction with Clauses PS.2.1 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and 

domestic connection cables are affected by the contract.  The laying, relocation and jointing 

of all cables will be carried out by eThekwini Electricity’s work gangs, or agents appointed by 
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them, whilst the excavation and backfilling forms part of this contract.  Close liaison will 

therefore be necessary with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

If necessary, the existing lighting will be removed in stages and replaced at the discretion of 

eThekwini Electricity Department.  Relocation will take place during this contract and be 

executed by eThekwini Electricity or their agents.  It is a requirement that the street lighting be 

operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area.  The actual cable work 

associated with this relocation and / or replacement of these cables will be carried out by 

eThekwini Electricity and it is stressed that the four week period referred to in Clause PS.2 is 

the minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for 

in the contract to enable the construction to proceed the Contractor shall on no account effect 

such adjustment himself but shall notify the Engineer who will arrange for the work to be carried 

out at no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT / FIBRE OPTICS SERVICE PROVIDERS 

 

No work to Telkom / Neotel / Fibre Optic Service Providers Plant is envisaged, but the 

tenderers attention is drawn to the fact that Telkom / Neotel / Fibre Optic Service Providers 

copper cables and fibre optic cables are existing in the contract area and possibly might have 

to be relocated. 

 

 PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area. 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical 

for the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing 

and other plants shall not be disturbed other than in areas where it is essential for the execution 

of the work or where directed by the Engineer.  
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PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan 

as detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

(1) The area is bounded by residential / light industrial properties with moderate volumes of 

both pedestrian and vehicular traffic 

 

(2) The works will require machinery and plant of varying size. 

 

(3) The manual moving of heavy precast products will be required. 

 

(4) The gradient of the site is fairly steep. Plant and machinery need to be well controlled.  

Run-off from the site will have to be well managed. 

 

(5) The existence of underground and overhead electrical cables 

 

(6) The raw asphalt used will be delivered to site at a high temperature, which, after 

processing, remains hot for some time. 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their 

health and safety.  To this end the Contractor shall assume full responsibility to conform to all 

the provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 

of 1993, and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by 

the Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory 

and employer in his own right for the execution of the contract by entering into an agreement 

with the Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

The Employer's Health and Safety Specification is included in Part C3.4: Particular 

Specifications.  
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PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements 

for this contract will be adequate.  This will be attached to Part T2.2: Contractor’s Health and 

Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction 

Regulations 2014, and referred to in Part T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in 

terms of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees 

and visitors to the site, including safety training in hazards and risk areas (Regulation 

7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of 

records and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of 

Regulation 8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not 

be allowed to commence work, or his work will be suspended if he had already commenced 

work, before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the 

Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to 

claim for extension of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to 

comply with the provisions of the Construction Regulations, he will be liable for penalties as 

provided in the Construction Regulations and in the Employer's Health and Safety 

Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 
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PS.11  AS BUILT DATA 

 

PS.11.1 Submission of As-Built Data 

 

The Tenderer shall note the sum item 1.AB.4 covering the submission of as-built data. The 

Contractor shall supply the Engineer with:- 

 A list of surveyed co-ordinates of cable duct markers and water main valve covers 

constructed or modified during the course of the contract. 

 A list of surveyed invert and cover levels, and co-ordinates of all catch pits, headwalls 

and manholes constructed or modified during the course of the contract. 

 Drawings and surveyed information in electronic format (PDF, DR4, DWG, DXF, TOT, 

ASCii, CSV) indicating road edge, kerbs, v – drains and retaining wall information.  

 Material As-Built records of Material Testing results. 

 

The completion certificate shall not be issued unless the above information has been 

forwarded to the Engineer. 

 

PS. 12 APPROVED TIP 
 

 The approved tip is the Municipal landfill site at Marianhill.  The Contractor will be permitted to 
dump material at this dump, free of charge, provided that he fulfills the following requirements:  

 
 ● The Contractor shall obtain a completed authorisation form for this purpose from the 

Roads Provision Department beforehand. 
 
 ● Each truck from the contract site shall present a completed authorisation form upon 

arrival at the tip site. 
 
 ●  The Contractor shall obtain a new authorisation form for each day that he intends to 

dispose of material at the tip site. 
 

 Should the Contractor fail to comply with these requirements, charges to dump material may 
be levied, for which the Contractor shall not be reimbursed. 

 
 The Contractor may be required to provide proof as to where material is being dumped.  

Weighbridge slips will be the only acceptable proof in the case of the Municipal tip site. 
 
 
PS. 13 TESTING 

     

Notwithstanding clause AB.6, The Contractor is to include in his rates for the cost of 

classification testing of all materials delivered to site intended for use in the layer works and 

for all density control testing of all layer works as per the pavement design illustrated on the 

contract drawings. 

 

The Contractor is to provide results of all control testing to the Engineer. If satisfied, the 

Engineer will then give the Contractor written permission to proceed with the next stage of 

construction.  

 

Random acceptance testing will be undertaken by the Roads Provision Department, 

Pavement and Geotechnical Engineering Branch. 

 
The Contractor is to include in his rates for testing of all concrete items in accordance with 
clause C.7 of the Durban Standard Engineering Specifications. 
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PS.14  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen 

to adequately ensure the safety and protection of the works, the Contractor’s staff, including 

local labour and subcontractors, and all site plant and construction equipment required for the 

works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for 

removal of disruptive elements, that may interrupt the progress of the contract through acts 

such as, but not limited to, intimidation, threats of disruption, violent disruption, or criminal and 

illegal activity by the local community or independent organisations or entities that may result 

in slowing down or partial or total stoppage of the works. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 
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C3.3: STANDARD SPECIFICATIONS 
 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard 

Engineering Specifications).  This document is obtainable separately, and Tenderers shall 

obtain their own copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

DD Earthworks for Structures   

EB Graded Crushed Stone December 1988 

ED Road Asphalt July 1992 

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

EH Steel Guardrails & Conc. Median Barriers   

EL Dumprock Subgrade Improvement   

EM Concrete Surface to Roads   

F Protection Works July 1992 

PG Non Pressure Pipelines and Pc Culverts July 1992 

PH Manholes and Appurtenant Drainage Works July 1992 

TA Road Signs October 1989 

TB Road Markings October 1989 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in 

the project specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract. Details of such alternative or additional 

requirements applicable to this contract are contained in this part of the project specifications. It also 

contains additional specifications required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause 

or a payment item in the standard specifications and which is included here, is also prefixed by PS, but 

followed by a new number which follows on the last clause or item number used in the relevant section of 

the standard specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches 

PS DD Earthworks for Structures 

PS EB Graded Crushed Stone 

PS ED Road Asphalt 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas 

PS EH Steel Guardrails & Conc. Median Barriers 

PS F Protection Works 

PS PG Non Pressure Pipelines and Pc Culverts 

PS PH Manholes and Appurtenant Drainage Works  

PS TA Road Signs  

PS TB Road Markings   
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PS.AB PRELIMINARY AND GENERAL SPECIFICATION 

 

INDEX                                                                                                    PAGE 
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PS.AB.1.4 Power Supply, Water and other Services      .........  79 

PS.AB.2 SERVICES CONNECTION FEE       .........  79 

PS.AB.3 TELEPHONE         .........  79 

PS.AB.4 ROAD DEVIATIONS AND TRAFFIC CONTROL     .........  79 

PS.AB.5 PROGRESS PHOTOGRAPHS       .........  80 

PS.AB.6 NOTICE BOARD         .........  80 

 

PS.AB.1 SITE FACILITIES       

 

PS.AB.1.1 Temporary Offices for Engineer and Staff 

 

  No offices are required for the Engineer and for the Engineer’s staff.  

 

PS.AB.1.2 Contractor's Camp Site and Depot 

 

  The Contractor is responsible to provide a suitable site for his camp and to provide 

accommodation for his personnel and labourers. If the Employer can make any specific site 

available to the Contractor, such site will be pointed out to the Contractor. 

 

 (a) Contractor's Camp Site / Store Yard 

 

  The recommended position of the camp site/store yard will be at the Contractor’s discretion 

and one that suits him.  However the Contractor may, if he prefers to have a camp site at 

another location of the work, site it elsewhere provided that he first obtains the written 

permission of the landowner, and subsequently the Engineer, to do so. 

 

  Any clearing of the site that is necessary and the making good after de-establishment will be 

the responsibility of the Contractor. 

 

  In addition to the requirements of SABS 1200A Clause 8.3.2.2 the following conditions shall 

also apply : 

 

  (i) None of the existing roads shall be damaged in any way. 

  (ii) No waterborne sewerage facilities or potable water connection are available on the site.  

The Contractor shall make his own arrangements in this regard. 

  (iii) No electrical facilities exist on site. 

  (iv) It shall be the responsibility of the Contractor to make good any damage caused to the 

camp site area or any improvements on it, including services, and for reinstating it to its 

former condition when vacated. The standard of reinstatement must be to the satisfaction 

of the Engineer; Director : Real Estate and/or Director of Parks, Recreation and Beaches 

Department; or other owner.  Particular attention should be directed to these requirements 

and written clearances from the relevant Departments or other owners will be required. 
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PS.AB.1.3 Accommodation of Employees 

 

  No employees except for security guards will be allowed to sleep or be accommodated on the 

site.  

 

  No housing is available for the Contractor's employees and the Contractor shall make his own 

arrangements to house his employees and to transport them to site.  

 

  No informal housing or squatting will be allowed. 

 

  The Contractor shall provide the necessary ablution facilities at his camp site and the site of 

the works for the use of his employees. Chemical toilets only will be allowed where temporary 

facilities have to be provided. 

 

PS.AB.1.4 Power Supply, Water and other Services 

 

  The Contractor shall make his own arrangements concerning the supply of electrical power, 

water and all other services. No direct payment will be made for the provision of electricity, 

water and other services. The cost thereof shall be deemed to be included in the rates and 

amounts tendered for the various items of work for which these services are required, or in the 

Contractor's preliminary and general items as the case may be. 

 

 (a) Water for Works 

 

  The Contractor shall allow in his Establishment rates for the securing of a suitable water 

supply, the payment of any connection fee and for any water charges for the duration of the 

contract. 

 

 (b) Power Supply for Works 

 

  The power supply authority is eThekwini Electricity Service Unit.  The Contractor will be 

responsible for arranging for whatever temporary supplies may be required and he will be 

required to bear all costs involved and to pay the ruling tariffs applicable to such supplies. 

 

PS.AB.2 SERVICES CONNECTION FEE 

 

Should the Contractor require either additional connection or an increased power supply any 

additional costs shall be to the Contractor's account. 

 

PS.AB.3 TELEPHONE 

 

  Should the Contractor require telephones, allowance for the cost should be made under the 

relevant items in Part AB - Preliminary and General of the Bill of Quantities. 

 

 

PS.AB.4 ROAD DEVIATIONS AND TRAFFIC CONTROL 

  

 (a)  Allowance has been made in the Bill of Quantities for deviations under the relevant items 

in Part AB – Preliminary and General of the Bill of Quantities.  Costs of any additional 

deviations required by the Contractor shall be included in the rates tendered and at the 

Contractors own cost. 
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   It shall be assumed that if no deviations are listed then no deviations will be measured as 

part of this contract. 

 

DEVIATION DESCRIPTION CLASS 

  

 

 (b)   Deviations required by the Contractor shall comply with the requirements of Clause 

AB.7.  Details shall be submitted to the Engineer for approval at least two weeks in 

advance of date on which it is anticipated that work on the deviation will commence. 

 

 (c)   On deviations provided in terms of (b) above the Contractor shall ensure at all times 

and during all weather conditions that all temporary surfaces that are intended to carry 

traffic are in fact trafficable with regard to reasonable standards of safety and comfort.  

No additional payment shall be made to the Contractor for compliance with this clause. 

 

 (d)   Unless indicated otherwise over the entire length and for the duration of the contract, 

traffic is required to be accommodated in both directions at all times. 

 

 (e)   At all times signposting shall be detailed in the part of this document: "Safety in Road 

Construction". 

 

 

PS.AB.5 PROGRESS PHOTOGRAPHS 

 

  A provisional sum has been included under in the Bill of Quantities for the photographs to be 

taken at the discretion of the Engineer. 

 

 

PS.AB.6 NOTICE BOARD 

 

  The typical notice board layout is given in Part C3.6.  The following requirements shall apply 

with regards to the notice board. 

 

  The M.T.A.B. Section of the Notice Board is not required.  
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PS.B SITE CLEARANCE 

 

INDEX                                                                                                             PAGE 
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PS.B.3  REMOVAL OF TREES        .........     81 

PS.B.4  REMOVAL OF BRICKWORK       .........     81 

PS.B.5  REMOVAL OF UN-REINFORCED and REINFORCED CONCRETE   .........     81 

PS.B.6  REMOVAL OF FENCE        .........     81 

 

PS.B.1  REMOVAL OF ROADWAY TO TIP 

 

  The unit of measurement shall be square metre (m2) and the rate shall include for the 

materials, labour and plant necessary for the careful removal of the asphalt/concrete roadway 

together with layerworks, removing debris, loading, transportation and spoiling at the approved 

tip.  

 

PS.B.2  REMOVAL OF EXISTING SIDEWALK TO TIP 

 

  The unit of measurement shall be square metre (m2) and the rate shall include for the labour 

and plant necessary for the removal of the existing sidewalk, complete with layerworks and if 

present concrete channel/fillet and kerbing or asphalt haunching, removing debris, loading, 

transportation and spoiling at the approved tip. 

 

PS.B.3  REMOVAL OF TREES 

 

  The unit of measurement shall be number (no.) and the rate shall include for the labour and 

plant necessary for the removal of the existing trees including de-stumping, backfilling and 

compacting cavaties with suitable fill material, if required and as directed by Engineer or 

Environmental Control Officer and transporting to the approved tip and dumping or to be stored 

on site for future use. 

 

PS.B.4  REMOVAL OF BRICKWORK 

 

  The unit of measurement shall be cubic metre (m3) and the rate shall include for the labour 

and plant necessary for the removal of the bricks, loading and transporting to the approved tip 

and spoiling. 

 

PS.B.5  REMOVAL OF UN- REINFORCED and REINFORCED CONCRETE 

 

  The unit of measurement shall be cubic metre (m3) and the rate shall include for the materials, 

labour and plant necessary for the saw cutting, careful removal of the un-reinforced concrete 

structure, removing debris, loading, transportation to the approved tip and spoiling. No blasting 

permitted.  

 

PS.B.6  REMOVAL OF FENCE 

  The unit of measurement shall be linear metre (m) and the rate shall include for the materials, 

labour and plant necessary for the excavation, careful removal of the fencing inclusive of poles, 

transporting to store yard / Contractor’s camp site for re-use inclusive of re-installing the 

fencing and poles as directed by Engineer on Site. 
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PS.C CONCRETE WORKS 
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PS.C.1  NEW SABS SPECIFICATION FOR PORTLAND BASED CEMENT 

  The new SABS ENV. 197-1 (adopted in 1996): Cement - composition, specification and 

conformity criteria Part 1: Common Cement, replaces SABS 471 - 1979, SABS 626 - 1971 

and SABS 831 - 1971 in Clause C.2 of Part C: Concrete Work.  This also has reference to 

Part G: Prestressing, specifically for the cement for grouting of prestressing ducts. 

 

PS.C.2  PORTLAND BLAST FURNACE CEMENT (CLAUSE C.3.1) 

Portland Blast furnace cement may be used in any part or the works except in sewer pipes 

and where H.A.C. has been specified.  The Contractor's attention is however drawn to the 

characteristics of concrete made with this material and he shall ensure that no excavations 

containing such concrete are backfilled or structures loaded until the concrete being covered 

or loaded has achieved sufficient strength to withstand the imposed loads. 

 

PS.C.3  MATERIALS AND PLANT FOR CONCRETE WORK 

  Where the mixing and placing of concrete is concerned, the Contractor shall have at least one 

standby machine available for each operation of the processes of mixing, hoisting, transporting 

or placing.  No concrete work may be commenced unless the above requirements are fully 

met. All concrete is to be ready-mix concrete from an accredited supplier. No hand mixing will 

be permitted except for restricted conditions whereby hand mixing may be permitted. 

 

PS.C.4  PLACING OF CONCRETE 

  No concrete is to be placed in the excavations until this has been approved by the Engineer 

or his Representative. 
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PS.C.5  CONCRETE TO WALL FOOTING 

  The rate of payment for this work shall be cubic metre (m3) and the Contractor shall allow in 

his price for the supply of all materials required to fully construct, handling, levelling, vibrating, 

soft board expansion joints, shuttering and Mesh Ref193 or 245 for the reinforced concrete 

wall footing as detailed on Drawing No.48957. 

 

PS.C.6  MASS CONCRETE IN AND BETWEEN TOP ROWS OF BLOCKS 

The rate of payment for this work shall be cubic metre (m3) and the Contractor shall allow in 

his price for the supply of all materials required to fully construct, shuttering, handling, levelling, 

and vibrating, for the mass concrete in and between the top rows of blocks as detailed on 

Drawing No.48957.   

 

PS.C.7  GRADE 20/26 AND 25/26 CONCRETE 

The rate of payment for this work shall be cubic metre (m3) and the Contractor shall allow in 

his price for the supply of all materials required to fully construct, shuttering, handling, levelling, 

and vibrating, for the concrete to wall footings, if required and as directed by Engineer on Site 

as well as for the encasement to ducts as detailed on Drawing No.48957.   

 

PS.C.8  STONE MAT / V-DRAINS / CONCRETE TRAPEZOIDAL DRAINS / TERRACE BLOK 

  Should the Engineer's Representative consider the trench bottom to be unsuitable or ground 

water excessive, a mat of 26 mm stone of not less than 150 mm depth extending shall be 

spread before the concrete blinding is cast.  Payment width will be limited to the width of the 

foundation slab / drain. The Engineer's Representative's decision in this respect shall be 

obtained before any material is used.  No payment will be made for using a stone mat where 

this is not authorised. The rate of payment for this work shall be per cubic metre and the 

Contractor shall allow in his price for the supply of all materials required to fully construct, 

excavation, handling, levelling, vibrating, soft board expansion joints, shuttering and Mesh 

Ref193 or 245 for the reinforced concrete v-drains / concrete trapezoidal drains and Terrace 

Blok walls of the stone as detailed on Drawing No.48957.  All concrete is to be ready-mix 

concrete from an accredited supplier. 

 

PS.C.9         CONCRETE SURFACING 

                  Concrete shall be cast in alternate panels with each panel making up the following dimensions 

width 3m, length 3m and nominal thickness 0,15m, with construction joints being formed both 

longitudinally and transversely. Payment for longitudinal and transverse joints will be paid 

separately. 

                    

                     No batching or hand mixing will be permitted.  

 

                  The rate tendered for this item shall be per square meter (m2), for the specified thickness and 

compressive strength. The rate shall include for all plant, labour, and materials including 

preparatory works, formwork, texturing, curing and protection. 

 
 
PS.C.10       HAND PLACING OF CONCRETE 

                  No concrete is to be placed in the excavations until the base layer has been approved by the 

Engineer or his Representative. 

 

                    The Contractor shall make allowance in his rates for hand placing of concrete and for fixing of 

tie bars as detailed in Drawing No. 48957. 
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                   The Contractors attention is drawn to the provisions of clause C.5.11, which states that concrete 

shall be placed within one hour from the time of discharge. 

 

                     The Contractor shall note that texturing and curing of the concrete pavement will NOT be 

measured separately.  The Contractor shall therefore allow for this in his rate for concrete 

surfacing. 

 

PS.C.11       PREPARATION OF UNDERLYING LAYERS 

                    When the temperature of the subbase exceeds 200 C the subbase shall be wetted in advance 

of the placing of the concrete, keeping the surface continuously wet for a period of at least one 

hour before placing the concrete. 

 

                    Immediately before placing of the concrete the excess water shall be broomed off the road so 

as to ensure that the subbase is still damp when the concrete is placed, but without puddles 

of water or pockets of mud.  

 

                    The wetting is of particular importance during hot dry weather and no concrete shall be placed 

on a subbase which has not been wetted or which has dried out. 

 
 
PS.C.12        LONGITUDINAL/TRANSVERSE JOINT TYPES  

                     The Schedule of Quantities provides the Contractor with longitudinal and transverse joint 

types.  The Contractor shall price these types of joints. 

 

               The longitudinal and transverse joints to be constructed shall be as detailed on Drawing No. 

48957.  Payment shall be under item C.4 as required. 

 

                    The Contractor's rate shall include for all plant, labour and materials necessary for the 

construction of the specific joint but shall NOT include the supply and fixing of tie bars which 

shall be measured separately.  

 
 
PS.C.13       TIE BARS  

                 Tie bars shall consist of Y10 deformed bars complying with the requirements of SABS 920 as 

detailed on Drawing No. 48957. 

 

                   Tie bars of the required dimensions and spacing shall be placed at right angles to joints. Tie 

bars shall be free of paint, grease or other coatings that may affect bond with the concrete.  

 

                    At construction joints, the one half of the tie bar shall be supported on the subbase by means 

of suitable stools while the other half shall project into the adjacent pavement.  

 
 

PS.C.14       FINISHING 

                  The surface shall be roughened with a light pass of a stiff bristled broom applied transversely 

across the width of the road to create striations of about 1,5mm to 3,0mm in depth. In order to 

ensure straight brush marks, the brush shall be operated against a straight-edge laid at right 

angles to the pavement centre line. 
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PS.C.15       SMOOTHNESS OF SURFACING 

                   The minimum number of surface irregularities permitted with a 3m rolling straight edge on each 

panel will be as follows: 

 

                   10 mm         – 2 No. 

                   15 mm max – 1 No.  

 
PS.C.16       PROTECTION OF THE CONCRETE PAVEMENT 

                    The Contractor shall take precautions in the form of barricading and watchmen to keep 

pedestrians, cyclists, animals etc., off the freshly placed concrete, particularly outside normal 

working hours. 

 

                    No vehicular traffic having an axle loading greater than 20 kN shall be run on the finished 

surface of a concrete pavement within a period of fourteen days of its completion, unless the 

Engineer permits a reduction of this period when the pavement is constructed during generally 

warm weather conditions. Rubber-tyred vehicles having an axle loading less than 20 kN and 

traveling at speeds not exceeding 25 km/h may be permitted after a period of seven days from 

the completion of a concrete pavement. 

 

                    No vehicle with an axle load in excess of 80 kN shall be run on the completed surface at any 

stage of the contract. 

 
 
PS.C.17       CURING 

               Curing shall be in accordance with the provisions of clause C.5.13. Methods (b) and (c), as 

included in C.5.13.2, shall NOT be permitted on the finished pavement surface.   

 
 
PS.C.18       TESTS ON CONCRETE 

                    The Roads Provision Department shall supervise the slump and air content testing and the 

making of the concrete cubes for compressive strength testing. The Contractor shall be 

responsible for the sampling, the provision of all equipment including concrete cube moulds, 

and for curing. The transporting of the cubes shall be the Contractor's responsibility.  The 

testing of the cubes shall be done by the Pavement and Geotechnical Engineering Laboratory. 

 

                 The procedure for sampling, manufacture of test cubes, storing, curing and testing shall be in 

accordance with the TMH1 Method D1.  The following deviations from the above procedure 

shall apply: 

 

                  When test cubes are prepared by rodding, six specimens shall be prepared per batch and the 

average of the three cube strengths shall be taken as one test result. 

 

                   In the case of concrete pavements a minimum of 6 test cubes shall be taken for each batch of 

concrete delivered to the site. 

 
PS.C.19       LIQUID SEALANT IN JOINTS BETWEEN CONCRETE AND ASPHALT PAVEMENT 

                    The liquid sealant used in joints between concrete and asphalt pavement shall be hot-poured 

type joint sealing compound placed in accordance with the manufacturer’s specification. The 

Contractor is to submit sample specifications to the Engineer for approval prior to procuring of 

materials.  
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PS.C.20       PANEL ANCHOR 

                   The Contractor's rate shall include for all plant, labour, materials and setting out necessary for 

the construction of the panel anchor as detailed in Drawing No. 48957. 

 

 

PS.C.21       ANCHOR BLOCK 

                   The Contractor's rate shall include for all plant, labour, materials and setting out necessary for 

the construction of the anchor block as detailed in Drawing No. 48957. 
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PS.DA EARTHWORKS : BULK 
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PS.DA.1 INTERPRETATIONS 

 

  The following shall be added to the list of definitions. 

  Top of earthworks: The top of earthworks shall be defined as the underside of the sub base or 

selected layers under roads, the base under sidewalks and the underside of the topsoil layer 

under verges and embankments. 

 

PS.DA.2 GEOTECHNICAL INFORMATION 

 

  There are no specific geotechnical or detail site information available. Geotechnical testing will 

be required at the top of subgrade level by a SANAS accredited Specialist Materials 

Laboratory. An item for this has been included in the Schedule of Quantities. The Tenderers 

urgent attention is drawn to the fact that the existing site conditions / insitu material is possibly 

that of intermediate to hard material. The Tenderer is to price for this relevant excavation items 

accordingly. 

 

PS.DA.3 EXCAVATION OF MATERIAL FROM SITE 

 

 (a) Further to Clauses DA.8.1 and DA.8.3 Tenderer's are to note that the measurement of 

excavation of material on site is based on the cut volumes in place before excavation between 

the original ground levels after stripping of topsoil and the top of earthworks calculated from 

cross sections as described in Clause DA.8.  No allowance will be made for bulking or 

shrinkage and it shall be assumed that 1 cubic metre of excavated material from the 

site shall form 1 cubic metre of compacted fill. 

  

 (b) The nature of the road works is such that a considerable amount of the excavation shall be in 

intermediate to possibly hard and restricted conditions.  No additional payment shall be made 

for such excavation and the Tenderer shall therefore make due allowance in the rates for Bulk 

Earthworks for any additional work or hand excavation in restricted excavations. 

 

 (c) The Contractor's attention is drawn to the presence of water mains in the road reserve area.  

The Contractor shall limit the size and type of construction plant used in this area so as not to 
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damage the existing water main.  Any damage to the water main due to the size and type of 

construction plant used will be to the Contractor's account. 

 

  No additional payment will be made for compliance with this clause and Tenderer's 

shall include in his/her relevant tendered rates for all extra plant (TLB, heavy duty 

excavators, woodpeckers, jackhammers / breakers), labour and materials required to 

work in these intermediate to possibly hard areas for the excavation of material from 

site. 

 

PS.DA.4 EXCAVATE UNSUITABLE MATERIAL BELOW EMBANKMENTS OR FORMATION 

 

  Further to Clause DA.8.3 the rate shall also include for trimming the area excavated to the 

required level and compaction of the in-situ material. 

 

PS.DA.5 IMPORT SUITABLE FILL MATERIAL 

 

  The fill material shall conform to the requirements for a G7 or G9 Material as described in  

  TRH 14 with the following Amendments:- 

(a) The material shall be free of weathered shale and will be subject to the approval of the   

Engineer as well as the Materials Testing Laboratory. 

(b) No allowance will be made for bulking or shrinkage and it shall be assumed that 1  

cubic metre of excavated material from the site shall form 1 cubic metre of  

compacted fill. The Contractor is to make allowance for bulking and shrinking in his rates. 

 

PS.DA.6 COMPACTION OF FILL 

 

  The second paragraph of Clause DA.8.5 is to be amended by substituting "top of earthworks" 

for 'formation' where it occurs. 

 

PS.DA.7 FORMATION 

 

  Formation shall be defined as the surface to the underside of the G5 layer (top of G7) specified 

in the pavement design as processed to tolerances as defined in DA.5.5.  The Tenderer shall 

make full allowance in the rates for areas of formation in cut or where the fill layer thickness is 

less than 150 mm. 

 

PS.DA.8 TOLERANCES 

 

  Clause DA.6 shall be amended to read as follows: 

 

  The allowable tolerances shall be: 

 

 (a) the design angle + 2 degrees for the angle of the cut or fill slope; 

 (b) not less than the design width, nor more than 300 mm greater than the design width for the 

transverse horizontal embankment width at any level; and 

 (c) the layer thickness + 20 mm for topsoil; 

 (d) For the formation, the Contractor will be required to place level pegs longitudinally at  

10 m intervals on the road construction contract and elevation tolerances shall be taken on a 

section of the works.  (When a portion of the works is less than 500 m² one tolerance reading 

per 10 m² shall be taken). 
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  In any section the average of the elevations taken shall be such that the average thickness of 

the succeeding layer or layers above the formation shall be not less than that specified/nor 

greater than that specified plus 20 mm. 

   

  The standard deviation of the differences between the actual and design levels shall not be 

greater than 10 mm. 

 

PS.DA.9 GEOFABRIC BLANKET 

 

  The geofabric shall comply with Clause PG.3.8. 

 

  The unit of measurement shall be the square metre (m²).  The rate shall include for the supply 

of the material, laying, joining, cutting and waste. 

 

PS.DA.10 DEDUCTIONS FOR RETESTS 

 

Deductions for retests are expanded in Clause DA.7 in the Standard Engineering 

Specifications.  

 

PS.DA.11 OVERHAUL 

 

  Notwithstanding the requirements of Clause DA.8.10 no additional payment shall be made for 

overhaul. 

 

PS.DA.12 STOCKPILE HANDLING 

 

  Tenderers are to note that no stockpile handling will be payable on this contract.  Cut material 

suitable for fill, shall be placed directly into fill without being stockpiled.  If this is not possible, 

the Tenderer shall include in the bulk earthworks rates, any costs that he would incur in 

stockpiling and subsequent re-handling of material. 

 

PS.DA.13 STOCKPILE AREAS 

 

  Stockpile areas have been described under Clause DA.5.2.1.2 (a). 
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PS.DB EARTHWORKS FOR PIPE TRENCHES 
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PS.DB.1 BEDDING AND BACKFILL MATERIALS 

 

PS.DB.1.1 General 

 

 1) The measurement for bedding shall be the total through length along the centre of the pipeline 

measured HORIZONTALLY with deductions made for line valve chambers. 

 2) Bedding material required for the backfill of bell holes will be paid for by the Council. 

 3) The unit of measurement for bedding shall be the Linear Metre (m), and the rate shall include 

for the placing and compacting of the bedding material up to the underside of the backfill for 

the various pipe diameters. 

 4) Separate items have been included in the Bill of Quantities for the provision of bedding material 

from a Contractor's commercial source. 

 5) Backfill materials shall comply with Clause DB.3.4.  An item has been allowed in the Bill of 

Quantities for the importation of backfill material where so ordered by the Engineer. 

 6) The Contractor shall allow for haulage in the rate for provision of imported bedding and backfill.  

No overhaul will be paid for these items. 

 

PS.DB.1.2 Storm water Pipes 

 

 1) All bedding to storm water pipes on this Contractor shall be either Type "B" or Type "C" as is 

specified in Part DB of the Departmental Technical Specification. 

 

PS.DB.1.3 Telkom Ducts / Neotel Ducts / Fibre Optic Service Providers Ducts 

 

 1) Notwithstanding Clause DB.3.6 of Part DB : "Earthworks for Pipe Trenches", only a clean sand 

containing no particles of diameter exceeding 10 mm, having a Plasticity Index (P.I.) not 

exceeding 10 and free from vegetation and lumps shall be used for the bedding cradle and 

selected fill blanket.  It is anticipated that most of the bedding material will have to be provided 

from an off-site source. Bedding shall be constructed to the dimensions as is detailed on 

drawing 38589 : "Telkom Cable Ducts and Junction Box Details". 
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PS.DB.2 EXCAVATION AND BACKFILLING - EXISTING SERVICES 

 

  The Tenderer's attention is drawn to the presence of existing services in the area.  The 

Contractor may find it impractical to use mechanical plant for excavation on some portions of 

the works due to conditions caused by the presence of these services. 

 

  The Tenderer's attention is further drawn to the fact that his rates for excavation and backfilling 

must include for all costs associated with working around these existing services and their 

protection and accommodation, as no claim for extra payment will be accepted for increased 

working space or for the inability to use plant in any circumstances. 

 

  No additional payment will be made for compliance with this clause and Tenderer's 

shall include in his/her relevant tendered rates for all extra plant (TLB, heavy duty 

excavators, woodpeckers, jackhammers / breakers), labour and materials required to 

work in these intermediate to possibly hard areas for the excavation of material from 

site. 

 

PS.DB.3 EXCAVATION, BACKFILLING AND REINSTATEMENT OF TRENCHES (CLAUSE   

                     DB.5.3.2) 

 

  Further to and notwithstanding the requirements of the Departmental Specification, Part DB, 

the following requirements in respect of trench excavation, backfilling and reinstatement shall 

be adhered to: 

 

 1) It is considered that portion of the excavated material will not comply with the specification for 

material suitable for backfilling.  It will be the Contractor’s responsibility to use selective 

methods of excavation (TLB, heavy duty excavators, woodpeckers, jackhammers / breakers) 

to ensure that this unsuitable material does not contaminate other materials suitable for reuse. 

 

 2) It is anticipated that a significant portion of the material excavated for trenches in existing 

natural ground is likely to be classified as "Intermediate to Hard" in terms of Part DB of the 

Departmental Technical Specification, and that blasting methods will NOT be employed to 

facilitate excavation.  Tenderers are to note that the unit of measurement shall be the linear 

metre (m), and that the rate tendered shall be inclusive of all work or operations necessary to 

excavate backfill, spoil or stockpile the material either using extra plant ie.TLB, heavy duty 

excavators, woodpeckers, jackhammers / breakers. 

 

 3) It is considered that portion of the excavated material will not comply with the specification for 

material suitable for backfilling in areas subject to traffic loading.  If necessary and required, 

an item has been included in the Bill of Quantities for the disposal of unsuitable material to tip 

and the Contractors tendered rate for this item shall include for stockpiling if deemed 

necessary. 

 

 4) Where the Contractor chooses to trench by open excavation e.g. battering sides of the 

trenches, this over-excavation shall not be backfilled with unsuitable excavated material but 

shall be backfilled with the same imported material as used for the pay-width of the trench.  

Payment for the imported backfill shall be limited to the pay-width of the trench only and the 

Contractor shall allow in his rates for any extra backfill material that may be required as a result 

of over-excavating 

 

 5) Notwithstanding the method of trench excavation adopted by the Contractor, the restriction on 
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the maximum trench width as defined in specification Clause DB.6.1 - must be strictly adhered 

to.  Should the Contractor over-excavate the trench then he will be responsible for increasing 

the pipe strength and / or bedding class to be used, all to his cost. 

 

  The measurements for excavation shall be the total through-length along the centre-line of a 

pipeline measured HORIZONTALLY with deductions for manholes.  In addition, trench depth 

will be measured vertically on the centre-line of the pipeline from the existing ground level to 

the invert level. 

   

  No additional payment will be made for compliance with this clause and Tenderer's 

shall include in his/her relevant tendered rates for all extra plant (TLB, heavy duty 

excavators, woodpeckers, jackhammers / breakers), labour and materials required to 

work in these intermediate to possibly hard areas for the excavation of material from 

site. 

 

PS.DB.4 SHORING OF TRENCHES TO EXCAVATIONS 

 

  The Contractor shall be responsible for the design and installation of all shoring where 

applicable, which must not only comply with all of the relevant safety regulations pertaining to 

the provision of safe working conditions in earthwork excavations but also will provide sufficient 

lateral support to minimise any damage to adjacent structures, services or road surfaces. 

 

  In addition to the above and the requirements of Clause DB.5.3.2 (a) all excavations in road 

reserves and adjacent to structures and where excavations are in excess of 1,5 m in depth 

shall be supported with close shoring and no open or intermittent shoring of any description 

will be permitted. 

 

  The minimum requirements for shoring of these trench excavations shall be as follows: 

 

 1) Either ribbed steel trench sheeting of suitable thickness with an edged return for interlocking 

or suitably sized timber poling boards or runners are to be used.  Adequate sized walings at 

suitable intervals are to be provided.  Struts shall consist of either adjustable tubular steel jacks 

or timber suitably sized for the load application. 

 

 2) The shoring for the excavations shall be progressively installed as the excavation proceeds.  

Care being taken to ensure the soil is not removed within a minimum 300 mm of the toe of the 

runners. 

 

 3) Installation of shoring after the trench has been excavated to a depth in excess of 1,5 m is not 

acceptable. 

 

 4) Details of the proposed shoring must be supplied to the Engineer at least two weeks before 

the operation commences.  During the backfilling, the sides of the trench including the road 

layers above any over-excavated sections are to be cut back to a point behind the over 

excavation. 

 5) No separate item has been allowed for in the Bill of Quantities and the Contractor shall allow 

in his excavation rates for shoring as necessary. 

 

  The cutting back of the trench sides shall be to the Contractor’s account.  Payment for 

reinstatement of the road hardening shall be based on the widths given in Clause DB.8.3.3. 
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PS.DB.5 EXCAVATION FOR SERVICES TO BE LAID BY OTHERS 

 

  Where indicated, the Contractor shall be required to excavate a trench for the installation of 

services by others.  (Depth and width of trench shall be confirmed on site).  The trench bottom 

shall be trimmed to comply with the tolerances specified under Clause DB.6.3, after which it 

shall be taken over by the service organisation.  After installation of the services the trench 

shall be backfilled as part of the bedding operation to approximately 300 mm above the 

service. 

  Thereafter the Contractor shall continue the backfilling utilising suitable material from the 

trench excavation, in 150 mm layers which shall be compacted to 95% Mod. A.A.S.H.T.O. 

density.  The unit of measurement shall be the cubic metre (m³) and the rate shall cover the 

work described under Clause DB.8.1. 

 

PS.DB.6 EXCAVATION IN ROAD AND PAVED AREAS 

  

  Further to Clause DB.8.7 the rate tendered shall include for saw cutting the existing road 

asphalt. 

 

PS.DB.7 RESTRICTED EXCAVATION 

 

  The nature of the trench excavations are such that a considerable amount of the excavation 

shall be in restricted conditions.  No additional payment shall be made for such excavation 

and the Tenderer shall therefore make due allowance in the rates for any additional work or 

hand excavation. 

 

PS.DB.8 COMPACTION OF TRENCHES 

 

  Further to Clause DB.8.5, Tenderers are to note that in all cases the compaction of the trench 

bottom and the trench backfill shall be to 95% Mod. A.A.S.H.T.O.  An extra-over item has not 

been included in the Bill of Quantities and tenderers shall include for these costs under the 

relevant excavate and backfill items. The Contractor shall furnish the Engineer with his / her 

compaction test results. 

 

PS.DB.9 BACKFILLING OF SERVICE TRENCHES 

 

  As part of the bedding operation, services laid or relocated by others will be backfilled by them 

to approximately 300 mm above the service.  The backfill shall then be continued by the 

Contractor up to the original level.  The backfilling shall be carried out using suitable material 

from the trench excavation, in 150 mm layers which shall be compacted to 95% Mod. 

A.A.S.H.T.O. density. The unit of measurement shall be the cubic metre (m³) and the rate shall 

include for all plant and labour required to select, place and compact the material as specified. 

 

PS.DB.10 OVERHAUL 

 

  Notwithstanding the requirements of Clauses DB.8.1 and DB.8.17 no additional payment shall 

be made for haulage. 

 

PS.DB.11 GEOFABRIC BLANKET 

  The geofabric to stone bedding must comply with Clause PG.3.8 of Part PG : Non-Pressure 

Pipelines and Precast Concrete Culverts. 

  The unit of measurement shall be the square metre (m²).  The rate shall include for its supply, 
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laying, joining, cutting and waste. 

 

PS.DB.12 WATERMAINS 

 

1) Notwithstanding Clause DB.3.6 of Part DB : "Earthworks for Pipe Trenches", only 

a clean sand containing no particles of diameter exceeding 10mm, having a 
Plasticity Index (P.I.) not exceeding 10 and free from vegetation and lumps shall 
be used for the bedding cradle and selected fill blanket.  It is anticipated that most 
of the bedding material will have to be provided from an off-site source. Bedding 
shall be constructed to the dimensions required for Class 'C' bedding. 

 
2) Contractors are advised that the choice, placement and compaction of bedding 

and backfill materials are critical to the satisfactory performance of steel pipes. 
Therefore strict adherence to all specifications in this regard will be enforced. 

 

  The unit of measurement shall be the linear metre (m).  The rate shall include for its  

  supply, laying, joining, cutting and waste, plant and labour. 
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PS.EB GRADED CRUSHED STONE 

 

INDEX                                                                                                            PAGE 

 

PS.EB.1 BASE AND SUB-BASE        .........  104 

PS.EB.2 PRIMING          .........  104 

 

 

PS.EB.1 BASE AND SUB-BASE 

 

The unit of measurement shall be cubic metre (m3) of compacted and completed material; the 

rate shall include for the supply of materials; labour; plant necessary for the transportation, 

laying; levelling; processing and compacting the layer to required specification and tolerance.  

 

(a) Details of the source of the supply of the base and sub-base material are required by the    

Engineer before road works commence. 

 

 A Certificate of Acceptance for these layers will only be issued by the Engineer when levels 

and densities are correct. 

 

No allowance will be made for bulking or shrinkage. The Contractor is to make allowance for 

bulking and shrinking in his rates for G2 and G5 material. 

 

(b) No additional payment shall be made for restricted conditions, and the Tenderer shall therefore 

make due allowance in the rate for the graded crushed stone layer for any additional work 

(including hand work) required to place, spread, process and compact the layer in restricted 

conditions. 

 

 

PS.EB.2 PRIMING 

 

  After the issue of the Certificate of Acceptance referred to in PS.EB.1, the sub-base shall then 

be primed with an Inverted Emulsion Primer conforming to S.A.B.S. 1260 of 1979 and applied 

at the rate of 0,6 l/m². 
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PS.ED ROAD ASPHALT 
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PS.ED.1 SMOOTHNESS APPLICABLE TO WEARING COURSE (Clause ED.6.2) 

 

  The smoothness applicable to the wearing course shall be that specified in Clause ED 6.2(b).  

A Category "C" Road is required Chester Cele Crescent Road Widening in Umlazi-G of Ward 

79. 

 

PS.ED.2 RESTRICTION ON PLACING OF ASPHALT 

 

  The Contractor shall, wherever possible, complete the earthworks, trimming of embankments 

and compaction to sidewalks / verges prior to the laying of the wearing course on the adjacent 

section of road so as to prevent construction plant and equipment from damaging the freshly 

laid wearing course. 

 

PS.ED.3 PATCHING OF EXISTING SURFACE 

 

  Where existing roads are to be patched, or prior to resurfacing existing roads, those areas of 

the existing asphalt pavement which require patching will be marked by the Engineer. 

 

PS.ED.3.1 Construction 

 

  In the areas to be patched the in-situ asphalt surfacing shall be removed to a depth of 100 

mm.  The sides shall be cut vertically with the edges square.  The exposed surface shall be 

swept of all loose material, a tack coat applied to the bottom and sides and then patched with 

asphalt base course.  After compaction the surface of the patch shall be flush with the adjacent 

road surface. 

 

PS.ED.3.2 Materials 

 

  The asphalt base course shall comply with the requirements of Part ED : Road Asphalt. 

 

PS.ED.3.3 Measurement and Payment 

 

  The unit of measurement shall be the tonnes (t) and the rate shall include for removal of the 

in-situ layers, trimming the sides, compaction, application of the tack coat, supply and laying 

of the asphalt, loading and haulage to the tip of excess material. 

 

PS.ED.4 WEARING COURSE 

 
PS.ED.4.1 Asphalt Mix Requirements 

 
There are a total of 9 mixes:- 
 9 sand skeleton mixes (i.e. continuously graded mixes) 

 
The required asphalt mixes are depicted in Table 5. However, traffic condition risk profiles 
require additional higher levels of design for particular mixes (Table 6). 

 

Sand Skeleton Mixes (Sa) Nominal Maximum Particle Size 

Traffic Condition Category 10.0 14.0 20.0 

S Standard Conditions Sa-S10 Sa-S14   

H Heavy Conditions Sa-H10 Sa-H14 Sa-H20 

V Very Heavy Conditions   Sa-V14 Sa-V20 

E Extreme Conditions   Sa-E14 Sa-E20 
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Design 
Level 

Mix Types 

Level I Sa-S10, Sa-S14 

Level II Sa-H10, Sa-H14, Sa-H20, Sa-V14, Sa-V20 

Level III Sa-E14, Sa-E20 

Table 5 Asphalt Mix Requirements 
 
 

Traffic Volume 
(million E80's) 

Traffic Condition Category 

Traffic Speed (km/h) 

< 20 20 - 70 > 70 

< 3 H S S 

3 to 10 V H H 

10 to 30 E V V 

> 30 E E E 

Table 6 Traffic Condition Risk Profiles 
 
 

The typical use of various mix types and mix NMPS is portrayed in Table 7.. 
 

Asphalt Mix Use 

Mix Type Mix Nominal Maximum Particle Size (NMPS) 

10.0 14.0 20.0 

Patching/ 
Handwork 

    Sa 

Wearing Course (Paved)   Sa, SMA 

  Base Course (Paved) Sa, EME 

Table 7 Typical Mix Use 
 

PS.ED.4.2 Asphalt Mix Design    
  

Asphalt mix designs are required for every mix supplied. Mix designs for each mix type are to 
be conducted in accordance with the guidelines noted in Table 8. 

 

Sand Skeleton Mixes Sabita Manual 35 
Design and use of asphalt in road 
pavements 

Stone Mastic Asphalt (SMA) Sabita Manual 35 
Design and use of asphalt in road 
pavements (Appendix B) 

Enrobé à Module Élevé (EME) Sabita Manual 33 
Interim design procedure for high 
modulus asphalt 

Table 8 Asphalt Mix Design Guideline Documents 
 

The mix design process shall consist of a laboratory design and a plant trial. Once satisfied 
that the laboratory design and plant trial meet the specified mix requirements, the contractor 
is to document the final mix parameters (i.e. the Job Mix Formula (JMF)). These parameters 
will be used for production quality control and acceptance purposes (see Table 9). 

 
    

Grading 

Voids in the Mix (@ design compaction) 

Binder Content 
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Table 9 Mix Parameters for the Job Mix 
Formula 

  
 

The contractor shall also include the following “mix characteristics” as a part of his mix design 
submission :- 
 A unique identification number for every mix design 
 The binder storage constraints (e.g. maximum storage times, etc.) 
 The type of modifier used and the modified binder characteristics to TG1 (if applicable) 
 Binder classification in terms of the SA PG Binder Classification System 
 Whether the asphalt mix is using a Warm Mix Asphalt technology/additive. The contractor 

shall comment on any modifications to the “standard” mix design process consequential 
to the use of the Warm Mix Asphalt technology/additive. 

 The maximum mix temperature in the truck at the exit from the plant (in line with industry 
norms) 

 The minimum mix temperature in the truck on delivery (in line with industry norms) 
 The minimum recommended mix temperature for compaction of the mix on site (in line 

with industry norms) 
 Comment on any asphalt mix characteristics that should be brought to the attention of 

the asphalt paving/laying team on site (e.g. EME asphalt mix longitudinal joint 
construction) 

 
Should substantial changes to material types and properties occur, the asphalt mix designs 
for affected mixes shall be reviewed and where necessary re-constituted and re-submitted for 
approval. 

 
 

PS.ED.4.2.1 Sand Skeleton Mixes 
 
Designs of sand skeleton asphalt mixes are to be conducted in accordance with the guidelines 
set out in Sabita Manual 35 “Design and use of asphalt in road pavements”. Designs are to be 
conducted in accordance with the appropriate level (i.e. I, II and III) as indicated in Table 5. 

 
 

PS.ED.4.2.1.1 Level I Design    
 

The Level I design is aimed primarily at verification of the mix volumetrics. However, a  
Level I design is a pre-requisite for the Level II and III designs. 

 
Asphalt mixes shall achieve the volumetric criteria noted in Table 11 at the compaction 
effort noted in Table 10 with a design air void content of 4%.  
  

Traffic Condition 
Category1 

Marshall Gyratory 
SANS 3001 
AS1 

AASHTO 
T 312 

No. Blows Ndesign 

Standard (S) 75+45 75 
Table 10 Volumetrics Compaction Requirements 

(Level I) 
     

 NMPS 

 10 14 20 

VMA (min.) 15 14 13 

VFB 65 - 75 65 - 75 65 - 75 

Table 11 Mix Design Requirements (Level I)  
 

Asphalt mixes designed at Level I shall meet the requirements for the empirical 
performance tests noted in Table 12. 
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Test Requirement Test Method 

Modified Lottman (TSR) 0.8 min. ASTM D 4867 M 

Indirect tensile strength (@ 25°C) 900 kPa - 1 650 kPa ASTM D 6931-07 

Dynamic creep (@ 40°C) 10 MPa min. CSIR RMT 004 

Water permeability 0.1mm/s - 4 mm/s EN 12697-19 

Air Permeability (@ 7% Voids) (x 10-8cm2) 1.0 max. TRH 8 App C 

Marshall Stability, Flow and Quotient Report SANS 3001-AS2 

Table 12 Empirical Performance Tests (Level I) 
 
 

PS.ED.4.2.1.1.1 Particular Mix Requirements – Mix Sa-S10 
 

Mix Sa-S10 is to be utilized for lightly trafficked residential streets and patching 
(handwork). Due attention should be paid to the recommendations of Sabita Manual 27 
“Guidelines for thin hot mix asphalt wearing courses on residential streets “ in the design 
of mix “Sa-S10”. The additional mix characteristics noted in Table 13 are also required. 
 
 

 

 NMPS 

 10 

Filler/Binder Ratio (Max.) 1.3 

Binder Film Thickness (Min.) 7.5 

Table 13 Mix Design Requirements 
 

 
 
 
PS.ED.4.2.1.2 Level II Design   

 
The compaction requirements for the Level I design as a precursor to the Level II 
performance design shall be as noted in Table 14. The design air void content shall be 4%. 
 

Traffic Condition 
Category1 

Marshall Gyratory 
SANS 3001 
AS1 

AASHTO 
T 312 

No. Blows Ndesign 

Heavy (H) & 
Very Heavy (V) 

- 100 

Table 14 Volumetrics Compaction Requirements 
(Level II) 

 
In addition to meeting the mix requirements outlined in the Level I design, the mix design 
at Level II shall meet the performance characteristics noted in Tables 15 and 16. 

 

Property Test conditions Specification Test method 

Workability 
Superpave gyratory compactor - air voids after 25 
gyrations (max.) 

7% 
ASTM 
D 6925 

Durability Modified Lottman test conditions (min.) 0.8 
ASTM 
D 4867M 

Stiffness/ 
(dynamic 
modulus) 

AMPT dynamic modulus @ 20°C 
Loading frequencies of 0.1, 0.5, 1, 5, 10, 25 Hz 

Report 
AASHTO 
TP 79 
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Permanent 
deformation 

HWTT at relevant number of passes See Table 16 
AASHTO 
T 324 

Fatigue 
Four-point beam fatigue test @ 10°C, 10Hz to 
50% stiffness reduction 
Strain levels 200, 400, 600µɛ 

Report 
AASHTO 
T 321 

Table 15 Performance Tests (Level II) 
 

Temperature Zone HWTT Specification 

PG 58 Zone 6mm Rut 
Stripping 
Point 

No. of Passes (Min.) 16 000 10 000 

Table 16 Hamburg Wheel Tracking Test 
Specifications 

 
PS.ED.4.2.1.3 Level III Design   

 
The compaction requirements for the Level I design as a precursor to the Level III 
performance design shall be as noted in Table 17. The design air void content shall be 4%. 

 

Traffic 
Condition Category1 

Marshall Gyratory 
SANS 3001 
AS1 

AASHTO 
T 312 

No. Blows Ndesign 

Extreme (E) - 125 

Table 17 Volumetrics Compaction Requirements (Level III) 

 
In addition to meeting the mix requirements outlined in the Level I design, the mix design 
at Level III shall meet the performance characteristics noted in Tables 15 and 16 with the 
additional test temperatures for Stiffness and Fatigue as indicated in Table 18. 
 

Property Test conditions Specification Test method 

Stiffness 
(dynamic 
modulus) 

AMPT dynamic modulus @ -5, 5, 20, 40, 55°C 
Loading frequencies of 0.1, 0.5, 1, 5, 10, 25 Hz 

Report 
AASHTO 
TP 79 

Fatigue 
Four-point beam fatigue test @ 5, 10 and 20°C, 10Hz 
to 50% stiffness reduction 
Strain levels 200, 400, 600µɛ 

Report 
AASHTO 
T 321 

Table 18 Additional Temperatures for Stiffness and Fatigue Tests (Level III) 
 

 
PS.ED.4.2.2 Warm Mix Asphalt     

 
Should a Warm Mix Asphalt be used in the mix, the mix design shall incorporate the use of 
such a technology/additive in the mix design process. Any consequential deviations from 
the guidelines set out in Sabita Manual 35 “Design and use of asphalt in road pavements 
– Appendix B”, Sabita Manual 33 “Interim design procedure for high modulus asphalt” or 
standard industry practice shall be brought to the attention of the Roads Provision 
Department and shall be documented in the mix design report. 

 
PS.ED.4.2.3 Mix Design Approval       

 
No mixes may be supplied without approval of the mix design by the Senior Manager : 
Pavement & Geotechnical Engineering, Roads Provision Department. 
 
The contractor shall label every mix design with a unique identification number to facilitate 
traceability of mixes using the mix design. 
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PS.ED.4.2.3.1 Mix Design Approval Process     
 
The contractor shall submit his proposed mix design to the Roads Provision Department 
for acceptance of the mix design at least 2 weeks prior to initial supply of any particular 
mix. 

 
Upon request by the Roads Provision Department, the contractor shall also supply samples 
of raw materials. The minimum sample sizes shall be 50 kg for each aggregate type/size 
and 5 litres of bitumen/binder. The contractor shall also supply any other relevant 
information as may be requested. 
 
Once satisfied with the content of the mix design, the Senior Manager : Pavement & 
Geotechnical Engineering (or his nominee) will give signed approval for the mix. 

 
PS.ED.4.2.4 Mix Design Review    

 
Every mix design is to be reviewed at least annually or whenever there is a substantial 
change to material types and properties. The review should include verification of the 
asphalt mix through testing of at least the following characteristics:- 

 Binder compliance with SANS 4001-BT1  
 Modified binder compliance with TG1 
 Binder classification in terms of the SA PG Binder Classification System 
 Aggregate and filler compliance with Table 1 
 Aggregate BRD, ARD and water absorption 
 Mix binder content 
 Mix BRD and MTRD and voids 
 Particular mix type characteristics 

o Sand skeleton mixes 
 Level I design mix volumetrics 

 All requirements in Table 11 and Table 13 (as applicable) 
 Level I design mix performance characteristics 

 All requirements in Table 12 
 Level II design mix performance characteristics (Table 15) 

 Workability 
 Durability 
 Permanent deformation 

 Level III design mix performance characteristics (Table 15) 
 Workability 
 Durability 
 Permanent deformation 

 
PS.ED.5 ASPHALT PRODUCTION 
 
PS.ED.5.1 Mixing Plant 

 
Asphalt shall be manufactured through a batch-mixing or drum-mixing plant (approved by the 
Roads Provision Department) such that the requirements of this specification can be met in 
full. The plant shall be operated and kept in a well maintained condition as directed by the 
Quality Management System. Records of such maintenance shall be made available on 
request.  

 
All cold aggregates shall be stockpiled in a manner that precludes the possibility of aggregate 
contamination. At the very least aggregate stockpiles shall be physically separated on 
concrete slabs. Undue wetting/saturation of (particularly fine) aggregates shall also be 
prevented through covering (particularly fine) aggregate stockpiles with reinforced waterproof 
covers at all times when mixing is not in progress.  Natural sand aggregates shall be pre-
screened through a 13 mm screen before being fed into the cold feed hoppers. 

 
Sufficient binder storage tanks shall be provided to ensure that adequate reserves are 
maintained for each binder type held without risk of contamination of binders. Binder storage 
tanks shall be heated in such a manner that the binder is not degraded during heating. The 
tanks shall also incorporate a circulating system for the binder. 
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The plant control panel shall enable the plant operator to have simultaneous view of the critical 
components of the plant inclusive of :- 
 Binder storage temperature 
 Cold hopper feed settings 
 Hot aggregate bin masses (as appropriate) 
 Binder feed rate 
 Plant speed (as appropriate) 
 Mixing temperature 

 
The plant and its operation shall also conform to the requirements of the following legislation:- 
 Occupational Health and Safety Act 
 National Environmental Management : Air Quality Act 

 
PS.ED.5.2 Quality Control 
 

The quality of mix produced shall be monitored as directed in the contractor’s Quality 
Management System. The asphalt mix constituents (i.e. binder and aggregates), and the 
asphalt mix produced shall be checked for compliance and consistency on a regular bases 
through routine process control testing. The results of such testing shall be available for review 
by the Roads Provision Department at all times. 
 
 

PS.ED.5.3 Quality Management System 
 

The Quality Management System (QMS) should include documentation outlining the asphalt 
mix design process, the annual mix review process and processes pertaining to delivery of the 
asphalt mix. 
 
The QMS shall also include any agreed frequency of split sampling of either raw mix 
constituents or asphalt mixes (prepared as agreed) with the Roads Provision Department. 
Such samples are to be delivered to the eThekwini Municipality’s Bitumen and Asphalt 
Laboratory located at the Roads Provision Asphalt Plant in uMhlathuzana Road. All samples 
shall be adequately and uniquely labeled so that the location of any related mix is readily 
traceable. 

 
The QMS shall also document the processes to be followed whenever a deviation from 
specifications is identified. The Contractor shall provide full rectification of any work 
undertaken with such asphalt mix or materials. 

 
Where applicable, testing is to be conducted using the SANS 3001 series of test methods. 

 
The plant laboratory should be SANAS accredited for the tests undertaken. However, should 
the laboratory not be SANAS accredited, the Roads Provision Department will need to approve 
the laboratory for any test result to be considered valid. 

 
In line with these processes, the QMS should include as a minimum per mix design, the 
material characterisation tests included in Table 21. 

 

Quality Control Tests Minimum Test Frequency 

Binder 

Penetration Every batch delivered 

Softening Point Every batch delivered 

SA PG Binder Classification 1 per 3 months 

Aggregate 

C
o

a
rs

e
 

A
gg

re
g

a
te

 

Aggregate Grading Every batch delivered 

Flakiness Index (Max.) 1 per month 

Aggregates BRD, ARD and Water 
Absorption 

1 per month 

ACV, 10%FACT 1 per month 
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Polished Stone Value 
(Coarse Aggregates) 

1 every year per stone type and source 

F
in

e
 

A
gg

re
g

at
e

 Aggregate Grading Every batch delivered 

Aggregates BRD, ARD and Water 
Absorption 

1 per month 

Sand Equivalent (Fine Aggregates) Every batch delivered 

Methylene Blue Adsorption Value 1 per month 

Asphalt 
Mix 

T
e

m
p

er
a

tu
re

 
of

 M
ix

 In the truck at the exit weighbridge Every load 

In the truck at the point of delivery Every load 

Bitumen Content 
1 test per 200 tons of output or part 

thereof per day 

Extracted Mix Aggregate Grading Analysis 
1 test per 200 tons of output or part 

thereof per day 

Voids Analysis 
(Bulk Relative Density and Maximum Theoretical 

Relative Density) 

1 test per 200 tons of output or part 
thereof per day 

Table 21 Test Frequencies 
 
  

PS.ED.5.2.2 Process Control   
 

The mix temperature of the mix taken in the truck at the exit to the plant shall not exceed 
the value stated in the mix design. Furthermore, the temperature of the mix taken in the 
truck on delivery shall not be less than the value stated in the mix design. 
 
Quality checks on mix production will be based on the Job Mix Formula (JMF) for the 
approved mix design. Tolerances on variation from the JMF are given in Table 22. 
 

   Permissible Deviation from JMF (%) 

   

Individual Results 
Average of 3 
Consecutive Results 

A
g

g
re

ga
te

 F
ra

ct
io

n 
- 

G
ra

d
in

g
 

S
ie

ve
 S

iz
e 

(m
m

) 

28 ± 5.0 ± 3.0 

20 ± 5.0 ± 3.0 

14 ± 5.0 ± 3.0 

10 ± 5.0 ± 3.0 

7.1 ± 5.0 ± 3.0 

5 ± 4.0 ± 2.5 

2 ± 4.0 ± 2.5 

1 ± 4.0 ± 2.5 

0.6 ± 4.0 ± 2.5 

0.3 ± 3.0 ± 2.0 

0.15 ± 2.0 ± 1.5 

0.075 ± 1.0 ± 1.0 
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Voids in the Mix 
(@ design compaction) 

± 1.5 ± 1.0 

Binder Content ± 0.3 ± 0.2 

Table 22  Mix Production Property Limits 
 
All process control testing undertaken by the contractor shall be signed off by the 
responsible person identified in the QMS and shall be made available to the Roads 
Provision Department. 

 All process control test results shall be referenced back to the unique Mix Design 
reference number. 

 Mix extraction gradings shall be made available within 48 hours of the asphalt 
being manufactured. 

 Binder content and void content shall be made available by 08:00am on the day 
following manufacture of the asphalt. 

 
Should the test results not be provided as required or should the results fall outside the 
applicable specifications, the Roads Provision Department reserves the right to suspend 
any supply until the results are produced and the mix is accepted. 
 
The Contractor shall be responsible for rectification of any work completed (or partially 
completed) with asphalt mix that does not meet the specification to the satisfaction of the 
Roads Provision Department. The processes related to the rectification of such work shall 
be outlined in the QMS. 
 

PS.ED.5.2.3 Acceptance Testing   
 
After reviewing the results of the process control testing, the Roads Provision Department 
may elect to conduct their own testing of the binder, aggregates or asphalt mix produced. 
A copy of test results will be submitted to the Contractor as soon as they are available. 
 
Should the acceptance tests indicate that the mix (or any part thereof) is not to specification, 
the cost of any re-test by the Council shall be to the Contractor’s account and shall be 
deducted from any payments owed to the Contractor. 
 

PS.ED.5.2.4 On Site Mix Problems   
 
The contractor shall also make himself available on site should the workability and 
compaction of the mix during the paving/laying operation be problematic in order to assist 
in trouble-shooting the cause of such problems. If the root cause of the problem is related 
to the asphalt mix design, the contractor shall re-evaluate his mix design to correct such 
issues and re-submit his mix design for approval. 
 

  
PS.ED.6 LAYING OF ASPHALT  

 

 (a) The Contractor shall supply the Engineer with the name of the approved asphalt  

  Sub-Contractor and asphalt mix design from the supplier before asphalt is laid. 

 

  The asphalt shall be laid by an approved paving machine.  Hand-laying shall be permitted at 

the Engineer's discretion when the area involved is small / restricted.  The asphalt shall not be 

laid if its temperature is below 140°C and the Engineer shall have the right to reject the asphalt 

delivered to site.  All costs incurred for rejected asphalt shall be borne by the Contractor. All 

standing time costs due to the rejected asphalt will not be paid by the Employer to the 

Contractor. 

 

  The asphalt shall be rolled in accordance with the method described in chapter VI of the 

Asphalt Institute Paving Manual (MS-8).  A final density is required of at least 93% of the 

Maximum Theoretical Relative Density (MTRD) of the mix. 
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  An acceptance certificate for this layer will be issued by the Engineer's inspector when all 

requirements have been met. 

 

 (b) Further to Clause ED.8.1, the rate tendered shall include for all extra work required to lay and 

compact, if required as directed by the Engineer on Site, the asphalt base and make-up 

courses in restricted areas. 

 

PS.ED.7 LONGITUDINAL AND TRANSVERSE JOINTS 

 

  If necessary, Tenderer's are to note that the tendered rate per Section 3 Item ED.3 and 4 are 

not to include for saw cutting.  If the Engineer requires the joint to be saw cut, the saw cutting 

to the longitudinal joint and transverse joint will be paid for under Section 3 Item ED.5 as an 

extra over to Section 3 Items ED.3 and 4. 

  A longitudinal joint is to be formed by cutting into the existing road surface by a width of 300 

mm to a depth of 50 mm where the new surface is to be tied longitudinally into the adjacent 

existing pavement as shown on Drawing No. 48957.  The position of the joint shall be indicated 

by the Engineer on site.  After cutting / milling the joint shall be swept of all loose material and 

painted with a tack coat. 

 

  Cutting of the joints shall only take place immediately prior to the laying of the wearing course. 

 

  The unit of measurement shall be linear metre (m).  The rate tendered shall cover the neat 

cutting of the joint, the cutting of the additional 150 mm step into the existing adjacent asphalt 

base layers as shown on Drawing No. 48957 and the removal of all the old asphalt to tip off 

site inclusive of haulage.  

 

PS.ED.8 SAW CUT TO LONGITUDINAL AND TRANSVERSE JOINTS 

 

  The saw cut shall be cut with a diamond cutter to a neat uniform line 50 mm deep along the 

edge of the existing road where directed by the Engineer. 

 

  The unit of measurement for the saw cut shall be linear metre (m) and the rate shall cover the 

overall depth of cut. 

 

PS.ED.9 BINDER 

 

  The binder shall conform to SANS 4001-BT1 and have a penetration of 35/50 as determined 

through the mix design process. 



Chester Cele Crescent Road Widening in Umlazi-G of Ward 79  Contract No: 1R-47183   
 

 

C2: Pricing Data Page 107 Document Version: 01/04/2021 (b)  

 

PS.EF KERBS AND HAUNCHES 

 

INDEX                                                                                                             PAGE 

 

PS.EF.1 TYPE F BARRIER KERB        …….. 107 

PS.EF.2 Fig.12 / TYPE E CONCRETE EDGE RESTRAINT     ……… 107

         

PS.EF.1 TYPE F BARRIER KERB 

 

  The kerbing to be used for this contract shall be Fig.6 barrier kerb as detailed on Drawing No. 

48957. 

 

  The unit of measurement shall be per metre (m).  The rate shall include all the materials, labour 

and plant necessary to fully construct as detailed on Drawing No.48957 inclusive for all 

excavation, compacting, shuttering, vibrating, concrete base, concrete fillet, mortar, jointing, 

expansion joints and continuous concrete haunching as complete. 

   

 

PS.EF.2 Fig.12 / TYPE E CONCRETE EDGE RESTRAINT 

 

  The edge restraint kerbing to be used for this contract shall be Fig.12 / Type E as detailed on 

Drawing No. 48957. 

 

  The unit of measurement shall be per metre (m).  The rate shall include all the materials, labour 

and plant necessary to fully construct as detailed on Drawing No.48957 inclusive for all 

excavation, compacting, shuttering, vibrating, concrete base, mortar, jointing, expansion joints 

and continuous concrete haunching as complete. 
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PS.EG SIDEWALKS, FOOTPATHS AND MEDIAN AREAS 

 

INDEX                                                                                                            PAGE 

 

PS.EG.1 CONCRETE ACCESS HARDENING AND SCOOPS    .........  108 

PS.EG.2 TOLERANCES         .........  108 

PS.EG.3 MEASUREMENT AND PAYMENT       .........  108 

 

 

PS.EG.1 CONCRETE ACCESS HARDENING AND SCOOPS 

 

Concrete access hardening and scoops shall consist of cast insitu grade 20/13 concrete laid 
either directly onto the compacted subgrade or onto a graded crushed stone base. 

 
The concrete mix, mixing, batching, transporting, placing compaction and curing shall comply 
with the requirements of Part C Concrete Work. 

 
  The surface of the concrete shall have a wood float finish. 
 
  Pavement layer for the various scoop types shall be: 
 
  (a) Pedestrian and Residential: Concrete 100 mm thick. 
 

 

PS.EG.2 TOLERANCES 

 

The average thickness of the concrete shall not be less than that specified with a tolerance for 
any single reading of ± 10 mm. 

 
                    The finished surface levels shall be within ± 5 mm of the design levels. 
 
 

PS.EG.3 MEASUREMENT AND PAYMENT 

 

The unit of measurement shall be square metres (m²) of completed area and the rate shall 
cover excavation, formation preparation, all necessary compaction, supply and application of 
weed killer, graded crushed stone, protection of adjacent areas and asphalt laid and 
compacted. 
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PS.EH STEEL GUARDRAILS AND CONCRETE MEDIAN BARRIERS 

 

INDEX                                                                                                                     PAGE 

 

PS.EH.1 GENERAL          .........  109 

PS.EH.2 MATERIALS         .........  109 

PS.EH.3 CONSTRUCTION         …….    109 

PS.EH.4 TOLERANCES         .........  109 

 

 

PS.EH.1 GENERAL 

 

The unit of measurement shall be the linear metre of guardrail.  The tendered rate shall include 

for all materials, plant and labour required to fully construct. 

 

PS.EH.2 MATERIALS 

 

Guardrails and end wings shall be of plain carbon steel and together with bolts, nuts and 
washers shall be hot-dipped galvanised.  The pre-cast concrete posts shall have a concrete 
strength of grade 30/26.  The Tenderer shall make due allowance in his/her rates tendered for 
a 50mm concrete screed layer to set in the concrete posts. 

 

 

PS.EH.3 CONSTRUCTION 

 

Guardrails shall have a nominal length of 4,13 m and shall have three slotted holes.  No 
punching or drilling of the guardrails or end wings shall be permitted once the rails have been 
galvanised. 

 
Where the radius of the road is less than 50 m, the Contractor shall erect pre-curved guardrails 
to the radius shown on the relevant drawings. 
 
Where the radius of the road is less than 50 m, the Contractor shall erect pre-curved guardrails 
to the radius shown on the relevant drawings. 

                     
                    End wings shall comply with Type 1(a) Standard in Fig. 2 of SABS 1350. 

 
Anchor blocks shall be made from grade 20/26 concrete and shall be 1,0 m x 0,7 m x 0,7 m in 
size.  The end of the first section of guardrail shall be cast into an anchor block with a 0,5 m 
long 16 mm H.T. bar placed through the bolt hole. 

 
Splice bolts shall not be recessed.  Bolts for the attachment of rails and end wings to supporting 
posts shall have a length of 450 mm of which 100 mm shall be threaded.  Reinforcing plates 
are not required. 

 
 

PS.EH.4 TOLERANCES 

 

                    The level and line shall be as specified in the drawings with a tolerance of ± 10 mm. 
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PS.F PROTECTION WORKS 

 

INDEX                                                                                                            PAGE 

 

PS.F.1  TOPSOILING         .........  110 

PS.F.1.1 Materials          .........  110 
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PS.F.2  WEEPHOLES IN BRICK RETAINING WALLS     .........  110 

PS.F.3  EXCAVATION FOR FOOTINGS TO RETAINING WALL    .........  110 

PS.F.4  DRAINAGE GRADE GEOFABRICS       .........  111 

PS.F.5  50 mm Ø P.V.C. OR FIBRE CEMENT WEEPHOLES    .........  111 

PS.F.6  OVERHAUL         .........  111 

PS.F.7  RE-ERECTING OF FENCING        .........  111 

PS.F.8  GABION BOX RETAINING WALL AND MATTRESSES    .........  111 

PS.F.9  INTERLOCKING EARTH RETAINING SYSTEM / WALL    ……… 111 

PS.F.10 FLOW DIVERSIONS AND FLOODINGS      ……… 112 

PS.F.11 GRASSING           ……… 112 

PS.F.12 CATCHWATER DRAIN        ……… 112 

  

PS.F.1  TOPSOILING 

 

PS.F.1.1 Materials 

 

  The soil shall be loamy with a well-defined crumb structure, neither too sandy nor too clayey.  

It shall contain evidence of fibrous plant roots and shall be free from perennial weed root 

stocks, stone, and glass, metallic and plastic substances. 

 

  The imported topsoil shall be obtained from a source approved by the Director: Parks. 

 

  A 1 kg sample of the topsoil shall be submitted for approval to the Engineer 4 weeks before 

the top soiling operation commences. 

 

PS.F.1.2 Measurement and Payment 

 

  The unit of measurement shall be the square metre (m²).  Further to Clause F.8.1 and F.8.2, 

the rate shall include for the purchase, supply, and transport, mixing, distributing, spreading, 

trimming and finishing of the topsoil and compost mixture. 

 

PS.F.2  WEEPHOLES IN BRICK RETAINING WALLS 

 

  Weep holes consisting of 50m Ø PVC pipes are to be provided at 1250mm centres horizontally 

and 900mm centres vertically. Weep holes are to be backed by a 300x300x300mm no fines 

concrete block as detailed on Drawing No.48957. 

 

PS.F.3  EXCAVATION FOR FOOTINGS TO RETAINING WALL 

 

The unit of measurement shall be the cubic metre (m³) and the rate shall include for all 

materials, plant and labour necessary as specified in Clause DD.5 and DD.8.2. 
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  No additional payment will be made for compliance with this clause and Tenderer's 

shall include in his/her relevant tendered rates for all extra plant (TLB, heavy duty 

excavators, woodpeckers, jackhammers / breakers), labour and materials required to 

work in these intermediate to possibly hard areas for the excavation of material from 

site. 

 

 

PS.F.4  DRAINAGE GRADE GEOFABRICS 

 

  The geofabric to stone bedding must comply with Clause PG.3.8 of Part PG : Non-Pressure 

Pipelines and Precast Concrete Culverts. 

 

  The unit of measurement shall be the square metre (m²).  The rate shall include for its supply, 

laying, joining, cutting and waste. 

 

PS.F.5  50 mm Ø P.V.C. OR FIBRE CEMENT WEEPHOLES 

 

  The unit of measurement shall be the number (No.) and the rate shall include for all the 

materials, labour and tools necessary to construct the weep holes as specified in Clause 

F.5.6.2.  In addition to the no fines concrete block, the Contractor shall make allowance for the 

P.V.C. pipe to be filled with a no fines concrete plug as detailed on Drawing No.48957. 

 

  The rate shall also allow for disposal to tip of all excavated material and leaving the area in a 

tidy and clean condition. 

 

PS.F.6  OVERHAUL 

 

  Notwithstanding the requirements of Clause F.8.1 and Clause F.8.2, no additional payment 

shall be made for haulage.  The rates tendered for items in Part F of the Bill of Quantities shall 

include the cost of haulage. 

 

PS.F.7  RE-ERECTING FENCING 

 

  The unit of measurement shall be linear metre (m) and the rate shall include for the re-erection 

of the entire fence system previously stored at camp site / store yard. 

 

  The rate shall also allow for all labour and materials necessary to complete the works; disposal 

to tip of all excavated material and leaving the area in a tidy and clean condition. 

 

PS.F.8  GABION BOX RETAINING WALL AND MATTRESSES 

 

  Materials and construction shall be as is specified in Clause F.5.5 and F.6.3, and 

measurement and payment as is specified in Clause F.8.6 of the Standard Engineering 

Specification. 

 

PS.F.9  INTERLOCKING EARTH RETAINING SYSTEMS / WALL  

  

  Approved Terrace Block TB300 and/or TB500 equivalent plantable interlocking earth retaining 

system and as directed by Engineer on Site. The materials required for the full construction of 

the retaining wall shall comply with the relative SABS standards. The rates shall be measured 

in square metres squared (m²) of slope area. The rate shall cover the supply and transport of 
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suitable and approved retaining blocks, 50mm Ø PVC pipe weepholes (inclusive of no fines 

concrete plug), 1300mm wide geofabric, materials, excavation, preparation, plant and labour 

and construction of the retaining wall fully as detailed in Drawing No.48957. 

 

PS.F.10 FLOW DIVERSIONS AND FLOODING  

 

Water flows continuously in some of the existing pipes, streams and culverts and it shall be 

necessary for the Contractor to deviate this flow from time to time during construction.  The 

possibility of flooding should be borne in mind by the Contractor and he should effect relevant 

insurances as the Council will accept no responsibility whatsoever for any loss or damage 

from such flooding, including any loss or damage to the works. 

 

No water shall enter the space between shutters while concreting of drainage structures is in 

progress. 

 

The Contractors rates shall cover, if he deems necessary, for flow diversions and flooding. 

 

PS.F.11 GRASSING  

 

Grass planting / sodding shall be Cynodon Dactilon "creeping" variety.  The area to be planted 
/ sod shall be fertilised by the Contractor. The grass stolons shall be planted in moist soil at a 
maximum spacing of 150 mm in both directions. The full responsibility of maintaining the 
grassed areas shall rest with the Contractor.  A satisfactory cover of grass is defined as a 
cover of living grass in which no bare patches exist larger than 0,1 m2. 

 
  Maintenance shall include watering, re-fertilisation when necessary, re-grassing of  
  unsatisfactory areas, weeding and any other work for the establishment of a satisfactory  
  stand of grass as directed by Engineer on Site.  Maintenance shall also include the repair  
  of erosion damage to the grassed areas. 

 
The work in grass planting / sodding shall be measured in square metres (m2) of area 
effectively covered with a satisfactory cover of living grass. 

 
                    The rate shall cover the supply of grass and fertilizer, preparation, application of the  
                    fertilizer, planting and for the maintenance of the planted area. 
 

PS.F.12 CATCHWATER DRAINS  

             

If required, the Contractor shall note that the catch water drain is to have 100mm thick topsoil 

lining with grass sodding formed.  

 

The Contractor should further note that a portion of the material to be excavated for the catch 

water drain is classified as Intermediate to Hard in terms of Part DA, and “Hard” in terms of 

Part DB of the Departmental Technical Specification. 

 

The rate tendered for the catch water drain shall include for all materials, labour and plant 

required to fully construct. 

 

The catch water drain shall be constructed at positions determined by the Engineer on Site as 

the Contract progresses. 
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PS.PG NON-PRESSURE PIPELINES AND PRECAST CONCRETE CULVERTS 
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PS.PG.1 SUBSOIL PIPES 

 

  The following clause shall replace Clause PG.3.5. 

 

  "These shall be "Geopipe" plastic subsoil pipes complying with SABS 791 as amended. 

 

  Hole Size     : 5  1 mm Diameter 

  Diameter of Pipe : 100  10 mm.  

  Pipe Invert    : 25% of the circumference of the pipe is to be free from slots or  holes 

to form an invert to the pipe." 

 

PS.PG.2 SUBSOIL DRAINS AND OUTLETS 

 

  Positions and type of subsoil drains have not been shown on the plans but will be indicated on 

site by the Engineer. 

 

  Subsoil drains shall be type A, B or C as detailed on standard drawing No. 38575. 

 

  Subsoil pipes shall be "Geopipe" plastic pipes conforming to SABS 791.  The outfall end of 

each run of subsoil drain shall be built into the nearest inlet/manhole or headwall in accordance 

with Clause PG 5.5, or into a special outlet structure as detailed on the project drawings and 

measured under part PH. 

 

PS.PG.2.1 Connection of Subsoil Drains to Existing Stormwater System 

 

  Where subsoil pipes require to be built into an existing stormwater inlet/manhole or headwall, 

the unit of measurement shall be number (No.) 

 

  The rate tendered shall include for all labour and materials to construct the connection in 

accordance with Clause PG.5.5. and for trimming the geofabric at the connection. 

 

PS.PG.2.2 Subsoil Termination Stub 

 

  The final 1 metre length of the subsoil drain before the manhole/catchpit shall be 100 mm 

diameter non-perforated U.P.V.C. pipe. 

 

  The unit of measurement shall be number (No.). The rate shall include for the supply and 

laying of the pipe, and for all work necessary to tie into the stormwater manhole/catchpit. 
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PS.PG.3 STONE FOR SUBSOIL DRAIN FILTER 

 

  The following clause shall replace Clause PG.3.10. 

 

  "The stone aggregate used for the subsoil drain filter shall consist of 13.2. mm crushed stone 

conforming to the following grading: 

 

Sieve size mm 19.0 13.2 9.5 6.7 4.75 

% Passing 100 85 - 100 0 - 50 0 - 25 0 - 5 

 

PS.PG.4 RIVER SAND BACKFILL FOR SUBSOIL DRAIN FILTER 

 

  The following clause shall replace Clause PG.3.11. 

 

  "River sand for subsoil drain filter shall consist of clean river sand conforming to the following 

grading:- 

 

Sieve size mm 67 475 150 75 

% Passing 100 90 -100 0 - 15 0 - 3 

 

  and having a Fineness of 2,0 - 3,5." 

 

PS.PG.5 GEOFABRIC BLANKET 

 

  The geofabric shall comply with Clause PG.3.8 and the rate tendered shall include for 

wrapping the geofabric around either the subsoil pipe, subsoil drain or stone bedding. 
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 PS.PH MANHOLES AND APPURTENANT DRAINAGE WORKS 
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PS.PH.1 MANHOLES AND INLETS 

 

  Tenderers are to note that manholes and inlets shall be measured according to type and 

varying depth only.  The rate tendered for the manholes/inlets shall include for the different 

pipe sizes and benching configurations and excavation, backfilling and compacting around the 

newly constructed manholes and inlets in all materials. 

 

  The Contractor shall note that the rate for inlets shall include the cost of the graded channel in 

front of the inlet and / or splay and the cost of the transition kerb and channel upstream and 

downstream from each inlet.  This will not form part of the payment for kerb and channel.  

Payment shall only be made once the manhole / inlet is 100% complete with cover lid. 

 

PS.PH.2 MANHOLES AND APPURTENANT WORKS: REVISED DRAWING NUMBERS 

 

  Clause PH.3.2.1.1 second paragraph is replaced by the following: 

 

  Details of the precast concrete components of standard manholes are shown on standard 

drawings 38570 for both foul-water sewers and stormwater drains, 38574 for foul-water sewers 

and 38571 for stormwater drains. 

 

  Clause PH.5.11 first paragraph: 

  Standard drawing 21701 is replaced by drawing 38574. 

 

PS.PH.3 BRICKS 

 

  Clause PH.3.1 first paragraph shall be replaced by the following : 

  "Burnt clay masonry units for foul-water and stormwater sewer manholes, stormwater inlets 

and inspection chambers shall be Non-Facing Extra (NFX) with a nominal compressive 

strength of 14 MPa to S.A.B.S. 227:1986. 
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PS.PH.4 ABANDONED SEWER AND STORMWATER MANHOLES 

 

  The existing manholes shall only be abandoned after the new sewer and all connections are 

completed and operational. 

 

  The manholes are to be broken down 1 m below the existing surface level and the void 

backfilled with suitable material after the incoming and outgoing sewers have been sealed with 

concrete.   

 

PS.PH.5 REINFORCED CONCRETE SLAB FOR BLINDING M.H.'S 

 

  The supply of the reinforced concrete slab 1 500 mm by 1 500 mm by 250 mm thick for blind 

manholes is inclusive of shuttering, grade 25 / 26 concrete, and reinforcement steel - Y12 at 

250 mm centres both ways). 

 

PS.PH.6 MANHOLES WITH TYPE S1, S2, D3, D4 AND D5 INLET COVERS 

 

  A number of Type "A" and "B" stormwater manholes with various types of inlet covers have 

been scheduled on this contract.  The manholes are schedule by type and in depth increments 

of 500 mm. Heavy duty manhole covers are required as part of this contract (ie. 150mm thick) 

 

  The unit of measurement shall be number (No.) and the tendered rate for each type shall 

include for the supply of all labour, plant and materials required to construct the manhole 

complete in accordance with the Standard Drawings and Specification, and inlet type cover as 

is specified in the contract drawings.  

 

PS.PH.7 INLET AND OUTLET HEADWALLS 

 

  Standard drawing number 38576 shows details of outlet headwalls.  The unit of measure for 

these headwalls shall be Number (No.) and shall include for all labour, plant and materials 

required for the construction of the headwall inclusive of the base, cut-off walls and splitter 

blocks, excavation, backfilling and compacting around the newly constructed manholes and 

inlets in all materials. 

 

  The construction of brickwork shall be as specified in Clause F.5.6.3.  Mortar shall conform to 

mix Class A as defined in the latest edition of the Standard Building Regulations. 

 

PS.PH.8 CONSTRUCTION OF MANHOLE / INLET OVER EXISTING STORMWATER PIPE 

 

  The unit of measurement shall be Number (No.). 

  Further to Clauses PH.8.2 and PH.8.3 the rate shall include for : 

  (a) Breaking into the existing pipe and make good. 

  (b) Cutting and reinstating the ends of the existing pipe. 

  (c) The restricted working around the existing pipe. 

  (d) Disposal of any spoil etc., to the tip. 

 

PS.PH.9 CONVERT EXISTING INLETS TO MANHOLES 

 

  Where indicated, existing inlets shall be converted to standard manholes as shown on 

Standard Drawing 38571.  The unit of measurement shall be number (No.) and in addition to 

the plant, labour and materials required to alter the inlet, the rate shall include for : 
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  (a) disposal of any spoil/rubble to tip, 

  (b) raising/lowering of the manhole cover by 0-300 mm from the original level, 

  (c) supply and setting of the new manhole covers and frames to the new levels. 

Separate items have been included in the Bill of Quantities to cover the different manhole 

types. 

 

 
PS.PH.10     BREAK INTO EXISTING BRICK MANHOLE/INLET FOR STORMWATER PIPE 
 

The unit of measurement shall be Number (No.).  Separate items have not been scheduled 
for each diameter of pipe to be connected to a manhole.  The unit rate for breaking into a brick 
manhole to connect a stormwater pipe shall include for all the materials, labour and plant 
necessary for : 

 
(a)    The breaking into the existing manhole, including the demolition of the benching 

necessary to accommodate the pipe. 
(b)    The building in of the stormwater pipe, including the re-shaping and making good of 

benching and the disposal of all resultant rubble to approved tip. 
 

 

PS.PH.11 ALTERATIONS TO EXISTING MANHOLES AND STORMWATER INLETS INCLUDING 

RAISING AND LOWERING THE COVERS 

 

  Alterations to stormwater structures for this contract may be divided into two categories. 

  (i) Where the cover is to be raised/lowered and set back less than 300 mm. 

  (ii) Where the cover is to be raised/lowered and set back a distance of more than 300 mm but 

less than 800 mm. 

 

  In (i) above the Contractor shall be required to demolish a portion of the stormwater structure 

and corbel the brickwork to support the cover in its new position. 

 

  In (ii) above the Contractor shall be required to demolish a portion of the stormwater structure, 

cast an extension to the base, slab over as required and re-do the brickwork to support the 

cover in its new position.  Details of this work are shown on Drawing No. 38573. 

 

PS.PH.12 CONVERT EXISTING S1 INLETS TO S2 INLETS 

 

  Where indicated, existing S1 inlets shall be converted to a standard S2 inlets as shown on 

Drawing 38572.  The unit of measurement shall be number (No.) and in addition to the plant, 

labour and materials required to alter the inlet, the rate shall include for : 

 

  (a) disposal of any spoil/rubble to tip, 

  (b) raising/lowering of the inlet cover by 0-300 mm from the original level, 

        (c) supply and setting of the new inlet covers to the new levels. 
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PS.TA ROAD SIGNS 
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PS.TA.1 GENERAL 

 

  The Tenderer shall make allowance in the time related rates under Section 1.AB in the Bill of 

Quantities rates, repositioning, covering/uncovering, relocating or removing temporary signs 

and other forms of road furniture as required during the progress of the works. 

 

PS.TA.2 ROAD SIGN BOARDS 

 

  Further to Item TA.8.1, tenderers are to note that the signs measured under this item are the 

various type of standard regulatory signs (e.g. stop, yield, keep left etc.). 

 

  Notwithstanding the requirements of Clause TA.8.1 the unit of measure shall be number (No.). 

 

PS.TA.3 RE-ERECT ROAD SIGNS 

 

  The unit of measurement is number (No.) which shall consist of one pole and one sign. 

 

  The rate shall cover the cost of collecting the pole and sign from the site yard and planting of 

the pole in the PVC sign sleeve or ground, together with compacting the soil around the pole. 

 

PS.TA.4 TEMPORARY ROAD SIGNS 

 

PS.TA.4.1 Materials 

 

  All temporary signs shall be manufactured from Chromadek steel plate as detailed under 

Clause TA.3.3 and retroflective material as follows: 

 

  Black    semi-matt finish 

  Yellow background  Class I 

  (with no red material) 

  Yellow background  Class II 

  (if red material used) 

  Red    Class I 
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  With the exception of signs R1, R2, R3, R1.5A and R1.5B, the temporary road signs shall be 

in accordance with the colour code for temporary road signs. 

 

PS.TA.4.2 Erection 

 

  The temporary road signs shall be erected in a manner such that the face of the sign is not 

defaced, obscured or deflected in any way. 

 

  Where necessary, for high visibility, the temporary signs shall be erected on 100 mm creosoted 

gum posts such that the underside of the sign is not less than 2,2 m above ground level.  The 

post/s shall be supported in a drum/s which shall be ballasted and braced or stayed so that 

the sign cannot be blown over.  In all other instances, the temporary signs shall be adequately 

secured to a drum. 

 

PS.TA.5 TIMBER POSTS 

 

  The timber posts for the temporary sign supports shall be 100 mm diameter creosote gum 

posts. 

 

PS.TA.6 DRUMS 

 

  All drums shall be white painted, 200 litre drums or similar approved by the Engineer.  Drums 

shall not be used for delineation purposes. 

 

PS.TA.7 PROTECTION AND MAINTENANCE 

 

  The Contractor shall protect and maintain all road furniture (road signs, delineators, drums, 

barriers, barricades etc.) throughout the course of the contract and shall be responsible for the 

cost of replacing any road furniture that may be damaged or stolen. 
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PS.TB ROAD MARKING 

 

INDEX                                                                                                                     PAGE 

 

PS.TB.1 PLASTIC ROAD MARKING MATERIAL       .........  120 

PS.TB.2 LETTERING, SYMBOLS AND TRAFFIC ISLAND MARKING   .........  121 

 

 

PS.TB.1 PLASTIC ROAD MARKING MATERIAL  

 

  Further to Clause TB.3.1(c) the plastic road marking material shall comply with the 

requirements of Specification BS.3262, 1987 Part 3. 

 

  (a) The material shall consist of a light-coloured aggregate, pigment and extender, bound 

together with a thermoplastic resin, plasticised as necessary. 

 

  The approximate composition of the material as laid is dependant on the appropriate 

specification, but for example shall be: 

 

  Aggregate     40 parts 

  Solid Glass Beads   20 parts 

  Pigment and Extender 20 parts 

  Binder     20 parts 

 

  The proportioning of the various ingredients shall be such that the material, when in a molten 

state, can be sprayed readily onto the road surface to give an even line of good definition. 

 

  (b) Aggregate 

 

  The aggregate shall consist of white silica sand, crushed calcite calcined flint, quartz, or other 

approved aggregate. 

 

  (c) Reflectorisation 

 

  The solid glass beads incorporated in the mixture shall comply with the Class A category of 

BS 6088 (1981), that is: 

 

  Sieve    % Retained 

  0,18 mm   0 - 3 

  0,850 mm   5 - 20 

  0,425 mm   65 - 95 

  Below 0,425 mm 0 - 10 

 

  Minimum of spherical beads by number 70% 
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  (d) Luminance 

 

  The luminance factor of white SPRAYPLASTIC shall be not less than 70. 

 

  The percentage decrease in the height of the cone of SPRAYPLASTIC shall not be more than 

25 after testing for 48 hours at 23 C (temperate grade) or 40 C (semi-tropical or tropical 

grades). 

 

  (f) Low Temperature Impact Resistance 

 

  SPRAYPLASTIC shall pass the impact test when tested at -10 C (temperate grade) or -1 C 

(semi-tropical or tropical grades` ). 

 

  (a) Abrasion resistance 

 

  The abrasive wear of SPRAYPLASTIC shall typically be less than 0,5 g per 100 revolutions. 

 

PS.TB.2 LETTERING, SYMBOLS AND TRAFFIC ISLAND MARKING 

 

  Notwithstanding the requirements of Clause TB.8.1.2, traffic island marking shall be measured 

under Clause TB.8.1.1 lines. 
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C3.4: PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract and are available on web address:  

ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (15 Pages) 

 

C3.4.2 Covid-19 Specification 

 (8 Pages) 

 

C3.4.3 OHS Baseline Risk Assessment 

 (29 Pages) 

 

C3.4.4 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

Tender Drawings provided:  

DRAWING TITLE DRAWING NUMBER 

CHESTER CELE CRESCENT ROAD WIDENING IN UMLAZI-G OF WARD 79 

Dimensions,Setting out and Services Plan  48957 Sheet 01 of 01 

 

  

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 

Dwg No Description Date of Issue 

38570 Ring Manholes February 1990 

38571 Brick Manhole Details February 1990 

38572 Stormwater Inlet Details February 1990 

38573 Stormwater Inlet Special Details February 1990 

38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990 

38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990 

38576 Headwall Details February 1990 

38577 Kerbing Details February 1990 

38578 Concrete Median Barriers February 1990 

38579 Vehicular and Pedestrian Scoops February 1990 

38580 Concrete Bollard and Steel Guard Rail February 1990 

38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and 

Headwalls 

February 1990 

38582 Precast Concrete Fencing and Aluminium Gates February 1990 

38583 Wire Mesh Fence and Gate Details February 1990 

38584 Standard Hydrant Thrust Blocks and Trenches February 1990 

38585 Water Connections, Pipework and Fittings February 1990 

38586 DP & TC Manholes - Rectangular February 1990 

38587 DP & TC Manholes - “L” Shaped February 1990 

38588 DP & TC Manholes - “T” Shaped February 1990 

38589 DP & TC Cable Ducts and Junction Box Details February 1990 

43120 Typical Details of Grid Inlets February 1990 
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C3.6: ANNEXURES 

 

C3.6.1 NOTICE BOARD 
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PART C4: SITE INFORMATION 

 

C4.1  LOCALITY PLAN 
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C4.2  CONDITIONS ON SITE 

There is no specific geotechnical information or other site information however the 

Tenderer’s urgent attention is drawn to the possibility that the existing in-situ material / 

ground is considered to be mostly intermediate to hard and the Tenderer is encouraged to 

visit the site to check existing conditions onsite and price his / her rates accordingly. 

 

C4.3  TEST RESULTS 

  There are no specific test results. 

 


