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TENDER NUMBER: DRT 17/12/2024  SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

PART T1: TENDERING PROCEDURES 
 

T1.1 Tender Notice and Invitation to Tender 
 

 

THE GAUTENG PROVINCE, DEPARTMENT OF ROADS AND TRANSPORT REQUESTS INTERESTED 

TENDERERS TO BID FOR THE FOLLOWING TENDER: 

TENDER 

NUMBER 

SERVICE COMPULSORY SITE BRIEFING CLOSING DATE 

DRT 17/12/2024 Supply and 

installation of 

manhole grids 

for a period of 

three years: four 

regions in the 

Gauteng 

Province 

Venue: Main Boardroom, 

Department of Roads and 

Transport, 

1215 Nico Smith Street, 

Koedoespoort 

Pretoria 

 

Date: 17 January 2025 

 

Time: 10h00am 

 

NB: Failure to attend the 

compulsory briefing session 

will result in disqualification of 

the bidder 

Date: 04 February 2025 

 

Time: 11h00am 

 

Tender Box: 

Gauteng Department of 

Roads and Transport, 

Ground Floor, Life Centre 

Building, 

45 Commissioner Street, 

Johannesburg. 

 

The Gauteng Department of Roads and Transport adheres to all relevant Acts including but not limited to, the 
Constitution of the Republic of South Africa of 1996, the Black Economic Empowerment Act No.53 of 2003, 
Preferential Procurement Policy Framework Act No.5 of 2000, Employment Equity Act No. 55 of 1998 and the 
Public Finance Management Act No 1 of 1999. 
 
In terms of Preferential Procurement Regulation of 2022, the Department will be applying the 80/20 preference 
point system.   
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COMPULSORY/MANDATORY TENDER REQUIREMENTS: 
 
Failure to submit the following required documents will render the bidders tender disqualified: 

• Traffic Health and Safety Officer must be registered with SACPCMP as a Construction Health and 

Safety Officer.  The prospective bidders must provide proof of registration with the mentioned 

professional bodies, or the applicable registration number as part of the bidder’s tender documents. 

• Fully Complete, sign and submit SBD forms SBD4 and SBD 6.1 which form part of the tender document. 

• Bidders must attend the compulsory site briefing as indicated above: 

o The attendance register must be completed and will be used as proof of your attendance.  

o Tenderers that do not attend the compulsory site briefing will be disqualified. The representative 

attending the compulsory site briefing may only attend on behalf of one bidding enterprise 

and/or Joint Venture/Consortium/Trust. 

• In the case of joint ventures and consortia, a detailed signed agreement must be attached as part of the 

submitted tender document, which must be signed by all parties to the agreement detailing the 

percentage (%) split between the parties.  

OTHER KEY RETURNABLES:  
 

• Tax compliance status pin (A consortium or joint ventures (Including unincorporated consortia) must 

submit a consolidated Tax status pin of each partner in the consortium or joint ventures (Including 

unincorporated consortia). 

• Registration Documents of the business with the Companies and Intellectual Property Commission 

(CIPC).  

• Certified ID copies of company members and shareholders.   

• CSD summary report or MAAA number. 

 

FUNCTIONALITY EVALUATION: 

 

Functionality will be scored out of 100 points and the minimum threshold to qualify is 70 points.  

Bidders who fail to meet the minimum threshold will not be considered for further evaluation.  The 

evaluation criteria to score bidders on functionality is as follows: 

 

Key Personnel Company Experience Bank Rating Letter of Intent 

(Max 40 points) 

 

Bidders MUST complete 

page 24 – 26 (B1 forms) 

attached in the bid 

documents for key 

personnel and MUST 

clearly indicate 

installation of manhole 

grids experience, 

project description, 

duration and 

contactable references. 

NB: (Failure to complete 

page 24 -26 (B1 Forms) 

will result in the bidder 

getting zero points). 

 

(Max 40 points) 

 

Experience in Supply 

and Installation of 

manhole grids 

(Failure to submit 

required completion 

certificates or 

Practical completion 

certificates will result 

in the bidder scoring 

zero points) 

NB: Certificates must 

be signed by all 

relevant parties and 

as per applicable 

contract. 

(Max 5 points) 

 

(Failure to submit 

proof of bank rating 

from the relevant 

bank will result in the 

bidder scoring zero 

points) 

 

(Max 15 points) 

 

(Failure to submit letter of 

intent will result in the bidder 

scoring zero points) 
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Foreman: With 

installation of manhole 

grids experience, will be 

assessed as follows: 

(Max 20 points)          

Experience: 

• 3 years’ or more 

experience in 

installation of manhole 

grids (20 points) 

• 2 years’ to less than 3 

years’ experience in 

installation of manhole 

grids (15 points)  

• 1 year to less than 2 

years’ experience in 

installation of manhole 

grids (10 points) 

• Less than 1 year 

experience in 

installation of manhole 

grids (0 points) 

 

TRAFFIC HEALTH AND 

SAFETY OFFICER: 

registered with 

SACPCMP as a 

Construction Health and 

Safety Officer. with 

installation of manhole 

grids experience, will be 

assessed as follows: 

(Max 20 points)            

Experience: 

• 5 years or more 

experience in 

installation of manhole 

grids (20 points)  

• 3 years to less than 5 

years’ experience in 

installation of manhole 

grids (15 points)  

• 1 year to less than 3 

years in in installation 

of manhole grids (10 

points) 

Completed Supply and 

Installation of manhole 

grids with completion 

certificates or practical 

completion certificates, 

will be assessed as 

follows: (Max 40 points) 

• 3 or more projects 

completed: (40 

points) 

• 2 projects completed: 

(25 points) 

• 1 project completed: 

(10 points) 

 

Rating A: (5 points) 

 

Rating B: (4 points) 

 

Rating C: (3 points) 

 

Rating D – G: (0 points) 

 

• Letter of intent from 

suppliers should clearly 

indicate the supply and 

installation of manhole 

grids, the tender 

number, the description 

of services and must be 

signed by both parties 

(Suppliers/Manufactures 

and bidders (15 points) 
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• 0 to less than 1 year 

experience in 

installation of manhole 

grids (0 point) 

 

 

PRICE AND PREFERENCE POINT SYSTEM EVALUATION: 

In terms of Preferential Procurement Regulation of 2022, the Department will be applying the 80/20 preference 

point system, which is applicable to bids with a Rand value equal to, or above R30 000 and up to a Rand value of 

R50 million (all applicable taxes included), where a maximum of 80 points will be allocated for price and maximum 

of 20 points will be allocated for the Specific Goals specified in this tender. 

 

AREA POINTS POINTS (80/20 

Price 80 

Preference Point – Specific Goals 20 

Total points for Price and Preference Points 100 

 

Specific Goals Requirements: 

To qualify for Specific Goal Points, Bidders must provide evidence of ownership of 51% or more per the specified 

Historically Disadvantaged Individuals (HDI) categories.  Bidders must submit verifiable documentation as proof 

to claim the Preference Points. 

 

Bidders who fail to submit valid B-BBEE credentials will forfeit their preference points. 

 

SPECIFIC GOALS PROOF OF EVIDENCE POINTS (20) 

HDI (Race) 
The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit with at least 51% black ownership to claim points 

 

1 

Woman 
The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit with at least 51% owned by women to claim points. 

 

7 

Youth 

The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit with at least 51% owned by youth and copies of 

Identity Documents for Directors to claim points. 

 

5 

Disability 
The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit to claim points 
3 

Bidder must be 

located within 

Gauteng Province 

The bidder must submit a copy of a municipal rates & taxes 

invoice or statement not older than three (3) months in the 

name of the Bidder or proof of a valid lease agreement in the 

name of the Lessee signed by both parties. 

 

 

2 

B-BBEE status level 

contributors from 

level 1 to 4 which 

are QSE or EME 

The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit to claim points 
2 

 

Guidance on valid B-BBEE Certificates and/or Sworn Affidavits to substantiate preference points claims. 

• Valid B-BBEE Certificate issued by a SANAS accredited agency. 

• Bidders qualifying as EME/QSE can submit an original valid Sworn Affidavit (DTIC) or B-BBEE 

Certificate issued by the Companies & Intellectual Property Commission (CIPC) on behalf of the DTIC, 

which serves as an Affidavit. 

• Any Consortium or JV must submit a valid consolidated B-BBEE Certificate issued by a SANAS 

accredited agency.  No sworn affidavit will be accepted for a Consortium or JV. 
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• The Department is requesting the B-BBEE credentials in order to validate the points claimed by the 

Bidder based on the Specific Goals outlined in this tender document and the SBD 6.1. 

 

NB: The submission of a fraudulent B-BBEE Certificate will result in the bidder being disqualified and 

criminal proceedings being instituted against the bidder.  The bidder, the shareholders and / or directors 

will further be restricted from doing business with any organ of the state for a maximum period of 10 

years. Sworn Affidavits, must comply with the requirements out-lined in the Justices of the Peace and 

Commissioners of Oaths Act, No 16 of 1963 and its Regulations promulgated in Government Notice GNR 

1258 of 21 July 1972 Justices of the Peace and Commissioners of Oaths Act, No. 16 of 1963. 

 

NB: Bidders who are listed on the National Treasury’s register of defaulters and restricted suppliers will be 

automatically disqualified. 

 

OBJECTIVE CRITERIA: 

 

1. The Department will apply their work spread model as objective criteria to multiple tenderers, 

irrespective of highest total number of points scored, which comprises the following: 

1.1 A bidder who scores the highest on points for price and preference will not be awarded more than 

two (2) bills of quantity (contracts).  The two (2) bills awarded will be the bills with the highest rand 

value in which the bidder was ranked first. 

1.2 The remaining bills will be awarded (maximum of two (2) per bidder) in terms of the bidder’s ranking 

points.  The rand value of the bills awarded to all subsequent bidders, will be based on the same 

principle applied to the bidder that was ranked first. 

 

Bidder will be disqualified prior to any tender pre-qualification assessment: 

 

2. If the bidder has three (3) or more contracts that are currently in progress or have not been certified as 

practically complete at the time of tender closure with the Department; or 

3. If the bidder has contract/s that amounts to more than R250 million which have a contractual remaining 

period of more than 12 months with the Department that are currently in progress or have not been 

certified as practically complete at the time of tender closure. 

 

Bidders should note the following: 

  

• Functionality will be scored out of 100 points. 

• The Department will conduct a detailed risk assessment. 

• In the event that there are insufficient qualifying bidders for the remaining bills of quantity, the 

Department reserves the right to award more than two (2) bills of quantity (contracts) to a qualifying 

tenderer, provided that the tenderer submitted a price proposal for the applicable bill of quantity 

(contract). 

• Where the proposed prices of critical materials to be supplied to the Department are considerably less 

than the expected market price or rates, the Department reserves the right to verify the proposed prices 

by requesting quotations form the supplier(s) cited in the compilation of the bid. 

• Potential suppliers must note that in terms of Departmental policy, the Department reserves the right to 

cancel a contract and blacklist any supplier for a period of at least 12 months if the supplier fails to 

adequately perform in terms of the awarded contract. 

• The bid validity period is 120 days (excluding public holidays).  However, the Department reserves the 

right to request all bidders to extend such validity period should the need arise. 

• The successful bidder will be required to enter into a formal contract with the Department.  Such contract 

will be governed in terms of the General Conditions of Contract dated 2015. 

• The Department will not compensate the bidder for any costs incurred in the preparation and submission 

of a bid offer, including the costs of any testing necessary to demonstrate that aspect of the offer 

complies with requirements. 
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• Tenderers who are listed in the National Treasury’s register of defaulters and restricted suppliers will be 

disqualified. 

• After appointment, contractors to submit a 10% guarantee of the awarded contract amount within 14 

days after appointment on the format given in the tender document. 

 

Please Note: 

1. Amounts written in words take precedence over amounts in figures, in case of any discrepancy. 

2. Bidders are required to sign a bids submission register which will be handled by the security 

officer. 

 

 

Correspondence 

• Closing date for enquires: 24/01/2025. 

• Bidders to expect responses within 5 days of this closing date. 

• Bidders must regularly check, Gauteng ePortal / National Treasury e-tender portal (www.e-
tenders.gov.za)and Departmental Websites for publication of responses and other communication. 
 

 

OBTAINING TENDER DOCUMENTS 

 
Prospective tenderers can download and print their own version of the tender document (free of charge) by 
accessing the E-Tender Publication Portal website (www.etenders.gov.za). Tenderers are advised to ensure that 
all tender documents are properly bound upon submission on the closing date and time. Documents will be 
available on the E-tenders publication portal from 13/12/ 2024. 
 

Bid Submission 

 

Electronic submissions of Tenders will NOT be accepted. 

Telegraphic, telephone, telex, facsimile, emails of tenders and late tenders will NOT be accepted. 

Requirements for sealing, addressing, delivery, opening and assessment of bids are stated in the bid documents. 

The Department reserves the right to cancel OR not award this tender to any party. 

 

Clearly numbered Bid Documents together with all applicable attachments must be deposited in the 

tender box at the foyer at ground floor, Life Centre Building, at 45 Commissioner Street, Johannesburg, 

by no later than 11H00 on the closing date indicated above.   
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

T1.2 Tender Data 
 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the standard conditions of tender.  

 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 

which it mainly applies. 
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Clause 

Number 

Tender Data 

C1. General 

C1.1 The employer is the Department of Roads and Transport, Chief Directorate 

Maintenance of the Gauteng Provincial Government, Private Bag X83, Marshall 

Town. 

C1.2 The Tender Documents issued by the employer comprise the following documents: 

 

THE TENDER 

 

Part T1: Tendering Procedures 

T1.1 – Tender Notice and Invitation to Tender 

T1.2 – Tender Data 

 

Part T2: Returnable Documents 

T2.1 – List of Returnable Documents 

 

THE CONTRACT 

 

Part C1: Agreements and Contract Data 

C1.1 – Form of Offer and Acceptance 

C1.2 – Contract Data 

C1.3 – Other Contract Forms 

 

Part C2: Pricing Data 

C2.1 – Pricing Instructions 

C2.2 – Bill of Quantities 

 

Part C3: Scope of Work 

 

Part C4: Site Information 

 

Part C5: Annexures 

C5 - Annexures 

 The tenderer is required to submit with his tender a letter of intent from an 

approved insurer undertaking to provide the Form of Guarantee to the format 

included in Part T2.1.2 of this procurement document. 

C1.6 Procurement procedures 

C1.6.1 General 

 The Procurement document as issued by the Department may NOT be taken apart by 

bidders for purpose of submitting the Tender.  In the case of the Request for Tender 

downloaded from the internet, the onus is on the bidder to submit a complete procurement 

document with no missing pages. 

C2.7 The arrangements for a compulsory clarification meeting are as outlined in the published 

Tender Notice and Invitation to Tender. 

 

Tenderers must sign the attendance register provided by the Department at the 

compulsory clarification meeting in the name of the tendering entity.  Addenda will 

only be issued to prospective bidders who attended the compulsory clarification 

meeting. 
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Clause 

Number 

Tender Data 

C2.11 Alterations to documents 

 

Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer.  

All signatories to the tender offer shall initial all such alterations.  

 

No form of correction fluid and/or correction pens are allowed. 

C2.12 Alternative tenders will NOT be accepted. 

C2.13 Submitting a tender offer 

C2.13.1 Submit a tender offer only, to provide the whole of the works, identified in the contract data 

and described in the scope of works. 

 

Tenderers are to submit one tender only, either as a single tendering entity or as a 

member of a Joint Venture / Consortium. 

C2.13.2 Return all returnable documents to the employer after completing them in their entirety, by 

writing legibly in non-erasable ink. 

C2.13.3 The complete Tender Document shall be returned with the tender, including all Parts as 

listed in C1.2 above.  Parts of each tender offer communicated on paper shall be 

submitted as an original, plus Nil copies. 

 

Tender Document submission as noted per Tender Notice and Invitation to Tender. 

C2.13.5 The employer’s details and address for delivery of tender offers and identification details 

that are to be shown on each tender offer package are: 

 

Location of tender box: Ground Floor of Life Centre Building 

Physical address: 45 Commissioner Street, Johannesburg. 

Identification details: TENDER NUMBER:  DRT 17/12/2024 – Supply and installation 

of manhole grids for a period of three years: four regions in the Gauteng Province, 

And the closing date and time of the tender. 

C2.15 The closing time for submission of tender offers is as stated in the Tender Notice and 

Invitation to Tender. 

 

No telegraphic, telephonic, telex, facsimile or electronic tender offers will be 

accepted. 

C2.16 The tender offer validity period is 120 days. 

C2.16.1 Hold the tender offer valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 

C2.16.2 If requested by the employer, consider extending the validity period stated in the tender 

data for an agreed additional period with or without any conditions attached to such 

extension. 

C3. The employer’s undertakings 

C3.5 Two-envelope system 

 

A two-envelope system will not be used 

C3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 

the tender documents without material deviation or qualification.  A material deviation of 

qualification is one which, in the Employer’s opinion, would: 

a) Detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 

b) Significantly change the Employer’s or the tenderer’s risks and responsibilities 

under the contract, or 
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Clause 

Number 

Tender Data 

c) Affect the competitive position of other tenderers presenting responsive tenders, if 

it were to be rectified. 

C3.11.1 Functionality 

• Functionality will be scored out of 100 points and the minimum threshold to qualify 

is 70 points.  Bidders who fail to meet the minimum threshold will not be 

considered for further evaluation. 

C3.11.2 In terms of Preferential Procurement Regulation of 2022, the Department will be applying 

the 80/20 preference point system, which is applicable to bids with a Rand value equal to, 

or above R30 000 and up to a Rand value of R50 million (all applicable taxes included), 

shall be applied, where a maximum of 80 points will be allocated for price and maximum 

of 20 points will be allocated for the Specific Goals specified in this tender. 

C3.13.1 Tender offers will only be accepted if: 

a) The tenderer has in his or her possession an original valid Tax Compliance Status 

Pin issued by the South African Revenue Services or has made arrangements to 

meet outstanding tax obligations. 

b) The tenderer or any of its directors is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 

2004 as a person prohibited from doing business with the public sector. 

c) The tenderer has not: 

i. Abused the Employer’s Supply Chain Management System; or 

ii. Failed to perform on any previous contract and has been given a written 

notice to this effect; and 

d) Has completed the Compulsory Enterprise Questionnaire and that there are no 

conflict of interest which may impact on the tenderer’s ability to perform the 

contract in the best interests of employer or potentially compromise the tender 

process. 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

PART T2: : RETURNABLE DOCUMENTS 

  

T2.1 List of Returnable Documents 
 

1 Documents required for tender administrative purposes  
 

The tenderer must complete the following returnable schedules as relevant: 

• Compulsory Enterprise Questionnaire 

• Record of Addenda to Tender Documents 

• Certificate of Authority 

• Schedule of Proposed Subcontractors 

• Schedule of recently completed and current contracts 

• Schedule of Plant and Equipment 

• Occupational Health and Safety Act: Statement by Tendering Entity 

• Experience of Key Staff  

• Tenderer’s Bank Details 

• Schedule of Special Materials 

 

2 Returnable Schedules required for tender evaluation purposes 
 

The tenderer must complete the following returnable documents:  

• Tax Compliance Status Pin for Tenders 

• Form of Intent to Provide a Form of Guarantee 

• Certificate of Insurance Cover 

 

3 Returnable Schedules that will be used for tender evaluation purposes and be incorporated 

into the contract 

• SBD 1: Invitation to Bid 

• SBD 4: Bidder’s Disclosure 

• Tenderer’s B-BBEE Verification Certificate 

• SBD 6.1: Preference Points Claim Form in Terms of the Preferential Procurement Regulations 

2022 

 

4 C1.1 Forms of Offer and Acceptance 

 

5 C1.2 Contract Data  

 

6 C2.2 Bill of Quantities 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

1  Documents required for tender administrative purposes 

Compulsory Enterprise Questionnaire 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 

in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

.  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

.  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 

manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 

within the last 12 months in the service of any of the following:  

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

   
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial legislature 

 an official of any municipality or municipal entity  
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If any of the above boxes are marked, disclose the following: 

 

   

Name of sole proprietor, 

Partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, public office, board 

or organ of state and position held 

Status of service (tick 

appropriate column) 

Current 
Within last 

12 months 

    

    

    

    

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 

partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

 

 

  
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial legislature 

 an official of any municipality or municipal entity  

 

Name of spouse, child or 

parent 

Name of institution, public office, board 

or organ of state and position held 

Status of service (tick 

appropriate column) 

Current 
Within last 

12 months 

    

    

    

    

    

    

    

    

*insert separate page if necessary 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

 

i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that my / 

our tax matters are in order; 

 

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, 

who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 

Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 

over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 

and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 

could cause or be interpreted as a conflict of interest; and 

 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my     belief 

both true and correct. 

Signed 

  

Date 

 

Name 

  

Position 

 

Enterprise 

name 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

Record of Addenda to Tender Documents 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 

amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.  
 

 

 

 

 

2.  
 

 

 

 

 

3.  
 

 

 

 

 

4.  
 

 

 

 

 

5.  
 

 

 

 

 

6.  
 

 

 

 

 

7.  
 

 

 

 

 

8.  
 

 

 

 

 

9.  
  

Attach additional pages if more space is required. 

Signed   Date  

Name   Position  

Enterprise 

name  

  

 



16 

 

 

 
 

TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 
 

Certificate of Authority 

 
This Returnable Schedule is to be completed by the tendering entity. 

 

I/We, the undersigned, are submitting this tender offer and hereby authorise Mr/Ms . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , 

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

  

 

 

 

 

 

 

 

 

Signature. .................................. 

 

Name  ........................................ 

 

Designation 

  

 

 

 

 

 

 

 

 

 

 

 

Signature.................................... 

 

Name .........................................  

 

Designation 

  

 

 

 

 

 

 

 

 

 

Signature.................................... 

 

Name  ........................................ 

 

Designation 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 
 

Schedule of Proposed Subcontractors 

 
 

• No sub-contractors are allowed for this contract.
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE YEARS: FOUR REGIONS 

IN THE GAUTENG PROVINCE 

 

Schedule of recently completed and current contracts 
 

List not more than seven contracts completed in the last five years 

Contract title: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

Completion* Name Tel 

1        

2        

3        

4        

5        

6        

7        

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of readiness for occupation or use 

for the purposes intended, although some minor work may be outstanding. 
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List all current contracts not complete at the time  

 

Project: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

commencement 

Date of 

expected 

Completion* 
Name Tel 

1 

 

        

2 

 

        

3 

 

        

4 

 

        

5 

 

        

6         

7         

8         

9         

10         

*Date when defects liability period commenced 

 

Signed   Date  

Name   Position  

Enterprise 

name  
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Plant and Equipment  

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 

for this contract or will acquire or hire for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by and immediately available for this contract. (Attach vehicle 

registration documents as proof of ownership)   

 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Attach additional pages if more space is required. 
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(b) Details of major equipment that will be hired or acquired for this contract if my / our tender is acceptable. (Attach 

a letter of intent from Rental Companies) 

 

Description, size, capacity, etc. Quantity (hired) 

  

  

  

  

  

  

  

  

  

  

Attach additional pages if more space is required. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

Occupational Health and Safety Act: 

Statement by Tendering Entity 

 
I, . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . duly authorised 

 

to represent . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (company name) 

 

in my capacity as . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

hereby confirm that I accept full and exclusive responsibility for compliance by myself and all persons who 

perform work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as 

amended) and all regulations promulgated from time to time, whilst performing work on . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

I confirm that all employees who perform work on the site shall be properly trained to do this in a manner which 

is safe and without risk to health and safety to themselves and others in the vicinity and undertake to have our 

activities adequately supervised in the interest of health and safety. 

 

Signed  Date  

Name  Position  

Tenderer  
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

Experience of Key Staff 

 
Attach a CV of not more than 2 pages and certified copies of qualifications of the following: 

 

1.  Traffic Safety Officer 

2.  Foreman 

 

(B1 forms must clearly indicate the role of each key personnel for this contract) 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN 

THE GAUTENG PROVINCE 
 

Schedule of Key Staff 

B 1: Managerial Record 

NAME DATE OF BIRTH POSITION IN TEAM QUALIFICATION 

 

 

   

Note 1: 

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works. 

 

Technical/Managerial Experience 

CLIENT & PROJECT 

NO. 

PROJECT TYPE RELEVANT 

EXPERIENCE 

STARTED 

RELEVANT 

EXPERIENCE 

ENDED 

VALUE POSITION HELD CONTACT PERSON AND 

POSITION 

CONTACT NO. 

 

 

       

 

 

       

 

 

       

 

 

       

 

 

       

  



25 

 

 
 

TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN 

THE GAUTENG PROVINCE 

 

Schedule of Key Staff 

B 1: Traffic Safety Officer / Managerial Record 

NAME DATE OF BIRTH POSITION IN TEAM QUALIFICATION 

 

 

   

Note 1: 

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works. 

 

Technical/Managerial Experience 

CLIENT & PROJECT 

NO. 

PROJECT TYPE RELEVANT 

EXPERIENCE 

STARTED 

RELEVANT 

EXPERIENCE 

ENDED 

VALUE POSITION HELD CONTACT PERSON AND 

POSITION 

CONTACT NO. 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN 

THE GAUTENG PROVINCE 

 

Schedule of Key Staff 

B 1: Foreman / Managerial Record 

NAME DATE OF BIRTH POSITION IN TEAM QUALIFICATION 

 

 

   

Note 1: 

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works. 

 

Technical/Managerial Experience 

CLIENT & PROJECT 

NO. 

PROJECT TYPE RELEVANT 

EXPERIENCE 

STARTED 

RELEVANT 

EXPERIENCE 

ENDED 

VALUE POSITION HELD CONTACT PERSON AND 

POSITION 

CONTACT NO. 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

Tenderer’s Bank Details 

 

 

Notes to tenderer: 
 
1. The tenderer shall attach to this form a letter from the bank at which he declares he conducts 

his account. The contents of the bank’s letter must state the credit rating that it, in addition 

to the information required below, accords to the tenderer for the business envisaged by this 
tender. Failure to provide the required letter with the tender submission may render the 
tenderer’s offer unresponsive in terms of tender condition F3.8. 

2. The tenderer’s banking details as they appear below shall be completed. 
3. In the event that the tenderer is a joint venture enterprise, details of all the members of the 

joint venture shall be similarly provided and attached to this form. 
 
The tenderer shall provide the following: 
 
i) Name of Account Holder: .................................................................................................................  
 
ii) Account Number: ..............................................................................................................................  
 
iii) Bank name: ......................................................................................................................................  
 
iv) Branch Number: ...............................................................................................................................  
 
v) Bank and branch contact details ......................................................................................................  
 
  ..........................................................................................................................................................  
 
vi) Credit rating………………………………………………………………………………………………… 
 
 
 
 
 
 
 
 
 
 
 
                                                                                                                
 
 

 (Bank Stamp) 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

 

 

Schedule of Special Materials 
Notes to tenderer: 

1. Refer to Particular Condition of contract amending sub clause 13.8 of the General Conditions of 

Contract. 

2. Only net bitumen content of asphalt and bituminous products shall be subject to rise and fall and no 

account shall be taken of transport, emulsifiers, diluents or modifiers that may be supplied ex 

refinery or added later. 

3. For the purpose of clarity when using this form, a supplier is any company (including refineries) that 

supplies to a tenderer a bituminous product that it manufactures using bitumen as the sole or 

blended ingredient in the product.  A tenderer shall, in compliance with note 4 below, attach to this 

form a letter of supply from each supplier it intends using in the performance of the contract. 

4. Tenderers shall append to this page the following information on a letterhead from their selected 

supplier: 

- The supplier’s company registration and address details;  and 

- The product range available including refinery from which the base bitumen is drawn;  and 

- The net base bitumen type and content for each product; and 

- The supply price (excluding VAT but including all other obligatory taxes and levies) to the 

tenderer for the net bitumen base content of each product;  and 

- The date from which the supply prices apply. 

5. Rise and fall adjustments shall only be made upon receipt by the engineer of the appropriate letters 

of supply in compliance to note 4 above, but with the changed supply prices and date of application, 

as well as reasons for the changes. 

6. A change of supplier may be permitted, but only upon application to the engineer with the 

appropriate letters of supply in compliance to Note 4 above and approval thereof. 

7. Non-disclosure of reduction in supply prices shall be deemed a contractor’s deliberate action to 

defraud the Employer and grounds for the Employer, at its sole discretion, to terminate the contract. 

 

Each material dealt with as a special material in terms of clause 4 of the Contract Price Adjustment Schedule of the 

Appendix to the Particular Conditions of Contract as amended by the Particular Conditions is stated in the list below.  

The rates and prices for the special materials shall be furnished by the tenderer as an attachment to this Form, which 

rates and prices shall not include VAT but shall include all other obligatory taxes and levies. 

 

 

SPECIAL MATERIAL 

 

UNIT* 

 

NAME OF SUPPLIER AND RATE 

OR PRICE FOR THE BASE 

MONTH 

 

 

Steel  

 

 

Ton 

 

 

*Indicate whether the material will be delivered in bulk or in containers. 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  ……………………………………………………………………  
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

 

2.  Returnable Schedules required for tender evaluation purposes 

 

Tax Compliance Status Pin for Tenders 

 
 

The tenderer is to affix to this page: 

 

Bidders must submit their SARS TCS PIN number and CSD Supplier number with their bid in order that 

the bidder’s Tax Compliance Status can be verified.  Should a bidder not be Tax Compliant at the time 

of verification, the bidder will be notified in writing of their non-compliant tax status and be requested to 

remediate their tax status within seven (7) working days. 

 

Failure to provide written proof of tax status remediation, within seven (7) working days of notification, 

will result in the rejection of the bid submitted by the Bidder. 

 

 

Note: 

 

This certificate must still be valid on the closing date of this tender. 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

 

Form of Intent to Provide a Form of Guarantee 

 
1 With reference to the tender of ………………………………………………………………………. 

……………………………………  (hereinafter referred to as the “TENDERER” for the project 

………………………………………………………........…………………….. (hereinafter referred to as 

the “CONTRACT” for  the DEPARTMENT OF ROADS AND TRANSPORT of the Gauteng Provincial 

Government, (hereinafter referred to as the “EMPLOYER” for the tender dated 

……………………........………........….......….. for the offered total of prices of 

(R…..............…........…........…........…………………….) 

………………………………………………………..…………………………………………………  (in 

words) 

 

2 I/We …….……………………………………………………………..………… in my/our capacity as 

………………………………………………………………………………………… and hereby 

representing ……………………………………………………………………………………………. 

……………… (hereinafter referred to as the “GUARANTOR” advise that the “GUARANTOR”  

undertakes to provide a Form of Guarantee to the EMPLOYER to the Employer’s format included 

in Part C1.3 of this document within five (5) working days of the written acceptance of the contractor’s 

tender offer. 

 

Thus done and signed at …………………………………………… on ………………….………………….. 

 

……………………………………………    …………………………………………. 

                 Name of signatory            Capacity of authorised signatory 

 

…………………………………………….    …………………………………………. 

          As witness for and on behalf of the Guarantor 

who by signature hereof warrants 

authorisation hereto 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

Registration with Construction Industry Development Board  

 
 

• No CIDB registration is required for this tender. 
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

Certificate of Insurance Cover 
 
 
Note to tenderer:  
 
In the event of the tenderer being a joint venture/consortium, the details of the individual members 
must also be provided. 
 
The tenderer shall provide the following details of this insurance cover: 
 
i) Name of Tenderer:  ..........................................................................................................................  
 
ii) Period of Validity:  ............................................................................................................................  
 
iii) Value of Insurance: 
 

• Insurance for Works and Contractor’s Equipment 
 
 Company:  ................................................................................................................................... 
  

 
 Value:  .........................................................................................................................................  

 

• Insurance for Contractor’s Personnel 
 
  Company:  ...................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 

• General public liability 
 
  Company:  ...................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 

• SASRIA 
 
  Company:  ...................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

SBD 1 
 

INVITATION TO BID 
PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: DRT 17/12/2024   CLOSING DATE: 
04 February 
2025 

CLOSING 
TIME: 11H00 

DESCRIPTION  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Department of Roads and Transport  
45 Commissioner Street  
Life Centre Building  
Ground floor  
Johannesburg 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON  CONTACT PERSON  

TELEPHONE NUMBER (011) 355 7271 TELEPHONE NUMBER  

FACSIMILE NUMBER N/A FACSIMILE NUMBER  

E-MAIL ADDRESS  E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

2.1 ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

2.2 ARE YOU A 
FOREIGN 
BASED 
SUPPLIER 
FOR THE 
GOODS 
/SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER 
THE 
QUESTIONNAIRE 
BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                                  
  YES   NO 
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DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                                 
  YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                 
  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                               
  YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                               
  YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW.  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-
TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
ACT, 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN 
CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.3 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.4 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION 
NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE 
TAXPAYER’S PROFILE AND TAX STATUS. 

2.5 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING 
THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.6 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.7 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.8 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.9 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, 
COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR 
CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY 

RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………… 

 

 
 

 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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TENDER NUMBER: DRT 17/12/2024 - SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 
 

SBD 4 
 

BIDDER’S DISCLOSURE 

 

 

1. PURPOSE OF THE FORM 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 

with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 

Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 

it is required for the bidder to make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 

2. BIDDER’S DECLARATION 
 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 

having a controlling interest in the enterprise, in table below. 
 

 

1 the power, by one person or a group of persons holding the majority of the equity of an 

enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 

the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 

institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 

whether or not they are bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 

……………………………………………………………………………. 
 

 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that I certify to be true 

and complete in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 

formulas used to calculate prices, market allocation, the intention or decision to submit or not to 

submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 

the products or services to which this bid invitation relates. 

 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

 

2 Joint Venture or Consortium means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 

contract. 
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3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 

and during the bidding process except to provide clarification on the bid submitted where so 

required by the institution; and the bidder was not involved in the drafting of the specifications or 

terms of reference for this bid. 

 

 

 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 

 

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

3.  Returnable Schedules that will be used for tender evaluation purposes 
 

Tenderer’s B-BBEE Verification Certificate / Sworn Affidavit 

 
Notes to tenderer: 
 
1. A Bidder who qualifies as an Exempted Micro Enterprises (EME’s) must submit a sworn 

affidavit. 
2. A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is more than 51% black 

owned must submit a sworn affidavit. 
3. Sworn affidavits submitted by bidders in support of their B-BBEE level should comply with 

the DTI or the CIPC format or in a similar format and must be valid, original or certified as a 
true copy of the original. 

4. A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is less than 51% black 
owned must submit a B-BBEE verification certificate issued by an Agency accredited by 
SANAS (South African National Accreditation System) which has to be valid, original or 
certified as a true copy of the original.  In addition the Bidder must submit an affidavit 
stipulating that their annual Total Revenue was between R10,000,000.00 (Ten Million Rand) 
and R50,000,000.00 (Fifty Million Rand) based on their latest Financial 
Statements/Management accounts and other information available thereon. 

5. Bidders who do NOT qualify as EME’s and QSE’s as outlined in 1 and 2 above, must submit 
B-BBEE verification certificates that are issued by an Agency accredited by SANAS. 

6. A trust, consortium or joint venture (including unincorporated consortia and joint ventures) 
must submit a consolidated B-BBEE Status Level Verification Certificate for every separate 
tender. 

7. Public entities and tertiary institutions must also submit B-BBEE Status Level Verification 
Certificates together with their tenders. 

 
Bidders who fail to submit a valid original or certified copy of their B-BBEE Certificate or Sworn 
Affidavit will forfeit the points allocated for B-BBEE status level of contributor.  Sworn Affidavits 
and certification as a “true copy of the original”, must comply with the requirements outlined in the 
Justices of the Peace and Commissioners of Oaths Act, No 16 of 1963 and its Regulations 
promulgated in Government Notice GNR 1258 of 21 July 1972 Justices of the Peace and 
Commissioners of Oaths Act, No. 16 of 1963. 
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 
 

 

SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (Delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point system. 

 
b) The applicable preference point system for this tender is the 80/20 preference point system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ 

highest acceptable tender will be used to determine the accurate system once tenders are 

received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

AREA POINTS POINTS (80/20) POINTS (90/10) 

Price 80 90 

Preference Point – Specific Goals 20 10 

Total points for Price and Preference Points 100 100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 

to claim points for specific goals with the tender, will be interpreted to mean that preference points 

for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 

any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
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 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 

if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 

in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals allocated 
points in terms of this 
tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points claimed (80/20 
system) 

(To be completed by the tenderer) 

HDI (Race) 1  

Woman 7  

Youth 5  

Disability 3  

Bidder must be located within 
Gauteng Province 

2  

B-BBEE status level 
contributors from level 1 to 4 
which are QSE or EME 

2  
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

□ Partnership/Joint Venture / Consortium 
□ One-person business/sole propriety 
□ Close corporation 
□ Public Company 
□ Personal Liability Company 
□ (Pty) Limited  
□ Non-Profit Company 
□ State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction 

of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any other 

remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, 

or only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 

 
 
 
 
 
 
 
 

 ………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

 



 

44 

 

 
 

TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 
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C1.1 FORMS OF OFFER AND ACCEPTANCE 
 
C1.1.1 FORM OF OFFER 
 
Head of Department 

Department Of Roads and Transport 

Private Bag X83 

Marshalltown 

2107 
 
Sir, 
 

TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 
 

I/we, by signing this part of the forms of offer and acceptance, confirm that I/we practise the principles of 
corporate governance that abhors corruption and fraud and that I/we have examined the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules and am/are duly authorised to 
represent and commit the tenderer to the contractual obligations contained therein. 
 
I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and offers to 
perform all of the obligations and liabilities of the contractor under the contract including compliance with 
all its terms and conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of tender and the conditions of contract identified in the contract data. 
   
THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) IS; 

 

BENONI REGION .......................................................................................................................................  

 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
 
KRUGERSDORP REGION ........................................................................................................................  
 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
 
PRETORIA REGION ..................................................................................................................................  

 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
 
VEREENIGING REGION ...........................................................................................................................  

 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
You may accept this offer by signing and returning to the tenderer one copy of the Form of acceptance 
before the end of the period of validity stated in the tender data, (or at the end of any agreed extension 
thereof), whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 
Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is submitted 
entirely without variations or deviations other than those stipulated in the form for Proposed Amendments 
and Qualifications by the tenderer and that it is made free from any fraud, corruption and misrepresentation. 
 
 
 



 

46 

 

 
Yours faithfully 
 
 

SIGNATURE: .........................................................  DATE: .......................................................................  

NAME (IN CAPITALS):  ..............................................................................................................................  

CAPACITY:  ................................................................................................................................................  

Date and minute reference of Board resolution if different from returnable document: Certificate of Authority 
 

Certificate of Authority for signature ...........................................................................................................  

NAME AND ADDRESS OF ORGANISATION: ..........................................................................................  

 ....................................................................................................................................................................  

NAME AND SIGNATURE OF WITNESS: 

SIGNATURE: .........................................................  DATE: .......................................................................  

NAME (IN CAPITALS):  ..............................................................................................................................  
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C1.1.2 FORM OF ACCEPTANCE 
 
To__________________________________ 
 
____________________________________ 
 
____________________________________ (Name of successful tenderer) 
 
Dear Sir, 
 

TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 
 

1. It is our pleasure to inform you that the Department of Roads and Transport (the Employer) accepts 
your offer for the following Region and amount (i.e. including VAT but excluding CPA, and any 
contingent sum not in the priced schedule). 
 

BENONI REGION .......................................................................................................................................  

 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
 
KRUGERSDORP REGION ........................................................................................................................  
 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
 
PRETORIA REGION ..................................................................................................................................  

 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
 
VEREENIGING REGION ...........................................................................................................................  

 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
 
2. The amount due may not be the accepted price but payment shall be made in accordance with the 

conditions of contract identified in the contract data. 
 
3. Acceptance shall form an agreement between us according to the terms and conditions contained in 

this form and in the contract, that is comprised of: 
 
 Part C1: Agreements and Contract Data (including this form of acceptance), 
 Part C2: Pricing Data, 
 Part C3: Scope of the Work, 
 Part C4: Site Information, and 
 Part C5: Annexures 
 
 together with issued drawings and other documents, or parts thereof, which may be incorporated by 

reference into the Parts listed above. 
 
a) Deviations and/or variations included in your offer as well as any changes to the terms of the offer 

agreed by us during the process of offer and acceptance shall not be valid unless contained in the 
appended schedule of deviations. (If no deviation state “There are no deviations, variations or 
changes to the documents.) Addenda issued during the tender period are deemed not to be 
deviations to the tender documents and schedules. 
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b) Within 14 calendar days of the date of this form of acceptance (including the schedule of deviations 
if any) you shall deliver to the Employer: 

 
- Performance Security (per clause 4 of the FIDIC Conditions of Contract) a proforma of which is 

attached for your reference. The 10% calculation shall be based on the accepted contract value 
as contained in this form and there shall be no deviations from the wording of the proforma 
guarantee. 

- Proof of insurance in terms of the information provided in the contract data and clause 18 of the 
FIDIC Conditions of Contract. Proof of currency of insured cover shall be provided on a monthly 
basis until contract completion. 

- Proof that the contract has been registered by the Department of Labour in terms of Occupational 
Health and Safety legislation, for which purpose the relevant forms have already been partially 
completed by the Employer and attached hereto. 

- The completion of the attached Employer’s Form of Banking Details. 
 

  Failure to fulfil any of these obligations shall constitute a repudiation of this agreement. 
 
4. The effective date of the contract shall be the date of this form of acceptance unless you, within 

seven (7) calendar days of the effective date, notify the Employer in writing of any justification why 
you cannot accept the contents of this agreement. 

5. The commencement date of the contract shall be that on which the site hand-over meeting is held, 
which shall not be later than …. (Usually 28 calendar days after the date of this form, or earlier if 
circumstances demand and as agreed between tenderer/Employer). 

 
6. Notwithstanding that a full, original-signed copy of the contract document containing all contract data 

and schedules (including that of accepted deviations) will be delivered to you, this form of acceptance 
constitutes the binding contract between us. 

 
 
 
Signature ............................................................  Date ..........................................................................  
 
Name ..................................................................  
 
Capacity ..............................................................  
 
for the Employer Department of Roads and Transport 
 Chief Directorate Maintenance 
 
Name and ...........................................................  
Signature of  
Witness ...............................................................  Date ..........................................................................  
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C1.1.3 APPENDIX TO FORM OF ACCEPTANCE 
 
 
Schedule of deviations 
 
1. The deviations listed below constitute agreed variations/amendments to the tender data and 

schedules negotiated between the tenderer and Employer based on information provided in Form 
A4: Schedule of Variations or deviations by tenderer or conditions imposed by the Employer in its 
acceptance of the offer.  

2. In the event that an alternative offer is accepted in terms of F.2.12 of the Tender Data, it is a 
fundamental condition of acceptance that all responsibilities and concomitant liabilities arising from 
the alternative design pass from the Employer to the contractor. 

3. Addenda issued during the tender period are deemed not to be variations to the tender. 
 
 
1. .................................................................................................................................................................  

2 ..................................................................................................................................................................  

3 ..................................................................................................................................................................  

4 ..................................................................................................................................................................  

Etc. 
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C1.2 CONTRACT DATA 
 
C1.2.1 CONDITIONS OF CONTRACT 
 
 
Note to tenderer: 
 
1. The Conditions of Contract for Construction (1999 edition) prepared by the International 

Federation of Consulting Engineers (FIDIC), as amended, shall apply to this contract. The 
amendments are those issued by FIDIC and reproduced hereafter, together with additional 
amendments (particular conditions of contract) as prescribed by The Department of Roads 
and Transport  

 
 
TABLE OF CONTENTS PAGE 
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PART B: PARTICULAR CONDITIONS OF CONTRACT .................................................................49 
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PART A: GENERAL CONDITIONS - FIDIC AMENDMENTS 
 
 
Up to 1 March 2006 no amendments have been issued by FIDIC. 
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PART B: PARTICULAR CONDITIONS OF CONTRACT 
 
 
Note to tenderer: 
 
The following amendments are the Department of Roads and Transport’s standard particular 
conditions to the general conditions and shall apply to this contract. 
 
The following additional amendments to the FIDIC Conditions of Contract 1999 apply to this contract: 
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CONDITIONS OF CONTRACT 
 
 
PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 
 
 
SUBJECT INDEX 
 

 Clause  Clause 

BE Definitions 1.1.2.11 Fossils 4.24 
BE Subcontractors 4.1 & 4.4 Health & Safety 6.7 
Appendix to Tender 
Assignment 

1.1.1.9 
1.7 

Indemnity by Contractor 6.12 

Clearance of Site 11.11 Insurance – General 
requirements 

18.1  

Commencement of Works 8.1 Laws 
Letter of Acceptance 

1.1.6.5 

The Contract 
Contract Agreement 

1.1.1 
1.6 

Materials on Site 
 

14.5 

Contract Documents - no. of 
copies 

1.8 Payment Certificates  
 

14.6 

Contract Price Adjustment  
schedule 

13.8 Performance Certificate 11.9 

Contractor’s Claims 20.1 Performance Security 4.2 
Contractor’s Equipment 4.17 Priority of Documents 1.5 
Contractor’s Obligations –  
B-BBEE Requirements 

4.1 Programme 8.3 

Currencies of Payment 14.15 Protection of Environment 4.18 
Day work 13.6 Provisional Sums 

 
13.5 

Disorderly Conduct 20.2 Retention Money Guarantee 14.3 
Disputes 
Settlement of 

20.3 Right of way & facilities 4.13 

Mediation 
 

20.3 Safety Procedures 4.8 

Court 
 

20.4 Site Data 
 

4.10 

Special  
 

20.5 SMME 1.1.2.12 

Documents – Priority 1.5 Specifications 
Subcontractors & Suppliers 

 
4.4 

Electricity, Gas, Water 4.19 Supplementary Agreement 1.1.6.10 
Employer’s Equipment 
 

4.20 Taking over parts of works 
Tender 

10.2 

Employer’s Personnel 2.3 Variations – Procedures 13.3 
Employer’s Risks (SASRIA) 17.3 Working hours 6.5 
Employer’s Sole Authority 3.1 Written Communications 1.2 
Environmental Protection 4.18   
Force Majeure: Subcontractor 
and Supplier 

19.5   

    
    
    

 
 



 

55 

 

PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 
 
 
1.1 Definitions 
 
1.1.1  The Contract 
 
Replace 1.1.1.1 with: 
 
“ “Contract” means the Form of Offer and Acceptance, Contract Data, these Conditions, the Specifications, 
the Drawings, the Schedules, and the further documents (if any), which are listed in the Form of Offer and 
Acceptance, and further includes drawings and documents or parts thereof, which any of the aforesaid 
documents incorporate by reference.” 
 
Replace 1.1.1.3 with: 
 
“Letter of Acceptance” means the Form of Acceptance as contained in part C1.1.2 of the contract 
documents.” 
 
Replace 1.1.1.4 with: 
 
“Letter of Tender” means the Form of Offer as contained in part C.1.1.1 of the contract document.” 
 
Replace 1.1.1.5 with: 
 
“Specification” means that document entitled Scope of Work, as included in the Contract, and any 
additions and modifications to the Scope of Work in accordance with the Contract. Such document specifies 
the Works.” 
 
Replace 1.1.1.7 with: 
 
“Schedules” means the document(s) completed by the Contractor and submitted with his tender offer, as 
included in the Contract. Such document(s) may include the Bill of Quantities, data lists and schedules of 
rates and/or prices.” 
 
Replace 1.1.1.8 with: 
 
“Tender” means that section of the Form of Offer and Acceptance called ‘Offer’ and all other documents 
which the Contractor submitted as Returnable Documents, as included in the Contract.” 
 
Replace 1.1.1.9 with: 
 
“Appendix to Tender” means the completed section entitled C1.2.2 Contract Data – Information provided 
by the Employer included in the Contract Data:” 
 
1.1.1.10 - Add the following: 
 
“Bill of Quantities” shall also mean the Pricing Schedule as contained in section C2.2 of the contract 
document.” 
 
1.1.3  Dates, Tests, Periods and Completions 
 
Replace 1.1.3.9 with: 
 
“A “day” means a calendar day, except for any extension of time that is granted under sub-clause 8.4, 
[Extension of Time for Completion], in which case a day means a working day. A “Year” means 365 calendar 
days” 
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1.1.6  Other Definitions 
 
1.1.6.5  “Laws” 
 
In the 1st line, replace “(or state)” with “(or other spheres of government)” and in the 2nd line, after “other 
laws”, insert “including the South African Common Law”. 
 
Add the following: 
 
"1.1.6.10  “Supplementary Agreement” means an agreement between the Employer and the 
Contractor for executing work, supplemental to the original Contract, which was not contemplated in the 
original Contract and is also not required for the proper completion of the original Contract.” 
 
1.2 Interpretation 
 
Replace the contents of (d) with: 
 
“The expression “written”, “in writing”, “notify”, “the giving of notice”, “giving consent”, “as instructed” or “at 
the request of” means that communication, either hand-written or printed by whatever means, including 
transmission by telefax or e-mail, and resulting in a permanent record. However, such notice, instruction, 
consent or request is not deemed to have been delivered by virtue of its appearance in the minutes of 
meetings.” 
 
1.5 Priority of Documents 
 
Replace sub-paragraphs items (a) to (h) with: 
 
“(a) the Forms of Offer and Acceptance 
(b) the Appendix to Tender within the Contract data 
(c) the Particular Conditions of Contract 
(d) the General Conditions  
(e) the Scope of Works, 
(f) the project Drawings, 
(g) the standard Specifications, 
(h) the standard Drawings, and 
(i) the Schedules and any other documents forming part of the Contract.” 
 
1.6 Contract Agreement 
 
Replace the 1st two sentences with the following: 
 
“The Parties shall enter into a Contract Agreement when the Employer issues the Form of Acceptance (see 
Particular Condition 1.1.1.3). The Contract Agreement shall be in the form prescribed in the tender 
documents” 
 
1.7 Assignment 
 
Change the title of this sub-clause to read “Assignment/Cession” and replace its contents with the following: 
 
“Neither Party shall, without the written consent of the other, assign the contract or any part thereof or any 
obligation under the Contract or cede any right or benefit thereunder.” 
 
1.8 Care and Supply of Documents 
 
In the 1st paragraph, 2nd line, change “two copies” to “one copy”. 
 
In the 2nd paragraph, 3rd line, change “six” to “two”. 
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2.3 Employer’s Personnel 
 
In the 1st sentence delete “and the Employer’s other contractors”. 
 
3.1 Engineer’s Duties and Authority 
 
After the 3rd paragraph insert the following: 
 
“In addition to the actions stipulated in the General Conditions whereby the Engineer shall first obtain the 
approval of the Employer, the Employer’s approval shall also be obtained before taking any action under 
sub-clauses 8.4, 11.9, 13.3 and 20.1 as amended in these Particular Conditions”. 
 
4.2 Performance Security 
 
Replace the 2nd paragraph with: 
 
“The Contractor shall deliver the Performance Security to the Employer within 14 days of the date of issue 
of the Letter of Acceptance. The Performance Security shall be issued by a bank or insurance company 
registered or licensed as a bank or insurance company to do business in the Republic of South Africa and 
approved by the Employer and having an office or banking facility in the Republic of South Africa. The 
Performance Security shall be subject to approval by the Employer and shall be in the form prescribed in 
the tender documents or in another form approved by the Employer.” 
 
In the last line of the last paragraph replace the words “Performance Certificate” with “Taking-Over 
Certificate”. 
 
4.4 Subcontractors 
 
In the first paragraph delete “the whole of the Works” and add “more than 40% of the Works without the 
express approval of the Employer”. 
 
 
4.7 Setting Out 
 
Amend the second line of the second paragraph to read: 
 
“……reference, provided that the Contractor shall provide proof of their inaccuracy before they are used.” 
 
 
4.8 Safety Procedures 
 
Add the following sub-paragraph: 
 
“(f) enter into and execute an agreement as provided for under Section 37(2) of the Occupational Health 

and Safety Act, 1993 (Act No 85 of 1993) and shall comply with all other requirements of Act No 85 
of 1993 and Construction Regulations, 2003. The agreement in the relevant form shall be prepared 
at the expense of the Employer.” 

 
4.10 Site Data 
 
In the 1st paragraph, 1st sentence, replace “prior to the Base Date” with “either as part of or by reference 
in the Tender Documents or, otherwise, not later than 7 days before the latest date for submission of the 
Tender Documents”, and delete the 2nd sentence. 
 
 
4.13 Rights of Way and Facilities 
 
Add the following paragraph: 
 
“The Contractor shall abide by the procedures for the provision of deviation, haul and construction roads, 
and the requirements for the construction, maintenance and final reinstatement of such roads, all as set 
out in the standard Specifications.” 
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4.17 Contractor’s Equipment 
 
Add the following paragraph: 
 
“The Contractor shall notify the Engineer, in writing, of the names and addresses of the owners of all major 
items of equipment not owned by the Contractor.” 
 
4.18 Protection of the Environment 
 
In the 1st paragraph, 1st sentence add “and shall ensure compliance with all the environmental 
requirements indicated in part C3 Scope of Work.” 
 
Add the following paragraph: 
 
“The Contractor shall indemnify the Employer against any liability arising from or in relation to any of the 
above matters.” 
 
4.19 Electricity, Water and Gas 
 
In the 1st paragraph, 1st line, delete “except as stated below”, and delete the 2nd and 3rd paragraphs. 
 
4.20 Employer’s Equipment and Free-Issue Material 
 
Delete “and Free-Issue Material” from the title of the sub-clause and delete the 3rd and 4th paragraphs. 
 
4.21 Progress Reports 
 
In the 1st paragraph, 2nd line, delete “in six copies”. 
 
4.22 Security of the Site 
 
Replace the full stop at the end of sub clause (b) with a comma and continue this clause as follows: 
 
“... on the Site, or utility or service owners whom the Employer or the Engineer identifies as having also 
been authorised. Without said notice, the Contractor may refuse access to such utility or service owners;  
and” 
 
Add the following sub clause: 
 
“(c) The Contractor shall indemnify the Employer against any liability for damage incurred to, or loss of, 

property within the site identified in the contract documents as not belonging to the Employer 
regardless of whether or not such damage or loss is caused by the Contractor’s equipment.”  

 
4.24 Fossils 
 
In the 1st paragraph, 1st sentence after “fossils” insert “and graves” and in the 2nd sentence, add “and shall 
indemnify the Employer against any liability arising from such loss or damage.” 
 
6.5 Working Hours 
 
Replace the 1st sentence with the following: 
 
“No work shall be carried out on Site on Sundays or on any special non-working day stated in the Contract 
Data or between sunset and sunrise on any day, unless:” 
 
6.7 Health and Safety 
 
Replace the 1st paragraph with the following: 
 
“The Contractor shall provide and maintain on the Site adequate and suitable sanitary and first aid services 
(including the provision at all times of a person qualified to render medical first aid) and a supply of potable 
water for the Contractor’s, the Employer’s and the Engineer’s personnel engaged on the Contract and, if 
necessary, similar facilities elsewhere for such personnel off the Site.” 
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Add the following sub-clause: 
 
“6.12  Indemnity by Contractor 
 
The Contractor shall indemnify the Employer against and from all damages, losses and expenses (including 
legal fees and expenses) resulting from: 
 
(a) the loss of output and delay caused by the slowing down or partial or total stoppage of work caused 

by: 
i. all or any of the Contractor’s workforce as a result of a dispute between all or any of the 

Contractor’s workforce and the Contractor; or 
ii. all or any of the Contractor’s suppliers’ difficulty or impossibility to deliver goods or materials 

needed to perform the Works; 
 
(b) any unlawful, riotous or disorderly conduct by or amongst the Contractor’s personnel.” 
 
8.1 Commencement of Work 
 
In the 1st paragraph, delete the 1st sentence, and in the 2nd sentence replace “42 days after the Contractor 
receives the Letter of Acceptance” with “28 days of the date of issue of the Letter of Acceptance.” 
 
In the 2nd line of the 2nd paragraph, after the words “Commencement Date”, insert “but within the period 
stated in the Contract Data.” 
 
8.4 Extension of Time for Completion 
 
Replace the word “Engineer” with “Employer” in the last sentence of the last paragraph. 
 
8.7 Delay Damages 
 
Add the following after the first paragraph: 
 
“The Contractor shall in consultation with the specific regional manager determine the commencement date 
and the period required to complete a specific work order. Should the Contractor fails to comply he shall 
pay delay damages to the Employer as stated in the Appendix to Tender.”  
 
Add the following paragraph: 
 
“Where stated in the Appendix to tender, the contractor shall be subject to penalties for non-compliances 
with specified accommodation of traffic road signage identified by the engineer and for each additional day 
of lane closure needed to complete programmed work sections.” 
 
10.2 Taking Over of Parts of the Works 
 
Delete the 2nd paragraph. 
 
Between the 3rd and 4th paragraphs insert the following paragraph: 
 
“The Employer may make use of any part of the Permanent Works prior to the issue of a Taking Over-
Certificate.” 
 
Delete the 5th paragraph. 
 
11.9  Performance Certificate 
 
In the 1st paragraph, 2nd line and in the 2nd paragraph, 1st line, replace the word “Engineer” with 
“Employer”. 
 
Delete the last sentence of the 2nd paragraph. 
 
 
 
11.11 Clearance of Site 
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Replace the 1st paragraph with the following: 
 
“With the exception of Plant, Materials and Contractor’s Equipment required to complete any outstanding 
work or to remedy defects or damage as notified by, or on behalf of, the Employer and which Plant, Materials 
and Contractor’s Equipment have been agreed by the Engineer and the Contractor, the Contractor shall, 
upon receipt of the Taking-Over Certificate, remove all Contractor’s Equipment and surplus material, 
wreckage, rubbish and Temporary Works, from the Site unless otherwise instructed by the Engineer.” 
 
In the 2nd paragraph, replace “after the Employer receives a copy of the Performance Certificate” with 
“after the issue of the Taking-Over Certificate”. 
 
12.3 Evaluation 
 
Delete this clause.  
 
13.3 Variation Procedure 
 
Replace the 3rd paragraph with the following: 
 
“Each instruction to execute a Variation, unless the Variation is to be executed on a Day work basis, shall 
be a written instruction presented in the form of a Variation order. The Variation order shall be presented 
to the Employer, who shall signify his approval before the order is signed by the Engineer and issued to the 
Contractor, who shall acknowledge his acceptance by signing the order. The Contractor shall not accept a 
Variation order that is not approved and signed by the Employer”. 
 
13.5 Provisional Sums 
 
In the 1st line of sub-paragraph (b) after “services” insert “and including items for which a prime cost sum 
has been provided in the Bill of Quantities”. 
 
13.6 Day Work 
 
Replace the 2nd and 3rd sentences in the 1st paragraph with “The following procedure shall apply.” 
 
Add the following as the 5th paragraph of this sub-clause: 
 
“The work shall be valued in accordance with the Day work Schedule included in the Contract or, in the 
absence of a Day work Schedule or for items not included in the Day work Schedule the Contractor shall 
be paid the aggregate of:  
 
(i) the gross remuneration of the workmen for the time they are actually engaged on the work 

concerned, 
(ii) the net cost of Materials actually used, 
(iii) an amount in respect of Contractor’s Equipment which shall be charged on a time basis at the rates 

stated in the Tender, failing which at rates, to be agreed between the Contractor and the Engineer 
or, failing agreement, to be determined by the Engineer on the basis of ruling equipment hire rates 
and 

(iv) the percentage allowances stated in the Contract Data, which allowances shall be held to cover all 
charges for the Contractor’s and/or Subcontractor’s profits, timekeeping, clerical work, insurance, 
establishment, superintendence and the use of hand tools.” 

 
13.8 Adjustments for Changes in Costs 
 
Replace this sub-clause with the following: 
 
“The value of certificates issued in terms of Sub-clause 14.6 (excluding the value of those special Materials 
specified in the Contract Data) shall be increased or decreased by applying a Contract Price adjustment 
factor calculated according to the formula and the conditions set out in the Contract Price adjustment 
Schedule appended to these Particular Conditions.  
 
Price adjustments for variations in the costs of special Materials specified in the Contract Data shall be 
made in the manner set out in the Contract Price adjustment schedule.” 
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14.3 Application for Interim Payment Certificates 
 
In the 1st line of the 1st paragraph, delete “in six copies.” 
 
In the 4th line of the 1st paragraph, change “the report” to “reports.” 
 
In the 2nd paragraph, sub-paragraph (c), after “above amounts” insert “and 80% of the value of Materials 
on Site” and add the following as a final paragraph: 
 
“If, as stated in the Contract Data, a Retention Money Guarantee is permitted and the Contractor elects to 
furnish it, the guarantee shall, at the cost of the Contractor, be executed by an insurance company or bank 
in a form approved by the Employer. 
 
The said company or bank shall be registered or licensed to do business in the Republic of South Africa 
and shall have an office and banking facility in the Republic of South Africa and shall be subject to approval 
by the Employer. 
 
The aggregate liability under the guarantee shall be the maximum amount of retention monies to be retained 
by the Employer, which amount shall be as stated in the Contract Data. 
 
Other conditions, if any, additional to the above standard conditions shall be as stated in the Contract Data. 
 
The guarantee shall expire on the date on which the last of the retention monies (which, but for the 
guarantee, would have been retained by the Employer) becomes payable to the Contractor. 
 
The guarantee shall be returned to the guarantor upon final payment of the aggregate liability or on the 
date of expiry, whichever is the earlier.”  
 
14.5 Plant and Materials intended for the Works 
 
In the first paragraph delete “If this Sub-Clause applies”. 
 
Delete the 2nd paragraph. 
 
In the 3rd paragraph, delete sub-paragraphs (b) and (c) (i) and amend sub-paragraph (a) so that (c)(ii) 
becomes (a)(iii) thus: 
 
“(a) (ii)  supported by satisfactory evidence; and 
(a)(iii)  the relevant Plant and Materials have been delivered to and …” 
 
Add the following paragraph:  
 
“If so agreed in writing by the Employer, the provisions of this Sub-Clause 14.5, as amended herein, shall 
apply equally to Plant and Materials intended for incorporation in the Permanent Works and stored at places 
other than the Site.” 
 
14.6 Issue of Interim Payment Certificates 
 
In the 2nd line of the 1st paragraph replace “28” with “14” 
 
14.7 Payment 
 
In sub-paragraphs (b) and (c) of the 1st paragraph replace “56” with “28”. 
 
Delete the 2nd paragraph. 
 
14.8 Delayed Payment 
 
Replace the 2nd paragraph with the following: 
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“These financing charges shall be at the rate prescribed in terms of the Prescribed Rate of Interest Act, 
1975 (Act No 55 of 1975)”. 
 
14.10 Statement at Completion 
 
In the 2nd line of the 1st paragraph delete “six copies of”. 
 
14.11 Application for Final Payment Certificate 
 
In the 2nd line of the 1st paragraph delete “six copies of”.  
 
In the 3rd paragraph, replace the last sentence with: 
 
“Thereafter, when the dispute is finally resolved, the Contractor shall then prepare and submit to the 
Employer (with a copy to the Engineer) a Final Statement.” 
 
14.15 Currencies of Payment 
 
Delete this sub-clause. 
 
15.2 Termination by the Employer 
 
Delete sub-paragraph (f) and replace with the following: 
 
"(f) Gives or has given, offers to give or has offered to give (directly or indirectly) to any person any bribe, 

gift, gratuity, commission or other thing of value, as an inducement  or reward: 
 
 (i) for doing or forbearing to do any action in relation to the Contract or any other contract with 

the Employer or State Department or Organ of State, or 
 (ii) for showing or forbearing to show favour or disfavour to any person in relation to the Contract 

or any other contract with the Employer or State Department or Organ of State, 
 
 or if any of the Contractor’s Personnel, agents or Subcontractors gives or has given, offers to give or 

has offered to give (directly or indirectly) to any person any such inducement or reward as is 
described in this sub-paragraph (f). However, lawful inducements and rewards to Contractor’s 
Personnel shall not entitle termination." 

 
Add the following sub-paragraph: 
 
"(g) Misrepresented, whether innocently, negligently or fraudulently, the true facts requested in the tender 

documents." 
 
Insert the following after the expression e) or f) in the penultimate line of the second paragraph: 
 
“or g)” 
 
Replace the full stop at the end of the third paragraph with a comma and add the following: 
 
"including the right to terminate any other contract between the Employer and the Contractor and to forbid 
the Contractor or any employee, partner, shareholder or director of the Contractor to tender on any future 
projects put out to tender by the Employer for a period of five years from the date of notice of termination, 
which period may be reduced by application to and at the sole discretion of the Employer." 
 
17.3 Employer’s Risks 
 
Add the following to sub-paragraph (c): 
 
“unless these risks are insurable with the South African Special Risks Insurance Association (SASRIA) at 
the time of tendering and it is stipulated in the Contract Data that the Contractor is to effect insurance 
against these risks”.  
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18.1 General Requirements for Insurances 
 
Replace this sub-clause with the following: 
 
“The Contractor shall effect all insurances as have been proposed and agreed by the Contractor as being 
necessary to adequately cover his insurable obligations under the Contract and shall maintain such 
insurances for the duration of the Contract. 
 
With regard to the insurances to be effected for insurance against injury to Persons and Damage to property 
the Contractor shall arrange for the policy to be issued in the joint names of the Contractor, the Employer 
and Subcontractors and will incorporate a Cross Liability clause. 
 
The Employer shall be entitled at his discretion to call for evidence of the scope and validity of such 
insurance as and when this may be required. 
 
If required, the Contractor shall provide proof that he has paid all contributions required in terms of the 
compensation for Occupational Injuries and Diseases, 1993 (Act No 130 of 1993).” 
 
18.2 Insurance for Works and Contractor’s Equipment 
 
Delete this sub-clause. 
 
18.3 Insurance against Injury to Persons and Damage to Property 
 
Delete this sub-clause. 
 
18.4 Insurance for Contractor’s Personnel 
 
Delete this sub-clause. 
 
19.1 Definition of Force Majeure 
 
In the third line of sub clause 19.1(iii) insert “or suppliers,” after the word “Subcontractors”. 
 
19.5 Force Majeure Affecting Subcontractor 
 
Amend the title to read “Force Majeure Affecting Subcontractor and Supplier”.  
 
In the first line insert “or supplier” after the word “Subcontractor” 
 
20.1 Contractor’s Claims 
 
In paragraph 5, insert the following after the first sentence: 
 
"If an extension of time is granted the Contractor shall be paid such additional time-related Preliminary and 
General allowances as are appropriate having regard to any other compensation which may already have 
been granted in respect of the circumstances concerned. Payment of costs additional to the above will only 
be considered if the costs derive from claims that fall within the terms of Clause 13 [Variations and 
Adjustments] and/or Sub-clause 17.3 [Employer’s Risks].” 
 
Replace the 6th paragraph with the following: 
 
“After receiving a claim or any further particulars supporting a previous claim, the Engineer shall present 
such claim or particulars to the Employer, together with his recommendations, for a ruling, which ruling shall 
be given to the Contractor within 42 days after receiving a claim or any further particulars, provided that the 
said period of 42 days may be extended by application from one Party and approval of the other. If the 
Employer fails to give his ruling within the specified period, or agreed extension thereto, it shall be deemed 
that the Employer has dismissed the claim.” 
 
Delete the 8th paragraph. 
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20.2 to 20.8 
 
Replace these sub-clauses with the following: 
 
20.2 Settlement of Disputes 
 
(a) The Contractor shall have the right to dispute any ruling given or deemed to have been given by the 

Employer or the Engineer, provided that, unless the Contractor shall, within 42 days after his receipt 
of a ruling or after a ruling shall have been deemed to have been given, give written notice 
(hereinafter referred to as a “Dispute Notice”) to the Engineer, referring to this Clause, disputing the 
validity or correctness of the whole or a specified part of the ruling, he shall have no further right to 
dispute that ruling or the part thereof not disputed in the said Dispute Notice. 

 
(b) All further references herein to a ruling shall relate to the ruling, or part thereof, specified in the 

Dispute Notice, as varied or added to by agreement between the Contractor and the Engineer or by 
the Engineer’s decision in terms of sub-paragraph (c) or by the Mediator’s opinion to the extent that 
it has become binding in terms of Sub-clause 20.3(f). 

 
(c) The Engineer shall 
 
 i) before giving his decision on the dispute, consult the Employer thereon and give the Contractor 

a reasonable opportunity to present written or oral submissions thereon, which latter shall be 
confirmed in writing within 7 days 

 ii) deliver his decision in writing to the Employer and to the Contractor, and 
 iii) give his decision within 56 days of his receipt of the Dispute Notice, or within any further period 

as may be agreed between the Engineer and the Contractor, failing which, he shall be deemed 
to have given a decision affirming, without amendment, the ruling concerned. 

 
(d) Unless either the Employer or the Contractor, shall, within 28 days after his receipt of notice of the 

decision in terms of sub-paragraph (c)(ii) or after the decision is deemed to have been given in terms 
of sub-paragraph (c)(iii), have given notice in writing to the Engineer, with a copy to the other Party, 
disputing the Engineer’s decision or a specific part thereof, he shall have no further right to dispute 
any part of the ruling not specified in his said notice. 

 
(e) If either Party shall have given written notice in compliance with sub-paragraph (d), the dispute shall 

be referred to mediation in terms of Sub-Clause 20.3 unless either Party has given written notice to 
the other Party of its intention to refer the matter in dispute to court, which notice shall be given either:  

 
 i) within 28 days of receipt of notice of the Engineer’s decision, or 
 
 ii) within 14 days of receipt by the one Party of the other Party’s notice of dispute of the Engineer’s 

decision. 
 
 If notice of intention to refer the matter in dispute to Court has been served by either party, the matter 

in dispute shall not be referred to mediation but shall be referred to Court. 
 
(f) Notwithstanding that the Contractor may, in respect of a ruling, have given a Dispute Notice, the 

ruling shall be of full force and carried into effect unless and until otherwise agreed by both Parties 
in terms of Sub-Clause 20.3(f) or as determined in a court judgement. 

 
20.3 Mediation 
 
(a) The mediation referred to in Sub-Clause 20.2(e) shall be conducted by a mediator selected by 

agreement between the Parties or, failing such agreement within 7 days after a written request by 
either Party for such agreement, nominated on the application of either Party by the President for the 
time being of the South African Institution of Civil Engineering. 

 
 If, for any reason, the person appointed fails to assume or to continue in the office concerned: 
 
 (i) the provisions of Sub-Clause 20.3 shall apply mutatis mutandis in the appointment of a 

successor, and 
 (ii) in making his nomination in terms of this sub-clause, the president for the time being of the 

South African Institution of Civil Engineering shall, at his own discretion, act in consultation 
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with the presidents for the time being of Consulting Engineers South Africa and the South 
African Federation of Civil Engineering Contractors, and 

 (iii) if the president required to make a nomination in terms of this sub-clause shall have a direct 
or indirect interest in the subject matter of the dispute, the nomination shall be made by the 
chief executive officer or the next senior officer of the body concerned who has no such 
interest. 

 
(b) Neither Party shall be entitled to be represented at any hearing before, or at, any meeting, or in any 

discussion, with the mediator except by any of the following: 
 

i) the Party himself, if a natural person, 
ii) a partner in the case of a partnership, 
iii) an executive director in the case of a company, 
iv) a member in the case of a close corporation, 
v) the Engineer, 
vi) a bona fide employee of the party concerned, and 
vii) a professional engineer appointed for the purpose by the Party concerned. 

 
(c) The mediator shall, as he deems fit, follow formal or informal procedure and receive evidence or 

submissions orally or in writing, sworn or unsworn, at joint meetings with the Parties or separately or 
from any person whom he considers can assist in the formulation of his opinion, provided that: 

 
i) each Party shall be given reasonable opportunities of presenting evidence or submissions 

and of responding to evidence or submissions of the other Party, and 
 

ii) each Party shall be given full details of any evidence or submissions received by the 
Mediator from the other Party or any other person otherwise than at a meeting where both 
Parties are present or represented. 

 
(d) The mediator shall have the power to propose to the Parties compromise settlements of or 

agreements in disposal of the whole or portion of the dispute. 
 
(e) The mediator shall, as soon as reasonably practical, give to each of the Parties his written opinion 

on the dispute, setting out the facts and the provisions of the Contract on which the opinion is based 
and recording the details of any agreement reached between the Parties during the mediation. 

 
(f) The mediator’s opinion shall become binding on the Parties only to the extent correctly recorded as 

being agreed by the Parties in the mediator’s written opinion or otherwise as recorded as being 
agreed in writing by both Parties subsequent to the receipt of the mediator’s opinion. 

 
(g) The dispute on any matter still unresolved after the application of the provisions of sub-paragraph (f) 

shall be resolved by court proceedings. 
 
(h) Save for reference to any portion of the mediator’s opinion which has become binding in terms of 

sub-paragraph (f), no reference shall be made by or on behalf of either Party, in any proceedings 
subsequent to mediation, to the mediator’s opinion, or to the fact that any particular evidence was 
given, or to any submission, statement or admission made in the course of the mediation. 

 
(i) Irrespective of the nature of the mediator’s opinion: 
 
 (i) each Party shall bear his own costs arising from the mediation, and 
 (ii) the Parties shall in equal shares pay the mediator the amount of his expenses and the amount 

of his fee based on a scale of fees as agreed between the mediator and the Parties before the 
commencement of the mediation. 
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20.4 Reference to Court 
 
If a dispute is still unresolved as provided for in sub-paragraph (g) of sub-clause 20.3 or the dispute is one 
described in sub-clause 20.5, the dispute shall be determined by court proceedings, provided that: 
 
(a) nothing herein contained shall deprive the Contractor of the right to institute immediate court 

proceedings in respect of failure by the Employer to pay the amount of a payment certificate on its 
due date or to refund any amount of retention money on its due date for refund, 

(b) no ruling or decision given by the Engineer in accordance with the provisions of the Contract shall 
disqualify him from being called as a witness and giving evidence before the court on any matter 
whatsoever relevant to the dispute concerned, and 

(c) the court shall have full power to open up, review and revise any ruling, decision, order, instruction, 
certificate or valuation of the Engineer relevant to the matter in dispute. 

 
20.5 Special Disputes 
 
Notwithstanding anything elsewhere provided in sub-clauses 20.2, 20.3 and 20.4, any dispute between the 
Contractor and the Employer, 
 
(a) not relating to a ruling, decision, order, instruction or certificate by the Engineer, or 
(b) arising after the completion of the Contract or, if a Defects Notification Period is provided, after the 

termination of that period, 
 
shall be determined, without the application of the provisions of sub-clauses 20.2 and 20.3 by court 
proceedings which may be initiated by either Party, in which event the provisions of sub-clause 20.4 shall 
apply. 
 
20.6 Continuing Validity of Sub-clauses 20.2 to 20.6 
 
Sub-clauses 20.2 to 20.6 inclusive constitute a separate, divisible agreement from the rest of the Contract 
and shall remain valid and applicable, notwithstanding that the Works may have been completed or that 
the rest of the Contract may be void or voidable or may have been cancelled for any reason.” 
 
APPENDIX: General Conditions of Dispute Adjudication Agreement  
 
Delete this appendix 
 
ANNEX:  Procedural Rules 
 
Delete this annexure 
 
 



 

67 

 

APPENDIX TO THE PARTICULAR CONDITIONS: 
 
CONTRACT PRICE ADJUSTMENT SCHEDULE 
 
1. Contract In accordance with sub-clause 13.8, the value of each certificate issued in terms 
 Price of sub-clause 14.6 shall be increased or decreased by the amount obtained by 
 Adjustment multiplying “Ac”, defined in clause 2 of this Schedule, by the Contract Price 

adjustment factor, rounded off to the sixth decimal place (or the fourth decimal 
place if  

  expressed as a percentage), determined according to the formula:  
 
 

(1 – x) [ aLt  +  bEt  +  cMt  +  dFt  - 1 ] 
                Lo       Eo       Mo       Fo 
 
  in which the symbols have the following meanings: 
 
  “x” is the proportion of “Ac” which is not subject to adjustment. Unless otherwise 

stated in the Appendix this proportion shall be 0, 15. 
 
  “a”, “b”, “c” and “d” are the co-efficient determined by the PROJECT MANAGER 

and specified in the Contract Data, which are deemed, irrespective of the actual 
constituents of the work, to represent the proportionate value of labour, 
equipment, materials (other than “special materials” specified, in terms of sub-
clause 13.8, in the Contract Data) and fuel respectively. The arithmetical sum of 
“a”, “b”, “c”, and “d” shall be unity. 

 
  “L” is the “Labour Index” and shall be the “Consumer Price Index for all items” for 

the urban area specified in the Contract Data, as published in the Statistical 
Release P0141.1, Table A, of Statistics South Africa. 

 
  “E” is the “Equipment Index” and shall be the “Plant and Equipment list” from the 

“Mining & Construction Plant & Equipment Price index” as published in the 
Statistical Release P0151.1, Table 4, of Statistics South Africa.. 

 
 “M” is the “Materials Index” and shall be the “Civil Engineering Materials Price 

Indices”, as published in the Statistical Release P0151.1, Table 6, of Statistics 
South Africa. Note that “Civil Engineering Material (Excl. bitumen)” is applicable 
to this project. 

 
  “F” is the “Fuel Index” and shall be the index for diesel, as published in the 

Statistical Release P0142.1, Table 1, of Statistics South Africa 
 
  The suffix “o” denotes the basic indices applicable on the Base Date as defined 

in sub-clause 1.1.3.1 of the General Conditions of Contract. 
 
  The suffix “t” denotes the current indices applicable to the month in which the last 

day of the period falls to which the relevant payment certificate relates. 
 
  If any index relevant to any particular Payment Certificate is not known at the time 

when the certificate is prepared, the Engineer may estimate the value of such 
index. Any correction which may be necessary when the correct indices become 
known shall be made by the Engineer in subsequent Payment Certificates. 

 
2. Assessment For the purpose of calculating the adjustment to the value of the   
 of amount certificates, the amount “Ac” shall be determined by the formula: 
 subject to 
 adjustment Ac = T – S – D – W – G – Ap 
 
  In which formula the symbols have the following meanings: 
  
  “T” is the summation of the total value of the 
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  (i) preliminary and general items, 
  (ii) work done, and  
  (iii) Materials on Site 
 
  as certified in the Payment Certificate under consideration without any deduction 

whatsoever and before any adjustment made in terms of this Schedule 
 
  “S” is the aggregate of (i), (ii), (iii) and (iv), referred to below, and included in “T”: 
 

(i) the amounts actually expended and substituted for any prime cost sums; 
(ii) the value of any work done by Nominated Subcontractors; 
(iii) the value of any work done against Provisional Sums 
(iv) the value of any extra or additional work done under a Variation order 

 
  where special arrangements for price adjustments in respect of those amounts 

were made and recorded at the time the work was ordered. 
 
  “D” is the value of work included in “T” and done at new rates fixed in terms of 

sub-clause 12.3, where those rates are not based on labour, Contractor’s 
Equipment or Materials costs in force at the time of tendering. Generally new 
rates may be based on current costs and de-escalated to the Base Date of the 
indices, in which case work done at these rates shall not be included in the value 
of “D”. 

 
  “W” is the amount included in “T” and paid for any Day work executed at Cost 

plus percentage allowances as set out in sub-clause 13.6 as amended by 
Particular Condition. 

 
  “G” is the amount included in “T” for Materials classified and dealt with as “special 

materials” in terms of sub-clause 13.8 as amended by Particular Condition. 
 
  “Ap” is the summation of all “Ac” amounts determined in terms of Clause 2 of this 

Schedule for all Payment Certificates preceding in time the Payment Certificate 
under consideration. 

 
3. Reduction of Save only for Variations ordered to be carried out after the Time for 
 CPAF after Completion has expired, the Contract Price adjustment factor to be  
 Time for applied to certificates relating to work done or materials supplied after the  of 
 Completion the Time for Completion shall be half the factor calculated by inserting in the 
 has expired formula referred to in Clause 1 of this Schedule the indices Lt, Et, Mt and Ft 

applicable at the date of expiry of the Time for Completion. 
 
4. Special  The price of each “special material” specified in the Contract Data shall be 
 materials increased or decreased by the net amount of any variation incurred after the date 

of the Tender on the basis set out in the Contract, provided that any claim for 
adjustment in terms hereof shall be substantiated by the submission of 
acceptable invoices and any other supporting documents which the Engineer 
considers necessary for that purpose. However, except for Variations ordered in 
terms of Clause 13 (Variations and Adjustments) all adjustments after expiry of 
Time for Completion shall be calculated by using the price of each “special 
material” at expiry of Time for Completion or the contract base price of each 
“special material”, whichever is the lesser. 

 
  For the purpose of this clause, “the net amount of any Variation” in respect of a 

particular material referred to as a “special material” in terms of sub-clause 13.8 
shall be calculated by multiplying the difference between the rate or price entered 
in the Contract by the Contractor for that Material and the equivalent rate or price 
actually paid by the Contractor for the Material by the quantity of the Material in 
question. 

 
5. Assessment If more than one month intervenes between the months applicable to any 
 of indices if Payment Certificate and the month applicable to the immediately succeeding 
 certificates are payment certificate, then the indices “Lt”, “Et”, “Mt” and “Ft” applicable to the 
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 not issued succeeding Payment Certificate shall each be taken as the arithmetic mean, 
 monthly rounded off to the second decimal place, of the relevant indices applicable to the 

month of measurement and to such intervening months. 
 
  



 

70 

 

C1.2.2 CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER 
 
 
APPENDIX TO TENDER 
 
Note: Clause numbers (Cl. No.) refer to the FIDIC “General Conditions of Contract for Construction 

for Building and Engineering Works designed by the Employer” (1999). The prefix A refers to 
an amendment in the Particular Conditions. 

 
Item Clause No Data  
 
Employer 1.1.2.2 means The Department of Roads and Transport 
  
  The Employer’s address is: 
 

Department of Roads and Transport 

Private Bag X83 

Marshalltown 

2107       
   
 
Project Manager 1.1.2.4 The Director, Directorate Maintenance Technical Auxiliary 

Services, Office Support and Co-ordination will act as the 
Project Manager.     
      

 
Communications 1.3 The addresses for communication between the parties 
  shall be: 
 

BENONI 

Regional Manager 

Main Reef Road 

Benoni 

TEL: (011) 748 2000/1/2 

 
 

KRUGERSDORP   

Regional Manager  

97 Sterkfontein Road 

Krugersdorp North 

TEL : (011) 660 5541     

 
 
 PRETORIA  

Regional Manager  

Plot 326 JR 

Baviaanspoort weg 

Derdepoort 

TEL : (012) 808 9990     

 

VEREENIGING 

Regional Manager  

Lager Street 

Leeuhof 

TEL: (016) 451 1047 
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Period of validity of 
tender 
 
Contract Description 
 

- 120 days after the closing date for tenders 
 
This is an “as and when required” contract. 

Time for completion of 
works 

1.1.3.3.  36 months including the contractor’s holidays. The 
contract will seize to exist after the contract period 
lapsed or if the contract value has been depleted.  
The Employer has the right to determine the 
method in which the contract will seize to exist. 
 

Defects for notification 
period 
 

1.1.3.7  12 calendar months 
 

Laws 1.1.6.5 The law governing this contract is South African 
law 
 

Time for access to the 
site 
 

2.1 Nil (access on Commencement Date) 
 

Amount of 
performance security 

4.2 10 % of the accepted contract amount  
(Cl no. 4.11) 
  

Base date 13.8 Base date for this contract is the month prior to the 
date of tender closure 
 

Special non-working 
hours/days  

A6.5 All designated public holidays (including all 
foreseeable statutory declared election days), 
 

Period in which works 
must commence 

A8.1 Not later than 14 days after the date on a Works 
Order 
 

Delay damages for the 
works  
 

A8.7 (a) Delay Damages 
(i) Complete works R 5000/day for any specific 

works order 
(ii) Non-conformance R1 000 per day 

 
Penalties for non-
conformance 

A8.13 (b) Accommodation of traffic penalties 
(i) R5000.00 per identified event  
(ii) R500.00 per hour beyond instructed time for 

rectification 
 

Evaluation A12.3 The term “fixed rate item” shall apply to all items of 
work listed in the Pricing Schedule. (Including agreed 
items of work listed in variation orders) 
 

Special materials  

 

CPA 

 

A 13.8 

 

A13.8 

 

Applicable- Refer to schedule of special materials  
 
CPA Applicable – Refer to Contract Price 

Adjustment Schedule. 

x=0,15 

a=0,30 

b=0,10 

c=0,50 

d=0,10 

“L” is the Consumer Price Index for Gauteng are 
CPA factor rounded to fourth decimal   

Retention money: 
- Percentage  
 

14.3 (c)  Not Applicable 
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- Limit  
  

14.3 (c) Not Applicable 

Minimum amount of 
interim payment 
certificate 
 

14.6 Not Applicable 

Contractor to insure 
with SASRIA 
 

A17.3 (c)  Applicable / Required 
 

Appointment of DAB A 20.2  
 

Not Applicable 
 
 

BEE Target values 
(CPG) 
 
Labour Content 
 
SMME/BE utilization  
 
Termination by 
Employer 
 
Suspension and 
Termination by 
Contractor 
 
Risk and 
Responsibility 
 
Insurance 
 
Insurance for 
contractors works and 
equipment 
 
 
General Public Liability 
Cover for claims 
against the Contractor 
 
Insurance for 
contractors personnel 

E3.2 
 
 
 
 
 
 
15 
 
 
 
16 
 
 
17 
 
 
18.1 
 
 
18.2 
 
 

 
18.3 
 
 
 
 
18.4 

Not Applicable 
 
 
Not Applicable 
 
Not Applicable 
 
Applicable 
 
 
 
Applicable 
 
 
Applicable 
 
 
Applicable / Required 
 
 
Applicable / Required 
 
 
 
Applicable / Required 
 
 
 
 
Applicable / Required 

 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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C1.2.3 CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER  
 
 
 
The Contractor is  .......................................................................................................................................  
 
 ....................................................................................................................................................................  
 
Physical Address:  ......................................................................................................................................  
 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
Telephone: ………………………………… 
 
Facsimile: …………………………………. 
 
Email……………………………………….. 
 
 
 
The authorised and designated representative of the Contractor is: 
 
Name:  ........................................................................................................................................................  
 
The postal address for receipt of communications is:  ...............................................................................  
 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
Physical Address:  ......................................................................................................................................  
 
 ....................................................................................................................................................................  
 
Telephone: ……………………………… 
 
Facsimile: ………………………………. 
 
Email. ……………………………………. 
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C1.3 OTHER CONTRACT FORMS  
 
C1.3.1 FORM OF OCCUPATION HEALTH AND SAFETY ACT 1993 
 (ACT NO. 85 OF 1993) 

 
 
This AGREEMENT made at ……………………………………………….. on this the ………….. day of 

………………………………….. in the year …………… between THE DEPARTMENT OF ROADS AND 

TRANSPORT  (hereinafter called “the Employer”) on the one part, herein represented by 

…………………………………………….……….. in his capacity as ………………………………………. and 

delegate of the Employer in terms of the Employer’s standard powers of delegation pursuant to the 

provisions of Act No. 7 of 1998, and ………………………………………………………………. (hereinafter 

called “the Mandatory”) on the other part, herein represented by ……….........……………… 

…………………………………………. in his capacity as …………………………………………………. 

 

WHEREAS the Employer is desirous that certain works be constructed, viz TENDER NR: 

……………………………….……….:for………………………………………………………..……………… 

 ....................................................................................................................................................................  
and has accepted a tender by the Mandatory for the construction, completion & maintenance of such works 
and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be 
followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health 
and Safety Act 1993 (Act 85 of 1993); 
 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Mandatory shall execute the work in accordance with the contract documents pertaining to this 

contract. 
 
2. This Agreement shall hold good from its commencement date, to either : 
 

a) the date of the Performance Certificate issued in terms of sub-clause 11.9 of the FIDIC Conditions 
of Contract for Construction for building and engineering works designed by the Employer 
(1999) (hereinafter referred to as "the GCC"), as contained in Volume 1 of the contract 
documents pertaining to this contract, or 

 
b) the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC. 

 
3. The Mandatory declares himself to be conversant with the following:- 
 

a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 
85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of The Act. 
i) Section 8: General duties of employers to their employees. 
ii) Section 9: General duties of employers and self-employed persons to persons other than 

employees. 
iii) Section 37: Acts or omissions by employees or mandatories and 
iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 

 
b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
4. In addition to the requirements of sub-clause 4.8, 6.7 and 17.1 of the GCC and all relevant 

requirements of Volume 3 of the contract documents pertaining to this contract, the Mandatory 
agrees to execute all the works forming part of this contract and to operate and utilize all machinery, 
plant and equipment in accordance with The Act. 
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5. The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or 
not nominated and/or approved by the Employer. 

 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force 
whilst any such workmen are present on site. A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement. 

 
7. The Mandatory undertakes to ensure that he and/or his subcontractors and/or their respective 

employees will at all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of The Act. The Mandatory 
shall not delegate any duty in terms of Section 16.2 of The Act without the prior written approval 
of the Employer. If the Mandatory obtains such approval and delegates any duty in terms of 
section 16.2 a copy of such written delegation shall immediately be forwarded to the Employer. 

 
b) All incidents referred to in The Act shall be reported by the Mandatory to the Department of Labour 

as well as to the Employer. The Employer will further be provided with copies of all written 
documentation relating to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of 

section 32 of The Act into any incident involving the Mandatory and/or his employees and/or its 
subcontractors. 

 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF EMPLOYER:  ..................................................................................  
 
WITNESS:  .................................................................................................................................................  
 
NAME (IN CAPITALS)  ...............................................................................................................................  
 
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATARY .........................................................................  
 
WITNESS:  .................................................................................................................................................  
 
NAME (IN CAPITALS):  ..............................................................................................................................  
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C1.3.2 FORM OF GUARANTEE 
 
 
To: The Department of Roads and Transport  
 Private Bag X83 

 Marshalltown 

2107 
 
 
Note to tenderer: 
 
This pro forma is for information only. The successful tenderer’s guarantor will need to reproduce 
it without amendment, omission or addition for completion and lodgement with the Employer. A 
separate copy of this pro forma will be issued to the successful tenderer with the letter of 
acceptance. 
 

TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR 

A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 
1. I/We , the undersigned, and  ..........................................................................................................  
 
 in our respective capacities as  ........................................................................................................  
 
 and   ...............................................................................................................................................  
 
 and as such duly authorised to represent:  ......................................................................................  
 (hereinafter referred to as “the Guarantor”) (in the case of a company, a resolution to be 
 attached) 
 
 do hereby hold at your disposal the amount of  ...............................................................................  
 
 (R…………………………….) including VAT, for the due fulfilment by  ............................................  
 (insert the name of Contractor) (hereinafter referred to as “the Contractor”) of its obligations to The 

Department of Roads and Transport  (hereinafter referred to as “Employer”) in terms of the above 
stated contract between the Contractor and the Employer. 

 
2. The Guarantor hereby renounces the benefits of the exceptions non numeratae pecuniae, non 

causa debiti, excussionis and divisionis, the meanings and effect whereof we declare ourselves to 
be fully conversant. 

 
3. The Guarantor undertakes and agrees to pay to the Employer the said amount of R .................... 

  
  ..........................................................................................................................................................  
 
 (R…………………………) including VAT, or such portion as may be demanded on receipt of a written 

demand from the Employer, which demand may be made by the Employer if, (in your opinion and at 
your sole discretion), the said Contractor fails and/or neglects to commence the work as prescribed 
in the contract or if he fails and/or neglects to proceed therewith or if, for any reason, he fails and/or 
neglects to complete the services in accordance with the conditions of contract, or if he fails or 
neglects to refund to the Employer any amount found to be due and payable to the Employer, or if 
his estate is sequestrated or if he surrenders his estate in terms of the Insolvency Law in force within 
the Republic of South Africa. 

 
4. Subject to the above and without in anyway detracting from your rights to adopt any of the 

procedures set out in the contract, the said demand can be made by you at any stage. 
 
5. The said amount of R .......................................................................................................................  
 

(R………………………….) including VAT, or such portion as may be demanded may be retained by 
the Employer on condition that after completion of the service, as stipulated in the contract, the 
Employer shall account to the Guarantor showing how this amount has been utilised and refund to 
the Guarantor any balance due. 
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6. This guarantee is neither negotiable nor transferable and 
 

a) must be surrendered to the Guarantor at the time when the Employer accounts to the 
Guarantor in terms of clause 5 above, or 

b) shall lapse upon the issue of the Taking-Over Certificate in terms of sub-clause 10.1 of the 
General Conditions of Contract and 

c) shall not be interpreted as extending the Guarantor’s liability to anything more than payment 
of the amount guaranteed. 

 
7. This guarantee shall be governed by South African Law and subject to the jurisdiction of South 

African Courts. 
 
 
THUS DONE AND SIGNED AT  ................................................................................................................  

ON THIS  ....................  DAY OF  ................................................................  20 .........................................  

GUARANTOR:  ...........................................................................................................................................  

AS WITNESSES: 1  ...................................................  2  ..................................................................  

NAMES (PRINT) 1  ...................................................  2  ..................................................................  

ADDRESSES 1  ...................................................  2  ..................................................................  

   ...................................................    ..................................................................  

   ...................................................    ..................................................................  
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C1.3.3 FORM OF REGISTRATION OF CONTRACT WITH DEPARTMENT OF LABOUR 
 

Annexure A 
 
 

Occupational Health and Safety Act, 1993 
 

Construction Regulations, 2003 
 

Regulation 3 of the Construction Regulations, 2014 
 

NOTIFICATION OF CONSTRUCTION WORK 
 
  
 
1. (a) Name and postal address of principal contractor: 
 
   ...............................................................................................................................................  
 
   ...............................................................................................................................................  
 
  (b) ............................ Name and telephone number of principal contractor’s contact person: 
 
   ...............................................................................................................................................  
 
2. Principal contractor’s compensation registration number: 
 
  ..........................................................................................................................................................  
 
3. (a) Name and postal address of client: 
 
  The Department of Roads and Transport, (insert Regional office postal address) 
 
 (b) Name and telephone number of client’s contact person or agent: 
 
  Client: (enter Project Manager Name and telephone number)  
 
   ...............................................................................................................................................  
 
  Agent: (enter Engineer name and telephone number) 
 
   ...............................................................................................................................................  
 
4. (a) Name and postal address of designer(s) of the Project: 
 
   ...............................................................................................................................................  
 
 (b) Name and telephone number of the designer’s contact person: 
 
   ...............................................................................................................................................  
 
5. Name and telephone number of principal contractor’s construction supervisor on site appointed in 

terms of Regulation 6(1): 
 
  .......................................................................................................................................................... 
  
 
6. Name(s) of principal contractor’s subordinate supervisors on site appointed in terms of Regulation 

6(2): 
 
  .......................................................................................................................................................... 
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7. Exact physical address of the construction site or site office: 
 
  .......................................................................................................................................................... 
  
 
8. Nature of construction work: 
 
  .......................................................................................................................................................... 
  
 
  .......................................................................................................................................................... 
  
 
9. Expected commencement date:  ......................................................................................................  
 
10. Expected completion date:  ..............................................................................................................  
 
11. Estimated maximum number of persons on the construction site:  .................................................  
 
12. Planned number of contractors on the construction site accountable to the principal contractor: 
 
  ..........................................................................................................................................................  
 
13. Name(s) of contractors already chosen: 
 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
   
 
 
 
 
 
 .................................................................................   ..................................................................  
PRINCIPAL CONTRACTOR DATE 
 
 
 
 
 .................................................................................   ..................................................................  
CLIENT  DATE 
 
 
 
 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 
PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK 
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C1.3.4 FORM OF BANKING DETAILS 
 
Notes to Contractor: 
 
1. The Employer applies an Electronic Funds Transfer system for all payments. 
2. If you are already registered as a vendor with the Employer, you are not required to submit 

the documentation as per note 3. 
3. If you are not registered as a vendor with the Employer, you are required to supply: 

• an original cancelled cheque bearing your company name and account number; or 

• if you are unable to supply an original cancelled cheque, you are to provide a letter on 
your letterhead as per the pro forma below and return the original letter to the address 
as stated in clause 1.3 of C1.2.2 - Information provided by the Employer, delivered by 
hand or sent by post. 

 
 __________________________________________________________________________________  
 
To: 
The Department of Roads and Transport  
Chief Directorate Maintenance 
1215 Michael Brink Street 
Koedoespoort 
Pretoria 
0186 
 
Dear Sir 
 

TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR 

A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 
 
BANKING DETAILS 
 
By signing this document we accept the following: 
 

• The banking details submitted are those of …………………………………………………………….. 
and we take full responsibility for their correctness. 

 

• We indemnify the Employer from any and all outcomes if an electronic transfer is made into an 
incorrect bank account using the banking details submitted. 

 
 
Account Name: ............... ………………………………………………………………………………………… 
 
Bank: ............................... ………………………………………………………………………………………… 
 
Branch Name: ................. ………………………………………………………………………………………… 
 
Branch Code: .................. ………………………………………………………………………………………… 
 
Account Number: ............ ………………………………………………………………………………………… 
 
 
Yours sincerely 
 
 .................................................................................  
Authorised Signatory for  
 
DATE: ‘ ....................................................................  
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

PART C2  :  PRICING DATA 
 

C2.1 Pricing Instructions 
 

1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO 

Standard Specification for Road and Bridge Works for State Authorities (1998 edition) as amended 

in the Scope of Works.  

 

2. The units of measurement described in these Bill of Quantities are metric units. Abbreviations used 

in these Bill of Quantities are as follows: 

 

% = percent m²-pass = square meter-pass 

h = hour m³ = cubic meter 

ha = hectare m³-km = cubic meter-kilometer 

kg = kilogram MN = mega newton 

kl = kiloliter MN.m = mega newton-meter 

km = kilometer MPa = mega Pascal 

km-pass = kilometer-pass No. = number 

kPa = kilopascal Prov sum = Provisional sum 

kW = kilowatt PC sum = Prime Cost sum 

l = liter R/only = Rate only 

m = meter sum = lump sum 

mm = millimeter t = ton (1000 kg) 

m² = square meter W/day = Work day 

 

3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

Unit: The unit of measurement for each item of work as defined in the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition). 

 

Quantity: The number of units of work for each item. 

 

Rate: The agreed payment per unit of measurement. 

 

Amount: The product of the quantity and the agreed rate for an item. 
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Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities 

but the quantity of work of which is not measured in any units. 

   

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

is made for waste. 

 

5. It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the Scope 

of Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards and National 

Standards that were published before the closing date for tenders. (Refer to www.stanza.org.za or 

www.iso.org for information on standards) 

 

6. The prices and rates in this Bill of Quantities are fully inclusive prices for the work described under 

the items.  Such prices and rates cover all costs and expenses that may be required in and for the 

execution of the work described in accordance with the provisions of the Scope of Work, and shall 

cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, 

as well as overhead charges and profit. 

 

7. Where the Scope of Work requires detailed drawings and designs or other information to be provided, 

all costs associated therewith are deemed to have been provided for and included in the unit rates 

and sum amount tendered such items  

 

8. All items in the Bill of Quantities need to be completed separately.  No grouping of 

items with a single lump sum will be allowed. 

 

9. The quantities set out in these Bill of Quantities are approximate and do not necessarily represent 

the actual amount of work to be done. The quantities of work accepted and certified for payment will 

be used for determining payments due and not the quantities given in this Bill of Quantities. 

 

10. Reasonable compensation will be received where no pay item appears in the Bill of Quantities in 

respect of work required in terms of the Contract and which is not covered in any other pay item. 

 

11. The short descriptions of the items of payment given in these Bill of Quantities are only for the 

purposes of identifying the items. More details regarding the extent of the work entailed under each 

item appear in the Scope of Work. 

 

12. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 edition).  

 

13. The contractor shall bear all the costs and charges for special and temporary rights of way required 

by him in connection with access to the Site. The Contractor shall also provide at his own cost any 

additional facilities outside the Site required for the purposes of the Works. 

 

14. The Bills of Quantities in the Tender Document must be completed with hand in Black Ink and signed. 

 

15. The Bills of Quantities in the Tender Document must be fully completed – every item must be priced. 

 

16. The contract will come to an end when either the money or the time period is finished.  It is the sole 

discretion of the Department to increase the quantities or not.   

 

 

 

 

 

 

 

 

 

http://www.stanza.org.za/
http://www.iso.org/
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

C2.2 Bill of Quantities 
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

C2.2 Bill of Quantities 

 

 

 

 

BILL A:  BENONI REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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BILL A:  BENONI REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

 

 

B13.01 

 

(d) 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

 

Contractor’s general obligations: 

 

Occupational Health and Safety 

(OHS) Act, No. 85 of 1993 

compliance 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

month 

 

 

 

 

 

 

 

 

36 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A 
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BILL A:  BENONI REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

B15.01 

 

 

 

(a) 

 

(b) 

 

SECTION 1500: 

ACCOMMODATION OF TRAFFIC 

 

Accommodating traffic and 

maintaining temporary 

deviations: 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

 

 

 

 

km 

 

km 

 

 

 

 

 

 

 

 

200 

 

600 

  

 

B15.03 

 

(a) 

 

Temporary traffic control 

facilities 

 

Flagmen 

 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

 

day 

 

 

100 

  

 

B15.16 

 

Amber flashing lights mounted 

on signs 

 

 

 

no 

 

 

8 

  

 

B15.17 

 

 

 

(a) 

 

Provision of traffic safety 

equipment for use by the 

engineer 

 

Safety jackets 

 

 

 

 

 

no 

 

 

 

 

 

5 

  

 

B15.18 

 

Construction health and safety 

officer 

 

 

 

month 

 

 

36 

  

 

B15.19 

 

Penalties 

 

Fix penalty per occurrence 

 

Time related penalty 

 

 

 

 

no 

 

hour 

  

 

 

5 000.00 

 

500.00 

 

 

 

(Rate Only) 

 

(Rate Only) 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A 
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BILL A:  BENONI REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

B22.21 

 

(e) 

 

 

 

(i) 

 

(ii) 

 

(iii) 

 

SECTION 2200:  

PREFABRICATED CULVERTS 

Accessories 

 

Supply and delivery of 

rectangular manhole grids 

including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

 

 

 

 

250 

 

200 

 

150 

  

 

B22.21 

(f) 

 

 

 

(i) 

 

(ii) 

 

(iii) 

 

 

Supply and delivery of 

rectangular manhole grids 

excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

250 

 

200 

 

150 

  

 

B22.21 

(g) 

 

 

Extra over sub item 22.21 (e) and 

(f) for variation in frame shape 

 

 

 

m² 

 

 

200 

  

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

250 

 

200 

 

150 

  

 

TOTALCARRIED FORWARD TO SUMMARY OF BILL A 
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BILL A:  BENONI REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

250 

 

200 

 

150 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A 
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BILL A:  BENONI REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.22 

 

Additional Manhole Grid 

Products 

 

Handling Cost on Item B22.22 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PC Sum  

 

% 

 

1 

 

500 000 

 

 

 

10% 

 

500 000.00 

 

50 000.00 

 

 

 

 

 

 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL A 

 

 

550 000.00 
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TENDER NO. DRT 17/12/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE 

YEARS:  4 REGIONS IN THE GAUTENG PROVINCE 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL A – BENONI REGION 

 

 

1300: 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

 

 

1500: 

 

ACCOMMODATION OF TRAFFIC 

 

 

2200: 

 

PREFABRICATED CULVERTS (MANHOLE 

GRIDS) 

 

 

2200: 

 

ADDITIONAL MANHOLE PRODUCTS 

 

 

 

SUBTOTAL: 

 

 

 

ADD 15% CONTINGENCIES: 

 

 

 

SUBTOTAL: 

 

 

 

ADD VALUE-ADDED TAX (VAT) (15%): 

 

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER:………………………………………………………. 
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

C2.2 Bill of Quantities 

 

 

 

 

BILL B:  KRUGERSDORP REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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BILL B:  KRUGERSDORP REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

 

 

B13.01 

 

(d) 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

 

Contractor’s general obligations: 

 

Occupational Health and Safety 

(OHS) Act, No. 85 of 1993 

compliance 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

month 

 

 

 

 

 

 

 

 

36 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B 
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BILL B:  KRUGERSDORP REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

B15.01 

 

 

(a) 

 

(b) 

 

SECTION 1500: 

ACCOMMODATION OF TRAFFIC 

 

Accommodating traffic and 

maintaining temporary 

deviations: 

On dual carriageways 

 

On single carriageways 

 

 

 

 

 

 

 

km 

 

km 

 

 

 

 

 

 

 

300 

 

700 

 

  

 

B15.03 

 

(a) 

 

Temporary traffic control 

facilities 

 

Flagmen 

 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

 

day 

 

 

100 

  

 

B15.16 

 

Amber flashing lights mounted 

on signs 

 

 

 

no 

 

 

8 

  

 

B15.17 

 

 

(a) 

 

Provision of traffic safety 

equipment for use by the 

engineer 

 

Safety jackets 

 

 

 

 

 

no 

 

 

 

 

 

5 

  

 

B15.18 

 

Construction health and safety 

officer 

 

 

 

month 

 

 

36 

  

 

B15.19 

 

Penalties 

 

Fix penalty per occurrence 

 

Time related penalty 

 

 

 

no 

 

hour 

  

 

 

5 000.00 

 

500.00 

 

 

 

(Rate Only) 

 

(Rate Only) 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B 
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BILL B:  KRUGERSDORP REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

B22.21 

 

(e) 

 

 

 

(i) 

 

(ii) 

 

(iii) 

 

SECTION 2200:  

PREFABRICATED CULVERTS 

 

Accessories 

 

Supply and delivery of 

rectangular manhole grids 

including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

 

 

 

 

 

550 

 

500 

 

450 

  

 

B22.21 

 

(f) 

 

 

 

(i) 

 

(ii) 

 

(iii) 

 

 

 

Supply and delivery of 

rectangular manhole grids 

excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

 

 

500 

 

450 

 

400 

 

  

 

B22.21 

(g) 

 

Extra over sub item 22.21 (e) and 

(f) for variation in frame shape 

 

 

m² 

 

 

600 

  

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

500 

 

450 

 

400 

  

 

TOTALCARRIED FORWARD TO SUMMARY OF BILL B 
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BILL B:  KRUGERSDORP REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

500 

 

450 

 

400 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B 
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BILL B:  KRUGERSDORP REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.22 

 

Additional Manhole Grid 

Products 

 

Handling Cost on Item B22.22 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PC Sum  

 

% 

 

1 

 

1 200 000 

 

 

 

10% 

 

1 200 000.00 

 

120 000.00 

 

 

 

 

 

 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL B 

 

 

1 320 000.00 
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TENDER NO. DRT 17/12/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE 

YEARS:  4 REGIONS IN THE GAUTENG PROVINCE 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL B – KRUGERSDORP 

REGION 

 

 

1300: 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

 

 

1500: 

 

ACCOMMODATION OF TRAFFIC 

 

 

2200: 

 

PREFABRICATED CULVERTS (MANHOLE 

GRIDS) 

 

 

2200: 

 

ADDITIONAL MANHOLE PRODUCTS 

 

 

 

SUBTOTAL: 

 

 

 

ADD 15% CONTINGENCIES: 

 

 

 

SUBTOTAL: 

 

 

 

ADD VALUE-ADDED TAX (VAT) (15%): 

 

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER:………………………………………………………. 
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

C2.2 Bill of Quantities 

 

 

 

 

BILL C:  PRETORIA REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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BILL C:  PRETORIA REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

 

 

B13.01 

 

(d) 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

 

Contractor’s general obligations: 

 

Occupational Health and Safety 

(OHS) Act, No. 85 of 1993 

compliance 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

month 

 

 

 

 

 

 

 

 

36 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C 

 

 

 



 

100 

 

BILL C:  PRETORIA REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

B15.01 

 

 

 

(a) 

 

(b) 

 

SECTION 1500: 

ACCOMMODATION OF TRAFFIC 

 

Accommodating traffic and 

maintaining temporary 

deviations: 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

 

 

 

 

km 

 

km 

 

 

 

 

 

 

 

 

300 

 

600 

  

 

B15.03 

 

(a) 

 

Temporary traffic control 

facilities 

 

Flagmen 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

 

day 

 

 

100 

  

 

B15.16 

 

Amber flashing lights mounted 

on signs 

 

 

 

no 

 

 

8 

  

 

B15.17 

 

 

 

(a) 

 

Provision of traffic safety 

equipment for use by the 

engineer 

 

Safety jackets 

 

 

 

 

 

no 

 

 

 

 

 

5 

  

 

B15.18 

 

Construction health and safety 

officer 

 

 

 

month 

 

 

36 

  

 

B15.19 

 

Penalties 

 

Fix penalty per occurrence 

 

Time related penalty 

 

 

 

no 

 

hour 

  

 

 

5 000.00 

 

500.00 

 

 

 

(Rate Only) 

 

(Rate Only) 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C 
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BILL C:  PRETORIA REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

B22.21 

 

(e) 

 

 

 

(i) 

 

(ii) 

 

(iii) 

 

SECTION 2200:  

PREFABRICATED CULVERTS 

 

Accessories 

 

Supply and delivery of 

rectangular manhole grids 

including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

 

 

 

 

 

300 

 

250 

 

200 

  

 

B22.21 

 

(f) 

 

 

(i) 

 

(ii) 

 

(iii) 

 

 

Supply and delivery of 

rectangular manhole grids 

excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

 

300 

 

250 

 

200 

 

  

 

B22.21 

(g) 

 

Extra over sub item 22.21 (e) and 

(f) for variation in frame shape 

 

 

 

m² 

 

 

300 

  

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

300 

 

250 

 

200 

  

 

TOTALCARRIED FORWARD TO SUMMARY OF BILL C 
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BILL C:  PRETORIA REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

300 

 

250 

 

200 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C 
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BILL C:  PRETORIA REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.22 

 

Additional Manhole Grid 

Products 

 

Handling Cost on Item B22.22 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PC Sum  

 

% 

 

1 

 

700 000 

 

 

 

10% 

 

700 000.00 

 

70 000.00 

 

 

 

 

 

 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL C 

 

 

770 000.00 
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TENDER NO. DRT 17/12/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE 

YEARS:  4 REGIONS IN THE GAUTENG PROVINCE 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL C – PRETORIA REGION 

 

 

1300: 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

 

 

1500: 

 

ACCOMMODATION OF TRAFFIC 

 

 

2200: 

 

PREFABRICATED CULVERTS (MANHOLE 

GRIDS) 

 

 

2200: 

 

ADDITIONAL MANHOLE PRODUCTS 

 

 

 

SUBTOTAL: 

 

 

 

ADD 15% CONTINGENCIES: 

 

 

 

SUBTOTAL: 

 

 

 

ADD VALUE-ADDED TAX (VAT) (15%): 

 

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER:………………………………………………………. 
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TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

C2.2 Bill of Quantities 

 

 

 

 

BILL D:  VEREENIGING REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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BILL D:  VEREENIGING REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

 

 

B13.01 

 

(d) 

 

 

SECTION 1300: CONTRACTOR’S 

ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS 

 

 

Contractor’s general obligations: 

 

Occupational Health and Safety 

(OHS) Act, No. 85 of 1993 

compliance 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

month 

 

 

 

 

 

 

 

 

36 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D 
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BILL D:  VEREENIGING REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

B15.01 

 

 

 

(a) 

 

(b) 

 

SECTION 1500: 

ACCOMMODATION OF TRAFFIC 

 

Accommodating traffic and 

maintaining temporary 

deviations: 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

 

 

 

 

km 

 

km 

 

 

 

 

 

 

 

 

200 

 

600 

  

 

B15.03 

 

(a) 

 

Temporary traffic control 

facilities 

 

Flagmen 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

 

day 

 

 

100 

  

 

B15.16 

 

Amber flashing lights mounted 

on signs 

 

 

 

no 

 

 

8 

  

 

B15.17 

 

 

 

(a) 

 

Provision of traffic safety 

equipment for use by the 

engineer 

 

Safety jackets 

 

 

 

 

 

no 

 

 

 

 

 

5 

  

 

B15.18 

 

Construction health and safety 

officer 

 

 

 

month 

 

 

36 

  

 

B15.19 

 

Penalties 

 

Fix penalty per occurrence 

 

Time related penalty 

 

 

 

no 

 

hour 

  

 

 

5 000.00 

 

500.00 

 

 

 

(Rate Only) 

 

(Rate Only) 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D 
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BILL D:  VEREENIGING REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

 

 

 

B22.21 

 

(e) 

 

 

 

(i) 

 

(ii) 

 

(iii) 

 

SECTION 2200:  

PREFABRICATED CULVERTS 

 

Accessories 

 

Supply and delivery of 

rectangular manhole grids 

including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

 

 

 

 

 

250 

 

200 

 

150 

  

 

B22.21 

 

(f) 

 

 

 

(i) 

 

(ii) 

 

(iii) 

 

 

 

Supply and delivery of 

rectangular manhole grids 

excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

 

 

 

 

250 

 

200 

 

150 

 

  

 

B22.21 

(g) 

 

Extra over sub item 22.21 (e) and 

(f) for variation in frame shape 

 

 

 

m² 

 

 

250 

  

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids including frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

250 

 

200 

 

150 

  

 

TOTALCARRIED FORWARD TO SUMMARY OF BILL D 
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BILL D:  VEREENIGING REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.21 

 

 

(i) 

 

(ii) 

 

(iii) 

 

Installation of rectangular 

manhole grids excluding frames 

 

Size 0 up to 1 m² 

 

Size 1 m² to 2.5 m² 

 

Size 2.5 m² up to 5.0 m² 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m² 

 

m² 

 

m² 

 

 

 

 

250 

 

200 

 

150 

  

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D 
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BILL D:  VEREENIGING REGION 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

B22.22 

 

Additional Manhole Grid 

Products 

 

Handling Cost on Item B22.22 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PC Sum  

 

% 

 

1 

 

600 000 

 

 

 

10% 

 

600 000.00 

 

60 000.00 

 

 

 

 

 

 

 

TOTAL CARRIED FORWARD TO SUMMARY OF BILL D 

 

 

660 000.00 
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TENDER NO. DRT 17/12/2024  

 

FOR 

 

SUPPLY AND INSTALLATION OF MANHOLE GRIDS FOR A PERIOD OF THREE 

YEARS:  4 REGIONS IN THE GAUTENG PROVINCE 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL D – VEREENIGING 

REGION 

 

 

1300: 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

 

 

1500: 

 

ACCOMMODATION OF TRAFFIC 

 

 

2200: 

 

PREFABRICATED CULVERTS (MANHOLE 

GRIDS) 

 

 

2200: 

 

ADDITIONAL MANHOLE PRODUCTS 

 

 

 

SUBTOTAL: 

 

 

 

ADD 15% CONTINGENCIES: 

 

 

 

SUBTOTAL: 

 

 

 

ADD VALUE-ADDED TAX (VAT) (15%): 

 

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER:………………………………………………………. 
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TENDER NO. DRT 17/12/2024 – THE SUPPLY AND INSTALLATION OF 

MANHOLE GRIDS FOR A PERIOD OF THREE YEARS:  4 REGIONS IN THE 

GAUTENG PROVINCE 

 

PART C3:  SCOPE OF WORK 

 

C3.1 SCOPE OF WORK 

 

TABLE OF CONTENTS        PAGE 
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   AND SAFETY ACT AND REGULATIONS……………………………..155 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

113 

 

 

 

TENDER NO. DRT 17/12/2024 – THE SUPPLY AND INSTALLATION OF 

MANHOLE GRIDS FOR A PERIOD OF THREE YEARS:  4 REGIONS IN THE 

GAUTENG PROVINCE 

 

TENDER NUMBER: DRT 17/12/2024 SUPPLY AND INSTALLATION OF MANHOLE GRIDS 

FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

SECTION A: STANDARD AMENDMENTS ISSUED BY COLTO 

 

Notes to tenderer: 

1. The Standard Specifications for Road and Bridge Works for State Road Authorities (1998 
edition) prepared by the Committee of Land Transport Officials, (COLTO), as amended, 
shall apply to this contract. The amendments are those issued by COLTO and reproduced 
in Section A, together with additional amendments as set out in Section B. 

 

2. Where reference is made to the General Conditions of Contract and sub-clauses thereof in 
the abovementioned Standard Specifications, they refer to the appropriate edition of the 
‘General Conditions of Contract for Road and Bridge Works for State Road Authorities” 
issued by COLTO (clause 1115 of the Standard Specifications refers). 

 

3. The General Conditions of Contract applicable to this contract are the “Conditions of 
Contract for Construction for Building and Engineering Works Designed by the Employer” 
(1999), issued by the International Federation of Consulting Engineers (FIDIC) and the 
necessary amendments to the Standard Specifications have been made and included in 
the Project Specifications contained in this document. 

 

4. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and 
“Bill of Quantities”, (used in all other documents forming part of this contract), and 
“Pricing Schedule” are synonymous. 

 

 

 

As at September 2012 no amendments have been issued. 
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SECTION B: PROJECT SPECIFICATION AMENDMENTS TO THE PROJECT 

SPECIFICATION 

 

 

Notes to tenderer: 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or 
additional requirements applicable to this contract are contained in this part of the project 
specifications. It also contains some additional specifications required for this particular 
contract. 

 

2. The number of each clause and each payment item in this part of the project specifications 
consists of the prefix B followed by a number corresponding to the number of the relevant 
clause or payment item in the standard specifications. The number of a new series, new 
clause or a new payment item which does not form part of a series, clause or a payment 
item in the standard specifications and which is included here, is also prefixed by B 
followed by a new number. The new numbers follow on the last clause or item number 
used in the relevant section of the standard specifications.  

 

3. The tenderer shall note that the standard COLTO specification is based on the COLTO 
General Conditions of Contract. References to specific COLTO General Conditions of 
Contract clauses will need to be exchanged for the equivalent clause in the FIDIC 
Conditions of Contract as amended by the Particular Conditions of Contract to be found 
in Part C1 of this document. The Employer assumes no responsibility for the contractor’s 
interpretation of which is the correct relevant clauses.  
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PROJECT SPECIFICATIONS 

 

 

TABLE OF CONTENTS PAGE 

 

 

SERIES 1000: GENERAL………………………………………………………………...…….112 

SECTION B1100: DEFINITIONS AND TERMS…………………………………………...……..112 

SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS………………..……….115 

SECTION B1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL  

 OBLIGATIONS…………………………………………………………..……..119 

SECTION B1500: ACCOMMODATION OF TRAFFIC………………………………..………….121 

SECTION B2200: PREFABRICATED CULVERTS…………………………………………...….132 
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SERIES 1000: GENERAL 
 

SECTION B1100: DEFINITIONS AND TERMS 
 

B1115 GENERAL CONDITIONS OF CONTRACT 

 

 Replace Clause 1115 with the following: 

 

 The General Conditions applicable to this Contract are the FIDIC Conditions of Contract 

for Construction for Building and Engineering Works designed by the Employer, 1st Edition 

1999. 

 

 Accordingly, all reference in the Standard Specifications to any other General Conditions 

of Contract (GCC) has to be amended. The Standard Specifications have been scrutinized 

and clauses which refer to another GCC identified. These are tabulated below together 

with the relevant equivalent clause in the FIDIC Conditions of Contract. The context of the 

reference to the GCC is also noted. 

 

 Whereas every effort has been made to include all of the affected clauses in the table, 

there may be some omissions. In every case, however, the FIDIC Conditions of Contract 

for Construction, as amended by the Particular Conditions of Contract in Part C1.2 of this 

Volume, shall apply and the contractor shall be responsible for interpretation of the 

equivalent clause 

 

CHANGES TO REFERENCES BY THE COLTO STANDARD SPECIFICATIONS TO THE COLTO 

GENERAL CONDITIONS OF CONTRACT AND FIDIC GENERAL CONDITIONS 

COLTO 

Standard Specification 

COLTO 

General Conditions of Contract 1998 (GCC) 

FIDIC 

Conditions of Contract for Construction 

1st edition 1999 

Clause 

No 

Page 

No 

Clause 

No 

Description or Reference Clause 

No 

Description or Reference 

1115 1100-2  Definition of GCC  Definition of FIDIC 

      

1204 1200-2 15 Construction programme 8.3 Construction programme 

1204 1200-2  General reference to GCC  Applicable to FIDIC 

1206 1200-3 14 Setting out of works 4.7 Setting out of works 

1209(a) 1200-4  General references to GCC  Applicable to FIDIC 

1209(e) 1200-5 52(2) Valuation of material brought onto site 14.5 Plant and material intended for 

use in the works. 

1210 1200-5 54(1) Certificate of practical completion 10.1 Taking-over certificate 

1212(1) 1200-7 49(2) CPA on alternative designs 13.8 CPA on alternative designs 

1215 1200-9 45(2) Extension of time for completion due 

to abnormal rainfall. 

8.4 Extension of time for completion 

due to abnormal rainfall. 

1217 1200-10 35 Care of the works 17.2 Care of the works 

1303(ii) 1300-1  General reference to GCC  Applicable to FIDIC 

1303(iii) 1300-1 49 Price adjustment Item 13.01(a) 13.7&13.

8 

Price adjustment Item 13.01(a) 

1303(iii) 1300-2 49 Price adjustment Item 13.01(b) 13.7&13.

8 

Price adjustment Item 13.01(b) 

1303(iii) 

1303(iii) 

1300-1 

1300-2 

53 

53 

Variations exceeding 20% 

Variations exceeding 20% 

 Not applicable to this contract 

Not applicable to this contract 

1303 1300-2 12 Payment Item 13.01(c) 8.1 Payment Item 13.01(c) 

1303 1300-2 45 Payment Item 13.01(c) 8.4 Payment Item 13.01(c) 
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COLTO 

Standard Specification 

COLTO 

General Conditions of Contract 1998 (GCC) 

FIDIC 

Conditions of Contract for Construction 

1st edition 1999 

Clause 

No 

Page 

No 

Clause 

No 

Description or Reference Clause 

No 

Description or Reference 

1403(c)(ii) 1400-4 40(1) Variation for rented accommodation  13.3 Variation for rented 

accommodation 

1505 1500-3 40(1) Variation for temporary drainage 13.3 Variation for temporary drainage 

Item 15.08 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.09 1500/8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.11 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Note (2) 3100-4 40 Payment for prospecting for materials 13.5 Payment for prospecting for 

materials 

3204(b)(iii) 3200-2 40 Payment for oversize material 13.3 Payment for oversize material 

3303(b) 3300-2 2 Engineer’s decisions, with reference 

to materials classification 

3 Engineer’s decisions, with 

reference to materials 

classification 

Item 44.06 4400-3  General reference to GCC, PC Sums 13.5 Provisional Sums in FIDIC 

Item 45.06 4500-3  General reference to GCC, PC Sums 13.5 Provisional Sums in FIDIC 

5803(c) 5800-3 40 Variation, for landscaping  13.3 Variation, for landscaping 

5805(d) 5800-4 40 Variation, for grassing 13.3 Variation, for grassing 

Item 58.10 5800-10 48 Payment for Extra Work 13.5 Payment for Extra Work 

8103(c) 8100-1 40 Variation, for testing material 13.3 Variation, for testing material 

Item 81.02 8100-26  General reference to GCC, 

Provisional Sums 

 Applicable to FIDIC, Provisional 

Sums 

Item 81.03 8100-26 22 Clearance of site on completion, with 

reference to core drilling 

11.11 Clearance of site on completion, 

with reference to core drilling 

 

Add the following clause: 

 

“B1156 OTHER DEFINITIONS 

 

 The COLTO Standard Specifications for Roads and Bridge Works for State Road 

Authorities (1998 edition) has been written for all contractors, employers and engineers. 

Similarly, the works and the site are not defined and the general nature of the entities and 

elements that collectively constitute construction under a contract are characterized by the 

use of lower case letters throughout. 

 

 These project specifications continue to use lowercase spellings in order to avoid the 

appearance of the capitalised and non-capitalised words to describe or prescribe the same 

elements of work required on this project. However, for the purposes of this contract the 

following definitions shall apply: 

 

 Contractor 

 The Contractor and the contractor is the same persona defined under clause 1.1.2.3 of the 

FIDIC Conditions of Contract, but who will only be formally identified by the completed Form 

of Acceptance C1.1.2 in this document and which will be bound into the final contract 

document. 

 

 Employer 

 The Employer and employer is the same persona and are defined in C1.2.2 Contract Data, 

and clause 1.1.2.2 of the FIDIC Conditions of Contract. 

 



 

118 

 

 Engineer 

 The Engineer and engineer is the same persona and are defined in the C1.2.2 Contract 

Data, and clause 1.1.2.4 of the FIDIC Conditions of Contract. 

 

 Site 

 The site is defined in clause 1.1.6.7 of the FIDIC Conditions of Contract. It is bound by the 

limits of construction as shown in the drawings or the title of the project and extends to also 

include the following: 

• Areas outside the construction zone areas where accommodation of traffic is placed. 

• All borrowpits defined in the applications approved by the relevant Department of 
Minerals and Energy. 

• All haul roads constructed by the contractor for purposes of access. 

• Any non-adjacent sites specified in the contract documentation. 

• The contractors and his subcontractors camp sites  
 

 Works 

 The works is described in Part C4 of this document and is as defined in clause 1.1.5.8 of 

the FIDIC Conditions of Contract and prescribed in Sections B, C & D of this Volume. 
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SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS  
 

B1204 PROGRAMME OF WORK 

 

(a) General requirements 
 

 Replace the first paragraph with the following: 

 

"The contractor shall base his initial programme of work for a specific order on the scope 

of works as indicated by the engineer or engineer's representative at that stage. This 

programme shall be revised based on the scope of works as contained in the official order." 

  

 Add the following subclause: 

 

(c) Execution  

 

The following procedure will be followed in the execution of the works: 

 

(i) The engineer or engineer's representative shall inform the contractor of the scope of 

works pertaining to a particular section of a road or different road sections within 

the same administrative region. 

 

(ii) The contractor shall inspect the identified site or sites and agree the classification of 

the different sites with the engineer and prepare an estimate of quantities, monetary 

value and contract period for executing the work on this site/sites.  A cost estimate 

shall be prepared and submitted in a form acceptable to the engineer and priced in 

terms of the relevant contract rates and prices. 

 

(iii) The engineer or engineer's representative shall receive this estimate, consider the 

availability of funds and the proposed construction period.  If accepted, an official 

order will be placed on the contractor for the agreed scope of works, amount and 

duration.  No work shall be done unless an official order has been issued by the 

employer.  The contractor shall also not be allowed to commence with any work until 

such time as he has entered into agreement with the employer in terms of the 

Occupational Health and Safety Act, 1993. 

 

(iv) The contractor shall then programme the work pertaining to a particular order to start 

within the required response time and to be completed by the due completion date.  

The programme shall be prepared in terms of working days. 

 

(v) The contractor shall execute the works in compliance with the specifications and with 

due regard of the total amount of the order.  Should the contractor find that the scope 

of work or the quantities required to effect the necessary work included in the specific 

order would result in an over expenditure on that order, he shall inform the engineer 

or engineer's representative timeously.  No over expenditure on a particular order 

shall be accommodated unless the engineer or engineer's representative had been 

informed timeously of the possible over-expenditure and had been given the 

opportunity to review the scope of works for that particular order with the view of 

adjusting it to remain within the order amount or to initiate alternative measures 
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available within the Provincial Financial System.  Such alternative measures may 

include the issue of a supplementary order to conclude the work included in the 

original scope of works, if approved by the engineer. 

 

(vi) No work shall be done if the environmental conditions are such that the quality of the 

work will be detrimentally affected or the painting equipment or marking process will 

constitute a hazard to the motoring public. 

 

(vii) Should conditions outside of the control of the contractor be encountered on site 

which would materially influence the production by the contractor, the contractor may 

claim for an extension of time.  Such a claim shall in all respects comply with the 

requirements in the Conditions of Contract. 

 

The length of the extension of time claimed, shall be based on the minimum 

production rates quoted in the attached form, or on the production rate implied by 

the contractor in his programme for that particular order, whichever gives the shorter 

possible extension of time period. 

 

 

B1205 WORKMANSHIP AND QUALITY CONTROL 

 

 Add the following after the title: 

 

 “The contractor shall implement a quality assurance system in accordance with ISO 9002 

and appoint a quality manager who shall ensure that members of the contractor’s staff 

comply with the requirements of the quality system. The quality system and the methods 

used to implement it shall be described in a quality plan produced by the contractor.  

 
 The quality manager shall be resident on site full time. No construction activities shall take 

place on site before the engineer approves the quality plan”. 

  

 Replace the third paragraph with the following: 

 

"The intensity of control and of tests to be conducted by the contractor in terms of these 

obligations shall be at least to a sample level of 5 % of the total works contained in that 

specific order or such higher sample level to ensure that proper control is being exercised." 

 

 

B1206 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 

 

 Replace “clause 14” in the first paragraph with “clause 4.7” 

 

  Delete “and of clause 14 of the general conditions of contract” in the sixth paragraph. 

 

 Add the following paragraph:  

 

 “The contractor shall take care that property beacons, trigonometrical survey beacons or 

setting-out beacons are not displaced or destroyed without the consent of the engineer. 

Property beacons and trigonometrical survey beacons that have been displaced or 
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destroyed shall be replaced by a registered land surveyor, who shall certify such 

replacement.  

 

 The cost of replacing all beacons displaced or destroyed during the course of the contract 

without the consent of the engineer shall be the contractor’s responsibility and included in 

the tender rates”. 

 

B1209 PAYMENT   

 

 (b) Rates to be inclusive 

  

  Add the following to the first paragraph: 

 

  “VAT shall be excluded from the rates.” 

 

 

B 1215  EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

 

Delete clause 1215 and replace it with the following. 

 

 

"B 1215  EXTENSION OF TIME 

 

Extension of time in terms of Clause 8.4 of the Conditions of Contract shall be determined 

by mutual agreement between the engineer and the contractor. Delays on working days 

only (based on a six-day working week) and excluding non-working days as indicated in 

the Appendix will be taken into account for the determination of the extension of time." 

 

 

B1224 THE HANDING OVER OF THE ROAD RESERVE 

 

 Add the following subclause: 

 

"The road reserves of all the roads to be marked under this contract will be handed over to 

the contractor after receipt by the contractor of the official order from the employer for such 

a time as indicated in the programme of work or such extended period as approved by the 

engineer. 

 

The occupation of the road reserves of the roads to be marked shall be limited to those 

sections as directed by the engineer. The contractor will be permitted to work on any portion 

of the road within the specified limits provided that a free and safe flow of traffic is 

maintained at all times and that the requirements of the Specifications are complied with.  

No work may be undertaken on any section of road without an official order from the 

engineer." 

 

B 1227  MONTHLY SITE MEETINGS   

 

Add the following:   
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"The venue of such site meetings shall be determined by the engineer." 

 

Add the following clauses: 

 

"B 1230  REPORTING OF ACCIDENTS  

 

The contractor shall report every accident which occurs on the road, within the extent of 

the Works, to the engineer, within twenty-four (24) hours of such accident occurring, 

irrespective of whether such accident has a bearing on damage to the Works or to persons, 

property or things. The report must be in writing and must contain full particulars of the 

accident. Photographs of each accident should also be included in the report. The 

contractor shall include and submit the reports with his payment certificates to the engineer. 

The engineer has the right to conduct, or have conducted, any or all enquiries, either on 

the site or elsewhere, as to the causes and consequences of any such accident." 

 

B1231 MATERIALS 

 

 The contractor, when using materials that are required to comply with any standard 

specification, shall, if so ordered, furnish the engineer with certificates showing that the 

materials do comply with this specification. 

 

 Where so specified, materials shall bear the official mark of the appropriate authority. 

Samples ordered or specified shall be delivered to the engineer's office on the site free of 

charge. 

 

 Where materials are specified under trade names tenders must be based on these 

materials. Alternative materials may be submitted as alternative tenders and the engineer 

may, after receipt of tenders, approve the use of equivalent materials. The tender must be 

clearly marked as an alternative tender, failing which the tender may be rejected. 

 

 Unless otherwise specified, all proprietary materials shall be used and placed in strict 

accordance with the relevant manufacturer's current published instructions. Agrément 

certified products shall be used and placed in accordance with its Agrément certification 

criteria. 

 

 All places where materials are being manufactured or obtained for use in the works, and 

all the processes in their entirety connected therewith shall be open to inspection by the 

engineer (or other persons authorised by the engineer) at all reasonable times, and the 

engineer shall be at liberty to suspend any portion of work which is not being executed in 

conformity with these specifications.” 
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SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS 

 

B1302 GENERAL REQUIREMENTS 

 

 (c) Legal and Contractual Requirements and responsibilities to the public 

 

  Add the following: 

 

  “Legislation imposes mutual obligations on the employer and contractor in the 

performance of their duties to society and to the built and natural environment. To 

assist the contractor in understanding and assessing his obligations, and thus to 

make allowances for the cost of compliance with this legislation, the following 

additional specifications are included in the project specifications. 

 

  Section C of the Scope of Works contains the Environmental Management Plan for 

this project. Its provisions regulate the contractor’s construction methods to ensure 

responsible conduct and treatment of the environment relevant to the project. No 

separate payment mechanism has been made available for the contractor to allow 

for his compliance with relevant environmental legislation. The contractor shall 

include such costs in the existing payment items under section B1303: Payment. 

However, non-compliance with the provisions of this section may lead to the 

imposition of penalties by the relevant authority. 

 

  Section D of the Scope of Works contains the specifications that regulate the 

contractor’s construction methods so far as to ensure health and safety of his 

employees and of the public. A new payitem has been made available under this 

section to allow the contractor to make separate provision for the cost of health and 

safety measures during the construction process.” 

 

 

B1303 PAYMENT 

 

 Item   Unit 

 

 B13.01 The contractor's general obligations 

 

  

Add the following pay subitem: 

 

 “(d) Health and safety obligation ............................................................................. month” 

 

 The unit of measurement shall be per month. 

 

 The tendered rate shall include full compensation for compliance with the Occupational 

Health and Safety (OH&S) Act, No. 85 of 1993 and it covers all aspects of occupational 

health and safety as affected by this contract. 
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 The tendered rate per month for subitem B13.01 (d) will be paid monthly, pro rata for parts 

of a month, from the date on which the contractor has received the Letter of Acceptance, 

until the end of the period of completion of the works, plus any extension thereof as 

provided in clause 8.4 of the conditions of contract. 

  

 Add the following sub-sub-clause defining ‘the contractor’s general obligations’: 

 

 “(v) Complying with the requirements and conditions of the additional specifications 

relating to the Environmental Management Plan. 
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SECTION B1500: ACCOMMODATION OF TRAFFIC 

 

B1501 SCOPE 

 

 Add the following: 

 

 “It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual (SARTSM). 

The latest version for use in the accommodation of traffic is volume 2, chapter 13 of the 

June 1999 edition. Copies of this publication are available from Government Printers –Tel: 

(012) 334 4507/8/9 or (012) 3344510 Fax: (012) 323 9574.  

 

 This section also covers the provision of additional information signs for motorists and the 

release of any notices to the media and public.” 

 

B1502 GENERAL REQUIREMENTS 

 

 (a) Safety 

 

  Replace the full stop at the end of the first paragraph and continue with the following: 

 

  “... flow of traffic, including the prohibition of his, and his subcontractor’s, construction 

plant from disregarding the stop/go accommodation of traffic control facilities. Failure 

to comply with this requirement shall be taken as a penalty event in terms of B1502 

(l).” 

 

Add the following after the first paragraph: 

 

"Should the contractor park any of his construction plant within the road reserve at 

night, it shall be done in such a way that the vehicle is more than 5 m away from the 

shoulder of the road and it shall be properly illuminated and signposted to ensure 

safe passing by motorists." 

 

 (f) Approval of temporary deviations 

 

  Add the following: 

 

  “If, after any temporary deviation has been constructed, any changes are considered 

necessary or desirable, the proposal shall be submitted to the engineer for his 

approval." 

 

 (i) Traffic Safety Officer 

 

  Add the following to the end of the second paragraph: 

 

  “The contractor shall submit a CV of the candidate to the engineer for approval 

before the candidate is appointed as the traffic safety officer. “ 
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  Insert the following as the opening phrase to sub-sub-clause (i):  

 

  “make himself available to discuss road safety and traffic accommodation matters 

whenever required by the engineer during the official construction period as specified 

in each specific order and shall be responsible…”  

 

 Delete sub-sub-clauses (ii) and (iii) and replace with the following: 

 

“(ii) Record on neat and dimensioned sketches and submit to the engineer the 

position and sign reference number, where applicable, of each sign, barricade, 

delineator, cone, amber flicker light, guardrail and permanent or temporary 

painted road marking feature. The position of each shall be adequately 

referenced from the marker boards or other surveyed points on the site of the 

works. 

 

These records shall also show the date and time at which the recorded traffic 

accommodation features are certified correct by the traffic safety officer, and 

shall be signed by the traffic safety officer before being submitted to the 

engineer. 

 

  The records shall similarly account for whatever changes are made in the field. 

Such changes shall record the position of flagmen and stop/go control men 

and their associated traffic accommodation equipment wherever they are 

used. 

 

(iii) Personally, inspect the position and condition of each traffic accommodation 

feature on the whole site of works twice each day by 09h30 and by 16h30, to 

record all irregularities discovered and the remedial action taken, and to sign 

off as correct and submit to the engineer such record sheets by midday of the 

next working day. The traffic safety officer shall keep a duplicate book for this 

specific purpose.  

 

The traffic safety officer shall also submit with this report the daily labour 

returns of flagmen, stop/go and traffic signal control men employed.” 

 

 Add the following sub-sub-clauses: 

 

“(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a 

traffic safety vehicle when required by the engineer and sufficient labour at his 

disposal 24 hours a day, including all prescribed non-working days, and shall not be 

utilised for other duties. He shall be directly answerable to the contractor’s site agent. 

The traffic safety officer shall have his own vehicle to carry out inspections and at 

least one assistant to accompany him full time. Furthermore the traffic safety vehicle 

shall be a truck with a capacity of 5 tons and shall be equipped with a high visibility 

rear panel in accordance with the requirements of the SARTSM as well as a truck 

mounted attenuator – ALPHA 70 K as supplied by Armco Road Safety Products, or 

similar approved complying with TL-2 criteria when tested in accordance with 

NCHRP 350 or N1 criteria when tested in accordance with EN 1317; certification of 
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compliance to be provided by the contractor at the request of the engineer. The 

attenuator shall be used when the vehicle is utilized to close traffic lanes or when 

attending to stationary or broken-down vehicles or accident scenes. The words 

TRAFFIC CONTROL shall be written on a warning sign in highly legible letters, not 

less than 150 mm high, and the sign shall be mounted on both the traffic safety 

officer’s vehicle and the traffic safety vehicle at least 1, 5 m above ground level. The 

proposed sign and letter dimensions shall be submitted to the engineer for his 

approval. 

 

  The vehicle shall also be equipped with an amber-coloured flashing light of the 

rotating parabolic reflector type with a minimum intensity of 100. The warning light 

shall be switched on at all times and the sign shall be displayed when the vehicle is 

used on site. 

 

  The traffic safety officer shall have a direct line of communication at all times with 

the police and traffic officers responsible for the area within limits of the contract. The 

provision of the road safety vehicle, driver, labourers and the cost of the cellular 

telephone shall be deemed to be included in the rates tendered for the contractor's 

establishment on site. 

 

 (x) Ensure that all obstructions related to the contractor’s activities be removed before 

nightfall where applicable as instructed by the engineer and that the roads are safe 

for night traffic. 

 

 (xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), 

also be responsible for the removal of broken down vehicles off the roadway and 

implementing actions requested by the traffic authorities with regard to the work to 

be carried out, be responsible for the erection and maintenance of all traffic signs 

necessary for the accommodation of traffic. 

 

 (xii) In the advent of an accident the traffic officer shall record in a written report the 

details of the accident, record the position of all temporary road signs, barricades, 

delineators, flagmen and any other devices used for traffic accommodation. In 

addition the report shall include a neat dimensional sketch, photographs, identifiable 

permanent features, and any other relevant information.” 

 

 Add the following sub-clauses: 

 

 “(j) Crossing the median or carriageway centreline 

 

  No vehicle or item of equipment shall be allowed to cross the median of a dual 

carriageway road or the centreline of a single carriageway unless the traffic 

accommodation and signage specifically allows for this and is approved by the 

engineer as safe. 
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 (k) Site personnel 

 

  The contractor shall ensure that all his personnel, excluding those who are 

permanently office bound, are equipped with reflective safety jackets and that these 

are worn at all times when working on or near to the travelled way. Any person found 

not wearing a reflective jacket under these circumstances shall be removed from the 

site until such time as he is in possession of and wearing a reflective jacket. 

Reflective safety jackets shall be kept in good condition and any jackets that are, in 

the opinion of the engineer, ineffective shall be immediately replaced by the 

contractor. 

 

 (l) Penalty events 

 

  Whenever the following events occur, the contractor shall be subjected to penalty 

conditions expressed in the Appendix to Tender. 

 

  (i) Noncompliance with accommodation of traffic specifications 

 

   Failure or refusal on the part of the contractor to take the necessary steps to 

ensure the safety and convenience of the travelling public, accommodation of 

traffic, plant and personnel in accordance with these specifications or as 

required by statutory authorities or ordered by the engineer, shall be sufficient 

cause for the engineer to apply penalties as follows: 

 

   A fixed penalty of R5 000, 00 per occurrence shall be deducted for each and 

every occurrence of non-compliance with any of the requirements of section 

1500 of the standard specifications and section B1500 of the project 

specifications. 

 

   In addition a time-related penalty of R500, 00 per hour over and above the 

fixed penalty shall be deducted for non-compliance to rectify any defects in 

the accommodation of traffic within the allowable time after the engineer has 

given an instruction to this effect. The engineer's instruction shall state the 

allowable time, which shall be the time in hours for reinstatement of the 

defects. Should the contractor fail to adhere to this instruction, the time-related 

penalty shall be applied from the time the instruction was given. 

 

B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 

 

Add the following before the first paragraph: 

 

"All temporary road signs, devices, sequences, layouts and spacings shall comply with the 

requirements of the National Road Traffic Act, 1996 (Act 93 of 1996) and the National Road 

Traffic Regulations 2000, the requirements of the relevant authority the SA Road Traffic 

Signs Manual, Vol 2, Chapter 13 : Roadworks Signing and the Drawings."  

 

Replace the first sentence of the first paragraph with the following: 
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 “The contractor shall provide, erect and maintain the necessary traffic-control devices, road 

signs, Channelisation devices, barricades, warning devices and road markings (hereinafter 

referred to as traffic-control devices) in accordance with these special provisions and as 

shown on the drawings and in the SARTSM and remove them when no longer required. It 

shall be incumbent upon the contractor to see to it that the abovementioned traffic-control 

devices are present where required at all times and are functioning properly.” 

 

 Replace the third paragraph with the following: 

 

 “The type of construction, spacing and placement of traffic-control devices shall be in 

accordance with the SARTSM. The recommended arrangements of the traffic control 

devices illustrated and/or drawings issued by the engineer shall not be departed from 

without prior approval of the engineer. The arrangements expected to be most commonly 

used in the contract are given on the tender drawings. 

 

 The details shown for spacing and placement of traffic-control facilities may however, be 

revised at the discretion of the engineer where deemed necessary to accommodate local 

site geometry and traffic conditions.” 

 

  

 (b) Road signs and barricades 

 

  Add the following: 

 

  “The contractor shall be responsible for the protection and maintenance of all signs, 

and shall at his own cost replace any that have been damaged, lost, or stolen. 

 

  All temporary road signs required to remain in position for some time shall be pole 

mounted as shown on the drawings. All temporary road signs required to be moved 

more often shall be mounted on portable supports for the easy moving of signs to 

temporary positions. The only permitted method of ballasting the sign supports shall 

consist of durable sandbags filled with sand of adequate mass to prevent signs from 

being blown over by wind. The cost of the sandbags shall be included in the tendered 

rates for the various types of temporary road signs.  

 

  The covering of permanent road signs, if applicable, shall be by utilizing a hessian 

bag that shall be pulled over the sign in the form of a hood and fastened to the 

signposts. Plastic bags or other materials and fastened by means of adhesive tape 

shall not be permitted. The cost of covering of permanent road signs shall be 

included in the tendered rates of items B15.01 and B15.10.”  

 

 

 

 

 

 

 (c) Channelisation devices and barricades 
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  Add the following: 

 

  “The use of drums as Channelisation devices shall not be permitted. Drums may 

however be used to set up barriers as provided for in sub-clause 1503(d). 

 

TW 401 and TW 402 delineators shall comply with the following requirements: 

 

(i) It shall be manufactured from a flexible material and should comply with SANS 

1555.  The blade portion of the delineator shall be positively affixed to a base 

unit which in turn shall be stable on its own or be stabilised by means of 

sandbags when used on the road. 

 

(ii) The blade shall be retro-reflectorized, with class I yellow sheeting on the side 

facing oncoming traffic. 

 

(iii) It shall be nominally 1 000 mm high x 250 mm wide and the bottom edge of 

the delineator shall not be more than 200 mm above the road surface. 

 

(iv) It shall be subject to the approval of the engineer. 

 

(v) be capable of withstanding the movement of passing vehicles and gusting 

winds up to 60 km/h in typical working conditions without falling over. To 

achieve this, the base shall be at least 0, 18 m2 and ballasted by sandbags 

with sand; 

 

(vi) together with its mounting be designed such that it will collapse in a safe 

manner under traffic impact. 

 

 Traffic cones shall comply with the following requirements:  

 

(i)  Traffic cones may be used only at short term lane deviations during daylight.  

 

(ii)  Cones shall not be used on their own but shall be interspersed with delineators 

at a ratio not exceeding 3:1.  

 

(iii) Cones used on all deviations shall be 750 mm high.  

 

(iv) Lane closures which continue into the night time shall be demarcated by 

delineators only. 

 

(v) They shall be manufactured from a flexible material and be fluorescent 

orange in colour. 

 

(vi) The base of the cone shall be non-circular to limit any rolling action should 

the cone be up-ended. 

 

(vii) Whenever cones will be used in times of restricted visibility the cones shall be 

fitted with white retro-reflective sleeves. 

 

(viii) The maximum spacing between centres of delineators or cones shall be as 
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shown on the Drawings or as directed by the engineer." 

 

 (e) Warning devices 

 

  Add the following: 

  

  “All construction vehicles and plant used on the works shall be equipped with rotating 

amber flashing lights and warning boards as specified. All vehicles and plant before 

being allowed onto the site shall obtain a clearance permit from the engineer. 

 

  (i) Vehicle mounted flashing lights 

 

   Rotating lights shall have an amber lens of minimum height of 200 mm and 

shall be mounted in such a way as to be highly visible from all directions. The 

lights on construction vehicles shall not be switched on while vehicles are 

being operated on unrestricted sections of a public road but shall be switched 

on while construction vehicles are operating within the accommodation of 

traffic area, as the vehicles decelerate to enter a construction area, and as the 

vehicles accelerate to the general speed when entering the road from a 

construction area. Lights on plant shall operate continuously while the plant is 

working alongside sections of road open to public traffic 

 

   All LDV's and cars operating on site shall also be equipped with rotating amber 

flashing lights which shall be placed so as to be highly visible and operated 

continuously while the vehicles are manoeuvring in or out of traffic or are 

travelling or parked alongside roads open to public traffic. 

 

   Rotating lights and the "construction vehicle" signs on the contractor's vehicles 

and plant shall not be paid for separately but shall be included in the rates 

covering the use of the vehicles.  

 

   The contractor shall apply and maintain lights together with temporary 

mounting brackets, to the approval of the engineer. Vehicles and plant that do 

not comply with these requirements shall be removed from the site. 

 

  (ii) Sign mounted flashing lights 

 

   Two amber flashing lights shall be vertically mounted on top of the traffic signs 

at each end of each traffic accommodation section as shown on the drawings. 

The lights shall be operated during the hours of darkness.” 

 

 

 

 

 

 Add the following sub-clauses: 

 

 “(g) Other traffic control measures ordered by the engineer 
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  The engineer may instruct the contractor to provide any other road sign, reflective 

tape, etc not measured in standard pay items. Such road signs shall conform to the 

requirements of the SARTSM, or specification provided by the engineer. Similarly, 

in order to ensure that the travelling public is kept fully informed and warned on 

matters relating to the accommodation of traffic, construction sign posting and the 

effect of the construction on the free flow of traffic through the site, the engineer may 

arrange for advertising in the press and/or for other forms of publicity. 

 

 (h) Flagmen 

 

  Flagmen shall be provided where shown on the drawings or required by the 

specification. During the daytime, at least two flagmen shall be provided at each 

traffic control point in addition to the STOP/GO sign operator, one flagman at the 80 

km/h sign and a second roving flagman to indicate to the traffic at the end of the 

queue to stop. At night time only one roving flagman equipped with a Stromberg 

Lightman xenon strobe, or similar approved, and a torch is required at each traffic 

control point as well as the traffic light operator. Where the shoulder of the road is 

closed to traffic, a flagman shall be provided at the leading end of the closure during 

daytime. This flagman shall be provided at the 80-km/h sign to warn the traffic about 

the closure. No flagman shall be on duty for a period of more than 10 hours per day. 

 

  Flagmen shall be adequately trained in the standard flagging techniques as 

described in the SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided 

with conspicuous clothing such as safety jackets utilizing retro-reflective and/or 

fluorescent panels in red, yellow and/or white. 

 

  Flagmen shall have in their possession, at all times, certification that they have 

attended and passed an accredited course in flagging techniques before being 

allowed onto the construction site. 

 

  Flags shall be made from bright red or red-orange material and shall be square with 

a minimum side length of 600 mm. The flag shall be attached to a staff at least 1, 0 

m in length. 

 

  In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the 

lane of traffic that is being controlled and under no circumstances shall flagmen be 

permitted to stand within the traffic lane. In order to obtain maximum visual impact 

for the travelling public, flagmen shall stand-alone. 

 

(i) Safety vests 
 

The contractor shall provide  the engineer  and  visitors  with  safety  vests  for moving 

around  on site. The vests shall be fluorescent orange in colour with reflective 

material sewn onto it and shall be to the approval of the engineer. 

 

No separate payment will be made for the safety vests and full compensation 

therefore shall be deemed to be included in the rates tendered for Section 5700." 
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B1517 MEASUREMENT AND PAYMENT 

 

 Amend item 15.01 to read as follows: 

 

 “Item   Unit 

 

 B15.01 Accommodating traffic and maintaining temporary deviations: 

 

 (a) On dual carriageways  .........................................................................  kilometre (km) 

 (b) On single carriageways  ......................................................................  kilometre (km) 

 

 Replace the first paragraph with the following: 

 

 “The unit of measurement shall be the kilometre, measured along the centre lines of the 

road where work is carried out. Accommodation of traffic shall be measured once only.  

 

 Item   Unit 

 

 B15.03 Temporary traffic control facilities 

 

 Add the following: 

  

 “(a) Flagmen  ……………………………………………………………………….. Man-

day 

 

“The unit of measurement shall be a full day and night worked by flagmen.  A man-day 

shall be deemed to comprise of three eight hour shifts in a twenty-four-hour period.  Three 

shifts of eight hours per flagman equates to one man-day.  Shorter single portion shifts 

(6 to 10 hours) shall be measured as a half man-day.” 

  

Add the following pay items: 

 

 

 

 

 

 

 

 Item   Unit 

 

 “B15.14 Accommodation of traffic during Measurement and  

testing work   ............................................................................................  day  

  

The unit of measurement shall be the number of days during which the accommodation of 

traffic was done as specified.   

 

The tendered rate per day shall include full compensation for the cost to provide the traffic 

accommodation as specified.  
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 Item   Unit 

 

 “B15.16 Amber flashing lights mounted on signs  ..............................  number (No) 

 

 The tendered lump sum shall include full compensation to provide, erect, operate and 

maintain two amber flashing lights per sign at each end of the traffic accommodation 

sections. It shall also include the provision of power to operate the lights, replacing bulbs 

as required and keeping the lenses clean and visible. 

 

 Item   Unit 

 

 B15.17 Provision of traffic safety equipment for use by the engineer 

  

 (a) Safety jackets  .......................................................................................  number (No) 

 

 The unit of measurement shall be the number of each item provided as specified and 

approved by the engineer. 

 

 The tendered rates for the various safety items shall include full compensation for provision 

thereof and maintenance in good working order.  

 

 Item   Unit 

 

 B15.18 Traffic safety officer  ............................................................................. month 

 

 The unit of measurement shall be the period in months or part thereof that the approved 

traffic safety officer is employed during the official construction period as specified in each 

specific order. 

 

 The tendered rate per month shall include full compensation for the cost of the traffic safety 

officer to conduct his duties as specified in sub-clause B1502 (i) 

 

 

 

 

 

 

 Item   Unit 

 

 B15.19 Penalties 

 

 (a) Fixed penalty per occurrence  ...............................................................  number (No) 

 

 (b) Time related penalty  .....................................................................................  hour (h) 

 

 In subitem B15.19(a) the unit of measurement shall be number and applied for each and 

every occurrence of non-compliance with any of the requirements of section 1500 of the 
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standard specifications and section B1500 of the project specifications at the rate specified 

in the pricing schedule. 

 

 In subitem B15.19 (b) the unit of measurement shall be hour and applied for each hour 

over and above the time set by the engineer that the identified non-compliance has not 

been rectified. 

 

 The above pay items shall be applied at the rates stated in the Appendix to Tender and in 

the pricing schedule and become payable by the contractor in each and every month they 

occur and shall be deducted from the amount due to the contractor on the relevant monthly 

payment certificates.” 
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SECTION 2000:  DRAINAGE 
 

SECTION B2200:  PREFABRICATED CULVERTS 
 
 
B2201:     SCOPE 
 
Amend to read as follows: 
 
“This section covers the supply, delivery and installation of prefabricated manhole grids and frames” 
 
B2218:     MEASUREMENT AND PAYMENT 
 
Add the following subitems to item 22.21: 
 
Item                                                                                                                                     Unit 
 
B22.21     Accessories 
 
(e)  Supply and delivery of rectangular manhole grids including frames 
          (i)     Size 0 up to 1 m²…………………………………………………………square meter (m²) 
          (ii)    Size 1 m² up to 2.5 m²…………………………………………………...square meter (m²) 
          (iii)   Size 2.5 m² up to 5.0 m²…………………………………………………square meter (m²) 
 
 
(f)     Supply and delivery of rectangular manhole grids excluding frames 
          (i)     Size 0 up to 1 m²…………………………………………………………square meter (m²) 
          (ii)    Size 1 m² up to 2.5 m²…………………………………………………...square meter (m²) 
          (iii)   Size 2.5 m² up to 5.0 m²…………………………………………………square meter (m²) 
 
 
It shall also include the cost for the contractor to determine on site the number and size of the 
grids required. 
 
(g)     Extra over for sub items 22.21 (e) and (f) for variation in frame shape…..square meter (m²) 
 
The unit of measurement for sub items 22.21 (e), (f) and (g) shall be in terms of m² to make provision 

for the fact that these items will be provided in different sizes and forms. 
 
The tendered rates shall include full compensation for the manufacturing and delivery of the 

accessories at the Koedoespoort Depot or on site as instructed. 
 
(h)     Installation of rectangular manhole grids including frames 
          (i)     Size 0 up to 1 m²…………………………………………………………square meter (m²) 
          (ii)    Size 1 m² up to 2.5 m²…………………………………………………...square meter (m²) 
          (iii)   Size 2.5 m² up to 5.0 m²…………………………………………………square meter (m²) 
 
(i)     Installation of rectangular manhole grids excluding frames 
          (i)     Size 0 up to 1 m²…………………………………………………………square meter (m²) 
          (ii)    Size 1 m² up to 2.5 m²…………………………………………………...square meter (m²) 
          (iii)   Size 2.5 m² up to 5.0 m²…………………………………………………square meter (m²) 
 
The unit of measurement for sub items 22.21 (h) and (i) shall be in terms of the number of manhole 

grids that will be installed. 
 
The tendered rates shall include full compensation for the installation of the manhole grids including of 

accessories and fixing grids to the frames.  The rate shall also include any 
repairs to existing concrete and/or brickwork. 
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Item                                                                                                                                     Unit 
 
B22.22     Additional manhole grids products 
 
(a)  Cost of delivery to Koedoespoort Stores ………………………………………….. PC Sum 
(b)  Charge on Prime Cost Sum…………………………………………………………. Percentage (%) 
 
Payment shall be done as instructed by the Engineer. 
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C1001  SCOPE 
 

This Environmental Management Plan (EMP) sets out the methods by which proper environmental 

controls are to be implemented by the contractor. The duration over which the contractor’s controls shall 

be in place cover the construction period of the project as well as the limited time after contract 

completion defined by the General Conditions of Contract, and the project specifications, as the Defects 

Notification Period (maintenance period). 

 

The provisions of this EMP are binding on the contractor during the life of the contract. They are to be 

read in conjunction with all the documents that comprise the suite of documents for this contract.  In the 

event that any conflict occurs between the terms of the EMP and the project specifications or Record of 

Decision, the terms herein shall be subordinate.  

 

The EMP is a dynamic document subject to similar influences and changes as are brought by variations 

to the provisions of the project specification. Any substantial changes shall be submitted to the 

Department of Roads and Transport in writing for approval. 

 

The EMP identifies the following: 

 

- Construction activities that will impact on the environment. 
- Specifications with which the contractor shall comply in order to protect the environment from the 

identified impacts. 
- Actions that shall be taken in the event of non-compliance. 
 

C1002  DEFINITIONS 
 

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not be 

limited to, all declared category 1 and 2 listed invader species as set out in the Conservation of 

Agricultural Resources Act (CARA) regulations. Other vegetation deemed to be alien shall be those 

plant species that show the potential to occupy in number, any area within the defined construction area 

and which are declared to be undesirable. 

 

Construction Activity: a construction activity is any action taken by the contractor, his subcontractors, 

suppliers or personnel during the construction process as defined in the National Roads Act, 1998 (Act 

No. 7, 1998) 

 

Environment: environment means the surroundings within which humans exist and that could be made 

up of -  

 

(i) the land, water and atmosphere of the earth; 

(ii) micro-organisms, plant and animal life; 

(iii) any part or combination of (i) and (ii) and the interrelationships among and between 

 them; and 

(iv) the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that 

influence human health and well-being. 

 

Environmental aspect:  an environmental aspect is any component of a contractor’s construction 

activity that is likely to interact with the environment. 
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Environmental impact:  an impact or environmental impact is the change to the environment, whether 

desirable or undesirable, that will result from the effect of a construction 

activity. An impact may be the direct or indirect consequence of a construction 

activity. 

 

Road reserve:   the road reserve is a corridor of land, defined by co-ordinates and 

proclamation, within which the road, including access intersections or 

interchanges, is situated. A road reserve may, or may not, be bounded by a 

fence. 

 

Road width:    for the purposes of the EMP, the road width is defined as the area within the 

road reserve i.e. fence line to fence line, but also includes all areas beyond 

the road reserve that are affected by the continuous presence of the road, e.g. 

a reach of a water course. 

 

 

C1003  IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 
 

The contractor shall identify likely aspects before commencing with any construction activity. Examples 

of environment aspects include: 

 

- waste generation 
- stormwater discharge 
- emission of pollutants into the atmosphere 
- chemical use operations 
- energy use operations 
- water use operations 
- use of natural resources 
- noise generation 
 

Thereafter the contractor shall programme his work in such a way that each cause and effect of a 

construction activity is also identified and the activity planned so as to prevent any impact from 

happening.  If prevention is not practicable, or in the event of mishap or misapplication, the contractor 

shall provide plans and measures for the engineer’s approval, which will limit and contain the magnitude, 

duration and intensity of the impact.  The contractor shall demonstrate that he is capable of carrying out 

any repair and reinstatement of the damaged environment.  These requirements shall be concurrent 

with the time constraints to produce an approved construction programme according to sub-clause 8.3 

as amended by Particular Condition of the general conditions of contract and clause B1204 of these 

project specifications. 

 

Listed below are some environmental impacts that could adversely alter an aspect of the environment 

through usual construction activities: 

 

- Pollution of atmosphere, soil or water 
- Destruction or removal of fauna and flora and effect on biological diversity  
- Deformation of the landscape 
- Soil erosion 
- Destruction of historical/heritage sites 
- Effect on the built environment 
- Effect on agricultural land and wetlands 
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General good construction practice will play an important role in avoiding the occurrence of an Impact. 

The contractor’s attention is drawn, in this regard, to C1008. Environmental Management of 

Construction Activities 

 

 

C1004  LEGAL REQUIREMENTS 
 

(a) General 

 

Construction will be according to the best industry practices, as identified in the project documents. This 

EMP, which forms an integral part of the contract documents, informs the contractor as to his duties in 

the fulfilment of the project objectives, with particular reference to the prevention and mitigation of 

environmental impacts caused by construction activities associated with the project. The contractor 

should note that obligations imposed by the EMP are legally binding in terms of environmental statutory 

legislation and in terms of the additional conditions to the general conditions of contract that pertain to 

this project. In the event that any rights and obligations contained in this document contradict those 

specified in the standard or project specifications then the latter shall prevail. 

 

(b) Statutory and other applicable legislation 

 

The contractor is deemed to have made himself conversant with all legislation pertaining to the 

environment, including provincial and local government ordinances, which may be applicable to the 

contract. 

 

 

C1005  ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 

(a) Appointment of a Designated Environmental Officer (DEO) 

 

For the purposes of implementing the conditions contained herein, the contractor shall submit to the 

engineer for approval the appointment of a nominated representative of the contractor as the DEO for 

the contract.  The request shall be given, in writing, at least fourteen days before the start of any work 

clearly setting out reasons for the nomination, and with sufficient detail to enable the engineer to make 

a decision. The engineer will, within seven days of receiving the request, approve, reject or call for more 

information on the nomination.  Once a nominated representative of the contractor has been approved 

he/she shall be the DEO and shall be the responsible person for ensuring that the provisions of the EMP 

are complied with during the life of the contract.  The engineer will be responsible for issuing instructions 

to the contractor where environmental considerations call for action to be taken. The DEO shall submit 

regular written reports to the engineer, but not less frequently than once a month. 

 

The engineer shall have the authority to instruct the contractor to replace the DEO if, in the engineer’s 

opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or 

this specification.  Such instruction will be in writing and shall clearly set out the reasons why a 

replacement is required. 

 

 

 

There shall be an approved DEO on the site at all times. 
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(b) Administration  

 

Before the contractor begins each construction activity the DEO shall give to the engineer a written 

statement setting out the following: 

 

- The type of construction activity. 
- Locality where the activity will take place. 
- Identification of the environmental aspects and impacts that might result from the activity. 
- Methodology for impact prevention for each activity or aspect. 
- Methodology for impact containment for each activity or aspect. 
- Emergency/disaster incident and reaction procedures. 
- Treatment and continued maintenance of impacted environment. 
 

The contractor may provide such information in advance of any or all construction activities provided 

that new submissions shall be given to the engineer whenever there is a change or variation to the 

original.  

 

The engineer may provide comment on the methodology and procedures proposed by the DEO, but he 

shall not be responsible for the contractor’s chosen measures of impact mitigation and 

emergency/disaster management systems. However, the contractor shall demonstrate at inception and 

at least once during the contract that the approved measures and procedures function properly. 

 

(c) Good housekeeping 

 

The contractor shall undertake “good housekeeping” practices during construction as stated in clause 

1217 of the COLTO Standard Specifications for Roads and Bridge Works for State Road Authorities 

(1998 edition) and sub-clauses 4.18 and 11.11 of the General Conditions of Contract. This will help 

avoid disputes on responsibility and allow for the smooth running of the contract as a whole. Good 

housekeeping extends beyond the wise practice of construction methods that leaves production in a 

safe state from the ravages of weather to include the care for and preservation of the environment within 

which the site is situated. 

 

 

C1006  TRAINING 
 

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the 

environment applicable to this contract and must be appropriately trained in environmental management 

and must possess the skills necessary to impart environmental management skills to all personnel 

involved in the contract.  

 

The contractor shall ensure that adequate environmental training takes place. All employees shall have 

been given an induction presentation on environmental awareness. Where possible, the presentation 

needs to be conducted in the language of the employees. The environmental training should, as a 

minimum, include the following: 

 

- The importance of conformance with all environmental policies 
 

- The environmental impacts, actual or potential, of their work activities; 
 

- The environmental benefits of improved personal performance; 
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- Their roles and responsibilities in achieving conformance with the environmental policy and 
procedures and with the requirement of the Agency’s environmental management systems, 
including emergency preparedness and response requirements;  

 

- The potential consequences of departure from specified operating procedures;  
 

- The mitigation measures required to be implemented when carrying out their work activities. 
 

In the case of permanent staff the contractor shall provide evidence that such induction courses have 

been presented. In the case of new staff (including contract labour) the contractor shall inform the 

engineer when and how he intends concluding his environmental training obligations. 

 

 

C1007 ACTIVITIES/ASPECTS CAUSING IMPACTS 
 

A list of possible causes of environmental impacts that occur during construction activities is given in 

Table 7/1: Aspects or Activities that Cause Environmental Impacts during Construction Activities, which 

is to be found at the end of Section C. This list is not exhaustive, and shall be used for guideline purposes 

only. 

 

 

C1008  ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 
 

(a)  Site establishment 

 

(i) Site plan 

 

The contractor shall establish his construction camps, offices, workshops, staff accommodation and 

testing facilities on the site in a manner that does not adversely affect the environment.  However, before 

construction can begin, the contractor shall submit to the engineer for his approval, plans of the exact 

location, extent and construction details of these facilities and the impact mitigation measures the 

contractor proposes to put in place. 

 

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen 

refuse, sewage and workshop-derived effluents.  The site offices should not be sited in close proximity 

to steep areas, as this will increase soil erosion.  Preferred locations would be flat areas along the route. 

If the route traverses water courses, streams and rivers, it is recommended that the offices, and in 

particular the ablution facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are 

located as far away as possible from any water course.  Regardless of the chosen site, the contractor’s 

intended mitigation measures shall be indicated on the plan.  The site plan shall be submitted not later 

than the first site meeting.  Detailed, electronic colour photographs shall be taken of the proposed site 

before any clearing may commence. These records are to be kept by the engineer for consultation 

during rehabilitation of the site. Read in conjunction with COLTO Specification 1302(a) and 1402(e). 

 

(ii) Vegetation 

 

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice that 

will have a harmful effect on vegetation.  
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The natural vegetation encountered on the site is to be conserved and left as intact as possible. 

Vegetation planted at the site shall be indigenous and in accordance with instructions issued by the 

engineer.  Only trees and shrubs directly affected by the works, and such others as may be indicated 

by the engineer in writing, may be felled or cleared.  In wooded areas where natural vegetation has been 

cleared out of necessity, the same species of indigenous trees as were occurring shall be re-established. 

 

The project specification for the rehabilitation of the grass cover shall be strictly adhered to.  Any 

proclaimed weed or alien species that propagates during the contract period shall be cleared by hand 

before seeding.  (Read in conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) and (e), 5804, 

5805, 5806 and 5807).  Fires shall only be allowed in facilities or equipment specially constructed for 

this purpose.  A firebreak shall be cleared and maintained around the perimeter of the camp and office 

sites. 

 

(iii) Rehabilitation 

 

The area where the site offices were erected will require rehabilitation at the end of the contract.  All 

construction material, including concrete slabs and braai areas shall be removed from the site on 

completion of the contract.  

 

(iv) Water for human consumption 

 

Water for human consumption shall be available at the site offices and at other convenient locations on 

site. 

 

All effluent water from the camp / office sites shall be disposed of in a properly designed and constructed 

system, situated so as not to adversely affect water sources (streams, rivers, pans dams etc).  Only 

domestic type wastewater shall be allowed to enter this drain. 

 

(v) Heating and cooking fuel 

 

The contractor shall provide adequate facilities for his staff so that they are not encouraged to 

supplement their comforts on site by accessing what can be taken from the natural surroundings. The 

contractor shall ensure that energy sources are available at all times for construction and supervision 

personnel for heating and cooking purposes.  

 

(b) Sewage treatment 

 

Particular reference in the site establishment plan shall be given to the treatment of sewage generated 

at the site offices, site laboratory and staff accommodation and at all localities on the site where there 

will be a concentration of labour.  Sanitary arrangements should be to the satisfaction of project 

management, the local authorities and legal requirements.  

 

Safe and effective sewage treatment will require one of the following sewage handling methods: septic 

tanks and soak-away, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which 

are supplied and maintained by a subcontractor.  The type of sewage treatment will depend on the 

geology of the area selected, the duration of the contract and proximity (availability) of providers of 

chemical toilets.  Should a soak-away system be used, it shall not be closer than 800 metres from any 

natural water course or water retention system.  The waste material generated from these facilities shall 
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be serviced on a regular basis.  The positioning of the chemical toilets shall be done in consultation with 

the engineer. Read with COLTO Specifications 1402(g) and 1404(a). 

 

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 

wherever employees are employed on the works.  Use of the veld for this purpose shall not, under any 

circumstances, be allowed. 

 

Outside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing 

over.  The toilets shall also be placed outside areas susceptible to flooding.  The contractor shall arrange 

for regular emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining 

such latrines in a clean, orderly and sanitary condition to the satisfaction of the engineer. 

 

(c) Waste management  

 

The contractor’s intended methods for waste management and waste minimisation shall be 

implemented at the outset of the contract.  All personnel shall be instructed to dispose of all waste in the 

proper manner. 

 

(i) Solid waste 

 

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and 

disposal.  A refuse control system shall be established for the collection and removal of refuse to the 

satisfaction of the engineer.  Disposal of solid waste shall be at a Department of Water Affairs and 

Forestry (DWAF) licensed landfill site or at a site approved by DWAF in the event that an existing 

operating landfill site is not within reasonable distance from the site offices and staff accommodation. 

No waste shall be burned or buried at or near the site offices, nor anywhere else on the site, including 

the approved solid waste disposal site.  Read with COLTO Specification 1404(a). 

 

(ii) Litter 

 

No littering by construction workers shall be allowed. During the construction period, the facilities shall 

be maintained in a neat and tidy condition and the site shall be kept free of litter. 

 

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the 

disposal of all refuse.  At all places of work the contractor shall provide litter collection facilities for later 

safe disposal at approved sites.  (Read in conjunction with COLTO Specification 1302(b)). 

 

(iii) Hazardous waste 

 

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water Affairs 

and Forestry approved landfill site.  Special care shall be taken to avoid spillage of tar or bitumen 

products such as binders or pre-coating fluid to avoid water-soluble phenols from entering the ground 

or contaminating water. 

 

Under no circumstances shall the spoiling of tar or bituminous products on the site, over embankments, 

in borrow pits or any burying, be allowed.  Unused or rejected tar or bituminous products shall be 

returned to the supplier’s production plant.  Any spillage of tar or bituminous products shall be attended 

to immediately and affected areas shall be promptly reinstated to the satisfaction of the engineer. 
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(d) Control at the workshop 

 

The contractor’s management and maintenance of his plant and machinery will be strictly monitored 

according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of 

construction activity or at a formalised workshop). 

 

(i) Safety 

 

All the necessary handling and safety equipment required for the safe use of petrochemicals and oils 

shall be provided by the contractor to, and used or worn by, the staff whose duty it is to manage and 

maintain the contractor’s and his subcontractor’s and supplier’s plant, machinery and equipment. 

 

(ii) Hazardous Material Storage 

 

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 

conditions.  All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointed 

area that is fenced and has restricted entry.  Storage of tar or bituminous products shall only take place 

using suitable containers to the approval of the engineer.  

 

The contractor shall provide proof to the engineer that relevant authorisation to store such substances 

has been obtained from the relevant authority. In addition, hazard signs indicating the nature of the 

stored materials shall be displayed on the storage facility or containment structure.  Before containment 

or storage facilities can be erected the contractor shall furnish the engineer with details of the 

preventative measures he proposes to install in order to mitigate against pollution of the surrounding 

environment from leaks or spillage.  The preferred method shall be a concrete floor that is bunded.  Any 

deviation from the method will require proof from the relevant authority that the alternative method 

proposed is acceptable to that authority.  The proposals shall also indicate the emergency procedures 

in the event of misuse or spillage that will negatively affect an individual or the environment. 

 

(iii) Fuel and gas storage 

 

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.  An 

adequate bund wall, 110 % of volume, shall be provided for fuel and diesel areas to accommodate any 

leakage spillage or overflow of these substances.  The area inside the bund wall shall be lined with an 

impervious lining to prevent infiltration of the fuel into the soil.  Any leakage, spillage or overflow of fuel 

shall be attended to without delay. 

 

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

 

(iv) Oil and lubricant waste 

 

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be 

collected in a holding tank and sent back to the supplier.  Water and oil should be separated in an oil 

trap.  Oils collected in this manner, shall be retained in a safe holding tank and removed from site by a 

specialist oil recycling company for disposal at approved waste disposal sites for toxic/hazardous 

materials.  Oil collected by a mobile servicing unit shall be stored in the service unit’s sludge tank and 

discharged into the safe holding tank for collection by the specialist oil recycling company.  
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All used filter materials shall be stored in a secure bin for disposal off site.  Any contaminated soil shall 

be removed and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of 

at a facility designated by the local authority to accept contaminated materials. 

 

(e) Clearing the Site 

 

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, either 

within the road reserve, or at designated or instructed areas outside the road reserve, a plan of action 

shall first be submitted to the engineer for his approval. 

 

The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed.  

This shall be submitted to the engineer for his records before any disturbance/stockpiling may occur.  

The record shall be comprehensive and clear, allowing for easy identification during subsequent 

inspections. 

 

The contractor shall be responsible for the re-establishment of grass within the road reserve boundaries 

for all areas disturbed during road construction. This includes, for example, service roads, stockpile 

areas, stop/go facilities, windrows and wherever material generated for, or from, road construction has 

to be stored temporarily or otherwise within the road reserve, or at designated or instructed areas outside 

the road reserve.  This responsibility shall extend until expiry of the Defects Notification Period.  

 

(f) Soil management 

 

(i)  Topsoil 

 

Topsoil shall be removed from all areas where physical disturbance of the surface will occur and shall 

be stored and adequately protected.  The contract will provide for the stripping and stockpiling of topsoil 

from the site for later re-use.  Topsoil is considered to be the natural soil covering, including all the 

vegetation and organic matter.  Depth may vary at each site.  The areas to be cleared of topsoil shall 

include the storage areas.  All topsoil stockpiles and windrows shall be maintained throughout the 

contract period in a weed-free condition.  Weeds appearing on the stockpiled or windrowed topsoil shall 

be removed by hand.  Soils contaminated by hazardous substances shall be disposed of at an  

approved Department of Water Affairs and Forestry waste disposal site. (Read with COLTO 

Specifications 3104(a), 5802(a), (g), 5804(a), (b) and (c)). The topsoil stockpiles shall be stored, shaped 

and sited in such a way that they do not interfere with the flow of water to cause damming or erosion, or 

itself be eroded by the action of water.  Stockpiles of topsoil shall not exceed a height of 2 m, and if they 

are to be left for longer than 6 months, shall be analysed, and if necessary, upgraded before 

replacement. Stockpiles shall be protected against infestation by weeds. 

 

The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas to be 

topsoiled and grassed shall be done so systematically to allow for quick cover and reduction in the 

chance of heavy topsoil losses due to unusual weather patterns.  The contractor’s programme shall 

clearly show the proposed rate of progress of the application of topsoil and grassing.  The contractor 

shall be held responsible for the replacement, at his own cost, for any unnecessary loss of topsoil due 

to his failure to work according to the progress plan approved by the engineer. The contractor’s 

responsibility shall also extend to the clearing of drainage or water systems within and beyond the 

boundaries of the road reserve that may have been affected by such negligence. 
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(ii) Subsoil 

 

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth instructed 

by the engineer, and stored separately from the topsoil if not used for road building. This soil shall be 

replaced in the excavation in the original order it was removed for rehabilitation purposes. 

 

(g) Drainage 

 

The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing 

any area for construction purposes. Cognisance shall be taken of these aspects and incorporated into 

the planning of all construction activities. Before a site is developed or expanded, it shall be established 

how this development or expansion will affect the drainage pattern. Recognised water users / receivers 

shall not be adversely affected by the expansion or re-development. No water source shall be polluted 

in any way due to proposed changes. 

 

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from 

direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, 

fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar products.  

 

The contractor shall submit to the engineer his proposals for prevention, containment and rehabilitation 

measures against environmental damage of the identified water and drainage systems that occur on the 

site. Consideration shall be given to the placement of sedimentation ponds or barriers where the soils 

are of a dispersive nature or where toxic fluids are used in the construction process. The sedimentation 

ponds must be large enough to contain runoff so that they function properly under heavy rain conditions. 

 

(h) Earthworks and Layer works 

 

This section includes all construction activities that involve the mining of all materials, and their 

subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 

temporary works in the case of deviations. Before any stripping prior to the commencement of 

construction, the contractor shall have complied with the requirements of sections C1008 (e) and C1008 

(g). In addition, the contractor shall take cognisance of the requirements set out below. 

 

 

(i)  Quarries and borrow pits 

 

The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy that 

before entry into any quarry or borrow pit, an EMP for the establishment, operation and closure of the 

quarry or borrow pit shall have been approved by the Department.  It is the responsibility of the contractor 

to ensure that he is in possession of the approved EMP or a copy thereof, prior to entry into the quarry 

or borrow pit.  The conditions imposed by the relevant EMP are legally binding on the contractor and 

may be more extensive and explicit than the requirements of this specification. In the event of any conflict 

occurring between the requirements of the specific EMP and these specifications the former shall apply.  

The cost of complying with the requirements shall be deemed to be included in existing rates in the 

Pricing Schedule. (Read with COLTO Specification 3100 and 3200). 

 

(ii)  Excavation, hauling and placement 
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The contractor shall provide the engineer with detailed plans of his intended construction processes 

prior to starting any cut or fill or layer.  The plans shall detail the number of personnel and plant to be 

used and the measures by which the impacts of pollution (noise, dust, litter, fuel, oil, and sewage), 

erosion, vegetation destruction and deformation of landscape will be prevented, contained and 

rehabilitated. Particular attention shall also be given to the impact that such activities will have on the 

adjacent built environment.  The contractor shall demonstrate his “good housekeeping”, particularly with 

respect to closure at the end of every day so that the site is left in a safe condition from rainfall overnight 

or over periods when there is no construction activity.  (Read with COLTO Standard Specification 

clauses 1217 and 3309) 

 

(iii) Spoil sites 

 

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil 

site he uses during the contract period, including the Defects Notification Period. This shall include 

existing spoil sites that are being re-entered. Before spoil sites may be used proposals for their locality, 

intended method of operation, maintenance and rehabilitation shall be given to the engineer for his 

approval. The location of these spoil sites shall have signed approval from the affected landowner before 

submission to the engineer. No spoil site shall be located within 500 m of any watercourse. A 

photographic record shall be kept of all spoil sites for monitoring purposes. This includes before the site 

is used and after revegetation.  

 

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited unless 

special measures are taken to prevent leaching of the toxins into the surrounding environment. Such 

special measures shall require the approval of the relevant provincial or national authority. The same 

shall apply for the disposal of solid waste generated from the various camp establishments. The 

engineer will assist the contractor in obtaining the necessary approval if requested by the contractor. 

 

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 75 mm 

topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a vertical: 

horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to exceed this ratio. 

Appropriate grassing measures to minimise soil erosion shall be undertaken by the contractor. This will 

include both strip and full sodding. The contractor may motivate to the engineer for other acceptable 

stabilising methods. The engineer may only approve a completed spoil site at the end of the Defects 

Notification Period upon receipt from the contractor of a landowner’s clearance notice and an engineer’s 

certificate certifying slope stability (Read with COLTO standard Specifications clause 1214). The 

contractor’s costs incurred in obtaining the necessary certification for opening and closing of spoil sites 

shall be deemed to be included in the tendered rates for spoiling. 

 

(iv) Stockpiles 

 

The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so 

far as possible, can be transported direct to and placed at the point where it is to be used. However, 

should temporary stockpiling become necessary, the areas for the stockpiling of excavated and imported 

material shall be indicated and demarcated on the site plan submitted in writing to the engineer for his 

approval, together with the contractor’s proposed measures for prevention, containment and 

rehabilitation against environmental damage. 
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The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be 

damaged during operations. Care shall be taken to preserve all vegetation in the immediate area of 

these temporary stockpiles. During the life of the stockpiles the contractor shall at all times ensure that 

they are: 

 

- Positioned and sloped to create the least visual impact; 
- Constructed and maintained so as to avoid erosion of the material and contamination of 

surrounding environment; and 
- Kept free from all alien/undesirable vegetation. 
 

After the stockpiled material has been removed, the site shall be re-instated to its original condition.  

No foreign material generated / deposited during construction shall remain on site. Areas affected by 

stockpiling shall be landscaped, top soiled, grassed and maintained at the contractor’s cost until 

clearance from the engineer and the relevant National Authority is received. 

 

Material milled from the existing road surface that is temporarily stockpiled in areas approved by the 

engineer within the road reserve, shall be subject to the same condition as other stockpiled materials. 

Excess materials from windrows, in situ milling or any detritus of material from road construction 

activities may not be swept off the road and left unless specifically instructed to do so in the contract 

drawing or under instruction from the engineer 

 

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction rubble 

before any operation commences and shall approve their closure only when they have been 

satisfactorily rehabilitated. (Read with COLTO Specification B3203 and B4306). 

 

(v) Blasting activities 

 

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the contractor 

shall rigorously adhere to the relevant statutes and regulations that control the use of explosives. In 

addition, the contractor shall, prior to any drilling of holes in preparation for blasting, supply the engineer 

with a locality plan of the blast site on which shall be shown the zones of influence of the ground and air 

shock-waves and expected limits of fly-rock. The plan shall show each dwelling, structure and service 

within the zones of influence and record all details of the dwellings/structures/services including existing 

positions, lengths and widths of cracks, as well as the condition of doors, windows, roofing, wells, 

boreholes etc. The contractor, alone, shall be responsible for any costs that can be attributed to blasting 

activities, including the collection of fly-rock from adjacent lands and fields. The submission of such a 

plan shall not in any way absolve the contractor from his responsibilities in this regard. The contractor 

shall also indicate to the engineer the manner in which he intends to advertise to the adjacent 

communities and/or road users the times and delays to be expected for each individual blast. 

 

(i) Batching sites 

 

Asphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric 

Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered 

on site, the contractor shall be responsible to obtain the necessary permit from the Department of 

Environmental Affairs and Tourism, regardless of where they are sited. 

 

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or borrow 

pit areas, shall be subject to the requirements of the Department of Minerals and Energy legislation as 
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well as the applicable industrial legislation that governs gas and dust emissions into the atmosphere. 

Such sites will be the subject of regular inspections by the relative authorities during the life of the project. 

In addition, the selection, entry onto, operation, maintenance, closure and rehabilitation of such sites 

shall be the same as for those under section C1008(h)(iii), with the exception that the contractor shall 

provide additional measures to prevent, contain and rehabilitate against environmental damage from 

toxic/hazardous substances. In this regard the contractor shall provide plans that take into account such 

additional measures as concrete floors, bunded storage facilities, linings to drainage channels and 

settlement dams. Ultimate approval of these measures shall be from the relevant national authority, as 

shall approval of closure. The engineer will assist the contractor in his submissions to the relevant 

authority. 

 

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 

sedimentation dam to the legally required standards to prevent surface and groundwater pollution. The 

designs of such a facility should be submitted to the engineer for approval. 

 

The contractor shall invite the relevant department to inspect the site within 2 months after any plant is 

commissioned and at regular intervals thereafter, not exceeding 12 months apart 

 

(j) Spillages 

 

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse, 

garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water,  

organic materials and tar or bituminous products. In the event of a spillage, the contractor shall be liable 

to arrange for professional service providers to clear the affected area. 

 

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who discovers 

a hazardous waste spill must report the incident to his/her DEO or to the engineer. The Designated 

Environmental Officer will assess the situation in consultation with the engineer and act as required. In 

all cases, the immediate response shall be to contain the spill. The exact treatment of polluted soil / 

water shall be determined by the contractor in consultation with the DEO and the engineer. Areas 

cleared of hazardous waste shall be revegetated according to the engineer’s instructions 

 

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or 

death, specialist hydrological or ecological advice will be sought for appropriate treatment and remedial 

procedures to be followed. The requirement for such input shall be agreed with the engineer. The costs 

of containment and rehabilitation shall be for the contractor’s account, including the costs of specialist 

input. 

 

(k)  Areas of specific importance 

 

Any area, as determined and identified within the project document as sensitive or of special interest 

within the site shall be treated according to the express instructions contained in these specifications or 

the approved EMP. The contractor may offer alternative solutions to the engineer in writing should he 

consider that construction will be affected in any way by the hindrance of the designated sensitive area 

or feature. However, the overriding principle is that such defined areas requiring protection shall not be 

changed. Every effort to identify such areas within the site will have been made prior to the project going 

out to tender. The discovery of other sites with archaeological or historical interest that have not been 

identified shall require ad hoc treatment. 
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(i)  Archaeological sites 

 

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The 

contractor shall take reasonable precautions to prevent any person from removing or damaging any 

such article and shall immediately upon discovery thereof inform the engineer of such discovery. The 

South African Heritage Resource Agency (SAHRA) is to be contacted who will appoint an archaeological 

consultant. Work may only resume once clearance is given in writing by the archaeologist. (Read with 

FIDIC General Condition of Contract sub-clause 4.24 as amended by Particular Condition). 

 

(ii) Graves and middens 

 

If a grave or midden is uncovered on site, or discovered before the commencement of work, then all 

work in the immediate vicinity of the graves/middens shall be stopped and the engineer informed of the 

discovery. The South African Heritage Resource Agency (SAHRA) should be contacted and in the case 

of graves, arrangements made for an undertaker to carry out exhumation and reburial. The undertaker 

will, together with the SAHRA, be responsible for attempts to contact family of the deceased and for the 

site where the exhumed remains can be re-interred. (Read with FIDIC General Conditions of Contract 

sub-clause 4.24 as amended by Particular Condition). 

 

(l) Noise control 

 

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could 

cause a major disturbance, for instance blasting and crushing activities, should only be carried out during 

daylight hours. Compliance with the appropriate legislation with respect to noise shall be mandatory. 

 

Should noise generating activities have to occur at night the people in the vicinity of the drilling shall be 

warned about the noise well in advance and the activities kept to a minimum. 

 

(m) Dust control 

 

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from 

batching plants shall be subject to the relevant legislation and shall be the subject of inspection by the 

relevant office of the Department of Minerals and Energy. 

 

(n) Alien vegetation 

 

The contractor shall be held responsible for the removal of alien vegetation within the road reserve 

disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go 

facilities, windrows and wherever material generated for or from road construction has been stored 

temporarily or otherwise within the road reserve. This responsibility shall extend for the duration of the 

Defects Notification Period. 
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C1009  RECORD KEEPING 
 

The engineer and the DEO will continuously monitor the contractor’s adherence to the approved impact 

prevention procedures and the engineer shall issue to the contractor a notice of non-compliance 

whenever transgressions are observed. The DEO should document the nature and magnitude of the 

non-compliance in a designated register, the action taken to discontinue the non-compliance, the action 

taken to mitigate its effects and the results of the actions. The non-compliance shall be documented and 

reported to the engineer in the monthly report.  

 

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall 

be kept on site and made available for inspection by visiting officials from the employer or relevant 

environmental departments. 

 

 

C1010  COMPLIANCE AND PENALTIES 
 

The contractor shall act immediately when a notice of non-compliance is received and correct whatever 

is the cause for the issuing of the notice. Complaints received regarding activities on the construction 

site pertaining to the environment shall be recorded in a dedicated register and the response noted with 

the date and action taken. This record shall be submitted with the monthly reports and an oral report 

given at the monthly site meetings.  

 

Any non-compliance with the agreed procedures of the EMP is a transgression of the various statutes 

and laws that define the manner by which the environment is managed therefore any avoidable non-

compliance, dependant on severity, shall be considered sufficient grounds for contact to be made with 

relevant provincial or national authorities. 

 

The engineer’s decision with regard to what is considered a violation, its seriousness and the action to 

be taken against the contractor shall be final. Failure to redress the cause shall be reported to the 

relevant authority. The responsible provincial or national authorities shall ensure compliance and impose 

penalties relevant to the transgression as allowed for within its statutory powers. 
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 TABLE 7/1: MECHANISMS THAT CAUSE ENVIRONMENTAL IMPACTS DURING CONSTRUCTION ACTIVITIES 

 

Section Contents 
Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 

1300 
Camp 

Establishment 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

1400 
Housing, Offices 

and laboratories 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

Noise/lights 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Demarcate sensitive areas 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

1500 
Accommodation 

of Traffic 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

Noise/lights 

Dust control 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Demarcate sensitive areas 

Maintenance of windrows 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

1600 Overhaul 

Spillage 

Storage 

Noise/lights 

Dust control 

Exhaust fumes 

Washing waste 

Turning circles 

Parking areas 

Restrict access to 

sensitive areas 

Protection of indigenous vegetation 

Preserve topsoil 

1700 
Clearing and 

grubbing 

Waste treatment 

Hazardous waste 

Water supply 

Selection of site 

Preserve indigenous 

vegetation 

Selection of site 

Preserve indigenous 

vegetation 

Protection of indigenous vegetation 

Preserve topsoil 
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Section Contents 
Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 

Noise /lights 

Dust control 

Preserve topsoil Preserve topsoil 

2100 -

2400 
Drainage 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

3100 Borrow pits 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

3200 Stockpiling 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

3300 Mass Earthworks 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

3400 - 

3900 
Pavement layers 

Waste treatment 

Hazardous waste 

Water supply 

Selection of site 

Preserve indigenous 

vegetation 

Selection of site 

Preserve indigenous 

vegetation 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 
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Section Contents 
Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 

Spillage 

Storage 

Noise / lights 

Dust control 

 

Preserve topsoil 

Demarcate sensitive areas 

Maintenance of windrows 

Preserve topsoil 

4100 

Asphalt works / 

sealing 

operations 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

Noise / lights 

Dust control 

Smoke control 

Storage of materials 

 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Turning circles 

Parking areas 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

 

5000 
Ancillary 

roadworks 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

6000 Structures 

Waste treatment 

Hazardous waste 

Water supply 

Spillage 

Storage 

  

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous vegetation 

Preserve topsoil 

Management of weeds 

7000 
Concrete 

pavements etc 

Waste treatment 

Hazardous waste 

Selection of site Selection of site Preserve indigenous vegetation 

Preserve topsoil 
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Section Contents 
Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 

Water supply 

Spillage 

Storage 

 

Preserve indigenous 

vegetation 

Preserve topsoil 

Preserve indigenous 

vegetation 

Preserve topsoil 

Management of weeds 
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1.0 SCOPE 
 

This part of the specification has the objective to assist principal contractors entering into contracts with The 

Department of Roads and Transport that they comply with the Occupational Health and Safety (OH&S) Act, No. 85 

of 1993. Compliance with this document does not absolve the principal contractor from complying with minimum legal 

requirements and the principal contractor remains responsible for the health and safety of his employees and those 

of his Mandatories. Principal and other contractors should therefore insist that this part of the specification form part 

of any contract that he may have with other contractors and/or suppliers. 

 

This section covers the development of a health and safety specification that addresses all aspects of occupational 

health and safety as affected by this contract. It provides the requirements that principal contractors and other 

contractors shall comply with in order to reduce the risks associated with this contract that may lead to incidents 

causing injury and/or ill health. 

 

 

2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS  
 

2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 

 

2.1.1  Risk Assessments 

 

Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Department of 

Roads and Transport as possibly applicable to this contract. It is, by no means, exhaustive and is offered as 

assistance to contractors intending to tender. 

 

2.1.2  Development of Risk Assessments 

 

Every principal contractor performing construction work shall, before the commencement of any construction work or 

work associated with the aforesaid construction work and during such work, cause a risk assessment to be performed 

by a competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan and be 

implemented and maintained as contemplated in Construction Regulation 5(1). 

 

The risk assessment shall include, at least: 

 

• the identification of the risks and hazards to which persons may be exposed  
• the analysis and evaluation of the risks and hazards identified 
• a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have 

been identified 
• a monitoring plan and 
• a review plan 
 

Based on the risk assessment, the principal contractor shall develop a set of site-specific OH&S rules that shall be 

applied to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S 

rules shall be submitted to The Department of Roads and Transport before construction on site commences. Despite 

the risk assessments listed in paragraph 4, the principal contractor shall conduct a baseline risk assessment and the 

aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline risk 

assessment shall further include the standard working procedures and the applicable method statements based on 

the risk assessments 

 

All variations to the scope of work shall similarly be subjected to a risk assessment process. 
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2.1.3  Review of Risk Assessment 

 

The principal contractor shall review the hazard identification, risk assessments and standard working procedures at 

each production planning and progress report meeting as the contract work develops and progresses and each time 

changes are made to the designs, plans and construction methods and processes. The principal contractor shall 

provide The Department of Roads and Transport, other contractors and all other concerned parties with copies of 

any changes, alterations or amendments as contemplated in paragraph 2.1.3. 

 

2.2 Legal Requirements 

 

A principal contractor shall, as a minimum, comply with:  

 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-to-date copy of which shall be 

available on site at all times. 

 

The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up-to-date copy of which shall 

be available on site at all times. 

 

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and 

Regulations (Act 29 of 1996) and any other OH&S requirements that the mine may specify. An up-to-date copy of 

the Mines Health and Safety Act and Regulations shall be available on site at all times. 

 

2.3 Structure and Responsibilities 

 

2.3.1  Overall Supervision and Responsibility for OH&S 

 

It is a requirement that the principal contractor, when he appoints contractors (Subcontractors) in terms of 

Construction Regulations 5(3), 5(5), 5(9), 5(10) and 5(12) includes in his agreement with such contractors the 

following: 

 

• OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”  
• OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his/her/their respective appointment forms. 
 

2.3.2  Further (Specific) Supervision Responsibilities for OH&S 

 

The contractor shall appoint designated competent employees and/or other competent persons as required by the 

Act and Regulations. Below is a generic list of identified appointments and may be used to select the appropriate 

appointments for this contract. The contractor shall note that it is a generic list only and is intended for use as a 

guideline. 

 

Ref. Section/Regulation in OH&S Act 

Batch Plant Supervisor  (Construction Regulation 6(1) 

Construction Vehicles/Mobile Plant/Machinery Supervisor (Construction Regulation 21) 

Demolition Supervisor  (Construction Regulation 12) 

Drivers/Operators of Construction Vehicles/Plant (Construction Regulation 21) 

Electrical Installation and Appliances Inspector (Construction Regulation 22) 

Emergency/Security/Fire Coordinator (Construction Regulation 27) 

Excavation Supervisor  (Construction Regulation 11) 
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Explosive Powered Tool Supervisor (Construction Regulation 19) 

Fall Protection Supervisor (Construction Regulation 8) 

First Aider    (General Safety Regulation 3) 

Fire Equipment Inspector  (Construction Regulation 27) 

Formwork & Support work Supervisor (Construction Regulation 10) 

Hazardous Chemical Substances Supervisor (HCS Regulations) 

Incident Investigator  (General Admin Regulation 29) 

Ladder Inspector   (General Safety Regulation 13A) 

Lifting Equipment Inspector (Construction Regulation 20) 

Materials Hoist Inspector  (Construction Regulation 17) 

OH&S Committee   (OH&S Act Section 19) 

OH&S Officer   (Construction Regulation 6(6) 

OH&S Representatives  (OH&S Act Section 17) 

Person Responsible for Machinery (General Machinery Regulation 2) 

Scaffolding Supervisor  (Construction Regulation 14) 

Stacking & Storage Supervisor (Construction Regulation 26) 

Structures Supervisor  (Construction Regulation 9) 

Suspended Platform Supervisor (Construction Regulation 15) 

Tunnelling Supervisor  (Construction Regulation 13) 

Vessels under Pressure Supervisor (Vessels under Pressure Regulations) 

Working on/next to Water Supervisor (Construction Regulation 24) 

Welding Supervisor  (General Safety Regulation 9) 

 

In addition The Department of Roads and Transport requires that a Traffic Safety Officer be appointed (see COLTO 

Section 1500). The above appointments shall be in writing and the responsibilities clearly stated together with the 

period for which the appointment is made. This information shall be communicated and agreed with the appointees. 

Notice of appointments shall be submitted to The Department of Roads and Transport. All changes shall also be 

communicated to The Department of Roads and Transport. 

 

The principal contractor shall, furthermore, provide The Department of Roads and Transport with an organogram of 

all contractors that he/she has appointed or intends to appoint and keep this list updated and prominently displayed 

on site. Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor 

shall appoint a competent construction safety officer. 

 

2.3.3  Designation of OH&S Representatives (Section 17 of the OH&S Act) 

 

Where the principal contractor employs more than 20 persons (including the employees of other contractors 

(subcontractors) he has to appoint one OH&S representatives for every 50 employees or part thereof. General 

Administrative Regulation 6 requires that the appointment or election and subsequent designation of the OH&S 

representatives be conducted in consultation with employee representatives or employees. (Section 17 of the Act 

and General Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the 

designation shall include the area of responsibility of the person and term of the designation. 

 

2.3.4.  Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 

 

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and 

regular inspections of their respective areas of responsibility using a checklist and report thereon to the principal 
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contractor. OH&S representatives shall be included in accident or incident investigations. OH&S representatives shall 

attend all OH&S committee meetings. 

 

2.3.5.  Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 

 

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations. 

 

2.4. Administrative Controls and the Occupational Health & Safety File 

 

2.4.1.  The OH&S File (Construction Regulation 5(7)) 

 

As required by Construction Regulation 5(7), the principal contractor and other contractors shall each keep an OH&S 

file on site. The following list is not exhaustive and shall only be used as a guide: 

• Notification of construction work (Construction Regulation 3) 
• Latest copy of OH&S Act (General Administrative Regulation 4) 
• Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 
• OH&S plan agreed with the Client including the underpinning risk assessment/s and method statements 

(Construction regulation 5(1)) 
• Copies of OH&S committee and other relevant minutes 
• Designs/drawings (Construction Regulation 5(8) 
• A list of contractors (subcontractors) including copies of the agreements between the parties and the type of 

work being done by each contractor (Construction Regulation 9) 
• Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2. 
• Registers as follows: 

- Accident/Incident register (Annexure 1 of the General Administrative Regulations)  
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Batch plant inspections  
- Construction vehicles and mobile plant inspections by controller  
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register  
- Designer’s inspection of structures record 
- Electrical installations, -equipment and -appliances (including portable electrical tools) 
- Excavations inspection 
- Explosive powered tool inspection, maintenance, issue and returns register (incl. cartridges and nails) 
- Fall protection inspection register 
- First aid box contents 
- Fire equipment inspection and maintenance 
- Formwork and support work inspections 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (incl. machine guards, lock-outs etc.) 
- Scaffolding inspections 
- Stacking and storage inspection 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 
- Inspection of vessels under pressure 
- Welding equipment inspections 
- Inspection of work conducted on or near water  
- All other applicable records including traffic safety officer reports. 

 

The Department of Roads and Transport will conduct an audit on the OH&S file of the principal contractor from time-

to-time. 
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2.5. Notification of Construction Work (Construction Regulation 3) 

 

The principal contractor shall, where the contract meets the requirements laid down in Construction Regulation 3, 

within 5 working days, notify the Department of Labour of the intention to carry out construction work and use the 

form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy 

shall be forwarded to The Department of Roads and Transport for record keeping purposes. 

 

2.6. Training and Competence 

 

The contents of all training required by the Act and Regulations shall be included in the principal contractor’s OH&S 

plan. The principal contractor shall be responsible for ensuring that all relevant training is undertaken. Only accredited 

service providers shall be used for OH&S training. The principal contractor shall ensure that his and other contractors’ 

personnel appointed are competent and that all training required to do the work safely and without risk to health, has 

been completed before work commences. The principal contractor shall ensure that follow-up and refresher training 

is conducted as the contract work progresses and the work situation changes. Records of all training must be kept 

on the OH&S file for auditing purposes. 

 

2.7 Consultations, Communication and Liaison 

 

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned 

parties will be through the OH&S committee as contemplated in paragraph 2.3.5. In addition to the above, 

communication may be directly to the client or his appointed agent, verbally or in writing, as and when the need 

arises. 

 

Consultation with the workforce on OH&S matters will be through their supervisors, OH&S representatives and the 

OH&S committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information 

to the other contractors e.g. design changes agreed with the client and the designer, instructions by the client and/or 

his/her agent, exchange of information between contractors, the reporting of hazardous/dangerous 

conditions/situations etc. The principal contractors’ most senior manager on site shall be required to attend all OH&S 

meetings.  

 

2.8 Checking, Reporting and Corrective Actions 

 

2.8.1  Monthly Audit by Client (Construction Regulation 4(1)(d) 

 

The Department of Roads and Transport will conduct monthly audits to comply with Construction Regulation 4(1) (d) 

to ensure that the principal contractor has implemented and is maintaining the agreed and approved OH&S plan. 

 

2.8.2  Other Audits and Inspections by The Department of Roads and Transport 

 

The Department of Roads and Transport reserves the right to conduct other ad hoc audits and inspections as deemed 

necessary. This will include site safety walks.  
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2.8.3  Contractor’s Audits and Inspections 

 

The principal contractor is to conduct his own monthly internal audits to verify compliance with his own OH&S 

management system as well as with this specification. 

 

2.8.4  Inspections by OH&S Representative’s and other Appointees 

 

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their 

foreman or supervisor whilst other appointees shall conduct inspections and report thereon as specified in their 

appointments e.g. vehicle, plant and machinery drivers, operators and users must conduct daily inspections before 

start-up. 

 

2.8.5  Recording and Review of Inspection Results 

 

All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee meetings, 

endorsed by the chairman of the meeting and placed on the OH&S File. 

 

2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 

 

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and 

non-employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, 

hospital or clinic. The results of the investigation shall be entered into an accident/incident register listed in paragraph 

2.4.1. 

 

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described 

in Section 24(1)(b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken 

to prevent similar accidents in future. 

 

2.10 Reporting 

 

The principal contractor shall provide The Department of Roads and Transport with copies of all statutory reports 

required in terms of the Act within 7 days of the incident occurring. 

 

 

3.0 OPERATIONAL CONTROL 
 

3.1 Operational Procedures 

 

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that 

will mitigate against the occurrence of an incident during the execution of each activity. This specification requires 

the principal contractor: 

- to be conversant with Regulations 8 to 29 (inclusive)  
- to comply with their provisions  
- to include them in his OH&S plan where relevant. 
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3.2 Emergency Procedures 

 

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor 

shall similarly identify and formulate emergency procedures in the event an incident does occur. The emergency 

procedures thus identified shall also be included in the principal contractor’s OH&S plan. 

 

3.3 Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 

 

The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where 

impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health 

under the hazardous conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt 

to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered. 

 

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees 

regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and that 

allows them to work safely and without risk to health in the hazardous environment. 

 

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the employees 

in the use of the equipment and ensures that the prescribed equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is 

impossible for an employee to use or wear prescribed protective equipment through health or any other reason, the 

employee cannot be allowed to continue working under the hazardous condition/s for which the equipment was 

prescribed but an alternative solution has to be found that may include relocating or discharging the employee. 

 

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 

construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to 

the wearing of PPE shall be discussed at the weekly inspection meetings. 

 

3.4 Other Regulations 

 

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. 

Construction Regulation 22: Electrical Installations and Machinery on Construction Sites) the principal contractor 

shall be conversant with and shall comply with these regulations. 

 

3.5 Public Health & Safety (Section 9 of the OH&S Act) 

 

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are 

made aware of the dangers likely to arise from said construction work as well as the precautionary measures to be 

observed to avoid or minimise those dangers. This includes: 

 

• Non- employees entering the site for whatever reason 
• The surrounding community 
• Passers by to the site 
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4.0 PROJECT/SITE SPECIFIC REQUIREMENTS 
 

4.1 List of Risk Assessments 

 

• Clearing and Grubbing of the area/site 
• Site establishment including: 

- Office/s 
- Secure/safe storage for materials, plant and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

• Dealing with existing structures  
• Location of existing services 
• Installation and maintenance of temporary construction electrical supply, lighting and equipment 
• Adjacent land uses/surrounding property exposures 
• Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of 

non-employees affected by his/her work activities.) 
• Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, 

bees, snakes, lightning etc. 
• Exposure to noise 
• Exposure to vibration 
• Protection against dehydration and heat exhaustion 
• Protection from wet and cold conditions 
• Dealing with HIV/Aids and other diseases 
• Use of portable electrical equipment including 

- Angle grinder 
- Electrical drilling machine 
- Circular saw 

• Excavations including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

• Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Use of LP gas torches and appliances  

• Loading and offloading of trucks 
• Aggregate/sand and other materials delivery 
• Manual and mechanical handling 
• Lifting and lowering operations 
• Driving and operation of construction vehicles and mobile plant including 

- Trenching machine 
- Excavator 
- Rollers 
- Plate compactor 
- Front end loader 
- Mobile cranes and the ancillary lifting tackle 
- Parking of vehicles and mobile plant 
- Towing of vehicles and mobile plant 

• Use and storage of flammable liquids and other hazardous substances 
• Layering and bedding 
• Installation of pipes in trenches 
• Pressure testing of pipelines 
• Backfilling of trenches 
• Protection against flooding 
• Gabion work 
• Use of explosives 
• Protection from overhead power lines 
• As discovered by the principal contractor’s hazard identification exercise 
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• As discovered from any inspections and audits conducted by the client or by the principal contractor or any 
other contractor on site 

As discovered from any accident/incident investigation. 
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Information Only 

 

All data and descriptions contained in this section of the contract documents are given for information 

purposes only and cannot be interpreted as prescriptive despite the fact that the text may give the opposite 

perspective. If any conflict arises between the content of this section and other sections of the contract 

documents, the latter take precedence. 

 

MISCELLANEOUS 

 
The Project Specifications form an integral part of the Contract Documents and supplement the Standard 
Specifications. 

 
In the event of any discrepancy with a part or parts of the standard specifications, the schedule of rates or the drawings, 

the project specifications shall take precedence. 

 
The Standard Specifications which form part of this contract have been written to cover all phases of work normally 

required for road contracts and may therefore cover items not applicable to this particular contract Tenderers shall take 

note of the revisions thereto contained in this volume. 

 
 
C4.1 THE WORKS: DESCRIPTION AND EXECUTION 
  

(a) General 

 

THIS CONTRACT IS A PERIOD CONTRACT FOR THE SUPPLY AND INSTALLATION OF 

MANHOLE GRIDS FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG 

PROVINCE 

 

• The Contract is let on an as-and-when-required basis and will always be subject to the 
availability of sufficient funds by the employer. 

 

• The Contract is not based on estimated quantities as it is a period contract for work as- 
and-when required.  The Contract requires Tenders to be submitted on the basis of 
different Schedules of Prices and Rates.  These rates and prices shall be applicable 
irrespective of the actual quantities ordered. 

 

• “As and when required” contracts will seize to exist after the contract period lapsed or if 
the contract value has been depleted.  The Employer has the right to determine the 
method in which the contract will seize to exist. 

 

• The Bill of Quantities are divided in four bills. 
 

• The Employer reserves the right to award anyone or more of these bills to a specific contractor.  
The contractor will not be entitled to any additional remuneration other than the specific rates 
should any of the regions or subsections not be awarded to him. 

 

• The Employer shall be entitled to terminate the Contract, at any time for the Employer’s 
convenience, by giving notice of such termination to the Contractor.  (See clause 15 of the 
General Conditions of Contract – 2010 and clause 16 for the Suspension and Termination by 
the Contractor). 
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• The contractor shall be liable for all claims that result during the execution of his work on 
site. (See clause 17.1 of the General Conditions of Contract – 2010) 

 

• Proof of Evidence (POE) must be submitted according to the attached template (Annexure B) 
with the invoice.  NO INVOICE WILL BE ACCEPTED BY THE ENGINEER IF ALL THE 
DOCUMENTS STIPULATED IN ANNEXURE B IS NOT FULLY COMPLETED AND 
SUBMITTED WITH THE INVOICE.  (Penalty clause will be implemented for non-
conformance). 

 

 

(b) Site location 

 

The Contract has been subdivided into five separate regions - based on the following five administrative 

regions of the Department of Roads and Transport namely the Pretoria, Benoni, Krugersdorp, 

Bronkhorstspruit and Vereeniging Regions. 

 

The employer can only identify specific sites requiring new signs once the Contract has commenced or 

during the currency of the contract.  No indication of the extent of the work, or whether work of a specific 

type or if any work will in actual fact be done in a specific region can be given.  

 

 

C4.2 DRAWINGS 
 

The only drawings issued as part of the tender documents are those included in the project document.  

Where it is deemed necessary for specific works, relevant drawings will be issued with the official ord  

 

 

C4.3 CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES 
 

 The c ontractor shall make his own arrangements to provide suitable facilities for accommodating his 

employees.  Suitable and adequate sanitary and first-aid services as well as water shall be supplied 

and maintained for employees. 

 

No accommodation nor storage facilities shall be provided within the road reserve or Departmental 

camps unless written permission has been obtained timeously from the engineer beforehand. Such 

permission shall be subject to such conditions as the engineer deem appropriate under the 

circumstances.  Refusal by the engineer to grant permission will not entitle the contractor to any 

additional remuneration nor an extension of time. 

 

The contractor shall at his own cost make the necessary arrangements with landowners for 

temporary settlement on land outside the road reserve. 

 

The contractor shall at all times comply with the requirements or regulations of every statutory body 

that has jurisdiction pertaining to the temporary accommodation of his employees. 

 

On leaving the camp site the contractor shall ensure that the site has been cleared, all rubbish 
removed and the site re-instated as far as possible, all to the satisfaction of the relevant land owner 
who shall attest to this in writing. 

 

C4.4 MANAGEMENT OF THE ENVIRONMENT 
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 The contractor will be responsible for construction according to an environmental management plan in 

terms of Section C3 Scope of Works. 

 

 The contractor must take the utmost care to minimise the impact of his establishment and other 

construction activities on the environment and must adhere to the requirements as set out in Section C 

of the Scope of Works. Where the contractor fails to adhere to these requirements the specifications in 

Section C of the Scope of Works provide the methodology and cost liability of remedy. 

 

 

C4.5 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 
REGULATIONS 

 

 Refer to Section D of the Scope of Works for general requirements in terms of the OH&S requirements. 

 

 

C4.6 ACCOMMODATION OF TRAFFIC 
 

(a) All accommodation of traffic shall be done in accordance with the drawings and the SA Road 

Traffic Signs Manual, Vol 2, Chapter 13, June 1999 (The latter is obtainable from the Government 

Printer, Pretoria). 

(b) The c ontractor shall take special precautions to ensure the safety of traffic on all roads that 

are affected by the works.  The contractor shall programme his work in such a way that no 

work will be done outside normal working hours as described in the Appendix.  Furthermore, 

the contractor shall adjust his work programme to ensure that the hazard posed to the travelling 

public by equipment and/or personnel working on the road during periods of reduced visibility 

or other unfavourable environmental or traffic conditions, are limited as far as possible. 

 

The contractor's tendered rates shall include full compensation for all possible additional 

costs which may arise from the above and no claims for extra payment or for an extension 

of time due to inconvenience as a result of the prescribed process will be considered. 
 

(c) The travelling public shall have the right of way on public roads. The contractor shall make 

use of approved methods to control the utilisation of his equipment and vehicles so as to limit 
the hazard that they constitute on the road. 

 

(d) Failure to maintain temporary traffic control devices in a good condition in accordance with the 

drawings shall constitute sufficient reason for the engineer or engineer’s representative to 

temporarily stop the execution of the works until tile traffic control devices have been 

repaired to his satisfaction.  In all such cases the contractor will not be entitled to any 

additional remuneration, nor to an extension of time.  The contractor will also not be entitled 

to additional remuneration should signs need replacement as the result of their deterioration 

to an unacceptable level. 

 

(e) The contractor shall be liable for all claims and/or damage that result from negligence with regard 

to the accommodation of traffic and indemnifies the employer against liability for any such claims. 

 

(f) The contractor shall take special precautions to limit the over-running of newly painted road 

markings by traffic and will immediately on such occurrence take the necessary steps to make 

good any such damage to newly marked areas.  The use of overpainting to obliterate such 

markings shall not be acceptable. 

 
(g)  The contractor shall take special precautions to safeguard road studs from overpainting.  Should 

this happen the contractor shall clean the road studs within 24 hours of such occurrence to 

ensure that the functionality of road studs is restored prior to the painting operation.  Should 
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the contractor delay in the cleaning of these road studs the engineer retain the right to 

temporarily stop the execution of the works until cleaning has been completed. 

 
 

C4.7 SECURITY 
 

The contractor shall be responsible for the security of his personnel and equipment on and around 

the site of the works and for the security of his camp.  No claims in this regard will be considered. 

 

 

C4.8 RESPONSIBILITIES OF THE ENGINEER AND ENGINEER’S REPRESENTATIVE 
 

Notwithstanding anything else indicated in the contract, the engineer or engineer’s representative shall 

be responsible for the following: 
 

(i) Indicating the scope of work prior to an order being issued and/or revising the scope in case of 

imminent over-expenditure on a particular order. 
 

(ii) Agreeing on the classification of the Works. 
 

(iii) Unambiguous indication of the beginning and end of each individual no-overtaking or no-crossing 

line markings. 
 

(iv) Agreeing with the quantities to be invoiced by the contractor. 
 

(v) Acceptance quality control of finished work, at the completion of the work and at different identified 

points during the functional performance guarantee period. 
 

(vi) Supplying a site instruction book for the issuing of site instructions and/or the recording of daily 

conditions. 

 
 

C4.9  QUALITY CONTROL 
 

The contractor shall be responsible for all routine tests to monitor the quality of his work and the 

materials used. This monitoring shall be in accordance with the approved quality plan.  The cost of 

this monitoring shall be included in the rates tendered.  

 
 

C4.10  DISPUTE RESOLUTION 
 

The contractor shall have the right by written notice to the engineer, to require him to consider any 

disagreement raised with the engineer or engineer’s representative.  All disputes shall be settled in 

accordance with the Conditions of Contract. 

 

 

C4.11  CLAIMS PROCEDURE 
  

Any claim by the contractor shall be submitted to the engineer and be considered in accordance with 

the procedure detailed in the Conditions of Contract. 

 

Unless the contractor was not or could not reasonably have been aware of facts that would form 

the basis of a claim, no claims shall be considered by the engineer if received later than the final 

invoice by the contractor for payment of the works pertaining to the same order as that which forms 

the subject of the claim. 

 



 

173 

 

 

TENDER NUMBER: DRT 17/12/2024 THE SUPPLY AND INSTALLATION OF MANHOLE 

GRIDS FOR A PERIOD OF THREE YEARS: FOUR REGIONS IN THE GAUTENG PROVINCE 

 

 

PART C 5:  Annexure’s 

 

Annexure A:  Checklist Template for Proof of Evidence 
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ANNEXURE A:  Checklist Template for Proof of Evidence 
 

 
 
 
DRT 17/12/2024  

 

  
PAYMENT CHECKLIST PREPARED BY CONTRACTOR:  ................................................................................. 
 

NO DESCRIPTION YES NO 
 

1 Original Invoice    
 

2 Copy of the Approved BOQ   
 

3 Copy of Tax Clearance Certificate   
 

4 Completed EPWP    :     Templates   

                                    :     Contracts of Employment   

                                    :     ID Copies   

                                    :     Attendance Registers   

                                     :     Proof of Payments of  employees   
 

5 BBBEE Certificate (copy)   
 

6 Before and After Photo’s of the roads   
 

7 Control Sheet  (Works programme)   
 

 
 
IMPORTANT: 
 

• Please note that if any of the above criteria is not met,  the Invoice will not be accepted for payment.  Non compliance will delay the payment and penalties will be 

instituted as stated in the contract document. 

 
 
PREPARED BY 
CONTRACTOR : 

 DATE:  SIGNATURE:  

 
 
 

 


