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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED I     

PROJECT NAME AND NUMBER: UPGRADE OF WATER SYSTEM PIPES, 6338 I    

TITLE OF PROJECT: PROVISION OF ENGINEERING PROFESSIONAL SERVICES FOR THE UPGRADE OF WATER SYSTEM 
PIPES AT OR TAMBO INTERNATIONAL AIRPORT FOR A PERIOD OF 36 MONTHS. 

 

II   

ENGINEERING SERVICES 

NEC 3:  PROFESSIONAL SERVICES CONTRACT (PSC) 

 

Between 

 

 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 

 Applicable at OR Tambo International Airport 

 

(Registration Number:  1993/004149/30) 

 

and 

 

 

[DRAFTING NOTE: INSERT CONSULTANT NAME]  

 

(Registration Number: ___________________) 

 

for 

 

 

The provision of engineering professional services for the 
upgrade of water system pipes at OR Tambo International Airport 
for a period of 36 months. 

Contents:  No of pages 

Part C1 Agreements & Contract Data [●] 

Part C2 Pricing Data [●] 

Part C3 Scope of Works [●] 

Part C4 Site Information [●] 

   

 

 

 

Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  
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OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: provision of engineering professional services for the upgrade of water system 
pipes at OR Tambo International Airport for a period of 36 months. 

 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  

(in 
words)………………………………………………………………………………………….................................... 
Rands;  

 

(in figures) R………………………………………………. 

 

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract 
identified in the Contract Data. 

 

 

 

Signature(s) 

 

   

Name(s) 

 

   

Capacity 

 

   

For the 
Bidder: 

 

 

 

 

 

 

Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  

 

Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: Z 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and  

                          Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work: Works Information 

Part C4  Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of Deviations 
(if any).  Unless the tenderer (now Consultant) within five (5) working days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 

Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

   

for the 
Employer 

 

 

 

 

 

Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  

 

Date 

 

 

 

Schedule of Deviations 
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1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 

  

 

For the Employer 

  

 

 

For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa 
SOC Limited 

OR Tambo International Airport 

Private Bag X1, Kempton Park, 1627 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1:  Agreements and Contract Data 

Part C1.2a Contract Data 

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 

 

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 

 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

A:      Priced contract with activity schedule 

W1:   Dispute resolution procedure 
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 Secondary Options (incorporating 

amendments) 

X7:    Delay damages 

X10:  Employer’s Agent 

X11:  Termination by the Employer 

X13:  Performance bond 

X18:  Limitation of liability 

Z:      Additional conditions of contract 

of the NEC3 Professional Service Contract, April 

2013 

 

 

 

 

 

 

 

10.1 The Employer is (Name) Airports Company South Africa SOC 

Limited, 

O.R. Tambo International Airport 

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC 

Limited 

 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

 

+27 11 921 6911 

+27 11 390 1012 

11.2(9) The services are 
The provision of engineering professional 
services for the upgrade of water system 
pipes at OR Tambo International Airport 
for a period of 36 months. 

11.2(10)  the following matters will be included in 

the Risk Register 

• Availability of as-built information 

• Access to site and working hours 

• Site constraints and 

constructability 

• Statutory requirements and 

approvals 

• Deviations from programme and 

cashflow 

• Accuracy of cost estimates 
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11.2(11) The Scope is in the document called Part C3: Scope of 

Work 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period of reply is Seven (7) days 

13.6 The period of retention is 5 years following Completion or earlier 

termination of a contract 

2 The Parties’ main responsibilities 

20.1 The Employer provides access to the following persons, places and things 

 

 Access to Access date 

1 As-built information and service layouts if 

available 

Upon contract award 

2 All relevant area in the airport Upon contract award 

3 Traffic forecast data if available Upon contract award 

   
 

3 Time  

31.2 The starting date is                              Upon signing of contract by ACSA 

11.2(3) The completion date for the whole of 

the services is: 
                               3 years upon signing of contract 

 

31.1 The Consultant is to submit a first 
programme for acceptance:                                                         

                    within two (2) weeks of the contract   

commencement.   

32.2 The Consultant submits revised 

programmes at intervals no longer 

than:   

                      Four (4) weeks. 

4 Quality  

40.2 The quality policy statement and quality plan are provided within 4 weeks of the Contract 

Date. 

41.2 The defects date is 52 weeks after Completion of the whole of the 

services 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   Every four (4) weeks, on the 25th day of each 

successive month 

51.1 The period within which payment is 

made is 

Four to six (4-6) weeks after the receipt of the tax 

invoice 

51.2 The currency of this contract is the South African Rand 
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51.5 The interest rate is   One (1) % above 

the publicly quoted prime rate of 
interest (calculated on a 365-day year) 
charged from time to time by       Bank 
for amounts due in Rands; and the 
exchange rate published by the South 
African Reserve Bank from time to time 
for amounts due in other currencies. 

 

6 Compensation events No data required for this section of the conditions of 

contract. 

7 Rights to material No data required for this section of the conditions of 

contract 

8 Indemnity, insurance, and liability 

81.1 The Consultant provides the 

insurance stated in  

The Insurance Clauses which is attached at the end 

of the Contract Data. The insurances are in the joint 

names of the Parties and provide cover for events 

which are at the Consultant risk from the starting 

date until the Defects Certificate or a termination 

certificate has been issued. 

 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Consultant arising out of and in the 

course of their employment in 

connection with this contract for 

any one event is: 

As prescribed by the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 

9 Termination Refer to Secondary Clause X11 

10 Data for Main Option Clauses  

A Priced contract with activity 

schedule 

Activity schedule is included Part C2 section of this 

contract 

11 Data for Dispute Resolution 

Option W1 

 

W1.1 The Adjudicator is The person appointed jointly by the parties from the 

list of adjudicators contained in Annexure C.  

W1.2(3) The Adjudicator nominating body is the Chairman of the Johannesburg Society of 

Advocates, or his successor or his nominee. 

W1.4(2) The tribunal is Arbitration 

W1.4(5) If the tribunal is arbitration, the 

arbitration procedure is: 

The arbitration procedure is as set out in the latest 

edition of Rules for the Conduct of Arbitrations 

published by The Association of Arbitrators 

(Southern Africa) or its successor body. 

W1.4 The place where arbitration is to be 

held is: 

Johannesburg, South Africa. 
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W1.4 The person or organisation who will 

choose an arbitrator 

The person or organisation who will choose an 

arbitrator  

• if the Parties cannot agree a choice or  

• if the arbitration procedure does not state 

who selects an arbitrator,  

is the Chairman of the Association of 

Arbitrators (Southern Africa) 

 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  

X7.1 Delay damages of the whole of the 

services are 

Amount per week is 1% up to a maximum of 10% 

total value of the Professional fees 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is Name:       

 

Address: O.R. Tambo International Airport 

                 Private Bag X1 

                 Kempton Park 

                 1627 

 

The authority of the Employer’s Agent is to act on 

behalf of the Employer with the authority set out in 

the Contract Data 

X11 Termination by Employer  

X11.1 The Employer may Terminate the Consultant’s obligation to Provide the 

services for a reason not stated in this contract by 

notifying the Consultant 

X13 Performance Bond  

X13.1 The performance bond percentage 

is: 

10% of the total of the Prices. 

X18 Limitation of Liability  

X18.1 The Consultant’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

The Total of the Incurred loss and/or damages 

caused to the property. 

X18.2 For any one event, the Consultant’s 

liability to the Employer for loss of 

or damage to the Employer’s 

property is limited to: 

The Total of the Incurred loss and/or damages 

caused to the property. 

X18.3 The Consultant’s total liability to the 

Employer for defects due to his 

design which are not listed on the 

Defects Certificate is limited to 

The Total of the Incurred loss and/or damages 

caused to the property. 
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X18.4 The Consultant’s total liability to the 

Employer for all matters arising 

under or in connection with this 

contract, other than excluded 

matters, is limited to 

The Total of the Incurred loss and/or damages 

caused to the property and applies in contract, tort 

or delict and otherwise to the extent allowed under 

the law of the contract. 

X18.5 The end of liability date is 52 weeks after Completion of the whole of the 

services. 

 

Z ADDITIONAL CONDITIONS OF CONTRACT 

 The additional conditions of contract are                                       Z1 to Z29, as applicable. 

 AMENDMENTS TO THE CORE CLAUSES  

Z1 Interpretation of the law 

Z1.1 Add the following at the end of core clause 12.3: Any extension, concession, 
waiver or relaxation of any action stated in this contract by the Parties or the 
Adjudicator does not constitute a waiver of rights, and does not give rise to an 
estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z2 Add the following at the end of core clause 12: 

Z2.1 In this contract: 

Z2.1.1 references to any Party to the Contract include its successors or permitted 
assigns; 

Z2.1.2 references to the Consultant include the obligations of its personnel; 

Z2.1.3 the references to the provisions of any law shall include such provisions as 
amended, re-enacted or consolidated from time to time in so far as such 
amendment, re-enactment or consolidation applies or is capable of applying to 
any works under this Contract; 

Z2.1.4 references to this Contract and any deed, Contract or instrument are deemed to 
include references to this Contract or such other deed, agreement or instrument 
as amended, novated, supplemented, varied or replaced from time to time; 

Z2.1.5 references to a "person" include a natural person, company or any other artificial 
person or other corporate entity, a charity, trust, partnership, joint venture, 
syndicate, or any other association of persons; 

Z2.1.6 references to “month” shall be to a calendar month; 

Z2.1.7 headings are for convenience only and will not be taken into consideration in the 
interpretation of the Contract; 

Z2.1.8 where any number of days is prescribed, those days shall be reckoned 
exclusively of the first and inclusively of the last day unless the last day falls on 
a day that is not a working day, in which event the last day shall be the next 
succeeding working day; 

Z2.1.9 any provision in Contract that is or may become illegal, invalid or unenforceable 
in any jurisdiction shall be ineffective to the extent of such prohibition or 
unenforceability in such jurisdiction and shall be treated as severed from the 
balance of Contract in such jurisdiction, without invalidating the remaining 
provisions of Contract in such jurisdiction or affecting it in any other jurisdiction; 

Z2.1.10 references to any amount shall mean that amount exclusive of VAT, unless the 
amount expressly includes VAT; 
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Z2.1.11 the rule of construction that if general words or terms are used in association with 
specific words or terms that are a species of a particular genus or class, the 
meaning of the general words or terms shall be restricted to that same class shall 
not apply, and whenever the word "including" is used followed by specific 
examples, such examples shall not be interpreted so as to limit the meaning of 
any word or term to the same genus or class as the examples given; 

Z2.1.12 the rule of construction that the Contract shall be interpreted against or to the 
disadvantage of the party responsible for the drafting or preparation of Contract 
shall not apply; 

Z2.1.13 words and abbreviations that have well known technical or trade meanings are 
used in the Contract in accordance with such recognized meanings; 

Z2.1.14 references to a "subsidiary" or a "holding company" shall be references to a direct 
or indirect subsidiary or holding company as defined in the law of the jurisdiction 
of the place of incorporation of the company that has a subsidiary or holding 
company and "affiliate" is any company that is under common control with such 
subsidiary or holding company; 

Z2.2 Time is of the essence in the performance of the parties’ respective obligations.  

Z3 Early Warning: add the following at the end of core clause 16.2: 

 The Contractor ensures that a subcontractor attends risk reduction meeting if its 
attendance would assist in deciding the actions to be taken.  

Z4 The Consultant’s obligations: Delete core clause 21 and replace with the 
following: 

Z4.1 The Consultant Provides the Services in accordance with the Scope and with 
due expedition and without delay.  

Z4.2 The Consultant’s obligation is to use the skill, care and diligence that is required 
of a professional providing similar services. The Consultants observes and/or 
exercise the degree of skill, care, diligence, prudence and foresight which would 
reasonably and ordinarily be exercised by a skilled and experienced Consultant 
in relation to his practices, methods, techniques, specifications and/or standards 
(whether in respect of design, engineering, construction, performance, safety, 
workmanship, equipment, components or otherwise) engaged in the same type 
of undertaking under the same or similar circumstances and conditions to the 
Services. 

Z4.3 The Consultant represents that he is, and ensures that he is at all times fully 
experienced, properly qualified, registered, licensed, equipped, organized and 
financed to perform the Services in terms of this contract. 

Z4.4 The Consultant warrants that he has satisfied himself, prior to the Contract Date, 
as to the completeness, sufficiency and accuracy of all information provided to 
him as at the Contract Date. 

 
 
 
 
 
 
Z5 

 
 
 
 
 
 
Sub-consulting 
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 Add the following as a new core clause 24.4: “The Consultant, within five days 
of request by the Employer, provides proof to the Employer that the Consultant’s 
payment obligations towards its sub-consultants have been discharged. Failure 
by the Consultant to provide such proof to the satisfaction of the Employer entitles 
the Employer to certify payment directly to any such sub-consultant and the 
Consultant has no recourse to recover such amounts from the Employer. Such 
direct payment does not create privity of contract between the Employer and such 
sub-consultant. The Employer may set-off such direct payment from the amounts 
due to the Consultant. 

Z6 Add the following as a new core clause 26: Procedure for acceptance of the 
Consultant’s Design Documents  

Z6.1 If the Consultant assumes any design responsibility, then the Consultant submits 
the Consultant's Design Documents to the Employer for acceptance at the times 
and in the manner and format stated in the Scope. For the purposes of this 
clause, the “Consultant's Design Documents” are the drawings, design details 
and specifications of work, Plant and Materials prepared by the Consultant for 
the works. 

Z6.2 The Employer returns each Consultant's Design Document to the Consultant 
marked either 'A' (accepted), 'B' (accepted with comments) or 'C' (rejected). If the 
Employer marks a Consultant's Design Document 'B' or 'C', he states his 
reasons. A reason for not accepting a Consultant's Design Document is that it 
does not comply with: 

Z6.2.1 the Scope; 

Z6.2.2 any previous Consultant's Design Documents which the Employer has returned 
marked 'A', or the Employer has returned marked 'B' and the Consultant has 
amended to incorporate the Employer’s comments; 

Z6.2.3 the applicable laws and regulations; or 

Z6.2.4 any other provision of this contract. 

Z6.3 The Employer responds to the Consultant in accordance with clause Z6.2 above 
as soon as practicable. The Consultant’s Design Documents shall not proceed 
to the next stage of the design process without the necessary response from the 
Employer, which response shall not be unreasonable delayed or withheld.  

Z6.4 Where a Consultant's Design Document is returned marked 'A', the Consultant 
proceeds with the relevant work in accordance with the Consultant's Design 
Document. 

Z6.5 Where a Consultant's Design Document is returned marked 'B', the Consultant 
amends the Consultant's Design Document to incorporate the Employer’s 
comments and submits the Consultant's Design Document as so amended to the 
Employer for the Employer’s acceptance. The Employer responds to the 
Consultant’s amended Design Documents above as soon as practicable. The 
Consultant’s shall not proceed with the relevant work in accordance with the 
amended Consultant’s Design Documents until such amendments are accepted 
by the Employer, which acceptance shall not be unreasonable delayed or 
withheld. 

Z6.6 Where a Consultant's Design Document is returned marked 'C', the Consultant: 

Z6.6.1 amends the Consultant's Design Document to incorporate the Employer’s 
comments, 

Z6.6.2 re-submits it to the Employer for acceptance; and 

Z6.6.3 does not proceed with the relevant work until the Employer has returned it 
marked 'A' or 'B' and, where it is marked 'B', has complied with clause Z6.5. 
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Z6.7 If the Consultant disagrees with a comment of the Employer on a Consultant's 
Design Document marked 'B' or 'C', he notifies the Employer within one week of 
receipt stating his reasons and that in his opinion compliance with the comment 
will give rise to a change in the Scope. The Employer replies within one week of 
receipt of the Consultant's notice either confirming or withdrawing his comment. 
A confirmation or withdrawal by the Employer is not an acceptance of the 
Consultant's opinion 

Z6.8 If the Consultant does not notify the Employer within one week that he disagrees 
with a comment of the Employer, compliance with the comment does not give 
rise to a change in the Scope. 

Z7 Extending the defects date: add the following as a new core clause 42: 

Z7.1 If the Employer cannot use the work due to a Defect, which arises after 
Completion and before the defects date, the defects date is delayed by a period 
equal to that during which the Employer, due to a Defect, is unable to use the 
work. 

Z7.2 The Employer notifies the Consultant of the change to a defect date when the 
delay occurs. The period between Completion and an extended defects date 
does not exceed twice the period between Completion and the defects date 
stated in the Contract Data. 
 
 
 
 
 
 
 
 
 
 

Z8 Assessing the amount due:  

 Delete the first sentence of core clause 50.2 and replace with the following: 
Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been 
assessed, and  

• the details required by the Employer for a valid tax invoice. 

Z9 Payment  

Z9.1 Delete the first sentence of core clause 51.1 and replace with the following: 
Each payment is made by the Employer within three weeks of receiving the 
Consultant’s invoice showing the details which this contract requires or, if a 
different period is stated in the Contract Data, within the period stated. 

Z9.2 Add the following as a new core clause 51.6: 
If the Consultant does not provide a tax invoice in the form and by the time 
required by this contract, the time by when the Employer is to make a payment 
is extended by a period equal in time to the delayed submission of the correct tax 
invoice.  Interest due by the Employer in terms of core clause 51.4 is then 
calculated from the delayed date by when payment is to be made. 

Z10 Compensation events: core clause 60.1(1) is amended to read as follows: 

 (1) The Employer gives an instruction to change the Scope, except 

• a change to the Scope provided by the Consultant which is made either 

at his request or to comply with another part of the Services; 

• a change to the Scope arising from a decision at a risk reduction meeting 

where such a change is required as a result of the Consultant's fault or 

as a consequence of a risk carried by the Consultant. 
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Z11 Notification of a compensation event: the last sentence of core clause 61.3 
is amended to read as follows: 
 
If the Consultant does not notify a compensation event within four weeks of the 
date on which the Consultant became aware of the event or ought to have 
become aware of the event, he is not entitled to a change in the Prices, the 
Completion Date or a Key Date and the Employer is absolved from all liability in 
connection with the event.   

Z12 Assessing compensation events: add the following at the end of core 
clause 63.4: 

 The Consultant shall only be entitled to changes to the Prices, the Completion 
Date and/or the Key Date if the compensation event affects a critical path. 

Z13 Time periods for compensation events: add the following as a new clause 
66.1: 
The time periods stipulated in this clause 66.1 may be amended by agreement 
between the Parties and the Project Manager if the Employer’s internal 
procedures dictate that the time periods be so extended and such agreement 
shall not be unreasonably withheld by the Consultant. 
 
 
 
 
 
 

 
 

AMENDMENTS TO THE MAIN OPTION CLAUSE 

Z14  
The below project stages are used to price for the Consultant’s Services where the Prices are based on the cost of 
construction.  
 
Where the Services in stages 1 and 2 are time based, main Option E is used for these stages and either main 
Option A or C (as applicable) is used to price for the remaining stages.  
 
The project stages are:  
 

project stage Key deliverable at end of each stage as described in 
the Scope and accepted by the Employer No Description 

1 Project initiation Strategic brief 

2 Concept Concept report 

3 Design development Design development report 

4 Production information Completed production information 

5 Manufacture, fabrication 
and construction  

Construction works capable of being used by the 
Employer as intended. 

6 Post completion  Completed project contracts 
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Z15 Using Option A when the Prices are based on the cost of construction 

 

Delete clause 11.2(15) in Option A and replace with: 

 

11.2 (26) The Price for Services Provided to Date is the total of  

• the Prices for each project stage which has been completed and  

a proportion of the Price for each project stage which is the proportion of services 
completed in that project stage. 

Z16 Using Option A when the Prices are accepted after the completion of the concept stage of the 
project 

 

Before the end of project stage 2, the Consultant in conjunction with the Employer assesses the total of 
the Prices to be used in Option A for the remaining project stages and submits the assessment to the 
Employer for acceptance. If the Employer does not accept the Consultant’s assessment he notifies the 
Consultant of his reasons within four days of the Consultant’s submission.   

 

The Consultant does not start any services included in project stage 3 until he receives the Employer’s 
instruction to carry out the services. 
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Z17 Add the following bullet after the first bullet in clause 90.4: 

 

• the Employer and the Consultant cannot agree on the assessment of 
the total of Prices to be used in Option A for the remaining project 
stages 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z18 Changes in the Law: Add the following as a new secondary option clause X2.2 (if option X2 is 
applicable to this Contract): 
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 A change in law is defined as: 

• the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the Contract Date of any law, excluding (i) the 
enactment of any bill inside the country, but only if such bill is enacted without any material 
changes being made to the contents of such bill from the form published in the Gazette (as 
defined in the Interpretation Act, 1957) as at the Contract Date, and (ii) any such modification in 
law relating to any taxes, charges, imposts, duties, levies or deductions that are assessed in 
relation to a person’s income; or  

• any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in 
accordance with the terms upon which it was originally granted, (ii) as a result of the failure by 
the Contractor to comply with any condition set out therein, or (iii) as a result of any act or 
omission of the Contractor, any Subcontractor or any affiliate to the Contractor. 

Z19 Delay Damages: add the following to as a new secondary option clause X7.3 (if option X7 is 
applicable in this contract) 

 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract 
Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor’s obligation to 
Provide the Services. 

 

Z20 Performance Bond 

Z20.1 Amend the first sentence of secondary option clause X13.1 to read as follows: The Consultant gives 
the Employer an unconditional, on-demand performance bond, provided by a bank or insurer which the 
Employer has accepted, for the amount stated in the Contract Data and in the form set out in Annexure 
B of this Contract Data.   

Z20.2 Add the following as new secondary option clause X13.2: The Contractor ensures that the 
performance bond is valid and enforceable until the end of the contract period. If the terms of the 
performance bond specify its expiry date and the end of the contract period does not coincide with such 
expiry date, four weeks prior to the said expiry date, the Contractor extends the validity of the performance 
bond until the end of the contract period. If the Contractor fails to so extend the validity of the performance 
bond, the Employer may claim the full amount of the performance bond and retain the proceeds as cash 
security. 

Z21 Limitation of liability: Insert the following new clause as Option X18.4: 

Z21.1 The Employer's liability to the Consultant for the Consultant's indirect or consequential loss is limited to 
R0.00.  

Z21.2 Notwithstanding any other clause in this contract, any proceeds received from the security bonds and 
guarantees provided by the Consultant in terms of this Contract and any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Consultant shall be 
excluded from the calculation of the limitations of liability listed in the contract. 

 

 
ADDITIONAL Z CLAUSES  

Z22 Cession, delegation and assignment  

Z22.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause shall 
be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of the 
Consultant. 
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Z22.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and obligations under 
this contract to any person or entity. 

Z23 Joint and several liability  

Z23.1 If the Consultant constitutes a joint venture, consortium or other unincorporated grouping of two or more 
persons, these persons are deemed to be jointly and severally liable to the Employer for the performance 
of the Contract. 

Z23.2 The Consultant shall, within 1 week of the Contract Date, notify the Employer of the key person who has 
the authority to bind the Consultant on their behalf. 

Z23.3 The Consultant does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z24 Ethics 

Z24.1 The Consultant undertakes: 

Z24.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the 
award or in execution of this contract; 

Z24.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to the 
Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z24.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s obligation to 
Provide the Services or taking any other action as appropriate against the Consultant (including civil or 
criminal action). However, lawful inducements and rewards shall not constitute grounds for termination. 

Z24.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of participating in 
illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the contract 
in accordance with the procedures stated in core clause 92.2. the amount due on termination is A1. 

Z25 Confidentiality 

Z25.1 All information obtained in terms of this contract or arising from the implementation of this contract shall 
be treated as confidential by the Consultant and shall not be used or divulged or published to any person 
not being a party to this contract, without the prior written consent of the Project Manager or the Employer, 
which consent shall not be unreasonably withheld. 

Z25.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded as 
such until otherwise notified by the Project Manager. 

Z25.3 This undertaking shall not apply to –  

Z25.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation of this 
agreement. The Consultant undertakes to procure that its employees are aware of the confidential nature 
of the information so disclosed and that they comply with the provisions of this clause; 

Z25.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant notifies the 
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 
information. The Consultant may disclose such information only to the extent required by law and shall 
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use reasonable efforts to obtain assurances that confidential treatment will be afforded to the information 
so disclosed; 

Z25.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Consultant, 
enters the public domain or to information which was already in the possession of the Consultant at the 
time of disclosure (evidenced by written records in existence at that time);   

Z25.3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, in the course of Providing the Works and after Completion, requires the prior written consent of 
the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z25.4 The Consultant ensures that all his SubConsultants abide by the undertakings in this clause. 

Z26 Employer’s Step-in rights 

Z26.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  

within the period stated in the notification of the default by the Project Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default either 
himself or procure a third party (including any subConsultant or supplier of the Consultant) to do so on his 
behalf. The reasonable costs of such remedial works shall be borne by the Consultant.  

 

Z26.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other drawings, CAD 
materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 
specifications, schedules, reports, calculations, manuals or other documents or recorded information 
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the Consultant 
under the contract or otherwise for and/or in connection with the works) and generally does all things 
required by the Project Manager to achieve this end. 

Z27 Liens and Encumbrances  

 The Consultant keeps the Equipment used to Provide the Services free of all liens and other encumbrances 
at all times. The Consultant, vis-a-vis the Employer, waives all and any liens which he may from time to 
time have, or become entitled to over such Equipment and any part thereof and procures that his Sub-
Consultants similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to over such 
Equipment from time to time 

Z28 Intellectual Property 

Z28.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade 
name, trade secret or other intellectual or industrial property right relating to the Works. 

Z28.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying 
out the works. 

Z28.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use 
and copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 
maintaining the works.  

Z28.4 The written approval of the Consultant is to be obtained before the Consultant's IP made available to any 
third party which approval will not be unreasonably withheld or delayed. Prior to making any Consultant's 
IP available to any third party the Employer shall obtain a written confidentiality undertaking from any such 
third party on terms no less onerous than the terms the Employer would use to protect its IP. 
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Z28.5 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z28.5.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z28.5.2 the use of the Consultant’s Equipment, or  

Z28.5.3 the proper use of the Works. 

Z28.6 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the 
Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 

 AMENDMENTS TO THE W OPTION CLAUSES  

Z29 Dispute resolution: The following amendments are made to Option W1: 

Z29.1 
Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of the 

contract”. 

Z29.2 
The following clauses are added at the end of clause W1.3:  

Z29.2.1 
“The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z29.2.2 
“Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator. 

Any such dispute shall be referred directly to arbitration.” 

 

 

 

Annexure C - Panel of Adjudicators 

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co

.za 

Mr. Emeka Ogbugo Pretoria  +27 12 349 2027 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
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(Quantity Surveyor) emeka@gosiame.co.za 

 

 

 

 

 

 

 

 

 

 

 

Part C1:  Agreements and Contract Data 

Part C1.2b Contract Data 

Part two – Data provided by the Consultant 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 

Clause Statement  Data 

10.1 The Consultant is (Name):               

 

Address:   

 

 

Tel No.: 

Fax No.: 

Email:   

 

mailto:emeka@gosiame.co.za
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22.1 The Consultant’s key person are: 

 

1.   Name: 

 

     Job: Civil Engineer 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

2.   Name: 

     Job: Project Manager 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

3.   Name: 

 

     Job: Mechanical Engineer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

 

4.   Name: 

     Job: Wet services Engineer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

5.   Name: 

     Job: Instrumentation Engineer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

6.   Name: 

 

     Job: Quantity Surveyor 
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     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

7.   Name: 

 

     Job: Safety Officer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

8.   Name: 

 

     Job: Quality Assurance Officer 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

9.   Name: 

 

     Job: Draughts Person 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

 

 

 

 

 

 

 

11.2(3) The completion date for the whole of the services is as required by the Employer 

11.2(10) The following matters (if any) will be included in the Risk Register 

• Availability of As-Built Information 

• Access to Site 

• Progress vs Programme 

• Cash Flow Management 

11.2(13) The staff rates are as stated in the Pricing Data 
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25.2 The Employer provides access to the following persons, places and things 

  access to access date 

1 All As-built Information & existing services Upon award of the project(s) 

2 Relevant Engineering, Operational and 
Maintenance Personnel of ACSA 

Upon award of the project(s) 

   
 

A Priced contract with activity schedule 

11.2(14)  The activity schedule is in the Pricing Data 

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance 

 The percentage points for each stage are as follows: 

 
Project stage Percentage points 

for each stage 

Description % 

Stage 1: Project Initiation and Briefing 5% 

Stage 2: Concept and Feasibility  

                

30% 

Stage 3: Detail Development  25% 

Stage 4: Tender Documentation and Procurement  

 

15% 

Stage 5: Construction and Contract Administration  

 

20% 

Stage 6: Close-out Services 5% 

 

 

PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 
1993) & CONSTRUCTION REGULATION 5.1(k) 

OBJECTIVES 

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 
1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act).  

To this end an Agreement must be concluded before any consultant/ subcontracted work may commence 

The parties to this Agreement are: 
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Name of Organisation: 

 

AIRPORTS COMPANY SOUTH AFRICA 

O.R. TAMBO INTERNATIONAL AIRPORT 

Physical Address: 

Airport Company South Africa 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

Hereinafter referred to as “Client” 

 

Name of organisation: 

 

Physical Address: 

 

 

 

 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 

 

 

 

MANDATORY’S MAIN SCOPE OF WORK 

 

 

 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 
well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 
pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 
Agreement between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 

Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of 

inability to perform as per this Agreement. 
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8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

THE UNDERTAKING 

The Mandatary undertakes to comply with: 

INSURANCE 

 
1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in 

terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s 
premises. A letter is required prior commencing any work on site confirming that the Principal contractor or 
contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall remain 
in force whilst they and /or their employees are present on the Client’s premises, or which shall remain in force 
for that duration of their contractual relationship with the Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims 

arising from their and /or their Subcontractors and/or their respective employee’s acts and/or 
omissions on the Client’s premises. 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close supervision of 

the Mandatary’s employees who are to be trained to understand the hazards associated with any work that the 
Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 1993, if the 
Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment shall immediately be 
forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHSAct 85 of 1993 
and that s/he and his/her employees and any of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before 
commencement of any work in the Client’s premises. A baseline risk assessment document will include 
identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a documented plan 
and safe work procedures to mitigate, reduce or control the risks identified, and a monitoring and review plan of 
the risks and hazards.  
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5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & Safety aspect 
pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly enforced. 
7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and shall be 

worn at all times. 
8. Written safe working practices/procedures and precautionary measures shall be made available and enforced and 

all employees shall be made conversant with the contents of these practises. 
9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the Client’s 

premises. 
10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial Director: 

Department of Labour as well as to the Client. 
11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of the Client’s 

machinery/article/substance/plant/personal protective equipment without prior written approval. 
12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed prior to the 

obtaining of a duty completed approved permit. 
13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the Client’s 

premises. Anyone suspected to be under the influence of alcohol or any other intoxicating substance shall not be 
allowed on the premises.  Anyone found on the premises suspected to be under the influence of alcohol or any 
other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire into 
Occupational Health & Safety. 

FURTHER UNDERTAKING 

 
1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 

this agreement on behalf of the Mandatary. The signing power of this representative must be designated in 
writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the 
Client. 

 
2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in writing 

anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this regard. 
3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 

other persons in any way whilst performing work on the Client’s premises. 
4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 

duly completed, signed and received by the Client. 
5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 

 

ACCEPTANCE BY MANDATARY 

 

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  

 

I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of  

 

…………………………………………….…(company name) undertake to ensure that the requirements and the 
provision of the OHSAct 85 of 1993 and  its regulations are complied with. 

 

   

Mandatary – WCA/ Federated Employers Mutual No……………………………………. 

 

Expiry date ……………………………………………………………………………………. 

 

 

________________________________________  ________________ 
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SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 

 

 

 

_________________________________________  ________________ 

SIGNATURE ON BEHALF OF THE CLIENT    DATE 
 
 

PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  ACSA INSURANCE CLAUSES  

INSURANCE CLAUSES FOR CAPEX PROJECTS 

The insurance clauses in this document should be extracted and attached to tender documents and to contracts. 

 

Please note that the successful bidder must source insurance covers listed under paragraph 1.6 

a) Section 2 – Public Liability 

c) Aviation Liability 

d) Professional Indemnity 

 

SECTION A: DEFINITIONS 

 

Landside refers to: 

• Areas of the airport before the security points; and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger terminals 

and cargo buildings. 

Airside refers to:  

• The Apron / manoeuvring areas; and 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger terminals, 

perimeter gatehouses and cargo buildings. 

 

SECTION B: INSURANCE CLAUSES 

 

INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED CONTRACT 

VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES NOT EXCEED 36 

MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS. 

 

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the 

extent relevant to the Contract. 
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1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 

liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 

requirement for the provision by the Contractor of any other insurances) the Employer shall effect 

and maintain for the duration of the construction and maintenance periods of the Contract - as 

appropriate in the joint names of the Employer, the Contractor and where relevant Sub-Contractors 

the following insurances which are subject to the terms, limits, exceptions and conditions of the 

Policy: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

Section 1 Of The Policy – Contract Works 

 

Contract Works Insurance for the full value of the Works to provide cover against accidental 

physical loss of or damage to the Works, Temporary Works and materials intended for 

incorporation in the Works all being the subject matter of this Contract including to the extent 

provided for in the policy whilst in transit or temporarily stored at any premises en route to or 

from the Site (other than where this is a continuation of Marine Transit) within the territorial 

limits of the policy. 

This insurance may specifically exclude any cost necessary to replace or rectify any of the 

property insured, which is in a defective condition due to defect in design, plan specification, 

material or workmanship. 

This insurance contains the following limitations and warrantees; 

Open Trench Limitation 

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or indirectly 

by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of open trenches at 

any one time to 2,500 meters. 

 

Section II of the Policy – Contractors Public Liability 

 

Public Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property(other than the 

Works the subject matter of this Contract) arising from the execution of the Contract with a limit 

of indemnity of R100,000,000 in respect of any one occurrence or series of occurrences 

consequent on or attributable to one source or original cause. 

 

Section III of the Policy – Removal Of Lateral Support Liability 

 

Removal Of Lateral Support Liability which provides indemnity against legal liability in the event 

of accidental death of or injury to persons and/or loss of or damage to property (other than the 

Works the subject matter of this Contract) arising out of or in connection with shock or vibration 

or the removal or weakening of or interference with support to property in the vicinity of the 

Contract Site and arising out of or in connection with the Insured Contract (but not in respect of 

tunneling works) and occurring during the Period of Insurance. 

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original 

Cause 

 

b. Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works 

and materials intended for incorporation in the Works as covered by the underlying Contract 

Works policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract 

Works wording as issued by SASRIA SOC. 

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind 

or description whatsoever. 

The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during 

the policy period of insurance. 
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The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions. 

 

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property (other than the 

Works the subject matter of this Contract) arising from the execution of the Contract with a 

limit of indemnity of R2,000,000,000 in respect of any one occurrence or series of occurrences 

consequent on or to one source or original cause. 

This insurance is in respect of liability relating to aircrafts. 

 

d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 

liability to pay compensation as a result of any actual or alleged negligent act, error or omission 

in the performance of the Professional Duties of the insured and arising from the execution of 

this project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate 

during the annual policy period of insurance that ACSA effect such cover during the policy 

period from 1 April to 31 March during each policy period of insurance. 

 

*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this 

contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no 

guarantee that this insurance cover will provide sufficient cover to this specific contract should the 

aggregate limit be exhausted. 

 

The Policy only covers the rectification of the works and excludes all consequential losses. 

Professional Duties do not include: 

a) Labour and construction work which would normally be the responsibility of the building 

or engineering contractor. 

b) Supervision of the construction works usually undertaken by a building or engineering 

contractor. 

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged 

policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, 

limitations, exclusions/exceptions and deductibles that are contained in the Employer arranged 

policies. Copies of the Employer arranged policies are obtainable on request from the Employer and 

if the Contractor is of the opinion that additional insurance is required, such shall be for the 

Contractors account. 

 

1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. 

The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection 

with the insurances effected by the Employer. 

 

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which 

he may deem necessary in his own interests to effect supplementary insurance to the insurance 

effected by the Employer. The Employer reserves the right to call for full information regarding 

insurance costs included by the Contractor. 

 

In the event that the Contractor purchases any insurances in addition to those indicated above, the 

premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer 

should be obtained from the Employer. 

 

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 shall become 

liable for the deductibles (first amount payable) which are applicable in respect of each and every occurrence or 
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series of occurrences attributable to one source or cause giving rise to loss or damage or indemnifiable liability. The 

deductibles applicable to the policies effected under 1.1 are as follows: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which 

will apply in respect of each and every occurrence or series of occurrences arising out of or 

in connection with any one event giving rise to loss or damage: 

 

Section 1 Of The Policy – Contract Works 

In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or 

damage arising out of or in connection with testing and commissioning. 

 

Section 2 Of The Policy – Contractors Public Liability 

R75,000 each and every claim in respect of Property Damage. 

 

Section 3 Of The Policy – Removal Of Lateral Support Liability 

R75,000 each and every claim. 

 

b) Contract Works SASRIA 

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence. 

 

c) Aviation Liability Insurance ; 

In respect of each and every loss or damage or injury – R300 000. 

d) Design & Construct Professional Indemnity Insurance 

 

a) In respect of contracts under R50 million at award – R5,000,000. 

b) In respect of contracts over R50 million at award – R10,000,000 

 

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged 

by the Employer, the Contractor shall: 

 

a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile 

phone or email giving the circumstances, nature and an estimate of the loss or damage or 

liability. The Contractor must also complete the Claim Advice Form (Appendix “A”). 

The following persons/insurers must be advised immediately on the occurrence of a claim on 

site or even a possibility of a claim arising due to an incident occurring on site: 

Airports Company South Africa: 

 

Nokulunga Masiza 

Tel: +27 (0)11 723 1400 

M: +27 (0)79 512 0532 

 

Nokulunga.Masiza@airports.co.za 

Buhle Mnguni 

D: +27 (0)11 723 1400 

M: +27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 

 

b) Preserve damage and make it available for inspection by a representative of the Insurers. 

 

c) Wherever possible, photographs of damage should be taken. 

 

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or 

mailto:Buhle.Mnguni@airports.co.za
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any malicious persons(s) for the purpose of recovering any property so lost, discovering the 

guilty person or persons, and having him, her or them duly prosecuted. 

 

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or 

injury, or any part thereof. 

 

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim 

against the Insured, or institute any proceedings; 

 

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance Broker). 

(Please do not remove the Claims Advice Form out of this document. Rather photocopy the 

form and send the copy to the Employers Insurance Brokers). 

 

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss 

adjusters shall have the right to make all and any enquiry's on the Site of the Works or 

elsewhere as to the cause and results of any such occurrence and the Contractor shall cooperate 

in carrying out such enquiry's. 

 

i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage. 

 

j) The Contractor must not proceed with the making good any off the loss without the prior 

authorisation of the Insurers. 

 

k) The Contractor must keep separate records of the costs involved in making good any loss or 

damage and these records should be available at all times for inspection by Insurers. Such 

records should include inter alia the entire cost of labour, materials, transport and equipment. 

 

l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their 

appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the 

Employer's approval of such settlement. 

 

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of 

Loss” form must be signed by the Contractor and if required this shall be counter signed by 

the Employer or the Project Managers. 

 

n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange 

for payment to be made in terms of the Conditions of Contract. In the event that it is agreed 

by the Employer that such claims payment be made directly to the Contractor, the Contractor 

shall arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

 

2. Insurance Effected by the Contractor. 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following 

Insurances to be effected by the Contractor: 

 

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and 

Sub-contractor shall maintain at the Contractor's and Subcontractor’s expense and where 

applicable provide as a minimum the following insurances: 

 

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary 

structures and contents) and other things (except those intended for incorporation into the 

Works) brought onto the site for a sum sufficient to provide for their replacement. 
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The Employer shall be named as additional insured and a waiver of subrogation shall be 

provided to the Employer. 

 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of 

indemnity of not less than R20,000,000 and/or workmen's compensation insurance 

covering personal injury to or death of the employees of the Contractor engaged in 

connection with the Works to the minimum value required by applicable law. 

The Contractor shall procure that its Subcontractors take out and maintain similar 

insurance in respect of its Subcontractor’s personnel performing the Works. 

 

In the event that a claim is made against the Employer in connection with such insurance, 

the Contractor shall indemnify and hold harmless the Employer against any such claim. 

The Employer shall be named as additional insured and a waiver of subrogation shall be 

provided to the Employer. 

 

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 

including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 

for all owned, non-owned, leased and hired vehicles. 

 

d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

Should the Contractor believe that the Employer effected Contract Works, Public Liability and 

Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) and (d) 

be considered to be unacceptable to the Contractor, then the Contractor must obtain Buy 

Down cover for these deductibles to a deductible considered by the Contractor as being 

acceptable in respect of the works being undertaken. 

 

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof 

at premises other than at the Contract Site the Contractor shall satisfy the Employer that all 

materials and equipment for incorporation in the Works are adequately insured during 

manufacture and/or fabrication. In the event of the Employer having an insurable interest 

in such Works during manufacture or fabrication then such interest shall be noted by 

endorsement to the relevant Policies of Insurance. 

Such insurance shall name Employer as an additional insured, and shall be primary to any 

insurance maintained by the Employer. 

 

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated 

under clause 1.1(a). 

 

g) Aviation Liability insurances in excess of the Employers Aviation Liability insurances as stated 

under clause 1.1(c). 

 

h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if applicable 

to cover the deductible that applies to the Employer effected insurance. 

 

i) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 

(“Insured Property”) to the site where the Permanent Works will be 

constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or 

the value in storage, whichever is the greater (CIF plus 10%). 

 

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss 
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or damage while in transit by land, sea or air from country of origin anywhere in the world 

to the site where the Permanent Works will be constructed including loading, or vice 

versa, from the commencement of the time the insured items are loaded prior leaving the 

warehouse or factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all their  

personnel involved in the execution of any Works on the construction site. 

 

j) Miscellaneous Insurance 

 

Other insurance as is customary, desirable or necessary to comply with applicable Laws in the 

Country. 

 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with 

Insurers and on terms approved by the Employer (which approval shall not be unreasonably 

withheld) and shall be maintained in force for the duration required (including any period of 

maintenance/defects liability period). The Contractor shall within twenty eight (28) days of 

commencement of the contract produce to the Employer the relevant Policy or Policies of 

Insurance. 

 

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or 

restrictive modification to the insurance provided to them they shall immediately notify the 

Employer in writing of such cancellation or restriction and shall advise what action the Contractor 

or his Sub-contractor will take to remedy such action. 

If the Contractor fails to effect and keep in force the insurances referred to then the Employer 

may effect and keep in force any such insurances and pay such premium or premiums as may be 

necessary for that purpose and from time to time deduct the amount paid by the Employer from 

any monies due or which may become due to the Contractor or recover same as a debt from the 

Contractor. 

 

2.4 Sub-Contractors. 

The Contractor shall: 

 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of 

these Insurance Clauses, and 

 

b) enforce the compliance by sub contract agreement between the Contractor and Sub- 

 

Contractor and where applicable that the Sub Contractor effect similar insurance relating 

to the insurances required to be effected by the Contractor under Clause 2 (Contractor 

effected insurances). 
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APPENDIX A 
CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE 
ANNUAL POLICY 
Send to: Airports Company South Africa 
11 
E-Mail The Following People : 
Nokulunga.Masiza@airports.co.za 
Buhle.Mnguni@airports.co.za 
*....................................................... 
......................................................... 
......................................................... 
......................................................... 
......................................................... 
.………………….............................. 
* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 
 
RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM 
Date of loss : _____________________________________________________________________ 
Reported to site agent by : ________________________ Date : _____________________ 
Reported to Insurance Broker by : ________________________ Date : _____________________ 
Locality of Incident ____________________________________________________________________ 
How did the loss occur (cause) ? _________________________________________________________ 
Details and nature of loss or damage to Contract Works _______________________________________ 
Details of other property damaged ________________________________________________________ 
____________________________________________________________________________________ 
Names and address of witnesses _________________________________________________________ 
Estimated cost of repairs (Separate records of all costs must be kept) R_______________________ 
12 
Person whom assessor should contact _____________________________________________________ 
Telephone/Mobile Numbers Of Contact Person_________________________________________ 
Email Address of Contact Person_______________________________________________ 
 

 



36 

 

 

See attached Appendix B Insurance Clauses for Airside Construction Contract 
 

 

INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED 

CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES 

NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS 

 

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and 

to the extent relevant to the Contract. 

 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 

liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 

requirement for the provision by the Contractor of any other insurances) the Employer shall effect and 

maintain for the duration of the construction and maintenance periods of the Contract - as appropriate in 

the joint names of the Employer, the Contractor and where relevant Sub-Contractors the following 

insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 

 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

 

Section 1 Of The Policy – Contract Works 

 

 

Contract Works Insurance for the full value of the Works to provide cover against accidental physical loss of or 

damage to the Works, Temporary Works and materials intended for incorporation in the Works all being the 

subject matter of this Contract including to the extent provided for in the policy whilst in transit or temporarily 

stored at any premises en route to or from the Site (other than where this is a continuation of Marine Transit) 

within the territorial limits of the policy. 

 

 

This insurance may specifically exclude any cost necessary to replace or rectify any of the property insured, which is 

in a defective condition due to defect in design, plan specification, material or workmanship. 

 

 

This insurance contains the following limitations and warrantees ; 

 

 

Open Trench Limitation 

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or 

indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of 

open trenches at any one time to 2,500 meters. 

 

 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and 
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taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including 

taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect 

of the aggregate length of Exposed Layer Works at any one time to 2,500 meters. 

 

 

 

Section II of the Policy – Contractors Public Liability 

 

 

Public Liability Insurance which provides indemnity against legal liability in the event of accidental death of 

or injury to persons and/or loss of or damage to property(other than the Works the subject matter of this 

Contract) arising from the execution of the Contract with a limit of indemnity of R100,000,000 in respect of any 

one occurrence or series of occurrences consequent on or attributable to one source or original cause. 

 

 

Section III of the Policy – Removal Of Lateral Support Liability 

 

 

Removal Of Lateral Support Liability which provides indemnity against legal liability in the event of accidental 

death of or injury to persons and/or loss of or damage to property (other than the Works the subject matter of 

this Contract) arising out of or in connection with shock or vibration or the removal or weakening of or 

interference with support to property in the vicinity of the Contract Site and arising out of or in connection with 

the Insured Contract (but not in respect of tunneling works) and occurring during the Period of Insurance. 

 

 

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause 

 

b.   Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and 

materials intended for incorporation in the Works as covered by the underlying Contract Works policy as noted 

in (a) above due to perils as covered in terms of the SASRIA Contract Works wording as issued by SASRIA 

SOC. 

 

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or 

description whatsoever. 

 

  

The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during the policy 

period of insurance. 
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The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions. 

 

 

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property (other than the Works 

the subject matter of this Contract) arising from the execution of the Contract with a limit of 

indemnity of R2,000,000,000 in respect of any one occurrence or series of occurrences 

consequent on or to one source or original cause. 

 

This insurance is in respect of liability relating to aircrafts. 

 

 

d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 

liability to pay compensation as a result of any actual or alleged negligent act, error or omission 

in the performance of the Professional Duties of the insured and arising from the execution of this 

project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate 

during the annual policy period of insurance that ACSA effect such cover during the policy 

period from 1 April to 31 March during each policy period of insurance. 

 

*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to 

this contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there 

is no guarantee that this insurance cover will provide sufficient cover to this specific contract should 

the aggregate limit be exhausted. 

 

 

The Policy only covers the rectification of the works and excludes all consequential losses. 

 

  

Professional Duties do not include: 

 

 

a) Labour and construction work which would normally be the responsibility of the building or 

engineering contractor. 

 

b) Supervision of the construction works usually undertaken by a building or engineering 

contractor. 

 

1.2 The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. 

The Contractor shall comply to all the terms and conditions of the Employer arranged policies and the 

Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, 

exclusions/exceptions and deductibles that are contained in the Employer arranged policies. Copies of 

the Employer arranged policies are obtainable on request from the Employer and if the Contractor is of 

the opinion that additional insurance is required, such shall be for the Contractors account. 

http://www.sasria.co.za/
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1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. The 

Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection with the 

insurances effected by the Employer. 

 

 

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which he 

may deem necessary in his own interests to effect supplementary insurance to the insurance effected 

by the Employer. The Employer reserves the right to call for full information regarding insurance costs 

included by the Contractor. 

 

 

In the event that the Contractor purchases any insurances in addition to those indicated above, the premium 

and taxes, duties, etc. shall be borne entirely by the contractor. 

 

 

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer should 

be obtained from the Employer. 

 

 

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 

1.1 shall become liable for the deductibles (first amount payable) which are applicable in respect of each and 

every occurrence or series of occurrences attributable to one source or cause giving rise to loss or damage or 

indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as follows: 

 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

 

 

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply in respect 

of each and every occurrence or series of occurrences arising out of or in connection with any one event giving 

rise to loss or damage: 

 

 

Section 1 Of The Policy – Contract Works 

 

 

In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or damage arising out 

of or in connection with testing and commissioning. 

 

 

Section 2 Of The Policy – Contractors Public Liability 

 

 

R75,000 each and every claim in respect of Property Damage. 
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Section 3 Of The Policy – Removal Of Lateral Support Liability 

 

 

R75,000 each and every claim. 

 

 

 

b) Contract Works SASRIA 

 

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence . 

 

 

c) Aviation Liability Insurance ; 

 

 

In respect of each and every loss or damage or injury – R300 000. 

 

 

d) Design & Construct Professional Indemnity Insurance 

 

 

a) In respect of contracts under R50 million at award – R5,000,000. 

b) In respect of contracts over R50 million at award – R10,000,000 

 

 

 

 

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by the 

Employer, the Contractor shall: 

 

 

a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile 

phone or email giving the circumstances, nature and an estimate of the loss or damage or 

liability. The Contractor must also complete the Claim Advice Form (Appendix “A” ). 

 

 

The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a 

possibility of a claim arising due to an incident occurring on site: 

 

 

Airports Company South Africa : Nokulunga Masiza 

Tel: +27 (0)11 723 1400 

M: +27 (0)79 512 0532 
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Nokulunga.Masiza@airports.co.za 

 

 

Buhle Mnguni 

D: +27 (0)11 723 1400 

M: +27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 

 

 

 

 

 

b) Preserve damage and make it available for inspection by a representative of the Insurers. 

 

 

c) Wherever possible, photographs of damage should be taken. 

 

 

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any 

malicious persons(s) for the purpose of recovering any property so lost, discovering the guilty 

person or persons, and having him, her or them duly prosecuted. 

 

 

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or 

injury, or any part thereof. 

 

 

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against 

the Insured, or institute any proceedings; 

 

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance Broker). 

(Please do not remove the Claims Advice Form out of this document. Rather photocopy the 

form and send the copy to the Employers Insurance Brokers). 

 

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters 

shall have the right to make all and any enquiry's on the Site of the Works or elsewhere as to 

the cause and results of any such occurrence and the Contractor shall co-operate in carrying 

out such enquiry's. 

 

i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage. 

 

j) The Contractor must not proceed with the making good any off the loss without the 

prior authorisation of the Insurers. 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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k) The Contractor must keep separate records of the costs involved in making good any loss or 

damage and these records should be available at all times for inspection by Insurers. Such 

records should include inter alia the entire cost of labour, materials, transport and equipment. 

 

l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their 

appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the 

Employer's approval of such settlement. 

 

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of 

Loss” form must be signed by the Contractor and if required this shall be counter signed by 

the Employer or the Project Managers. 

 

n)  The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange 

for payment to be made in terms of the Conditions of Contract. In the event that it is agreed by 

the Employer that such claims payment be made directly to the Contractor, the Contractor shall 

arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

 

2. Insurance Effected by the Contractor. 

 

 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following Insurances 

to be effected by the Contractor : 

 

 

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-

contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable provide 

as a minimum the following insurances: 

 

 

a) Insurance of Construction Plant and Equipment (including tools offices and other 

temporary structures and contents) and other things (except those intended for incorporation 

into the Works) brought onto the site for a sum sufficient to provide for their replacement. 

 

The Employer shall be named as additional insured and a waiver of subrogation shall be provided to the Employer. 

 

 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of indemnity of not less 

than R20,000,000 and/or workmen's compensation insurance covering personal injury to or death of the 

employees of the Contractor engaged in connection with the Works to the minimum value required by 

applicable law. 

The Contractor shall procure that its Subcontractors take out and maintain similar insurance in respect of its 

Subcontractor’s personnel performing the Works. 
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In the event that a claim is made against the Employer in connection with such insurance, the Contractor shall 

indemnify and hold harmless the Employer against any such claim. The Employer shall be named as additional 

insured and a waiver of subrogation shall be provided to the Employer. 

 

 

 

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 

including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 

for all owned, non-owned, leased and hired vehicles. 

 

d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

 

Should the Contractor believe that the Employer effected Contract Works, Public Liability and Design & 

Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) and (d) be considered to be 

unacceptable to the Contractor, then the Contractor must obtain Buy Down cover for these deductibles to a 

deductible considered by the Contractor as being acceptable in respect of the works being undertaken. 

 

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at 

premises other than at the Contract Site the Contractor shall satisfy the Employer that all 

materials and equipment for incorporation in the Works are adequately insured during 

manufacture and/or fabrication. In the event of the Employer having an insurable interest in 

such Works during manufacture or fabrication then such interest shall be noted by 

endorsement to the relevant Policies of Insurance. 

 

Such insurance shall name Employer as an additional insured, and shall be primary to any insurance 

maintained by the Employer. 

 

 

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated 

under clause 1.1(a). 

 

g) Aviation Liability insurances in excess of the Employers Aviation Liability insurances as 

stated under clause 1.1(c). 

 

 

h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if applicable 

to cover the deductible that applies to the Employer effected insurance. 

i) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to the site where 

the Permanent Works will be constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the value in storage, 

whichever is the greater (CIF plus 10%). 
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Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or damage while 

in transit by land, sea or air from country of origin anywhere in the world to the site where the Permanent Works 

will be constructed including loading, or vice versa, from the commencement of the time the insured items are 

loaded prior leaving the warehouse or factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all their personnel involved 

in the execution of any Works on the construction site. 

 

 

 

 

 

j) Miscellaneous Insurance 

 

 

Other insurance as is customary, desirable or necessary to comply with applicable Laws in the Country. 

 

 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with Insurers 

and on terms approved by the Employer (which approval shall not be unreasonably withheld) and shall 

be maintained in force for the duration required (including any period of maintenance/defects liability 

period). The Contractor shall within twenty eight (28) days of commencement of the contract produce to 

the Employer the relevant Policy or Policies of Insurance. 

 

 

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive 

modification to the insurance provided to them they shall immediately notify the Employer in writing of 

such cancellation or restriction and shall advise what action the Contractor or his Sub-contractor will take 

to remedy such action. 

 

 

If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and 

keep in force any such insurances and pay such premium or premiums as may be necessary for that purpose 

and from time to time deduct the amount paid by the Employer from any monies due or which may become 

due to the Contractor or recover same as a debt from the Contractor. 

 

 

2.4 Sub-Contractors. 

 

 

The Contractor shall: 

 

 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of 

these Insurance Clauses, and 
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b) enforce the compliance by sub contract agreement between the Contractor and Sub-

Contractor and where applicable that the Sub Contractor effect similar insurance relating 

to the insurances required to be effected by the Contractor under Clause 2 (Contractor 

effected insurances). 
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 Part C2:   PRICING DATA  

C2.1   Pricing Instructions 

Preamble 

 

1. The Conditions of Contract, the Scope and any other documents mentioned or referred to are to be read 
in conjunction with the Price Schedule. 

2. Basis of fee remuneration is the Engineering Council of South Africa Guideline Scope of Services and 
Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 46 of 2000 BOARD 
NOTICE 783 OF 2025 No. 52691 or as per Condition 3 stated below. 

3. The Price Schedule covers the items that will be re-measurable. Costs not covered by the items may be 
included in the most appropriate items listed. However, Tenderers have the liberty to insert items, 
quantities and rates of his / her own choosing in the said schedule as a separate line item. 

4. The prices offered in the pricing schedule linked to the awarded construction cost. Hourly rated items will 
be disbursed as per the employer’s instruction and are re-measurable based on actual hours expended. 

5. The Price Schedule as completed by the Tenderer shall be inclusive prices and shall cover, "inter alia," 
all general risks, liabilities, obligations, profit, expenses, costs, bonuses, etc. that will be required to 
successfully complete this contract as set forth or as implied in the documents on which this Tender is 
based. 

6. Costs for all methods of communication are included in the fee and/or rates. 

7. Special printing requirements are included in the fee and/or rates. 

8. Provision of standard computer hardware and software are included in the fee and/or rates. 

9. Incidental disbursement costs (travel, accommodation, car hire, per diem, etc.) are included in the fee 
and/or rates. (The key persons attend an average of four meetings, site inspections, etc. with the 
Employer and/or Others in Gauteng per month for the duration of the contract) 

10. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the 
original wording will be adhered to. 

11. Variations in the Scope and extent of the Services shall be allowed to meet the Employer's requirements 
and shall be measured and priced at the rates entered in the Price Schedule where appropriate and shall 
form an addition to or deduction from the total of the Accepted Contract Price. Any items or variations for 
which rates have not been included in the Price Schedule shall be agreed and priced as non-scheduled 
items. 

12. All quantities are provisional and shall be expended as directed by the Employer's Agent and any balance 
remaining shall be deducted from the amount of the contract sum. 

13. The Consultant shall not be entitled to any claim in instances where quantities are partially or in total 
removed from the contract. 

14. The contractor shall determine the Contract skills development goal (CSDG), expressed in Rand, which 
shall not be less than the sub-total multiplied by the constant factor given in 3.1.2.2 of the CSDG 
requirements, Implementation of the Standard for Developing Skills through Infrastructure Contracts, 
published in Gazette Notice 48491 of 28 April 2023.  

15. The service provider will be entitled to claim up to 80% of the stage fee upon delivery of the draft report 
for the respective stage. The service provider will be entitled to claim the outstanding amount of the stage 
fee upon completion of the stage.  
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 Completion of a stage includes acceptance and approval of reports (deliverable) through the necessary 
governance processes. The stage will not be completed until the employer’s agent confirms all applicable 
governance processes have been successfully concluded.   

16. Due to operational requirements of the airport, certain pavements and areas can only be accessed when 
the airport is closed. It is envisaged that investigations and construction in most areas can only be done 
during the closure period which is typically from 12am (midnight) until 5:00am but not limited to this period. 
All costs involved in working outside of normal business hours must be accommodated for in prices. There 
will be no extra compensation other than the rates provided. Certain areas can be accessed by prior 
arrangement and special consent from ORTIA Operations however, all requests will be subject to 
operational requirements.  

17. The Consultant is advised that OR Tambo International Airport is designated as a National Key Point. 
Accordingly, all rules and regulations relating to health, safety, environmental management, security, 
fire, and access control must be strictly observed. The Consultant shall include in the tendered rates all 
costs associated with obtaining the necessary access permits and complying with the regulations. No 
additional payments or claims will be entertained due to access restrictions or difficulties in accessing 
the site. 

18.  All rates in the pricing schedule should be included exclusive of Value Added Tax (VAT), except for items 
8.2 and 8.3. 

19.  The appointed consultant is to be aware that it is the responsibility of the consultant to ensure that all staff 
utilized on site have undergone airside induction training. Staff are to be equipped with radio licenses to 
be enabled to access work areas. Vehicle/s are to be fitted with transponder/s. 

 Such costs may be claimed under disbursements.  
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C2.2   Price Schedule 
 
1. Cost of Works 

 
The estimated cost of construction works excluding VAT and contingencies is: 
 

Estimated cost of construction works R 110 000 000,00 

 
2. Remuneration for Professional Services  
 
Remuneration for professional services will be based on Priced Contract with Activity Schedule as outlined in 
the document below. 

The pricing structure for the civil engineering professional services fees are as per below activity schedule. 

 

ITEM DESCRIPTION PRICE 

2.1 Stage Fees & Services  

2.1.1   Stage 1: Project initiation and briefing R 

2.1.2   Stage 2: Concept and feasibility R 

2.1.3   Stage 3: Design development R 

2.1.4   Stage 4: Tender documentation and procurement R 

2.1.5   Stage 5: Construction monitoring (level 3) 

(estimated duration of construction is 18 months) 

R 

2.1.6   Stage 6: Project close-out R 

2.2 Miscellaneous  

2.2.1   Disbursements R 

2.2.2   Specialist studies/ investigations (Provisional Sum) R 5 000 000,00 

2.2.3   Handling expenses and profit in respect of item 2.2.2 …….. % 

R 

2.2.4   Safety file submission  

2.2.5   Airside permits and training (Provisional Sum) R 100 000,00 

2.2.6   Handling expenses and profit in respect of item 2.2.5 …….. % 

R 

2.3 Monitoring and alert systems  

2.3.1    Works after handover (software training & monitoring)  

2.4 Subtotal (2.1+2.2+2.3) R 

 

2.4 Value-Added Tax 15% (VAT) R 
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2..5 TOTAL inclusive of VAT (export to form of offer C1.1) R 

 

Hourly rates for project key personnel 

 

Project resource Hourly rate 

Project manager  

Civil engineer  

Mechanical engineer  

Wet services engineer  

Quantity surveyor  

Quality Assurance  

Safety officer  

Draughts person  

Instrumentation engineer  
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Part C3:   SCOPE OF WORK 

 

C3.1   Employer’s Scope of Services 

 

1     Introduction 
 

Since inception, Airports Company South Africa Limited (ACSA) has transformed into a focused, profitable 
and commercial enterprise that is market-driven and customer service oriented. The sustained growth in traffic 
over the years and increase in passengers’ numbers using the airport has necessitated need for the bulk 
water infrastructure at OR Tambo International Airport (ORTIA) to be upgraded to improve the infrastructure 
reliability. The project aims to appoint a professional service provider to provide engineering design services 
from ECSA stages 1-6 for the upgrade of water system pipes and provide condition and performance 
monitoring system for the bulk-water supply infrastructure post construction.  

 

2  Background 
 

The O.R Tambo International Airport has three main inlet connection points, Rand water supplying the 
reservoir, Ekurhuleni (Boksburg area) supplying the south side of the airport (from the supper south gate to 
the guardhouse) and Ekurhuleni (Kempton Park area) supplying the ATNS-Fire station portion of the airport. 
From the main reservoir, the bulk water pipeline forms a ring feed with an emergency line feeding in from the 
south. The bulk water pipeline is approximately 20km long and further reticulation distribution to buildings and 
warehouses of floor area over 340 000m². 

.    

3 Scope of Work 
 

3.1 Upgrade of the water system pipes 

 

The scope of works will involve upgrading the existing infrastructure of water system pipes for bulk water 
pipelines and building water pipelines. The design scope of works must propose repair and/or upgrade of the 
existing system, introduce a software-based infrastructure monitoring and maintenance system and will 
include the following activities: 

• Identifying existing pipeline routes 

• Conditional assessment of the existing water supply pipelines, wet services pipes in the buildings and 

reservoirs 

• Producing as-built drawings of what is existing (with hydraulic data) 

• Identify existing failures on the system 

• Propose designs to upgrade and/or repair the existing water system 

• Produce a final design report and construction plan 

• Quantify work to be done for construction estimate 

• Specify contractor requirements and compiling construction tender pack 

• Contract administration and construction monitoring 

• Develop as-built drawings of the upgraded system  
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• Future maintenance planning 

• Creating an asset register 

• Design cathodic protection of the steel pipes embedded underground 

 

3.2 Water system pipes infrastructure real time monitoring system  

 

      Design and implement real time condition and performance monitoring technologies, including: 

• Flow and pressure monitoring points at strategic network locations 

• Allowance for acoustic or correlating leak detection devices 

• Monitoring of abnormal pressure drops, night flows, and transient events 

• Provision for future integration of water quality monitoring where relevant 

These measures above must enable early detection of leaks, bursts, and abnormal operating conditions 
before service failures occurs. 

 

      3.3 Digital Maintenance and Alerting Systems 

 

      Design and implement real time digital maintenance and alerting systems, including 

• Automated alerts to engineering and maintenance teams 

• Location based identification of defects or anomalies 

• Severity based prioritization of faults to guide response actions 

These measures above must be digital ready infrastructure that supports future SCADA, IoT, or CMMS 

integration 

      3.4 Support for Predictive and Condition Based Maintenance 

 

The design for the performance and condition monitoring should explicitly recognize that monitoring data will 

support future use of: 

• Predictive analytics and machine learning techniques such as support vector machines and neural 

networks 

• Trend analysis to identify deterioration or failure risk in pipes and fittings 

• Transition from time-based maintenance to condition-based interventions 

These measures above aligns pipe upgrades with ACSA’s longer term maintenance optimization strategy. 
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Extent of Engineering Consultant: 

 

Stage 1 - Project Initiation and briefing / Inception 

 

Establish client requirements and preferences, assess user needs and options, appointment of necessary 
consultants, establish the project brief including project objectives, priorities, constraints, assumptions 
aspirations and strategies.  
 

• Assist in finalising a clear project brief. 

• Attend project initiation meetings. 

• Advise on procurement policy for the project.  

• Advise on the rights, constraints, consents and approvals.  

• Define the scope of services and scope of work required. 

• Conclude the terms of the agreement with the client.  

• Inspect the site and advise on the necessary surveys, analyses, tests and site or other investigations 
where such information will be required for Stage 2 including the availability and location of infrastructure 
and services.  

• Determine the availability of data, drawings and plans relating to the project.  

• Advise on criteria that could influence the project life cycle cost significantly.  

• Provide necessary information within the agreed scope of the project to other consultants involved.  

• Duties and/or work resulting from project scope changes, alterations and/or instructions by the client, or 
his duly authorised agents, requiring the consulting engineer to advice upon, review, adapt and/or alter 
his completed designs and/or any other documentation and/or change the scope of his services and/or 
duties. Such additional services are subject to agreement in writing between the consulting engineer and 
the client prior to the execution thereof. 

• Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than 
the client and contractors appointed for the works on which the consulting engineer provides services. 

 
Deliverables will typically include:  

• agreed scope of services and scope of work  
• signed agreement  
• report on project, site and functional requirements  
• schedule of required surveys, tests, analyses, site and other investigations  
• schedule of consents and approvals and related timeframes. 
 

Stage 2 - Concept and viability 

Prepare and finalise the project concept in accordance with the brief, including project scope, scale, character, 
form and function, plus preliminary programme and viability of the project. 

• Agree documentation programme with client, principal agent or consultant and other consultants involved.  

• Attend design and consultants' meetings.  

• Establish the concept design criteria.  

• Prepare initial concept design and related documentation.  

• Advise the client regarding further surveys, analyses, tests and investigations that may be required.  

• Establish regulatory authorities' requirements and incorporate into the design.  

• Refine and assess the concept design to ensure conformance with all regulatory requirements and 
consents.  

• Establish access, utilities, services and connections required for the design.  

• Participate in coordinated design interfaces with architect or other consultants involved.  

• Prepare process designs (where required), preliminary designs, and related documentation for approval 
by authorities and client and suitable for costing.  
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• Provide cost estimates and life cycle costs, as required. The consulting team are to provide at least three 
conceptual designs along with life cycle costs. 

• Liaise, co-operate and provide necessary information to the client, principal consultant and other 
consultants involved.  

• Negotiating and arranging for the provision or diversion of services and or infrastructure not forming part 
of the works. 

• Topographical and environmental surveys, analyses, tests and site or foundation or other investigations, 
model tests, laboratory tests and analyses carried out on behalf of the client. 

• Duties and/or work resulting from project scope changes, alterations and/or instructions by the client, or 
his duly authorised agents, requiring the consulting engineer to advice upon, review, adapt and/or alter 
his completed designs and/or any other documentation and/or change the scope of his services and/or 
duties. Such additional services are subject to agreement in writing between the consulting engineer and 
the client prior to the execution thereof. 

• Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than 
the client and contractors appointed for the works on which the consulting engineer provides services. 

Deliverables will typically include:  

• concept design  
• schedule of required surveys, tests and other investigations and related reports  
• process design 
• preliminary design  
• cost estimates with life cycle costs 

 

Stage 3 - Design Development 

Develop the approved concept to finalise the design, outline specifications, cost plan, financial viability and 
programme for the project. 

• Review documentation programme with principal consultant and other consultants involved.  

• Attend design and consultants' meetings.  

• Incorporate client's and authorities' detailed requirements into the design.  

• Incorporate other consultants’ designs and requirements into the design.  

• Prepare design development drawings including draft technical details and specifications.  

• Carry out design and value (cost) engineering reviews and evaluate design and outline specification for 
quality and cost control. 

• Prepare detailed estimates of construction cost.  

• Liaise, co-operate and provide necessary information to the principal consultant and other consultants 
involved.  

• Submit the necessary design documentation to local and other authorities for approval.  
• Duties and/or work resulting from project scope changes, alterations and/or instructions by the client, or 

his duly authorised agents, requiring the consulting engineer to advice upon, review, adapt and/or alter 
his completed designs and/or any other documentation and/or change the scope of his services and/or 
duties. Such additional services are subject to agreement in writing between the consulting engineer and 
the client prior to the execution thereof. 

• Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than 
the client and contractors appointed for the works on which the consulting engineer provides services. 
 

Deliverables will typically include:  

• design development drawings  
• outline specifications  
• local and other authority submission drawings and reports  

• detailed estimates of construction costs. 
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Stage 4 - Documentation and Procurement 

Prepare procurement and construction documentation, confirm and implement the procurement strategies 
and procedures for effective and timeous procurement of necessary resources for execution of the project. 

• Attend design and consultants' meetings.  

• Prepare specifications and preambles for the works.  

• Accommodate services design.  

• Undertake value (cost) engineering reviews, review and adjust design, drawings, schedules and 
documents, if necessary, to remain within budget. 

• Formulate the procurement strategy for contractors or assist the principal consultant where relevant.  

• Prepare documentation for contractor procurement.  

• Review designs, drawings and schedules for compliance with approved budget.  

• Call for tenders and/or negotiation of prices and/or assist the principal consultant or quantity surveyor 
where relevant.  

• Liaise, co-operate and provide necessary information to the principal consultant and the other consultants 
as required.  

• Evaluate tenders.  

• Prepare contract documentation for signature.  

• Assess samples and products for compliance and design intent.  

• Assist in pricing, documentation and tender evaluation as required when the detailed services for these 
activities are provided by others. 

• Detailed inspection, reviewing and checking of designs and drawings not prepared by the consulting 
engineer and submitted by any contractor or potential contractor as alternative to those embodied in 
tender or similar documents prepared by the consulting engineer.  

• Advance ordering or reservation of materials and obtaining licences and permits. 

• Work and or services related to targeted procurement that could entail, but is not necessarily limited to 
any or all of the following: 

• Incorporation of any targeted participation goals, the measuring of key participation indicators. 
• The selection, appointment and administration of participation. 

• Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than 
the client and contractors appointed for the works on which the consulting engineer provides services. 

 

Deliverables will typically include:  

• specifications  
• services co-ordination  
• construction drawings  
• budget construction cost  
• tender documentation including an NEC contract 
• tender evaluation report as required 
• tender recommendations as required 
• priced contract documentation. 

 

Stage 5 – Construction 

Manage, administer and monitor the construction contracts and processes including preparation and 
coordination of procedures and documentation to facilitate practical completion of the works. 

• Facilitate and attend site handover.  

• Issue construction documentation in accordance with the documentation schedule including, in the case 
of structural engineering, reinforcing bending schedules and detailing, and specifications of structural 
steel sections and connections.  

• Carry out contract administration procedures in terms of the contract.  

• Prepare schedules of predicted cash flow.  

• Prepare pro-active estimates of proposed variations for client decision-making.  
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• Facilitate and attend regular site, technical and progress meetings. 

• Inspect the works for conformity to contract documentation as described under Clause 3.3.2 in ECSA 
Guideline Professional Fees.  

• Review the outputs of quality assurance procedures and advise the contractor and client on adequacy 
and need for additional controls, inspections and testing.  

• Adjudicate and resolve financial claims by contractors.  

• Assist in the resolution of contractual claims by the contractor.  

• Establish and maintain a financial control system.  

• Clarify details and descriptions during construction as required.  

• Prepare valuations for payment certificates to be issued by the principal agent.  

• Witness and review of all tests and mock-ups carried out on site.  

• Check and approve contractor drawings for compliance with contract documents.  

• Update and issue drawings register.  

• Issue contract instructions as and when required.  

• Review and comment on operation and maintenance manuals, guarantee certificates and warranties.  

• Inspect the works and issue practical completion and defects lists. 

• Arranging for the delivery of all test certificates, including any Certificates of Compliance, statutory and 
other approvals, and record drawings and operating manuals. 

• Additional work related to monitoring as required by any government departments or authorities to 
facilitate regulatory approvals and certification. 

• Services by or costs to the consulting engineer due to the failure of a contractor or others to perform their 
required duties adequately and on time. 

• Work and or services related to targeted procurement that could entail, but is not necessarily limited to 
any or all of the following: 

• Incorporation of any targeted participation goals, the measuring of key participation indicators. 
• The selection, appointment and administration of participation. 
• Auditing compliance to the above by any contractors and/or professional consultant. 

• Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than 
the client and contractors appointed for the works on which the consulting engineer provides services. 

Full-time Construction Monitoring (full-time staff resident on site for the duration of the works and paid for by 

the client as an additional service under items 2.1.5.1 & 4.1.5.1 in the pricing schedule). Construction 

monitoring to be carried out in according with level 3 descriptor in the ECSA Scope of Services and Tariff of 

Fees for Persons Registered in terms of the Engineering Profession Act, 46 of 2000 Gazetted on Board Notice 

783 No. 52691 and dated 16 May 2025. 

 

Deliverables will include: 

• construction documentation  
• drawing register  
• estimates for proposed variations.  
• contract instructions  
• financial control reports  
• valuations for payment certificates  
• progressive and draft final accounts  
• practical completion and defects list  
• all statutory certification and certificates of compliance as required by the local and other 

statutory authorities. 
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Stage 6 - Close out 

Fulfil and complete the project close-out, including necessary documentation to facilitate effective completion, 
handover and operation of the project. 

• Inspect and verify the rectification of defects.  

• Receive, comment and approve relevant payment valuations and completion certificates.  

• Prepare and/or procure operations and maintenance manuals, guarantees and warranties.  

• Prepare and/or procure as-built drawings and documentation.  

• Conclude the final accounts where relevant.  

• Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than 
the client and contractors appointed for the works on which the consulting engineer provides services. 

• Issue all final completion certificates in accordance with the applicable contract. 
 

Deliverables will include:  

• valuations for payment certificates  
• works and final completion lists  
• operations and maintenance manuals, guarantees and warranties  
• as-built drawings and documentation  
• final accounts. 

Key Dates 

• It is a requirement that stage 3 is complete within 16 weeks of contract commencement. 

• It is estimated that the construction duration is 18 months.  
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C3.3.1   General Matters & Requirements 

1. Providing the Services 
 

The Consultant ensures that the Services are fit for the purposes intended and are engineered, procured 
and managed in accordance with this contract and Good Engineering and safety practices. 

The Consultant exercises due skill, care and diligence in providing the Services. The standard of skill, 
care and diligence required is that of a Consultant seeking in good faith to perform his contractual 
obligations and in so doing and in the general conduct of his undertakings observing and/or exercising 
the degree of skill, care, diligence, prudence and foresight which would reasonably and ordinarily be 
exercised by a skilled and experienced international Consultant in relation to his practices, methods, 
techniques, specifications and/or standards (whether in respect of design, engineering, construction, 
performance, safety, workmanship, equipment, components or otherwise) engaged in the same type of 
undertaking under the same or similar circumstances and conditions to the Services. 

The Consultant uses a sufficient number of appropriately qualified professionals and other individuals 
who are suitably skilled, competent and experienced in their respective professions or occupations and 
provides all necessary supervision to plan, arrange, direct, manage and inspect the Services and 
generally for the satisfactory and safe execution of the Services. Without limitation, supervision is carried 
out by a sufficient number of appropriately qualified persons who are suitably skilled, competent and 
experienced in the operations to be carried out (including the methods and techniques required, the 
hazards likely to be encountered and methods of preventing accidents). 
 
The Consultant represents that he is and ensures that he is at all times fully experienced, properly 
qualified, registered, licensed, equipped, organized and financed to perform the Services in terms of this 
contract. 
 
Except to the extent otherwise expressly stated in this contract: 

1.1 the Consultant is considered to have satisfied himself, prior to the Contract Date, as to the completeness 
and sufficiency of all information and drawings provided to him as at the Contract Date;  

1.2 the Consultant is considered to have satisfied himself as to the precise nature and exact location of the 
Services, the type of Equipment and facilities and other items and matters required to Provide the 
Services (and the Consultants failure to so satisfy himself with all such data and information does not 
relieve his responsibility for properly estimating the difficulty or cost to successfully Provide the Services 
and he is not by reason thereof entitled to any extension of the Completion Date, adjustment to the Prices 
or other compensation); and  

 
1.3 the Employer is not responsible for the failure of the Consultant to understand the precise nature of his 

undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his 
performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask 
the Employer for clarification of the terms and conditions of this contract prior to submission of his tender 
to Provide the Services.   

 
2. Compliance with Laws 
 

The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or 
Services and/or to Providing the Works and/or Services (including laws which apply to persons employed 
to Provide the Services and/or Works). "Laws" includes all national and provincial legislation, statutes 
ordinances and other laws and regulations and by-laws, orders and decrees of government or other 
legally constituted public authority and the common law. 
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3. Compliance with Codes & Standards 
 

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the 
Services comply with internationally recognised codes and standards which are accepted by the 
Employer. 

In case of conflict between national, international codes, standards or guidelines and/or the 
requirements specified in this Scope, and unless otherwise instructed by the Employer, the more 
onerous one takes precedence; provided always that the Services comply as a minimum and in any 
event, with applicable law and mandatory South African national codes, standards and guidelines. 

 

4. Services of the Employer and Others 
 

The Services are part of a project at O.R. Tambo International Airport. During design or the project works 
there are interfaces with Other's for which appropriate levels of planning and liaison will be required. 
These interfaces include design, construction and programme activities. 
 
Whenever work being done by Others on the project is dependent on or adjacent or related to the 
Services, the interface and sequence of such works and the Services is such that the least interference 
reasonably possible will result to the Consultant and to Others and such sequence is determined by the 
Employer.  
 
The Consultant is considered to have allowed for reasonably anticipated delays and interference to the 
Services for these interfaces. Cooperation is required between the Consultants and Others to ensure the 
completion of the Services and other project works within the programme for the project as a whole. 
 
At the earliest possible date, detailed programmes prepared for all other project works having interfaces 
with the Services are discussed by the Employer with the Consultant in order that the phasing, duration, 
use of working areas, attendance work etc. can be drawn into overall programmes for the project works. 
 
Co-ordination meetings are held as required by the Consultant with such other Consultants and/or 
Contractors to monitor progress and co-ordinate the installation operations. 

 
 
5. Consultant's Organisation 
 

Unless included in this contract, the Consultant submits to the Employer, within four weeks of the starting 
date, a chart showing the organization for Providing the Services. The chart includes the identities of the 
key personnel to be employed. The Consultant also includes the curricula vitae of the key personnel. 

 
The Consultant promptly informs the Employer in writing of any revision or alteration of such organization 
chart. The appointment or replacement of key personnel is subject to core clause 22.1 of this contract. 

 

6. Personnel 
 

The Employer may, having stated his reasons, instruct the Consultant to remove any person engaged by 
the Consultant or any Subcontractor (whether or not an employee). The Consultant then arranges that, 
after one day, that person has no further connection with the work included in this contract. 
 
The Consultant takes all necessary precautions to prevent any unlawful, riotous or disorderly conduct or 
behaviour by or among his and his Subcontractors employees, agents or invitees or any other person for 
whom the Consultant is responsible whether under this contract or in law. 
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The Consultant, in the execution of the Services, maximises the use of local persons,- Local persons are 
persons ordinarily resident within a 50 km radius of the Site. 

 
7.       Order of Services 

 

In those parts of the Services where interference is likely to occur between items being provided under 
this and items provided by the Employer or by Others, work shall not be commenced until the Employer 
has given his acceptance. 

 

8. Methods of Working 
 

The Consultant may execute the contract in accordance with his own standard work execution plans and 
procedures to the extent that they do not conflict with the provisions of this contract. 
 
The Consultants methods of work are at all times such that the Employer can be reasonably satisfied that 
the results will be acceptable and achieved without undue risk. 
 
Notwithstanding any omission from the Scope, the Services are performed and completed in a proper 
and workman like manner, by professionals skilled in their respective professions. 

 
9. Method and Resources Statements 
 

The Consultant, whenever required by the Employer, submits details of the resources, arrangements and 
methods which the Consultant proposes to adopt for providing the Services. 

 
No significant alteration to these resources, arrangements and/or methods is made unless it is first 
accepted by the Employer. 

 
10. Change Control 
 

The Consultant does not change or substitute a design which is required by this contract or has previously 
been accepted by the Employer unless the Employer has accepted the change or substitution. The 
Employer is under no obligation to accept the change or substitution and no claim will be considered if 
the change or substitution is not accepted. 

 

11. Notice Boards 

 

The Consultant is permitted to display two notice boards advertising this contract on or near the Site or 
access points to the project area. The notices are of a form and in a position accepted by the Employer 
and include details of other parties involved (including the Employer) as well as the Contractor. No 
advertisement shall be displayed without the approval of the Employer. 
 
 

12. Invoicing and Payment 

 
The Consultant submits claims to the Employer's Representative by the 21st of the month with supporting 
documentation (detailed time sheets that show the time spent on activities in the programme, detailed 
site diaries, inspection records, etc.) to substantiate the claim. 
The Employer's Representative issues a payment certificate for the amount which he assesses by the 
25th. 
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The Consultant thereafter submits the invoice with payment certificate attached to 
Invoices.Acsa@airports.co.za by the 30th of the month. Invoices received after the 30th will be processed 
for the following month, i.e. 45 — 60 day payment. 

 
The Consultant ensures that the following are shown the claim and invoice: 

• Employer's purchase order number;  

• the contract number and title; and  

• the total amount claimed excluding VAT, the VAT and the invoiced amount including VAT. 

•  
 
13.     International Airport Research & Benchmarking  
 
There is a requirement for the project for the Consultant to conduct a benchmarking exercise by visiting two 
international airports. Bidder is required to include in their pricing an International Airport Benchmarking exercise 
as part of specialist studies. The respective international airports will be decided upon during initial design stages 
and approved by the Employer. 

 
C3.3.2   Quality Control & Assurance 
 

The Consultant has a well-organized quality control and assurance system based on ISO 9000 Series (or 
equivalent acceptable to the Employer) to assure that Services, including subcontracted Services, comply 
with the Scope. 
 
Within the period stated in the Contact Data, the Consultant submits his complete quality control and 
assurance system (with all quality control and assurance procedures and manuals) for review and 
acceptance by the Employer. The manual includes pro-forma checklists for all requirements of the 
Consultants quality control and assurance program and those called for in the Scope. 
 
Acceptance by the Employer of the Consultants quality assurance programme, quality plans and/or 
inspection and/or test plans, or of those- of his Subcontractors will not relieve the Consultant of his 
obligation to provide services which meet the requirements of the Contract. 
 

 
C3.3.3   Drawings & Documents 

1. Comments on Consultant's Drawings and Other Documents 

The Consultant takes due account of any comments made by the Employer and/or Others on the 
Consultants drawings or other documents. Unless otherwise expressly provided for in this contract, 
however, none of the Employer and/or Others is bound to comment on the Consultants drawings or other 
documents. 
 
None of the Employer and/or Others is bound to check the Consultants drawings or other documents for 
any errors, omissions, ambiguities or discrepancies or compliance with the requirements of this contract. 
The Employer’s and/or Others acceptance, receipt of, or review of, or comment on the Consultants 
drawings or other documents or other matter does not relieve the Consultant from responsibility for the 
Consultants errors or omissions. 

 

2. Drawing Requirements 

All drawings bear accepted contract references using a project title block which is accepted by the 
Employer. Detailed revision blocks and drawing numbers are suffixed accordingly. All drawings, 
particularly layout drawings, submitted for acceptance are to a scale acceptable to the Employer. All 
drawings are made to scale and fully detailed and dimensioned. All dimensions marked on the drawings 
are to be considered correct, although measurements by scale may differ therefrom. The material from 
which each part is to be made shall be indicated. 

mailto:Invoices.Acsa@airports.co.za
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The drawings include tolerances for manufacture and installation. The tolerances are suitable and of 
sufficient accuracy to provide safe and trouble free construction and operation over the life of the 
component.   
 
All copies of drawings submitted to the Employer are provided in the form of 4 prints on white paper with 
black lines. The drawing size is A3 unless the use of another size is unavoidable. All native electronic 
format documents are also provided. 
 
All drawings are dimensioned in metric units unless the use of another unit is required and/or 
recommended, e.g. imperial sizes for flange holes, studs, etc. Where applicable, drawings show a graphic 
scale key plan and north arrow. Dates on drawings are reflected in the following format: dd/mmm/ccyy. 
Revisions are designated RO, RI, R2, R3, etc., commencing with the first issue. All revisions are clearly 
described in the revision column bearing the revision number. 
 

All drawings additionally comply with the latest revision of the ACSA Cad Specification and Good 
Practice Guideline. 

 

3. Document Tracking System 

The Consultant establishes a document tracking system to record the dates for the supply and receipt of 
all drawings, calculations, correspondence and requests for information to/from the Employer and/or 
Others. 
 

4. Submission Schedule 

The Consultant submits to the Employer a schedule, within 4 weeks of the starting date and monthly 
thereafter, of all documents for acceptance. This schedule provides individual titles of drawings and 
calculations, and their proposed submittal dates, for requested in the Scope and as necessary for the 
review by the Employer means of compliance by the Consultant with all aspects of the requirements of 
this contract. 
 
The scheduled date of first submittal, time allowed for acceptance and expected date of issue after 
acceptance is shown for each document. 
 

5. Document Submissions 

The Consultant submits his drawings, designs and calculations for acceptance prior to the start of 
procurement, as required by the Employer. All such material becomes the property of the Employer. 
 
All correspondence and submissions are prominently identified as relating to the Services and are 
submitted under the cover of appropriate letters or transmittal notes in accordance with the 
correspondence procedures which will be advised by the Employer after the signing of the Contract. All 
documentation supplied by the Consultant to the Employer and/or Others in hard copy is also supplied in 
electronic format. Unless otherwise specified this is MicroStation or AutoCAD format for drawings and MS 
Office for all other documents. 
 
The Employer has the right at all times to inspect the Consultant or Subcontractors drawings of any portion 
of the Services. 
 
The Consultant submits his drawings and other documents to the Employer and/or Others for acceptance 
in sufficient time to permit modifications to be made and for the document to be resubmitted for 
acceptance to the Employer without delaying the initial deliveries or the completion of the Services. 
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Drawings and samples that have been accepted are not departed from in any way whatsoever except as 
may be provided in the Contract. 
 
If the Consultant requires early acceptance of any documents in order to avoid delay in the completion of 
the Services, he advises the Employer and/or Others to such effect when submitting the documents. 
 

6. Time Required for Acceptance of Designs & Calculations by the Employer 

 

Not later than one month after receipt, the Employer returns one copy of the document marked "Accepted 
"Accepted as Noted" or "Not Accepted", as may be appropriate.  
 
The notations "Accepted" and "Accepted as Noted" authorize the Consultant to proceed with the 
procurement of the part of the Services and/or Works covered by such documents subject to the 
corrections, if any, indicated thereon. Where documents, prints or drawings have been "Not Accepted" 
the Consultant makes the necessary revisions on the document and submits further copies for acceptance 
in the same procedure as for the original submission of drawings. Every revision is shown by number, 
date and subject in the revision block on the drawing. 
 
 

7. Format for Retention 

The Consultant retains original documents. 
 

C3.3.4   Programme, Progress Reporting & Meetings 

1. Programme 

1.1 General Requirements 

The programme is submitted in Microsoft Project. The level of detail required is sufficient to enable 
detailed resource planning, unless otherwise accepted or directed by the Employer. 

The programme includes 100% of the work defined by the Contract and captures all deliverables - internal, 
external, and interim - in terms of the work to be completed, including project management and the work 
of Others. 

The Consultant allows for public holidays and weekends (as non-working days) in his programme and 
allows 4 weeks of float for each 12 month period. The programme will take cognisance of the legal 
requirements relating to working hours. The Consultant allows 1 week buffers strategically to facilitate 
project contingency to mitigate delays in project completion and/or delays to Others and/or delays to the 
Consultant. 

Activities are scaled in week units except for operational disruptions or similar detailed programmes for 
which activities are specified in days. Activities for which multiple shift working is intended are clearly 
defined. 

Method and resources statements are submitted for critical items to demonstrate that the period allocated 
fits the overall programme and that the Consultants resources are consistent with the time allowed. 

1.2 Other Information to be Shown on the Proqramme 

The other information to be shown on the programme (in addition to the requirements of core clause 31, 
as applicable), is: 

 

1.2.1 Dates for issue and acceptance of drawings; 

1.2.2 Dates for submission of all documents to internal and external stakeholders; 
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3. Reporting 
 

2.1 Monthly Progress Reports 

The Consultant submits monthly progress reports to the Employer. Each report covers a period of a 
calendar month save that the first report covers the period up to the end of the first calendar month 
following the starting date. Reports are submitted within one week of the end of every calendar month. 

Each report includes: 

2.1.1 an executive summary, 

2.1.2 charts and detailed descriptions of the status of the Services in narrative format including each stage of 
design, drawings and other documents, procurement, manufacture; delivery to Site, construction, 
erection, commissioning and testing and are related to key dates identified in the Accepted Programme,  

2.1.3 for the procurement, manufacture and/or fabrication of each main item of Plant & Equipment and/or 
Works, the name of the Contractor, Contractor's location, percentage progress and the actual or expected 
dates of commencement of manufacture, inspections, pre-delivery tests and delivery to Site; 

2.1.4 4 week look-ahead schedule;  

2.1.5 comparisons of actual and planned progress; 

2.1.6 colour photographs in digital format showing progress of the Services in the course of manufacture and 
on the Site, with each set comprising at least 20 colour photographs, individually marked with the date 
taken, a description of the subject and the direction of view;  

2.1.7 details of actual and planned resources;  

2.1.8 updated cash flow showing actuals for the period being reported on and a revised forecast; 

2.1.9 details of number of each class of the Consultants and each Contractor's and/or Subcontractor's 
personnel and of each type of the Equipment at the Site for the relevant period; 

2.1.10 a report on quality including a schedule identifying all quality control and assurance documents, test 
results and certificates issued during the reporting period;  

2.1.11 a list of proposed changes to the Scope and the status thereof; 

2.1.12 a list of instructions from the Employer changing the Scope during the reporting period, detailing their 
reference numbers; 

2.1.13 a list of instructions received by the Consultant (other than instructions from the Employer changing the 
Scope) during the reporting period listing the date of receipt and the nature of the instruction; 

2.1.14 an updated risk register; 

2.1.15 a list of all notified compensation events detailing their reference numbers, the date on which the 
underlying cause, circumstance or event arose and when it first came to attention of the Consultant, the 
compensation claimed by the Consultant and/or Contractor, the date on which notice and the details 
thereof were given to the Employer and the status thereof; 

2.1.16 details and assessment of all areas of concern including details of all notified early warnings and details 
and assessment of other events and circumstances which may have an adverse cost impact and/or cause 
delays and details of the corrective or other measures being adopted, or to be adopted to mitigate or 
overcome such cost impact and/or delay; 

2.1.17 a current register of drawings and other documents submitted to the Employer or Contractor during the 
reporting period and the prior reporting period, detailing the date of issue to the Employer or Contractor 
and, if applicable, the date by which the Employers acceptance is required; 

2.1.18 a current list of all drawings and documents issued to the Consultant (including the applicable revision) 
detailing the date of issue and transmittal thereof; 

2.1.19 a report on health & safety and environmental matters; 
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2.1.20 a report on industrial relations relevant to the Services including industrial relations at the Site and at 
places of manufacture; 

2.1.21 details of the financial status of this contract (by way of updated S curves and spread sheets) including 
status report on payments made and outstanding applications for payment; and 

2.2.22 such other matters and information (including schedules and charts) as the Employer may require being 
included in the progress report from time to time. 

An electronic copy and 4 hard copies of each progress report are submitted to the Employers 
Representative on the first Wednesday of each month. 

2.2 Additional Weekly and Daily Reports 

Following mobilization at the Site the Consultant, in addition, submits to the Employer (in electronic copy 
and 4 hard copies): 

2.2.1 weekly reports detailing projected activities for at least 2 weeks ahead of those being reported on and 
summarising Site activities, indicating numbers of each class of the Consultants and each Contractors 
personnel on Site (foreign and local), each type of Equipment on the Site, the Plant and Materials on the 
Site and recording any areas of concern and details of corrective action being taken; 

2.2.2 daily activity reports summarizing the main activities to be undertaken each day, noting any special 
activities that require witnessing, together with full particulars and details of obstructions, modified or 
additional work, incidents, health and safety matters and the number of the Consultants and each 
Contractors personnel employed in each of the several portions of the work in progress. 

2.3 Reports on Disputed Work 

For work in respect of which the entitlement of the Consultant and/or Contractor is disputed or of an 
uncertain nature, the Employer may require the Consultant to submit work detail sheets, for the approval 
of the Employer, as a record of work done. The sheets are "For record purposes only" and do not give 
rise to or evidence any compensation event. 

2.4 Additional Reports 

The Employer is entitled to request the Consultant to provide additional reports when in his opinion they 
are warranted to monitor the progress of the Works. 

 

4. Meetings 
 

The Consultant attends regular formal meetings as required by the Employer. Meetings may involve 
Others so that the progress of the Services and/or Works on Site and other works may be reviewed. Such 
meetings may be held fortnightly or at other intervals as required by the Employer. 

The Consultant records these meetings and issues detailed minutes within 1 week. 

The Consultant also attends informal weekly meetings on Site as required by the Employer and/or the 
Contractor. 

The Consultant's key persons attend all meetings. There is an average of four meetings per month. 
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Part C4:   Site Information 

 
1.1 General description 

 
The project will take place at O.R. Tambo International Airport, Kempton Park, within the airport 
boundaries.  
  

  
Figure 1: Locality Plan 
 
 

 
           
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 
 

 
 

 
Key site data 
 
 
The site is located at O.R. Tambo International Airport, airside and landside. This is a restricted area with 
stringent access control measures put in place. The Consultant is reminded that this is a National Key Point and 
as such must adhere to all airport’s rules and regulations regarding health safety, environment, security, fire and 
access control. 
 
1.2 Access  

 

• The Consultant shall liaise with ACSA Security Staff in order to obtain access permits for his staff and 
vehicle working at the airport. 

• Personnel and vehicles entering or leaving the site will be subjected to routine searches. 

• The Consultant shall obtain the “gate permit” from the Project Manager before material and equipment 
are brought and removed from the airside.  
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• The Consultant shall include in his rates the costs for access permits and no extra payment or claim of 
any kind will be allowed on account of difficulties of access to site. 

 
1.3 Permits 

 

• The Consultant shall familiarize himself with ACSA’s safety and security requirements relating to 
permits to prevent any unnecessary work delay. 

• This shall include the permit application process. 

• The Consultant shall have no claim against ACSA in the event that a permit request is refused. 

• The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on 
airside 

ACSA Safety 

Airside Vehicle Permit 
All vehicles that enter airside ACSA Safety 

Basement Parking Permit 
All vehicles allowed to enter 
the delivery basement 

ACSA Parking 

Personal Permit 
All persons employed on the 
airport 

ACSA Security 

Cell Phone Permit 
All persons taking cell phones 
to airside 

ACSA Security 

Tools & Laptop Permit 
All persons taking tools and 
laptop to airside 

ACSA Security 

Camera Permit 
All persons taking camera 
equipment to airside 

ACSA Security 

Hot Works Permit 
All welding and/metal cutting 
work on the airside 

ACSA Safety 

Airside Projects/Works Permit 
For all projects on the airside ACSA Airport Operations / 

Safety 

Low/Medium Voltage Permit 
to Work 

For all work on substations, 
distribution boards and cables 

ACSA Electrical Maintenance 

• Proof of having attended the Airside Induction Training course is required for all personal permit 
applications. 

• Fees are levied for these courses. Fees are further levied for all permit renewals and refresher courses 
where applicable. 

• No work shall be done without a written permission in the form of a permit/works order. 

• The applicable fees in respect of permits are as follows but are subject to change annually on 1 April:  
The personal permit is = R270,00 
Icon e.g., cell phone or tool icon = R88,00 each 
Temporary personal permit = R553,00 
1day vehicle permit = R53,00 
Vehicle permit 1 year = R6 215,00 (Other companies) 
Vehicle permit for all ACSA contractors = R1 429,00 
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1.4 Cell phones and two-way radios 

 

• Use of cell phones are not permitted unless the user is in possession of an appropriate Airport permit 
for the device. 

• Cell phone permit issuing authority lies with the ACSA Security department. 

• The Consultant will not be allowed to use two-way radios at the Airport unless these radios are of the 
type, model and frequency range as approved by the ACSA IT department. 

• Approved radios may be arranged via said department – payment will be for the account of the 
Consultant. 
 

1.5 Hidden and other services within site 
 
There might be water and sewer pipes located underground. Also, there are other cables going through 
the trenches and these must be treated as live cables. There are also communication cables located 
underground. 
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Part C5:   Annexures 

ANNEXURE A:  Compliance with Codes & Standards 
 
The Designs comply with the latest edition codes and SANS and International standards stated below and/or 
in the Scope and Good Engineering and Construction Practices'. To the extent not stated, the Designs comply 
with internationally recognised codes and standards which are accepted by the Employer. 
 
In case of conflict between national, international codes, standards or guidelines and/or the requirements 
specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes 
precedence; provided always that the Works comply as a minimum and in any event, with applicable law and 
mandatory South African national codes, standards and guidelines. 
 
The minimum ACSA requirements are: 
 

a. the requirements of the Occupational Health and Safety Act No. 85 of 1993 and Construction 
Regulations 2014; 

 
b. Legislation By-Laws and Regulations applicable to the area within which the project falls;  

 
c. the code of practice for the Application of the National Buildings Regulations, (SANS 10400); 

 
d. the ATEX directives; (The Regulations apply to al/ equipment intended for use in explosive 

atmospheres, whether electrical or mechanical, and also to protective systems) 
 

e. the National Environmental Management Act No. 107 of 1998; 
 

f. the recommendations of OIML; 
 

g. the requirements of SANS 347; 
 

h. the requirements and recommendations of the NFPA standards and codes for fire protection and 
fire safety, e.g. NFPA 10, 1 1, 13, 15, 16, 20, 22, 24, 30, etc.; 

 
i. ICAO Annex 14 Standards and Recommended Practices (SARPs) for aerodromes. 

 
j. IATA Airport Development Reference Manual  

 

The recommendations contained within or made by international and national standards are viewed as the 
benchmark for Good Engineering and Construction Practices1 and are complied with unless it can be 
demonstrated that it is not practicable. 
 
Good Engineering and Construction Practices are the relevant practices, standards, recommendations, 
methods, procedures and acts used internationally by skilled contractors engaged in the design, engineering, 
construction, testing and commissioning of work similar in nature and extent to the Works that, at a particular 
time, with the exercise of reasonable judgment, care, attention in light of the facts known or that reasonably 
should have been known to the party making a decision at the time a decision is or should be made, would 
be expected to accomplish the desired result in a manner consistent with Laws, reliability, safety, 
environmental protection, economy and expedition. With respect to the plant and the Works, Good 
Engineering and Construction Practices include taking reasonable steps to ensure that: 

 

(i) Adequate materials, resources and supplies are available to undertake the Works under normal 
conditions; 
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(ii) Sufficient engineering, design, construction and safety personnel are available and are 
adequately experienced and trained to design, construct and test the Works properly, efficiently 
and within applicable Laws, manufacturer's guidelines and specifications and API and El 
standards and recommendations; 

 
(iii) Appropriate monitoring and testing is done during the design, manufacturing, erection and 

commissioning to ensure that the Works are constructed to the required standards, tolerances 
and specifications and that equipment is functioning as designed and to provide assurance that 
it will function properly under normal conditions; 

(iv) Appropriate protective devices and design features are provided to ensure that safe, reliable, 
long-term operation of the plant can be achieved, if operated and maintained in accordance 
with the Operation and Maintenance Manual; 

 

ANNEXURE B:  POPIA 

 

CONFIDENTIALITY AND DATA PROTECTION 

Save as provided in this clause  (Confidentiality and Data Protection), each Party shall, and shall procure 
that its Affiliate and their respective officers, directors, employees, agents, auditors and advisors shall, 
treat as confidential all information relating to the other Party or its Affiliates thereof or relating to their 
respective businesses that is of a confidential nature and which is obtained by that Party in terms of, or 
arising from the implementation of this Agreement, which may become known to it by virtue of being a 
Party, and shall not reveal, disclose or authorise the disclosure of any such information to any third party 
or use such information for its own purpose or for any purposes other than those related to the 
implementation of this Agreement. 

The obligations of confidentiality in this clause shall not apply in respect of the disclosure or use of such 
information in the following circumstances: 

in respect of any information which is previously known by such Party (other than as a result of any breach 
or default by any Party or other person of any agreement by which such Confidential Information was 
obtained by such Party);  

in respect of any information which is in the public domain (other than as a result of any breach or default 
by either Party); 

any disclosure to either Party’s professional advisors, executive staff, board of directors or similar 
governing body who (i) such Party believes have a need to know such information, and (ii) are notified of 
the confidential nature of such information and are bound by a general duty of confidentiality in respect 
thereof materially similar to that set out herein; 

any disclosure required by law or by any court of competent jurisdiction or by any regulatory authority or 
by the rules or regulations of any stock exchange; 

any disclosure made by a Party made in accordance with that Party’s pursuit of any legal remedy; 

any disclosure by a Party to its shareholders or members pursuant to any 
reporting obligations that Party may have to its shareholders or members, provided that each such 
shareholder or member is notified of the confidential nature of such information and is bound by a general 
duty of confidentiality in respect thereof materially similar to that set out herein; 

In the event that a Party is required to disclose confidential information as contemplated in this clause, 
such Party will: 
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advise any Party/ies in respect of whom such information relates (the "Relevant Party/ies") in writing 
prior to disclosure, if possible;  

take such steps to limit the disclosure to the minimum extent required to satisfy such requirement and to 
the extent that it lawfully and reasonably can; 

afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene in the proceedings;  

comply with the Relevant Party/ies’ reasonable requests as to the manner and terms of such disclosure; 
and 

notify the Relevant Party/ies of the recipient of, and the form and extent of, any such disclosure or 
announcement immediately after it was made. 

Either Party may, by notice in writing, be entitled to demand the prompt return of the whole or any part of any 
confidential information supplied by it to the other Party, and each Party hereby undertakes to comply promptly 
with any such demand. 

In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), particularly section 
20 and 21, the service provider (referred to as Operator in POPIA) shall observe the following principles when 
processing personal information on behalf of the Company (referred to as Responsible Party in POPIA): 

the Service Provider shall only act on the Company’s documented instructions, unless required by law to 
act without such instructions; 

the Service Provider shall ensure that its representatives processing the information are subject to a duty 
of confidence; 

the Service Provider shall take appropriate measures to ensure the security of processing. The Service 
Provider shall ensure and hereby warrants that they have minimum IT and or physical security safeguard 
to protect personal information; 

the Service Provider shall notify the Company immediately where there are reasonable grounds to believe 
that the personal information of a data subject has been accessed or acquired by any unauthorised 
person; 

the Service Provider shall only engage a sub-operator with the Company’s prior authorisation and under 
a written contract; 

the Service Provider shall take appropriate measures to help the Company respond to requests from data 
subjects to exercise their rights; 

taking into account the nature of processing and the information available, the Service Provider shall 
assist the Company in meeting its POPIA obligations in relation to the security of processing, the 
notification of personal information breaches and data protection impact assessments; 

the Service Provider shall delete or return all personal information to the Company (at the Company’s 
choice) at the end of the contract, and the service provider shall also delete existing personal information 
unless the law requires its storage; and 

the Service Provider shall submit to audits and inspections. The Service Provider shall also give the 
Company whatever information it needs to ensure that the Parties meet their Section 20(1) obligations. 
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