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02 Bid Document summary for Tender opening purposes 

 

 

UPGRADING OF PORTION OF ROAD D2296 – KARINO TO TEKWANE SOUTH  

PHASE 1 : km0,000 TO km5,960 

 

SUMMARY FOR TENDER OPENING PURPOSES 

NAME OF TENDERER        :_________________________________________________________________ 

ADDRESS                            :_________________________________________________________________ 

  
  
  
  
   

TELEPHONE NUMBER     :_________________________________________________________________ 

FAX NUMBER                     :_________________________________________________________________ 

E-MAIL ADDRESS              :_________________________________________________________________ 

CLOSING DATE                 :_________________________________________________________________ 

TENDERED AMOUNT        :_________________________________________________________________ 

Signed by authorised representative of the TENDERER: ___________________________________________ 

DATE:    

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the 
latter shall take precedence and shall apply. 
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03 Important Information 

 

 

 

• PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT. 

1. Notice to all tenderers. 

2. Standards applied in this document. 

 

This is an original document: 

1. It may not be re-typed or altered in any way. 

2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to be 

corrected by drawing a line through it and writing the correct information above it. Tenderer to 

sign next to the correction. The use of erasing fluid or strips is not allowed. 

3. It may not be taken apart. 

4. It is not available in electronic format except PDF. 

5. Bidders are required to attach returnable documents to the relative pages (where requested) 

and encouraged to use file fasteners and binding tape or any other similar method to ensure there are 

no loose pages. Any other form of presentation (loose pages or separate documents) will 

not be accepted. 

 

• Available from the S.A. Federation of Civil Engineering Contractors, the S.A. 
Institution of Civil Engineering and the S.A. Bureau of Standards, as applicable: 

 

1. CIDB 

CIDB Standard for uniformity in Construction 
Procurement, 10 July 2015, as amended. 
 
Standard for Indirect Targeting for Enterprise 
Development (Contractors) 
 
Standard for Development Skills through Infrastructure 
Contracts (Contractors) 
 

2. SANS 10845-1 Processes, methods and procedures. 

3. SANS 10845-2 
Formatting and compilation of procurement 
documentation. 

4. SANS 10845-3 Standard conditions of tender. 

5. GCC 
General Conditions of Contract for Construction Works, 
Third Edition (2015) issued by the South African 
institution of Civil Engineering. 

6. 
 
COTO 

 
Standard Specifications for Road and Bridge Works for 
State Road Authorities (2020) 

7. This Document, as presented. 

IMPORTANT INFORMATION 

1. NOTICE TO ALL TENDERERS 

 

2. STANDARDS APPLICABLE TO THIS DOCUMENT 
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BID NO: COM37/2025: UPGRADING OF PORTION OF ROAD D2296 PHASE 1 : km 0,000 TO km 5,960 
     

 

PART T1 TENDERING PROCEDURES 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER ............................................... T1.1-1 

T1.2 TENDER DATA ....................................................................................................... T1.2-1 
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T1.2-1 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 

        

 

 

T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS 

Bids are hereby invited from experienced services providers for the UPGRADING OF PORTION OF ROAD 
D2296 – KARINO TO TEKWANE SOUTH - PHASE 1: km 0,000 TO km 5,960. 
 

TENDER 
NO 

DESCRIPTION 
CIDB 

GRADING 
COMPULSORY MEETING AND 

SITE INSPECTION DATE 
CLOSING 

DATE 

COM37/2025 

UPGRADING OF 
PORTION OF ROAD 

D2296 – KARINO 
TO TEKWANE 

SOUTH  

PHASE 1 : km 0,000 
TO km 5,960 

8CE OR 
HIGHER 

28 MAY 2025 AT 10:00, ACCESS 
ROAD TO JD POWER GROUP, 
OFF ROAD D2296. 
 
GPS COORDINATES:  

Lat: 25°28'05.67"S,  

 Long: 31°05'48.55"E 

20 JUNE 2025 
 
TIME: 11:00 
 
 
 

 

• It is compulsory that service providers download a copy of the bid document that will ONLY be available 

as from 19 May 2025 on the municipal website: www.mbombela.gov.za on the tenders and notices folder 

and National e-Tender Portal: www.etenders.gov.za, free of charge. 

Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS, 
CERTIFIED COPY OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE POINTS, 
CURRENT MUNICIPAL RATES AND TAXES STATEMENTS FROM RELEVANT LOCAL AUTHORITY OR PROOF 
OF RESIDENCE FROM A TRIBAL AUTHORITY OR LEASE AGREEMENT ACCOMPANIED WITH THE LESSOR’S 
UP-TO-DATE MUNICIPAL RATES AND TAXES STATEMENTS FOR BOTH THE COMPANY AND ITS DIRECTORS 
INCLUDING JV / CONSORTIUM PARTNERS, CSD REGISTRATION FULL REPORT (Summary Report will not be 
considered) and a copy of the COMPANY REGISTRATION CERTIFICATE, together with the bid document must be 
sealed in an envelope clearly marked: “BID NO: COM37/2025, UPGRADING OF PORTION OF ROAD D2296 – 
KARINO TO TEKWANE SOUTH PHASE 1: km 0,000 TO km 5,960; CLOSING DATE: 20 JUNE 2025” with the 
name of the bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL STREET, MBOMBELA, 
before 11:00 on the closing date 

Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM system, 

including forging or faking of returnable documents, may be reported to SAPS and restricted from doing 

business with any Public Institutions for a period NOT exceeding 10 years which is in line with section 28 

and 29 of the Prevention and Combating of Corrupt Activities Act 12 of 2004. 

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the 

Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid 

document, read in conjunction with the Preferential Procurement Regulations, 2022, where 90 points will be allocated 

in respect of price and 10 points in respect of Targeted Goals. 

Procurement Enquiries :  Christopher Nkambule (013) 759 2358 
Technical Enquires :  Thokozani Hlatshwayo (013) 759 9202 
Employer : City Manager, Mr. Wiseman Khumalo 

 City of Mbombela  

 P. O. Box 45  

 1200  

 Mbombela  

VISIT OUR WEBSITE – 

www.mbombela.gov.za 
NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the 

MFMA and section 23(c) of the SCM Regulations. 
 

 
 

http://www.etenders.gov.za/
http://www.mbombela.gov.za/
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BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 

        

 

T1.2 TENDER DATA 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3 Construction 
procurement, Part 3: Standard conditions of tender that apply specifically to this tender. 

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project under 
construction. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly 
applies. 

Clause 
Number 

Data 

 
The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction 
Procurement – Part 3: Standard conditions of tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the provisions of SANS 10845-3. 

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly 
applies. 

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200 

 The tender documents issued by the Employer comprise: 

THE TENDER 

Part T1 Tendering Procedures 

Part T1.1 Tender Notice and Invitation to Tender (white)  

Part T1.2 Tender Data (pink) 

Part T1.3 Preferential Procurement Policy of City of Mbombela (pink) 

Part T2 Returnable Documents 

Part T2.1 List of Returnable Documents (yellow) 

Part T2.2 Returnable Schedules to be completed by the Contractor (yellow)  

Part T2.3 Returnable Schedules II (yellow) 

THE CONTRACT 

Part C1 Agreement and Contract Data  

C1.1 Form of Offer and Acceptance (pink) 

C1.2 Contract Data (yellow) 

C1.3 Form of Guarantee (white) 

C1.4 Agreement in terms of Occupational Health and Safety Act, 1993 (white) 

C1.5 Authority for Signatory in Terms of OH&S Act, 1993 (white) 

Part C2 Pricing Data 

C2.1 Pricing Assumptions (yellow) 

C2.2 Bill of Quantities and Information Sheets (yellow) 



T1.2-2 

15 Part T1.2 Tender Data 
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3.2 

Part C3 Scope of Works 

C3.1 Scope of Works (blue) 

C3.2 Engineering (blue) 

C3.3 Procurement (blue) 

C3.4 Construction (blue) 

C3.5 Management (blue) 

C3.6 Health and Safety (blue) 

Part C4 Site Information 

C4 Site Information (green) 

Appendices 

Annexure A  Health and Safety Specification (white)  

Annexure B      Drawings for Tender Purposes (white) 

 

3.4 

The Employer's Agent is: SPATILIZE (PTY) LTD 

Name:               Mr. Lakash Singh  

Address: WE WORK Rosebank, The Link 

                 173 Oxford Street, Rosebank,  

                 Johannesburg, 2196 

Tel: 031 309 5831 

E-mail: lakash@mapafrica.co.za  

3.5 The language for communications is English. 

3.6 The competitive negotiation procedure shall not be applied. 

mailto:lakash@mapafrica.co.za
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4.1 

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 
in their tender submissions are eligible to submit tenders and have their tenders evaluated: 
a) CIDB registration 

Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, 
for a 8CE or higher of construction work, are eligible to have their tenders evaluated. 

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading 
designation lower than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, are not eligible to have their tenders evaluated. 

For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work 
specified at the tendered value, the Employer lists in the table below the margins it considers 
reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender 
shall be deemed non-responsive. 

Category of 
tender 

Upper limits per CIDB Table 
8 Regulation 17 

CE 5 R10m 

CE 6 R20m 

CE 7 R60m 

CE 8 R200m 

Joint Ventures are eligible to submit bids provided that: 

(1) every member of the joint venture is registered with the CIDB; 

(2) the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 8CE or Higher class of construction work 
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 

 

b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 
permanent employment key personnel who will be the single point accountability and responsibility for 
the management of the construction works. Alternatively, a signed undertaking from an organization 
having the required personnel, stating that they will undertake the necessary work on behalf of the 
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be 
attached to Forms T of the Returnable Schedules. 

Individuals must be identified for each of the key personnel listed under Forms T. Where the key 
personnel are no longer available to undertake the necessary work after the award of the tender, the 
contractor shall within a period of 14 working days replace the key personnel listed in Forms T with 
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall 
not be unreasonably withheld. 

The key person shall be a suitably qualified and experienced contracts manager who will be the single 
point accountability and responsibility for the management of the construction works, and who is 
registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a 
minimum.  

Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated 
to the approved construction manager. 

Failure to comply with the requirements or to complete Form T may render the tender non- responsive. 

4.6 

Bidders are encouraged to revisit the City’s website regularly prior the closing date particularly on 
this project folder to ensure that all addenda/ erratum that may be issued are adhered to. 

 

Failure to apply instructions contained in addenda may render a tenderer’s offer non- 

responsive in terms of Condition of Tender 5.8. 
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T1.1-1 

4.7 

The arrangements for the compulsory clarification meeting are as stated in the tender notice and 
invitation to tender. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its 
behalf is appropriately qualified to understand all directives and clarifications given at that meeting. 

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s 
Representative circulate the attendance register for completion by those present. During this time 
latecomers may complete the register. On completion by all present the Employer's Representative 
will: 
(a) read out from the collected lists calling for confirmation that all have signed; 

 
The signature on the attendance register and duly completed and signed Form A shall be considered 
proof that the tenderer attended the whole meeting and was available to hear all directives and 
clarifications given at the meeting. 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list. The 
City will not take responsibility for incorrect information provided by the bidder on the 
attendance register. 

4.8 Request clarifications at least 7 working days before the closing time. 

4.10 Tenderers are required to state the rates and currencies in Rand. 

 

An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all 
the requirements of the tender documented is also submitted. 

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 

alternative tender offer is that it demonstrate the Employer's standards and requirements, the details of 
which may be obtained from the Employer's Agent. 

4.12 

Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations 
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 

obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer's 
standards and requirements. 

The modified Tender Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed 
design before it is constructed. 

4.13.1 

Parts of each tender offer communicated on paper shall be submitted as an original, no copies 
are required. 

The signed print-out shall be taken as the valid submission. 

4.13 

4.15 

The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

Location of tender box: City of Mbombela 

Physical address: 1 Nel Street, Mbombela 1200 
  Identification details: Tender BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 - 
KARINO TO TEKWANE SOUTH -  PHASE 1 : km 0,000 TO km 5,960 

Tenders can be submitted 24 hours a day from Monday to Friday at the Employer’s address. 

It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the 
Employer’s tenders received register. 

4.13.4 
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance 
(Form U). 
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4.13.5 

Place and seal the printed and completed tender document in an envelope clearly marked “TENDER” 
and bearing the Employer’s name, the contract number and description, the tenderer’s authorized 
representative’s name, the tenderer’s postal address and contact telephone numbers. 

4.13.5 A two-envelope procedure will not be followed. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 
The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to 
Tender. 

4.16.1 The tender offer validity period is 120 days. 

4.16.2 

Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 
c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9, 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be 
determined by the Employer, but not less than six (6) months, from the date of tender closure. The 
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the 
opinion that the circumstances justify the exemption. 

4.18 
Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 

4.20 
The tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in Part C1.8 of this 
Procurement document. 

5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time. 

5.2 The employer shall issue an addenda until 7 working days before tender closing time. 

5.4 
All bid responses must be submitted before the Bid Closing date and time as stipulated on the 
tender invitation.  

5.7 

In the event of disqualification, the Employer may, at its sole discretion, impose a specified period during 
which tender offers will not be accepted from the offending tenderer and report same to CIDB and 
National Treasury. 
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5.9 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing 
in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 

ii) the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender 
offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the unit rate shall govern, and the line item total shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line-item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and selected 
others while retaining the total of the prices derived after any other corrections made under (a) and (b) 
above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections 
proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 
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   5.10 

List of disqualifying factors of this tender are as follows: 

A bid not complying with the requirements stated hereunder will be regarded as “Non 
Responsive”, and as such will be rejected/disqualified for further evaluation 

 
• Submit company registration certificate. 

• Submit Tax Compliance Status issued by SARS. 

• Full CSD report NOT older than 30 days from the closing date, Summary report will NOT be 

considered. 

• Submit Joint venture agreement in case of JV. All parties are expected to attach their 

individual returnable documents except for consolidated B-BBEE certificate and combined 

CIDB grading. 

• Submit original certified identity document of business directors. 

• Authority for Signatory, duly signed and dated original or certified copy on the Company(s) 

Letterhead. This condition will not apply to companies owned by one director / member / sole  

• Submit copies of relevant Annual Financial Statements (last 3 Financial Years, 

consecutively). For JV, relevant Annual Financial Statements from all parties are required (in 

line with the Companies ACT) Failure to provide for all the service JV partners will results in 

disqualification.  

• Submit copy of an active CIDB contractor grading designation of 8CE or higher. For JV, a 

combined CIDB grading is required. 

• Tenderer must provide valid copy of current municipal rates and taxes statements from 

relevant local authority / proof of residential from tribal authority (if the business is operating 

or the directors are residing in rural areas) / lease agreement with the lessor’s up-to-date 

municipal rates and taxes for both the company and for the active directors including 

JV/Consortium partners for both the business and all business directors. Prospective bidders 

should ensure that the physical address details of the company and directors reflected on 

the CSD is similar to the one reflected on the company registration certificate. The 

municipality reserves the right to verify both the municipal rates and taxes of the company 

details reflected on the CSD and company registration certificates. The municipality further 

reserves the right to use ID numbers of the directors to verify if any municipal rates and 

taxes are not owned by each director. It is prudent and remains the responsibilities of the 

prospective bidders to ensure that each director, lessor and company rates are cleared with 

regards to the municipal rates and taxes. A bid will be rejected if any municipal rates and 

taxes owed by the bidder or any of its directors to the municipality, or to any other 

municipality or municipal entity, are in arrears for more than three months. 

• Letter of good standing for COIDA. The letter of good standing must reflect the relevant nature 
of business as prescribed on the Compensation for Occupational Injuries and Diseases Act 130 
of 1993. Must also be in line with the required CIDB Grading. 

• Proof of public liability Insurance / third party liability insurance for a minimum of R5 000 000.00. 
The letter must be issued by a registered insurance service provider. The letter should have the full 
contact details of the service provider and the underwriter. 

• Letter of Intent for Guarantee for 10% of the value of works from a registered Financial Service 
Provider (FSP). The letter should have the full contact details of the service provider and the FSP 
number. 

• Fully completed and signed where applicable in the Returnable Schedules. 

• Failure to apply instructions contained in addenda that may be issued. 

• Submissions from bidders who did not attend a compulsory briefing session will not be 

acceptable. 

• Prospective service providers may not make any alterations or additions to the Bid document, 
except to comply with instructions issued by the employer. The tender document must be furnished 
with non-erasable black ink and all corrections made by the service provider should be dated and 
signed by the authorized signatory. Erasures and the use of masking fluid, tippex, pencil or 
erasable ink are prohibited and failure to adhere to this condition will render your submission non 
responsive. 

 

5.11 The procedure for the evaluation of responsive tenders is Method 2: Functionality, price and 
preferences. 
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Method 2 Functionality, price and preferences is scored as follows: 

a) Score each tender in respect of the financial offer made and preferences claimed, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: TEV = NFO + NP + NQ 

5.11.5 

where: NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8. 

NQ is the number of tender evaluation points awarded for quality claimed in accordance with 
F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub-clause is repeated. 

f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who: 

• do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents and/or 

• failed to complete the tender document comprehensively with all the required information. 

5.11.7 

The financial offer will be scored using the following formula: NFO = 

W1 x A 

Where: 

NFO = the number of evaluation points awarded for the financial offer W1 =

 the maximum possible number of bid evaluation points awarded for the financial 

offer and will be: 

(i) 90 where the financial value inclusive of VAT of all responsive tenders received have a value   

             in excess of R 50,000,000; or 

(ii) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals   

             or is less than R 50,000,000. 

A = the number calculated using Formula 2 (Option 1) Table 

1: Formulae for calculating the value of Aa 

Formula Comparison aimed at 
achieving 

Option 1a
 Option 2a

 

1 Highest price or discount 
A = (1 + (P - Pm)) 

    Pm 

 

A = P / Pm 

2 Lowest price or percentage 
commission /fee ' 

A = (1 - (P- Pm ) 
   Pm 

 

A = Pm / P 

a Pm is the comparative offer of the most favorable comparative offer. 
P is the comparative offer of the tender offer under consideration. 
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Scoring preferences. 

 
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit 

 responsive tenders and who are found to be eligible for the preference claimed. Points are 
 based on a tenderer’s scorecard measured in terms of the Regulations (2022) to the Preferential 

Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
 

 

Points awarded will be according to a tenderer’s specific goals summarised in the table below: 

5.11.8 

 

Item 
No. 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 

(80/20 system) 

 

Number of 
points 

allocated 

(90/10 system) 

 

1.  
100% Black owned enterprises within the 
definition of the HDI 

2 1 

2.  
At least 30% women owned enterprises  

2 1 

3.  
At least 30% youth owned enterprises  

2 1 

4.  
At least 30% enterprises people living with 
disabilities   

2 1 

5.  
Enterprises regarded as EMEs located 
within the City of Mbombela  

2 1 

6.  
Enterprise who will sub-contract minimum 
of 30% of the contract value to EME’s in 
the ward or local communities where the 
services to be rendered of works to be 
undertaken (Bidders shall list sub-
contracting works or items) 

2 1 

7.  
Corporate Social Investment (CSI) Plan. 
(see notes below) 

5 3 

8.  
B-BBEE level 1 contribution (SANAS 
verified B-BBEE certificate for generic 
enterprise, and for EME and SME a sworn 
affidavit or CIPC issued certificate 
confirming annual turnover and level of 
Black Ownership 

3 1 

Total 
20 10 

 

 

Eligibility for preference points will be determined as follows: 
  Compliance with any other information requested to be attached to Returnable Schedule Form D. 
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5.11.9 

 
Description of quality criteria Maximum number of 

points 

Plant and equipment 15 

Key Personnel 25 

Company Experience 50 

Financial References 10 

Total evaluation points for quality (Ms) 100 

Tender offers will only be considered responsive if the minimum quality requirement of 70 points 
is achieved. 

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous 
experience, expertise and availability of plant and equipment to undertake a project of this nature. 
Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100) 
based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the 
tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for 
evaluation and award of points detailed below. If insufficient information is provided, zero points will 
be awarded for that particular item. 

Note that Quality points are only used to determine responsiveness and will not be used further 

in the evaluation. 

i). Plant and Equipment (Maximum 15 points) 

Details of owned and hired plant and equipment are to be entered in Form R of the 
Returnable Schedules. 

ii). Key Personnel (Maximum 25 points) 

Details of key personnel and their experience and qualifications are to be entered in Form T of the 
Returnable Schedules. 

iii). Company Experience (Maximum 50 points) 

Details of paved surface roads related projects & supporting information in terms of the points to be 
claimed in terms of quality, must be entered in Form Q in the Returnable Schedule. 

iv). Financial References (Maximum 10 points) 

Details of financial references are to be entered in Form S of the Returnable Schedules. 
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5.13 

In addition to the requirements of the Condition of Tender, offers will only be accepted if:  

• the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full 
report should be submitted, not the summary. 

• the tenderer is in good standing with SARS according to the Central Supplier Database. 

• the tenderer submits an Original letter of intent from an approved insurer undertaking to provide 
the Performance Bond to the format included in Form S of this procurement document. 

• the tenderer is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation. 

• the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

• the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this effect; 

• the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process; 

• the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

• the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

• No Tippex has been used on the bid document. 
• The tenderer has not used an erasable pen and completed the bid document with a pencil. 

5.17 The number of paper copies of the signed contract to be provided by the employer is One. 

5.19 All requests shall be in writing. 

 

https://secure.csd.gov.za/
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CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY 

REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY. 

Preamble 

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements at Bid 

Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This will enhance 

consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender requirements to all interested 

prospective bidders. 

ITEM 

NO: 

DESCRIPTION / RETURNABLE 

DOCUMENTS 
NOTES 

FOR OFFICE USE ONLY 

CHECKLIST 

YES or 

NO or 

N/A 

1.  Company Registration Certificate a) It’s a certificate issued by the Companies and 

Intellectual Property Commission in line with 

section 14 of the Companies Act 78 of 2008 

b) A Certificate issued by CIPRO in line with section 2 

of the Close Corporation Act 69 of 1984 

NB: The registration of Close Corporations (CCs) was 

replaced by introduction of the New Companies Act which 

came to effect in April 2011. CCs to be recognized as valid 

registration certificate will be up to 2010. 

Has the bidders attached 

a valid company 

registration document in 

line with the applicable 

legislation? 

YES 

2.  Company Profile a) A Company Profile is a professional introduction of 

your Business that aims to inform Clients about its 

purpose, vision, trustworthiness, products and 

services, and experience of your Company. It is 

basically a “CV for your Business/Company” 

Has the bidder attached 

a company profile and its 

experience is relevant to 

add value on this 

project? 

N/A 
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3.  Certification of documents to be 

submitted together with the tender 

document. 

 

I.e. ID Copies of business owners, 

qualifications, Licenses and 

certificates, accreditation by 

professional bodies, proof of 

ownership document, appointment 

letters, completion certificates, etc.  

 

 

a) The certification of documents must be done by a 

commissioner of oath as prescribed in the Justices 

of the Peace and Commissioners of Oaths Act 16 

of 1963 and its Regulations. 

b) Acceptable certified copies are copies originally 

certified from any police station, post office, 

Lawyers or notary public (who are members of a 

recognised professional body), Actuaries or 

accountants (who are members of a recognised 

professional body), Members of the judiciary, 

Directors, managers or company secretaries of a 

banks or regulated financial services business.  

c) Commissioner of Oaths stamps can be purchased 

at Stationary shops, but it can be custom made 

following the below example: 
CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE 

NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN 

ALTERED BY UNAUTHORISED PERSONS. 

Designation (rank) ………………………………………….ex officio: RSA 

Date: ……………………………… Place …………………………………… 

Business Address: 

……………………………………………………………………………......... 

…………………………………………………………………………………… 

Commissioner of Oaths  

…………………………………………………………..……………………… 

Signature                               Full Names 

 

NB: All certified copies must NOT exceed three months 

and be originally certified. 

Has the bidder certified 

all documents to be 

certified as per special 

conditions of bid? 

Check validity on the 

date, check if the 

commissioner of oaths 

stamp is compliant as 

per example copied from 

the Regulations. 

YES 

4.  Central Supplier Database (CSD) 

Full report, (Summary report will 

NOT be acceptable).  

N/B CSD Report date should not 

be more than 30 days before Bid 

closing date. 

a) The City requires that all prospective bidders 

should be registered on CSD. This is aimed at 

verification of email addresses, phone numbers, 

banking details, company registration numbers, tax 

status with SARS, state employees, etc. 

Has the bidder attached 

a full CSD report, are tax 

matters in good order, 

are the directors not in 

the employment of any 

state and the CSD report 

is not older than 30 days 

from the closing date? 

YES 

https://notarycapetown.co.za/about-us/why-use-notary/
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5.  Tax Compliant Status (TCS) a) Prospective bidders are required to attach a valid 

TCS together with the tender document. 

Has the bidder attached 

a valid (not expired) 

TCS? 

The designated official 

should verify the bidder’s 

tax compliance status 

prior to finalization of the 

award of a bid or prize 

quotation. Where the 

recommended bidder is 

not tax compliant, the 

bidders should be 

notified of their non-

compliant status and the 

bidder must be 

requested to submit to 

the City within 7 working 

days, written proof from 

SARS of their tax 

compliance status or 

proof from SARS that 

they have made 

arrangements to meet 

their outstanding tax 

obligations. The proof of 

tax compliance status 

submitted by the bidder 

to the City must be 

verified via the CSD 

report or e-Filing. The 

City should reject a bid 

submitted by the bidder if 

such a bidder fails to 

provide proof of tax 

YES 
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compliance status within 

the timeframe stated 

above (See MFMA 

Circular No: 90). 

6.  Certified copy of B-BBEE Certificate 

/ affidavit for B-BBEE status level of 

contributor (to claim points only). 

a) EMEs in terms of the B-BBEE Act 53 of 2002 

JUNE submit a sworn affidavit confirming annual 

total revenue and level of black ownership or 

Certified Copy of B-BBEE Certificate. 

b) Bidders other than EMEs and QSEs MUST submit 

their certified copies of valid B-BBEE status level 

verification certificate, substantiating their B-BBEE 

rating issued by a registered auditor approved by 

IRBA or a verification agency accredited by 

SANAS. 

c) A trust, consortium or joint venture will qualify for 

points for their B-BBEE status level as an 

unincorporated entity, provided that the entity 

submits their consolidated B-BBEE scorecard as if 

they were a group structure and that such a 

consolidated B-BBEE scorecard is prepared for 

every separate bid. 

NB: There is NO consolidated affidavit for B-BBEE status 

level of contributor. Only consolidated B-BBEE certificate 

will be considered for JVs / Consortium & large companies 

that are making an annual turnover in access of R50 

million including value added tax (VAT). This is not a 

disqualifying factor, non-adherence will lead to no 

allocation of B-BBEE points. 

Is the copy B-BBEE 

Certificate valid? 

Is the sworn affidavit for 

EME / QSE in line with 

the threshold for EME 

and EME and valid? 

If the tendering entity is a 

JV / Consortium / Large 

company, has the bidder 

attached a certified copy 

of a valid and 

consolidated B-BBEE 

certificate in order to 

claim points as 

prescribed by the MSCM 

Regulations? 

Is the copy of B-BEE 

certificate certified by the 

Commissioner of Oaths 

reflects as prescribe on 

the regulations of the 

Act? 

Is the affidavit for B-

BBEE stamped and 

signed by commissioner 

of oaths? 

I.e. full names and 

signature, force/practice 

number, designation / 

rank, date and address. 

YES 
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Is the certification date 

not older than 3 months 

and original ink is clear 

on the document to 

confirm if it is originally 

certified? 

7.  Formal agreement must be attached 

in case of a joint venture (JV) or 

consortium. 

a) The JV/consortium must amongst others, reflect 

clear profit and loses sharing percentages. It is 

compulsory that the lead partner must have at least 

51% majority shares in the JV/consortium.    

If the tendering entity / 

bidder is a 

JV/Consortium, has the 

bidder attached a 

detailed JV/Consortium 

agreement with all critical 

information? 

YES 

8.  In bids where Consortia / Joint 

Ventures / Sub-contractors are 

involved, each party must submit 

separate required returnable 

documents.  

a) This will not be applicable to functionality and B-

BBEE requirements. 

If the tendering entity / 

bidder is a 

JV/Consortium, have the 

parties involved attached 

all individual required 

documents as per 

special condition of bid? 

YES 

9.  Latest municipal rates and taxes 

certificates from relevant local 

authority for the business and all 

business directors 

OR 

Proof of resident from tribal authority 

for the business and all business 

directors 

OR 

Lease agreement with the Lessor’s 

latest municipal rates and taxes 

certificates from relevant local 

authority. 

NB: All accounts owing any 

a) If the business is operated and its director(s) are 

residing within a municipal area, bidders are 

expected to attach latest municipal rate and taxes 

certificates for the business and ALL its directors.  

b) If the business is operated and its director(s) are 

residing within a tribal authority. Bidders are 

expected to attach proof of resident for the 

business and ALL its directors. 

c) If the business directors are leasing a facility for 

residential purposes, they are required to attach 

individual lease agreement with lessor’s latest 

municipal rates and taxes for a facility is within a 

Municipal boundary and if the business is renting 

office / business facility, the bidders are required to 

Has the bidder attached 

latest municipal rates 

and taxes from relevant 

local authority for the 

company / business and 

all company directors / 

owners? 

In case of lease, has the 

bidders attached lease 

agreements and lessor’s 

proof of res from a tribal 

authority or latest 

municipal rates and 

taxes certificate? 

YES 



18 Part T1.2 Tender Data 

T1.1-11 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 

 

 
 

 

municipality for more than 90 days 

will be disqualified as prescribed on 

the MSCM Regulations. 

attach lease agreement for the business with 

lessor’s latest municipal rates and taxes for a 

facility within a municipal boundary. If the facility 

leased is in a rural area, lease agreement will be 

accompanied with the lessor’s proof of residential 

from a tribal authority. 

NB: Domicilium citandi at executandi: Domicilium citandi et 

executandi is a Latin legal term meaning the address 

nominated by a bidder in a legal contract where legal notices 

may be sent. 

Bidders are encouraged to update their addresses when they 

relocate their businesses and the preferred address on the 

CSD should be in line with the address on the Company 

Registration Document. It is the responsibility of the bidder to 

ensure that all physical addresses reflected either on the 

company registration document and CSD are not owing any 

municipal rates and taxes for more than three months 

including the Lessor’s municipal account in case of lease. 

The rationale behind this requirement is the enhance revenue 

in RSA municipalities as enshrined on the Municipal Systems 

Act 32, 2000. Failure to attach is an immediate 

disqualification but failure to align addresses will not be a 

disqualifying factor, however all addresses reflected on the 

both the CSD and company registration document will be 

subjected to this requirement. 

Is the account not in 

areas for more than 90 

days (3 months)? 

10.  Forging of documents/certificates  

The City has noted that prospective 

bidders are allegedly submitting 

fraudulent and forged documents 

when bidding for tenders.  

Bidders are advised not to commit 

fraudulent activities and forge 

documents. The City will ensure that 

this Act is adhered to by reporting all 

abusers of the SCM system to SAPS 

Section 34(1)(b) of the Prevention and Combating of 

Corrupt Activities Act 12 of 2004, stipulates that: “any 

person who holds a position of authority and who knows or 

ought reasonably to have known or suspected that any 

other person has committed the offence of theft, fraud, 

extortion, forgery or uttering a forged document involving 

an amount of R100 000 or more, must report such 

knowledge or suspicion or cause such knowledge or 

suspicion to be reported to any police official”. 

Section 34(2) of the same Act stipulates that: “subject to 

Are there any suspicious 

/ alleged fraudulent or 

forged documents? 

If yes, has the matter 

been reported to the 

nearest SAPS following 

correct institutional 

protocol? 

Has the matter been 

registered with the 

YES 
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and enlist them on the Register of 

Tender Defaulters as prescribed on 

section 29 of the Prevention and 

Combating of Corrupt Activities Act 

12 of 2004. 

Abusers of the SCM system, 

amongst other penalties, may be 

restricted to do business with any 

Public Institutions for a period NOT 

exceeding 10 years (see section 28 

of this Act). 

the provision of section 37(2), any person who fails to 

comply with subsection (1), is guilty of an offence”. 

Registrar to enable due 

processes and per the 

Act? 

NB: The minutes of the 

BEC / BAC should detail 

all the elements of 

alleged fraud and forged 

documents. 

11.  Copy of Public Liability insurance. 
Only insurance covers from 
registered and authorized financial 
service providers will be accepted. 

a) Public liability insurance may vary from one project 

to another on the basis of the level of risk and 

complexity of the project. Minimum cover to be 

determined by the BSC prior consultation with the 

project manager if deemed necessary. 

If applicable, is the 
bidder compliant with the 
minimum cover 
stipulated in the bid 
document? 
Is the public liability 
insurance from a 
registered financial 
institution? 

YES 

12.  Recent audited / independently 
reviewed financial statements for 
three consecutive years. 
NB: if a company provides any 
financial statements in terms of 
section 29 of the Companies Act, 
such statements must comply with 
the provision of the Act. 
 

a) Applicable to private companies that are not 

managed by its owners, if: 

- It compiles its financial statement internally and 

its public interest score is less than 100. 

- It has its financial statements compiled 

independently and its public interest score is 

between 100 and 349. 

- the public interest score is 350 points or more, 

is required for an audit to be conducted. 

Has the bidder furnished 
MBD 5 as mandatory for 
all projects estimated to 
be in excess of R10 
million? 
Has the bidder attached 
the relevant AFS as 
required by law and is it 
aligned with his/her 
declaration on MBD 5? 
False / mismatched / 
inconsistent declaration 
may lead to immediate 
disqualification. 

YES 

13.  Recent annual financial statement 
(AFS) for three consecutive years 

a) Applicable to private companies with a public 

interest score of less than 100.  

Has the bidders 
furnished MBD 5 as 

YES 
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(unaudited AFS).  
NB: if a company provides any 
financial statements in terms of 
section 29 of the Companies Act, 
such statements must comply with 
the provision of the Act. 
 

b) If, with respect to a particular company, every 

person who is a holder of, or has a beneficial 

interest in, any securities issued by that company is 

also a director of the company, that company is 

exempt from the requirements in this section to 

have its annual financial statements audited or 

independently reviewed. 

NB: An independent review will suffice if the company has 
opted to have its financial statement audited or is required 
by its Memorandum of Incorporation (MOI) to do so. 

mandatory? 
Has the bidder attached 
the relevant AFS as 
required by law in line 
with his/her declaration 
on MBD 5? 

14.  Functionality / Quality for evaluation 
of complex projects 

a) Functionality test refers to evaluation of bidders on 

various aspects of the contract to establish if the 

bidders has the capabilities to execute the contract 

or not. The various aspect may include but not 

limited to: track record and experience on similar 

projects, human resource and their individual 

experience, financial capabilities, relevant 

technology, etc. 

NB: Functionality will not be compulsory for all projects but 
for complex projects. Functionality criteria will vary from 
one project to another. 
 
 

Has the bidder met the 
minimum threshold on 
functionality in order to 
qualify for further 
evaluation on price and 
B-BBEE? 
Has the bidders been 
scored in line with the 
evaluation criteria set on 
the tender document? 
All portfolio of evidence 
attached and certified as 
stated on the bid 
document? 

YES 

15.  The Compensation for Occupation 
Injuries and Diseases Act 130 of 
1993 (COIDA) 

a) The COIDA provides for compensation for 

disablement caused by occupational injuries or 

diseases sustained or contracted by employees in 

the course of their employment, or for death 

resulting from such injuries or diseases, hence 

bidders are expected to attach COIDA certificates 

in line with their specialize area aligned to the 

type/nature of business. 

If applicable, is the 
COIDA certification / 
letter of good standing 
attached, valid and 
reflects the nature of 
work in line with the 
scope of works? 

YES 
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1. Failure to fully complete the compulsory returnable documents shall render such a tender offer 

unresponsive. 

2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided, including the information 

provided by candidates proposed for the specified key positions. 

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in 
the returnable documents is accepted in good faith and as justification for entering into a contract with a 
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 
willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 
discretionary right under contract condition 9.2 to terminate the contract. 

The Tenderer must complete the following returnable Schedules: 

• Returnable Schedules required for Tender evaluation purposes 

COMPULSORY TENDER DOCUMENTS 

FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

FORM D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

FORM E COMPULSORY DECLARATION 

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

FORM G CERTIFICATE OF INDEPENDENT TENDER 

FORM H DECLARATION OF GOOD STANDING REGARDING TAX 

FORM I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

FORM K DECLARATION OF TENDERER’S LITIGATION HISTORY 

FORM L AUTHORITY OF SIGNATORY 

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS 

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 

FORM O SCHEDULE OF CURRENT COMMITMENTS 

FORM P REGISTRATION WITH CIDB 

RETURNABLE FOR QUALITY CRITERIA 

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 

FORM R PLANT & EQUIPMENT 

FORM S FINANCIAL RESOURCES 

FORM T MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS 

CERTIFICATE FOR TENDER COMPLIANCE 

FORM U SCHEDULE OF TENDER COMPLIANCE 

PART T2: RETURNABLE DOCUMENTS 
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COMPULSORY TENDER DOCUMENTS 
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Notes to Tenderer: 

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate 

of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive. 

This is to certify that I, ............................................................................................................................................ 

representative of (tenderer) .................................................................................................................................... 

of (address) ............................................................................................................................................................ 

................................................................................................................................................................................ 

................................................................................................................................................................................ 

telephone number .................................................................................................................................................. 

fax number .............................................................................................................................................................. 

e-mail ...................................................................................................................................................................... 

attended the clarification meeting on (date) ........................................................................................................... 

Signature of Representative:       
 
 
 
Signature of Project Manager:       

FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

▪   

▪   

▪   

▪   

▪   

▪   

▪   

▪   

▪   

Attach additional pages if more space is required. 

Signed    Date    

 
Name 

 
   Position 

 
   

FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS (SIPDM) 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material 
deviations and qualifications. 

(a) AMENDMENTS 

Page, Clause or Item No Proposed Amendment 

  

  

  

  

  

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the 
provisions of this contract he shall set out his proposals clearly hereunder. 

(b) ALTERNATIVES 

Proposed Alternative Description of Alternative 

  

  

  

  

  

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for 
completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc. 
and a detailed statement setting out the salient features of the proposed alternatives must accompany 
the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 

Signed Date 

Name Position 

  

FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES (SIPDM) 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 90/10 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
organ of state. 

 

FORM D:  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022  
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 
and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 
state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 
assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 
and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the 
applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 
and that the lowest acceptable tender will be used to determine the applicable preference point 
system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

Item 
no. 

The specific goals allocated points in terms of this 
tender 

Number of 
points 

allocated 

(90/10 system) 

 

Number of 
points claimed 
(90/10 system) 

(To be 
completed by 
the tenderer) 

1. 100% Black owned enterprises within the definition of the 
HDI 

1  

2. At least 30% women owned enterprises  1  

3. At least 30% youth owned enterprises  1  

4. At least 30% enterprises people living with disabilities   1  

5. Enterprises regarded as EMEs located within the City of 
Mbombela  

1  

6 Enterprise who will sub-contract minimum of 30% of the 
contract value to EME’s in the ward or local communities 
where the services to be rendered of works to be 
undertaken (Bidders shall list sub-contracting works or 
items) 

1  

7 Corporate Social Investment (CSI) Plan. (see notes below) 3  

8 B-BBEE level 1 contribution (SANAS verified B-BBEE 
certificate for generic enterprise, and for EME and SME a 
sworn affidavit or CIPC issued certificate confirming annual 
turnover and level of Black Ownership 

1  

 

 

The City will utilise the CSD report for the above-mentioned information  
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Corporate Social Investment (CSI) 

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and 

contingencies. The CSI project should be delivered concurrently with the project. The final product should be 
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the 
community at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a 
written explanation on how to implement the Corporate Service Investment on that particular ward, community 
or region. The investment must benefit the community at large. In order to claim points, a detailed one page 
report must be included in the list of returnable documents. The corporate social investment initiates must be 
implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the 
signing of the contract in consultations with relevant stakeholders. 

         
 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ 
of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have  

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only 
the shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, 
after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

.
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4 Declaration 

The tenderer declares that 

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the 
closing date for submissions 

b) the tendering entity has been measured in terms of the following code (tick applicable box) 

□ Generic code of good practice 

□ Other – specify ............................................................................................................................. 

c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge 
and are to the best of my belief both true and correct 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tenderer, confirms 
that he / she understands the conditions under which such preferences are granted and confirms that the 
tenderer satisfies the conditions pertaining to the granting of tender preferences. 

Signature: ............................................................................................................................. ..………... 

Name: .......................................................................................................................................…….... 

Duly authorised to sign on behalf of: ..............................................................................................….. 

Telephone: ...................................................................... 

Fax: ....................................................................... Date: .......................................... .......................... 

Name of witness .................................................. Signature of witness .................................. 

Note: 

1) Failure to complete the declaration will lead to the rejection of a claim for a preference. 

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the 
tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data) 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 

Name of Enterprise 

Name of enterprise:    

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  
 

 

Section 2: Particulars of companies and close corporations Company / Close Corporation registration 
number. 

  

  
 

Section 3: SARS Information 

Tax reference number  

VAT registration number State Not registered if Not Registered for VAT 
 

 

Section 5: National Treasury Central Supplier Database 

Supplier number  

Unique registration reference number  

  
 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the 
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act 
No. 69 of 1984). 

Full name of principal Identity number  Personal tax reference 
number 

   

   

   

   

   

*insert separate page if necessary 

 

FORM E: COMPULSORY DECLARATION (SIPDM) 
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• Section 7: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within 
the last 12 months in the service of any of the following: 

a) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  b) a member of any provincial legislature  

c) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
1. a member of the board of directors of 

any municipal entity 
 

2. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  

• If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

• Section 8: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, 
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, 
marriage or adoption. 

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

d) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  e) a member of any provincial legislature  

f) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
3. a member of the board of directors of 

any municipal entity 
 

4. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  
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• If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to 
make payment in terms of the contract. 

 Yes  No (Tick appropriate box) 

• If yes, provide particulars (insert separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tendering entity confirms 
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an 
attachment hereto, are to the best of my belief both true and correct, and: 

neither the name of the tendering entity or any of its principals appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 (Act No. 12 of 2004). 

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 
corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative 
work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 
offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas 
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions 
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or 
intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity and are not in arrears for more than 3 months; 

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to 
the Employer and when called upon to do so, obtain the written consent of any subcontractors who are 
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the 
National Treasury, for SARS to do likewise. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices 

(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or 

any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one tender 

either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers 

the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires 

tenderers to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts 

on the establishment of departments) from performing or engaging remunerative work outside his or her 

employment in the relevant department, except with the written permission of the executive authority of the 

department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit 

an employee of the public administration (i.e. organs of state and all national departments, national government 

components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office 

of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of 

the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service 

Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public 

Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the 

State or to be a director of a public or private company conducting business with the State. The offence for doing 

so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which 

may result in the termination of employment by the employer. 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance 

Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person 

who is the service of the state, a director, manager or principal shareholder in the service of the state or who 

has been in the service of the state in the previous twelve months. 

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to 

disclose in the notes to the annual statements particulars of any award made to a close family member in the 

service of the state. 

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of 

the price, consideration or other moneys stipulated or otherwise provided for in any contract and the 

manipulating by any means of the award of a tender. 

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements 

between parties in a horizontal relationship which have the effect of substantially preventing or lessening 

competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also 

prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties. 
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• For Closed Corporations 

CK1 or CK2 as applicable (Founding Statement) Certified Copies of the ID’s of the Directors Certified 
Shareholders Certificate 

• OR 

• For Companies 

A copy of the Certificate of Incorporation Certified Copies of the ID’s of the Directors, and Certified shareholders’ 
register 
 

• OR 

• For Joint Venture Agreements 

• Joint Venture Agreement between all the parties, 

• as well as the documents in (1) or (2) of each Joint Venture member. 
 

• OR 

• For Partnership 
1. Copies of the ID’s of the partners 

• OR 

• One person Business / Sole trader 
2. Copy of ID 
 

ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE 
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The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) contractors are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 

including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section 1: Enterprise Details / Name of enterprise: 

Name of 
enterprise: 

 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

  
 

Section 2: Declaration for Contractor’s services: 

The enterprise has been awarded the following contract services by an organ of state during the last five 
years. 

Name of organ of state Estimated value of 
contracts 

Nature of service e.g. 
quantity surveying 

Service number 
similar to required 
service 
(yes / no)? 

    

    

    

    

    

    

    

    

    

Attach separate page as necessary 

FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

(SIPDM) 
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 
million including VAT 

I / we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing. 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 

financial statements for the past three financial years, or since the establishment as the enterprise was 
established within the past three years. 

2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all 
municipal accounts are paid up to date) Attach Municipal Utility Account; 

3) source of goods and / or services: 

(tick one of the boxes and insert percentages if applicable): 

□ goods and / or services are sourced only from within the Republic of South Africa 

□  % of the total cost of goods and / or services will be sourced from outside the Republic of South 

Africa and the percentage of payment from the municipality or municipal entity which is expected 
to be transferred out of the Republic is   

 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 

Name of organ of state Estimated number 
of contracts 

Nature of contracts 

   

   

   

   

   

   

*Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
 

 

 

% 
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE 

MUNICIPAL UTILITY ACCOUNT NOT OLDER THAN 6 WEEKS 
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Notes to tenderer:  

a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of 

the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted 
practice by, firms, or a decision by an association of firms if it is between parties in a horizontal 
relationship and if it involves collusive tendering. 

b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, 
to agree not to compete, in a tender process. 

c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any 

collusion with a competitor. 

• CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying tender: 

 
 

(Tender Number and Description) in response to the invitation for the tender made by: 

 
 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Tenderer) 

i) I have read and I understand the contents of this Certificate; 

ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf 
of the tenderer; 

iv) Each person whose signature appears on the accompanying tender has been authorized by the tenderer 
to determine the terms of, and to sign, the tender, on behalf of the tenderer; 

v) For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” 
shall include any individual or organization, other than the tenderer, whether or not affiliated with the 
tenderer, who: 

(a) has been requested to submit a tender in response to this tender invitation; 

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities 

or experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer 

vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

FORM G: CERTIFICATE OF INDEPENDENT TENDER (MBD 9) 
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vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) geographical area where product or service will be rendered (market allocation) 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) bidding with the intention not to win the tender. 

viii) In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 

ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding 
of the contract. 

x) I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 
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The Tax Compliance Status (TCS) must be submitted together with the tender. Failure to submit the above-
mentioned documentation will result in the invalidation of the tender. 

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 
Tax Compliance Status (TCS) PIN 

FORM H: DECLARATION OF GOOD STANDING REGARDING TAX (GBD 2) 

ATTACH VALID TAX COMPLIANCE STATUS (TCS)  
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Notes to tenderer: 

1. This tender document must form part of all tenders invited. 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have; 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; 

c. failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 

with this tender. 

Item Question Yes No 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)? 

for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES (MBD 8) 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

• CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME) ………………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

Signature  Date 

   

Capacity under which Tender is Signed  Name of Tenderer 
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The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier 
Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should 
attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture, 
a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture. 

Name of Contractor: 

...................................................................................................................................................................... 

Central Supplier Database Supplier Number: 

..........................................................................................................................  

•  

• Affix Proof of the National Treasury Central Supplier Database to this page 

• (Full CSD required, not summary) 

FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 
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Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior 
members in previous companies) have been involved with any organ of state or state department within the 
last ten years? 

• If yes, furnish your details in table below. 

NB: It is compulsory for all bidders to sign this form 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders 
or other senior members in previous companies) has been involved with any organ of state or state department 
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, 
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was 
made. 

Client Other Litigating 
Party 

Dispute Award Value Date Resolved 

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY 

NO YES 
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Details of person responsible for tender process: 

 

 

    

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 
members or their board of directors, as the case may be. 
 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

"By resolution of the board of directors passed on (date) 

Mr…………………………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name 

………………………………………………………and any Contract which may arise there from on behalf of 

……………………………………………………………………………………………………………………………… 
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY 

IN HIS CAPACITY AS ......................................................................…………………………… 

DATE   .......................................................................…………………………… 

FULL NAMES OF SIGNATORY ……………………………………………………………………… 

SIGNATURE .............................................................………………………… 

AS WITNESSES: 1. NAME ………………………………… SIGNATURE ………………………… 

2. NAME ………………………………… SIGNATURE ………………………… 
 

Name: 

Contact number: 

Office address: 

FORM L: AUTHORITY OF SIGNATORY 
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• PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms 

…………………………………., authorized signatory of the company.............................................. , acting in 

the capacity of lead partner, to sign all documents in connection with the tender offer an any contract 

resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 
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• Notes to tenderer: 

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 

mentioned. 

2. The tenderer shall state whether he intends to carry out any specialised work himself. 

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. 
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, 
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final 
and binding, even in the event of a subcontractor not listed below being approved by the engineer. 

SPECIALISED ITEM 
INDICATE IF SUB-CONTRACTED  

(Tick correct option) 

YES NO 

   

   

   

In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry 

out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-

contractor. 

(Note: All proposed sub-contractors must be listed). 

Sub-contractor: 

Name, Address and Telephone No. 

Portion/type of work 

to be undertaken 

 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
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(  )   

 
Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 
Previous value of work: 

Previous Experience: 
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Notes to tenderer: 

1. Discovery that the tenderer has failed to make proper disclosure may result in the City of Mbombela 
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the 
tenderer’s misrepresentation. 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the 
compensation fund or with a licensed compensation insurer who is approved by Department of Labour 
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993). 

• Affix certified Proof of Good Standing with Compensation Commissioner to this page as per the 
required CIDB Grading 

•  

FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 
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Notes to tenderer: 

(a) The tenderer shall list below all contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 

(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be 

attached to this form. 

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual 
commitments or potential commitments are greater than 5 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

Contracts Awarded 

Employer Project Expected Value of 
contract 
(Inclusive of VAT) 

Durations 
(Months) 

Expected Completion 
Date 

     

     

     

     

     

 

Tenders not Yet Awarded 

Employer Project Tendered 
Amount 
(Inclusive of 
VAT) 

Tendered 
Durations 
(Months) 

Expected 
Commencement Date 

     

     

     

     

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM O: SCHEDULE OF CURRENT COMMITMENTS 
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The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

Name of Contractor: ............................................................................................................................. ............. 

Contractor Grading Designation: ........................................................................................................................  

CIDB Contractor Registration Number: .............................................................................................................  

Expiry Date: ............................................................................................................................. .......................... 

 

FORM P: REGISTRATION WITH CIDB 

http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
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RETURNABLES FOR QUALITY CRITERIA 
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The Tenderer will receive a maximum of 50 points based on information provided in this schedule. 

The following is a statement of work of similar nature and size (roads projects) recently successfully executed by 
myself / ourselves: 

1 Points will be given for projects completed of similar nature and size in roads. 

2 The tenderer scores 5 points per project with a value of more than R30 million but less than R60 million, 
completed in the last 10 years. 

3 The tenderer scores 8 points per project with a value of more than R60 million but less than R80 million 
completed in the last 10 years. 

4 The tenderer scores 10 points per project with a value of more than R80 million completed in the last 10 
years. 

5 The tenderer may attach not more than 5 projects of similar nature and size. 
6 The maximum Quality points for each criterion are listed below. 
7 Points for completion certificates attached will be given for similar projects. 
8 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant 

project. 
9 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on 

experience in similar projects or similar areas and conditions in relation to the scope of work required for 
this project. 

10 Documents requested above must be certified and not older than 3 months. Failure to adhere to the 
directive zero points will be allocated. 

11 Sub-contracting reference must be accompanied by the main contractor’s appointment letter in order to 
claim points. Failure to adhere will lead to forfeiture of points. 

NB: Similar project (construction of roads, excluding maintenance) 

Certified Appointment 
letter as well as 

Completion Certificate 
(signed by 

client/engineer and 
contractor) of 

Relevant Work (to be 
attached – zero points if 
both are not attached) 

Consulting 
Engineer: 
Contact 

Person and 
Telephone 

Number 

Employer: 
Contact 

Person and 
Telephone 

Number 

Value of Work 
(inclusive of 

VAT) 

Date Completed (Attach 
Certified Completion 

Certificate) 
 

     

  

  

  

     

  

  

  

     

  

  

  

*Attach additional pages if more space is required Total Points 

FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 
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The tenderer will receive a maximum of 15 points based on information provided in this schedule. 

1. The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 

2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows: 

▪ Major plant for construction works if well identified and 100% is owned and available at start of 
contract maximum points will be as stated in allocated points if owned column. 

▪ 50% points will be allocated for hired plant as indicated in the Allocate points for hired plant 
column on the table below. 

▪ Points for the plant correctly identified and owned will be calculated according to the allocated 
points based on the quantities under the Quantities Required column. 

3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle 
license and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by the 
department of transport (where applicable**). Invoices for equipment that are not traveling on the road 
will be accepted as proof of ownership (where applicable*). The invoice must be in the name of the 
bidding company or director(s). 

NB: For hired plant and equipment, intention to lease and proof of ownership as stipulated above 
(from the lessor) must be attached. If the lessor’s equipment is registered under a company, 
company registration with certified ID copy of Company Director must accompany the intention to 
lease and proof of ownership, and if the lessor’s equipment is registered under a natural person, a 
certified ID copy of that person must accompany the intention to lease and proof of ownership. 

Description, size, capacity, etc. Allocate 
Points if 
owned 

Allocate 
Points if 
hired 

Quantity 
Required 

Quantity 
owned 

Points 
Scored 

Motor grader (Cat 14H or Similar)** 4.0 2.0 2   

Excavator (20 ton)* 2.0 1.0 2   

Water Tanker (8000 Litres)** 2.0 1.0 1   

Smooth Drum Vibratory Roller (10 
ton or above)* 

1.0 0.5 1   

Tamping Foot Vibratory Roller (10 
ton or above)* 

2.0 1.0 1   

Tipper Truck (10 m3 or above)** 2.0 1.0 4   

TLB (48 kw Capacity)** 2.0 1.0 1   

Total 15.0 7.5    

Total Points Allocated   

 

*Attached additional pages if more space is required. 

 

FORM R: PLANT & EQUIPMENT 
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The tenderer will receive a maximum of 10 points based on information provided in this schedule. 

Bank rating: A = 10 POINTS  

    B = 6 POINTS  

  C = 4 POINTS 

NB: the bank rating must be based on the amount reflected on the form of offer. No points will be allocated on the 
rating below the tendered amount. The City reserves the right to verify the information with the Financial 
Service Provider. In case of a JV, Consortium or partnership only the details of the lead partner will be 
considered 

DETAILS OF TENDERERS BANKING INFORMATION 

Notes to tenderer: 

• The tenderer shall attach to this form a letter of intent for 10% bank guarantee. 

• In the event that the tenderer is a joint venture enterprise, the bank guarantee will be expected from the 

Lead Partner. 

BANK NAME: 
 

ACCOUNT NAME: (e.g. ABC Civil 
Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc.) 
 

ACCOUNT NO: 
 

ADDRESS OF BANK: 
 

CONTACT PERSON: 
 

TEL. NO. OF BANK / CONTACT: 
 

How long has this account been in existence: 
 

 0-6 months  (Tick which is appropriate) 

7-12 months  

13-24 months  

More than 24 
months 

 

 

 

 

 

 

 

 

 

 

 

 

FORM S: FINANCIAL RESOURCES BANKING INFORMATION 
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For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the 
following questionnaire: 

• Are you by law required to prepare annual financial statements for auditing? 

• YES / NO 

1.1. If yes, submit audited financial statements for the past three years or since the date of establishment 
if established during the past three years. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for 
more than three months or any other service provider in respect of which payments is overdue for more 
than 30 days? 

• YES / NO 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards 
any municipality for more than three months or other service provider in respect of which payment is overdue 
for then 30 days? 

……………………………..………..………………………………………………………………………… 

……………………………………………………………………………………………………………..… 

2.2 If yes, please provide particulars 

….…………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………. 

2.1 Has any contract been awarded to you by an organ of state during the past five years, including particulars 
of any material non-compliance or dispute concerning the execution of such contract? 

• YES / NO 

......................................................................................................................................................... 

……………………………………………………………………………………………………………… 

a. If yes, furnish particulars 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

 

4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / /municipal entity is expected to be transferred out of the Republic? 

FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT 
ABOVE R 10 MILLION 
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• YES / NO 

4.1 If yes, furnish particulars 

….…………………………………………………………………………………………………………………………… 

………………………………………………………………………………………….…………………………………… 

CERTIFICATION 

• I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 

Signature  Date 

Capacity under which Tender is 
Signed 

 Name of Tenderer 
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The Tenderer must attach hereto an Original Letter from a financial institution with whom he has made the 
necessary arrangements, to the effect that the said financial institution will be prepared to provide the required 
performance guarantee when asked to do so. (Letter of Intent) 

• A Pro forma follows herewith for the tenderer to use. 

PRO-FORMA FOR A PERFORMANCE 
GUARANTEE PERFORMANCE 

GUARANTEE 

Employer 

(Name and Address)    

   

Contract No    

Contract Title    

WHEREAS    

(hereinafter referred to as “the Employer”) entered into, a Contract with: 

(hereinafter called “the 
Contractor”) on the  day of  20   for 

the construction of (Contract Title) 

 

at    

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS 
WE    

(hereinafter referred to as the 

Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion for the due and 
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extension of the Completion Data of the Works under 
the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor or liability 
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of 
any modification, variation, alterations of the Completion Date which the Employer may make, give, 
concede or agree to under the said Contract. 

2) This guarantee shall be limited to payment of a sum of money. 

3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 
time to or compound or make any other arrangement with the Contractor. 

 

FORM S: FINANCIAL RESOURCES 
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 
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However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the 
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the 
Final Approval Certificate at expiry of the Defects Liability Period 

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of Completion 

4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain 
in full force and effect until all such claims have been paid of liquidated, 

5) Our total liability hereunder shall not exceed the sum of 

   (in words) 

R 
   (in figures) 

(10% of the tender sum) that amount I/we agree to hold at your disposal. 

6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum 
with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor 
and undertake to pay the said amount or such portion thereof as may be demanded, immediately on 
receipt of a written demand from you. 

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the 
Guarantor’s liability for the purpose of enabling provisional sentence or any similar relief to be obtained 
against the Guarantor. 

This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the 
event of the full amount of the Guarantee being paid to the Employer. 

7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

  

   

 

As witness: 

  

  

Duly authorized to sign on behalf of 
(Guarantor) 

 

Address    

 
 

 

IN WITNESS WHERE OF this guarantee has been executed by us at 

   on the      day of      20 

 

1.      Signature 

2.      Signature 
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The Tenderer will receive a maximum of 25 points based on information provided in this Schedule 

Notes to tenderer: 

1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and the overall company structure. Attach own 

organogram to this form. 

2. State the city or town where the company’s head office is located. The locality of regional or satellite 

offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other 

than the head office. Do not count offices outside RSA. 

3. For all foreign nationals must attach SAQA accreditation and certified proof of work permit 

CONSTRUCTION PERSONNEL 

i) Contracts Manager (5 Points) 

Contract manager is required to have a minimum of NQF Level 7 in Civil engineering or 
equivalent and a minimum of 07 years in roads construction, and who is registered with 

SACPCMP as Pr.CM/ Pr.CPM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a minimum, 
as indicated below.  

: 

YEARS (EXPERIENCE) 7 8 9 10 11 

POINTS 1 2 3 4     5 

 

ii) Site Agent  (10 Points) 

Site Agent is required to have a N.D Civil engineering or above; or equivalent to a NQF 6 

qualification and a minimum of 07 years in roads construction, as indicated below: 

YEARS (EXPERIENCE) 7 8 9 10 11 

POINTS 2 4 6 8 10 

 
 
 
 
 
 
 
 
 
 
 
 
 

FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS  
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iii) Site Foreman (5 Points) 

Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related qualification 

with experience in roads projects of not less than seven (7) years. Points will be allocated on a 

pro-rata basis for experience between 7 to 10 years, as indicated below: 

YEARS (EXPERIENCE) 7 8 9    10 

POINTS 2 3 4    5 

iv) Safety Officer (5 Points) 

Safety officer on permanent/contract basis, to have a minimum qualification of Safety Management 

Training Course (SAMTRAC) or National Diploma in Safety Management or equivalent minimum 

NQF Level 5 qualification with a valid certificate issued by SACPCMP for registration as CHSO 

and with experience in road projects of not less than three (3) years. Points will be allocated on a 

pro-rata basis for experience between 3 to 5 years, as indicated below: 

YEARS (EXPERIENCE) 3 4 5 

POINTS 2 3 5 

 

Experience Points 

Provide detailed CVs and certified 
qualifications for all Key Personnel for 
each category 
Stated above. Certified ID’s of the key 
personnel. 

25 

N.B Points to be allocated based on the relevant experience provided in the CV’s. The appointed 
contractor is to provide such personnel as attached or one with equivalent qualifications and 
experience. Failure to do so will result to termination of contract 

 

Roads – Roads Projects 
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• Note: Only CV’s and Certified Qualifications of Key personnel that were named and shown 
on the organogram to be attached. 

  
 

COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY) 

 MAXIMUM 
POINTS TO 

BE    
ALLOCATED 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED POINTS 

Company Experience: Form Q 50 
  

Plant and Equipment: Form R 15 
  

Financial References: Form S 10 
  

Key Personnel: Form T 25 
  

Sub- Total 100 
  

TOTAL 100 
  

Note: 

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of 
evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and 
preference evaluation stage. 

SUPPLY CHAIN POLICY USING 90/10 PREFERENCE POINT SYSTEM 

DESCRIPTION 
MAXIMUM POINTS TO BE 

ALLOCATED 

Price 90 

Specific Goals 10 

TOTAL 100 

ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE 
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Note to tenderer: 

This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
forms and schedules and subsequent placement in the correct envelope. 

FORM NO 

/ GBD NO 

FORM DESCRIPTION TICK IF 

COMPLETED 

A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING  

B RECORD OF ADDENDA TO TENDER DOCUMENTS  

C PROPOSED AMENDMENTS AND QUALIFICATIONS  

D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 

E COMPULSORY DECLARATION  

F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

G CERTIFICATE OF INDEPENDENT TENDER  

H DECLARATION OF GOOD STANDING REGARDING TAX  

I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 

J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 

 

K DECLARATION OF TENDERER’S LITIGATION HISTORY  

L AUTHORITY OF SIGNATORY  

M SCHEDULE OF SPECIALIST SUBCONTRACTORS  

N PROOF OF GOOD STANDING WITH COMPENSATION 

COMMISSIONER 

 

O SCHEDULE OF CURRENT COMMITMENTS  

P REGISTRATION WITH CIDB  

Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS  

R PLANT & EQUIPMENT  

S FINANCIAL RESOURCES  

T KEY PERSONNEL, EXPERIENCE AND QUALIFICATIONS  

FORM U: SCHEDULE OF TENDER COMPLIANCE 
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OFFER    

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 – KARINO TO TEKWANE 
SOUTH - PHASE 1 : km 0,000 TO km 5,960 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract, 
including compliance with all its terms and conditions according to their true intent and meaning, for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the 

employer to pay, is ________________________________________________________________________ 

_______________________________________(in words) R___________________________(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of the contract 
identified in the contract data. 

for the TENDERER 
   

Signature:                                                                                      

Name:                                                                                            
  

Capacity:                                                                   
  

Witness: 

Name:                                                                                              

Signature:                                                                                            

Date:                                                                                                   
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ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract, that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C 1: Agreements and contract data, (which includes this agreement) Part C 2: 

Pricing data 
Part C 3: Scope of work. 
Part C 4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

for the EMPLOYER 

Signature:                                                                                                        Date:                                             

Name:                                                                                             

Capacity:                                                                                  

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
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1 Subject 

Details  

2 Subject 

Details 

3 Subject 

Details 

4 Subject 

Details 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance. 

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement. 

for the TENDERER 

Signature:    

Name:    

Capacity:    

for the EMPLOYER 

Name:                                                                                                                

Signature:                                                                                                                 Date:                                     

Capacity:                                                                                                            

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
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• CONDITIONS OF CONTRACT 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African 
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is 
obtainable form www.saice.org.za. 

• CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract. 

• PART 1: DATA PROVIDED BY THE EMPLOYER 

The following contract specific data are applicable to this Contract: 

Clause Description 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.1.1.16 The Name of the Employer’s Agent is SPATIALIZE 

1.1.1.26 The pricing strategy: Re-Measurement Contract 

1.2.1.2 
The Employer’s address for receipt of communications is:  

Physical address: Postal address: 
1 Nel Street PO Box 45 
MBOMBELA MBOMBELA 
1200 1200 

Telephone: 013 759 9250 
Fax: N/A 
E-mail: tony.malambe@mbombela.gov.za  

1.2.1.2 
The address of the Employer’s Agent is: 

Physical address: Postal address: 

WE WORK Rosebank, The Link 

173 Oxford Street, Rosebank,  

Johannesburg, 2196 

 

WE WORK Rosebank, The Link 

173 Oxford Street, Rosebank,  

Johannesburg, 2196 

 

 Telephone: (031) 309 5831 
E-mail:                   lakash@mapafrica.co.za 

2.4 
Variations to the Conditions of Contract are: 

Add the following at the end of sub clause 2.4.1: 

" The several documents forming the Contract shall rank in the following order of 
precedence: 

1. Contract Agreement, 

2. Form of Offer and Acceptance, 

C1.4: CONTRACT DATA 

http://www.saice.org.za/
mailto:tony.malambe@mbombela.gov.za
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3. Contract Data, 

4. Specification Data, 

5. Standardized Specifications, 

6. Drawings, 

7. Bill of Quantities, 

8. Statutory Regulations, 

9. Other standard specifications. 

If the contents of any part of the documents contradict any other part, the document in the 
highest position on the above order of precedence shall have preference and apply.”  
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4.3.3 

Add the following at the end of sub clause 4.3.2: 

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter 
referred to as 'the Act', that the following arrangements and procedures shall apply 
between them to ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 
Contractor with all relevant provisions of the Act and the Regulations promulgated in 
terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 
in terms of the Act and Regulations on the Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly absolves 
the Employer from himself being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act and its associated 
Regulations. 

(iv) The Contractor agrees that any duly authorized officials of the Employer shall be entitled, 
although not obliged, to take such steps as may be necessary to monitor that the 
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) 
above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or any appropriate records or 
safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent 
any investigation, complaint or criminal charge which may arise as a consequence of 
the provisions of the Act and Regulations, pursuant to work performed in terms of this 
Contract, and shall, on written demand, provide full details in writing, to the Employer 
and Employer’s Agent, of such investigation, complaint or criminal charge. 

The Contractor shall furthermore, in compliance with Constructional Regulations 2003 
to the Act: 
 

(vi) Acquaint himself with the requirements of the Employer’s health and safety specification 
as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a 
suitably and sufficiently documented health and safety plan as contemplated in 
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his 
assigned agent. The Contractor's health and safety plan and risk assessment shall be 
submitted to the Employer for approval within seven (7) days after acceptance of the 
bid. and shall be implemented and maintained from the Commencement of the Works. 

 



77 Part C1 Contract Data 

C1.4-4 

 BID NO: COM37/2025UPGRADING OF PORTION OF ROAD D2296 PHASE 1 : km 0,000 TO km 5,960 
  

 

  

Clause Description 

 
(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 

contemplated in the Construction Regulations 2003, to ensure that the Contractor is 
compliant in respect of his obligations. Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s Agent, at the request of 
the Employer or his agent, to suspend all or any part of the Works, with no recourse 
whatsoever by the Contractor for any damages incurred as a result of such suspension, 
until such time that the Employer or his agents are satisfied that the issues in which the 
Contractor has been in default have been rectified." 

The Employer and Contractor agree that the Contractor will comply with the provisions of “The 
Mine Health and Safety Act, (Act 29 0f 1996) as amended by the Mine Health and Safety 
Amendment Act (Act 72 of 1997). 

The following arrangements and procedures will apply: 

(i) The Contractor shall himself obtain the Mining Authorization for the sites. 

(ii) Contractor shall assume responsibility for the Environmental Management Programs 
(EMP) in respect of the sites and shall ensure that the sites are rehabilitated at the 
conclusion of the Contract. 

(iii) The Contractor shall comply with the provisions of the Act and the requirements of the 
Director: Mineral Development of the Department of Minerals and Energy in making 
the necessary financial provisions to mine optimally and safety and to rehabilitate the 
surface of the land concerned satisfactory and to carry out the EMP. All costs incurred 
in providing a guarantee or other financial provision shall be borne by the Contract. 

(iv) This Agreement shall hold good from the date on which the Mining Authorization is 
issued until the date on which a Closure Certificate is issued in terms of the Minerals 
Act, 1991. 

(v) Nothing in this Agreement shall exonerate the Contractor from compliance with any 
requirements of the Employer’s Agent regarding the rehabilitation of sites prior to the 
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions 
of Contract (2010). 

(vi) The Contractor shall undertake all the duties and accept all the responsibilities of the 
owner in compliance with the requirements of the Act as amended. 

(vii) The Contractor accepts responsibility for compliance with the Act, as amended, by all 
his sub-contractors whether or not selected and/or approved by the Employer. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to clause 4.3.1) 

• Initial Programme (Refer to clause 5.6.1) 

• Security (Refer to clause 6.2.1) 

• Insurance (Refer to Clause 8.6.1) 

5.3.2 The time to submit the documentation required before commencement with Works execution is 
14 calendar days. 

5.4.2 The access and possession of site shall not be exclusive to the Contractor. 
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Clause Description 

5.8.1 The non-working days are public holidays and Sundays. The special non-working days are: 

The year-end break from 15-Dec-2025 to 04-Jan-2026 OR AS PER SAFCEC TBA 

5.13.1 The penalty for failing to complete the Works is: 0.05 % of the Total Tender Sum per Calendar 

Day 

5.14.1 The requirements for achieving Practical Completion are as stated in General Conditions of 

Contract 2015. Practical completion is reached when: 

• The Road has been fully constructed and paved, including junctions and bus-stops.  

• Road stormwater drainage and drainage structures completed. 

• Pre-markings for road markings completed and vehicles can pass in a safe manner. 

• All road signs in place. 

• Erosion protective measures completed. 

• Borrow pit and spoil sites rehabilitated. 

The Contractor should be able to reach Completion within 30 days from receiving the 

certificate of practical completion. 

5.16.3 The latent defect period is 10 years after date of completion 

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, 
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools 
is 15%. 

6.8.2 This contract does include for contract price adjustment 

6.8.3 Price adjustments for variations in the costs of special materials are allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

6.10.3 The limit of retention money is 10% 

8.6.1.1.2 Not required. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum will be calculated at 12% of the claim value. 

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks 
Insurances Association is required. 

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim 

10.5.2 Dispute resolution shall be ad-hoc adjudication. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be by arbitration. 

10.7.2 
 The value of payment certificates is to be adjusted in accordance with the Contract Price 
Adjustment Schedule, where 
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The value of “x” is 0,150 
The values of the co-efficients are: 
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CPA : Estimate more than R10 000 000. 

 
New Road Construction Rehabilitation Labour Intensive 
x = 0,150 … … 
a =  0,25 0,26 0.42 
b =  0,30 0,30 0.40 
c =  0,37 0,37 0.13 
d =  0,08 0,07 0.05 

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban area specified in 
the Contract, as published in the Statistical Release P0141.1 in table 21 of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the 
Statistical Release P0142.1 in table 16 of Statistics South Africa. 

“M” is the “Materials Index” and shall be the price index for “Civil Engineering (Materials)” as 
published in the Statistical Release P0142.1 in table 15 of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the index for “Civil Engineering” as published in Statistical 
Release P0142.1 Table 16 of Statistics South Africa. 

The suffix “o” denotes the basic indices applicable to the base month, which shall be the month 
prior to the month in which the closing date for the tender falls. 

The suffix “t” denotes the current indices applicable to the month in which the last day of the period 
falls to which the relevant payment certificate relates. 

If any index relevant to any particular certificate is not known at the time when the certificate is 
prepared, the Engineer shall estimate the value of such index.  Any correction, which may be 
necessary when the correct indices become known, shall be made by the Engineer in subsequent 
payment certificates. 

The urban area nearest the site is City of Mbombela. 

The base month is February 2025 

 

This contract will allow for contract price adjustment. The prices or rates shall be fixed for the first 
12-month period determined from the tender base date and no change during this period will be 
allowed for escalation. On the 12-month anniversary date of the Contract base date the rates or 
sums shall be adjusted by the 12-month year on year CPI index (as published in the monthly 
bulletin PO141. of Statistics South Africa under table B) and fixed at this value for the following 12-
month period. Subsequent 12-month periods shall be dealt with on the same basis.  

10.7.3 The Works shall be completed within 30 months as envisaged by the Employer. 

Special 
Clause 

The Contractor’s CIDB grading must remain active at the same of higher level as at time of 
appointment, should the grading be suspended, downgraded and or expire the Contractor will 
only be allowed 21 days to remedy such and failure could result in termination of the Contract. 

Special Clause 
Thirty percent (30%) of the contract value shall be made NON-compulsory for subcontracting 
to local people/companies (CoM) irrespective of the domicilium et exicutandi of the contractor. 
However contractors will be a allocated points for the proposal of social responsibility/social 
development plan (Form V of returnables) within CITY OF MBOMBELA 

Commented [Z1]: Thokozani to update to actual month.  
Month prior to tender closing. Subject to Bid Spec approving 
tender document. 

https://www.google.co.za/search?q=domicilium%20et%20exicutandi&amp;nfpr=1&amp;ei=yOTXVsy5NcjfUceciZgO&amp;sqi=2&amp;start=0
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• PART 2: DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition 
(2015) published by the South African Institution of Civil Engineering, in order to understand the implications 
of this Data which is required to be completed. 

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly 
applies. 

Clause Description 

1.1.1.9 

1.2.1.2 

The Contractor is …………………………………………………………………………….. 

…………………………………………………………………………………………………..  

The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

………………………………………………….. ………………………………………. 

………………………………………………….. ………………………………………. 

………………………………………………….. ……………………………………… 

………………………………………………….. ………………………………………. 

Telephone: ……………………………..………..…………… 

Fax: .……………………………. ………..……….. 

E-mail: …………………………….…………………... 

1.1.1.14 The time for achieving Practical Completion of the whole of the Works 

is .......................................... weeks after Commencement Date (site handover). 

6.2.1 

The security to be provided by the Contractor shall be one of the following 

Type of Security Contractor to choose: 
Indicate “ Yes” or “ No” 

Cash deposit of 10% of the contract sum 
 

Performance guarantee of 10% of the contract sum 
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C1.5 FORM OF GUARANTEE 
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PRO FORMA PERFORMANCE 

GUARANTEE 

• GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor"     means:   ....................................................................................................................................................... 

Physical     address:    .......................................................................................................................................................... 

"Employer" means: ........................................................................................................................................................ 

"Contractor"   means:     ....................................................................................................................................................... 

"Employer’s Agent" means: ............................................................................................................................. ............ 

"Works" means: ............................................................................................................................................................. 

"Site" means: ................................................................................................................................................................. 

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

"Contract Sum" means: The accepted amount inclusive of tax of R .......................................................................... 

Amount in words: ........................................................................................................................................................ 

"Guaranteed Sum" means: The maximum aggregate amount of R ........................................................................... 

Amount in words............................................................................................................................................................. 

"Expiry Date" means....................................................................................................................................................... 

• CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 

• PERFORMANCE GUARANTEE 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee 
and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of 
Completion of the Works or the date  of payment in full of the Guaranteed Sum, whichever occurs first. The 
Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of 
a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been 
made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2; 

 



82 Part C1.5 Form of Guarantee 

C1.5-2 

 

 
BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
  

 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court. 
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Signed ....................................................................................................... 

Date    
 ………………………………………………………………………. 

Guarantor's signatory (1) .................................................................................................. 

Capacity .................................................................................................. 

Guarantor's signatory (2) .................................................................................................. 

Capacity .................................................................................................. 

Witness signatory (1) .................................................................................................. 

Witness signatory (2) .................................................................................................. 
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C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 

1993 (ACT NO 85 OF 1993) 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 

THIS AGREEMENT made at .................................................................................................................................... 

on this the ..................................................... day of ...................................................... in the year ……............... 

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by 

in his capacity as ......................................................................................................................................................... 

and .................................................................................................................................................................... 

(hereinafter called "the Mandatory") of the other part, herein represented by .......................................................... 

........................................................................................................................................................................................ 

in his capacity as ........................................................................................................................................................... 

WHEREAS the Employer is desirous that certain works be constructed, BID NO: COM37/2025UPGRADING OF 
PORTION OF ROAD D2296 - KARINO TO TEKWANE SOUTH - PHASE 1 : km 0,000 TO km 5,960 and has 
accepted a Tender by the Mandatory for the construction, completion and maintenance of such Works and whereas 
the Employer and the Mandatory have agreed to certain arrangements and procedures to be followed in order to 
ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 
1993); 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 
Contract. 

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either 

(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions 
of Contract (hereinafter referred to as "the GCC"), 

(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC. 

3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 
1993), hereinafter referred to as "The Act", together with its amendments and with special reference 
to the following Sections of The Act: 

(i) Section 8 : General duties of employers to their employees; 
(ii) Section 9 : General duties of employers and self-employed persons to persons   

                             other than employees; 
(iii) Section 37 : Acts or omissions by employees or Mandatory, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
subcontractors. 

4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, plant and equipment in accordance with the Act. 
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5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 
selected and/or approved by the Employer. 

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are 
present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to 
the Employer upon signature of the agreement. 

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will 
at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health 

and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer. If the Mandatory obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately 

be forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will further be 

provided with copies of all written documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his subcontractors. 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:    

WITNESS 1   2     
  

NAME 1   2     
  

(IN CAPITALS) 

SIGNED FOR AND ON BEHALF OF THE MANDATORY:    

WITNESS 1   2     
  

NAME 1   2     
  

(IN CAPITALS) 
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C1.7  CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
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• CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS 
OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the Board of Directors. 

An example is given below: 

"By resolution of the Board of Directors passed at a meeting held on   20         ,  

Mr/Ms  whose signature 

appears below, has been duly authorized to sign the AGREEMENT in terms of THE OCCUPATIONAL 

HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) or as amended, on behalf of: 

    

SIGNED ON BEHALF OF THE COMPANY:    

IN HIS CAPACITY AS:    

DATE:   

SIGNATURE OF SIGNATORY:    

WITNESS: 1.   2.   

NAME (in capitals): 1.    2.     
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C2.1 PRICING INSTRUCTIONS 
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1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read 
in conjunction with the Schedule of Quantities. 

2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Schedule. 

The measurement and payment clauses of each Specification, read together with the relevant clauses of the 
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified 
operations. 

3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and 
Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis. 
The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering 

Quantities1. Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as 
the case may be, shall prevail. 

4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without 
any allowance having been made for waste. 

5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the 
Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs of 
all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the 
documents on which the Tender is based. 

6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities 
are stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Schedule. 

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tender rates shall apply should work under these items actually be required. 

Should the Tenderer group a number of items together and tender one sum for such group of items, the single 
tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the item 
included in another item shall be deemed to be nil. 

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

7 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences 
between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

 

1 The standard system of measurement of civil engineering quantities published by the South African 
Institution of Civil Engineers. 

 

C2.1: PRICING INSTRUCTIONS 
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between 
the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 
to them: 

Unit : The unit of measurement for each item of work as defined in the COTO Standardized    

                                 Specification for Road and Bridge Works for State Authorities (2020 edition) or the  

                                 Specification Data. 

Quantity: The number of units of work for each item 

Rate : The payment per unit of work at which the Tenderer tenders to do the work Amount

 :    The quantity of an item multiplied by the tender rate of the (same) item Sum : 

                                 An amount tender for an item, the extent of which is described in the 

                                           Schedule of Quantities, the Specifications or elsewhere, but of which the 
                                           quantity of work is not measured in units 

10 The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations 
may appear in the Schedule of Quantities: 

mm = Millimeter 
m = Meter 
km = kilometre 
km-pass = kilometre-pass 
m² = square metre 
m²-pass = square meter-pass 
ha = hectare 
m³ = cubic meter 
m³-km = cubic meter kilometre 
kW = kilowatt 
kN = kilo-Newton 
kg = kilogram 
l = Litre 
kl = kilolitre 
Ml = mega litre 
t = ton (1 000 kg) 
% = per cent 
MN = mega-Newton 
MN-m = mega-Newton-meter 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
Sum = Lump Sum 
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C2.2 SCHEDULE OF QUANTITIES 
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SCHEDULE OF QUANTITIES       C2.2-3 to C2.2-49 

SUMMARY OF SCHEDULE OF QUANTITIES    C2.2-50 to C2.2-50

C2.2: BILL OF QUANTITIES 
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City of Mbombela - Technical Services Contract No. COM37/2025 

Roads and Stormwater 

  

SCHEDULE A: ROADWORKS 

 CHAPTER C1.2  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

              

C1.2 GENERAL REQUIREMENTS AND PAYMENT           

C1.2.3 

Routine road maintenance of existing public roads 
within the Site of the Works or other public roads 
outside the Site of Works which are used as 
detours: 

         

C1.2.3.9 
Grading of temporary gravel deviations and existing 
roads used as detours 

km 3    

C1.2.3.10 
Watering of temporary gravel deviations and existing 
roads used as detours 

kℓ  R        10 000     

1.2.3.11 Other road maintenance work ordered by the Engineer Prov Sum  R        50 000  1.00  R                50 000.00   

C1.2.3.12 
Handling cost, profit and all other charges in respect of 
item C1.2.3.11 

%  R        50 000     

PSC1.2 Community Participation:           

PSC1.2.1 (a) Cost for community Participation (CLO) PC Sum  R      215 000  1.00  R              215 000.00   

  
(b) Handling costs and profit in respect of sub-item 
PSC1.2.1(a) above 

%  R      215 000     

C1.2.5 Safety:           

C1.2.5.1 Health and safety plan Lump Sum 1    

           

C1.2.5.2 Implementation of health and safety plan month 24    

           

C1.2.6 Work adjacent to properties:        

C1.2.6.1 Survey of adjacent properties No 10    

           

C1.2.8 Dayworks:        

C1.2.8.1 Personnel:        

           

(a) Unskilled labourer hour 40  Rate Only  

          

(b) Semi-skilled labourer hour 30  Rate Only  

          

(c)  Skilled labourer hour 10  Rate Only  

          

(d) Gang leader hour 10  Rate Only  

              

C1.2 TOTAL CARRIED FORWARD          
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(e) Foreman hour 10  Rate Only 

         

(f) Skilled Artisan hour 30  Rate Only 

         

C1.2.8.2 
Construction Equipment (specify size and/or model 
number): 

     

(a) Motor grader hour 15  Rate Only 

         

(b) Vibratory roller hour 15  Rate Only 

         

(c)  Pneumatic roller hour 15  Rate Only 

         

(d) Front end loader backhoe hour 15  Rate Only 

         

(e) Excavator hour 15  Rate Only 

         

(f) Compressor hour 50  Rate Only 

         

(h) Generators, alternators or welding sets hour 20  Rate Only 

         

(i) Concrete mixer hour 50  Rate Only 

         

C1.2.8.3 Vehicles (specify size):      

(c) Dump Truck km 1 000  Rate Only 

            

C1.2.8.4 Materials:          

(a) Procurement of materials Prov Sum R 10 000                    1.00   R                   10 000.00  

             

(b) 
Contractor's handling costs, profit and all other 
charges in respect of item C1.2.8.4(a) 

% R 10 000   

            

C1.2.8.3 Vehicles (specify size):          

(c) Dump Truck km 1 000   

            

            

C1.2 TOTAL CARRIED FORWARD         
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PSC1.2.9 Removal of roadways to spoil at approved tip m3 20 000   

      

PSC1.2.10 
Milling of existing roadways (CH 0.00) to spoil at an 
approved tip. Depth 0 to 100mm inclusive of haulage 
as directed by Engineer on Site.                                                      

m3 1 000   

      

PSC1.2.11 
Removal of traffic islands and centre median to spoil at 
approved tip       

m2 1 000   

      

PSC1.2.12 
Removal of existing sidewalks (wearing course and 
base layer) to spoil at an approved tip   

m2 50   

      

PSC1.2.13 
Removal of existing concrete kerbs and channel/fillet 
with base to spoil at an approved  

m 4 100   

      

PSC1.2.14 
Dismantling and removal of existing road furniture to a 
stipulated off-site location: 

      

(a) 

Dismantling and removal of existing road signs, not 
exceeding 10m2, and posts and transporting and 
offloading at an approved spoil site as directed by 
Engineer on Site 

No 30   

(b) 
Dismantling and removal of existing sign boards and 
posts and transporting and offloading at an approved 
spoil site as directed by Engineer on Site 

No 15   

(c) 

Dismantling and removal of existing traffic signals and 
posts, and traffic control boxes by an approved City of 
Mbombela sub-contractor and transporting and 
offloading at City of Mbombela Roads and Stormwater 
Depot as directed by Engineer on Site. 

No 25   

(d) 

Dismantling and removal of existing new jersey 
barriers, bus shelters complete, and transporting and 
offloading at City of Mbombela Roads and Stormwater 
Depot as directed by Engineer on Site.         

No 25   

      

            

C1.2 TOTAL CARRIED FORWARD         
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(e) 

Removal of existing street light poles together with 
light fittings and all accessories by an approved City of 
Mbombela subcontractor and transporting and 
offloading at City of Mbombela Roads and Stormwater 
Depot as directed by Engineer on Site. 

No 15   

(f) 
Dismantling and removal of existing steel guardrail and 
transporting and offloading at an approved spoil site as 
directed by Engineer on Site.         

m 375   

PSC1.2.15 
Remove existing bollards to spoil at approved tip as 
directed by Engineer on site         

No 460   

PSC1.2.16 
Removal of existing stormwater portal and pipe 
culverts to spoil at an approved spoil site as directed 
by Engineer on site         

No 20   

PSC1.2.17 
Removal of existing concrete stormwater pipes and 
transporting and offloading to spoil at an approved 
spoil site as directed by Engineer on site         

      

(a) 

 
Removal of existing 300mm dia. concrete stormwater 
pipes and transporting and offloading an approved 
spoil site as directed by Engineer on Site        

m 500   

(b) 

 
Removal of existing 450mm dia. concrete stormwater 
pipes and transporting and offloading an approved 
spoil site as directed by Engineer on site         

m 500   

(c) 

 
Removal of existing 600mm dia. concrete stormwater 
pipes and transporting and offloading an approved 
spoil site as directed by Engineer on site         

m 500   

(d) 

 
Removal of existing 750mm dia. concrete stormwater 
pipes and transporting and offloading an approved 
spoil site as directed by Engineer on site         

m 300   

(e)  

 
Removal of existing 900mm dia. concrete stormwater 
pipes and transporting and offloading an approved 
spoil site as directed by Engineer on site    

m 300   

PSC1.2.18 
Removal of disused water pipes to spoil at an 
approved spoil site as directed by Engineer on site    

m 500   

PSC1.2.19 

Demolition and removal of existing stormwater 
inlets/outlet and manholes and transporting and 
offloading an approved spoil site as directed by 
Engineer on site         

No 15   

PSC1.2.20 
Demolition and removal of existing concrete 
stormwater channels and transporting and offloading 
an approved spoil site as directed by Engineer on site         

m 1 000   

C1.2 TOTAL CARRIED FORWARD        
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PSC1.2.21 
Demolition and removal of existing reinforced concrete 
ramps and slabs and transporting and offloading an 
approved spoil site as directed by Engineer on site         

m2 150   

PSC1.2.22 

Demolition/Dismantling and removal of existing 
concrete kilometre markers and transporting and 
offloading an approved spoil site as directed by 
Engineer on site         

No 2   

PSC1.2.23 
Dismantling of existing gabion basket retaining 
structure to stockpile on site for re-use as directed by 
Engineer on Site 

m3 240   

 
PSC1.2.24 

Demolition of brickwork and transporting and 
offloading an approved spoil site as directed by 
Engineer on site         

m2 200   

PSC1.2.25 
Demolition of underground unreinforced concrete and 
transporting and offloading an approved spoil site as 
directed by Engineer on site         

m3  20    

PSC1.2.26 
Demolition of underground reinforced concrete and 
transporting and offloading an approved spoil site as 
directed by Engineer on site         

m3 20   

PSC1.2.27 HIV/AIDS Awareness (SANS 1921-6: 2004):     

(a) 
Conduct an HIV/AIDS Awareness programme, as 
specified in the Contract Document, on site for not less 
than 90% of the workers   

Sum 1   

(b) Provide and maintain a condom dispenser                Sum 1   

(c)  Provide and maintain HIV/AIDS awareness posters        Sum 1   

(d)  
Provide information regarding voluntary testing of all 
construction workers   

Sum 1   

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

C1.2 TOTAL CARRIED FORWARD TO SUMMARY         
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SCHEDULE A: ROADWORKS 

 CHAPTER C1.3  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

             
 

C1.3 
CONTRACTOR'S SITE ESTABLISHMENT AND 
GENERAL OBLIGATIONS 

          

              

C1.3.1 The Contractor's general obligations:           

              

C1.3.1.1 Fixed obligations Lump Sum 1    

           

C1.3.1.3 Time-related obligations month 24    

           

C1.3.2 Contract sign boards m2 10    

              

PSC  ITEM FOR B.U.I.L.D PROGRAMME CIDB (      

   (0.5% OF THE CONSTRUCITON VALUE EXCL P&G Prov Sum  R 550 000   R 1.00 R 550 000.00  

         

  
 Contractor's handling costs, profit and all other 
charges in respect of item C1.2.8.4(a) 

%  R 550 000     

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

C1.3 TOTAL CARRIED FORWARD TO SUMMARY          
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SCHEDULE A: ROADWORKS 

 CHAPTER C1.4  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT  

             

C1.4 FACILITIES FOR THE ENGINEER          

             

C1.4.1 Site accommodation:        

C1.4.1.1 Offices and conference room m2 60   

      

C1.4.1.7 Ablution unit (equipment as specified) No 2   

          

C1.4.3 Items measured by number:       

C1.4.3.1 Office swivel chair No 2   

          

C1.4.3.2 Office chair No 6   

          

C1.4.3.5 
Office desk with 3 drawers (at least one lockable 
drawer) 

No 2   

          

C1.4.3.7 Drawing table No 1   

          

C1.4.3.8 Conference table No 1   

          

C1.4.3.10 Filling cabinet No 2   

          

C1.4.3.13 220/250-volt power outlet plug point No 2   

          

C1.4.3.14 400/231 volt 2-phase power outlet plug point No 2   

          

C1.4.3.15 Single 1 500 mm, 58-watt fluorescent tube ceiling light No 5   

          

C1.4.3.16 Single 1 500 mm, 22-watt LED tube ceiling light No 5   

          

C1.4.3.17 11-watt compact fluorescent bulb ceiling light No 5   

          

C1.4.3.18 7-watt LED bulb ceiling light No 5   

          

C1.4.3.19 Wash-hand basin No 1   

          

C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No 2   

          

C1.4.3.24 Air-conditioning unit No 2   

            

      

      

      

C1.4 TOTAL CARRIED FORWARD        
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C1.4.3.29 A3 / A4 colour printer, copier, scanner No 1   

          

C1.4.3.31 Rain gauge No 1   

          

C1.4.3.32 Minimum / maximum atmospheric temperature gauge No 1   

          

C1.4.3.35 
3,0 m aluminium straight edge complete with two 
measuring wedges 

No 1   

          

C1.4.3.36 Measuring wheel No 1   

          

C1.4.3.37 First aid kit No 1   

            

C1.4.4 Prime cost items:          

C1.4.4.1 
Cell phones costs, including pro-rate rentals, for calls 
made in connection with contract administration & new 
laptop for the Engineer's representative 

PC Sum R        30 000                    1.00   R        30 000.00  

             

C1.4.4.2 Handling cost and profit in respect of item C1.4.4.1 %  R        30 000    

             

C1.4.4.5 
The provision of internet connectivity and WIFI data for 
Engineer's site staff 

PC Sum R        30 000                    1.00   R        30 000.00  

             

C1.4.4.6 Handling cost and profit in respect of item C1.4.4.5 %  R         30 000    

             

C1.4.4.7 
The provision of paper and ink for a combination 
colour printer/copier/scanner 

PC Sum R        30 000                    1.00   R        30 000.00  

             

C1.4.4.8 Handling cost and profit in respect of item C1.4.4.7 %  R        30 000    

             

C1.4.4.9 

The provision of a complete 220/250-volt single phase 
electrical power installation, including all poles, 
insulators, wiring, switchboards, mains connection, 
meters, etc. 

PC Sum R        25 000                    1.00   R        25 000.00  

             

C1.4.4.10 Handling cost and profit in respect of item C1.4.4.9 % R        25 000   

            

C1.4.5 
Services at site offices, laboratories and site 
accommodation: 

         

C1.4.5.1 Fixed costs Lump Sum 1   

          

C1.4.5.2 Running costs month 24   

C1.4 TOTAL CARRIED FORWARD         
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C1.4.8 Site security measures for the Engineer's facilities:          

            

C1.4.8.1 
Supply and installation of all required security 
measures at the Engineer's site offices and 
laboratories 

Lump Sum 1   

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

C1.4 TOTAL CARRIED FORWARD TO SUMMARY         
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 CHAPTER C1.5  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
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ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

              

C1.5 ACCOMMODATION OF TRAFFIC           

              

C1.5.2 Accommodation of vehicular traffic: month 24    

           

C1.5.4 Construction of temporary deviations :        

  

The applicable payment items required for the 
construction of temporary deviations shall be taken 
from the relevant chapters and sections in Chapter 
1, 3, 5, 9 and 10 and inserted into the Pricing 
Schedule here. Each payment item for the 
construction of temporary deviations shall be 
preceded by the main payment item number C1.5.4 / 
followed by the payment number for the applicable 
payment item 

Unit must 
relate to 
relevant 
pay item 
from the 
relevant 
chapters 

and 
sections 

     

C1.5.4 / 
C1.6.1.1 

Clearing with machines and some hand labour 
where necessary 

ha 3    

C1.5.4 / 
C1.6.2.1 

Clearing with hand labour only when labour 
enhanced work is specified 

ha 1    

C1.5.4 / 
C1.7.2.1 

Hauling material for use in the Works and off-loading 
it on the site of the Works: 

       

(a) 
Soil, gravel, crushed stone and pavement layer 
material 

m3 - km 10 000    

           

(b) Boulders and hard material m3 - km 1 000    

C1.5.4 / 
C1.7.2.2 

Hauling material to spoil and off-loading it at a 
designated spoil or stockpile are: 

       

(a) 
Cleared and grubbed material (organic matter and all 
other unsuitable or waste material) 

m3 - km 1 000    

(b) Soil and gravel material m3 - km 5 000    

(c) Boulders, hard material and concrete m3 - km 1 000    

C1.5.4 / 
C3.2.1.2 

Excavating soft material 0 m to 1,5 m below the 
surface level using labour enhanced construction 
methods, or instructed by hand under Clause 
A3.2.7.2d): 

m3 100    

C1.5.4 / 
C3.2.1.4 

Extra over sub-item C3.2.1.1 for excavation in hard 
or boulder material, irrespective of depth 

m3 20    

C1.5.4/C3.2.2 Backfilling: 
  

     

C1.5.4/C3.2.2.1 Using the excavated material m3 1 000    

C1.5.4/C5.1.1 Roadbed construction and compaction:        

C1.5.4/C5.1.1.1 Compaction of in-situ material to 90% of MDD m3 1 000    

             

C1.5 TOTAL CARRIED FORWARD         
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C1.5.4/C5.2.2 Fill construction:          

             

C1.5.4/C5.2.2.1 
Normal fill material in compacted layer thicknesses of 
200 mm and less: 

         

             

(a) Compacted to 90% MDD m3 6 000.00    

          

C1.5.5.9 
Grading of temporary deviations and existing roads 
used as detours 

km 3    

           

C1.5.5.10 
Watering of temporary deviations and existing roads 
used as detours 

kl 5 000    

           

C1.5.6 Removal of temporary deviations  km 3    

           

C1.5.7 Temporary traffic control facilities:        

           

C1.5.7.1 Delineators including mounting bases and ballast:        

           

(a) Single sided, reversible left or right (size indicated) No 500    

           

(b) Double sided, reversible left or right (size indicated) No 200    

           

C1.5.7.2 Traffic cones, minimum height 750 mm No 200    

           

C1.5.7.3 Flagmen man-shift 750    

           

C1.5.7.7 Traffic calming devices:        

           

(b) 50 mm high x 500 mm wide asphalt rumble strips m 100    

           

C1.5.7.9 Cleaning of traffic control facilities month 24    

           

C1.5.8 Traffic safety officer man-month 24    

           

C1.5.11 Provision of safety equipment for visitors:        

           

C1.5.11.1 Provision of reflective safety vests for visitors No 10    

           

C1.5.11.2 Provision of hard hats for visitors No 10    

C1.5 TOTAL CARRIED FORWARD TO SUMMARY          
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C1.6 CLEARING AND GRUBBING           

              

C1.6.1 Clearing:           

              

C1.6.1.1 
Clearing with machines and some hand labour 
where necessary 

ha 10    

           

C1.6.1.2 
Clearing with hand labour only when labour 
enhanced work is specified 

ha 5    

           

C1.6.1.3 Clearing for new fence lines (over a width of 2,0 m) km 5    

           

C1.6.2 Grubbing:        

           

C1.6.2.1 
Clearing with machines and some hand labour 
where necessary 

ha 10    

           

C1.6.2.2 
Clearing with hand labour only when labour 
enhanced work is specified or it is not practical to 
use a machine 

ha 5    

           

C1.6.2.3 
Grubbing by hand for new fence lines (over a width 
of 2,0 m) 

km 5    

           

C1.6.3.1 
Removal and grubbing of large trees and tree 
stumps: 

       

           

C1.6.3.1 
Girth equal to or exceeding 0,0 m up to and 
including 1,0 m 

No 200    

              

             

             

             

             

             

             

             

             

             

C1.6 TOTAL CARRIED FORWARD TO SUMMARY          
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ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

              

C1.7 LOADING AND HAULING           

              

C1.7.2 Hauling:           

              

C1.7.2.1 
Hauling material for use in the Works and off-loading 
it on the site of the Works: 

          

              

(a) 
Soil, gravel, crushed stone and pavement layer 
material 

m3 - km 75 000    

           

(b) Boulders and hard material m3 - km 5 000    

           

C1.7.2.2 
Hauling material to spoil and off-loading it at a 
designated spoil or stockpile are: 

       

           

(a) 
Cleared and grubbed material (organic matter and 
all other unsuitable or waste material) 

m3 - km 10 000    

           

(b) Soil and gravel material m3 - km 10 000    
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C2.1 
GENERAL REQUIREMENTS AND TRENCHING 
FOR SERVICES 

  

        

              

C2.1.1 
Location, Identification and relocation of existing 
services: 

  

        

              

C2.1.1.1 Contractors' obligations Lump Sum 1    

              

C2.1.1.4 
Permanent services relocation or protection work by 
Contractor 

PC Sum R      5 300 000.00  R                1.00   R      5 300 000.00   

              

C2.1.2.5 
Using hand excavation to locate, expose and verify 
services 

m³ 150    

           

C2.1.5 
Provision of record drawings and applicable 
data: 

Lump Sum 1    

           

C2.1.6 Trench excavation (in soft material)        

           

C2.1.6.1 Trenches up to 1.0m wide :         

           

(a) Up to 1.0m deep m³ 1 500    

           

C2.1.11 Backfilling of trenches for cable ducts        

           

C2.1.11.1 
Backfill compacted to 93% (100% for sand) of MDD 
(areas subject to traffic loads) using material: 

       

           

(a) From the excavated trench material m³ 1 500    

             

PSC2.1.28 
Repairs to damaged services that could not have 
been reasonably foreseen or prevented by the 
Contractor      

Prov Sum R        250 000 1.0  R      250 000.00   

             

PSC2.1.28.1 
Handling cost and profit in respect of item 
PSC2.1.28                                  

% R        250 000    

             

             

             

             

C2.1 TOTAL CARRIED FORWARD TO SUMMARY         
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PHASE 1 : km 0,000 TO km 5,960  
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C2.2 DRY SERVICES          
 

             
 

C2.2.1 Supply, lay and prove ducts:          
 

              

C2.2.1.1 HDPE Sleeves (class 12, joint type?)          
 

              

(a) 110mm diameter HDPE sleeves m 1 500   
 

           

C2.2.4 
Bedding for ducts compacted to 90 % of MDD (100 
% for sand) using material: 

      

 

           

C2.2.4.1 Selected from the excavated trench material m³ 200   
 

           

C2.2.5 Concrete for bedding and encasement of ducts       
 

          
 

C2.2.5.2 Concrete encasement of ducts (Class 15/19) m³ 10   
 

           

C2.2.6 
Duct accessories (markers, marking, draw wires and 
end caps etc.): 

      

 

           

C2.2.6.1 Duct markers  No 50   
 

           

C2.2.6.3 Draw wires  No 50   
 

           

C2.2.6.4 End caps or plugs  No 50   
 

           

C2.2.7 
Handholes, manholes and access chambers for 
ducts: 

  
    

 

           

C2.2.7.2 
Manholes (state type and drawing reference etc. 
Drawing 200/512 – TD-612: 

  

    

 

           

(a) State depth range (0-2m) No 50   
 

           

C.2.2.7.4 Cable Duct Headwalls:       
 

           

  (i) 230 mm brick cable duct headwalls No 5   
 

          
 

  (ii) 345 mm brick cable duct headwalls No 5   
 

          
 

  (iii) 465 mm brick cable duct headwalls No 5   
 

       

       

       

C2.2 TOTAL CARRIED FORWARD TO SUMMARY          
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C2.3 WET SERVICES           

              

C2.3.9 Raising and lowering existing sewer manholes:           

              

C2.3.9.1 Raising manholes:          

             

(a) 
With concrete cover and frame within road reserve 
area by 0 to 250mm as directed by Engineer on Site. 

No 10    

           

(b) 
With heavy duty iron cover and frame within road 
reserve area by 0 to 250mm as directed by Engineer 
on Site. 

No 5    

           

(c) With concrete cover and frame within road reserve 
area by 500 to 750mm as directed by Engineer on 
Site. 

No 5    

           

(d) 
Iron valve cover within road reserve by area by 0 to 
250mm as directed by Engineer on Site. 

No 5    

           

C2.3.9.2 Lowering manholes:        

           

(a) 
With concrete cover and frame within road reserve 
area by 0 to 250mm as directed by Engineer on Site. 

No 5    

           

(b) 
With heavy duty iron cover and frame within road 
reserve area by 0 to 250mm as directed by Engineer 
on Site. 

No 5    

           

(c) With concrete cover and frame within road reserve 
area by 500 to 750mm as directed by Engineer on 
Site. 

No 5    

           

(d) 
Iron valve cover within road reserve by area by 0 to 
250mm as directed by Engineer on Site. 

No 5    

              

              

       

       

       

C2.3 TOTAL CARRIED FORWARD TO SUMMARY         



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER C3.1  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
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C3.1 DRAINS           

             

C3.1.7 
Natural permeable material in subsoil drainage 
system (approved crushed stone ): 

          

 
            

C3.1.7.2 
Crushed stone obtained from commercial sources 
(13,2mm stone chippings) as per detail on Drawing 
200/512 – TD-611 

m3 575    

 
         

C3.1.8 
Natural permeable material in subsoil drainage 
system (approved natural sand): 

       

 
         

C3.1.8.2 
Natural sand from commercial sources (clean coarse 
sand) 

m3 850    

          

C3.1.11. Geotextile (Synthetic-fibre filter fabric, Grade 2) m2 5 000    

          

C3.1.12 Composite drainage system:        

          

C3.1.12.4 Alternative drainage systems :        

 

(i) 110mm dia. MACCAFERRI® MacDrain® or 
KAYTECH® FloDrain® or approved equivalent 
subsoil drainage line to roads, including all 
excavation and impermeable backfill 

m 3 000    

 

(ii) 110mm dia. MACCAFERRI® MacDrain® or 
KAYTECH® FloDrain® or approved equivalent 
subsoil drainage line to retaining walls, including all 
impermeable backfill 

m 1 000    

C3.1.13 
Concrete outlet structures, manhole boxes, 
junction boxes and cleaning eyes for subsoil 
drainage systems: 

       

C3.1.13.1 Outlet structures  No 15    

          

C3.1.14 Caps for subsoil drain pipe :        

          

C3.1.14.1 
110mm dia.  MACCAFERRI® or KAYTECH® or 
approved equivalent subsoil drainage stubs at 
manhole/inlets 

No 25    

          

C3.1.16 
Loading and hauling of material in excess of 
1.0km 

m3-km 27 500    

C3.1 TOTAL CARRIED FORWARD TO SUMMARY          
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C3.2 CULVERTS           

              

C3.2.1 Excavation for culvert structures:           

              

C3.2.1.1 
Excavating in all material situated within the 
following depth ranges below the surface level: 

          

              

(a) 0m to 1.5m m3 23 720    

           

(b) Exceeding 1.5m and up to 3.0m m3 5 705    

           

C3.2.1.4 
Extra over sub-item C3.2.1.1 for excavation in hard 
(including drilling and blasting(chemical)) or boulder 
material, irrespective of depth 

m3 500    

           

C3.2.2 Backfilling:        

           

C3.2.2.1 Using the excavated material m3 23 720    

           

C3.2.3 Concrete pipe culverts:        

           

C3.2.3.2 On Class B bedding (Spigot and socket):       

          

(a) 450mm dia. Class 100D m 25    

          

(b) 600mm dia. Class 100D m 150    

          

(c) 825mm dia. Class 100D m 200    

          

(d) 900mm dia. Class 100D m 40    

          

(e) 1200mm dia. Class 100D m 50    

          

(f) 1350mm dia. Class 100D m 50    

          

(g) 1500mm dia. Class 100D m 50    

          

(h) 1800mm dia. Class 100D m 95    

     
       

C3.2 TOTAL CARRIED FORWARD    
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C3.2.3.3 On Class C bedding (Spigot and socket):          

             

(a) 450mm dia. Class 75D  m 3 000     

           

(b) 600mm dia. Class 75D m 1 000    

          

C3.2.3.5 
Provision of skew ends of pipe culvert (type and 
diameter indicated) 

No 10    

           

C3.2.5 
 
Rectangular culverts with prefabricated elements: 

     

       

C3.2.5.1 
Prefabricated portal culverts (ROCLA 
specification or approved equivalent); wall and 
roof combination (size and type indicated): 

     

       

(a) 
2 x 1200mm x 900mm - Class 150S (Double Box 
Culvert) 

m 40    

       

(b) 
2 x 1500mm x 1500mm - Class 100S (Double Box 
Culvert) 

m 95    

       

C3.2.5.2 
Prefabricated floor slabs (ROCLA specification or 
approved equivalent) (size and type indicated): 

     

       

(a) For 1200mm x 900mm Double Box Culvert m 30    

       

(b) For 2 x 1500mm x 1500mm Double Box Culvert m 95    

       

C3.2.8 Concrete backfill or encasement for culverts :      

       

(a) 
Mass concrete 50mm thick for underside of box 
culverts inclusive of shuttering as directed by 
Engineer on Site  

m3 20    

       

(b) 
Concrete for 100mm x 50mm blinding key to 
underside of box culverts inclusive of shuttering as 
directed by Engineer on Site 

m3 2.5    

       

(c) 

Concrete for 100mm thick concrete apron inclusive of 
Mesh Ref245 to inlets and outlets of box culverts 
inclusive of shuttering as per detail on Drawing 
200/512 – TD-612 

m3 5    

       

(d) 

Concrete for 300mm x 500mm x 3000mm concrete 
key above pipe and box culverts inclusive of Y16 bars 
@ 500mm centers doweled into top of concrete and 
brickwork as per detail on Drawing 200/512 – TD-612 

m3 7.5    

C3.2 TOTAL CARRIED FORWARD           
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(e) 
Infill concrete to box culvert joints as per detail on 
Drawing 200/512 – TD-612 

m3 5    

       

C3.2.22 Cutting of concrete pipes (diameter indicated):      

       

(a) 450mm  No 20    

       

(b) 600mm No 20    

       

C3.2.23 
Breaking into existing drainage structures and 
building in pipes or culverts of the following size : 

     

       

(a) break into existing culvert brick wall      

       

 (a) 450mm  No.  5    

       

 (b) 600mm  No.  5    

       

(b) break into existing culvert concrete wall      

       

 (a) 450mm  No.  5    

       

 (b) 600mm  No.  5    

       

PSC3.2.54 
Manholes, catchpits, precast inlet and outlet 
structures complete: 

     

       

(a) Masonary Headwalls:      

       

 
(i) Construct Standard Type A brick headwall for 
450mm diameter (road stormwater) As per Drawing 
200/512 – TD-607 

No 12    

       

 
(ii) Construct Standard Type A brick headwall for 
600mm diameter (road stormwater) As per Drawing 
200/512 – TD-607 

No 13    

       

(b) 
Construct Standard concrete headwall for box culvert 
as per Drawing 200/512 – TD-608: 

     

       

 (i) 1200m x 900mm  No 2    

       

 (ii) 1500mm x 1500mm  No 2    

       

C3.2 TOTAL CARRIED FORWARD           
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(c) 
Construct Standard brick headwall for pipe culvert as 
per Drawing 200/512 – TD-607: 

     

       

 (i) 600mm dia. No 8    

       

 (ii) 900mm dia. No 2    

       

 (iii) 1200mm dia.  No 2    

       

 (iv) 1350mm dia, No 1    

       

 (v) 1500mm dia.  No 1    

       

 (vi) 1800mm dia.  No 2    

       

(d) 
 Construct standard manhole Type S1, as per detail 
on Drawing 200/512 – TD-611: 

     

       

 i) 0.0m upto 1.5m deep No. 25    

       

 ii) 1.5m upto 2.0m deep No. 10    

       

 iii) 2.0m upto 2.5m deep No. 5    

       

(e) 
Construct standard inlet Type S2 as per detail on 
Drawing 200/512 – TD-611: 

     

       

 i) 0.0m upto 1.5m deep No. 100    

       

 ii) 1.5m upto 2.0m deep  No 5    

       

 iii) 2.0m upto 2.5m deep  No 2    

       

(f) 
Construct standard inlet Type D3 as per detail on 
Drawing 200/512 – TD-611: 

     

       

 i) 0.0m upto 1.5m deep No. 10    

       

 ii) 1.5m upto 2.0m deep  No 3    

       

 iii) 2.0m upto 2.5m deep  No 2    
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C3.3 

CONCRETE KERBING AND CHANNELLING, 
ASPHALT BERMS, CHUTES, DOWNPIPES, AS 
WELL AS CONCRETE, STONE PITCHED AND 
GABION LININGS FOR OPEN DRAINS 

      

    

              

C3.3.1 Concrete kerbing:          

             

C3.3.1.1 
Prefabricated kerbing (description of type of kerb 
and bedding with reference to drawing) 

      

   

             

(a) 
Fig.12 Edge restraint (back of sidewalk) including 
concrete base and continuous haunching (complete 
as per Drawing 200/512 – TD-601 

m  5 000    

           

C3.3.2 Concrete kerbing-channelling combination:        

           

C3.3.2.1 
Prefabricated kerbing-channelling (description of 
type of channel and bedding with reference to 
drawing): 

       

           

(a) 
Fig.3 barrier kerb and channel/fillet including 
concrete base and continuous haunching (complete 
as per Drawing 200/512 – TD-601 

m 11 800    

           

(b) 

Scoop kerb and channel/fillet (Type 'A') including 
transition kerbs including concrete base and 
continuous haunching as per Drawing  
200/512 – TD-611 

m 250    

           

C3.3.3 
Extra over items C3.3.1 and C3.3.2 for concrete 
kerbing or concrete kerbing and channelling on 
curves: 

       

           

C3.3.3.4 
On curves of radii more than or equal to 5,0 m but 
less than 20 m 

m 250    

           

C3.3.4 
Extra over item C3.3.2 for drop kerbs at 
pedestrian crossings (scoops) and driveways 

m 300    

           

C3.3.15 Energy dissipaters in outlet structures:        

           

C3.3.15.1 Precast concrete blocks in outlet structures No 200    

           

PSC3.3.17 Supply and construct complete concrete pedestrian 
access scoop (Thickness 100 mm) inclusive of all 
shuttering as per as per Drawing 200/512 – TD-611 m² 150    

       

C3.3 TOTAL CARRIED FORWARD TO SUMMARY          
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C4.2 CUT MATERIALS           

             

C4.2.1 
Compiling and implementing M&U plans for the 
cuttings: 

          

             

C4.2.1.2 Cuttings exceeding 10 000 m3 up to 20 000 m3 No 1    

          

C4.2.1.3 Cuttings exceeding 20 000 m3 up to 50 000 m3 No 1    

          

C4.2.3 
Excavating of materials in cuttings, material obtained 
from: 

       

          

C4.2.3.1 Soft excavation m3 17 500    

          

C4.2.3.2 Boulder excavation class A m3 1 000    

          

C4.2.3.4 Hard excavation (other than by blasting) m3 500    

          

C4.2.3.5 Hard excavation (by blasting) m3 1    

          

C4.2.9 
Excavate material to spoil in sites designated by the 
Contractor, material obtained from: 

       

          

C4.2.9.1 Soft excavation, overburden and unsuitable material m3 1 000    

          

C4.2.9.2 Boulder excavation class A m3 250    

          

C4.2.9.3 Boulder excavation class B m3 250    

          

C4.2.9.4 Hard excavation (other than by blasting) m3 200    

          

C4.2.9.5 Hard excavation (by blasting) m3 1    

          

C4.2.12 Finishing the side slopes:        

          

C4.2.12.1 Cuttings:        

          

(a) In soft material m2 36 000    

            

       

            

C4.2 TOTAL CARRIED FORWARD TO SUMMARY          
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C4.4 COMMERCIAL MATERIALS           

             

C4.4.2 
Commercial materials identified by the Contractor 
from commercial, private or other non-commercial 
suppliers: 

          

             

C4.4.2.1 Pavement layer material:           

             

(a) Type G5B material m3 14 000    

          

(b) Type G6 material m3 14 000    

       

(c) Type G7 material m3 1 000    

       

(d) Type G9 material m3 42 000    

       

C4.4.2.6 Pioneer material (Dumprock) m3 150    
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C5.1 ROADBED          

             

C5.1.1 Roadbed construction and compaction:          

             

C5.1.1.1 
Compaction of in-situ material to 90% of MDD (Rip and 
re-compact) 

m3 7 000    

           

C5.1.1.5 
Compaction of in-situ material to 95% of MDD (Rip and 
re-compact) 

m3 7 000    

           

C5.1.5 In-situ treatment of roadbed in hard material:        

           

C5.1.5.1 In-situ treatment by ripping m3 1    

           

C5.1.5.3 
In-situ treatment by drilling and splitting the material 
using non-explosive, rock-breaking products (chemical 
cracking) 

m3 500    

           

C5.1.11 
Construction of roadbed comprising a pioneer layer 
(dump rock) 

m3 150    

           

C12.6.17 
MACCAFERRI® Nonwoven Geotextiles or KAYTECH® 
Bidim or approved equivalent Geofabric 

m2 500    
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C5.2 FILL          

             

C5.2.1 Compiling and implementing M&U plans:          

             

C5.2.1.1 For fills more than 10 000 m3 (list all fills separately) No 1    

           

C5.2.1.2 
For fills 1,0 km in length when less than 10 000 m3 

(list all fills separately) 
No 1    

           

C5.2.2 Fill construction:        

           

C5.2.2.1 
Normal fill material in compacted layer thicknesses 
of 200mm and less: 

       

           

(a) Compacted to 95% MDD m3 42 000    

           

C5.2.11 
Finishing off fill slopes, medians and interchange 
areas: 

       

           

C5.2.11.1 Fill slopes m2 15 000    
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C5.3 ROAD PAVEMENT LAYERS          

             

C5.3.1 
Compiling and implementing M&U plans for the 
construction of all the pavement layers: 

No 2    

           

C5.3.2 Construction of pavement layers:        

           

C5.3.2.1 
Construction of layers using conventional construction 
methods: 

       

           

(b) 
(i) Selected layers (upper + lower) compacted to 95% 
MOD - 300mm G6  

m3 14 000    

           

  
(ii) Lower selected layer compacted to 90% MDD - 
150mm G9 to Access Road 

m3 42 000    

           

  
(iii) Upper selected layer compacted to 93% MDD - 
150mm G7 to Access Road 

m3 1 000    

           

(i) 
Lower base gravel layer (unstabilised) 150mm G5) 
compacted to 97% of MDD 

m3 6 750    

           

(k) 
Upper base gravel layer (unstabilised) 150mm G5) 
compacted to 97% of MDD 

m3 6 750    

           

(m) 
Gravel base layer - 100mm G5 to sidewalks 
compacted to 97% of MDD 

m3 500    

             

             

             

            
 

            
 

            
 

            
 

            
 

          
  

 

C5.3 TOTAL CARRIED FORWARD TO SUMMARY         

 



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C5.4 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

             

C5.4 STABILISATION          

             

C5.4.2 Chemical stabilisation:          

             

C5.4.2.1 
Chemical stabilisation C3-300 mm thick of pavement 
layers (upper + lower base layer) 

m3 13 500    

           

C5.4.5 
Cementitious stabilisation agents for pavement 
layers: 

       

           

C5.4.5.2 
Addition of cementitious stabilisation agents for 
pavement layers and spreading the agent using 
bags and labour enhancement methods: 

       

           

(a) Cement (CEM ll 32.5N) t 1 000    

           

C5.4.10 Provision and application of water for curing kℓ 10 000    

           

C5.4.11 Curing by covering with subsequent layer m2 45 000    

              

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

       

C5.4 TOTAL CARRIED FORWARD TO SUMMARY          

 



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER 5.5 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY  RATE  AMOUNT  

             

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS      

C5.5.1 
Compiling and implementing M&U plans for the 
reconstruction of an existing road pavement 

No. 1    

           

C5.5.5 Construction of a trial section using a recycler m³ 200    

           

C5.5.14 
In-situ reconstruction of a pavement layer using a 
recycler to construct a stabilised selected layer: 

       

           

  
Chemically stabilised base layer compacted to 97 % of 
MDD: 

       

           

(a) 
Using non-cemented material compacted to 300 mm 
thick 

m³ 35 000    

           

C5.5.20 Material shortfall or make-up material:        

  For base layer (G6 material) m³ 2 500    

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

C5.5 TOTAL CARRIED FORWARD TO SUMMARY          

 



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C6.2 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

            
 

C6.2 SEGMENTAL BLOCK PAVING LAYERS          

             

C6.2.1 Segmental block paving:          

             

C6.2.1.1 
Supply and lay complete Traffic Island concrete 
pavers. Paver size 500 mm x 500 mm x 50 mm. 

m2 1 500    

             

             

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

C6.2 TOTAL CARRIED FORWARD TO SUMMARY         



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C8.1 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

              

C8.1 PRIME COAT           

              

C8.1.1 Prime coat:           

              

C8.1.1.2 MSP 1 (0,7 l/m2) ℓ 85 000    

           

C8.1.3 
Extra over item C8.1.1 for applying the prime coat 
accessible only to hand-held or light equipment 

ℓ 6 000    

              

             

             

             

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

C8.1 TOTAL CARRIED FORWARD TO SUMMARY          



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C8.8 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

            
 

C8.8 PATCHING AND EDGE BREAK REPAIR         
 

            
 

C8.8.1 
Saw cutting pavement layers for patching (for kerb 
and channel/fillet - along the set line edge only): 

      

  

 

            
 

C8.8.1.1 Asphalt or bituminous surfacing to an average depth:         
 

            
 

(a) Not exceeding 50 mm m 500   
 

          
 

C8.8.1.2 Cemented pavement layers to an average depth:       
 

          
 

(a) Not exceeding 100 mm m 100   
 

          
 

(b) Exceeding 100 mm but not exceeding 200 mm m 100   
 

          
 

C8.8.1.3 Granular layers to an average depth:       
 

          
 

(a) Not exceeding 100 mm m 100   
 

          
 

(b) Not exceeding 200 mm m 100   
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

C8.8 TOTAL CARRIED FORWARD TO SUMMARY         



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER C9.1  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY  RATE   AMOUNT   

              

C9.1 ASPHALT LAYERS           

              

C9.1.3 Application of bond coat:           

              

C9.1.3.1 
Stable grade 30% net bitumen emulsion as specified. 
Applied with a calibrated distributer (0,3 l/m2) 

ℓ 35 000    

           

C9.1.3.2 
Applied in restricted areas using a portable pressure 
sprayer 

ℓ 5 000    

           

C9.1.3.3 
Applied by hand using brushes on all exposed 
transverse and longitudinal construction joints 

ℓ 2 000    

           

C9.1.5 Asphalt surfacing:        

           

C9.1.5.1 New construction:        

           

(a) Stone skeletal mix - continuously graded (paver laid):        

           

  

(i) Asphalt wearing course Sa-H14 Level IIB of 
compacted thickness 40 mm. Bitumen content % as 
per mix design entered at time of use. Asphalt from 
Private Plant 

m2 125 000    

           

(e) Sand skeletal mix - continuously graded (paver):        

           

  
(ii) Asphalt sidewalk 25 mm asphalt (Mix Sa-S10) - 
Asphalt from Private Plant 

m2 9 500    

           

C9.1.12 

Asphalt reinforcing - complete (KAYTECH® 

GLASGRID™ GG100 at 100KN AC grid or similar 

approved) with minimum aperture size 25mm x 25mm. 

m2 125 000    

           

C9.1.13 Coring of asphalt layers:        

           

C9.1.13.1 100 mm diameter No 50    

           

C9.1.13.2 150 mm diameter No 50    

              

             

             

C9.1 TOTAL CARRIED FORWARD TO SUMMARY         



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C11.4 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

             

C11.4 ROAD RESTRAINT SYSTEMS          

             

C11.4.1 Erecting of guardrails at 3,81 m spacing:          

             

C11.4.1.1 Complete galvanized system compliant to SANS 
1350:       

    

              

(a) 
On timber posts (Refer to Drawing 200/512 – TD-
602) 

m 500    

           

PSC11.4.1.2 Terminal sections for 3,81 guardrails comprising of:        

           

(a) End wings to SANS 1350 No 20    

           

(d) 
End treatments where single guardrail sections are 
specified (Refer to Drawing 200/512 – TD-602) 

No 20    

           

(h) 
Precast concrete posts (Refer to Drawing 200/512 – 
TD-603) 

No 135    

           

C11.4.4 Extra over for horizontally curved guard rails:        

           

C11.4.4.1 
Extra over C11.4.1 and C11.4.11 for horizontally 
curved guard rails factory bent to a radius of less 
than 50 m 

m 20    

              

             

             

             

             

             

             

             

             

             

             

             

             

             

       

C11.4 TOTAL CARRIED FORWARD TO SUMMARY         



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C11.5 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

            
 

C11.5 FENCING         
 

            
 

C11.5.4 Dismantling existing fences and gates:          

             

C11.5.4.1 Fences:          

             

(d) Security fences:          

             

  
(i) Remove existing 1500mm - 2400mm palisade 
fence, including posts and store onsite for re-use and 
reinstatement as directed by Engineer on Site. 

km 0.50    

           

  (ii) Dismantling of existing fence line for spoil km 1.5    

           

  
(iii) Dismantling and removal of existing palisade fence 
and transport to City of Mbombela Roads and 
Stormwater depot as directed by an Engineer on site  

km 0.50    

           

C11.5.10 Disposal of existing fencing materials:        

           

C11.5.10.1 Type indicated : standard stock proof km 1.5    

           

PSC11.5.11 Supply and install complete wooden supported 
stockproof fencing (corrosion treated) as per detail on 
Drawing 200/512-TD-613. 

m 1 000    

            

            

            

            

            

            

            

            

            

            

            

            

            

            

             

C11.5 TOTAL CARRIED FORWARD TO SUMMARY         



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER  11.6 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

             
 

C11.6 ROAD SIGNS           

              

C11.6.1 

Road signboards with painted or coloured semi-matt 
background. Symbols, lettering and borders in semi- 
matt black or in Class I retro-reflective material, 
where the sign board is constructed from: 

          

              

C11.6.1.3 Prepainted galvanized steel plate:           

              

(a) Area 0 to 0,5 m² m² 60    

           

(b) Area exceeding 0,5 m2 but not 2,0 m² m² 225    

           

C11.6.1.8 Regulatory signs, temporary:        

           

(a) 
600 mm diameter (signboard material - Steel Plate 
1.4mm thick, background - Class I and symbol retro-
reflective class III) 

No 15    

           

(b) 
900 mm diameter (signboard material, Steel Plate 
1.4mm thick, background - Class I and symbol retro-
reflective class III) 

No 10    

           

(c) 
1200 mm diameter (signboard material, Steel Plate 
1.4mm thick, background - Class I and symbol retro-
reflective class III) 

No 10    

           

C11.6.1.10 Warning signs, temporary:        

           

(a) 
600 mm diameter (signboard material - Steel Plate 
1.4mm thick, background - Class I and symbol retro-
reflective class III) 

No 15    

           

(b) 
900 mm size (signboard material, Steel Plate 1.4mm 
thick, background - Class I and symbol retro-
reflective class III) 

No 10    

           

(c) 
1200 mm size (signboard material, Steel Plate 
1.4mm thick, background - Class I and symbol retro-
reflective class III) 

No 10    

           

C11.6.3 
Road sign supports (overhead road sign structures 
excluded): 

       

           

C11.6.3.1 Steel tubing (76mm dia. Hot dipped galvanised) t 2    

           

C11.6.3.2 Timber - 150mm dia. CMA treated m 300    

           

C11.6.5.1 Excavating soft material and backfilling m³ 15    

           

C11.6.5.3 
Extra over item C11.6.5.1 and 2 for cement-treated 
soil backfill 

m³ 5    

           

C11.6.5.4 
Extra over item C11.6.5.1 for hard material 
excavation 

m³ 5    

       

C11.6 TOTAL CARRIED FORWARD TO SUMMARY         

 



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER C11.7  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

             
 

C11.7 ROAD MARKINGS AND ROAD STUDS           

              

C11.7.3 
Thermoplastic road marking applied at nominal rate of 
0.42 l/m² : 

          

             
 

(a) White lines (broken or unbroken):          

             

  i) 100mm wide  km 15    

           

  ii) 150mm wide km 8    

           

  iii) 200 mm wide  km 2    

           

  iv) 300mm wide km 0.5    

           

(b) Yellow lines (broken or unbroken):        

           

  i) 100mm wide  km 2    

           

  ii) 150mm wide  km 0.3    

           

  iii) 200mm wide  km 2    

           

  iv) 300mm wide  km 0.6    

           

(c) White characters and symbols m² 0.5    

           

(d) Yellow characters and symbols m² 1.2    

          
 

C11.7.7 Road studs:        

           

C11.7.7.1 
Permanent road studs compliant to SANS 1442 
(Aluminium lynx with anchor shank): 

       

           

  i) Red/Red No. 1 250    

           

  ii) White/White  No. 2 000    

             

C11.7 TOTAL CARRIED FORWARD    

            



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

  

City of Mbombela - Technical Services 

Contract No. COM37/2025 Roads and Stormwater 

  

SCHEDULE A: ROADWORKS 

 CHAPTER C11.7  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960 

 
 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

  TOTAL BROUGHT FORWARD          

            

 iii) Yellow/Yellow No. 1 000    

       

 iv) Red/White  No. 1 000    

       

 v) Red/Yellow  No. 1 000    

       

C11.7.8 
Setting out and premarking the lines (excluding traffic 
island markings, lettering and symbols) 

km 30    

       

C11.7.9 
Re-establishing the painting unit during the defect’s 
notification period and at other instances on 
instruction of the Engineer 

No 1    

       

C11.7.10 
Removal of existing, temporary or final road markings 
by: 

     

       

C11.7.10.1 Sandblasting m² 200    

       

C11.7.10.3 Overpainting as temporary measure m² 100    

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

C11.7 TOTAL CARRIED FORWARD TO SUMMARY          
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BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER C11.8  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

            
 

C11.8 LANDSCAPING AND PLANTING PLANTS           

              

C11.8.1 Trimming:           

              

C11.8.1.1 Machine trimming m² 12 000.00    

           

C11.8.1.2 Hand trimming m² 2 400.00    

              

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             
 

             

              

C11.8 TOTAL CARRIED FORWARD TO SUMMARY          
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City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER C11.9  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

              

C11.9 
FINISHING THE ROAD AND ROAD RESERVE 
AND TREATING OLD ROADS 

      
    

              

C11.9.1 Finishing the road and road reserve:           

              

C11.9.1.1 Dual carriageway road km 6.00    

              

             

              

             

             

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

C11.9 TOTAL CARRIED FORWARD TO SUMMARY          
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City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C12.6 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

            

C12.6 MECHANICALLY STABILISED FILL AND GABIONS          

             

C12.6.14 Foundation trench excavation:           

             

C12.6.14.3 
Excavating soft material within 1,5 m below the 
surface level using labour enhancement construction 
methods: 

m3 35    

          

C12.6.15 Surface preparation for bedding the gabions m2 5 000    

          

C12.6.16 Gabions and mattresses:        

          

C12.6.16.1 

Galvanized gabion boxes - 2.7mm diameter zinc and 
polymeric wire galvanised steel gabions baskets filled 
with min. 100 and max. 250mm stones for the 
following size cages: 

       

          

  a) 1.0m long x 0.5m wide x 0.5m high cage  m³ 230    

           

  b) 1.0m long x 1.0m wide x 0.5m high cage  m³ 45    

           

  c) 1.0m long x 1.5m wide x 1.0m high cage  m³ 45    

          

C12.6.16.3 
Galvanized gabion mattresses (dimensions of 
mattress): 

       

          

  
Construct MACCAFERRI® reno or KAYTECH® 
Kaybion® or approved equivalent reno-mattress to new 
culverts and headwalls: 

       

          

  

(i) Supply and install complete approved 
MACCAFERRI® reno or KAYTECH® Kaybion® or 
approved equivalent gabion mattress to inlet and outlet 
headwalls for road stormwater: - 3,000m x 2,000m x 
300mm thick inclusive of approved stone 

m3 70    

          

  

(ii) Supply and install complete approved 
MACCAFERRI® reno or KAYTECH® Kaybion® or 
approved equivalent gabion reno mattress to inlet and 
outlet headwalls for pipe and box culverts: - 3,000m x 
2,000m x 300mm thick inclusive of approved stone 

m3 50    

            

       

       

       

       

       

C12.6 TOTAL CARRIED FORWARD          
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SCHEDULE A: ROADWORKS 

 CHAPTER C12.6  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960 

 
 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

  TOTAL BROUGHT FORWARD          

       

C12.6.17 Geotextile:      

       

  
MACCAFERRI® Nonwoven Geotextiles or 
KAYTECH® Bidim or approved equivalent Geofabric- 
Grade 2: 

     

       

  

(i) Supply and install approved drainage grade 
Geofabric MACCAFERRI® MACTEX N® or approved 
equivalent to gabion baskets as per detail on Drawing 
200/512 – TD-601 

m2 1 225    

       

  

(ii)  Supply and install approved drainage grade 
Geofabric MACCAFERRI® MACTEX N® or approved 
equivalent gabion reno mattress at headwalls to road 
stormwater 

m2 275    

       

  

(iii) Supply and install approved drainage grade 
Geofabric MACCAFERRI® MACTEX N® or approved 
equivalent gabion reno mattress at pipe and box 
culverts 

m2 240    

       

 

(iv) Supply and install complete MACCAFERRI® 
MACTEX N® or approved equivalent drainage grade 
Geofabric behind retaining wall as per detail on 
Drawing 200/512 – TD-601 

m2 1 750    

       

PSC12.6.18 
Construct gabion baskets or gabion mattresses from 
stockpiled gabion boxes and gabion stone as directed 
by Engineer on Site. 

m3 240    

       

C12.6.11 Backfill:      

       

 
(i) Import, process and compact 12:1 Stabilised 
backfill material behind retaining wall as per detail on 
Drawing 200/512 – TD-601 

m3 475    

       

 
(ii) Import, process and compact 150mm thick 19mm 
stone layer behind retaining wall as per detail on 
Drawing 200/512 – TD-601 

m3 150    

       

 

(iii) 500mm coarse sand drainage layer behind the 
GEOLOK® or similar approved retaining wall from the 

contractor's offsite source including royalties if 
applicable 

m3 240    

       

       

       

       

       

       

       

       

C12.6 TOTAL CARRIED FORWARD TO SUMMARY          
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SCHEDULE A: ROADWORKS 

CHAPTER C12.10 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

           
 

C12.10 HARD EXCAVATION BY BLASTING          

            

C12.10.1 
Excavation in hard rock using controlled blasting 
techniques 

m3 1    
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City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER C13.1  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

             
 

C13.1 FOUNDATIONS           

              

C13.1.3 Excavation:          

             

C13.1.3.1 
Excavating soft material situated within the following 
successive depth ranges: 

         

              

(a) 0 m up to 1,5 m m3 100    

           

C13.1.14 Foundation fill consisting of:        

           

C13.1.14.4 Mass concrete (class indicated):        

           

  
(i) Grade 20/26 Mass concrete for underside of bus 
shelters inclusive of Mesh Ref 395 and shuttering  

m3 10    

           

  
(ii) Grade 20/26 Mass concrete for general use as 
directed by Engineer on Site  

m3 10    

           

C13.1.14.5 
Concrete blinding (thickness and class of concrete 
indicated) Grade 10/15  

m3 100    

           

  
FOR TERRACE BLOK® / GEOLOK® RETAINING 
WALL 

       

           

C13.1.7 Backfill to excavations utilising:        

           

C13.1.7.1 
Material from excavation and compact to 95% MOD 
AASHTO density  

m3 1 120    

           

C13.1.3 Excavation:        

          

C13.1.3.1 
Excavating soft material situated within the following 
successive depth ranges: 

       

           

(a) 0 m up to 1,5 m m3 1 120    

           

(b) > 1,5 m and < 3,0 m m3 150    

           

C13.1.3.2 
Extra over subitem C13.1.3.1 for excavation in hard 
material irrespective of depth 

m3 50    

            
 

       

C13.1 TOTAL CARRIED FORWARD TO SUMMARY          
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City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C13.3 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

            
 

C13.3 STEEL REINFORCEMENT         
 

            
 

C13.3.1 Reinforcement for:         
 

            
 

C13.3.1.1 
(Description of portion of structure to which 
applicable): 

      
  

 

(b) High-yield-stress-steel bars (type indicated)         
 

            
 

  (i) Mesh Ref 245 reinforcement  t 10.00   
 

          
 

  (ii) Mesh Ref 395 reinforcement  t 0.75   
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

           
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

C13.3 TOTAL CARRIED FORWARD TO SUMMARY         
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City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

 CHAPTER C13.4  UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE  AMOUNT   

             
 

C13.4 CONCRETE          
 

              

C13.4.9 

Manufacturing precast concrete members ((Bus 
shelters ROCLA precast concrete spec or approved 
equivalent as per Drawing 200/512 - TD -613.) - 1 bus 
shelter is considered as 1 concrete member is this 
case and must be priced as such) 

No 42    

           

C13.4.11 

Transporting and erecting precast concrete members 
(Bus shelters ROCLA precast concrete spec or 
approved equivalent as per Drawing 200/512 - TD -
613.) - 1 bus shelter is considered as 1 concrete 
member is this case and must be priced as such 

No 42    

           

C13.4.1 
Cast in situ concrete (Class of concrete and use or 
position in structure stated): 

       

           

PSC13.4.1.1 
Strength concrete including specified reinforcement 
and shuttering as per the specified reinforcement and 
all shuttering (class C): 

       

           

(a) 

Cast in-situ Type A concrete bases for Terrace Blok® 
or GEOLOK® or approved equivalent retaining wall 
inclusive of Mesh Ref 245 and shuttering as per 
Drawing 200/512 – TD-601- Class C25/26 

m3 20    

           

(b) 

Cast in-situ Type B concrete bases for Terrace Blok® 
or GEOLOK® or approved equivalent retaining wall 
inclusive of   Mesh Ref 245 and shuttering as per 
Drawing 200/512 – TD-601- Class C25/26 

m3 160    

           

(c) 

Cast in-situ Type C concrete bases for Terrace Blok® 
or GEOLOK® or approved equivalent retaining wall 
inclusive of Mesh Ref 245 and shuttering as per 
Drawing 200/512 – TD-601- Class C25/26 

m3 50    

           

(d) 
Mass concrete to top of row retaining wall blocks as 
per detail on Drawing 200/512 – TD-601 

m³ 55    

           

(e) 
Supply and place Class C25/19 concrete for strip 
footing 

m³ 20    

           

(f) 

Cast insitu concrete surface base slab Class 
30MPa/19mm (Thickness 150 mm) inclusive of all 
shuttering and Mesh Ref 395 to underside of bus 
shelters as detailed on Drawing 200/512 - TD-613 

m³ 25    

          
  

 

C13.4 TOTAL CARRIED FORWARD TO SUMMARY          
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C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C13.8 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

            
 

C13.8 ANCILLARY STRUCTURAL ELEMENTS         
 

            
 

C13.8.5 
Steel railings (Ball type handrails as per detail on 
Drawing 200/512 – TD-609. Supply and install 
complete.) 

m 750    

          
 

C13.8.10.2 Weep holes:       
 

      
 

(a) 50mm diameter uPvc weepholes to retaining wall  No 400    

      
 

(b) 
75 mm diameter uPvc weepholes inclusive of no fines 
concrete plug for concrete keys to pipe and box 
culverts 

No 20    

          
 

PSC13.8.18 Retaining Walls :       
 

          
 

(a) 
Supply and install Terrace Blok® 300 or GEOLOK® 400 
or approved equivalent as per typical detail on 
Drawing 200/512 – TD-601inclusive of sand filling  

m² 100    

          
 

(b) 
Supply and install Terrace Blok® 500 or GEOLOK® 500 
or approved equivalent as per typical detail on 
Drawing 200/512 – TD-601inclusive of sand filling  

m² 1 000    

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

           
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

     

 

 

C13.8 TOTAL CARRIED FORWARD TO SUMMARY         



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
City of Mbombela - Technical Services   Contract No. COM37/2025 

Roads and Stormwater      

            

SCHEDULE A: ROADWORKS 

CHAPTER C20.1 UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km 0,000 TO km 5,960  

 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT  

            
 

C20.1 
TESTING MATERIALS AND JUDGEMENT OF 
WORKMANSHIP 

      
  

 

            
 

C20.1.2 Special tests requested by the Engineer:         
 

            
 

C20.1.2.2 Employer’s contribution to other special tests:         
 

            
 

(a) Specify test (Various tests) Prime Cost R 50 000                    1.00  R 50 000.00  

             

(a.i) 
Handling costs and profit in respect of item 
C20.1.2.2(a) 

% R 50 000    

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

C20.1 TOTAL CARRIED FORWARD TO SUMMARY         
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CITY OF MBOMBELA 

UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
PHASE 1 : km0,000 TO km5,960 

 
SUMMARY OF SCHEDULE OF QUANTITIES 

CHAPTER DESCRIPTION AMOUNT 

C1.2 GENERAL REQUIREMENTS AND PAYMENT  

C1.3 CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS  

C1.4 FACILITIES FOR THE ENGINEER  

C1.5 ACCOMMODATION OF TRAFFIC  

C1.6 CLEARING AND GRUBBING  

C1.7 LOADING AND HAULING  

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES  

C2.2 DRY SERVICES  

C2.3 WET SERVICES  

C3.1 DRAINS  

C3.2 CULVERTS  

C3.3 
CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, CHUTES, 
DOWNPIPES, AS WELL AS CONCRETE, STONE PITCHED AND GABION  
LININGS FOR OPEN DRAINS  

C4.2 CUT MATERIALS  

C4.4 COMMERCIAL MATERIALS  

C5.1 ROADBED  

C5.2 FILL  

C5.3 ROAD PAVEMENT LAYERS  

C5.4 STABILISATION  

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS   

C6.2 SEGMENTAL BLOCK PAVING LAYERS  

C8.1 PRIME COAT  

C8.8 PATCHING AND EDGE BREAK REPAIR  

C9.1 ASPHALT LAYERS  

C11.4 ROAD RESTRAINT SYSTEMS  

C11.5 FENCING  

C11.6 ROAD SIGNS  

C11.7 ROAD MARKINGS AND ROAD STUDS  

C11.8 LANDSCAPING AND PLANTING PLANTS  

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  

C12.6 MECHANICALLY STABILISED FILL AND GABIONS  

C12.10 HARD EXCAVATION BY BLASTING  

C13.1 FOUNDATIONS  

C13.3 STEEL REINFORCEMENT  

C13.4 CONCRETE  

C13.8 ANCILLARY STRUCTURAL ELEMENTS  

C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP  

TOTAL SCHEDULE A : ROAD WORKS         

 

 
 



96 Part C3 Scope of Works 

C2-2-3 

BID NO: COM37/2025 UPGRADING OF PORTION OF ROAD D2296 PHASE 1: km 0,000 TO km 5,960 
   

 

 
 

 

 

 

 

 

 

 

 

 
 

 
CITY OF MBOMBELA 

UPGRADING OF PORTION OF ROAD D2296 : KARINO TO TEKWANE SOUTH 
 PHASE 1 : km0,000 TO km5,960 

 

TENDER SUMMARY 

SCHEDULE FROM PAGE AMOUNT  

SCHEDULE A: ROAD WORKS - SUMMARY    

   

SUBTOTAL 1   

CONTINGENCIES (10% of Subtotal 1)   

SUBTOTAL 2   

CONTRACT PRICE ADJUSTMENT (10% of Subtotal 2)   

SUBTOTAL 3   

VAT (15% of Subtotal 3)   

TOTAL CARRIED FORWARD TO FORM OF OFFER   

        

Signed on behalf of the Tenderer: ……………………………………………………. (Signature) 
 
Date: ………………………………………………………………………………………... 
 
Tenderer’s Name: …………………………………………………………………..……. (Company Name) 

 

        

DISCLAIMER  

Kindly note that the responsibility lies with Tenderer to check the tender document and the tender addenda (if issued) to verify that 
all the information is correct, and all changes have been incorporated as no claims will be entertained in this regard afterwards.  

Accordingly, we confirm that the hard copies of the original tender document and the tender addenda are to be regarded to contain 
the correct items and quantities. 
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PART C3: SCOPE of WORK  

CONTENTS PAGES 

C3.1 DESCRIPTION OF WORKS.......................................................................... C3.1-1 

C3.1.1 Employer's Objectives ......................................................................... C3.1-1 

C3.1.2 Overview of the Works......................................................................... C3.1-1 

C3.1.3 Extent of Works.................................................................................... C3.1-1 

C3.1.4 Location of the Works .......................................................................... C3.1-1 

C3.1.5 Temporary Works ................................................................................ C3.1-1 

C3.2 ENGINEERING .............................................................................................. C3.2-1 

C3.2.1 Design .................................................................................................. C3.2-1 

C3.2.2 Employer's Design ............................................................................... C3.2-1 

C3.2.3 Contractor's Design ............................................................................. C3.2-1 

C3.2.4 Drawings .............................................................................................. C3.2-1 

C3.2.5 Design Procedure ................................................................................ C3.2-2 

C3.3 PROCUREMENT ........................................................................................... C3.3-1 

C3.3.1 Preferential Procurement ..................................................................... C3.3-1 

C3.3.2 Subcontracting ..................................................................................... C3.3-1 

C3.4 CONSTRUCTION .......................................................................................... C3.4-1 

C3.4.1 Works Specifications............................................................................ C3.4-1 

C3.4.2 Project Specifications Relating to Standard Specifications ................. C3.4-2 

C3.5 MANAGEMENT ............................................................................................. C3.5-1 

C3.5.1 Management of the Works................................................................... C3.5-1 

C3.6 HEALTH AND SAFETY................................................................................. C3.6-1 

C3.6.1 Health and Safety Requirements and Procedures .............................. C3.6-1 

C3.6.2 Protection of the Public ........................................................................ C3.6-1 

C3.6.3 Barricades and Lighting ....................................................................... C3.6-1 

C3.6.4 Traffic Control on Roads ...................................................................... C3.6-2 

C3.6.5 Measures Against Disease and Epidemics ......................................... C3.6-2 

C3.6.6 Aids Awareness ................................................................................... C3.6-2 
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• C3.1 DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER'S OBJECTIVES 

 
The employer’s objectives are to deliver public infrastructure using labour-intensive methods with the 
aim of services delivery, job creation and poverty alleviation. 
 
The Employer requires the UPGRADING OF ROAD D2296 - KARINO TO TEKWANE SOUTH 
PHASE 1 : km0,000 TO km5,960 from R538 / Ka Nyamazane Road intersection to Vukuzimele 
Street / Ka Nyamazane Road intersection. As part of the construction of the new road, job creation 
will occur through the employment of local labourers, and/or local subcontractors.   

The Employer desires that the work required be of a high standard and be completed in the shortest 
practical time whilst creating jobs for local labourers and contractors. 

 

General labour rate to be 51.00/ hour. 

 

C3.1.2 OVERVIEW OF THE WORKS 

1) The contract entails the Upgrading of a single carriageway road (Road D2296) from R538 / Ka 

Nyamazane Road intersection to Vukuzimele Street / Ka Nyamazane Road intersection in Karino 

Township, Ward 18. 

2) The road requires upgrading from its current single carriageway to a dual lane carriageway separated 

by a centre median along certain sections inclusive of pavement layerworks and asphalt surfacing, 

upgrading of intersections and adjoining access roads, concrete kerbing and channels / fillets where 

required, earth retaining structures, steel guardrail installation, pipe and box culvert construction 

including stormwater drainage works, installation of road signages, application of road markings, 

installing of road studs and related ancillaries. The road is currently a collector route which carries 

passengers from the nearby communities to the CBD and other points of work. Once this road is 

upgraded, there will be a significant increase in traffic that will use this road. The other factor to note 

is that this area of Tekwane will soon be developed as per the City’s vision. The design has therefore 

made serious effort to optimize the new road in terms and pedestrian safety and motorized transport. 

3) There are no formal cadastral boundaries for most of this area.  

4) No formal road cross-sectional width exists within the roadway.   

5) The existing road reserve varies in width of approximately ±37.0 m for sections of the proposed 

route.  The road reserve is well defined within the existing boundary / fences along certain sections.   

6) The existing stormwater drainage and cross drainage will be upgraded with a completely new 

stormwater system consisting of inlets, manholes, piping, pipe and or box culverts, open concrete 

and earth lined drains (linking into existing if and where required) in combination with barrier kerbs 

and edge beams. 

7) Through traffic will be diverted onto adjacent roads. Local traffic will need to be 

accommodated within the road reserve providing access to local properties adjacent to the 

road. 

8) The proposed new road will as far as possible follow the same horizontal alignment of the 

existing road, although improvements will be made to the road alignment (particularly the 

vertical alignment and edge levels). 

 

 

 

 

C3.1: DESCRIPTION of WORKS 

Commented [Z2]: Thokozani to confirm and update Ward 
number 
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C3.1.3 EXTENT OF WORKS 

The Works to be carried out by the Contractor under this Contract comprise mainly the following, not 

limited to: 

• General requirement and provision of the contract,  

• Contractor’s site establishment and maintenance, 

• Housing, and offices for the Engineer’s site personnel,  

• Accommodation of traffic and maintenance of temporary deviations, 

• Overhaul of gravel material along the road, to, and from the borrow area,  

• Clearing and grubbing within the road reserve including temporary deviations, 

• Construction of road related stormwater drainage including all related ancillary 
works i.e., inlets, manholes, subsoil drainage, headwalls, and concrete lining for 
open drains where required, 

• Construction of prefabricated pipe and box culverts including concrete works, 

• Installation of concrete kerbing, concrete channeling / fillets for road, traffic 
islands, centre median and adjoining access roads, 

• Clearing and removal of overburden material at the borrow pit area, 

• Mass earthworks and roadbed preparation, 

• Pavement layers of gravel materials, 

• Stabilization of pavement layers, 

• Installation of asphalt reinforcing 

• Surfacing of the road with 40mm Sa-H14 asphalt, 

• Pitching, and gabions for protection against erosion, 

• Construction of earth retaining walls 

• Installation of steel guardrails 

• Installation of road signages 

• Application of permanent road markings 

• Installation of road studs 

• Topsoiling and grassing 

• Construction of bus laybys 

• Testing of materials, quality assurance and workmanship,  

• Finishing the road, road reserve and treating old roads, 

• Locating, moving and protection of existing services,  

• Correction of defects in the Works in accordance with the requirements specified 
in the Contract Documents. 

 

Details of the work are shown on the drawings and estimated quantities of the various types of work 

to be carried out under the contract are given in the Schedule of Quantities. 

The Contractor’s obligations shall also include strict compliance with any Environmental specifications 

and/or reports deemed to form part of this contract as well as any Occupation Health and Safety 

requirements. 

This description of the Works is not necessarily complete and shall not limit the work to be carried out 
by the Contractor under this Contract. 

 

Approximate quantities of each type of work are given in the Schedule of Quantities. 
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C3.1.4 LOCATION OF THE WORKS 

The project is located in Mbombela Local Municipality which falls under Ehlanzeni District Municipality of Mpumalanga 
Province. 

This place is situated in Tekwane of the City of Mbombela Municipality in Mpumalanga Province, South Africa, its 
geographical start coordinates are approximately 25°28'02.70" South, 31° 05' 36.37" East and end coordinates 
are approximately 25°28'32.44" South, 31° 09' 03.60" East.  
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C3.1.5 TEMPORARY WORKS 

The Contractor shall, as relevant, 

a) provide temporary drainage works, temporary pumps and other equipment as might be necessary 
for the protection, draining and dewatering of the works; and 

b) Construct and maintain haulage, temporary access and construction roads, subject to the approval 
of the Employer, and permit the Employer, other Contractors, statutory bodies or any other person 
who might require legitimate access to or through the site for the purpose of executing legitimate 
business, free and unhindered usage of such roads. 

c) Temporary water connections, Contractor’s offices, storage sheds, latrines, barricading of Works 
shall be located in an approved position and subject to the approval of all authorities concerned.  

d) Safety and Security of the Contractors’ temporary works shall be at the Contractors’ discretion.  

e) The camp shall be adequately guarded during or outside working hours. 
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• C3.2 ENGINEERING 

C3.2.1 DESIGN 

(a) The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works (if applicable) and their 
compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the 
record drawings. 

C3.2.2 EMPLOYER'S DESIGN 

The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the 
design, if necessary, will be issued during the construction phase. 

C3.2.3 CONTRACTOR'S DESIGN 

Where the Contractor is to supply the design of designated parts of the permanent Works or temporary 
Works, he shall supply full working drawings supported by a professional engineer's design certificate. 

C3.2.4 DRAWINGS 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 
and dimensions shall not be scaled from the Drawings, unless required by the Employer’s Agent. The 
Employer’s Agent will, on the request of the Contractor in accordance with the provisions of the 
Conditions of Contract, provide such dimensions as may have been omitted from the Drawings. 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other 
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by 
the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a regular 
basis. 

All information in possession of the Contractor, required by the Employer’s Agent and/or the Employer’s 
Agent’s Representative to complete the as-built/record drawings, must be submitted to the Employer’s 
Agent's Representative before a Certificate of Completion will be issued. 

The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a 
separate document or is attached at the back of this volume. The Employer reserves the right to issue 
and/or amended additional drawings during the Contract. 

 
 
 
 
 
 
 
 
 
 

C3.2: ENGINEERING 
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• C3.2.5 DESIGN PROCEDURES 
 

Not applicable. 
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• C3.3 PROCUREMENT 

• C3.3.1 PREFERENTIAL PROCUREMENT 

• C3.3.1.1 Requirements 

Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be 
awarded for price and specific contract participation goals as contained in the Tender Data. 

• C3.3.1.2 Resource standard pertaining to targeted procurement 

The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to 
the Tender Data. 

• C3.3.2 SUBCONTRACTING 

• C3.3.2.1 Scope of subcontracted works 

a) Kerb installation 

b) Sidewalk construction 
 

c) Centre median paving  

d) Installation of Gabion baskets and reno mattresses 

e) Drainage Works  

f) Construction of Retaining Walls  

g) Installation of Guard Rails  

h) Construction of Speed Humps  

i) Road markings and road signages 

j) Hiring of portable toilets  

However, local subcontractors should be considered provided they are capable. 

• C3.3.2.2 Preferred subcontractors/suppliers 

Where possible, local subcontractors should be considered for subcontract work provided they are 
capable. 

• C3.3.2.3 Subcontracting procedures 

The contractor is solely responsible for negotiating with local subcontractors. 

• C3.3.2.4 Attendance on subcontractors 

Not applicable. 

 
 

C3.3: PROCUREMENT 
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• C3.4 CONSTRUCTION 

• C3.4.1 WORKS SPECIFICATIONS 

The following specifications shall apply for the construction of the Works. 

• C3.4.1.1 Standard Specifications 

The COTO Standard Specifications for Road and Bridge Works for State Road Authorities (2020 Edition) 
shall apply for the construction of the Works. 

The term "project specification" must be replaced by "scope of works" wherever it appears in these 
standardised specifications. 

The term “Engineer” must be replaced by “Employer’s Agent” wherever it appears in these standardized 
specifications. 

• C3.4.1.2 National and International Standards 

The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works. 

Wherever any reference is made to the South African National Standards (SANS) and the British Standards 
Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be 
used (OOG-001E), this reference shall be deemed to read “SANS or equivalent standard” and BS or 
equivalent standard” respectively. 

• C3.4.1.3 Particular Specifications 

The following particular specifications shall apply for the construction of the Works. 

Various other specifications specified in the COTO Standard Specifications or the Project Specifications. 

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of Bituminous 
Binders”. 

TG2 Second Edition May 2009, “Technical Guideline for Bitumen Stabilised Materials (BSM)” issued by the 
Asphalt Academy. 

• C3.4.1.3 Amendments to the COTO 2020 Edition Standardized Specifications  

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the project 

specifications between alternative materials or methods of construction and for additional requirements to be 

specified to suit a particular contract. Details of such alternative or additional requirements applicable to this contract 

are contained in this part of the project specifications. It also contains additional specifications required for this 

particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the prefix PS 

followed by a number corresponding to the number of the relevant clause or payment item in the standard 

specifications. The number of a new clause or payment item, which does not form part of a clause or a payment item 

in the standard specifications and which is included here, is also prefixed by PS, but followed by a new number which 

follows on the last clause or item number used in the relevant section of the standard specifications. 

 

 

 

C3.4: CONSTRUCTION 
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CHAPTER 1.2 GENERAL REQUIREMENTS AND PAYMENT 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment items. 
 
 
PSC1.2.1 Cost for community Participation (CLO  

 
(a) Cost for community Participation (PLC and CLO)…………………………  Prime Cost Sum (PC Sum) 
.. 
(b) Handling costs and profit in respect of sub-item PSC1.2.1(a) above ....................…...percentage (%) 
 

Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions of 
Contract 2015. 

 
The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s Agent 
under sub-item PSC1.2.1, and shall include full compensation for the handling costs of the Contractor and 
the profit in connection with the provision of a Community Liaison Officer.” 

A new pay item is included in Chapter 1.2 of the schedule of quantities (PC Sum) relating to the payment 
of the CLO.  Payment under this item shall be made only for the period for which the duties of the CLO are 
required, and not necessarily for the full duration of the contract inclusive of all regulatory addons and fees 
payable by the Contractor. 

 
PSC1.2.9  Removal of roadways to spoil at approved tip  ………...……………..………..cubic metre (m3) 
 
The unit of measurement shall be the cubic metre of existing roadways removed and taken to an approved spoil 

site.  

The contract rate shall include full compensation for excavating the material, including, inter alia, all plant and 

equipment required for the complete removal operation, labour, loading, transporting, and off-loading, and all 

handling costs. The rate shall include any measures required to make the excavated area safe. The rate shall 

include the disposal fee at the dump site.  

 

PSC1.2.10         Milling of existing roadways (CH 0.00) to spoil at an approved tip. Depth 0 to 100mm  
                          inclusive of haulage as directed by Engineer on Site……….………………….cubic metre (m3) 
 
The unit of measurement shall be the cubic metre of existing material milled out and disposed off at an approved 
dump site.   
 
The contract rate shall include full compensation for milling out the material to a depth of 100mm, including, inter 
alia, all plant and equipment required for the milling operation, labour, loading, transporting, and off-loading, and 
all handling costs. The rate shall include any measures required to make the milled area safe. The rate shall include 
the disposal fee at the dump site. 
 

PSC1.2.11         Removal of traffic islands and centre median to spoil at approved  
                          tip…………………………………………………….…………………………………square metre (m2) 
 
The unit of measurement shall be the square metre of traffic island or centre median removed, and taken to 
spoil.  
 
The contract rate shall include full compensation for removing the existing traffic islands and centre medians, 
including costs for all plant and equipment required to carry out the removal operation. The rate shall also include, 
inter alia, all labour, loading, transporting, off-loading, and all handling costs. The rate shall include any measures 
required to make the excavated area safe. The rate shall include the disposal fee at the dump site. 
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PSC1.2.12         Removal of existing sidewalks (wearing course and base layer) to spoil at an approved  
                          tip…………………………….……………………………………………………………square metre (m2) 
 
The unit of measurement shall be the square metre of sidewalk (wearing course and base layer) removed, and taken 
to spoil.  
 
The Contract rate shall include full compensation for removing the existing sidewalks, including costs for all plant and 
equipment required to carry out the removal operation. The rate shall also include, inter alia, all labour, loading, 
transporting and off-loading, and all handling costs. The rate shall include the disposal fee at the dump site. 

 
 
PSC1.2.13  Removal of existing concrete kerbs and channel/fillet with base to spoil at an approved 
   tip……………………………………………………………………………………………….metre (m) 
 
The unit of measurement shall be the metre of concrete kerbs and channel/fillet with base removed, and taken to 
spoil.  
 
The Contract rate shall include full compensation for removing the concrete kerbs and channel/fillet with the base, 
including costs for all plant and equipment required to carry out the removal operation. The rate shall also include, 
inter alia, all labour, excavation, backfilling and compacting (if required), loading, transporting and off-loading, and all 
handling costs. The rate shall include any measures required to make the excavated area safe.  The rate shall include 
the disposal fee at the dump site. 

 
 
PSC1.2.14  Dismantling and removal of existing road furniture to a stipulated off-site location 

(a) Dismantling and removal of existing road signs, not exceeding 10m2, and posts and  

transporting and offloading at an approved spoil site as directed by Engineer on Site ….……..number (No) 

 

(b) Dismantling and removal of existing sign boards and posts and transporting and offloading at an approved 

spoil site as directed by Engineer on Site …………………………………………………….…….number (No) 

 

(c) Dismantling and removal of existing traffic signals and posts, and traffic control boxes by an approved City 

of Mbombela sub-contractor and transporting and offloading at City of Mbombela Roads and Stormwater 

Depot as directed by Engineer on Site ……………………………………………………………… number (No) 

 

(d) Dismantling and removal of existing bus shelters complete, new jersey barriers and transporting and 

offloading at City of Mbombela Roads and Stormwater Depot as directed by Engineer on 

Site…………………………………………………………………………………………………………number (No) 

 

(e) Removal of existing street light poles together with light fittings and all accessories by an approved City of 

Mbombela subcontractor and transporting and offloading at City of Mbombela Roads and Stormwater 

Depot as directed by Engineer on Site ……………………………………………………...……….. number (No) 

 

(f) Dismantling and removal of existing steel guardrail and transporting and offloading at an approved spoil 

site as directed by Engineer on Site ……………………………………...…………………………….metre (m) 

 

The unit of measurement for item PSC1.2.14 (a) and (b) shall be the number of signs, not exceeding 10m2, 

and posts dismantled and taken to the stipulated off-site location. Care shall be taken to prevent the signs 

from being damaged whilst being removed and handling.  

 

The unit of measurement for item PSC1.2.14 (c) shall be the number of traffic signals, traffic signal posts, 

and traffic control boxes disconnected and dismantled by an approved City of Mbombela sub-contractor, and 

taken to the stipulated off-site location. Care shall be taken to prevent the signals from being damaged whilst 

being removed and handling. 
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The unit of measurement for item PSC1.2.14 (d) shall be the number of bus shelters dismantled and taken 

to the stipulated off-site location. Care shall be taken to prevent the elements from being damaged whilst 

being removed and handling. 

 

The unit of measurement for item PSC1.2.14 (e) shall be the number of street light poles, including light 

fittings and accessories, disconnected, and dismantled by an approved City of Mbombela sub-contractor, 

and taken to the stipulated off-site location. Care shall be taken to prevent the signals from being damaged 

whilst being removed and handling. 

 

The unit of measurement for item PSC1.2.14 (f) shall be the metre of guardrails dismantled and taken to the 

stipulated off-site location. Care shall be taken to prevent the elements from being damaged whilst being 

removed and handling. 

 

The contract rates shall include full compensation for dismantling the signs, sign posts, traffic signals and 

posts, bus shelters, street light poles, and guardrails, including costs for all plant and equipment required to 

carry out the removal operation. The rate shall also include, inter alia, all labour, excavation, backfilling and 

compacting (if required), loading, transporting, off-loading, and all handling costs. The rate for items 

PSC1.2.14(c) and (e) shall also include all costs to procure the services of an approved City of Mbombela 

sub-contractor to disconnect and remove the traffic signals and street lighting respectively. The rate shall 

include any measures required to make the excavated area safe. The above-mentioned road furniture are to 

be transported to the City of Mbombela Roads and Stormwater Depot. 

 

 

PSC1.2.15        Remove existing bollards to spoil at approved tip ………………………......……….. number (no) 

 

The unit of measurement shall be the number of existing bollards removed, and taken to spoil.  

The contract rate shall include full compensation for removing the bollards including costs for all plant and equipment 

required to carry out the removal operation. The rate shall also include, inter alia, all labour, excavation, backfilling 

and compacting (if required), loading, transporting, off-loading, and all handling costs. The rate shall include the 

disposal fee at the dump site. The rate shall include any measures required to make the excavated area safe. 

 

PSC1.2.16         Removal of existing stormwater portal and pipe culverts to spoil at an  
                          approved tip as directed by Engineer on Site …………………………………………. number (No) 

 
The unit of measurement shall be the number of existing portal and pipe culverts removed, and taken to spoil.  

The contract rate shall include full compensation for removing the portal and pipe culverts including costs for all plant 

and equipment required to carry out the removal operation. The rate shall also include, inter alia, all labour, 

excavation, backfilling and compacting (if required), loading, transporting, off-loading, and all handling costs. The rate 

shall include the disposal fee at the dump site. The rate shall include any measures required to make the excavated 

area safe.  

 

PSC 1.2.17  Removal of existing concrete stormwater pipes and transporting to a stipulated off-site 

location 

 

(a) Removal of existing 300mm dia. concrete stormwater pipes and transporting and offloading at an approved 

spoil site as directed by Engineer on Site ………………………………………………………………metre (m) 

 

(b) Removal of existing 450mm dia. concrete stormwater pipes and transporting and offloading at an approved 

spoil site as directed by Engineer on Site …………………………….………………………….………metre (m) 

 

(c) Removal of existing 600mm dia. concrete stormwater pipes and transporting and offloading at an approved 

spoil site as directed by Engineer on Site …………………………….…………………………….……metre (m) 
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(d) Removal of existing 750mm dia. concrete stormwater pipes and transporting and offloading at an approved 

spoil site as directed by Engineer on Site …………………………………………………………...…metre (m) 

 

(e) Removal of existing 900mm dia. concrete stormwater pipes and transporting and offloading at an approved 

spoil site as directed by Engineer on Site …………………………….…………………………………metre (m) 

 

The unit of measurement shall be the metre of existing concrete stormwater pipe culverts removed, and taken to an 

approved dump site.  

The contract rates shall include full compensation for removing the concrete pipe and or culverts including costs for 

all plant and equipment required to carry out the removal operation. The rate shall include, inter alia, all labour, 

excavation, backfilling and compacting (if required), loading, transporting, off-loading, and all handling costs. The rate 

shall include the disposal fee at the dump site. The rate shall include any measures required to make the excavated 

area safe.  

 

PSC1.2.18        Removal of disused stormwater water pipes to spoil at an approved spoil site as directed by 

Engineer on Site…………………………………………………………………………………..metre (m) 

 

The unit of measurement shall be the metre of existing water pipes removed, and taken to an approved dump site.  

The Contract rate shall include full compensation for disconnecting and removing the existing water pipes including 

costs for all plant and equipment required to carry out the removal operation. The rate shall also include, inter alia, 

all labour, excavation, backfilling and compacting (if required), loading, transporting, off-loading, and all handling 

costs. The rate shall include the disposal fee at the dump site. The rate shall include any measures required to make 

the excavated area safe.  

 
PSC1.2.19  Demolition and removal of existing stormwater inlets/outlet and manholes and transporting 

and offloading at an approved spoil site as directed by Engineer on Site…….….. number (No) 

 

The unit of measurement shall be the number of existing stormwater inlets/outlets and manholes demolished and 

taken to an approved dump site.  

The Contract rate shall include full compensation for demolishing and removing the existing inlets/outlets and 

manholes including costs for all plant and equipment required to carry out the demolition and removal operation. The 

rate shall also include, inter alia, all labour, excavation, backfilling and compacting (if required), loading, transporting, 

off-loading, and all handling costs. The rate shall include the disposal fee at the dump site. The rate shall include any 

measures required to make the demolished/excavated area safe.  

 

PSC1.2.20  Demolition and removal of existing concrete stormwater channels and transporting and 

offloading at an approved spoil site as directed by Engineer on Site…………….…..metre (m) 

The unit of measurement shall be the metre of existing concrete stormwater channels demolished and taken to an 

approved dump site.  

The Contract rate shall include full compensation for demolishing and removing the existing stormwater channels 

including costs for all plant and equipment required to carry out the demolition and removal operation. The rate shall 

also include, inter alia, all labour, excavation, backfilling and compacting (if required), loading, transporting, off-

loading, and all handling costs. The rate shall include the disposal fee at the dump site. The rate shall include any 

measures required to make the demolished area safe.  

 
PSC1.2.21 Demolition and removal of existing reinforced concrete ramps and slabs and transporting 

and offloading at an approved spoil site as directed by Engineer on Site….square metre (m2) 
 
The unit of measurement shall be the square metre of existing reinforced concrete ramps and slabs demolished and 
taken to an approved dump site. 
  
The Contract rate shall include full compensation for demolishing and removing the existing reinforced concrete 
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ramps and slabs including costs for all plant and equipment required to carry out the demolition and removal  
 
operation. The rate shall also include, inter alia, all labour, excavation, backfilling and compacting (if required), 
loading, transporting, off-loading, and all handling costs. The rate shall include the disposal fee at the dump site. The 
rate shall include any measures required to make the demolished area safe.  

 
 
PSC1.2.22  Demolition/Dismantling and removal of existing concrete kilometre markers to spoil at 

approved tip ………………………………………………………………..…………………number (No) 
 
The unit of measurement shall be the number of existing kilometre markers demolished and taken to an approved 
dump site.  
 
The Contract rate shall include full compensation for demolishing and removing the existing kilometre markers 
including costs for all plant and equipment required to carry out the demolition and removal operation. The rate shall 
also include, inter alia, all labour, excavation, backfilling and compacting (if required), loading, transporting, off-
loading, and all handling costs. The rate shall include the disposal fee at the dump site. The rate shall include any 
measures required to make the demolished area safe.  
 
 
PSC1.2.23         Dismantling of existing gabion basket retaining structure to stockpile on site for re-use as  
                          directed by Engineer on Site ………………………………………………...…….…cubic metre (m3) 

 
The unit of measurement shall be the cubic metre of existing gabion retaining structure dismantled and stockpiled on 
site.  
 
The Contract rate shall include full compensation for dismantling and storing/stockpiling the existing gabion baskets 
and stones including costs for all plant and equipment required to carry out the dismantling and stockpiling operation. 
The rate shall also include, inter alia, all labour, excavation, backfilling and compacting (if required), loading, 
transporting, off-loading, and all handling costs. The rate shall include any measures required to make the area safe 
after the dismantling works.  

 
 

PSC1.2.24         Demolition of brickwork and transporting and offloading at an approved spoil site as 
directed by Engineer on Site …….…………………………………….……………square metre (m2) 

 
The unit of measurement shall be the square metre of existing brick structure/element demolished and taken to an 
approved dump site.  
 
The Contract rate shall include full compensation for demolishing and removing the existing brick structure/element 
including costs for all plant and equipment required to carry out the demolition and removal operation. The rate 
shall also include, inter alia, all labour, excavation, backfilling and compacting (if required), loading, transporting, 
off-loading, and all handling costs. The rate shall include the disposal fee at the dump site. The rate shall include 
any measures required to make the demolished area safe.  

 
PSC1.2.25  Demolition of underground unreinforced concrete transporting and offloading at an 

approved spoil site as directed by Engineer on Site………………………………cubic metre (m3) 
 

The unit of measurement shall be the cubic metre of existing underground concrete elements demolished and taken 
to an approved dump site.  
 
The Contract rate shall include full compensation for demolishing and removing the existing unreinforced concrete 
element including costs for all plant and equipment required to carry out the demolition and removal operation. The 
rate shall also include, inter alia, all labour, excavation, backfilling and compacting (if required), loading, transporting, 
off-loading, and all handling costs. The rate shall include the disposal fee at the dump site. The rate shall include any 
measures required to make the demolished area safe.  
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PSC1.2.26  Demolition of underground reinforced concrete and spoil at tip as directed by Engineer on 

Site …………………………………………………………………………………………cubic metre (m3) 
 

The unit of measurement shall be the cubic metre of existing underground reinforced concrete elements demolished 
and taken to an approved dump site.  
 
The Contract rate shall include full compensation for demolishing and removing the existing reinforced concrete 
element including costs for all plant and equipment required to carry out the demolition and removal operation. The 
rate shall also include, inter alia, all labour, excavation, backfilling and compacting (if required), loading, 
transporting, off-loading, and all handling costs. The rate shall include the disposal fee at the dump site. The rate 
shall include any measures required to make the demolished area safe 

 

 
PSC1.2.27 HIV/AIDS Awareness (SANS 1921-6: 2004) 
 

(a) Conduct an HIV/AIDS Awareness programme, as specified in the Contract Document, on site for not less 

than 90% of the workers ……………………………………………………………………………..…. Sum (Sum) 

(b) Provide and maintain a condom dispenser ………………………………………………………....... Sum (Sum) 

(c) Provide and maintain HIV/AIDS awareness posters ……………………………………………….... Sum (Sum) 

(d) Provide information regarding voluntary testing of all construction workers……….…………..……Sum (Sum) 

The unit of measurement shall be the sum for items PSC1.2.27 (a) to (d).  
 
The Contract rate shall cover all costs associated with providing and meeting the specified requirements, including, 
inter alia, all material, dispensers and personnel experience with this awareness programme.  

 
 
 
CHAPTER 1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment items. 

 
 

PSC1.3.1  CIDB B.U.I.L.D PROGRAMME for (i) Standard for Indirect Targeting for Enterprise Development  

                 and (ii) Standard for Developing Skills through Infrastructure Contracts. (0,5% of construction  

                 value)………………….…………………………………………………………….Provisional Sum (Prov Sum) 

 

(a) Contractor's compliance in terms of the CIDB B.U.I.L.D PROGRAMME ………Prime Cost Sum (PC Sum) 
 
(b)              Handling costs and profit in respect of sub-item PSC1.3.1(a) above………………………..percentage (%) 
 

 

The provisional sum allowed under item PSC1.3.1(a) shall cover all associated cost involved for the Contractor’s 

compliance in terms of the CIDB B.U.I.L.D Programme. 

 

The percentage under item PSC1.3.1(b) is a percentage of the amount spent under item PSC1.3.1 which shall include 

full compensation for all handling costs, profit and all other charges in connection with calling for quotations and 

facilitating payments for the relevant service providers.  
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CHAPTER 2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment items. 

 
 

PSC2.1.28 Repairs to damaged services that could not have been reasonably foreseen or prevented by the   

                   Contractor……………………………………………………………………….. Provisional Sum (Prov Sum) 

 

The provisional sum allowed under item PSC2.1.28 shall cover the cost of procuring the relevant authorities or service 

providers to repair any services that are damaged where the services could not have been reasonably foreseen or 

prevented by the Contractor. This item will cover the full cost of the repairs, including costs of the materials, inter alia, 

required to undertake the repairs.  

 
PSC2.1.28.1 Handling cost and profit in respect of item PSC2.1.28…………………...……………Percentage (%) 

 

The percentage under item PC2.1.28.1 is a percentage of the amount spent under item PC2.1.28 which shall include 

full compensation for all handling costs, profit and all other charges in connection with calling for quotations and 

facilitating payments for the relevant service providers.  
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CHAPTER 3.2 CULVERTS 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment items. 

 
 
PSC3.2.54  Manholes, Catchpits, precast inlet and outlet structures complete  
 

(a) Masonary Headwalls 
 
(i) Construct Standard Type A brick headwall for 450mm diameter  

  (road stormwater) As per Drawing 200/512-TD-607…..……………………………………….number (No) 
 

(ii)  Construct Standard Type A brick headwall for 600mm diameter  
  (road stormwater) As per Drawing 200/512-TD-607…………………………………………….number (No) 

 
(b) Construct Standard concrete headwall for box culvert as per Drawing. 200/512-TD-608 
 

(i) 1200m x 900mm……………………………………………………………………………………..number (No) 
(ii) 1500mm x 1500mm…………………………………………………………………………………number (No) 

 
(c) Construct Standard brick headwall for pipe culvert as per Drawing 200/512-TD-607 

 
(i) 600mm dia……………………………………………………………………………………….number (No) 
(ii) 900mm dia……………………………………………………………………………………… number (No) 
(iii) 1200mm dia……………………………………………………………………………………...number (No) 
(iv) 1350mm dia……………………………………………………………………………………...number (No) 
(v) 1500mm dia……………………………………………………………………………………..number (No) 
(vi) 1800mm dia……………………………………………………………………………………..number (No) 

 
(d) Construct standard manhole Type S1, as per detail on Drawing 200/512-TD-611 

 
(i) 0.0m upto 1.5m deep……………………………………………………………………………number (No) 
(ii) 1.5m upto 2.0m deep……………………………………………………………………………number (No)                                                                                 
(iii) 2.0m upto 2.5m deep……………………………………………………………………………number (No)                                                                                   

 
(e) Construct standard inlet Type S2 as per detail on Drawing 200/512-TD-611 

 
(i) 0.0m upto 1.5m deep……………………………………………………………………………number (No)                                                                                   
(ii) 1.5m upto 2.0m deep……………………………………………………………………………number (No)                                                                                   
(iii) 2.0m upto 2.5m deep……………………………………………………………………………number (No)                                                                                   

 
(f) Construct standard inlet Type D3 as per detail on Drawing 200/512-TD-611 

 
(i) 0.0m upto 1.5m deep……………………………………………………………………………number (No)                                                                                   
(ii) 1.5m upto 2.0m deep……………………………………………………………………………number (No)                                                                                   
(iii) 2.0m upto 2.5m deep……………………………………………………………………………number (No)                                                                                   

 
 
Masonary Headwalls, concrete headwalls, manholes and inlets will be paid per number of headwall, manhole and 
inlets constructed complete as per stipulated drawings. The tendered rate for all items shall cover all costs to 
construct the headwalls, manholes and inlets complete as per the stipulated drawings. 
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CHAPTER 3.3 CONCRETE KERBING AND CHANNELLING, ASPHALT BERMS, CHUTES,  
                        DOWNPIPES, AS WELL AS CONCRETE, STONE PITCHED AND GABION LININGS  
                        FOR OPEN DRAINS 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment item. 

 
 

PSC3.3.17 Supply and construct complete Concrete pedestrian access scoop (Thickness 100 mm) 

inclusive of all Shuttering……………………………………………………………………………….square metre (m2) 

 

The unit of measurement shall be the square metre of completed new concrete pedestrian access scoop constructed 

as per Drawing 200/512-TD-611. 

The Contract rate shall include full compensation for procuring all material required to construct the concrete 

pedestrian scoop complete. The rate shall include, inter alia, all labour, plant and equipment required to construct the 

scoop complete as per the Drawing 200/512-TD-611. 
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CHAPTER 11.4 ROAD RESTRAINT SYSTEMS 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment item. 

 
 

PSC11.4.1.2 Terminal sections for 3,81 guardrails comprising of: 

 

(h) Precast concrete posts (Refer to Drawing 200/512-TD-603)……………………………………………..number (No) 

 
The unit of measurement shall be the number of new precast concrete posts constructed as per Drawing No. (Refer 

to Drawing 200/512-TD-603)                                      

The Contract rate shall include full compensation for procuring the specified precast concrete post and installing in 

place. The rate shall include, inter alia, all labour, plant and equipment, transporting, loading, hauling, off-loading, 

and all handling costs to procure and install the posts as per the drawing.   
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CHAPTER 11.5 FENCING 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment item. 

 
 

PSC11.5.11 Supply and install complete wooden supported stockproof fencing (corrosion treated) as per   

                    Drawing 200/512-TD-613…………………………………………..…………………………………metre (m) 

 
The unit of measurement shall be the metre of specified fence installed complete with all accessories and posts, 

poles, droppers, cross bracing, fencing wire, barb wire, gates (where applicable).   

 

The Contract rate shall include full compensation for excavation and backfilling, supplying and installing /constructing 

the fence complete as per the above-mentioned specification. The rate shall include, inter alia, procuring all material, 

labour, loading, transporting, off-loading, and all handling costs.  
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CHAPTER 12.6 MECHANICALLY STABILISED FILL AND GABIONS 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment item. 
 
 
PSC12.6.18 Construct gabion baskets or gabion mattresses from stockpiled gabion boxes and gabion    
                     stone as directed by Engineer on site…………………    ………………………………cubic metre (m3)  
 
The unit of measurement shall be the cubic metre of gabion retaining structure constructed by re-using material from 

gabion structures that were previously dismantled and stockpiled.   

 

The Contract rate shall include full compensation for constructing gabion structures using gabion boxes and stone 

which were previously used, dismantled and stockpiled. The rate shall also include, inter alia, all labour, loading, 

transporting, off-loading, and all handling costs.  
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CHAPTER 13.4 CONCRETE 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment item. 
 
 
PSC13.4.1.1 Strength concrete including specified reinforcement and shuttering as per the specified          
                     reinforcement and all shuttering (class C) for sub items a, b, c, d, e and f………cubic metre (m3) 
 
The unit of measurement shall be the cubic metre of concrete.   

 
The Contract rate shall include full compensation for procuring and furnishing all the materials, including the 
specified reinforcement and all shuttering, storing the materials, providing all plant, mixing, transporting, placing 
and compacting the concrete, forming the inserts, construction joints (except mandatory construction joints and 
contraction joints as measured), preparing the surfaces for structural bonding, repairing defective surfaces, and 
finishing the concrete surfaces as specified. Payment shall distinguish between the different classes and particular 
requirements of concrete. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



139 Part C3 Scope of Works 

C3-4-1 

BID NO: COM37/2025UPGRADING OF PORTION OF ROAD D2296 PHASE 1 : km 0,000 TO km 5,960 
   

 

 
CHAPTER 13.8 ANCILLARY STRUCTURAL ELEMENTS 
 
MEASUREMENT AND PAYMENT 
 
Add the following new payment items. 
 

PSC13.8.18 Retaining Walls 

(a) Supply and install Terrace Blok® 300 or GEOLOK® 400 or approved equivalent  

inclusive of sand filling as per typical detail on Drawing 200/512-TD-601…………..square meter (m2) 

 

(b) Supply and install Terrace Blok® 500 or GEOLOK® 500 or approved equivalent  

inclusive of sand filling as per typical detail on Drawing 200/512-TD-601…………..square meter (m2) 

 

The unit of measurement shall be the square metre of Terrace Blok® 500 or GEOLOK® 500 or approved 

equivalent retaining wall installed as per Drawing 200/512-TD-601.   

 

The Contract rate shall include full compensation for constructing the Terrace Blok® 500 or GEOLOK® 500 

or approved equivalent retaining wall. The rate shall include, inter alia, procuring all retaining wall blocks and 

sand filling, labour, loading, transporting, off-loading, and all handling costs. The rate shall also include the 

compaction of the in-situ material below base to 95% Mod AASHTO density. Excavation for the retaining 

wall, including the base excavation is measured elsewhere. The concrete base, drainage for the wall and 

backfilling are also measured elsewhere. All other material and tasks/activities to complete the retaining wall 

as per the above-mentioned typical drawing shall be included under this item rate.   
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• C3.5 MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable Standards 

The COTO (2020 Edition) Standardized Specifications listed in C3.4.1.1 are applicable. 

• C3.5.1.2 Particular/Generic Specifications 

Not applicable. 

• C3.5.1.3 Methods and Procedures 

(a) Maintenance of access and streets 

The operation of construction vehicles on existing roads or streets, or streets that have been 
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with an 
axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or 
any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been 
completed as described above. The Contractor shall make use of a temporary haul road, or where 
not practically possible, program his work in such a manner that the haulage materials shall be 
restricted to that required for the particular section of street. No additional payment shall be made 
for the use of temporary haul roads and all relevant costs shall be deemed covered by the 
appropriate rates. 

No additional payment will be made for the construction of temporary access roads to the 
construction site, borrow areas or the spoil sites, except for payment made under payment item 
15.01 in the Bill of Quantities. 

Should the Contractor make use of existing roads or streets for haulage, he shall be held 
responsible to clear the road or street of any spillage caused by his activities within one (1) day 
after such spillage occurred. No additional payment will be made for the cleaning of the spillage. 

(b) Blasting operation 

All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the 
Engineer copies of all the permits required to purchase, transport, use and dispose of unused 
blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day 
prior to the date and time blasting is about to take place. 

No blasting operations shall take place on weekends or holidays or weekdays after 17h00. 

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is 
available and in place before the blast is initiated. 

(c) Normal working hours 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall 
be from 07h00 until 13h00 on Saturdays. 

Work on other days will only be allowed after written approval has been granted by the Engineer. 

(d) Interference with municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 
member or their functions. 

Any person ignoring this shall be removed permanently from site, all at the expense of the 
Contractor. 

C3.5: MANAGEMENT 



C3.5-2 

141 Part C3 Scope of Works 

 BID NO: COM37/2025UPGRADING OF PORTION OF ROAD D2296 PHASE 1 : km 0,000 TO km 5,960 
   

 

(e) Access for other contractors 

The Contractor shall provide reasonable access to other Contractors carrying out work on the site 
from time to time, as and when such access is required. The Contractor is entitled to request 
reasonable notification of at least 24 hours before access by others is required. 

The contractual responsibilities of the Contractor shall remain in full force in spite of the other 
Contractors having access to the site. 

(f) Giving notice of work to be covered up 

The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for examination 
of materials or work to be covered up. This request must be made in the request book on site. 

Should such a request be made and upon inspection the Engineer found that the works or materials 
are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of 
invoice for all expenses incurred as a result. 

(g) Sequence of the works 

The Contractor shall execute the Works in accordance with the approved programme. 

• C3.5.1.4 Quality plans and control (Testing) 

Refer to Section C3.4.2.5(b). 

• C3.5.1.5 Environmental Management Plan (EMP) 

(a) Demarcation of the site 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle 
wash areas, fuel and material storage area, batching areas and other infrastructure 
that is required for the running of the job. 

(ii) The working area in which construction activities are permitted to take place. No 
infrastructure, permanent lay down or storage areas shall be established in this working 
are unless specified in the project specification or prior approval is obtained from the 
Engineer. 

(b) Construction camp 

The Contractor shall provide the Engineer with a plan showing the positions of all buildings, 
yards, vehicle wash areas, batching areas and other infrastructure for approval by the 
Engineer at least ten (10) days prior to the commencement date. 

(c) Fencing of site 

If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) to the 
satisfaction of the Engineer. 

This fence shall be erected before the commencement of any other work on site. The fence 
shall be removed after completion of the project and the site reinstated to its original state. 

(d) Workshops 

All workshops shall be located inside the demarcated construction camp area as approved 
by the Engineer prior to establishment. The workshop shall have a smooth impermeable 
concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any 
spillages of substances such as oil. 
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Waste material shall be disposed of in accordance with the national, regional and local by-laws 
regulations and by-laws. The waste shall be regularly removed and disposed of at an 
approved site. 

(e) Eating areas 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing 
approved by the Engineer. The Contractor shall provide adequate shade and provide 
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on 
well-maintained gas cookers with fire extinguishers present. Open fires other than the gas 
cookers shall not be allowed. 

(f) Watchmen 

The Contractor shall have a watchman present on site during non-working hours and on 
holidays to ensure the safety of plant and materials on site. 

(g) Ablution facilities 

The exact location of toilets shall be approved by the Engineer. The Contractor shall provide 
the toilets and maintain and service it on a daily basis. The toilets shall be kept clean. 
Regular inspections shall be conducted by the Engineer. Burial of waste on site is strictly 
forbidden. Leaking or broken toilets shall be removed and replaced immediately by the 
Contractor. 

(h) Solid waste 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, 
excess concrete, waste timber, etc. 

The Contractor shall establish a waste control and removal system. He shall submit a method 
statement to the Engineer for approval prior to commencement. 

Appropriate solid waste containers shall be provided for the storage of waste. The 
containers shall be water proof. The waste shall be removed on a regular basis to prevent 
the accumulation of waste on site and disposed of at an approved waste site. 

(i) Wastewater 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A 
wastewater management plan shall be submitted to the Engineer for approval 10 days prior 
to the commencement date. 

The management plan shall detail the expected extent of the contamination of each 
wastewater stream and how the Contractor plans to deal with it. 

Wastewater shall be prevented from flowing into the Olifants River. 

(j) Fuel storage area 

Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The 
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be 
placed on a sloped smooth concrete surface with an oil trap on the lower end to collect any 
spillage. 

Fuel shall be kept under lock at all times. 

(k) Concrete batching area 

Cement and concrete is hazardous to the environment due to the high pH of the material 
and the chemicals it contains. 

The Contractor shall furnish to the Engineer for approval a method statement for the mixing 
of concrete. Concrete shall not be mixed directly on the ground. Care must be taken to ensure 
that wastewater and contaminated material is collected and disposed of correctly. 
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(l) Equipment maintenance and storage 

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking 
equipment shall be repaired immediately or removed from site. Where possible, maintenance 
and service shall take place only in the workshop. Permission must be obtained from the 
Engineer if the aforementioned cannot be adhered to. 

The Contractor shall demarcate an area in which the equipment and vehicles may be stored. 
The location shall be approved by the Engineer. 

(m) Materials handling, use and storage 

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s 
restrictions and conditions. The Contractor shall be held responsible should deliveries not 
comply with the EMP requirements. 

The Contractor shall comply with all relevant national, regional and local legislation with regard 
to the transport, use and disposal of hazardous material. 

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, 
together with the handling, storage and disposal procedures of the materials. This information 
shall be available to all personnel on site. 

The location of the hazardous material store shall be within the demarcated construction camp 
area. The location shall be approved by the Engineer. 

Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the 
fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain 
permission from the Engineer to refuel at any other place. Contaminated material and 
wastewater at the refueling area shall be contained and disposed of correctly. 

(n) Emergency procedures 

The Contractor shall ensure that emergency procedures for the following situations are submitted 
for approval to the Engineer; 

Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. 
The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures 
to be followed in the event of a fire. 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the 
procedures to be followed in the event of a spillage. The Engineer must be informed 
immediately about a spill. The Contractor shall ensure that the necessary materials and 
equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for 
the account of the Contractor. 

(o) Care of surrounding areas 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction.
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• C3.5.1.6 Planning and programming 

The programme to be furnished by the Contractor to the Engineer for approval shall be in the 
form of a Gantt chart. The critical path shall be indicated in red. 

• C3.5.1.7 Other Contractors on site 

No other road construction contractors will be on site during the implementation of the project. 

• C3.5.1.8 Recording of weather 

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures 
and strong wind which could delay the Works shall be noted and recorded. 

• C3.5.1.9 Format of communications 

All communication regarding the Contract shall be channelled through the Engineer or his 
representative. 

• C3.5.1.10 Planning and programming 

Management meeting shall be held monthly on site for the duration of the project on dates to be 
agreed upon. 

• C3.5.1.11 Daily records 

Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in 
the site diary to be supplied by the Contractor before commencement date of the project. 
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• C3.6 HEALTH AND SAFETY 

C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

(a) Construction Regulations, 2003 or latest revision as amended 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 
Construction Regulations, 2003 or latest revision (the regulations) as promulgated in 
Government Gazette No 25207 and Regulation Gazette No 7721 of 18 July 2003 Non-
compliance with these regulations, in any way whatsoever, will be adequate reason for 
suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be 
encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity 
and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of 
the Construction Regulations 2003 or latest revision as amended. 

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety 
plan detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as 
well as the Construction Regulations and no extension of time will be considered for delays 
due to non-compliance with the abovementioned plan or regulations. 

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations. 

C3.6.2 PROTECTION OF THE PUBLIC 

The site is accessible to the general public. The Contractor shall ensure that all personnel entering 
the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor 
shall ensure that non-construction personnel are protected within the guidelines of the OH&S 
Regulations. 

C3.6.3 BARRICADES AND LIGHTING 

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance 
with the requirements of the applicable OH&S Regulations. 

• C3.6.4 TRAFFIC CONTROL ON ROADS 

The Safety Officer shall take full responsibility for the traffic control in and around the site. The 
personnel on site shall be fully informed and trained by the Safety Officer regarding the construction 
traffic and general traffic control.

C3.6: HEALTH AND SAFETY 
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• C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

Necessary measures must be adopted and implement occupational health and safety 
measures to reduce and eliminate the escalations of infections in workplaces against disease, 
epidemics and pandemics on site as and when directed by the Department of Labour.  

• C3.6.6 AIDS AWARENESS 

All construction personnel shall be given an Aids Awareness briefing session by the Safety 
Officer. 
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PART C4 SITE INFORMATION 
 

 

GENERAL 

This section describes the site at the time of tender to enable the tenderer to price his tender and to decide upon 
his method of working and programming and risks. 

CONTENTS 

SI1 Project location 
SI2 Climatic Condition 
SI3 Geotechnical Investigation 
SI4 General Geology 
SI5 Photographs of Existing Information 
SI6 Groundwater 
SI7 Soil Laboratory Results 
SI8 Proposed Development 
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SI 1 Project Location 

1.1 Site Location 

The project is located in Karino, a township in the Tekwane area, Ward xx within the City of Mbombela 
under the jurisdiction of the City of Mbombela of the Mpumalanga Province. The road/ in consideration is 
situated in Karino, at Tekwane south-eastern side of Nelspruit, approximately 15 km from Nelspruit CBD. 

The start of the road is at Lat: 25°28'02.70"S, Long: 31°05'36.37"E and ends at Lat: 25°28'32.44"S Long: 
31°09'03.60"E. The approximate length of the road to be upgrade is 6.0 km. Access to site could be 
achieved by taking the N4 from the CBD towards Karino Estate and branch off to the left on the R538 
towards the Kruger Mpumalanga International Airport, then take right into the D2296 (Ka Nyamazane 
Road). The locality plan is presented in Figure 1 below. 

 

Figure 1: Locality Plan of the Project  

SI 2 Climatic Condition 
 
The climate of the project area is Savana Biome climate characterized by seasonal precipitation and sub-tropical 

thermal regimes with no frost. The mean daily maximum temperatures for summer months are between 26 0C 

and 32 0C. In winter, the daily minimum temperatures remain above 10 0C. The area receives the lowest rainfall 

(2mm) in June and the highest (119mm) in December.  

According to the Weinert, 1980, the area has a climatic "N" value of 2.2 which is associated with humid warm 

area and a surplus of water, where chemical decomposition is the predominant rock weathering mode.  

Soils derived from the decomposition of bedrock of the area are associated with the following Engineering 

properties: 

• High permeability 

• Uneven bedrock 

• High erodibility and unstable slopes  

• Semi-pervious to pervious soils 

Commented [Z3]: Thokozani to verify and update Ward 
Number 
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• Good compaction and workability 

 

SI 3 Geotechnical Investigation 
 

According to the geological map series, the site is underlain by rocks of similar mineralogical composition of the 

Nelspruit Suite formed during the Swazian Age. The lithology is comprised of grey to white, coarse-grained biotite 

granite of the Nelspruit Suite. 

Granites are igneous rocks formed by magma being forced between layers of rocks by the pressure under the 

earth surface and cools down slowly into solid stone. These rocks are heterogeneous in their mineral composition 

and texture, with common minerals being quarts, feldspar, hornblende and miner mica. Upon weathering, 

Granites are prone to the formation of large boulders and "koppies"-like structures which vary in size, shape and 

position in the landscape. Various rock outcrops were observed in and around the site. Photo 2 presents bedrock 

outcrops and undulating topography within the study area. The type of materials formed range from clay; silt and 

sand angular gravels, cobbles or boulders. 

The geological map for the area is presented in Error! Reference source not found. below. 

 

ID Formation  Lithology 

 Nelspruit Suite of the 
Swazian era 

Grey to white, coarse grained biotite granite 

 

Potassic gneiss and migmatite with some 
phenocrysts 

Table 1: Legend for Geological Map Extract 

 
 
3.1  Road Survey Area Investigated 

The field work phase of the geotechnical investigation was conducted in November 2023. 
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Twenty-four (24) test pits were excavated along the route of the road, whereby the test pits were excavated at 

approximately 500-meter intervals. The test pits were excavated to depths of between 0.0m and 1.1m or refusal 

on hard material, using a TLB type hydraulic excavator. The investigation included in-situ soil profiling and 

sampling of the soil profiles followed by submission of samples for laboratory testing. The test pits were profiled 

in accordance with standard methods and procedures of Jennings et al. They were loosely backfilled with the 

excavated material. Figure 3 indicates the location and the coordinates of the test pits. 

 
Figure 1: Locality of the site 
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Figure 2: Field Test Positions 

 
Figure 3: Field Test Positions 
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Figure 4: Field Test Positions 
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SI 4 General Geology 
 
GENERAL GEOLOGY AND INFERRED SUBGRADE CONDITIONS ALONG THE PROPOSED ROAD 
ALIGNMENT 
 
According to the Geological Map Sheet “2530 Barberton” as shown in Figure 5, the entire route is underlain by 
Swazian Age Gneiss, Migmatite and Granite of the Nelspruit Suite. 
 

 
 
Figure 5: Geological Map “2530 Barberton” 
 
 
Test Pitting and Profiling 
 
Approximately 24 No. test pits were excavated at selected points along the proposed road upgrade. The test 
pits have been carried in the right-hand side (RHS) and left hand side (LHS) of the existing road. The test pits 
have been designated by prefixes TP01 to TP24 and were excavated to approximate refusal/final depths in the 
range 0.8m to 1.1m below existing ground level (begl). (Refer to test pits for detailed information). 
 
TP01 to TP12 are for the LHS and TP13 to TP24 are for the RHS. 
 
The test pits were profiled in accordance to the South African Geoterminology Guidelines (Brink and bruin, 
2002).  
 
DCP Testing 
 
A DCP test was carried out adjacent to each test pit and a total of 24 DCP tests were completed. The DCP tests 
have been designated by prefixes DCP01 to DCP24 and extended to approximate refusal/final depths in the 
range 0.1m to 1.1m begl. 
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Table 1 provides summarised information of the subsoil profile. 
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SI 5 Photographs of Existing Information 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 



156 Part C4 Site Information 

C4.1-5 
BID NO: COM37/2025UPGRADING OF PORTION OF ROAD D2296 PHASE 1 : km 0,000 TO km 5,960 

 
 

 

 

SI 6 Groundwater 

 
No groundwater was encountered at any of the field test positions on the site. 
 
It must be noted that groundwater activity is, however, generally expected across the entire site on an intermittent 
/ periodic basis and is also likely to fluctuate as a result of seasonal rainfall patterns. 
 
There is also a concern for groundwater close to drainage channels / streams / rivers and this will need to be 
accommodated for in the construction budget. 
 
It is therefore recommended that the appropriate measures be implemented to counteract the potential 
groundwater activity on site, i.e. subsurface drainage. 
 

SI 7 Soil Laboratory Results 
 
To evaluate the engineering properties and the suitability of the in-situ soils and bedrock for construction use, 
the following laboratory tests were conducted on soil and rock samples retrieved from the site: 
 
i) Grading Analysis, Atterberg Limits; 
ii) Modified AASHTO; 
iii) California Bearing Ratio and 
iv) Moisture Content 
 
The results of the laboratory tests are summarized in Table 2 and Table 3. 
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SI 8 Proposed Development 
 
The current state of the road is asphalt surfaced and an upgrade of the road is required to meet with the new 
traffic demands. The final design of the road was unknown at the time of preparation of the geotechnical 
investigation report. 
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PARTICULAR SPECIFICATIONS 

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION 

1 SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and 
specifications referred to in the said Construction. 

In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993, the Construction Regulations 2014. 

The following are possible risks associated with this project: 

▪ Please insert the risks associated with the project here 

Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 

2 DEFINITIONS 

For the purpose of this contract the following shall apply: 

Employer” where used in the contract documents and in this specification, means the Employer as defined 
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in 
the Construction Regulations 2014.  “Employer” and “client” is therefore interchangeable and shall be 
read in the context of the relevant document. 

(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 
meaning as “Contractor” as defined in the General Conditions of Contract. 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

(c)  “Engineer” where used in this specification, means the Engineer as defined in the General Conditions 
of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the 
Employer (the client as defined in the Construction Regulations). 
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3 TENDERS 

The Contractor shall submit the following with his tender: 

(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations. 
The Safety Plan must be based on the Construction Regulations 2014 and will be subject to approval 
by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 
safely in compliance with the Construction Regulations 2014; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 
be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is 
involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(e) excavation work deeper than 1,0m; or 

(f) working at a height greater than 3,0m above ground or landings. 

The notification must be done in the form of the pro forma included under Section T2 (Forms to be 
Completed by Tenderer) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site. 

5 RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.  (Refer Regulation 9 of the 
Construction Regulations 2014). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the 
implementation of his Safety Plan. 
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6.2 Health and safety induction training 

The Contractor shall ensure that all employees under his control, including subcontractors and their employees, 
undergo a health and safety induction training course by a competent person before commencement of 
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless 
such person has undergone health and safety training pertaining to hazards prevalent on site. 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health 
and safety induction training issued by a competent person prior to commencement of construction work. 

7 APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance 
of the construction work. 

He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 

7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 
client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently. 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 
officer appointed after award of the contract. 

7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act 
for the execution of the contract, shall appoint a health and safety representative whenever he has more 
than 20 employees in his employment on the site of the works. The health and safety representative must be 
selected from employees who are employed in a full-time capacity at a specific workplace. 

The number of health and safety representatives for a workplace shall be at least one for every 100 employees. 

The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration 
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at 
work, to make representations to the employer (Contractor) or inspector on general matters affecting the health 
and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in 
consultations with inspectors and to attend meetings of the health and safety committee. 

7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or 
more health and safety committee(s) where there are two or more health and safety representatives at a 
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing. 
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The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once 
every three months, to review the health and safety measures on the contract, to discuss incidents related to 
health and safety with the Contractor and the inspector, and to make recommendations regarding health and 
safety to the Contractor and to keep record of recommendations and reports made by the committee. 

7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 
responsible for supervising construction work on each of the following work situations that may be expected 
on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 9 of the Construction 
Regulations; 

(b) Fall protection as described in Regulation 10; 

(c) Structures described in Regulation 11; 

(d) Temporary works described in Regulation 12; 

(e) Excavation described in Regulation 13; 

(f) Demolition work described in Regulation 14; 

(g) Tunneling as described in Regulation 15; 

(h) Scaffolding as described in Regulation 16; 

(i) Suspended platforms as described in Regulation 17; 

(j) Rope Access Work as described in Regulation 18; 

(k) Material hoists as described in Regulation 19; 

(l) Bulk mixing plant as described in Regulation 20; 

(m) Explosive actuated fastening device as described in Regulation 21; 

(n) Cranes as described in Regulation 22; 

(o) Construction vehicle and mobile as described in Regulation 23; 

(p) Electrical installations and machinery of construction sites as described in Regulation 24; 

(q) Use and temporary storage of flammable liquids on construction sites as described in Regulation 25; 

(r) Water environments as described in Regulation 26; 

(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27; 

(t) Stacking and storage on construction sites as described in Regulation 28; 

(u) Fire precautions on construction sites as described in Regulation 29, and 

(s) Construction employees’ facilities as described in Regulation 30. 

A competent person may be appointed for more than one part of the construction work with the understanding 
that the person must be suitably qualified and able to supervise at the same time the construction work on all 
the work situations for which he has been appointed. 
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The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor from 
any of his responsibilities to comply with all requirements of the Construction Regulations. 

8 RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade 
union officials and subcontractors and employees. The following records and registers must be kept on site 
and shall be available for inspection at all times. 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 

(d) A copy of the Notification of Construction Work (Regulation 4); 

(e) A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer 
(Regulation 7(1)); 

(f) A copy of the risk assessment described in Regulation 9; 

(g) A full protection plan and the corresponding records of evaluation and training of employees working 
from elevated positions as described in Regulation 10; 

(h) Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support work 
structures (Regulation 12) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 13); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 
load, which may be carried at any one time by material hoists (Regulation 19(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 
kept on site (Regulation 19(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 
powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 23(1)(k)). 

9 CONTRACTORS RESPONSIBILITIES 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 
1993), which means that the Contractor has the status of employer in his own right in respect of the 
contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set 
out in the Act (OHSA 1993) and the Construction Regulations 2014. 

Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer 
or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and the 
Regulations are met and complied with. 

(b) The Principal Contractor and Contractor (Regulation 7) 

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as 
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 7. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety. An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health 
and safety plan before commencement of the subcontract. In the absence of such a health and safety 
plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, 
the health and safety specifications of the Employer and the Construction Regulations 2014. 

(c) Supervision of construction work (Regulation 8) 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees does 
not relieve the Contractor from any of the obligations under Regulation 7. 

(d) Risk assessment (Regulation 9) 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times. The Contractor 
shall consult with the health and safety committee or health and safety representative(s) etc. on a 
regular basis to ensure that all employees, including subcontractors under his control, are informed 
and trained by a competent person regarding health hazards and related work procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health 
and safety induction training, all as specified in Regulation 7. 

(e) Fall protection (Regulation 10) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

(f) Structures (Regulation 11) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

(g) Temporary works (Regulation 12) 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 
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(h) Excavation work (Regulation 13) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried  out by a Professional Engineer or Technologist, and that all 
work is done in such a manner that no hazards are created by unsafe excavations and working 
conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

(i) Demolition work (Regulation 14) 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 

(j) Tunneling (Regulation 15) 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 

(k) Scaffolding (Regulation 16) 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations 
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

(l) Suspended platforms (Regulation 17) 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval. The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 17 of the Construction Regulations. 

(m) Rope Access Work (Regulation 18) 

Where rope access work is required on the construction site, the Contractor shall comply with 
Regulation 18. 

(n) Material Hoists (Regulation 19) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 

(o) Batch plants (Regulation 20) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 
20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
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(p) Explosive powered tools (Regulation 21) 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

(q) Cranes (Regulation 22) 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

(r) Construction vehicles and mobile plant (Regulation 23) 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use. The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

(s) Electrical installation and machinery on construction sites (Regulation 24) 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993). Before commencement of construction, the Contractor shall take adequate steps to 
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 

All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all 
the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free 
environment to all workers and other persons on site. 

(u) Water environments (Regulation 26) 

Where construction work is done over or in close proximity to water, the provisions of Regulation 
26 shall apply. 

(v) Housekeeping on Construction sites (Regulation 27) 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 27 of the Construction Regulations. 

(w) Stacking and storage on construction sites (Regulation 28) 

The provisions for the stacking of articles contained in the General Safety Regulations (2003) as 
well as all the provisions Regulation 28 of the Construction Regulations shall apply. 
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(x) Fire precautions on construction sites (Regulation 29) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 29 of the Construction Regulations. 

(y) Construction employees’ facilities (Regulation 30) 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(2004), the provisions of Regulation 30 of the Construction Regulations. 

(z) Non-compliance with the Construction Regulations 2014 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of 
the Construction Regulations to be applicable to the contract under consideration are complied 
with to the letter. 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in 
Regulation 33, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 33. 

• The Contractor is advised in his own interest to make a careful study of the Act, the Construction 
Regulations as ignorance of the Act and the Regulations will not be accepted in any proceedings 
related to non-conformance to the Act and the Regulations. 

10 MEASUREMENT AND PAYMENT 

10.1 Principles 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process. All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

(a) Safety personnel 

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 

(b) Records and Registers 

The keeping of health and safety-related records and registers as described in paragraph 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be considered, 
and which is deemed to be included in the Contractor’s tendered rates and prices. 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT NO 85 OF 1993 

THIS AGREEMENT is made between................................................................. 

(hereinafter called the EMPLOYER of the one part, herein represented by: 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 
 

in his capacity as: 

…………………………………………………………………………………………………………………….. 

AND: 

(hereinafter called the CONTRACTOR) of the other part, herein represented by 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

in his capacity as: 

…………………………………………………………………………………………………………………….. 

duly authorised to sign on behalf of the Contractor. 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the 

CONTRACTOR and the EMPLOYER in respect of 

CONTRACT:............................................................................................................................................. 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA  
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 
in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, obligations, 
prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and the 
CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS from 
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with his 
undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not be 
limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 

Thus signed at .......................................................................... for and on behalf of the CONTRACTOR 

on this the ……………… day of ……......………..……… 20……… 

SIGNATURE: ......................................................................................................................................... 

NAME AND SURNAME:   ...........................................................................................................................  

CAPACITY: ........................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 

Thus signed at ............................................................... for and on behalf of the EMPLOYER on this 

the …………………………... day of ……………..……… 20……… 

SIGNATURE: ............................................................................................................................................. 

NAME AND SURNAME:   ............................................................................................................................. .. 

CAPACITY: ............................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), a 
Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the 
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and 
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014 or latest revision. 

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail. 

• Declaration by Tenderer 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014 or latest revision. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out the 
construction work under this contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 

(a) From my own competent resources as detailed in 4(a) hereafter: ...................... *Yes / No 

(b) From my own resources still to be appointed or trained until competency is 

achieved, as detailed in 4(b) hereafter: ............................................................... *Yes / No 

(c) From outside sources by appointment of competent specialist subcontractors 

as detailed in 4(c) hereafter:................................................................................ *Yes / No 

(* = delete whatever is not applicable) 

4. Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-29, (all or 
individual regulations) as applicable to this contract) 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 
the contract team: 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 
to achieve the necessary competency: 

(i) By whom will training be provided? .................................................................................... 

(ii) When will training be undertaken? ..................................................................................... 

(iii) List the positions to be filled by persons to be trained or hired: .................................................... 

............................................................................................................................................ 

............................................................................................................................................ 

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 
from own company: 

Name of proposed subcontractor: ................................................................................................ 

Qualifications or details of competency of the subcontractor: ...................................................... 

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract, 
a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the 
Construction Regulations, which plan shall be subject to approval by the Employer. 

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications 
as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
officials and inspectors of the Department of Labour. 

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 
quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply 
with the provisions of the Act and the Regulations. 

8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 
that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014 or latest 
revision, and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

SIGNATURE: .................................................................. DATE: .....……..................... 

(of person authorised to sign on behalf of the Tenderer) 
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014 

[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors that 
qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office of the Department of Labour] 

• NOTIFICATION OF CONSTRUCTION WORK 

1. (a) Name and postal address of principal contractor. 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. pf principal contractor’s contact person: 

--------------------------------------------------------------------------------------------------------------------------------- 

2. Principal contactor’s compensation registration number: 

--------------------------------------------------------------------------------------------------------------------------------- 

3. (a) Name and postal address of client : 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. no of clients contact person or agent: 

--------------------------------------------------------------------------------------------------------------------------------- 

4 (a) Name and postal address of designer (s) for the project: 

--------------------------------------------------------------------------------------------------------------------------------------- 

(b) -------------------------------------------------------------------------------------------------------------------------- 

5. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in terms of 
Regulation 8 (1). 

----------------------------------------------------------------------------------------------------------------------------------------- 

6. Name /s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2) 

--------------------------------------------------------------------------------------------------------------------------------- 

7. Exact physical address of the construction site or site office: 

--------------------------------------------------------------------------------------------------------------------------------- 
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8. Nature of the construction work: 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

9. Expected commencement date: 

--------------------------------------------------------------------------------------------------------------------------------- 

10. Expected completion date: 

--------------------------------------------------------------------------------------------------------------------------------- 

11. Estimated maximum number of persons on the construction site. 

Total:  Male:  Female   

12. Planned number of contractors on the construction: 

--------------------------------------------------------------------------------------------------------------------------------- 
 

13. Name (s) of contractors already selected. 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

Principal Contractor 
 

Date 

Client’s Agent (where 
applicable) 

 
Date 

Client 
 

Date 
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DRAWING No. DESCRIPTION SHEET No. 

   

200/512-LP-001 LOCALITY PLAN (SHEET 1 OF 1) 

200/512-NB-001 NOTICE BOARD DETAILS (SHEET 1 OF 1) 

   

200/512-DP-101 DESIGN PLAN (km0,000 to km1,080) (SHEET 1 OF 6) 

200/512-DP-102 DESIGN PLAN (km1,020 to km2,160) (SHEET 2 OF 6) 

200/512-DP-103 DESIGN PLAN (km 2,080 to km3,340) (SHEET 3 OF 6) 

200/512-DP-104 DESIGN PLAN (km 3,260 to km4,380) (SHEET 4 OF 6) 

200/512-DP-105 DESIGN PLAN (km4,320 to km5,460) (SHEET 5 OF 6) 

200/512-DP-106 DESIGN PLAN (km5,320 to km5,960) (SHEET 6 OF 6) 

   

200/512-LS-201 LONGITUDINAL SECTION (km0,000 to km2,000) (SHEET 1 OF 3) 

200/512-LS-202 LONGITUDINAL SECTION (km2,000 to km4,000) (SHEET 2 OF 3) 

200/512-LS-203 LONGITUDINAL SECTION (km4,000 to km6,000) (SHEET 3 OF3) 

   

200/512-ALS-401 ACCESS ROADS LONGITUDINAL SECTIONS - INTERSECTIONS 1(S), 2(N) AND (S) AND 3(N) (SHEET 1 OF 4) 

200/512-ALS-402 ACCESS ROADS LONGITUDINAL SECTIONS - INTERSECTIONS 3(S), 4(N) AND (S) AND 5(N) (SHEET 2 OF 4) 

200/512-ALS-403 ACCESS ROADS LONGITUDINAL SECTIONS - INTERSECTIONS 5(S), 6(N) AND (S) (SHEET 3 OF 4) 

200/512-ALS-404 ACCESS ROADS LONGITUDINAL SECTIONS - INTERSECTIONS 7(S) AND 8(S) (SHEET 4 OF 4) 

   

200/512-TD-601 TYPICAL GEOLOK™ RETAINING WALL (SHEET 1 OF 13) 

200/512-TD-601 TYPICAL SIDEWALK WITH FIG 3 BARRIER KERB AND CAST INSITU CHANNEL / FILLET (SHEET 1 OF 13) 

200/512-TD-601 FIG. 12 KERB - EDGE RESTRAINT TO BACK OF SIDEWALK (SHEET 1 OF 13) 

200/512-TD-601 PAVEMENT DESIGN LAYERS (D2296) (SHEET 1 OF 13) 

200/512-TD-601 PAVEMENT DESIGN LAYERS (ACCESS ROADS) (SHEET 1 OF 13) 

200/512-TD-601 TYPICAL CENTRE MEDIAN WITH FIG 3 BARRIER KERB AND CAST INSITU CHANNEL / FILLET (SHEET 1 OF 13) 

200/512-TD-601 GABION BASKET DETAILS (SHEET 1 OF 13) 

200/512-TD-601 PROPOSED TYPICAL CROSS SECTION (SHEET 1 OF 13) 

200/512-TD-602 ERECTION OF METAL SIGNS ON CREOSOTED POLES (SHEET 2 OF 13) 

200/512-TD-602 TYPICAL GUARDRAIL ERECTION AND DETAILS (SHEET 2 OF 13) 

200/512-TD-602 GUARDRAIL END TREATMENT DETAILS (SHEET 2 OF 13) 

200/512-TD-603 REINFORCED CONCRETE GUARD POST DETAILS (SHEET 3 OF 13) 

200/512-TD-603 GUARD RAIL POSITION DETAILS (SHEET 3 OF 13) 

200/512-TD-603 DETAIL OF TERMINAL SECTION (SHEET 3 OF 13) 

200/512-TD-603 STANDARD BOLLARD TYPE A (SHEET 3 OF 13) 

200/512-TD-603 SECTION THROUGH BOLLARD (SHEET 3 OF 13) 

200/512-TD-603 DETAIL OF RAMPED APPROACH - END SECTION (SHEET 3 OF 13) 

200/512-TD-604 SIGNPOSTING AT ROADWORKS (SHEET 4 OF 13) 

200/512-TD-604 SIGNPOSTING FOR DETOURS AND LANE CLOSURES (SHEET 4 OF 13) 
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200/512-TD-604 POSITIONING OF SIGNS (SHEET 4 OF 13) 

200/512-TD-605 SIGNPOSTING FOR MOBILE MAINTENANCE OPERATIONS (SHEET 5 OF 13) 

200/512-TD-605 SERVICE LEGENDS AND SERVICE MARKERS (SHEET 5 OF 13) 

200/512-TD-605 UNDERGROUND SERVICE CROSSING (SHEET 5 OF 13) 

200/512-TD-605 SERVICE MARKERS: POSITIONING AND STRUCTURAL DETAILS (SHEET 5 OF 13) 

200/512-TD-606 PIPE TO OPEN CHUTE (SHEET 6 OF 13) 

200/512-TD-606 PIPE CHUTE, OPEN CHUTE AND CATCHWATER BANK DETAILS (SHEET 6 OF 13) 

200/512-TD-606 MITRE CHUTE (SHEET 6 OF 13) 

200/512-TD-606 DRAINAGE IN CUTTINGS SIDE DRAIN OUTLETS (SHEET 6 OF 13) 

200/512-TD-607 DRAINAGE IN CUTTING SIDE DRAINS (SHEET 7 OF 13) 

200/512-TD-607 SUBSOIL DRAINAGE CUT SLOPE SUBSOIL DRAIN (SHEET 7 OF 13) 

200/512-TD-607 PRECAST CONCRETE PORTAL CULVERT HEADWALLS (MASONRY) (SHEET 7 OF 13) 

200/512-TD-607 PIPE CULVERT HEADWALL (MASONRY) (SHEET 7 OF 13) 

200/512-TD-608 PRECAST CONCRETE PORTAL CULVERT HEADWALLS (SHEET 8 OF 13) 

200/512-TD-608 PIPE CULVERT HEADWALLS (CONCRETE) (SHEET 8 OF 13) 

200/512-TD-608 CONCRETE PIPE CULVERT BEDDING (SHEET 8 OF 13) 

200/512-TD-608 600 Ø PIPE CULVERT HEADWALLS (CONCRETE) (GABION / PITCHED) (SHEET 8 OF 13) 

200/512-TD-609 KERBED ISLAND DETAILS (SHEET 9 OF 13) 

200/512-TD-609 TYPICAL INTERSECTION OF MAJOR ROADS (SHEET 9 OF 13) 

200/512-TD-609 ROAD SURFACE WARNING DEVICES (SHEET 9 OF 13) 

200/512-TD-609 BUS BAY AND PEDESTRIAN CROSSING ISLAND (SHEET 9 OF 13) 

200/512-TD-610 SETTING OUT DETAILS TYPE B1/B3 ACCESS (SHEET 10 OF 13) 

200/512-TD-610 TYPICAL A2 ACCESS SETTING OUT DETAILS & ROAD MARKINGS (SHEET 10 OF 13) 

200/512-TD-610 TYPICAL A1 ACCESS SETTING OUT DETAILS & ROAD MARKINGS (SHEET 10 OF 13) 

200/512-TD-610 BRICK MANHOLE DETAILS (SHEET 10 OF 13) 

200/512-TD-611 STORMWATER INLET DETAILS (SHEET 10 OF 13) 

200/512-TD-611 STORMWATER INLET SPECIAL DETAILS (SHEET 11 OF 13) 

200/512-TD-611 SUBSOIL DRAIN, PIPE BEDDING AND PIPE PROTECTION DETAILS (SHEET 11 OF 13) 

200/512-TD-611 VEHICULAR AND PEDESTRIAN SCOOPS (SHEET 11 OF 13) 

200/512-TD-612 PRECAST PORTAL CULVERT TRENCH INSTALLATION DETAIL (SHEET 11 OF 13) 

200/512-TD-612 PORTAL CULVERT AND BASE CONFIGURATION (SHEET 12 OF 13) 

200/512-TD-612 PREFABRICATED PORTAL CULVERT PLAN (SHEET 12 OF 13) 

200/512-TD-612 TYPICAL CROSS SECTION PREFABRICATED PORTAL CULVERT (SHEET 12 OF 13) 

200/512-TD-612 TYPICAL CABLE DUCT/S DETAILS (SHEET 12 OF 13) 

200/512-TD-612 VERTICAL BRICK RETAINING WALL (SHEET 12 OF 13) 

200/512-TD-613 WOODEN SUPPORTED STOCKPROOF FENCING (SHEET 13 OF 13) 

200/512-TD-613 TYPICAL PREFABRICATED CONCRETE BUS SHELTER DETAIL (SHEET 13 OF 13) 

   

200/512-SW-701 STORMWATER LONGITUDINAL SECTION (km0,000 to km1,080) (SHEET 1 OF 6) 

200/512-SW-702 STORMWATER LONGITUDINAL SECTION (km1,020 to km2,160) (SHEET 2 OF 6) 

200/512-SW-703 STORMWATER LONGITUDINAL SECTION (km 2,080 to km3,340) (SHEET 3 OF 6) 

200/512-SW-704 STORMWATER LONGITUDINAL SECTION (km 3,260 to km4,380) (SHEET 4 OF 6) 
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200/512-SW-705 STORMWATER LONGITUDINAL SECTION (km4,320 to km5,460) (SHEET 5 OF 6) 

200/512-SW-706 STORMWATER LONGITUDINAL SECTION (km5,320 to km5,960) (SHEET 6 OF 6) 

 
• THE DRAWINGS ISSUED TO THE TENDERER AS PART OF THE TENDER DOCUMENT MUST BE REGARDED AS TYPICAL (WHERE 

INDICATED), PROVISIONAL AND PRELIMINARY FOR THE TENDERER'S BENEFIT TO GENERALL-Y ASSESS THE SCOPE OF WORK.  THE 
DRAWINGS ARE ISSUED AS PART OF THIS DOCUMENT AND MAY INCREASE OR DECREASE IN VOLUME (SHEETS) DURING 
CONSTRUCTION.  THE WORKS SHALL BE CARRIED OUT IN ACCORDANCE WITH THE LATEST AVAILABLE REVISION OF THE DRAWINGS 
APPROVED FOR CONSTRUCTION.  
 

• AT COMMENCEMENT OF THE CONTRACT, THE ENGINEER SHALL DELIVER TO THE CONTRACTOR COPIES OF THE AFC DRAWINGS AND 
ANY INSTRUCTIONS REQUIRED FOR THE COMMENCEMENT OF THE WORKS.  FROM TIME TO TIME THEREAFTER DURING THE 
PROGRESS OF THE WORKS, THE ENGINEER MAY ISSUE FURTHER AND OR REVISION DRAWINGS FOR CONSTRUCTION PURPOSES AS 
MAY BE NECESSARY FOR ADEQUATE CONSTRUCTION, COMPLETION AND DEFECTS CORRECTION OF THE WORKS. 

 

• THE CONTRACTOR MUST TIMEOUSLY CLARIFY ANY DRAWING ERROR/S, DISCREPANCIES OR UNCERTAINTIES, HE MAY DEEM, AND 
SEEK CLARIFICATION FROM THE ENGINEER PRIOR TO UNDERTAKING ANY WORKS.  

 

• ALL DRAWINGS AND SPECIFICATIONS AND COPIES THEREOF REMAIN THE PROPERTY OF THE EMPLOYER AND THE CONTRACTOR 
SHALL RETURN ALL THE DRAWINGS AND COPIES THEREOF TO THE EMPLOYER AT THE COMPLETION OF THE CONTRACT. 

 


