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2.1.8 Prepare and present Tender/Contract 
Conditions. 

SUM   

2.1.9 Prepare and present Tender Packages. SUM   

2.1.10 Prepare and present Purchase Orders. SUM   

2.1.11 Disbursements For Task Order 2 
SUM 

 
  

SUB-TOTAL: TASK ORDER 2   

 

 
3. TASK ORDER 3 (Estimated Duration: 24 

months)The Consultant (in pricing this aspect) 
must consider the detailed requirements listed 
in pages 18 to 20 of part C3 – Scope of 
Services. 

DURATION 
(MONTHS)  

RATE 
PER 

MONTH 

TOTAL 
AMOUNT 

3.1 Undertake Level 4 construction monitoring and 
close-out functions as well as engineering 
management for the Bayhead and Langeberg 
Road Upgrade project on behalf of the 
Employer.  

   

3.1.1 Prepare and present revised Project Execution 
Plan. 

   

3.1.2 Prepare and present revised Traffic 
Management Plan. 

   

3.1.3 Prepare and present Issue Logs.    

3.1.4 Prepare and present Risk Mitigation Records.    

3.1.5 Prepare and present revised Project Risk 
Management Plan. 

   

3.1.6 Prepare and present Quality Inspection Reports.    

3.1.7 Prepare and present Revised Quality 
Management  Plan. 

   

3.1.8 Prepare and present revised Schedule on 
Primavera P6 or MS Project (Preferred one is 
Primavera P6). 

   

3.1.9 
Prepare and present Cost Reports. 

   

3.1.10 Prepare and present revised Health and Safety 
Plan. 

   

3.1.11 Prepare and present Emergency Evacuation 
Plan. 

   

3.1.12 Print and issue three copies of approved 
construction drawings/documentation in 
accordance with the documentation schedule 
including, in the case of structural engineering, 

   

ADMIN
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