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PROCUREMENT SUPPORT AND SUPERVISION FOR BAYHEAD AND LANGEBERG ROAD UPGRADE, AT THE  
PORT OF DURBAN   
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   TO #1 –   
Feasibility detailed   
engineering design May 2024      Feb 2025 

 

  TO #2 –  
Procurement 
Support.                    May 2025     Sept 2025             

 

  TO #3 –  
Level 4 Construction 
Monitoring and  
Close out.                Sept 2025  August 2027 

 

11.2(3) The completion date for the whole of 
the services is 

Thirty Seven (37) months after the start 
date 

 

31.1 The Consultant is to submit a first 
programme for acceptance within 
2 weeks  

 
Two (2) weeks from the start date of 
contract  for overall duration of services  
and the start of each task order 

 

32.2 The Consultant submits revised 
programmes at intervals no longer 
than  

 
Four (4) week intervals 

 

4 Quality   

40.2 The quality policy statement and 
quality plan are provided within 

 
As defined in the Scope.  

 

41.1 The defects date is  26 Weeks after Completion of a Task for the 
services associated with such Task unless 
otherwise stipulated in a task order 

 

5 Payment   

50.1 The assessment interval is on the  Twentieth (20th) day of each successive 
month and the invoice date is Twenty-fifth 
(25th) day of each successive month. 

 

50.3 The expenses stated by the Employer 
are 

Item Amount  

  Economy air fares 
 
 
 
Car hire not 
exceeding group B 
 
 
 
Accommodation – 
Protea Group or 
Town Lodge Group or 
3 Star equivalent 

Expenses/claims/costs 
pertaining to these 
items must be 
specifically and 
individually approved 
(in writing) by the 
Employer before the 
Consultant incurs any  
corresponding 
expense. Expenses will 
only be paid on a 
proven cost basis 
(specifically the 

 


