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Dear Tenderer,

CONTRACT SANRAL X.003-022-2018/1-C6

FOR AD-HOC STRUCTURAL AND DRAINAGE SERVICES IN THE SOUTHERN REGION — EMERGENCY
BRIDGE REPAIR WORKS (REPAIR OF BRIDGES ALONG THE N2 SECTION 16)

ADDENDUM NO. 1

The enclosed Addendum is to be read in conjunction with and shall be deemed to form part of the Tender
Documents.

The following items form part of Addendum No. 1

1. Amendments to Volume 3 — Tender Document
2. Clarification Meeting and Presentation
3. Clarification to Questions from Tenderers

All prospective Tenderers shall acknowledge receipt on the attached form by e-mailing the form to
ProcurementSR6@sanral.co.za. The completed attached form shall also be attached to Volume 3, when
submitting tenders at the office of the Regional Manager, Southern Region, South African National Roads
Agency SOC Limited (SANRAL).

Failure of the Tenderer to amend the tender documents in accordance with this Addendum may invalidate his
tender.
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CONTRACT SANRAL X.003-022-2018/1 - C6
FOR AD-HOC STRUCTURAL AND DRAINAGE SERVICES IN THE SOUTHERN REGION — EMERGENCY
BRIDGE REPAIR WORKS (REPAIR OF BRIDGES ALONG THE N2 SECTION 16)

ADDENDUM No. 1

1. AMENDMENTS TO VOLUME 3 - TENDER DOCUMENT

The following amendments and additions to the Tender Document shall apply:

Page 1 Clause / Item ‘ Amendment / Addition

Part T1: Tendering procedures

‘ ‘ None in this Addendum No. 1

Part T2: Returnable Schedules

‘ ‘ None in this Addendum No. 1

Part C1: Agreements and Contract Data

None in this Addendum No. 1

Part C2: Pricing Data

None in this Addendum No. 1

Part C3: Scope of works

None in this Addendum No. 1

Part C4: Site Information

None in this Addendum No. 1

Part C5: Annexure

None in this Addendum No. 1
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2. CLARIFICATION MEETING AND PRESENTATION

2.1

2.2

2.3

Opening and Welcome

Mr S Langa opened the meeting and welcomed all virtual attendees, followed by introduction of the
SANRAL team.

Attendance and Introduction

Mr G Machethe requested attendees to introduce themselves and the entity they represent, after
which attendees introduced themselves.

Presentation

Mr M Niemand introduced himself, as well as the Bridge Engineer, Mr H Niehaus. He then shared and
presented the tender clarification briefing presentation, which covered the following pertinent
sections and information;

- PartT1: Tender Procedures

- Part T2: Returnable Schedules

- Part C1: Agreements and Contract Data

- Part C2: Pricing Data

- Part C3: Scope of Works and Specifications

Mr H Niehaus gave a brief overview of the works associated with Bridge B1252, the deck of which
require lifting / jacking in order to replace its bearings. Indicative jacking values have been provided
in Volume 5: Drawings for Structures, which values and loads require verification by the successful
tenderer prior to lifting the deck.

In the case of Bridges B1244 and B1264, provision has been made for scanning the bridge decks using
Ground Penetrating Radar (GPR) equipment or alternative detection device, in order to determine the
presence and location of deck voids, and provide drainage to voids if present.

Enclosed find the tender clarification briefing presentation, which is considered a formal record of the
meeting and as such, will not be duplicated for the purpose of minutes.

Following the tender clarification briefing presentation, attendees were given the opportunity to ask
questions, which questions and answers are summarized under Item 3 here below.

Prospective tenderers were, however, requested to send their questions and requests for clarification
to ProcurementSR6@sanral.co.za at least 12 (twelve) working days before the tender closing date.
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3. CLARIFICATION TO QUESTIONS FROM TENDERERS

QUESTIONS BY TENDERERS

ANSWERS

1. How many Project Liaison Committees
(PLC) will be established for the purposes
of this project?

1.

One (1) PLC will be established, representing the
project target areas.

2. If a single entity completed and returned 2. Yes, the JV will be permitted to submit a tender.
Form Al.1, and the entity subsequently The Form Al.1 information is used to
decided to tender as a JV, will the JV be communicate with prospective tenderers, and
permitted to submit a tender? SANRAL does not accept responsibility for any

communication not received by the tenderers
timeously.

3. Has a construction site area been 3. No construction site office / site camp area(s)
identified? Who will provide services to have been identified. It is the successful
the construction site office / site camp? tenderer’s prerogative and responsibility to

establish his site facilities, including facilities for
the Engineer at a suitable location given the
locality of the respective bridge sites. It is further
the successful tenderers responsibility to maintain
such facilities, including the provision of utilities /
services for the duration of the project execution
phase.

4. Will the successful tenderer be able to 4. Yes, however, Bridges B4084 & B1264 may not be
work on more than one (1) bridge worked on concurrently, as well as Bridges B910 &
structure at a time? B1265 due to their close proximity.

5. Will a traffic safety vehicle with rear- 5. No, a traffic safety vehicle with rear-mounted
mounted impact attenuation device be impact attenuation device will not be required.
required? However, a traffic safety officer’s vehicle will be

required. Refer Pricing Schedule, Item C1.5.8,
which shall include full compensation for the
provision, operation and maintenance of a vehicle
provided for the sole use of the traffic safety
officer in accordance with Clause A1.5.6.4.

6. 6.

7. 7.

8. 8.

9. 9.

10. 10.
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ACKNOWLEDGEMENT OF ADDENDUM NO. 1

This acknowledgement is to be signed and attached to Volume 3, Tender Document, when submitting tenders.

Dear Sirs/Madams

CONTRACT SANRAL X.003-022-2018/1 - C6

FOR AD-HOC STRUCTURAL AND DRAINAGE SERVICES IN THE SOUTHERN REGION — EMERGENCY
BRIDGE REPAIR WORKS (REPAIR OF BRIDGES ALONG THE N2 SECTION 16)

1. AMENDMENTS TO VOLUME 3 — TENDER DOCUMENT
2. CLARIFICATION MEETING AND PRESENTATION
3. CLARIFICATION TO QUESTIONS FROM TENDERERS

REPIESENTING, .eovirverieieireie ettt sre et sre sttt e e st et e s e e esessests suesteseesessessensessssensaneanenes

Hereby acknowledge that | have received an e-mail with the above attached Addendum and that | am conversant
with the contents thereof and that | have amended the Tender Document accordingly.




