
TENDER CLARIFICATION BRIEFING
MEETING FOR

EMERGENCY BRIDGE REPAIR WORKS 
(REPAIR OF BRIDGES ALONG THE N2 

SECTION 16)



DETAILS OF TENDER CLARIFICATION
BRIEFING MEETING

Contract No. SANRAL X.003-022-2018/1 – C6

Description FOR AD-HOC STRUCTURAL AND DRAINAGE SERVICES IN THE
SOUTHERN REGION – EMERGENCY BRIDGE REPAIR WORKS
(REPAIR OF BRIDGES ALONG THE N2 SECTION 16)

SANRAL Region Southern Region

Meeting Format A non-compulsory clarification briefing meeting will be held via a 
virtual platform on Tuesday, 22 August 2023  at 11:00 where the 
project will be presented
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Part T1: Tendering Procedures



T1.1: TENDER NOTICE AND INVITATION TO TENDER

Description REPAIR OF BRIDGES ALONG THE N2 SECTION 16

Location This project is in the province of Eastern Cape in the
district municipality of Amathole and local
municipalities of Buffalo City and Great Kei

Duration The approximate programme is 12 months
which includes 3 Months for the Mobilisation Period

Eligibility Only tenderers who are registered on the National
Treasury Central Supplier Database and meet the
minimum requirements for the key persons as
stipulated in Clause C.2.1 at the tender closing
date, are eligible to tender.



T1.1: TENDER NOTICE AND INVITATION TO TENDER

Tender Documents Tender documents are available from Friday, 11 August 2023 at no
cost in electronic format downloaded from the SANRAL’s website by
the following link: https://www.nra.co.za/service-provider-
zone/tenders/open-tenders/
Tenderers must have access to Microsoft © Office 2013 and
Acrobat Adobe © 9.0 or similar compatible software.

Form A1.1 Tenderers must submit, via email, the duly completed Form A1.1
Certificate of Intention to Submit a Tender prior to Friday, 18
August 2023 . Failure to submit this certificate would result in
the tenderer not receiving addenda or additional issued information
and may result in the tenderer being non-responsive.

Clarification 
Briefing 
Presentation

A tender clarification briefing presentation is available to be
downloaded from the SANRAL website at the following link
https://www.nra.co.za/service-provider-zone/tenders/open-tenders/.



T1.1: TENDER NOTICE AND INVITATION TO TENDER

Clarification
meeting

A non-compulsory clarification briefing meeting will be held via a virtual
platform on Tuesday, 22 August 2023 at 11:00 where the project will
be presented. A link to the clarification briefing meeting will be sent to
tenderers who complete and submit a Certificate of Intention to
Submit a Tender (Form A1.1).

Closing Time The closing time and date for receipt of tenders is 11h00 on Friday, 15 
September 2023.

Completion and 
Delivery

Telegraphic, telephonic, telex, e-mail, facsimile and late tenders will not 
be accepted.
Tenders may only be submitted in the format as stated in the Tender
Data.
Requirements for completing, sealing, addressing, delivery, opening 
and assessment of tenders are stated in the Tender Data.

Tender Queries Queries relating to issues arising from these documents may be 
addressed to: e-mail: ProcurementSR6@sanral.co.za



T1.2: CONDITIONS OF TENDER

Conditions of
Tender

The conditions of tender are the standard conditions of tender as
contained in Annexure C of the CIDB STANDARD FOR UNIFORMITY IN
ENGINEERING AND CONSTRUCTION WORKS CONTRACTS as per
Government Notice No. 423 published in Government Gazette No.
42622 of 08 AUGUST 2019 and as amended from time to time. (see
www.cidb.org.za).

Available from https://www.cidb.org.za/wp-content/uploads/2021/07/Standard-for-
Uniformity-August-2019.pdf



T1.2: TENDER DATA
C2.1 Eligibility

Only those tenderers who satisfy the following eligibility criteria are
eligible to submit tenders:

a) CIDB registration

Only those tenderers who are registered with the CIDB, or are capable
of being so prior to the evaluation of submissions, in a contractor
grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of
the Construction Industry Development Regulations, for a 7CE class of
construction work, are eligible to have their tenders evaluated.

b) National Treasury Central Supplier Database

Tenderers, or in the event of a joint venture, each member of the joint
venture, must be registered on the National Treasury Central Supplier
Database at the closing date for tender submissions. If not registered
as verified online at tender closing; the tender will be declared non-
responsive.



T1.2: TENDER DATA
C2.1 The Employer’s address for delivery of tender offers and identification details to

be shown on each tender offer package are:

Location of tender box: The Reception Area, South African National Roads
Agency (Southern Region)

Physical Address: South African National Roads Agency (Southern Region)
20 Shoreward Drive
Baywest
Gqeberha
6025

Identification details: Place the completed tender loaded onto a flash drive in a
package marked with the tenderer’s company name, the project number and
description:

SANRAL X.003-022-2018/1 – C6: FOR AD-HOC STRUCTURAL AND DRAINAGE
SERVICES IN THE SOUTHERN REGION – EMERGENCY BRIDGE REPAIR WORKS
(REPAIR OF BRIDGES ALONG THE N2 SECTION 16)

Tenders must be submitted during hours (09:00 to 16:00) Monday to Friday at
the Employer’s address.



T1.2: TENDER DATA

C.2.15.2 The closing time for submission of tender offers is
The closing time for receipt of tenders is 11h00 on Friday, 15 
September 2023.

Should the closing date be extended, documents that were valid at 
the original closing date, will remain valid for the extended closing
date.

C.3.1 
C.3.1.1

Respond to requests from the tenderer
The employer shall respond to clarifications received up to 12 (twelve)
working days before tender closing date.

C.3.2 Issue Addenda
The employer shall issue addenda until 10 working days before
tender closing date.

C.3.4 
C.3.4.1

Opening of tender submissions
The time for opening of the tender offer via live streaming are:
Time: 11h00 on Friday, 15 September 2023.

Location: The tender opening can be viewed by live streaming; 
tenderers will be invited to a Teams meeting tender opening as per 
their Form A1.1 contact details 



Evaluation of tender offers

T1.2: TENDER DATA

Specific
goals

Criteria 10 points 20 points
Point
allocatio
n

Max
points

Point
allocation

Max points

B-BBEE level
scorecard of the
tendering entity.

B-BBEE Level 1 1,00

1

2.00

2

B-BBEE Level 2 0,90 1.80
B-BBEE Level 3 0,60 1.20
B-BBEE Level 4 0,50 1.0
B-BBEE Level 5 0,40 0.80
B-BBEE Level 6 0,30 0.60
B-BBEE Level 7 0,20 0.40
B-BBEE Level 8 0,10 0.20
Non-compliant
contributor

0 0

*Percentage
black ownership
of the tendering
entity.

< 51 % black
ownership

0

5

0

10

≥ 51 to < 70 %
black ownership.

1 2

≥ 70 to < 100 %
black ownership.

2 4

100 % black
ownership

5 10

B-BBEE size of
the tendering
entity

Exempted Micro
Enterprise
(EME)

4 4 8 8
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Part T2: RETURNABLE 
SCHEDULES



FORM D4.2: TENDERER'S KEY PERSONNEL EXPERIENCE (CONTRACTS MANAGER)

• Ensure that the proposed Contracts Manager meets the prescribed minimum 
requirements (8 years experience, and registration as SACPCMP, PrCM, PrEng, 
PrTechEng or PrTechni).

•  Provide a CV with details of the proposed Contracts Manager's professional registration,
years of experience and list projects that demonstrate managerial experience in the 
required role.

• Ensure that the proposed Contracts Manager has an active registration status at 
tender close and provide proof thereof.

• If the proposed Contracts Manager is not a permanent employee of the tenderer, a 
letter of consent / signed undertaking is required. Note the requirements of Form 
D4.2.



FORM D5.1: TENDERER'S EXPERIENCE BASED ON COMPLETED PROJECTS

• List details of only the 3 most relevant and completed projects.

• Listed projects should have a similar scope of works to the subject project
(bridges or similar structures repaired / rehabilitated).

• CIDB Performance Reports for each of the listed projects is required and should have 
a Performance Rating not less than 0 (Adequate) in all cases.

• Each of the projects listed should have a minimum value that exceeds R13,5mil and
have been completed within the last ±10 years (From Jan 2013 – Current).



FORM D5.2: TENDERER'S EXPERIENCE BASED ON PROJECTS IN PROGRESS

• List details of only the 3 most relevant projects in progress.

• Listed projects should have a similar scope of works to the subject project
(bridges or similar structures repaired / rehabilitated).

• Performance Rating and certified value of work at closing date must be confirmed by the
Project Employer or Project Engineer in writing.

• Each of the projects listed should have a minimum value that exceeds 80% of award 
value AND exceeds R13,5mil at tender close.
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Part C1: Agreements and
Contract Data



Clause 1.1.3.3: Time for Completion

• 12 months maximum (including December – January shut-down period);
•  3 months Mobilisation period;
• 9 months Execution period.

Clause 1.1.3.7: Defects Notification Period

• 12 calendar months.

Clause 4.2: Performance Security

• One (1) Performance Security totaling 10% of the Accepted Contract Amount 
(excluding VAT)

C1.2.2: CONTRACT DATA - EMPLOYER



Clause 4.3: Contractors Representative / Key Personnel – Contracts Manager

• Single point accountability and responsible for the management of the construction 
works;

• Minimum requirements: 8 years and registered as SACPCMP, PrCM, PrEng, PrTech, 
or PrTechni (Form D4.2)

• Where the Contracts Manager will not be employed on the Works full time, his 
powers will be delegated to the approved Construction Manager.

C1.2.2: CONTRACT DATA - EMPLOYER



Clause 6.5: Special non-working days

• All designated public holidays;
• Statutory declared election days;
• Annual shut-down period;
• Day before Easter weekend;
• Day of State school term closure and day prior to State school term start;
• Sundays; and
• Between sunset and sunrise.

Clause 8.3(m): Accommodation of traffic restrictions

Bridges B4084 and Bridge B1264 may not be worked on concurrently as well as bridges 
B910 and B1265 due to their close proximity

C1.2.2: CONTRACT DATA - EMPLOYER



Clause 8.7: Delay damages and other non-compliance charges

• Penalty for late completion – R20 000 per calendar day;

• Accommodation of Traffic - R20 000 per event and R2 000 per hour;

• Contract Participation Targets;

• Subcontracting without disclosure or non-compliance with subcontract agreement – up 
to 10% of Contract Price.

Clause 14.3: Retention Money

• 10% of value of completed work up to max 5% of the Accepted Contract Amount 
(Including VAT);

C1.2.2: CONTRACT DATA - EMPLOYER



Clause 14.6: Minimum amount of Interim Payment Certificates

• R500 000.00 excluding payments during the Mobilisation Period;

Clause 18.3: Insurance cover for Injury to persons and Damage to Property

• R20 000 000.00

Clause 20.2: Appointment of DAB

• 1 member DAB (20 years, Pr.Eng or Pr.Tech Eng) appointed no later than 30 days 
after a dispute arises

C1.2.2: CONTRACT DATA - EMPLOYER



Clause D1003: Contract Participation Goals (CPG)

CPG for Targeted Labour:

• Target Area: Buffalo City Metropolitan Municipal Area and Great Kei Local 
Municipal Areas

• Targeted Labour: Minimum 6% of Final Contract Value

• Target Groups: 30% of target value – Black Youth

0.3% of target value – Black people with disabilities

30% of target value – Black Women

C1.2.2: CONTRACT DATA - EMPLOYER



Clause D1003: Contract Participation Goals (CPG) (continued)

CPG for Targeted Enterprises: 

Minimum 40% of Final Contract Value for Non-EME Companies. No mandatory 
subcontracting requirements for EME.

• Total Targeted Enterprises: 

 Targeted Enterprise with ≥51% ownership by Youth: Minimum 5% of Final 
Contract Value

 Targeted Enterprise with ≥51% ownership by Women: Minimum 5% of Final 
Contract Value

 Targeted Enterprise with ≥51% ownership by Military veterans: Minimum 1% of Final 
Contract Value

 Targeted Enterprise with ≥51% ownership by Disabled persons: Minimum 0.5% of 
Final Contract Value

 Targeted Enterprise with CIDB 1 or 2 grading: Minimum 1.5% of 
Final Contract Value

 Targeted Enterprise with CIDB 3 or 4 grading: Minimum 1.5% of 
Final Contract Value

C1.2.2: CONTRACT DATA - EMPLOYER
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Part C3: Scope of Works



The project is located on the N2 Section 16 between Mdantsane and the Great Kei River.

PROJECT OVERVIEW
LOCALITY PLAN



The site encompasses sections of road reserve of the N2 affected by the repairs required for each of 
the seven (7) structures that falls within the limits of the required traffic accommodation plan. 

The seven (7) bridges that require repairs and refurbishment of various elements are located as 
follows:

.

PROJECT OVERVIEW
SITE DESCRIPTION

No Route Km 
Distance 

Co-ordinates Bridge 
Number 

Bridge 
Description 

Latitude Longitude 

1 N2/16 01.46 -32.944393 27.790669 B1244 
Beaufields 

Road 

2 N2/16 12.29 -32.970769 27.885442 B1252 Abbattoir 

3 N2/16 17.70 -32.952091 27.931848 B4084 
Bonza Bay 

Road 

4 N2/16 23.40 -32.919084 27.976114 B1264 
Gonubie 

River 

5 N2/16 26.46 -32.898484 27.986890 B910 
Farmers 

Hall 

6 N2/16 28.70 -32.878668 27.985213 B1265 Emerald Hill 

7 N2/16 80.22 32:30:31.6542 27:58:48.4104 B149 
Great Kei 

River 
 



BRIDGE B1244 – ROUTE N2/16 AT KM 1.46

The Beaufields Road Bridge, Bridge B1244 
crosses the N2 Section 16 at approximately
km 1.46 and consists of four continuous 

spans.

The remedial works that are envisaged 
is contained in the table to the
right:

.

PROJECT OVERVIEW
SCOPE OF WORKS

Item Works Item 

1 Clean deck and remove vegetation  

2 Repair local spalls along deck edge and parapets 

3 Repair and Seal cracks to deck edge and abutments 

4 Seal expansion joints 

5 
Apply approved cementitious barrier coating, if signs of ASR are found, treat with 
silane 

6 
Scan deck with ground penetrating radar )GPR) to determine the presence and 
location of deck voids and provide drainage to voids if present 

 



BRIDGE B1252 – ROUTE N2/16 AT KM 12.29

The Abbattoir Bridge, Bridge B1252 crosses
the N2 Section 16 at approximately km 12.29
and consists of four continuous spans.

The remedial works that are envisaged is 
contained in the table below:

.

PROJECT OVERVIEW
SCOPE OF WORKS

Item Works Item 

1 Jack up bridge and replace elastomeric bearings  

2 Refurbish or replace directional guides 

3 Repair water pipe and seal water leaks. Pressure clean abutments after 

4 Seal all visible cracks 

5 Repair damaged sidewalks 

6 Replace expansion joint 

7 Repair local damage to road surface 
 



BRIDGE B1252 – ROUTE N2/16 AT KM 12.29

.

PROJECT OVERVIEW
SCOPE OF WORKS – Bearing Replacement and Jacking Details



B761 – N2/11, KM 0.91

.

PROJECT OVERVIEW
SCOPE OF WORKS – Bearing Replacement and Jacking Details



B4084 –Route N2/16 AT KM 17.7 

The Bonza Bay Road Bridge, Bridge
B4084 (also referenced B1260
/ 4570 in some documentation) crosses
the N2 Section 16 at approximately km 17.7 and consists of four simply supported spans.

The remedial works that are envisaged is
contained in the table to the
right:

.

PROJECT OVERVIEW
SCOPE OF WORKS

Item Works Item 

1 Repair road surfacing  

2 Replace bridge expansion joints 

3 Seal all visible cracks 

4 Repair local spalls 

5 Remove metal handrail and replace with precast concrete parapets 

6 Coat deck and parapets with approved barrier coating 

7 
Clean abutments with high pressure water jetting and treat with approved barrier 
coating. If signs of ASR are found, treat with silane 

 



B1264 – ROUTE N2/16 AT KM 23.40

The Bridge B1264, located on the N2 Section 16,
crosses the Gonubie River at approximately
km 23.40 and consists of four continuous spans.

The remedial works that are envisaged is
contained in the table to the right:

PROJECT OVERVIEW
SCOPE OF WORKS

Item Works Item 

1 Repair and seal cracks in abutments and parapets  

2 Remove vegetation from top of piers 

3 Replace existing expansion joints with asphaltic plug type joints 

4 Replace existing expansion joints at approach slab ends with buried type joints 

5 Remove vegetation and debris from waterway 

6 
Repair / replace damaged parapet by removing complete existing top rail of 
damaged parapet and replace with precast top rail 

7 
Scan deck with ground penetrating radar (GPR) to determine the presence and 
location of deck voids and provide drainage to voids if present 

8 Coat exposed concrete surfaces with an approved barrier coating 
 



B0910 – ROUTE N2/16 AT KM 26.46

The Farmers Hall Bridge, Bridge
B910 (R102) crosses the N2
Section 16 at approximately km 26.46
and consists of three simply supported
spans.

The remedial works that are envisaged is
contained in the table to the right:

PROJECT OVERVIEW
SCOPE OF WORKS

Item Works Item 

1 Repair road surfacing at approaches  

2 Replace joints with asphaltic plug expansion joints 

3 Clean abutments and piers with high pressure water jetting 

4 Seal all visible cracks and spalls 

5 
Treat abutments and piers with approved barrier coating. If signs of ASR are 
found, treat with silane 

6 
Clean parapets with high pressure water jetting before repairing spalls and 
cracks 

7 Coat parapets with approved barrier coating 

8 Repair impact damage and visible spalls 

9 Fix guardrails to end blocks 
 



B1265 – ROUTE N2/16 AT KM 28.70

The Emerald Hill Bridge, Bridge
B1265 crosses the N2 Section 16
at approximately km 28.70 and consists
of three continuous spans.

The remedial works that are envisaged is
contained in the table to the Below:

PROJECT OVERVIEW
SCOPE OF WORKS

Item Works Item 

1 Repair road surfacing at approaches  

2 Resurface deck 

3 Replace joints with asphaltic plug expansion joints 

4 Clean abutments and piers with high pressure water jetting 

5 Seal all visible cracks and repair local spalls 

6 
Treat abutments and piers with approved barrier coating. If signs of ASR are 
found, treat with silane 

7 
Clean parapets with high pressure water jetting before repairing spalls and 
cracks 

8 Coat parapets with approved barrier coating 

9 Repair impact damage and visible spalls 
 



B149 – ROUTE N2/16 AT KM 80.22

National Route 2, Section 16 crosses
the Great Kei River at approximately
km 80.22 and consists of sixteen

simply supported spans. It appears
as if the steel/aluminium handrails
were replaced with precast concrete top rail
at some point

The remedial works that are envisaged is
contained in the table to the Below:

PROJECT OVERVIEW
SCOPE OF WORKS

Item Works Item 

1 Replace accident damaged precast concrete balustrade and damaged guardrail  

2 Repair damaged concrete to lower portion of parapet 

3 Repair and coat parapets 
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Project Specifications



• An Excel version of the Pricing Schedule is included to assist tenderers.

• No responsibility can be accepted for any possible errors in the summation or 
calculations that may occur within the spreadsheet. Tenderers are required to 
satisfy themselves that calculations are correct.

• A printout of the entire completed pricing schedule must be signed, scanned, and 
saved in .pdf format, and an electronic copy of the Pricing Schedule must be 
saved in Excel format.

• The signed .pdf copy will be deemed to be the official schedule.

• Price items carefully and read Project Specifications for understanding of
work to be undertaken and included in payment items.

VOLUME 3 – PRICING SCHEDULE

PRICING SCHEDULE – Part C2.2



SCHEDULE A: General

SCHEDULE B: Repair Works

Part 1: Bridge B1244 AT N2/16 KM 1.46  

Part 2: Bridge B1252 AT N2/16, KM 12.29

Part 3: Bridge B4084 AT N2/16, KM 17.70

Part 4: Bridge B1264 AT N2/16, KM 23.40

Part 5: Bridge B0910 AT N2/16, KM 26.46

Part 6: Bridge B1265 AT N2/16, KM 28.70

Part 7: Bridge B149 AT N2/16, KM 80.22

SCHEDULE D: Stakeholder and Community Liaison, and Targeted 
Labour and Targeted Enterprises and Development

VOLUME 3 – PRICING SCHEDULE

PRICING SCHEDULE – Part C2.2



SECTION A1: Standard Amendments issued by COTO

SECTION A2: Project Specification Amendments to the COTO 
Standard Specifications

SECTION B: Specification Data

SECTION C: Environmental Management Plan

SECTION D: Stakeholder and Community Liaison, and Targeted 
Labour and Targeted

Enterprises and Development

SECTION E: Requirements of the Occupational Health and Safety Act 
and Regulations

VOLUME 3 – SPECIFICATIONS

Part C3



• Clause A1.2.3.4 (COTO and Section B) deals with the extension of time for 
inclement weather delays to the critical path. Note N days = 21 and 
consequential delays expressly excluded from measurement of N days.

•  Clause A1.2.3.5 (COTO and Section B) deals with the Contractors maintenance 
responsibility during construction.

•  Clause A1.2.7.1 (COTO and Section B) deals with the requirements for the 
Programme of Works.

•  Clause A1.5.7 (COTO and Section B) deals with Traffic Accommodation

•  Clause C1.5.7.12 (COTO) outlines the responsibilities and requirements for the 
Traffic Safety Officer. Note a full time TSO and traffic control vehicle will be 
required.

VOLUME 3 – SPECIFICATIONS

Part C3



• COTO Chapter 8 deals with repairs to the existing road surface.

•  COTO Chapter 11 deals with ancillary road items such as gabions, stone 
pitching, guardrails.

•  COTO Chapter 13 deals with the manufacture of Precast Concrete 
Parapets, Bearings and Joints.

•  COTO Chapter 14 deals with the repairs to Concrete Structures.

•  Section D deals with Stakeholder and Community Liaison, and 
Targeted Labour and Targeted Enterprises and 
Development 

VOLUME 3 – SPECIFICATIONS

Part C3



ANY QUESTIONS?

SEND QUESTIONS TO :

PROCUREMENTSR6@SANRAL.CO.ZA SUBJECT: X.003-022-2018/1-C6 

(QUESTIONS MUST REACH SANRAL UP TO TWELVE (12) WORKING DAYS
BEFORE THE TENDER CLOSING DATE.)


