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Contract No.

Description

SANRAL Region

Meeting Format

DETAILS OF TENDER CLARIFICATION

BRIEFING MEETING

SANRAL X.003-022-2018/1 -C6

FOR AD-HOC STRUCTURAL AND DRAINAGE SERVICES IN THE
SOUTHERN REGION — EMERGENCY BRIDGE REPAIR WORKS
(REPAIR OF BRIDGES ALONG THE N2 SECTION 16)

Southern Region

A non-compulsory clarification briefing meeting will be held via a
virtual platform on Tuesday, 22 August 2023 at 11:00 where the
project will be presented






T1.1: TENDER NOTICE AND INVITATION TO TENDER

Description

REPAIR OF BRIDGES ALONG THE N2 SECTION 16

Location

This project is in the province of Eastern Cape in the
district municipality of Amathole and local
municipalities of Buffalo City and Great Kei

Duration

The approximate programme is 12 months
which includes 3 Months for the Mobilisation Period

Eligibility

Only tenderers who are registered on the National
Treasury Central Supplier Database and meet the
minimum requirements for the key persons as
stipulated in Clause C.2.1 at the tender closing
date, are eligible to tender.




T1.1: TENDER NOTICE AND INVITATION TO TENDER

Tender Documents

Tender documents are available from Friday, 11 August 2023 at no
cost in electronic format downloaded from the SANRAL’s website by
the following link: https://www.nra.co.za/service-provider-
zone/tenders/open-tenders/

Tenderers must have access to Microsoft © Office 2013 and
Acrobat Adobe © 9.0 or similar compatible software.

Form Al.1

Tenderers must submit, via email, the duly completed Form A1l.1
Certificate of Intention to Submit a Tender prior to Friday, 18
August 2023 . Failure to submit this certificate would result in
the tenderer not receiving addenda or additional issued information
and may result in the tenderer being non-responsive.

Clarification
Briefing
Presentation

A tender clarification briefing presentation is available to be
downloaded from the SANRAL website at the following link
https://www.nra.co.za/service-provider-zone/tenders/open-tenders/.




T1.1: TENDER NOTICE AND INVITATION TO TENDER

Clarification
meeting

A non-compulsory clarification briefing meeting will be held via a virtual
platform on Tuesday, 22 August 2023 at 11:00 where the project will
be presented. A link to the clarification briefing meeting will be sent to
tenderers who complete and submit a Certificate of Intention to
Submit a Tender (Form Al1.1).

Closing Time

The closing time and date for receipt of tenders is 11h00 on Friday, 15
September 2023.

Completion
Delivery

and

Telegraphic, telephonic, telex, e-mail, facsimile and late tenders will not
be accepted.

Tenders may only be submitted in the format as stated in the Tender
Data.

Requirements for completing, sealing, addressing, delivery, opening
and assessment of tenders are stated in the Tender Data.

Tender Queries

Queries relating to issues arising from these documents may be
addressed to: e-mail: ProcurementSR6@sanral.co.za




T1.2: CONDITIONS OF TENDER

Conditions
Tender

of

The conditions of tender are the standard conditions of tender as
contained in Annexure C of the CIDB STANDARD FOR UNIFORMITY IN
ENGINEERING AND CONSTRUCTION WORKS CONTRACTS as per
Government Notice No. 423 published in Government Gazette No.
42622 of 08 AUGUST 2019 and as amended from time to time. (see
www.cidb.org.za).

Available from

https://www.cidb.org.za/wp-content/uploads/2021/07/Standard-for-

Uniformity-August-2019.pdf




T1.2: TENDER DATA

C2.1

Eligibility

Only those tenderers who satisfy the following eligibility criteria are
eligible to submit tenders:

a) CIDB registration

Only those tenderers who are registered with the CIDB, or are capable

of being so prior to the evaluation of submissions, in a contractor
grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of
the Construction Industry Development Regulations, for a 7CE class of
construction work, are eligible to have their tenders evaluated.

b) National Treasury Central Supplier Database

Tenderers, or in the event of a joint venture, each member of the joint
venture, must be registered on the National Treasury Central Supplier
Database at the closing date for tender submissions. If not registered
as verified online at tender closing; the tender will be declared non-
responsive.




T1.2: TENDER DATA

C2.1

The Employer’s address for delivery of tender offers and identification details to
be shown on each tender offer package are:

Location of tender box: The Reception Area, South African National Roads
Agency (Southern Region)

Physical Address: South African National Roads Agency (Southern Region)
20 Shoreward Drive
Baywest
Gqgeberha
6025

Identification details: Place the completed tender loaded onto a flash drive in a
package marked with the tenderer’s company name, the project number and
description:

SANRAL X.003-022-2018/1 — C6: FOR AD-HOC STRUCTURAL AND DRAINAGE
SERVICES IN THE SOUTHERN REGION — EMERGENCY BRIDGE REPAIR WORKS
(REPAIR OF BRIDGES ALONG THE N2 SECTION 16)

Tenders must be submitted during hours (09:00 to 16:00) Monday to Friday at
the Employer’s address.




T1.2: TENDER DATA

C.2.15.2 The closing time for submission of tender offers is
The closing time for receipt of tenders is 11h00 on Friday, 15
September 2023.
Should the closing date be extended, documents that were valid at
the original closing date, will remain valid for the extended closing
date.

C.3.1 Respond to requests from the tenderer

C3.1.1 The employer shall respond to clarifications received up to 12 (twelve)
working days before tender closing date.

C.3.2 Issue Addenda
The employer shall issue addenda until 10 working days before
tender closing date.

C.3.4 Opening of tender submissions

C.3.4.1 The time for opening of the tender offer via live streaming are:

Time: 11h00 on Friday, 15 September 2023.

Location: The tender opening can be viewed by live streaming;
tenderers will be invited to a Teams meeting tender opening as per
their Form Al.1 contact details




T1.2: TENDER DATA

Evaluation of tender offers

Specific Criteria 10 points 20 points
goals Point Max Point Max points
allocatio points allocation
n
B-BBEE level B-BBEE Level 1 1,00 2.00
scorecard of the B-BBEE Level 2 0,90 1.80
tendering entity. B-BBEE Level 3 0,60 1.20
B-BBEE Level 4 0,50 1.0
B-BBEE Level 5 0,40 0.80
B-BBEE Level 6 | 0,30 1 0.60 2
B-BBEE Level 7 0,20 0.40
B-BBEE Level 8 0,10 0.20
Non-compliant 0 0
contributor
*Percentage < 51 % black 0 0
black ownership ownership
of the tendering >51to <70 % 1 2
entity. black ownership.
>70t0 <100 % | 2 > 2 10
black ownership.
100 % black 5 10
ownership
B-BBEE size of Exempted Micro 4 4 8 8
the  tendering Enterprise
entity (EME)




Part T2: RETURNABLE
SCHEDULES

SANRAL
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13 BUILDING SOUTH AFRICA
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FORM D4.2: TENDERER'S KEY PERSONNEL EXPERIENCE (CONTRACTS MANAGER)

* Ensure that the proposed Contracts Manager meets the prescribed minimum
requirements (8 years experience, and registration as SACPCMP, PrCM, PrEng,
PrTechEng or PrTechni).

» Provide a CV with details of the proposed Contracts Manager's professional registration,
years of experience and list projects that demonstrate managerial experience in the
required role.

« Ensure that the proposed Contracts Manager has an active registration status at
tender close and provide proof thereof.

« If the proposed Contracts Manager is not a permanent employee of the tenderer, a
letter of consent / signed undertaking is required. Note the requirements of Form
D4.2.




FORM D5.1: TENDERER'S EXPERIENCE BASED ON COMPLETED PROJECTS

List details of only the 3 most relevant and completed projects.

Listed projects should have a similar scope of works to the subject project
(bridges or similar structures repaired / rehabilitated).

CIDB Performance Reports for each of the listed projects is required and should have
a Performance Rating not less than 0 (Adequate) in all cases.

Each of the projects listed should have a minimum value that exceeds R13,5mil and
have been completed within the last £10 years (From Jan 2013 — Current).



FORM D5.2: TENDERER'S EXPERIENCE BASED ON PROJECTS IN PROGRESS

» List details of only the 3 most relevant projects in progress.

» Listed projects should have a similar scope of works to the subject project
(bridges or similar structures repaired / rehabilitated).

» Performance Rating and certified value of work at closing date must be confirmed by the
Project Employer or Project Engineer in writing.

« Each of the projects listed should have a minimum value that exceeds 80% of award
value AND exceeds R13,5mil at tender close.



Part C1l: Agreements and
Contract Data

SANRAL
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C1.2.2: CONTRACT DATA - EMPLOYER

Clause 1.1.3.3: Time for Completion

* 12 months maximum (including December — January shut-down period);
* 3 months Mobilisation period,;
* 9 months Execution period.

Clause 1.1.3.7: Defects Notification Period

e 12 calendar months.

Clause 4.2: Performance Security

* One (1) Performance Security totaling 10% of the Accepted Contract Amount
(excluding VAT)



C1.2.2: CONTRACT DATA - EMPLOYER

Clause 4.3: Contractors Representative / Key Personnel — Contracts Manager

 Single point accountability and responsible for the management of the construction
WOrkKs;

* Minimum requirements: 8 years and registered as SACPCMP, PrCM, PrEng, PrTech,
or PrTechni (Form D4.2)

» Where the Contracts Manager will not be employed on the Works full time, his
powers will be delegated to the approved Construction Manager.



C1.2.2: CONTRACT DATA - EMPLOYER

Clause 6.5: Special non-working days

« All designated public holidays;

« Statutory declared election days;

* Annual shut-down period;

« Day before Easter weekend;

« Day of State school term closure and day prior to State school term start;
 Sundays; and

 Between sunset and sunrise.

Clause 8.3(m);: Accommodation of traffic restrictions

Bridges B4084 and Bridge B1264 may not be worked on concurrently as well as bridges
B910 and B1265 due to their close proximity



C1.2.2: CONTRACT DATA - EMPLOYER

Clause 8.7: Delay damages and other non-compliance charges

« Penalty for late completion — R20 000 per calendar day;
«  Accommodation of Traffic - R20 000 per event and R2 000 per hour;
« Contract Participation Targets;

«  Subcontracting without disclosure or non-compliance with subcontract agreement — up
to 10% of Contract Price.

Clause 14.3: Retention Money

* 10% of value of completed work up to max 5% of the Accepted Contract Amount
(Including VAT);



C1.2.2: CONTRACT DATA - EMPLOYER

Clause 14.6: Minimum amount of Interim Payment Certificates

« R500 000.00 excluding payments during the Mobilisation Period,;

Clause 18.3: Insurance cover for Injury to persons and Damage to Property

 R20 000 000.00

Clause 20.2: Appointment of DAB

« 1 member DAB (20 years, Pr.Eng or Pr.Tech Eng) appointed no later than 30 days
after a dispute arises



C1.2.2: CONTRACT DATA - EMPLOYER

Clause D1003: Contract Participation Goals (CPG)

CPG for Targeted Labour:

e Target Area: Buffalo City Metropolitan Municipal Area and Great Kei Local
Municipal Areas

« Targeted Labour: Minimum 6% of Final Contract Value

« Target Groups: 30% of target value — Black Youth
0.3% of target value — Black people with disabilities

30% of target value — Black Women



CPG for Targeted Enterprises:

Contract Participation Goals (CPG) (continuea)

C1.2.2: CONTRACT DATA - EMPLOYER

Clause D1003:

Minimum 40% of Final Contract Value for Non-EME Companies. No mandatory
subcontracting requirements for EME.

« Total Targeted Enterprises:

>

>

Targeted Enterprise with 251% ownership by Youth:
Contract Value

Targeted Enterprise with 251% ownership by Women:
Contract Value

Targeted Enterprise with 251% ownership by Military veterans:
Contract Value

Targeted Enterprise with 251% ownership by Disabled persons:

Final Contract Value

Targeted Enterprise with CIDB 1 or 2 grading:
Final Contract Value

Targeted Enterprise with CIDB 3 or 4 grading:
Final Contract Value

Minimum 5% of Final

Minimum 5% of Final

Minimum 1% of Final

Minimum 0.5% of

Minimum 1.5% of

Minimum 1.5% of






LOCALITY PLAN

PROJECT OVERVIEW

The project is located on the N2 Section 16 between Mdantsane and the Great Kei River.
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PROJECT OVERVIEW

SITE DESCRIPTION

The site encompasses sections of road reserve of the N2 affected by the repairs required for each of
the seven (7) structures that falls within the limits of the required traffic accommodation plan.

The seven (7) bridges that require repairs and refurbishment of various elements are located as

follows:
No Route Km Co-ordinates Bridge Bridge
Distance Number Description
Latitude Longitude
1 N2/16 01.46 -32.944393 27.790669 B1244 Beslégzlds
2 N2/16 12.29 -32.970769 27.885442  B1252 Abbattoir
3 N2/16 17.70 -32.952091 27.931848 B4084 Bo;z;?ay
4 N2/16 23.40 -32.919084 27.976114 B1264 Glg?yet;'e
5 N2/16 26.46 -32.898484 27.986890 B910 Faif;zl?rs
6 N2/16 28.70 -32.878668 27.985213 B1265 Emerald Hill
Great Kei

7 N2/16 80.22 32:30:31.6542 27:58:48.4104 B149 River



PROJECT OVERVIEW

SCOPE OF WORKS

BRIDGE B1244 — ROUTE N2/16 AT KM 1.46

The Beaufields Road Bridge, Bridge B1244
crosses the N2 Section 16 at approximately
km 1.46 and consists of four continuous

spans.

The remedial works that are envisadged are listed here below.

ltem Works ltem
1 Clean deck and remove vegetation
2 Repair local spalls along deck edge and parapets
3 Repair and seal cracks to deck edge and abutments
4 seal expansion joints
Apply approved cementitious barrier coating, if signs of ASR are found, treat with
5 silane
scan deck with ground penetrating radar (GPR) to determine the presence and
B location of deck voids and provide drainage to voids if present




PROJECT OVERVIEW

SCOPE OF WORKS

BRIDGE B1252 — ROUTE N2/16 AT KM 12.29 I+

The Abbattoir Bridge, Bridge B1252 crosses
the N2 Section 16 at approximately km 12.29
and consists of four continuous spans.

The remedial works that are envisaged are listed here below.

ltem Woaorks ltem

Jack up bridge and replace elastomeric bearings

Refurbish or replace directional guides

Repair water pipe and seal water leaks - pressure clean abutments

Seal all visible cracks

Repair damaaged sidewalks

Replace expansion joint

= | [ [ R =

Repair local damage to road surface




PROJECT OVERVIEW

SCOPE OF WORKS - Bearing Replacement and Jacking Details

LIFTING AND BEARING REPLACEMENT
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PROJECT OVERVIEW

SCOPE OF WORKS

B4084 — ROUTE N2/16 AT KM 17.7

The Bonza Bay Road Bridge, Bridge

B4084 (also referenced B1260 / 4570

in some documentation) crosses the

N2 Section 16 at approximately km 17.7
and consists of four simply supported spans.

The remedial works that are envisaged are listed here below.

ltem Works ltem
1 Repair road surfacing
2 Replace bridge expansion joints
3 seal all visible cracks
4 Repair local spalls
5 Remove metal handrail and replace with precast concrete parapets
B Coat deck and parapets with approved barrier coating
Clean abutments with high pressure water jetting and treat with approved barrier
i coating. If signs of ASR are found, treat with silane




PROJECT OVERVIEW

SCOPE OF WORKS

B1264 — ROUTE N2/16 AT KM 23.40

The Bridge B1264, located on the N2 Section 16,
crosses the Gonubie River at approximately
km 23.40 and consists of four continuous spans.

The remedial works that are envisaged are listed here below.

ltem Works ltem

Repair and seal cracks in abutments and parapets

Remove vegetation from top of piers

Replace existing expansion joints at approach slab ends with buried type joints

1
2
3 Heplace existing expansion joints with asphaltic plug type joints
4
5

Remove vegetation and debris from waterway

Repair / replace damaged parapet by removing complete existing top rail of

B damaged parapet and replace with precast top rail

scan deck with ground penetrating radar (GPR) to determine the presence and
i location of deck voids and provide drainage to voids if present

5] Coat exposed concrete surfaces with an approved barrier coating




PROJECT OVERVIEW

SCOPE OF WORKS

B0910 — ROUTE N2/16 AT KM 26.46

The Farmers Hall Bridge, Bridge

B910 (R102) crosses the N2 Section 16
at approximately km 26.46 and consists
of three simply supported spans.

The remedial works that are envisaged are listed here below.

ltem

Works ltem

Repair road surfacing at approaches

Heplace joints with asphaltic plug expansion joints

Clean abutments and piers with high pressure water jetting

i
2
3
4

Seal all visible cracks and spalls

n

Treat abutments and piers with approved barrier coating. If signs of ASR are
found, treat with silane

Clean parapets with high pressure water jetting before repairing spalls and
cracks

Coat parapets with approved barrier coating

Hepair impact damage and visible spalls

we0 |~ |

Fix guardrails to end blocks




PROJECT OVERVIEW

SCOPE OF WORKS

B1265 — ROUTE N2/16 AT KM 28.70

The Emerald Hill Bridge, Bridge B1265
crosses the N2 Section 16 at approx.
km 28.70 and consists of three continuous

spans.

The remedial works that are envisaged are listed here below.

ltem

Works ltem

Repair road surfacing at approaches

Resurface deck

Replace joints with asphaltic plug expansion joints

Clean abutments and piers with high pressure water jetting

R |2 | =

Seal all visible cracks and repair local spalls

Treat abutments and piers with approved barrier coating. If signs of ASR are
found, treat with silane

Clean parapets with high pressure water jetting before repairing spalls and
cracks

Coat parapets with approved barrier coating

Repair impact damage and visible spalls




PROJECT OVERVIEW

SCOPE OF WORKS

B149 — ROUTE N2/16 AT KM 80.22 > '=|

National Route 2, Section 16 crosses
the Great Kei River at approximately
km 80.22 and consists of sixteen
simply supported spans.

The remedial works that are envisaged are listed here below.

ltem Works ltem
1 Replace accident damaged precast concrete balustrade and damaged guardrail
2 Repair damaged concrete to lower portion of parapet
3 Repair and coat parapets







VOLUME 3 - PRICING SCHEDULE

PRICING SCHEDULE - Part C2.2

An Excel version of the Pricing Schedule is included to assist tenderers.

No responsibility can be accepted for any possible errors in the summation or
calculations that may occur within the spreadsheet. Tenderers are required to
satisfy themselves that calculations are correct.

A printout of the entire completed pricing schedule must be signed, scanned, and
saved in .pdf format, and an electronic copy of the Pricing Schedule must be
saved in Excel format.

The signed .pdf copy will be deemed to be the official schedule.

Price items carefully and read Project Specifications for understanding of
work to be undertaken and included in payment items.




VOLUME 3 - PRICING SCHEDULE

PRICING SCHEDULE - Part C2.2

SCHEDULE A: General

SCHEDULE B: Repair Works
Part 1: Bridge B1244 AT N2/16 KM 1.46
Part 2: Bridge B1252 AT N2/16, KM 12.29
Part 3: Bridge B4084 AT N2/16, KM 17.70
Part 4: Bridge B1264 AT N2/16, KM 23.40
Part 5: Bridge B0910 AT N2/16, KM 26.46
Part 6: Bridge B1265 AT N2/16, KM 28.70
Part 7: Bridge B149 AT N2/16, KM 80.22

SCHEDULE D: Stakeholder and Community Liaison, and Targeted
Labour and Targeted Enterprises and Development



Part C3

SECTION A1:
SECTION A2:

SECTION B:
SECTION C:
SECTION D:

SECTION E:

VOLUME 3 - SPECIFICATIONS

Standard Amendments issued by COTO

Project Specification Amendments to the COTO
Standard Specifications

Specification Data
Environmental Management Plan

Stakeholder and Community Liaison, and Targeted
Labour and Targeted Enterprises and Development

Requirements of the Occupational Health and Safety Act
and Regulations



VOLUME 3 - SPECIFICATIONS

Part C3

Clause A1.2.3.4 (COTO and Section B) deals with the extension of time for
inclement weather delays to the critical path. Note N days = 21 and
consequential delays expressly excluded from measurement of N days.

Clause A1.2.3.5 (COTO and Section B) deals with the Contractors maintenance
responsibility during construction.

Clause A1.2.7.1 (COTO and Section B) deals with the requirements for the
Programme of Works.

Clause A1.5.7 (COTO and Section B) deals with Traffic Accommodation

Clause C1.5.7.12 (COTO) outlines the responsibilities and requirements for the
Traffic Safety Officer. Note a full time TSO and traffic control vehicle will be
required.



Part C3

COTO Chapter 8

COTO Chapter 11

COTO Chapter 13

COTO Chapter 14

Section D

VOLUME 3 - SPECIFICATIONS

deals with repairs to the existing road surface
deals with ancillary road items such as gabions, stone
pitching, guardrails

deals with the manufacture of Precast Concrete
Parapets, Bearings and Joints

deals with the repairs to Concrete Structures

deals with Stakeholder and Community Liaison, and
Targeted Labour and Targeted Enterprises and
Development



ANY QUESTIONS?
SEND QUESTIONS TO :
PROCUREMENTSR6@SANRAL.CO.ZA
SUBIJECT: X.003-022-2018/1-C6

(QUESTIONS MUST REACH SANRAL UP TO TWELVE (12) WORKING DAYS
BEFORE THE TENDER CLOSING DATE.)




