
Transnet Pipelines. 
Tender Number: TPL/2023/05/0004/29484/RFP 

Description of the Works: 

The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet Pipelines for the 
following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2020 Rev 01 Part T2: Returnable Schedules 
Page 1 of 149 

 

 

 

 

 

 

 
 

Transnet Pipelines 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 
 
 

REQUEST FOR PROPOSAL (RFP) 

 
 

FOR THE PROVISION OF LIGHTING UPGRADE PROJECT INLAND AND COASTAL 

REGIONS FOR FOLLOWING SITES (COALBROOK, TARLTON AND SASOLBURG) 

GROUP 4. 

 
RFP NUMBER : TPL/2023/05/0004/29484/RFP 

 
ISSUE DATE : 15 May 2023 

COMPULSORY TENDER CLARIFICATION 

WITH SITE VISIT MEETING : 23 May 2023 

CLOSING DATE : 08 June 2023 

CLOSING TIME : 12h00pm 

TENDER VALIDITY PERIOD : 12 weeks from closing date 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from 

persons, companies, close corporations or enterprises [hereinafter referred to as a 

Tenderer]. 

 
DESCRIPTION 

The Provision of Lighting Upgrade Project Inland and Coastal 

Regions for Transnet Pipelines for the following sites (Coalbrook, 

Tarlton and Sasolburg) Group 4. 

 

TENDER 

DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
FREE OF CHARGE and the Transnet website at 
https://transnetetenders.azurewebsites.net   (please  use 
Google Chrome to access Transnet link) FREE. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A COMPULSORY 
TENDER 

CLARIFICATION 
MEETING WITH SITE 

VISIT MEETING. 

A Tender Clarification with Site Visit Meeting will be conducted as follows: 

 

A Compulsory Tender Clarification Meeting with Site Visit Meeting will be 

conducted at Tarlton Pump station on the 23 May 2023, at 14:00pm 

[14 O’clock] for a period of ± 3 (two) hours. [Tenderers to provide own 
transportation and accommodation]. 

 

Bidders who wish to attend to other sites are free to do so by making a 
booking via e-mail to Khulakahle.mthethwa@transnet.net Both Tender 

Clarification Meetings will start punctually and information will not be 

repeated for the benefit of Tenderers arriving late. 
 

For specific queries relating to this RFP, an RFP Clarification Request Form 
should be submitted onto the system and to [Khulakahle Mthethwa] 

before 12:00 pm on 02 June 2023, substantially in the form set out in 
Section 8 hereto. In the interest of fairness and transparency, Transnet’s 

response to such a query will be published on the e-tender portal and 

Transnet website. 

 

A Site visit/walk will take place, tenderers are to note: 

• Tenderers are required to wear safety shoes, goggles, long sleeve shirts, 
high visibility vests and hard hats. 

• Tenderers without the recommended PPE will not be allowed on the site 
walk. 

• Tenderers and their employees, visitors, clients and customers entering 
Transnet Offices, Depots, Workshops and Stores will have to undergo 

breathalyzer testing. 
• All forms of firearms are prohibited on Transnet properties and premises. 

• The relevant persons attending the meeting must ensure that their 
identity documents, passports or drivers licenses are on them for 
inspection at the access control gates. 

 
Note: The works involves other sites as listed in the Scope of Work 
Document in addition to the Alrode Pump station. Tenderers can 
arrange to view the sites should they wish to do so. Visits to these 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
mailto:Khulakahle.mthethwa@transnet.net
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 additional sites (i.e. Alrode Workshop, Airport, Langlaagte and) is 

not compulsory. 
 

Certificate of Attendance in the form set out in the Returnable Schedule 

T2.2-01 hereto must be completed and submitted with your Tender, as 
proof of attendance is required for a compulsory site visit. 

 
Tenderers are required to bring this Returnable Schedule 
T2.2-01 to the Compulsory Tender Clarification with Site Visit 

Meeting to be signed by the Employer’s Representative. 
Tenderers failing to attend the compulsory site visit will be 
disqualified. 

 

CLOSING DATE 

 
10:00 am on (08/06/2023) 

Tenders must ensure that tenders are uploaded timeously onto the system. 

If a tender is late, it will not be accepted for consideration. 

 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender 

Submission Portal, in line with the overall Transnet digitalization strategy where suppliers 

can view advertised tenders, register their information, log their intent to respond to bids 

and upload their bid proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

▪ Log on to the Transnet eTenders management platform website 

(https://www.transnet.net); 

▪ Click on “TENDERS”; 

▪ Scroll towards the bottom right hand side of the page; 

▪ On the blue window click on “register on our new eTender Portal”; 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in 

all mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender 

selected. 

b) The tender offers to this tender will be opened as soon as possible after the closing 

date and time. Transnet shall not, at the opening of tenders, disclose to any other 

company any confidential details pertaining to the Tender Offers / information 

received, i.e. pricing, delivery, etc. The names and locations of the Tenderers will be 

divulged to other Tenderers upon request. 
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c) Submissions must not contain documents relating to any Tender other than that 

shown on the submission. 

 

3. CONFIDENTIALITY 

All information related to this RFP is to be treated with strict confidentiality. In this regard, 
Tenderers are required to certify that they have acquainted themselves with the Non- 
Disclosure Agreement. All information related to a subsequent contract, both during and 
after completion thereof, will be treated with strict confidence. Should the need however 
arise to divulge any information gleaned from provision of the Works, which is either 
directly or indirectly related to Transnet’s business, written approval to divulge such 
information must be obtained from Transnet. 

 

4. DISCLAIMERS 
 

Tenderers are hereby advised that Transnet is not committed to any course of action as a 
result of its issuance of this Tender and/or its receipt of a tender offer. In particular, 
please note that Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract; 

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage 

must therefore not be interpreted to mean that Tenderers have necessarily passed any 

previous stage(s); 

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender 

shall be deemed to be an offer by the Tenderer. The Employer has the right in its sole and 

unfettered discretion not to accept any offer. 

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof. 
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Transnet urges its clients, suppliers and the general public 
to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including but 

not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers are 

required to indicate in tender returnable [Breach of Law] whether or not they have been 

found guilty of a serious breach of law during the past 5 [five] years. 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 

 
6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state and 

facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order to 

enable it to verify information on the CSD: 

Supplier Number… ........................................ and Unique registration reference 

number…................................. (Tender Data) 
 

 
 

 

 
 
 

mailto:Transnet@tip-offs.com
https://secure.csd.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of 

the CIDB Standard for Uniformity in Engineering and Construction Works Contracts. The 

Standard for Uniformity in Construction Procurement was first published in Board Notice 62 of 

2004 in Government Gazette No 26427 of 9 June 2004. It was subsequently amended in 

Board Notice 67 of 2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 

93 of 2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in 

Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government 

Gazette No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 

10 July 2015 and Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 

2019. 

 
This edition incorporates the amendments made in Board Notice 423 of 2019 in Government 

Gazette 42622 of 8 August 2019. (See www.cidb.org.za). 
 

The Standard Conditions of Tender make several references to Tender data for detail that 

apply specifically to this tender. The Tender Data shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 
Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies. 

Clause 
 

Data 

C.1.1 The Employer is Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

C.1.2 The tender documents issued by the Employer comprise: 

 
Part T: The Tender 

 

 
Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 
Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules 

 
Part C: The contract 

 

 
Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

  

Part C2: Pricing data 
 

C2.1 Pricing instructions 

C2.2 Bill of Quantities 

 
Part C3: Scope of work C3.1 Works Information 

http://www.cidb.org.za/
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 Part C4: Site information C4.1 Site information 

C.1.4 The Employer’s agent is: Procurement Officer 

 

Name: Khulakahle Mthethwa 

 

Address: 202 Anton Lembede Street, Durban 4000 

  

Tel No. 
 

031-361 1594 

 

E – mail Khulakahle.mthethwa@transnet.net 

C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders: 

 
1. Stage One - Eligibility with regards to attendance at the compulsory 

Tender clarification with Site Visit meeting: 

An authorized representative of the tendering entity or a representative of a 

tendering entity that intends to form a Joint Venture (JV) must attend the 

compulsory clarification meeting in terms C2.7 

 
Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 

regarded as an unacceptable tender. 

 
2. Stage Two - Eligibility in terms of the Construction Industry 

Development Board: 
a) Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal 

to or higher than a contractor grading designation determined in accordance with 

the sum tendered or a value determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development Regulations, designation of 3EP 

or higher class of construction work, are eligible to have their tenders evaluated. 

 
b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one 

level below the required class of construction works under consideration and 

possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than 

a Contractor grading designation determined in accordance with the sum 

tendered for a 2 EP or higher class of construction work or a value determined 

mailto:Khulakahle.mthethwa@transnet.net
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in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations. 

 
4. The tenderer shall provide a certified copy of its signed joint venture 

agreement. 

 
Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 
regarded as an unacceptable tender 

 
3. Stage Three – Eligibility Criteria Schedule Proof 

Registrations/Certifications/Qualifications: 

T2.2-03A1 - Pr Eng. or Pr Tech – Electrical Engineer Proof of registration 

T2.2-03A2- Master Installation Electrician Proof of Registration 

T2.2-03A3- Trade Tested Electrician Proof of Certification 

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 
regarded as an unacceptable tender 

 
4. Stage Four - Functionality: 

Only those tenderers who obtain the minimum qualifying score for functionality will 

be evaluated further in terms of price and the applicable preference point system. 

The minimum qualifying for score for functionality is 70 points. 

 
The evaluation criteria for measuring functionality and the points for each criteria 

and, if any, each sub-criterion are as stated in C.3.11.3 below. 

 
Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 

regarded as an unacceptable tender. 

C.2.7 The arrangements for a compulsory site visit are as stated in the Tender Notice and 

Invitation to Tender. Tenderers must complete and sign the attendance 

register. Addenda will be issued to and tenders will only be received from those 

tendering entities including those entities that intends forming a joint venture 

appearing on the attendance register. 

 
Tenderers are also required to bring their RFP document to the briefing 

session and have their returnable document T2.2-01 certificate of 

attendance signed off by the Employer’s authorized representative. 

C.2.12 No alternative tender offers will be considered. 

C.2.13.1 Parts of each tender offer communicated on paper shall be as an original, one (1) 

copy and a clearly marked electronic version (compact disc or memory stick) in 

the same format as the original submission which shall be in the English Language. 
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C.2.13.2 The Employer’s details and identification details that are to be shown on each tender 

offer are as follows: 

 
Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer: 

▪ Contact person and details: 

▪ The Tender Number: 

▪ The Tender Description 
Documents must be marked for the attention of: 

Employer’s Agent: Miss Khulakahle Mthethwa 

(Procurement Officer) 

C.2.13.3 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted. 

C.2.13.4 The closing time for submission of tender offers is: 

Time: 10:00am on the 08 June 2023 

Location: The Transnet e-Tender Submission Portal: www.transnet.net 

 
NO LATE TENDERS WILL BE ACCEPTED 

C.2.13.5 The tender offer validity period is 12 weeks after the closing date. Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period. 

C.2.13.6 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status. 

 
2. A valid CIDB certificate in the correct designated grading; 

3. Proof of registration on the Central Supplier Database; 

4. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly 

constituted JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

C3.13.7 The minimum number of evaluation points for functionality is: 70 

  

The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 
Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

http://www.transnet.net/
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minimum threshold will result in the tender being disqualified and removed 

from any further consideration. 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

 

Functionality 

criteria 

Sub-criteria Sub- 

criteria 

points 

Maximum 

number of 

points 

Evaluation 

Schedule: 

T2.2.04 

 

Management 

and CV’s of 

key persons 

- Registered Master Electrician 

experience 

 
- Trade Tested Electrician experience 

 
- Safety Officer Experience 

10 

 

 
7.5 

 

 
7.5 

 
 
 
 

25 

Evaluation 

Schedule: 

T2.2.05 – 

Company’s 

Previous 

Experience 

- Company Previous Experience 

 
- Contract Value of Projects 

completed within the last 5 years 

15 

 

 
5 

 
 

20 

Evaluation 

Schedule: 

T2.2.06 – 

Method 

Statement 

 
 
- Methodology 

 
 

15 

 
 

15 

Evaluation 

Schedule: 

T2.2.07 – 

Programme 

 
- Programme 

 
15 

 
15 

Evaluation 

Schedule: 

T2.2.08 – 

Safety, Health 

and 

Environmental 

Requirements 

 

 
- Safety, Health and Environmental 

Requirements 

 

 
 

15 

 

 
 

15 

Evaluation 

Schedule: 

T2.2.09 – 

Project Quality 

Plan 

 

 
- Project Quality Plan Requirements 

 
 

10 

 
 

10 
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Requirements    

Maximum 

possible score 

for 

Functionality 

 100 

Minimum 

qualifying 

score required 

 70 

Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules: 

 

• T2.2.04… Management and CV’s of Key Persons 

• T2.2.05-… Company’s Previous Experience 

• T2.2.06-… Method Statement 

• T2.2.07-… Programme 

• T2.2.08-… Safety, Health and Environmental Requirements 

• T2.2.08-…. Project Quality Plan Requirements 
 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 

100 

The scores of each of the evaluators will be averaged, weighted and then total led 

to obtain the final score for functionality, unless scored collectively. (See CIDB 

Inform Practice Note #9). 

Note: Any tender not complying with the above mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered 

for further evaluation. This note must be read in conjunction with Clause 

C.2.1. 

 
C.3.11 

C.3.13.8 Tender offers will only be accepted if: 

1. The tenderer or any of its directors/shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the 

public sector; 

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3. The tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 
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tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of 

the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores 

the highest number of points overall, unless there are objective criteria 

which will justify the award of the tender to another tenderer. Objective 

criteria include but are not limited to the outcome of a due diligence exercise 

to be conducted. The due diligence exercise may take the following factors 

into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate 

that he or she possesses the professional and technical qualifications, 

professional and technical competence, financial resources, equipment and 

other physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business 

activities, or is subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of 

conflicts of interest. 

C.3.13.9 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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T2.1 List of Returnable Documents 

 
2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

T2.2-01 Stage One as per PPPFA: Pre-qualification Criteria Schedule Certificate 

of attendance at Compulsory Tender Clarification with Site Visit Meeting 

T2.2-02 Stage Two as per CIDB: Eligibility Criteria Schedule - CIDB Registration 

T2.2-03 Stage Three as per Compulsory Returnable: Eligibility Criteria 

Schedule – Proof Registrations/Certifications/Qualifications: 

T2.2-03A1 - Pr Eng. or Pr Tech – Electrical Engineer Proof of registration 

T2.2-03A2- Master Installation Electrician Proof of Registration 

T2.2-03A3- Trade Tested Electrician Proof of Certification 

Stage Four Compulsory Returnables 

2.1.2 These schedules will be utilised for evaluation purposes: 

T2.2-04 Evaluation Schedule: Management CV’s of key Persons 

T2.2-05 Evaluation Schedule: Company’s Previous Experience 

T2.2-06 Evaluation Schedule: Method Statement 

T2.2-07 Evaluation Schedule : Programme 

T2.2-08 Evaluation Schedule: Safety, Health and Environmental Requirements 

T2.2-09 Evaluation Schedule: Project Quality Plan Requirements 

2.1.3 Returnable Schedules: 

General: 

T2.2-10 Authority to submit tender 

T2.2-11 Record of addenda to tender documents 

T2.2-12 Letter of Good Standing 

T2.2-13 Risk Elements 

T2.2-14 Availability of equipment and other resources 

T2.2-15 Schedule of Proposed Subcontractors 

T2.2-16 Site Establishment 

 

Agreement and Commitment by Tenderer: 

T2.2-17: CIDB SFU ANNEX G Compulsory Enterprise Questionnaire 

T2.2-18 Agreement in terms of Protection of Personal Information Act, 4 of 2013 

(“POPIA”) 

T2.2-19 Non-Disclosure Agreement 

T2.2-20 RFP Declaration Form 
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T2.2-21 RFP – Breach of Law 

T2.2-22 Certificate of Acquaintance with Tender Document 

T2.2-23  Service Provider Integrity Pact 

T2.2-24 Supplier Code of Conduct 

 

1.3.2 Bonds/Guarantees/Financial/Insurance: 

T2.2-25 Insurance provided by the Contractor 

 

2.2 C1.1 OFFER PORTION OF FORM OF OFFER & ACCEPTANCE 
 

2.3 C1.2 CONTRACT DATA 

2.5 C2.1 PRICING INSTRUCTIONS (BILL OF QUANTITIES) 
 

2.6 C2.2 BILL OF QUANTITIES 

2.6 C2.3 SCOPE OF WORKS 
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Name  Signature 

 

Capacity 

  

 

 

T2.2-01: Eligibility Criteria Schedule: 

 
Certificate of Attendance of Compulsory Tender Clarification 

with Site Visit Meeting. 

This is to certify that 

 
  (Company Name) 

 

Represented 

by: 

  

(Name and 

Surname) 

 
Was represented at the compulsory tender clarification meeting 

 

Held at: 
 

On (date) 
 

Starting time: 

 
Particulars of person(s) attending the meeting: 

 

 
Attendance of the above company at the meeting was confirmed: 

 

 
Name Signature 

 

 

For and on Behalf of the 

Employers Agent. 

 

 
Date 
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SBD 6.2 

 
T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation 

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered. 

 

 

 
CRS Number 

 
Status 

 
Grading 

 
Expiry Date 

    

 

5. Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered or a value determined in 

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations, for a 3EP or higher class of construction work, are eligible to have their tenders 

evaluated. 

 

6. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level one 
level below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a Contractor 
grading designation determined in accordance with the sum tendered for a 3EP or 
higher class of construction work or a value determined in accordance with Regulation 
25(1B) or 25(7A) of the Construction Industry Development Regulations 

4. the Contractor shall provide the employer with a certified copy of its signed joint 
venture agreement; 

5. And in the event that the joint venture is an ‘Incorporated Joint Venture’ the 
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract 
Date. 
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T2.2 – 03 -Eligibility Criteria 

A1: Pr Eng. or Pr Tech Electrical Engineer Proof of Registration 

 
NAME OF COMPANY: 

 
 

 

 
 

 

I/We  
 

 

 

 

In our capacity as: 
 

 

 

 

do hereby certify that (Name) 
 

 
 

 

is a professionally registered member of the following body 

 

 

 

 

Certificate Number: 
 

A certificate must be attached 

 
 
 

SIGNED at   
 

on this   
 

day of  202_ 

 
 

  

 

SIGNATURE OF WITNESS SIGNATURE OF RESPONDENT 
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A2: Master Installation Electrician Proof of Registration 

 
NAME OF COMPANY: 

 
 

 

 
 

 

I/We  
 

 
 

 

In our capacity as: 

 

 

 

 

do hereby certify that (Name) 
 

 

 

 

is a professionally registered member of the following body 
 

 

 
 

 

 

Certificate Number: 
 

A certificate must be attached 

 
 
 

SIGNED at   
 

on this   
 

day of  202_ 

 
 

 
 

  

 

SIGNATURE OF WITNESS SIGNATURE OF RESPONDENT 
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A3: Trade Tested Electrician Proof of Certification 

 
NAME OF COMPANY: 

 
 

 

 
 

 

I/We  
 

 
 

 

In our capacity as: 

 

 

 

 

do hereby certify that (Name) 
 

 

 

 

is a professionally registered member of the following body 
 

 

 

 

Certificate Number: 
 

A certificate must be attached 
 

 
 

SIGNED at   
 

on this   
 

day of  202_ 

 
 

 
 

  

 

SIGNATURE OF WITNESS SIGNATURE OF RESPONDENT 



Transnet Pipelines. 
Tender Number: TPL/2023/05/0004/29484/RFP 

Description of the Works: 

The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet Pipelines for the 
following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2020 Rev 01 Part T2: Returnable Schedules 
Page 21 of 149 

 

 

 

T2.2-04: Evaluation Schedule - Management & CV’s of Key Persons 

The tender must be able to demonstrate that the project personnel have sufficient knowledge, 

experience and qualifications to provide the required services in relation to the scope of work and 

submit the following documents as a minimum with the tender: 

1. An Organisation Chart showing key technical personnel (including key personnel) onsite, 

management and years of experience must be submitted. 

2. The experience of assigned key persons in relation to the scope of work will be evaluated from 

three different points of view, namely: 

i. Relevant experience 

ii. The education, training, skills and certifications of the assigned staff in the specific sector, field, 

subject, etc. which is directly linked to the Scope of Works. Proof of work experience, 

education, training, skills and certifications must be attached to the C.V. 

3. Comprehensive CV’s should be attached to this schedule: 

 
As a minimum each CV should address the following, but not limited to; 

i. Personal particulars 

a. Name 

b. Place (s) of tertiary education and dates associated therewith 

c. Professional awards 

ii. Qualifications (degrees, diplomas, certificates, grades of membership of professional societies 

and professional registrations) 

iii. Name of current and previous employer(s) and position(s) with relevant experience in relation 

to the scope of works and years worked 

iv. Outline of recent assignments/experience that has a bearing on the Scope of Works 

 
Note: Failure to submit the above requested documentation will be result in a score of zero 

in this section. 

List of Key Persons assigned to the above disciplines 
 

No. Key Persons Name and Surname CV attached (Yes/No) 

1 Registered Master Installation 

Electrician 

  

2 Trade Tested Electrician   

3 Safety Officer   
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Index of documentation attached to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

 

The scoring of the Management & CV’s of Key Persons will be as follows: 

 Registered Master 

Installation Electrician 

Experience 

Trade Tested Electrician 

Experience 

Safety Officer 

Experience 

Score 0 Irrelevant experience Irrelevant experience Irrelevant experience 

Score 20 Less than 1-year experience Less than 1-year experience Less than 1-year experience 

Score 40 1 - <2 years’ experience 1 - <2 years’ experience 1 - <2 years’ experience 

Score 60 2 - <3 years’ experience 2 - <3 years’ experience 2 - <3 years’ experience 

Score 80 3 - <=4 years’ experience 3 - <=4 years’ experience 3 - <=4 years’ experience 

Score 100 greater than 4 years’ 

experience 

greater than 4 years’ 

experience 

greater than 4 years’ 

experience 
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T2.2-05: Evaluation Schedule: Company's Previous Experience 

Note to tenderers: 
 

Tenderers are required to demonstrate their experience over the last five years in similar 

projects, hazardous areas, conditions and circumstances in relation to the scope of work, and to 

this end shall supply a sufficiently detailed traceable reference list with contact details of existing 

and/or previous customers and also indicates their previous experience. 

Submit the following documents as a minimum with your tender document: 

1. Company previous experience in similar projects, hazardous areas, conditions and 

circumstances in relation to the scope of works. 

2. Contract values of projects completed. 
3. List of traceable references with contact details. 

 
The scoring of the Previous Experience will be as follows: 

 

 Company Previous Experience Contract Value of Projects 

Completed within the last 5 years 

Score 0 Tenderer has submitted irrelevant 

information to determine a score 

The tenderer has submitted irrelevant 

information to determine a score or 

highest contract value is below R0.15m 

(including VAT) 

Score 20 Tenderer has less than 1-year experience 

in similar hazardous areas, conditions and 

circumstances in relation to the scope of 

works 

Highest Contract Value of project 

completed within the last 5 years is 

between R0.15m to less than R0.3 million 

(including VAT) 

Score 40 Tenderer has 1 year but less than 2 years’ 
experience in similar hazardous areas, 

conditions and circumstances in relation 
to the scope of works 

Highest Contract Value of project 

completed within the last 5 years is 

between R0.3m to less than R0.5 million 

(including VAT) 

Score 60 Tenderer has 2 years but less than 3 

years’ experience in similar hazardous 

areas, conditions and circumstances in 

relation to the scope of works 

Highest Contract Value of project 

completed within the last 5 years is 

between R 0.5 million to less than R 1 

million (including VAT) 

Score 80 Tenderer has 3 years but less than 4 

years’ experience in similar hazardous 

areas, conditions and circumstances in 

relation to the scope of works 

Highest Contract Value of project 

completed within the last 5 years is 

between R 1 million to less than R1.5 

million (including VAT) 

Score 

100 

Tenderer has more than 4 years’ 

experience in similar hazardous areas, 

conditions and circumstances in relation 

to the scope of works 

Highest Contract Value of project 

completed within the last 5 years is 

between R 1.5 million to R 2 million or 

higher (including VAT) 
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Index of documentation attached to this schedule 
 DOCUMENT NAME 

1  

2  

3  

4  

5  

6  

7  
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T2.2-06: Evaluation Schedule: Method Statement 

Note to tenderers: 

Method statement - The tenderer must provide an overall method statement with full details on 

how the works will be executed. 

The method statement should include the following returnables: 

1. Detail the technical approach and management. 

2. Demonstrate an understanding of the project deliverables and implementation. 

3. Work Breakdown Structure (WBS) level 3 based on the information contained in the technical 

scope of work. 

4. Detail the integration of Safety, Health & Environment managemental and Quality plans. 

5. Identify key risk elements associated with the project and indicate how the key risks will be 

managed. 

The table below will be used as guidelines for scoring / evaluating the method statement 

submitted by the Tenderer: 

 

 

 
 

 

Score 0 The tenderer has submitted irrelevant information to determine a score. 

Score 20 The method statement addresses at least 1 item listed in the returnables. 

Score 40 
The method statement addresses at least 2 items listed in the returnables. 

Score 60 
The method statement addresses at least 3 items listed in the returnables. 

Score 80 The method statement addresses at least 4 items listed in the returnables. 

 
Score 100 

The method statement addresses all 5 items listed in the returnables, indicating that 
the tenderer has fully understood the scope of work and appreciates the risks 

involved. 
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T2.2-07: Evaluation Schedule: Programme 
Note to tenderers: 

Note to tenderers: 
 

Programme 

The Tenderer details the Programme for evaluation and attaches it to this schedule. 
In addition, the Tenderer is to provide an electronic copy of the Programme in 
Microsoft Projects or Primavera software. 
The Tenderer's attention is drawn to the scope of works and core clause 31 of the NEC3 
Engineering and Construction contract regarding the items to be shown on a Programme. 

The tenderer shall provide the proposed programme, at a Level 3 showing but not limited to 

the following: 

1. Logical sequence of events aligned to activities (schedule vs methodology) 

2. Milestones with starting date, site access date and project completion date. 

3. Clearly indicate critical path on program. 

4. Provisions of procurement of long lead items 

5. Provision for Safety, Health & Environment and Quality requirements 

6. Linkage of activities 

 
The table below will be used as guidelines for scoring / evaluating the programme submitted 
by the Tenderer: 

 

 

Score 0 The tenderer has submitted inadequate information to achieve a score. 

Score 20 The Programme addresses at least 2 items listed in the returnables. 

Score 40 The Programme addresses at least 3 items listed in the returnables. 

Score 60 
The Programme addresses at least 4 items listed in the returnables. 

Score 80 The Programme addresses at least 5 items listed in the returnables. 

Score 100 The Programme addresses at least 6 items listed in the returnables. 

 

Attachment A: Electronic Copy of Programme 
Attachment B: Hard Copy of Programme 
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T2.2-08: Evaluation Schedule: Safety, Health and Environment 

Requirements 

The tenderer must submit the following documents as a minimum with the tender submission: 

1. Valid Letter of good standing with insurance body. 

2. Roles and responsibilities of all legal appointees including Safety Officer role and 

responsibility. 

3. Safety, Health & Environmental Policies. 

4. Overview of Risk Assessment process and examples specific to the project 

5. List of job categories for project and competencies required per category. 

6. Six months synopsis of SHE incidents, description, type and action taken. 

7. SHE challenges envisaged for the project and how they will be addressed and overcome. 

8. Construction Safety, Health & Environment compliance File or Plan (Index) 

 

The scoring of the Tender’s Safety, Health and Environmental Requirements criteria is as 

follows: 

 

Score 0 
 
The tenderer has submitted inadequate information to achieve a score. 

 
Score 20 

The submission addresses at least 4 items listed in the returnables. 
Information supplied is inadequate to achieve the required standard of 
service. 

 
Score 40 

The submission addresses at least 6 items listed in the returnables, 
however the evidence given that the stated employer’s requirements will be 
met is adequate. 

 
Score 60 

The submission addresses at least 7 items listed in the returnables, 
however the evidence given that the stated employer’s requirements will be 
met is good. 

 
Score 80 

The submission addresses all 8 items required. The tenderers record 
demonstrates efficient safety monitoring and control and appropriate 
handling of incidents as well as demonstrates real understanding and 
evidence of ability to meet stated employer’s requirements. 

 
Score 100 

Besides meeting the "80" rating, the tenderers demonstrates Innovative, 
Highly Efficient and Proactive handling of incidents and demonstrates real 
confidence that the tenderer will ensure compliance with stated employer’s 
requirements” 
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T2.2-09: Evaluation Schedule: Project Quality Plan Requirements 

The tenderer must submit Project Quality Plan with the following documents as a minimum 

with your tender: 

1. Overview and understanding of scope of works and key requirements. 

2. Organogram with positions, roles and responsibilities. 

3. Procedures: Document control– provide a description of how documents provided by TPL 

will be managed e.g. management tools and databases, internal and external distribution of 

documents to TPL, third parties, internal review and approval routes and authorities, receipts, 

registration and maintained, codes, standards and specifications. 

4. Procedures: Design control– provide procedures for the control of these design activities. 

This must also factor in the roles and responsibilities. 

5. Provide project schedule as per this scope of works requirements. 

6. Provide commissioning and training plan. 

The scoring of the Tender’s Project Quality Plan Requirements criteria is as follows: 
 

 

Score 0 
 
The tenderer has submitted inadequate information to achieve a score. 

 
Score 20 

The submission addresses at least 3 items listed in the returnables 

adequately. 

Score 40 
The submission addresses at least 4 items listed in the returnables 

adequately. 

Score 60 
The submission addresses at least 5 items listed in the returnables 

adequately. 

Score 80 
 
The submission addresses all 6 items listed in the returnables adequately. 

Score 100 
The submission addresses all 6 items listed in the returnables adequately 

and provided required Quality Control Plan. 
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T2.2-10: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 

certificate set out below for his category of organisation or alternatively attach a certified copy of a company / 

organisation document which provides the same information for the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

    

 

 
 

A. Certificate for Company 

I,  chairperson of the board of directors   

 

 , hereby confirm that by resolution of the board taken on   
 

 (date), Mr/Ms  , acting in the capacity of   
 

 , was authorised to sign all documents in connection with this tender offer and any 

contract resulting from it on behalf of the company. 

 

 
Signed  Date  

Name 
 

 
 

 

Position Chairman of the Board of Directors 
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B. Certificate for Partnership 
 

We, the undersigned, being the key partners in the business trading as   
 

 hereby authorise Mr/Ms  acting in the capacity of   
 

 , to sign all documents in connection with the tender offer for Contract 
 

 and any contract resulting from it on our behalf. 
 

 
 
 

Name Address Signature Date 

    

    

    

    

 
 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the 

Partnership. Attach additional pages if more space is required. 
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C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 
 

 , an authorised signatory of the company   
 

 , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract  and any 

contract resulting from it on our behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of 

all the partners to the Joint Venture. 

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement 

that all partners are liable jointly and severally for the execution of the contract and that the lead partner is 

authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of 

the contract for and on behalf of any and all the partners. 

 
 

 
Name of firm 

 
Address 

Authorising signature, 

name (in caps) and 

capacity 
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D. Certificate for Sole Proprietor 
 

I,  , hereby confirm that I am the sole owner of the business 

trading as   . 

 
 
 

Signed  Date  

Name 
 
 

 
 

Position Sole Proprietor 
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T2.2-11: Record of Addenda to Tender Documents 
This schedule as submitted confirms that the following communications received from the Employer before the 
submission of this tender offer, amending the tender documents, have been taken into account in this specific tender 
offer: 

 Date Title or Details 

1 
  

2 
  

3 
  

4 
  

5 
  

6 
  

7 
  

8 
  

9 
  

10 
  

11 
  

12 
  

13 
  

14 
  

15 
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T2.2-12 Letter of Good Standing with the Workmen’s Compensation Fund 

 
Attached to this schedule is the Letter/s of Good Standing. 

1. 
2. 

3. 
4.  

 

Name of Company/Members of Joint Venture: 

 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 
 

....................................................................................................................................................... 

...................................................................................................................................................... 
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T2.2-13: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works 

and possible mitigation thereof. The risk elements and the mitigation as identified 

thereof by the Tenderer are to be submitted. 

If No Risks are identified “No Risks” must be stated on this schedule. 

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 
 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are at the Contractor’s risk are 
deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-14: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the works as 

described in the Works Information. 

 

Equipment Type and Availability – 

Description 

Hourly Rate Number of 

Equipment 

Details of 

Ownership 
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T2.2-15: Schedule of Proposed Subcontractors 

The tenderer is required to provide details of all the sub-contractors that will be utilised in the execution of the 

works. 

Note to tenderers: 

• In terms of PPPFA Regulation 6 (5), A tenderer may not be awarded points for B-BBEE status level of contributor 
if the tender documents indicate that the tenderer intends subcontracting more than 25% of the value of the 
contract to any other person not qualifying for at least the points that the tenderer qualifies for, unless the 
intended subcontractor is an EME that has the capability to execute the subcontract. 

 

• In terms of PPPFA Regulation 12 (3), A person awarded a contract may not subcontract more than 25% of the 

value of the contract to any other enterprise that does not have an equal or higher B-BBBEE status level of 
contributor that the person concerned, unless the contract is subcontracted to an EME that has the capability and 

ability to execute the contract. 
 

Tenderer to note that after award, any deviations from this list of proposed sub-contractors will 

be subject to acceptance by the Project Manager in terms of the Conditions of Contract. 

Provide information of the Sub-contractors below: 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 
Percentage 

of work 
     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 
Military 

Veterans 

 □ □ □ □ □ □ □ 

 
 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 
     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 
Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 
     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 
Military 

Veterans 

 □ □ □ □ □ □ □ 

 
 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 
     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 
Military 

Veterans 

 □ □ □ □ □ □ □ 
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T2.2-16: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 
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T2.2-17: ANNEX G Compulsory Enterprise Questionnaire 

The following particulars hereunder must be furnished. 

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

1. SECTION 1: 

 

NAME OF ENTERPRISE:   

2. SECTION 2: VAT REGISTRATION NUMBER, IF ANY:   

3. SECTION 3: CIDB REGISTRATION NUMBER, IF ANY:  

4. SECTION 4: CSD NUMBER:   

5. SECTION 5: PARTICULARS OF SOLE PROPRIETORS AND PARTNERS IN 

PARTNERSHIPS 

Name Identity number Personal income tax 

number 

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 

partners 

 

6. SECTION 6: PARTICULARS OF COMPANIES AND CLOSE CORPORATIONS 

Company registration number   

Close corporation number   

Tax reference number:   

 

 
 

Section 7: The attached SBD4 must be completed for each tender and be attached 

as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement. 

Section 9: The attached SBD8 must be completed for each tender and be attached 
as a requirement. 

Section 10: The attached SBD9 must be completed for each tender and be 
attached as a requirement. 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears, has within the last five 

years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and 

are to the best of my belief both true and correct. 

 
Signed 

  
Date 

Name  
 

Position 

Enterprise 

name 

 
 



Transnet Pipelines. 
Tender Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet Pipelines for the following 
sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

SBD 4 

CPM 2021 Rev 01 TPL/2022/09/0275/11242/RFP: Returnable Schedules 
Page 43 of 149 

 

 

DECLARATION OF INTEREST 

 

1. Any legal person, including persons employed by the state1, or persons having a kinship with persons 

employed by the state, including a blood relationship, may make an offer or offers in terms of this 

invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view of 

possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

employed by the state, or to persons connected with or related to them, it is required that the bidder or 

his/her authorised representative declare his/her position in relation to the evaluating/ adjudicating 

authority where- 

 
- the bidder is employed by the state; and/or 

 

- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a 

person who are/is involved in the evaluation and or adjudication of the bid(s), or where it is known 

that such a relationship exists between the person or persons for or on whose behalf the declarant 

acts and persons who are involved with the evaluation and or adjudication of the bid. 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
1

“State” means – 

a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999); 

any municipality or municipal entity; 

b) provincial legislature; 

c) national Assembly or the national Council of provinces; or 

d) Parliament. 
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2. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

2.1 Full Name of bidder or his or her representative:   

 
 

2.2 Identity Number: 

 

2.3 Position occupied in the Company (director, trustee, shareholder2): 

 
 

2.4 Company Registration Number:   

 

2.5 Tax Reference Number:   

 

2.6 VAT Registration Number:   

 

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, 

tax reference numbers and, if applicable, employee / personnel numbers must be indicated in 

paragraph 3 below. 

2.7 Are you or any person connected with the bidder presently employed by the state? 

YES / NO 

 
2.7.1 If so, furnish the following particulars: 

• Name of person / director / trustee / shareholder/ member: 

 

• Name of state institution at which you or the person connected to the bidder is employed: 
 
 

• Position occupied in the state institution: 

 

Any other particulars: 

 

 

 
 

 

 
 

 
 

 
 

 
2 

”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the enterprise. 
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2.7.2 If you are presently employed by the state, did you obtain the appropriate authority to undertake 

remunerative work outside employment in the public sector? 

YES / NO 

 

2.7.3 If yes, did you attached proof of such authority to the bid document? 

YES / NO 

 
Note: Failure to submit proof of such authority, where applicable, may result in the disqualification of 

the bid. 

 

2.7.3.1 If no, furnish reasons for non-submission of such proof: 

 

 

 
 

2.8 Did you or your spouse, or any of the company’s directors / trustees / shareholders / members or their 

spouses conduct business with the state in the previous twelve months? 

YES / NO 

 
2.8.1 If so, furnish particulars: 

 

 

 
 

2.9 Do you, or any person connected with the bidder, have any relationship (family, friend, other) with a 

person employed by the state and who may be involved with the evaluation and or adjudication of this 

bid? 

 

YES / NO 

 
2.8.2 If so, furnish particulars. 
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SBD 4 

 

 
2.9 Are you, or any person connected with the bidder, aware of any relationship (family, friend, other) 

between any other bidder and any person employed by the state who may be involved with the 

evaluation and or adjudication of this bid? 

 

YES/NO 

 
2.9.1 If so, furnish particulars. 

 

 

 
 

2.10 Do you or any of the directors / trustees / shareholders / members of the company have any interest in 

any other related companies whether or not they are bidding for this contract? 

 

YES/NO 

 
2.10.1 If so, furnish particulars: 
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3 Full details of directors / trustees / members / shareholders. 

Full Name Identity Number Personal Tax 

Reference Number 

State Employee 

Number / Persal 

Number 
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4 DECLARATION 

I, THE UNDERSIGNED (NAME)  CERTIFY THAT THE 

INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 23 OF 

THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 
 

 

Signature Date 
 
 

 

 
 

Position Name of bidder 
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SBD 8 
CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) .............................................................................. CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

 

 

Signature Date 
 
 

 
 
 

Position Name of Tenderer 
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SBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1. This Standard Bidding Document (SBD) must form part of all bids/quotes3 invited. 

 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a 

horizontal relationship and if it involves collusive bidding (or bid rigging).4 Collusive bidding is a pe se 

prohibition meaning that it cannot be justified under any grounds. 

 

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 

officers and accounting authorities to: 

 

(a) disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s 

supply chain management system and or committed fraud or any other improper conduct in relation to 

such system. 

 

(b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 

fraudulent act during the bidding process or the execution of that contract. 

 

4. This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be 

completed and submitted with the bid: 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
3 Includes price quotations, advertised competitive bids, limited bids and proposals. 
4 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise 

prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding 

process. Bid rigging is, therefore, an agreement between competitors not to compete. 
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SBD 9 

CERTIFICATE OF INDEPENDENT QUOTATION/PROPOSAL DETERMINATION 

I, the undersigned, in submitting the accompanying quote: 

 

(Quote Number and Description) 

 

in response to the invitation for the quote made by: 

 

(Name of Institution) 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:  that: 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 

 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 

 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign the bid, on behalf of the bidder; 

 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

 

(a) has been requested to submit a bid in response to this bid invitation; 

 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 

 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder 
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SBD 9 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium5 will not be construed as collusive bidding. 

 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

 

(a) prices; 

 
(b) geographical area where product or service will be rendered (market allocation) 

 
(c) methods, factors or formulas used to calculate prices; 

 
(d) the intention or decision to submit or not to submit, a bid; 

 
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 

 
5 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 

skill and knowledge in an activity for the execution of a contract. 



Transnet Pipelines. 
Tender Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet Pipelines for the following 
sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2021 Rev 01 TPL/2022/09/0275/11242/RFP: Returnable Schedules 
Page 53 of 149 

 

 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 
 

 

Signature Date 
 

 
 

 
 

Position Name of bidder 



 

 

 
 

T2.2-18 Agreement in terms of Protection of 
Personal Information Act, 4 of 2013 (“POPIA”) 

 
1. PREAMBLE AND INTRODUCTION 

 
 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 

4 of 2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 
2. PROTECTION OF PERSONAL INFORMATION 

 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the 

Protection of Person information act, No. of 2013 ”(POPIA”): 

consent; data subject; electronic communication; information officer; operator; person; 

personal information; processing; record; Regulator; responsible party; special information; as 

well as any terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements 

contemplated in Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and 

the information of a third party that will be processed pursuant to this Agreement , the 

Operator is 

 

2.4. (... insert name of Tenderer/Contractor) hereinafter Operator and the Data subject is 

“Transnet”. Operator will process personal information only with the knowledge and 

authorisation of Transnet and will treat personal information and the information of a third 

party which comes to its knowledge as confidential and will not disclose it, unless so required 

by law or subject to the exceptions contained in the POPIA. 

 

2.5. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its 

information as contained in this Agreement and the Operator is required to comply with all 

prescripts as detailed in the POPIA relating to all information concerning Transnet. 

 

2.6. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall 

only process the information disclosed by Transnet in terms of this Agreement and only for 

the purposes as detailed in this Agreement and in accordance with any applicable law. 

 

2.7. Should there be a need for the Operator to process the personal information and the 

information of a third party in a way that is not agreed to in this Agreement, the Operator 

must request consent from Transnet to the processing of its personal information or and the 



 

 

 
 

information of a third party in a manner other than that it was collected 

for, which consent cannot be unreasonably withheld. 

 

2.8. Furthermore, the Operator will not otherwise modify, amend or alter any 

personal information and the information of a third party submitted by Transnet or disclose or 

permit the disclosure of any personal information and the information of a third party to any 

third party without prior written consent from Transnet. 

 

2.9. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of 

risks to any information that may be shared or accessed pursuant to the services offered to 

Transnet in terms of this Agreement (physically, through a computer or any other form of 

electronic communication). 

 

2.10. The Operator shall notify Transnet in writing of any unauthorised access to personal 

information and the information of a third party , cybercrimes or suspected cybercrimes, in its 

knowledge and report such crimes or suspected crimes to the relevant authorities in 

accordance with applicable laws, after becoming aware of such crimes or suspected crime. 

The Operator must inform Transnet of the breach as soon as it has occurred to allow Transnet 

to take all necessary remedial steps to mitigate the extent of the loss or compromise of 

personal information and the information of a third party and to restore the integrity of the 

affected personal information as quickly as is possible. 

 

2.11.  Transnet may, in writing, request the Operator to confirm and/or make available any 

personal information and the information of a third party in its possession in relation to 

Transnet and if such personal information has been accessed by third parties and the identity 

thereof in terms of the POPIA. 

 

2.12. Transnet may further request that the Operator correct, delete, destroy, withdraw consent or 

object to the processing of any personal information and the information of a third party 

relating to the Transnet or a third party in the Operator’s s possession in terms of the 

provision of the POPIA and utilizing Form 2 of the POPIA Regulations . 

 

2.13. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it 

has adequate measures in place to provide protection of the personal information and the 

information of a third party given to it by Transnet in line with the 8 conditions of the POPIA 

and that it will provide to Transnet satisfactory evidence of these measures whenever called 

upon to do so by Transnet. 

 
 
 

The Operator is required to provide confirmation that all measures in terms of the POPIA are in place when 
processing personal information and the information of a third party received from Transnet: 



 

 

YES 
  

NO 

 

2.14. Further, the Operator acknowledges that it will be held liable by Transnet 

should it fail to process personal information in line with the requirements of the POPIA. The 

Operator will be subject to any civil or criminal action, administrative fines or other penalty or 

loss that may arise as a result of the processing of any personal information that Transnet 

submitted to it. 

 
2.15. Should a Tenderer have any complaints or objections to processing of its personal information, 

by Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 
3. SOLE AGREEMENT 

 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject 

matter referred to in paragraph 1.1 of this and no amendment/variation/change shall be of 

any force and effect unless reduced to writing and signed by or on behalf of both parties. 

 

Signed at  on this  day of  2021 

Name:    

 

Title:   
 

Signature:   

 (Pty) Ltd 

(Operator) 

Authorised signatory for and on behalf of  (Pty) Ltd who 

warrants that he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name:   

2. Name:   

Signature:   

Signature:   

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za


 

 

 

 
 

 
 

 
 

 

 
 

 
 

T2.2-19 

NON DISCLOSURE AGREEMENT 

[April 2020] 



 

 

 

 
 

 

 
THIS AGREEMENT is made between 

 

Transnet SOC Ltd [Transnet] [Registration No. 1990/000900/30] 

whose registered office is at 49th Floor, Carlton Centre, 150 Commissioner Street, Johannesburg 2001, 

 
and 

the Company as indicated in the RFP bid response hereto 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party 

may from time to time receive Information relating to the other in respect thereof. In consideration of each party 

making available to the other such Information, the parties jointly agree that any dealings between them shall be 

subject to the terms and conditions of this Agreement which themselves will be subject to the parameters of the Bid 

Document. 

 
IT IS HEREBY AGREED 

 
1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub- 

contractors, or any Group member; 

1.2 Bid or Bid Document means Transnet’s Request for Information [RFI] Request for Proposal [RFP] or 

Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such 

information but excluding information which: 

1.3.1  is publicly available at the time of its disclosure or becomes publicly available [other than as a result of 

disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure prior to its 

being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 



 

 

 

 

demonstrated by its written records or other reasonable evidence] from a source other than 

the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality 

owed, directly or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any 

holding company of either party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

 
2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will 

not, without the Disclosing Party’s written consent, directly or indirectly communicate or disclose 

[whether in writing or orally or in any other manner] Confidential Information to any other person other 

than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Bid or for the subsequent performance of 

any contract between the parties in relation to the Bid. 

2.3 Notwithstanding clause above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set out 

in clause above, provided that the Receiving Party shall ensure 

that such Agents are made aware prior to the disclosure of any part of the Confidential Information that 

the same is confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving 

Party shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing Party 

regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any 

rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the 

Disclosing Party of such event and if requested take such steps [including the institution of legal 

proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent 

further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 



 

 

 

 
 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all 

Information and any copies thereof. 

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably 

practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause Error! Reference source not found. above. 

 
4. ANNOUNCEMENTS 

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Bid without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

 
5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Bid and continue thereafter for a period of 5 

[five] years. 

 
6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person 

and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Bid 

and in complying with the terms of this Agreement. 

 
7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

 
8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Bid and shall procure that its personnel shall observe the 

provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Bid and against 

accidental loss or destruction of, or damage to such data held or processed by them. 



 

 

 

 
 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest 

hereunder, except with the prior written consent of the other, save that Transnet 

may assign this Agreement at any time to any member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a 

waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of 

any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise 

unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted by 

law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on 

behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

oooOOOoo 
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T2.2-20 SUPPLIER DECLARATION FORM 

Transnet Vendor Management has received a request to load / change your company details onto 

the Transnet vendor master database. Please return the completed Supplier Declaration Form 

(SDF) together with the required supporting documents as per Appendix A to the Transnet Official 

who is intending to procure your company’s services / products, to enable us to process this 

request. Please only submit the documentation relevant to your request. 

 
Please Note: all organisations, institutions and individuals who wish to provide goods and/or 

services to organs of the State must be registered on the National Treasury’s Central Supplier 

Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before 

applying to Transnet. 

 
General Terms and Conditions: 

 

Please Note: Failure to submit the relevant documentation will delay the vendor creation / 

change process. 

 
Where applicable, the respective Transnet Operating Division processing your application may 

request further or additional information from your company. 

 
The Service Provider warrants that the details of its bank account (“the nominated account”) 

provided herein, are correct and acknowledges that payments due to the Supplier will be made 

into the nominated account. If details of the nominated account should change, the Service 

Provider must notify Transnet in writing of such change, failing which any payments made by 

Transnet into the nominated account will constitute a full discharge of the indebtedness of 

Transnet to the Supplier in respect of the payment so made. Transnet will incur no liability for any 

payments made to the incorrect account or any costs associated therewith. In such an event, the 

Service Provider indemnifies and holds Transnet harmless in respect of any payments made to an 

incorrect bank account and will, on demand, pay Transnet any costs associated herewith. 

 
Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates 

(Large Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of 

EMEs and QSEs with more than 51% black ownership as per Appendices C and D. 

https://secure.csd.gov.za/
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In addition, please take note of the following very important information: 

 
1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of 

Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is 

classified as an EME, please include in your submission a sworn affidavit confirming your 

company’s most recent annual turnover is less than R10 million and percentage of black ownership 

and black female ownership in the company (Appendix C) OR B-BBEE certificate issued by a 

verification agency accredited by SANAS in terms of the EME scorecard should you feel you will be 

able to attain a better B-BBEE score. It is only in this context that an EME may submit a B-BBEE 

verification certificate. These EME sworn affidavits must be accepted by the . Government 

introduced this mechanism specifically to reduce the cost of doing business and regulatory burden 

for these entities and the template for the sworn affidavit is available at no cost on the website 

www.thedti.gov.za or EME certificates at CIPC from www.cipic.co.za. 
 

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited 

verification professional is when it wishes to maximise its B-BBEE points and move to a higher B- 

BBEEE recognition level, and that must be done use the QSE Scorecard”. 

 
2. If your annual turnover is between R10 million and R50 million, then in terms of the 

DTI codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% 

black owned, is required to submit a sworn affidavit confirming their annual total revenue of 

between R10 million and R50 million and level of black ownership (Appendix D). QSE ‘that does 

not qualify for 51% of black ownership, are required to submit a B-BBEE verification certificate 

issued by a verification agency accredited by SANAS their QSEs are required to submit a B-BBEE 

verification certificate issued by a verification agency accredited by SANAS. 

 
Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited 

rating agency (e.g. SANAS Member). 

 
3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are 

classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level 

verification certificate issued by a verification agency accredited by SANAS. 

 
Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited 

rating agency (e.g. SANAS Member). 

 
4. The supplier to furnish proof to the procurement department as required in the 

Fourth Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be 

classified as an “employee”, “personal service provider” or “labour broker”. Failure to do so will 

result in the supplier being subject to employee’s tax. 

 

5. No payments can be made to a vendor until the vendor has been registered / updated, 

and no vendor can be registered / updated until the vendor application form, together with its 

http://www.thedti.gov.za/
http://www.cipic.co.za/
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supporting documentation, has been received and processed. No payments can be made to a 

vendor until the vendor has met / comply with the procurement requirements. 

 
6. It is in line with PPPFA Regulations, only valid B-BBBEE status level certificate issued by an 

unauthorised body or person OR a sworn affidavit as prescribed by the B-BBEE Codes of Good 

Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic 

Empowerment Act. 

 
7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that 

have been issues by verification agencies or professionals who are not accredited by South African 

National Accreditation Systems (“SANAS) as such B-BBEE certificates are invalid for lack of 

authority and mandate to issue them. A list of SANAS Accredited agencies is available on the 

SANAS website at www.sanas.co.za. 
 

8. Presenting banking details. Please note: Banks have decided to enable the customers and 
provide the ability for customers to generate Account Confirmation/Bank Account letters via their 
online platform; this is a digital approach to the authentication of banking details. 

http://www.sanas.co.za/
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Supplier Declaration Form 

 
 

 

 
SUPPLIER DECLARATION FORM 

 

 

 

 

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or 
services to organs of the State must be registered on the National Treasury Central Supplier 
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before 
applying to Transnet. 

CSD Number (MAAA xxxxxxx):  

 

Company Trading Name  

Company Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor 

 

Company Income Tax Number  

 
 
 
Form of Entity 

CC Trust Pty Ltd Limited Partnership 
Sole 

Proprietor 

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

 

Local Govt 

Education 
al 

Institution 

Specialise 
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Did your company previously operate under another name? Yes  No  

If YES state the previous details below: 

Trading Name  

Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor 

 

 
 
 
Form of Entity 

CC Trust Pty Ltd Limited Partnership 
Sole 

Proprietor 

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

 

Local Govt 

Education 
al 

Institution 

Specialise 
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Your Current Company’s VAT Registration Status 

VAT Registration Number  

If Exempted from VAT 
registration, state reason and 
submit proof from SARS in 
confirming the exemption status 

 

If your business entity is not VAT Registered, please submit a current original sworn affidavit (see 

https://secure.csd.gov.za/
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Company Banking Details Bank Name  

Universal Branch Code 
 Bank Account 

Number 

 

 

Company Physical Address 
 

 Code  

Company Postal Address 
 

 Code  

Company Telephone number  

Company Fax Number  

Company E-Mail Address  

Company Website Address  

 
Company Contact Person Name  

Designation  

Telephone  

Email  

 

 
Is your company a Labour Broker? Yes  No  

Main Product / Service Supplied e.g. Stationery / 
Consulting / Labour etc. 

 

How many personnel does the business employ? Full Time  Part Time  

Please Note: Should your business employ more than 2 full time employees who are not connected 
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II. 

 

 
Most recent Financial Year’s Annual 
Turnover 

 
<R10Millio 
n 

EME 

  
>R10Million 
<R50Million 

QSE 

 >R50Millio 
n 

Large 
Enterpris 

e 

 

 

Does your company have a valid proof of B-BBEE status? Yes  No  

Please indicate your Broad Based BEE status (Level 
1 to 9) 

 

1 
 

2 
 

3 
 

4 
 

5 
 

6 
 

7 
 

8 
 

9 

Majority Race of Ownership  

% Black 
Ownership 

 % Black Women 
Ownership 

 % Black Disabled 
person(s) 
Ownership 

 % Black 
Youth 

Ownership 

 

% Black 
Unemployed 

 % Black People 
Living in Rural 

Areas 

 
% Black Military 

Veterans 

   

Please Note: Please provide proof of B-BBEE status as per Appendix C and D: 
 

• Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE 
certificate and detailed scorecard from an accredited rating agency; 

example in Appendix I). Your Non VAT Registration must be confirmed annually. 
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Supplier Development Information Required 

EMPOWERING SUPPLIER 

 
An Empowering Supplier is a B-BBEE compliant Entity which 

complies with at least three criteria if it is a large Entity, or one 

criterion if it is a Qualifying Small Enterprise (“QSE”), as 

detailed in Statement 400 of the New Codes. 

 
In terms of the requirements of an Empowering Supplier, 
numerous companies found it challenging to meet the target of 
25% transformation of raw materials or beneficiation including 
local manufacturing, particularly so, if these companies 
imported goods or products from offshore. The matter was 
further compounded by the requirement for 25% of Cost of 
Sales, excluding labour cost and depreciation, to be procured 
from local producers or suppliers. 

 
YES 

 
 NO 

 
  

FIRST TIME SUPPLIER 
 
A supplier that we haven’t as yet Traded within Transnet and 
will be registered via our database for the 1st time. 

 
YES 

 
 NO 

 
  

SUPPLIER DEVELOPMENT PLAN 

 
Supplier Development Plan is a plan that when we as Transnet 
award a supplier a long term contract depending on the 
complexity of the Transaction. We will negotiate supplier 
development obligations that they must meet throughout the 
contract duration. e.g. we might request that they (create jobs 
or do skills development or encourage procurement from 
designated groups. (BWO, BYO & BDO etc.). 

 

YES 
 

 NO 
 
  

DEVELOPMENT PLAN DOCUMENT 

 
Agreed plan that will be crafted with the supplier in regards to 
their development (It could be for ED OR SD in terms of their 
developmental needs they may require with the company. 

YES  NO  

 

*If Yes- Attach supporting 
documents 

ENTERPRISE DEVELOPMENT BENEFICIARY 
 

A supplier that is not as yet in our value chain that we are 
assisting in their developmental area. 

 
YES 

 
 NO 

 
  

SUPPLIER DEVELOPMENT BENEFICIARY  
YES 

 
 NO 

 
  

• EMEs and QSEs with at least 51% black ownership may provide an affidavit using the 
templates provided in Appendix C and D respectively; 

• Black Disabled person(s) ownership will only be accepted if accompanied with a certified 
letter signed by a physician on the physician’s letterhead confirming the disability; 

• A certified South African identification document will be required for all Black Youth 
Ownership. 
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A supplier that we are already doing business with or 
transacting with and we are also assisting them assisting them 
in their developmental area e.g. (They might require training 
or financial assistance etc.) 

 

GRADUATION FROM ED TO SD BENEFICIARY 
 

When a supplier that we assisted with as an ED beneficiary 
then gets awarded a business and we start Transacting with. 

 
YES 

 
 NO 

 
  

ENTERPRISE DEVELOPMENT RECIPIENT 
 

A supplier that isn’t in our value chain as yet but we have 
assisted them with an ED intervention 

 

YES 
 

 NO 
 
  

 

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of 
firm / organisation and that all information contained herein and attached herewith are 
true and correct 

Name and Surname   
Designation 

 

 
Signature 

  
Date 
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APPENDIX B 
 

Affidavit or Solemn Declaration as to VAT registration status 

 

Affidavit or Solemn Declaration 
 

I,  solemnly swear/declare 

that  is not a registered VAT 

vendor and is not required to register as a VAT vendor because the combined value of taxable 

supplies made by the provider in any 12 month period has not exceeded or is not expected to 

exceed R1million threshold, as required in terms of the Value Added Tax Act. 

 
 

Signature: 

 

 

Designation: 

 

 
Date: 

 

 

 

 

Commissioner of Oaths 

 

Thus signed and sworn to before me at   on this the   

day of  20 , 

 

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit, 
and that he/she has no objection to taking the prescribed oath, which he/she regards binding on 
his/her conscience and that the allegations herein contained are all true and correct. 

 

 

 

Commissioner of Oaths 
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APPENDIX C 

SWORN AFFIDAVIT – B-BBEE QUALIFYING SMALL ENTERPRISE – GENERAL 

 

I, the undersigned, 
 

Full name & Surname 
 

Identity number 
 

 

Hereby declare under oath as follows: 
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 
 

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act 
on its behalf: 

 

Enterprise 
Name: 

 

Trading Name 
(If 
Applicable): 

 

Registration 
Number: 

 

Enterprise 
Physical 
Address: 

 

Type of Entity 
(CC, (Pty) 
Ltd, Sole Prop 
etc.): 

 

Nature of 
Business: 

 

Definition of 

“Black People” 
As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which 

means Africans, Coloureds and Indians – 

(a) who are citizens of the Republic of South Africa by birth or descent; 

or 

(b) who became citizens of the Republic of South Africa by naturalisationi- 

i. before 27 April 1994; or 

ii. on or after 27 April 1994 and who would have been entitled to 

acquire citizenship by naturalization prior to that date;” 
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Definition of 
“Black 
Designated 
Groups” 

Black Designated Groups means: 

(a) unemployed black people not attending and not required by law to 

attend an educational institution and not awaiting admission to an 

educational institution; 

(b) Black people who are youth as defined in the National Youth 

Commission Act of 1996; 

(c) Black people who are persons with disabilities as defined in the Code of 

Good Practice on employment of people with disabilities issued under 

the Employment Equity Act; 

(d) Black people living in rural and under developed areas; 

(e) Black military veterans who qualifies to be called a military veteran in 

terms of the Military Veterans Act 18 of 2011;” 

 

3. I hereby declare under Oath that: 

• The Enterprise is  % Black Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 

as 

Amended by Act No 46 of 2013, 

• The Enterprise is  % Black Female Owned as per Amended Code Series 

100 

of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 

2003 as Amended by Act No 46 of 2013, 

• The Enterprise is  % Black Designated Group Owned as per Amended 

Code 

Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE 

Act  

No 53 of 2003 as Amended by Act No 46 of 2013, 

 

• Black Designated Group Owned % Breakdown as per the definition stated above: 

• Black Youth % =  % 

• Black Disabled % = % 

• Black Unemployed % = % 

• Black People living in Rural areas % =  % 

• Black Military Veterans % = % 
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• Based on the Financial Statements/Management Accounts and other information available 

on 

the latest financial year-end of  , the annual Total Revenue was 

between 

R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands), 

 

• Please confirm on the table below the B-BBEE level contributor, by ticking the 

applicable 

box. 
 

 
100% Black Owned Level One (135% B-BBEE procurement recognition 

level) 

 

At Least 51% black owned Level Two (125% B-BBEE procurement recognition 
level) 

 

 

4. I know and understand the contents of this affidavit and I have no objection to take the 
prescribed oath and consider the oath binding on my conscience and on the owners of the 
enterprise which I represent in this matter. 

 
5. The sworn affidavit will be valid for a period of 12 months from the date signed by 
commissioner. 

 
Deponent Signature ………………………………………………. 

 

Date ……………………………………………….. 
 

 
 

 

Commissioner of Oaths 
Signature & stamp 



Transnet Pipelines 
Tender Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet Pipelines 
for the following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2020 Rev 02 PAGE 12 Part C1: Contract Data 
Contract Data provided by the Employer 

 

 

 
 

APPENDIX D 
 

SWORN AFFIDAVIT – B-BBEE EXEMPTED MICRO ENTERPRISE – GENERAL 

 
 

I, the undersigned, 
 

Full name & Surname  

Identity number  

 
Hereby declare under oath as follows: 

 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 
 

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act 
on its behalf: 

 

Enterprise 

Name: 

 

Trading Name 

(If Applicable): 

 

Registration 

Number: 

 

Enterprise 

Physical 

Address: 

 

Type of Entity 

(CC, (Pty) Ltd, 

Sole Prop etc.): 

 

Nature of 

Business: 
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Definition of 

“Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which 

means Africans, Coloureds and Indians – 

(a) who are citizens of the Republic of South Africa by birth or 

descent; 

or 

(b) who became citizens of the Republic of South Africa by 

naturalisationi- 

i. before 27 April 1994; or 

ii. on or after 27 April 1994 and who would have been entitled to 

acquire citizenship by naturalization prior to that date;” 

 

Definition of 

“Black 

Designated 

Groups” 

“Black Designated Groups means: 

(a) unemployed black people not attending and not required by law to 

attend an educational institution and not awaiting admission to an 

educational institution; 

(b) Black people who are youth as defined in the National Youth 

Commission Act of 1996; 

(c) Black people who are persons with disabilities as defined in the 

Code of Good Practice on employment of people with disabilities 

issued under the Employment Equity Act; 

(d) Black people living in rural and under developed areas; 

(e) Black military veterans who qualifies to be called a military veteran 

in terms of the Military Veterans Act 18 of 2011;” 

 

3. I hereby declare under Oath that: 

• The Enterprise is  % Black Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 

as Amended by Act No 46 of 2013, 

• The Enterprise is  % Black Female Owned as per Amended Code Series 

100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 

53 of 2003 as Amended by Act No 46 of 2013, 
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• The Enterprise is  % Black Designated Group Owned as per Amended 

Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B- 

BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, 

 
• Black Designated Group Owned % Breakdown as per the definition stated above: 

• Black Youth % =  % 

• Black Disabled % = % 

• Black Unemployed % = % 

• Black People living in Rural areas % =  % 

• Black Military Veterans % = % 

 

• Based on the Financial Statements/Management Accounts and other information available 

on the latest financial year-end of  , the annual Total Revenue was 

R10,000,000.00 (Ten Million Rands) or less 

 
• Please Confirm on the below table the B-BBEE Level Contributor, by ticking the 

applicable box. 

100% Black Owned Level One (135% B-BBEE procurement recognition  

At least 51% Black 

Owned 

Level Two (125% B-BBEE procurement recognition 

level) 

 

Less than 51% Black 

Owned 

Level Four (100% B-BBEE procurement recognition 

level) 

 

4. I know and understand the contents of this affidavit and I have no objection to take the 

prescribed oath and consider the oath binding on my conscience and on the Owners of the 

Enterprise which I represent in this matter. 

 
5. The sworn affidavit will be valid for a period of 12 months from the date signed by 

commissioner. 

 
Deponent Signature ………………………………………………. 

Date ……………………………………………….. 

 

Commissioner of Oaths 

Signature & stamp 
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VENDOR REGISTRATION DOCUMENTS CHECKLIST 
 

Please note that you will have to provide the first two documents on the list 
(highlighted in red) and the rest will be provided by the supplier: 

Yes No 

1. Complete the “Supplier Declaration Form” (SDF) (commissioned). 
See attachment. 

  

2. Complete the “Supplier Code of Conduct” (SCC). See attachment.   

3. Copy of cancelled cheque OR letter from the bank verifying 
banking details (with bank stamp not older than 3 Months & 
sign by Bank Teller). 

  

4. Certified (Not Older than 3 Months) copy of Identity 
document of Shareholders/Directors/Members (where 
applicable). 

  

5. Certified copy of certificate of incorporation, CM29 / CM9 (name 
change). 

  

6. Certified copy of share Certificates of Shareholders, CK1 / CK2 (if 
CC). 

  

7. A letter with the company’s letterhead confirming both Physical 

and Postal address. 

  

8. Original or certified copy of SARS Tax Clearance certificate and 
Vat registration certificate. 

  

9. BBBEE certificate and detailed scorecard from a SANAS 

Accredited Verification Agency and/or Sworn Certified Affidavit. 

  

10. Central Supplier Database (CSD) Summary Registration Report.   
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T2.2-21: REQUEST FOR PROPOSAL – BREACH OF LAW 

NAME OF COMPANY:   

 
 

I / We  do hereby certify that I/we 

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including but not 

limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other administrative body. The type 

of breach that the Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g. traffic 

offences. 

 

 
Where found guilty of such a serious breach, please disclose: 

 

 
NATURE OF BREACH: 

 
 

 
 

DATE OF BREACH:   

 
 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the tendering 

process, should that person or company have been found guilty of a serious breach of law, tribunal or regulatory 

obligation. 

 
 
 

Signed on this  day of  20  

 

 

 
 

 

 
 

SIGNATURE OF TENDERER 
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T2.2-22 Service Provider Integrity Pact 

 
Important Note: All potential tenderers must read this document and certify in the RFP 

Declaration Form that that have acquainted themselves with, and agree with the 

content. 

The contract with the successful tenderer will automatically incorporate this Integrity 

Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 
 

Between 
 

TRANSNET SOC LTD 
 

Registration Number: 1990/000900/30 
 

(“Transnet”) 
 

and 
 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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T2.2-23: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and 

obtaining services. This however must be done in an open and fair manner that supports and 

drives a competitive economy. Underpinning our process are several acts and policies that any 

supplier dealing with Transnet must understand and support. These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 
 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management): fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 
 

• The Broad Based Black Economic Empowerment Act (BBBEE) 
 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 
 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of 

Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, logistics 

organisation. As such, our transformation is focused on adopting a performance culture and to 

adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 
 

- Illegally influence their judgement or conduct or to ensure the desired outcome of a 

sourcing activity; 

- Win or retain business or to influence any act or decision of any person involved in 

sourcing decisions; or 
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- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour 

of Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot 

line to report these acts. (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair 

competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for 

the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, 

to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations. Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities. These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, products 

or services are purchased from them. Rigorous due diligence is conducted and the 

supplier is expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively. Financial 

records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) 

the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 
 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code is 

breached, then Transnet reserves its right to review doing business with these suppliers. 

 

 

 
I, of 

(insert name of Director or as per Authority 

Resolution from Board of Directors) 

(insert name of Company) 

 
 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the 

“Transnet Supplier Code of Conduct.” 

 

Signed this on day  at   
 

 

 
 

 

 

Signature 
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T2.2-24: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and 

April 2013) requires that the Contractor provides the insurance stated in the insurance table 

except any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices. 

 

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 

Company 

 
Cover 

 
Premium 

Liability for death of or bodily injury to 

employees of the Contractor arising out of 

and in the course of their employment in 

connection with this contract 

   

Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability indemnity 

with a minimum indemnity limit of 

R5 000 000. 

   

Insurance in respect of loss of or damage 

to own property and equipment. 

   

    

(Other)    
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T2.2-25: Three (3) years audited financial statements 

 
Attached to this schedule is the last three (3) years audited financial statements of the 
single tenderer/members of the Joint Venture. 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS: 

...................................................................................................................................................................... 

............................................................................................................................................................... 

............................................................................................................................................................... 

........................................................................................................................ 

............................................................................................................................................................... 

............................................................................................................................................................... 

...................................................................................................................................... 
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C1.1: Form of Offer & Acceptance 

Offer 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 

 

TITLE OF THE CONTRACT 

 
The tenderer, identified in the Offer signature block, has 

 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data. 

 

The offered total of the Prices exclusive of VAT is R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words) 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 

period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 

conditions of contract identified in the Contract Data. 
 

Signature(s)  

 
 

Name(s)  
 

 

Capacity  
 

 

For the 

tenderer: 
 

(Insert name and address of organization)  

Name & 
signature of 
witness 

Date 

Tenderer’s CIDB registration number:  

Acceptance 

examined the documents listed in the Tender Data and addenda thereto as listed in 
the Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 
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By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 

the tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount 

due in accordance with the conditions of contract identified in the Contract Data. Acceptance of 

the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the 
terms and conditions contained in this agreement and in the contract that is the subject of this 
agreement. 

 

The terms of the contract, are contained in: 
 

Part C1 Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 

 

Part C2 Pricing Data 
 

Part C3 Scope of Work: Works Information 
 

Part C4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in 
the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including 
the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and 

any other documentation to be provided in terms of the conditions of contract identified in the 
Contract Data at, or just after, the date this agreement comes into effect. Failure to fulfil any of 
these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when 
the tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). 
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 

 
Signature(s)  

 
  

Name(s)  
 

  

Capacity  
 

  

for the 

 

Employer 

Transnet SOC Ltd 

 (Insert name and address of organisation) 

Name & 

signature of 
witness 

 

Date 
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Schedule of Deviations 

Note: 

1. To be completed by the Employer prior to award of contract. This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation 
between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document. Should 
any matter in such letter, which constitutes a deviation as aforesaid be the subject of 
agreement reached during the process of Offer and Acceptance, the outcome of such 
agreement shall be recorded here and the final draft of the contract documents shall be 
revised to incorporate the effect of it. 

 

 

No. Subject Details 

1 

2 

3 

  

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer 
and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement. 

 
 For the tenderer:  For the Employer 

Signature    

Name    

Capacity    

On behalf 

of 

(Insert name and address of organisation)  Transnet SOC Ltd 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

 
PART ONE - DATA PROVIDED BY THE EMPLOYER 

 
 

Clause Statement Data 

1 General 
 

 
The conditions of contract are the 

core clauses and the clauses for 

main Option 

  
B: Priced contract with bill of 

quantities 

 
dispute resolution Option W1: Dispute resolution procedure 

 
and secondary Options 

 

  
X2 Changes in the law 

  
X5: Sectional Completion 

  
X7: Delay damages 

  
X16: Retention 

  
X18: Limitation of liability 

  
Z: Additional conditions of contract 

  
Z1: Intellectual Property Rights 

  
Z2: Assignment and Waiver 

  
Z3: Protection of Personal Information Act 

  
Z4: Additional clauses relating to Joint 

Venture 

  
Z5: Additional obligations in respect of 

Termination 

  
Z6: Right Reserved by the Employer to 

Conduct Vetting through SSA 

  
Z7: Additional Clause Relating to Collusion 

in the Construction Industry 
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of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

 
Address Registered address: 

 Transnet Corporate Centre 
 138 Eloff Street 
 Braamfontein 
 Johannesburg 
 2000 

Having elected its Contractual  

Address for the purposes of this Transnet Pipelines 

contract as: 202 Anton Lembede Street 
 Durban, South Africa 
 4001 

10.1 The Project Manager is: (Name) TBA 

 
Address 

 

 
Tel 

 

 
e-mail 

 

10.1 The Supervisor is: (Name) TBA 

 
Address 

 

 
Tel No. 

 

 
e-mail 

 

11.2(13) The works are Supply, ascertainment, design, manufacturing, 

installation, commissioning and testing of the 

lighting upgrade project in Coalbrook, Tarlton 

and Sasolburg Pump stations. 

11.2(14) The following matters will be 

included in the Risk Register 

All those matters recorded in accordance with 
Clause 16.1 of the Contract. 

- Working on National Key Point site 
- Working on site where there are other 

Contractors executing works 
- Working on operational Depots 

- Working in a Petrochemical Environment 
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11.2(15) The boundaries of the site are As stated in Part C4.1.”Description of the Site 

and it surroundings” 

11.2(16) The Site Information is in Part C4 
 

11.2(19) The Works Information is in Part C3 
 

12.2 The law of the contract is the law 

of 

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is English 
 

13.3 The period for reply is 2 weeks 
 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of 

the conditions of contract. 

3 Time 
  

11.2(3) The completion date for the whole 

of the works is 

TBA 
 

11.2(9) The key dates and the conditions 

to be met are: 

Condition to be met key date 

  
1.  Completion of whole works 

at Coalbrook Pump Station 

TBA 

  
2. Completion of whole works 

at Tarlton Pump Station 

3. Completion of whole works 

at Sasolburg Pump Station 

TBA 

30.1 The access dates are Part of the Site Date 

   
 

1.  Site Access Coalbrook 

Pump station 

 
 

TBA 

  
2.  Site Access Tarlton 

Pump Station 

3.  Site Access Sasolburg 

Pump Station 

TBA 

31.1 The Contractor is to submit a first 

programme for acceptance within 

2 weeks of the Contract Date. 
 

31.2 The starting date is TBA 
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32.2 The Contractor submits revised 

programmes at intervals no longer 

than 

 

 4 weeks. 

35.1 The Employer is not willing to take 

over the works before the 

Completion Date. 

 

4 Testing and Defects 
 

42.2 The defects date is 52 (fifty two) weeks after Completion of the 

whole of the works. 

43.2 The defect correction period is 2 weeks 

5 Payment 
 

50.1 The assessment 

monthly on the 

interval is 15th (fifteenth) day of each successive month. 

51.1 The currency of this contract is 

the 

South African Rand. 

51.2 The period within which payments 

are made is 

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement were 

received. 

51.4 The interest rate is the prime lending rate of Standard Bank of 

South Africa. 

6 Compensation events 
 

60.1(13) The weather measurements to be 

recorded for each calendar month 

are, 

 

 the cumulative rainfall (mm) 

  
the number of days with rainfall more than 10 

mm 

 
The place where weather is to be 

recorded (on the Site ) is: 

 
The Contractor’s Site establishment area 

 
The weather data are the records 

of past weather measurements for 

each calendar month which were 

recorded at: 

 

 
Coalbrook, 

Stations. 

 

 
Tarlton 

 

 
and 

 

 
Sasolburg 

 

 
Pump 
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and which are available from: South African Weather Service 012 367 6023 or 

info3@weathersa.co.za. 

7 Title No additional data is required for this section of 

the conditions of contract. 

8 Risks and insurance 
 

84.1 The Employer provides these 

insurances from the Insurance 

Table 

 

 
1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

 
Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  
The deductibles are: 

 
as stated in the insurance policy for Contract 

Works / Public Liability 

 
2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a person 

(not an employee of the Contractor) arising out 

of or in connection with the performance of the 

Contract as stated in the insurance policy for 

Contract Works / Public Liability 

 
Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability 

 
The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

 
3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability 

 
Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability 

 
The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability 

mailto:info3@weathersa.co.za
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4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon 

 
Cover / indemnity Cover / indemnity is to the extent provided by 

the SASRIA coupon 

 
The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,1% of the contract value 

subject to a minimum of R2,500 and a 

maximum of R25,000. 

 
Note: The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 

Limited Principal Controlled Insurance.” 

84.1 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract for 

any one event is 

 

 
The Contractor must comply at a minimum with 

the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 130 

of 1993 as amended. 

 
The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design 

of any part of the works shall be provided by 

the Contractor the Contractor shall satisfy 

the Employer that professional indemnity 

insurance cover in connection therewith has 

been affected 

  
2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured   during   manufacture   and/or 

fabrication and transportation to the site. 
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3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of any 

sub-contractor 

 
4 Motor Vehicle Liability Insurance comprising 

(as a minimum) "Balance of Third Party" 

Risks including Passenger and Unauthorised 

Passenger Liability indemnity with a 

minimum indemnity limit of R5 000 000 

 
7 The insurance coverage referred to in 1, 2, 3 

and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to 

the Project Manager the original and the 

duplicate original of the policy or policies of 

insurance and the receipts for payment of 

current premiums, together with a certificate 

from the insurer or insurance broker 

concerned, confirming that the policy or 

policies provide the full coverage as 

required. The original policy will be returned 

to the Contractor. 

84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except the 

works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is 

 

 Whatever the Contractor requires in addition 

to the amount of insurance taken out by the 

Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

Principal Controlled Insurance policy for 

Contract 
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9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause 
 

B Priced contract with Bill of 

Quantities 

No additional data is required for this Option. 

11 Data for Option W1 
 

W1.1 The Adjudicator is Both parties will agree as and when a dispute 

arises. If the parties cannot reach an 

agreement on the Adjudicator, the Chairman of 

the Association of Arbitrators will appoint an 

Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is: 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

 
If no Adjudicator nominating body 

is entered, it is: 

 
the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is: Arbitration 

W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 
The place where arbitration is to 

be held is 

Durban, South Africa 

 
The person or organisation who 

will choose an arbitrator 

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

 
 

 
The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X5 Sectional Completion 
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X5.1 The completion date for each 

section of the works is: Section 

 

1.  Coalbrook 

Pump 

station 

2.  Tarlton 

Pump 

Station 

 
3.  Sasolburg 

Pump 

Station 

 
Description 

 

Completion of 

the whole works 

 

Completion of 

the whole works 

 
 

Completion of 

the whole works 

 
Completion 

date 

TBA 

 
 

TBA 

 
 

 
TBA 

 

 

 
 

 
 

X5 & X7 Sectional Completion and 

delay damages used together 

X7.1 

X5.1 

Delay damages for late 

Completion of the sections of the 

works are: 

 
Section Description Amount per 

day 

1.  Coalbrook 

Pump 

station 

2.  Tarlton 

Pump 

Station 

3.  Sasolburg 

Pump 

Station 

Completion of 

the whole works 

 

Completion of 

the whole works 

 
Completion of 

the whole works 

R 2000.00 

 
 

R 2000.00 

 

 
R 2000.00 

 
 

 

X16 Retention 

X16.1 The retention free amount is 

 
The retention percentage is 

X18 Limitation of liability 

 
 

Nil 

 
15% on all payments certified. 
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X18.1 The Contractor’s liability to the Nil 
 Employer for indirect or  

 consequential loss is limited to:  

X18.2 For any one event, the The deductible of the relevant insurance policy 
 Contractor’s liability to the  

 Employer for loss of or damage to  

 the Employer’s property is limited  

 to:  

X18.3 The Contractor’s liability for The cost of correcting the Defect 
 Defects due to his design which  

 are not listed on the Defects  

 Certificate is limited to:  

X18.4 The Contractor’s total liability to 
 

 the Employer for all matters The Total of the Prices 
 arising under or in connection with  

 this contract, other than excluded  

 matters, is limited to:  

X18.5 The end of liability date is 5 years after Completion of the whole of the 
  works 

Z Additional 

contract are: 

conditions of  

Z1 Intellectual Property Rights 
 

Z.1 
 

Intellectual property rights (including patents, 

copyright, trademarks etc.) rest with the party 

owning them. 

Z2 Assignment and Waiver 
 

Z2.1 
 

No rights, duties or liabilities under this 
contract may be ceded, assigned, transferred, 
conveyed or otherwise disposed of by either 

Party (Employer or Contractor) without the 
prior  written  consent  of  the  other  Party 
(Employer or Contractor), which consent shall 
not be unreasonably withheld 
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Z2.2 No grant by the Contractor or the Employer to 
the other of any concession, waiver, condo 
nation or allowance is, in respect of any specific 
event or circumstance other than of which the 
grant was made, to constitute a waiver of the 
rights of the granter in terms of the Contract or 
an estoppel of the grantor's right to enforce the 
provisions of the Contract. 

Z3 Protection of Personal 

Information Act 

 
Z3.1 

 
The Employer and the Contractor are required 

to process information obtained for the 

duration of the Agreement in a manner that is 

aligned to the Protection of Personal 

Information Act. 
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Z4 

 

 
Z4.1 

Additional clauses relating to 

Joint Venture 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 
v 02 PAGE 38 

 
 

 
Insert the additional core clause 27.5 

 
27.5. In the instance that the Contractor is a 

joint venture, the Contractor shall provide the 

Employer with a certified copy of its signed 

joint venture agreement, and in the instance 

that the joint venture is an ‘Incorporated Joint 

Venture,’ the Memorandum of Incorporation, 

within 4 (four) weeks of the Contract Date. 

The Joint Venture agreement shall contain but 

not be limited to the following: 

 
• A brief description of the Contract and 

the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of each 

of the constituents and of the Joint 

Venture; 

• The constituent’s interests; 

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute resolution 

procedure; 

• Written confirmation by all of the 

constituents: 

i. of their joint and several liabilities 

to the Employer to Provide the 

Works; 

ii. identification of the lead partner 

in the joint venture confirming the 

authority of the lead partner to 

bind the joint venture through the 

Contractor’s representative; 

iii. Identification of the roles and 

responsibilities of the constituents 

to provide the Works. 

• Financial requirements for the Joint 

Venture: 

iv. the Pwarot rCk1 :inCgo n t rcaac tpDiattaa l  requirements 
Contract Daftaoprrovtidheed byJtoheinEtmplVoyeenr  ture and the 

extent  to which and manner 
whereby this will be provided 
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Z4.2 
 

Insert additional core clause 27.6 

 
27.6. The Contractor shall not alter its 

composition or legal status of the Joint Venture 

without the prior approval of the Employer. 

Z5 Additional obligations in 

respect of Termination 

 

Z5.1 
 

The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 
Under the second main bullet, insert the 

following additional bullets after the last sub- 

bullet: 

 
• commenced business rescue proceedings 

(R22) 

• repudiated this Contract (R23) 

Z5.2 Termination Table The following will be included under core 

clause 90.2 Termination Table as follows: 

 
Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23” 

Z5.3 
 

Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

Z6 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 
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Z6.1 The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) for 

security clearances of any Contractor who has 

access to National Key Points for the following 

without limitations: 

 
1. Confidential – this clearance is based on 

any information which may be used by 

malicious, opposing or hostile elements 

to harm the objectives and functions of 

an organ of state. 

 
2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile elements 

to disrupt the objectives and functions of 

an organ of state. 

3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile elements 

to neutralise the objectives and 

functions of an organ of state. 

Z7 

 
 

 
Z7.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

The contract award is made without prejudice 

to any rights the Employer may have to take 

appropriate action later with regard to any 

declared tender rigging including blacklisting. 
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C1.2 Contract Data 

 
PART TWO - DATA PROVIDED BY THE CONTRACTOR 

 
The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract 

- June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is 

required to complete. An example of the completed Data is provided on pages 156 to 158 of the 

ECC3 Guidance Notes. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete 

contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name): 
 

 
Address 

 

 
Tel No. 

 

 
Fax No. 

 

11.2(8) The direct fee percentage is % 

 
The subcontracted fee percentage is % 

11.2(18) The working areas are the Site and 
 

24.1 The Contractor's key persons are: 
 

 
1 Name: 

 

 
Job: 

 

 
Responsibilities: 

 

 
Qualifications: 

 

 
Experience: 

 

 
2 Name: 

 

 
Job 

 

 
Responsibilities: 

 

 
Qualifications: 

 



Transnet Pipelines. 
Contract Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet Pipelines 
for the following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2021 Rev 01 TPL/2022/09/0274/11239/RFQ: Returnable Schedules 
Page 42 of 149 

 

 

 

 
Experience: 

 

  
CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled . 

11.2(14) The following matters will be included 

in the Risk Register 

 

31.1 The programme identified in the 

Contract Data is 

 

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in 
 

11.2(31) The tendered total of the Prices is (in figures) 

 
(in words), excluding VAT 

   

  
Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, and 

“SSCC” means Shorter Schedule of Cost 

Components starting on page 63 of ECC. 

 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

% 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

 
The percentage for adjustment for 

Equipment in the published list is 

 
% (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 
Category of employee 

 
Hourly rate 

    

    

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

% 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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PART 2: PRICING DATA 
 

 

 

Document reference Title No of 

pages 

C2.1 Pricing instructions: Option B 3 

C2.2 The bill of quantities (Refer to Annexure 2) 
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C2.1 Pricing instructions: Option B 

THE CONDITIONS OF CONTRACT 
 

How the contract prices work and assesses it for progress payments 

 
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B 

states: 

 

Identified 

and defined 

terms 

11 

 
11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in 

accordance with this contract to accommodate implemented 

compensation events and for accepted quotations for acceleration. 

 

(22) Defined Cost is the cost of the components in the Shorter Schedule 

of Cost Components whether work is subcontracted or not excluding 

the cost of preparing quotations for compensation events. 

  
(28) The Price for Work Done to Date is the total of 

 

• the quantity of the work which the Contractor has completed for 

each item in the Bill of Quantities multiplied by the rate and 

 

• a proportion of each lump sum which is the proportion of the work 

covered by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or be 

covered by immediately following work. 

  
(31) The Prices are the lump sums and the amounts obtained by 

multiplying the rates by the quantities for the items in the Bill of 

Quantities. 

 
 

This confirms that Option B is a re-measurement contract and the bill comprises only items 

measured using quantities and rates or stated as lump sums. Value related items are not used. 

Time related items are items measured using rates where the rate is a unit of time. 
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Function of the Bill of Quantities 

 
Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or 

Site Information”. This confirms that instructions to do work or how it is to be done are not 

included in the Bill, but in the Works Information. This is further confirmed by Clause 20.1 which 

states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the 

Contractor does not Provide the Works in accordance with the Bill of Quantities. The Bill of 

Quantities is only a pricing document. 

 

Guidance before pricing and measuring 

 
Employers preparing tenders or contract documents, and tendering contractors are advised to 

consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 

Contract (June 2005) Guidance Notes before preparing the bill of quantities or before entering 

rates and lump sums into the bill. 

Historically bill of quantities based contracts in South Africa have been influenced by the 

different approaches of the civil engineering and building sectors of the industry through their 

respective discipline based standard forms of contract and methods of measurement. This is 

particularly apparent in the approach to the Preliminary and General bill. On the other hand, 

because ECC caters for a number of disciplines in the same contract, including electrical works, a 

different approach not currently found in local methods of measurement to the Preliminary & 

General bill items may have been used. 

 

The NEC approach to the P & G bill assumes use will be made of method related charges for 

Equipment applied to Providing the Works based on durations shown in the Accepted 

Programme, fixed charges for the use of Equipment that is required throughout the construction 

phase, time related charges for people working in a supervisory capacity for the period required, 

and lump sum charges for other facilities or services not directly related to performing work 

items typically included in other parts of the bill. 
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MEASUREMENT AND PAYMENT 

 
Symbols 

 
The units of measurement described in the Bill of Quantities are metric units abbreviated as 

follows: 

 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 
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MPa megapascal  

No. number 

Prov sum6
 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 

 
 

2.2. General assumptions 

 
2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance has been made in the quantities for waste. 

 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 

being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 

everything necessary as incurred or required by the Contractor in carrying out or 

providing that item. 

 

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis 

for assessment of compensation events instead of Defined Cost. 

 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 

provided, and no rates or prices are included in the bill specifically for such matters, 

then the Contractor is deemed to have allowed for all costs associated with such 

requirements within the tendered rates and Prices in the Bill of Quantities. 

 

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 

rates in the bill of quantities. If a number of items are grouped together for pricing 

purposes, this will be treated as a single lump sum. 

 
 

 

 
 

6 Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and associated bill 
items for the most likely scope of work, and then change later using the compensation event procedure if necessary. 
This is because tenderers cannot programme effectively for unknown scopes of work 
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2.2.6. The quantities contained in the Bill of Quantities may not be final and do not 

necessarily represent the actual amount of work to be done. The quantities of work 

assessed and certified for payment by the Project Manager at each assessment date 

will be used for determining payments due and not the quantities given in the Bill of 

Quantities. 

 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only 

for the purposes of identifying the items. More detail regarding the extent of the work 

entailed under each item is provided in the Works Information. 

 

2.4 Amplification of or assumptions about measurement items 

 
For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 

given in the method of measurement. In the event of any ambiguity or inconsistency between 

the statements in the method of measurement and this section, the interpretation given in this 

section shall be used. 
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C2.2 The bill of quantities 
 

Tarlton - Bill of Quantities 

Lighting Upgrade - Site: Tarlton      Based on AIA report: 17 Sep 2 Group-04 
 

 Fill in Data here     

 
Item 

 
Description 

 
Unit 

 
Qty 

Material 
Rate 

Labour 
Rate 

 
Rate ZAR 

 
Amount ZAR 

 
Location 

Material Supplied 
by 

 

 
1 

Supply and install Suitable Zone 1, Ex Luminaires with pole 

mount bracket to be mounted as per Drawing no PL-121591 

 

 
ea 

 

 
21 

     

 
Manifold & 

 

 
Contractor 

 

2 

Supply and install 2,4m Suitable Zone 1, Ex Luminaires Light 

Pole Handrail mount as per Drawing no PL-121591 and PL- 

 

ea 

 

20 

 

0 

    

Manifold & 

 

TPL 

 
 

3 

Supply and install 2,4m Suitable Zone 1, Ex Luminaires stand 

alone Channel Iron light Pole with base as per Drawing no PL- 

121591 and PL-121580 

 
 

ea 

 
 

1 

     
 

Manifold 

 
 

Contractor 

 

4 

Supply and install Suitable Zone 2, Ex Luminaires with pole 

mount bracket to be mounted as per Drawing no PL-121590 

 

ea 

 

30 

     

Manifold & 

 

Contractor 

 
 

5 

Supply and install 2,4m Suitable Zone 2, Ex Light Pole Hand rail 

mount as per Drawing no PL-121590 

 
 

ea 

 
 

30 

 
 

0 

    
 

Manifold & 

 
 
TPL 

6 Supply and install IP65 Light Switch ea 1     wall of Contractor 

7 Supply + Install _4 core _6mm2 cable ( Blue stripe ) m 1000 0    Tanks TPL 

8 Supply + Install _4 core _2,5mm2 cable ( Blue stripe ) m 175 0    Manifold TPL 

 

9 

Gland and terminate includes use of Ex de gland (CCG Armotex 

No.1) (for 4C -6mm2 cable) 

 

ea 

 

150 

 

0 

    

Tanks 

 

TPL 

 
 

10 

Gland and terminate includes use of Ex de gland (CCG Armotex 

No.1) (for 4C 2,5mm2 cable) 

 
 

ea 

 
 

35 

 
 

0 

    
 
Manifold 

 
 
TPL 

 
11 

Supply and Install 1 core 16mm2 cable  (Green/Yellow 
insulated) Earthing 

 
m 

 
1200 

     
Manifold & 

 
Contractor 

 
12 

Terminate 1C * 16mm2 cable (includes use of Ring crimp lug, 
Serrated washer, plain washer, Dia 8 nut and bolt all S/S) 

 
ea 

 
175 

 
0 

    
Manifold & 

 
TPL 

13 25*25*3 Angle iron (Galvanized Area) (6m Length minimu m 72     Manifold Contractor 

14 Misc: (Chemical anchors) ea 1     Manifold Contractor 

15 Ex Junction boxes (3ways) with Ex Junction boxes terminals (6 wa ea 44 0    Manifold & TPL 

16 Ex Junction boxes (4ways) with Ex Junction boxes terminals (6 wa ea 10 0    Manifold & TPL 

17 Ex Junction boxe plugs M20 ea 20 0    Manifold & TPL 

18 Galvanized Junction box mounting plate ea 51 0    Manifold & TPL 

19 316 stainless steel cable tier for tanks cables ea 1400     Tanks Contractor 

 
 

20 

Labelling (cables, equipment, circuits) in accordance with 

specifications, refer to scope of works item 4.2.24 & 4.2.25 

 
 

sum 

 
 

1 

     
 

For all work 

 
 

Contractor 

21 Documentation: (Elect COC) ea 1     For all work Contractor 

 
22 

Documentation: (All other required e.g. design, drawings, 
equipment data sheets,Certs, etc) 

 
sum 

 
1 

     
For all work 

 
Contractor 

23 Safety matters ( Daily Documentation, Daily tool box talks) sum 1     For all work Contractor 

24 Trade Tested Electrician day 20 0    For all work Contractor 

25 Master Installation Electrician hrs 16 0    For all work Contractor 

26 Fire Standby (Rate/day) Provisional Sum day 5 0    For all work Contractor 

27 Safety officer day 20 0    For all work Contractor 

 Sub-Total   Contractor 

28 P&Gs (Travelling, O/heads, Supv, Safety,Matl Delivery ) %age     Contractor 

 
 

Total for Tarlton  
  

 
 

Contractor 
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Coalbrook - Bill of Quantities 
Lighting Upgrade -  Site: Coalbrook Based on AIA report: 26-2 Group-04 

 

 Fill in Data here     

 
Item 

 
Description 

 
Unit 

 
Qty 

Material 
Rate 

Labour 
Rate 

 
Rate ZAR 

 
Amount ZAR 

 
Location 

Material Supplied 
by 

 

1 

Supply and install Suitable Zone 1, Ex Luminaires with pole 

mount bracket to be mounted as per Drawing no PL-121591 

 

ea 

 

5 

     

Manifold 

 

Contractor 

 
2 

Pole Handrail mount as per Drawing no PL-121591 and PL- 

121590 
 

ea 
 

5 
 

0 

    
Manifold 

 
TPL 

3 
Supply and install Suitable Zone 2, Ex Luminaires with pole 
mount bracket to be mounted as per Drawing no PL-121590 

 
ea 

 
8 

     
Manifold 

 
Contractor 

 
4 

Supply and install 2,4m Suitable Zone 2, Ex Luminaires Light 

Pole Hand rail mount as per Drawing no PL-121590 
 

ea 
 

8 
 

0 

    
Manifold 

 
TPL 

 

 
5 

 

 
Supply and install IP65 Light Field Switch 

 

 
ea 

 

 
1 

    Outside 

wall of 

substation 

 

 
Contractor 

6 Supply + Install _4 core _2,5mm2 cable  ( Blue stripe ) m 300 0    Manifold TPL 

7 
Gland and terminate includes use of supply of Ex de gland (CCG 
Armotex) (for 4C -2,5mm2 cable) 

 
ea 

 
55 

 
0 

    
Manifold 

 
TPL 

 
8 

Supply and Install 1 core 16mm2 cable  ( Green/Yellow 
insulated ) Earthing 

 
m 

 
300 

     
Manifold 

 
Contractor 

 
9 

Terminate 1C * 16mm2 cable (includes use of Ring crimp lug, 
Serrated washer, plain washer, Dia 8 nut and bolt all S/S) 

 
ea 

 
55 

 
0 

    
Manifold 

 
TPL 

10 25*25*3 Angle iron (Galvanized Area) (6m Length minim m 18     Manifold Contractor 

11 Ex Junction boxes (3way) with Ex Junction boxes terminals (6 wa ea 13 0    Manifold TPL 

12 Ex Junction boxes (4way) with Ex Junction boxes terminals (6 wa ea 4 0    Manifold TPL 

13 Ex Junction boxe plugs M20 ea 7 0    Manifold TPL 

14 Galvanized Junction box mounting plate ea 13 0    Manifold TPL 

 
15 

Labelling (cables, equipment, circuits) in accordance with 
specifications, refer to scope of works item 4.2.24 & 4.2.25 

 
sum 

 
1 

    For all work 
undertaken 

 
Contractor 

 
16 

 
Documentation: (Elect COC) 

 
ea 

 
1 

    For all work 
undertaken 

 
Contractor 

 

17 
Documentation: ((All other required e.g. design, drawings, 

equipment data sheets,Certs, etc) 

 

sum 

 

1 

    
For all work 

undertaken 

 

Contractor 

 
18 

 
Safety matters ( Daily Documentation, Daily tool box talks) 

 
sum 

 
1 

    For all work 
undertaken 

 
Contractor 

 
19 

 
Trade Tested Electrician 

 
day 

 
10 

 
0 

   For all work 
undertaken 

 
Contractor 

 
20 

 
Master Installation Electrician 

 
hrs 

 
16 

 
0 

   For all work 
undertaken 

 
Contractor 

 
21 

 
Fire Standby (Rate/day) Provisional Sum 

 
day 

 
2 

 
0 

   For all work 
undertaken 

 
Contractor 

 
22 

 
Safety officer 

 
day 

 
10 

 
0 

   For all work 
undertaken 

 
Contractor 

 Sub-Total   Contractor 

23 P&Gs (Travelling, O/heads, Supv, Safety,Matl Delivery ) %age     Contractor 

 
 

Total for Coalbrook  
  

 
 

Contractor 



Transnet Pipelines. 
Contract Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet 
Pipelines for the following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

Document No. 

Revision 

: PL 682 

: 002 

Page 52 of 149 Issued : Department Elec 

Copyright © Transnet Pipelines, All Rights reserved, including rights to amendments 

 

 

 
 

          
 

Sasolburg - Bill of Quantities 
Lighting Upgrade - Site: Sasolburg Based on AIA report: 26-27 Group-04 

 

 Fill in Data here     

 
Item 

 
Description 

 
Unit 

 
Qty 

Material 
Rate 

Labour 
Rate 

 
Rate ZAR 

 
Amount ZAR 

 
Location 

Material Supplied 
by 

 
 

1 

Supply and install Suitable Zone 1, Ex Luminaires with pole 

mount bracket to be mounted as per Drawing no PL-121591 

 
 

ea 

 
 

6 

    Manifold & 

Tank 

 
 

Contractor 

 
2 

Supply and install 2,4m Suitable Zone 1, Ex Luminaires Light 

Pole Handrail mount as per Drawing no PL-121591 and PL- 
 

ea 
 

6 
 

0 

   Manifold & 

Tank 
 
TPL 

 

3 

Supply and install Suitable Zone 2, Ex Luminaires with pole 

mount bracket to be mounted as per Drawing no PL-121590 

 

ea 

 

8 

     

Manifold 

 

Contractor 

 

 
4 

Supply and install 2,4m Suitable Zone 2, Ex Light Pole Hand rail 

mount as per Drawing no PL-121590 

 

 
ea 

 

 
7 

 

 
0 

    

 
Manifold 

 

 
TPL 

 
 

5 

Supply and install 2,4m Suitable Zone 2, Ex Luminaires stand 

alone Channel Iron light Pole with base as per Drawing no PL- 
121580 

 
 

ea 

 
 

1 

     
 

Manifold 

 
 

Contractor 

 
6 

 
Supply + Install _4 core _2,5mm2 cable ( Blue stripe ) 

 
m 

 
300 

 
0 

   Manifold & 
Tank 

 
TPL 

 
7 

Gland and terminate includes use of Ex de gland (CCG Armotex 
No.1) (for 4C -2,5mm2 cable) 

 
ea 

 
58 

 
0 

   Manifold & 
Tank 

 
TPL 

 
8 

Supply and Install 1 core 16mm2 cable  (Green/Yellow 
insulated) Earthing 

 
m 

 
300 

    Manifold & 
Tank 

 
Contractor 

 

9 

Terminate 1C * 16mm2 cable (includes use of Ring crimp lug, 

Serrated washer, plain washer, Dia 8 nut and bolt all S/S) 

 

ea 

 

58 

 

0 

   Manifold & 

Tank 

 

TPL 

 
10 

 
25*25*3 Angle iron (Galvanized Area) (6m Length minim 

 
m 

 
18 

    Manifold & 
Tank 

 
Contractor 

11 Misc: (Chemical anchors) ea 1     Manifold Contractor 

 
12 

 
Ex Junction boxes (3ways) with Ex Junction boxes terminals (6 wa 

 
ea 

 
14 

 
0 

   Manifold & 
Tank 

 
TPL 

 
13 

 
Ex Junction boxes (4ways) with Ex Junction boxes terminals (6 wa 

 
ea 

 
4 

 
0 

   Manifold & 
Tank 

 
TPL 

 
14 

 
Ex Junction boxe plugs M20 

 
ea 

 
6 

 
0 

   Manifold & 
Tank 

 
TPL 

15 Galvanized Junction box mounting plate ea 14 0    Manifold TPL 

 
16 

Labelling (cables, equipment, circuits) in accordance with 

specifications, refer to scope of works item 4.2.24 & 4.2.25 
 

sum 
 

1 

    For all work 

undertaken 
 
Contractor 

 
17 

 
Documentation: (Elect COC) 

 
ea 

 
1 

    For all work 
undertaken 

 
Contractor 

 
18 

Documentation: ((All other required e.g. design, drawings, 

equipment data sheets,Certs, etc) 
 

sum 
 

1 

    For all work 

undertaken 
 
Contractor 

 
19 

 
Safety matters ( Daily Documentation, Daily tool box talks) 

 
sum 

 
1 

    For all work 
undertaken 

 
Contractor 

 
20 

 
Trade Tested Electrician 

 
day 

 
10 

 
0 

   For all work 
undertaken 

 
Contractor 

 
21 

 
Master Installation Electrician 

 
hrs 

 
16 

 
0 

   For all work 

undertaken 
 
Contractor 

 
22 

 
Fire Standby (Rate/day) Provisional Sum 

 
day 

 
2 

 
0 

   For all work 
undertaken 

 
Contractor 

 
23 

 
Safety officer 

 
day 

 
10 

 
0 

   For all work 
undertaken 

 
Contractor 

 Sub-Total   Contractor 

24 P&Gs (Travelling, O/heads, Supv, Safety,Matl Delivery ) %age     Contractor 

 
 

Total for Sasolburg  
  

 
 

Contractor 
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1 GENERAL 

1.1 Introduction 

1.1.1 Transnet Pipelines (TPL) a petroleum pipeline operator intends to initialise a project to upgrade 
lighting at various sites in need of improved lighting. The objective is to ensure compliance to 
the Occupational Health and Safety Act, 85 of 1993 as amended (OHSAct) in areas found to be 
non-compliant during lighting surveys conducted in 2018/19 by an Approved Inspection 
Authority (AIA). 

1.1.2 This enquiry is for the appointment of an electrical Contractor to repair, relocate, correct and 
where required to supply and install additional lighting with poles, associated cabling and 
equipment to ensure lighting compliance in areas identified in the respective AIA lighting survey 
reports of 2018/19. 

1.1.3 This scope of work covers the supply, ascertainment, manufacture, erection, application, 
delivery, handling, hauling, unloading / receiving, installation, construction, assembly, system 
testing, quality assurance and commissioning of the works at the sites tendered for. Depending 
on the site the work may include lighting in manifolds, tank lighting, area lighting and other site 
lighting that may be required in terms of compliance to the requirements of the OHSAct as 
identified as non-compliant in the AIA lighting survey reports of 2018/19. 

1.1.4 TPL has included with this scope of works a “Bill of Quantities (BOQ)” to assist Contractors with 
costing the various items and/or tasks. 

1.1.5 The Contractor shall also note that certain items of the BOQ will be free issued by TPL as 
indicated under the column “material supplied by” of the BOQ, the Contractor will have to insert 
the labour rate only for such items. 

1.1.6 The Contractor shall also note that other items of the BOQ will be issued by the Contractor as 
indicated under the column “material supplied by” of the BOQ, the Contractor will have to insert 
both the material and the labour rate for such items. 

1.1.7 The Contractor shall be paid for work done to date as per the BOQ items and rates and a 
proportion of each lump sum which is the proportion of the work covered by the item 
which the Contractor has completed. TPL has included with this scope of works a 
“Required Lux levels and drawings” to further assist the Contractors with the BOQ pricing. 

 

 

1.2 Abbreviations & Definitions 

For the purpose of understanding this scope of works, the following abbreviations apply in 
addition to the NEC. 

Abbreviation Meaning given to the abbreviation 

AIA Approved Inspection Authority 

BOQ Bill of Quantities 

Pr Eng Professional Engineer 

Pr Tech Professional Engineering Technologist 

CAD Computer Aided Design 



Transnet Pipelines 
Tender Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet 
Pipelines for the following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2020 Rev01 TPL/2022/09/0275/11242/RFP -Tendering procedures 
Page 56 of 149 

 

 

 
 

 

COC Certificate of Compliance 

COVID-19 Corona Virus Disease 2019 

FAT Factory Acceptance Test 

GA General Arrangement 

LED Light Emitting Diode 

LV Low Voltage 

NEC New Engineering Contract 

OHSAct Occupational Health and Safety Act, 85 of 1993 

PDF Portable Document Format 

PPE Personal Protective Equipment 

SAT Site Acceptance Test 

SHE Safety, Health and Environment 

TPL Transnet Pipelines 

PQP Project Quality Plan 

QCPs Quality Control Plans 

QCP Quality Control Plan 

FICs Field Inspection Checklists 

WPS Welding Procedure Specifications 

NCR Non-Conformance Reporting 

QA Quality Assurance 

QC Quality Control 
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1.3 General Notes 

1.3.1 All work as described in this specification represents works on existing facilities that will or may 
be in operation during the course of the Contract, for this reason all necessary precautions are 
to be taken to ensure that normal pipeline and work operation is not disrupted in any way. 
Contractors are thus required to note that access to the site will be limited and dependent on 
operational constraints. Contractors will therefore be required to co-operate responsibly with 
operational staff, and to schedule their work programmes so as to achieve as early as 
completion of the project as possible. 

1.3.2 Contractors are to note that work shutdown periods shall be scheduled according to TPL 
operational constraints and may fall over weekends/public holidays. TPL will not be held 
responsible, in terms of cost, for any site delay that may arise from petroleum line operations 
enforced by TPL. 

1.3.3 The Contractor shall supply adequate and competent labour, supervision, tools, equipment, 
services, testing devices for each and every item necessary to complete the work. TPL 
reserves the right to terminate the contract at any point if it is found that the Contractor’s 
performance, supervision, tools, equipment, services, testing devices and material do not 
comply with specified requirements. The Contractor will only be allowed to claim for work 
completed to the specified acceptable standard. 

1.3.4 Contractors are to note that the responsibility for the Selection (BOQ identified items), Design, 
Supply (BOQ identified items), Installation and Commissioning of all elements of Equipment as 
included in the Contractors offer shall remain with the Contractor. In this regard, the Contractor 
is required to satisfy himself that all applicable elements of the Equipment offered is capable of 
complying with all specifications and reports (required Lux levels) as included or mentioned in 
the Tender Documents. Failure to meet specification shall render the successful Contractor 
liable to rectify the problem at no cost to TPL. 

1.3.5 The successful Contractor is to note that TPL reserves the right to free-issue certain items of 
equipment as listed on the BOQ. Free issuing of these items, once accepted by the Contractor, 
in no way diminishes the Contractor responsibilities as detailed in the contract documentation. 
The Contractor shall conduct quality checks as to familiarise himself with the working condition 
and cosmetic appearance of the free issue items. Acceptance of free-issued equipment by the 
Contractor shall include the following: 

•  Acceptance of responsibility in terms any damages or losses from 

date/time of handover until end of project handover phase. 

• Acceptance to be indicated in writing. 

1.3.6 The Contractor is to note with regards to works onsite, that responsibility for the protection of all 
existing equipment and services shall rest solely with the Contractor. The Contractor shall be 
required to bear all cost which may arise as result of damage which may have been caused to 
equipment or services or which may arise as a result of his operation on the respective sites. 

1.3.7 The Contractor shall only utilise testing devices and measuring equipment that are certified and 
carries a valid calibration certificate as issued by an approved calibration authority. 
Documentation reflecting the type, name and calibration certificate of the test equipment that 
will be utilised to complete the work, shall be available at the request of the Project Manager. 

1.3.8 Where control equipment, peripherals or instrumentation from various suppliers or 
manufacturers are offered for controlling the various sub-systems or portions of a sub-system, it 
shall be the responsibility of the Contractor to ensure the various portions are fully integrated 
into a single coherent system. Where specific project development is required, TPL shall first 
approve these. 
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1.3.9 Contractors are to note that no system or sub-systems shall be designed especially for this 

project, as it is a requirement that only proven systems and sub-systems be installed. 

1.3.10 The Contractor shall submit the required Safety, Health and Environment (SHE) Compliance 
File for approval by TPL, before any works can commence. The content of the SHE 
Compliance File is dictated by the work undertaken and shall ensure full compliance to the 
requirements of applicable legislation and best practice standards. The Contractor is also to 
refer to the attached SHE Compliance file review-guidelines for the SHE Compliance file in 
order to fulfil the requirements of applicable legislation and best practice standards. 

1.3.11 The Contractor and his personnel/sub-contractors shall attend the compulsory TPL induction 
training, before commencement of the work. Standing time approximately 2 hours. The 
induction training can either be conducted at TPL Pinetown/Alrode workshop or at an 
alternative TPL facility as arranged by the Project Manager. 

 

 

1.4 Notes to Contractors 

1.4.1 The Contractor shall submit a LUMP SUM price for completion of all elements of the works. 
Contractors are to note that TPL will entertain no additional claims of any nature. 

1.4.2 The Contractor shall supply a detailed breakdown of all costs to complete all the work as 
specified for the specific site(s). With reference to the attached BOQ pricing schedule, cost 
shall include all travel, accommodation, labour, supervision, tools, equipment, services, testing 
devices and specified equipment as outlined in the BOQ. Contractor to note, TPL will not 
entertain any additional claims for labour cost over weekends, public holidays or after hours 
labour. Any work not complying with specifications as contained herein and elsewhere in the 
contract document shall be redone at the Contractor’s own expense. Contractors are required 
to return together with their tenders fully completed BOQ. The tender document will be deemed 
incomplete if either one of the above documents are not fully completed and contains as a 
minimum the items as per the respective documents supplied with the tender documents. 

1.4.3 The Contractor to note that for materials and parts not included in this document the Contractor 
shall provide an installed price for these parts at cost plus a predetermined mark-up. This 
predetermined mark-up is to be supplied by the Contractor with a supplier’s invoice before 
payment will be approved. If the Contractor is an agent of a particular range of products their 
price lists are to be included in the tender documentation. The Contractor must note this is an 
installed price and must include travelling, accommodation, site installation, labour, materials 
and all equipment involved. Please note no further claims of any nature will be allowed and cost 
prices of items will be verified with suppliers before payment is approved. 

1.4.4 The Contractor shall supply day and hourly work rates for the various grade of staff required. 

1.4.5 The Contractor shall furnish proof of actual experience in the class of work for which they have 
tendered and must submit with the tender on the relevant form attached to the tender 
documents, a statement of works recently carried out. The list shall include the value of 
previous contracts, completion dates, contact names and telephone numbers. 

1.4.6 The Contractor to note that incomplete tender documents will not be considered. 
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1.5 Project Time Schedule 

1.5.1 Programme To Be Furnished After Contract Award 

1.5.1.1  The order in which the works are to be carried out shall be as directed by the Project 
Manager. Within fourteen (14) days after the acceptance of his Tender, the Contractor shall 
submit to the Project Manager for his approval a detailed work programme conforming to the 
Project Manager's requirements, showing the order of procedure and method in which he 
proposes to carry out the works, and shall, whenever required by the Project Manager, furnish 
for his information, particulars of the Contractor's arrangement for carrying out the works, of 
the construction plant and temporary works which the Contractor intends to supply, use or 
construct as the case may be. The programme shall cater for duration(s) by which information 
is to be supplied by the Project Manager. This programme shall be referred to as the 
Programme, be issued as a Gantt chart based on a detailed activity linked programme and be 
subdivided into operations of day(s) or week(s) duration. The programme shall be manloaded 
by crafts and craft mix ratio of skilled and unskilled. The submission to and approval by the 
Project Manager of such programme or the furnishing of such particulars, shall not relieve the 
Contractor of any of his duties or responsibilities under the Contract. 

1.5.1.2  This programme, when accepted by the Project Manager will be binding on the Contractor. 
Amendment to the programme can only be effected by the Project Manager’s acceptance of 
the Contractor’s revised programme. 

1.5.1.3  The programme shall be used to monitor progress. The programme shall remain in force 
but the resources to achieve the programme shall be updated at each site meeting and the 
Contractor shall report progress to date and what steps shall be taken to ensure adherence to 
programme. 

1.5.1.4  Should the successful Contractor at any time during the contract fall behind the approved 
programme, then the Project Manager may require the Contractor to adjust his manner of 
working and/or employ additional staff, at NO additional cost to TPL, in order that the 
approved programme can be achieved. 

1.5.2 Programme To Be Furnished With Tender 

1.5.2.1  The tender programme shall be in Gantt chart format programme. Contract award shall be 
designated week 0. The tender programme shall not be less than the contract award, kick-off 
meeting, access to site, meetings, design, procurement, manufacture, delivery to site, 
installation, inspections and testing, factory acceptance testing, site acceptance testing, 
defect correction, commissioning and handover periods for each site at a time. This 
programme shall also be cost loaded to indicate expected cashflow. 

1.5.3 Programme on Which Tenders Are to Be Based 

1.5.3.1 Various key elements of the entire project are indicated below: - 

• Contract award 

• Kick-off meeting 

• Access to site (only after TPL Induction and Site-Specific Induction) 

• Meetings 

• Design 

• Procurement 

• Manufacture 

• Delivery to site 
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• Installation 

• Inspections and testing 

• Factory acceptance testing 

• Site acceptance testing 

• Defect correction 

• Commissioning & Handover 

1.6 Reference Documentation 

1.6.1 The requirements of the materials, design, installation, commissioning, examination, inspection 
and testing of equipment and facilities onsite shall be in accordance with the relevant sections 
of the below mentioned codes. 

1.6.2 Where Government, Local authorities and other statutory body’s regulations, laws and 
requirements are more stringent than those specified hereunder, the aforementioned 
regulations, laws and requirements shall take precedence. 

1.6.3 Where no specific rules, regulations, codes or requirements are contained in this specification 
nor covered by the below mentioned codes, the Contractor shall, in consultation with TPL, 
adhere to internationally accepted engineering practices or original manufacturers specification. 

1.6.4 The TPL issued drawings will be for information, ascertainment and/or construction and does 
not relieve the Contractor of any responsibility to submit to TPL, prior to construction, all Pr Eng 
or Pr Tech approved drawings for TPL acceptance and obtaining a TPL signature of 
acceptance prior to any construction. 

1.6.5 For the purpose of understanding these Standards, the following abbreviations apply. 
 
 
 
 
 
 
 
 

 

TITLE SANS IEC BS OTHER 

Code of Practice for Wiring of Premises and 

incorporated standards 

SANS 

10142 

   

The installation and Maintenance of 
Electrical Equipment used in explosive 
atmospheres. 

SANS 

10086-1 

   

Explosive Atmospheres 
SANS 
60079 

   

Protection against lighting: Physical damage 

to structures and life hazard 

SANS 

10313 

   

Protection against lighting 
SANS 

62305 

   

Protection against lighting (EMI) 
SANS 
61312 

   

Hot dipped galvanised coatings on 
fabricated iron and steel articles. 

SANS 
121:2011 

   

• SANS - South African National Standards 

• SABS - South African Bureau of Standards 

• BS - British Standards 

• IEC - International Electrotechnical Commission 

• 

General: 

NEC - New Engineering Contract 
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TITLE SANS IEC BS OTHER 

Occupational Health and Safety Act and 
Regulations. 85 of 1993 

    

Conditions of Contract 
   

NEC 
 

1.6.6 The latest revision of the following TPL standard specifications, where applicable, shall apply. It 
is a requirement that Contractors comply with all applicable clauses of the specifications in the 
execution of the work they undertake. 

 

• PL100 Drawing Standard Document 

• PL101 Plant & Equipment Tag Numbering Standards 

• PL102 Equipment, Instrument & Electrical Symbology Standards 

• PL103 General Drawing Standards 

• PL631 Specification for Low Voltage Distribution Boards and 

Switchgear 

• 

 
PL666 

 
Electrical Design Criteria 

• PL727 Specification for Cable, Racking, Trenching & Earthing 

Reticulation 

• 

 
PL711 

 
Specification for Equipment Cabinets to House Electronic 

Equipment 

• 

 
PL804 

 
General welding specification 

Note: Copies are available on request. 

2 GENERAL WORKS EXECUTION AND SITE REQUIREMENTS 

2.1 Site Meetings 

2.1.1 The Contractor shall attend site meetings when convened by the Project Manager. Such 
meetings will be for the purpose of discussing progress, delays, materials, conditions and 
specifications, as well as the co-ordination of site activities. The meetings will be chaired by the 
Project Manager or his Deputy and the proceedings shall be noted and circulated by the Project 
Manager. 

2.2 House Keeping 

2.2.1 The Contractor shall maintain the work sites clean and tidy at all times. 

2.2.2 The Contractor shall take all reasonable precautions to protect existing equipment while work is 
in progress. Protection of existing equipment shall include protection against dust or any other 
harmful matter. 

 

 

2.3 Materials 

2.3.1 The Contractor shall ensure that all metal items other than stainless steel or other non-ferrous 
metals are hot dipped galvanised. 

2.3.2 The Contractor shall ensure that precaution is taken against electrolytic corrosion where 
different metals are used on items of equipment. 
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3 GENERAL OPERATING CONDITIONS 

3.1 Hazardous Area 

3.1.1 All areas demarcated as Ex areas are to be treated as hazardous and Contractors shall ensure 
that the necessary care is taken to prevent damage and fire. 

3.2 Climatic Conditions 

3.2.1 Unless otherwise specified, all control equipment, peripherals and ancillary equipment shall be 
capable of operating in an uncontrolled environment, and at ambient temperatures, which vary 
between -5 degrees Celsius and 40 degrees Celsius. 

3.2.2 Contractors must state the heat, power and environment requirements for all equipment offered 
in the tender. 

3.2.3 The equipment must operate satisfactorily between sea level and 2000 metres above sea level. 

3.2.4 The equipment must be capable of operating in a relative humidity range from 5% RH to 95% 
RH. 

3.2.5 Dust and vapours accumulate rapidly and selection of equipment and installation thereof shall 
be given careful consideration to minimise the detrimental effects of this. 

3.2.6 Severe lightning occurs in certain of the areas in which the equipment will operate. TPL will not 
regard damage to equipment resulting from a lightning strike or a power surge as unavoidable 
except where such a strike is a "direct strike". 

4 SCOPE OF WORKS 

4.1 Design 

4.1.1 TPL will issue the Contractor proposed lighting schematic drawings, proposed lighting layout 
with proposed cable routing and zoning drawings, typical light poles drawings and the relevant 
BOQ per respective TPL site. 

4.1.2 The TPL issued drawings will be for information, ascertainment and/or construction and does 
not relieve the Contractor of any responsibility to submit to TPL, prior to construction, all Pr Eng 
or Pr Tech approved drawings for TPL acceptance and must obtain a TPL signature of 
acceptance prior to procurement and construction. 

4.1.3 The Contractor shall also ascertain if the proposed lighting layout drawing outlined on clause 
4.1.1 meet the required lux levels per area which are indicated by the attached required lux 
levels spread sheet (found on BOQ with required lux levels and technical scoring spread 
sheet). This is to be done using a suitable lighting design software that will be used in 
generating a detailed lighting design software simulation report. The detailed lighting design 
software simulation report must show detailed predicted lighting levels across the respective 
areas and the type of light used in those respective areas. During commissioning the actual 
installed lighting will be measured (at night) to confirm compliance to accepted designs. The 
detailed lighting design software simulation report must be submitted for TPL acceptance. 

4.1.4 The Contractor shall ensure that all zoning is strictly followed and the correct zoned light is 
used on the respective zoned area as per SANS 10086-1 since most of the work is conducted 
in hazardous zoned areas. 
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4.1.5 Where relocation, correction or additional lighting is required, the Contractor shall submit all Pr 

Eng or Pr Tech approved lighting schematic drawings, proposed lighting layout with proposed 
cable routing and lighting zoning drawings and detailed lighting design software simulation 
report to TPL for acceptance. 

4.1.6 The Contractor shall submit all respective Pr Eng or Pr Tech approved as build drawings as 
outlined on clause 4.1.1 and/or 4.1.5 and the detailed as built lighting design simulations report 
per respective TPL site. 

4.1.7 The Contractor shall ensure that all detailed lighting design simulation report and drawings are 
submitted to the Project Manager for acceptance prior to procurement, manufacture, supply 
and commencement of any work. The Project Manager will require a minimum of five (5) 
working days to accept detailed lighting design simulation report and drawings (as outlined on 
clause 4.1.1.). 

4.2 Electrical, Mechanical and Civil Works 

4.2.1 The Contractor shall supply and install new equipment and fittings as per the BOQ submitted 
during the respective tender, the approved designs as per this scope of works and the 
associated approved drawings. 

4.2.2 The Contractor shall ensure that a suitable zone 1 luminaire is used under zone 1 hazardous 
areas application and will require TPL approval prior to procurement (Confirm with the TPL 
Project Manager prior to procurement). The suitable luminaire must be a minimum of 98W, be a 
LED type, be zone 1 certified, must be Ex, must be minimum of 8820lm, must have a life span 
of 50 000hr or greater, must be atleast IP65, must have a minimum of 5-years warranty and 
must not weight more than 9.1kg. 

4.2.3 The Contractor shall ensure that a suitable zone 2 luminaire is used under zone 2 hazardous 
areas application and will require TPL approval prior to procurement (Confirm with the TPL 
Project Manager prior to procurement). The suitable luminaire must be a minimum of 70W, be a 
LED type, be zone 2 certified, must be Ex, must be minimum of 8495lm, must have a 
10kV/10kA surge arrestor, must have a life span of 100 000hr or greater, must be atleast IP65, 
must have a minimum of 5-years warranty and must not weight more than 5kg. 

4.2.4 The Contractor shall ensure that a suitable luminaire is used under normal areas application 
and will require TPL approval prior to procurement (Confirm with the TPL Project Manager prior 
to procurement). The suitable light luminaire must be a minimum of 148W, be a LED type, must 
be floodlight, must be SABS Approved, must be minimum of 23125lm, must have a 10kV/10kA 
surge arrestor, must have a life span of 90 000hr or greater, must be atleast IP65, must have a 
minimum of 5-years warranty. 

4.2.5 The Contractor shall ensure that the suitable luminaire is mounted on the suitable pole as 
indicated by the lighting layout drawing per site and the respective poles drawings which is to 
be ascertained by the Contractor and accepted by TPL. There are three different types of poles 
which are rail mount pole, stand-alone/free standing pole and bund wall mount pole with either 
zone 1 or zone 2 light luminaire as indicated by the different light poles drawings. These 
suitable poles are to be mounted on the rail (rail mount pole) as well as on the concrete (stand- 
alone/free standing pole and bund wall mount pole). 

4.2.6 The Contractor shall also note that most parts of the rail mount pole will be free issued by TPL 
as well as certain part of the other poles (stand-alone/free standing pole and bund wall mount 
pole) as indicated on the poles drawings. The Contractor is to issue item listed as “purchase” 
on these drawings as well as other BOQ items listed to be supplied by the Contractor. 
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4.2.7 The Contractor shall also note that certain items of the BOQ will be free issued by TPL as 

indicated under the column “material supplied by” of the BOQ, the Contractor will have to insert 
the labour rate only for such items. 

4.2.8 The Contractor shall also note that other items of the BOQ will be issued by them as indicated 
under the column “material supplied by” of the BOQ, the Contractor will have to insert both the 
material and the labour rate for such items. 

4.2.9 The Contractor shall ensure that the cable routing follow the TPL proposed or accepted cable 
routing as it make use of the best possible cable routing with existing cable sleeves, trenches 
and racking. Where no racking exist in the manifold a BOQ listed angle iron is to be used. 

4.2.10 Where no lighting cable exist to the manifold and tanks, the Contractor shall ensure that a three 
phase with neutral lighting cable (as per BOQ) is connected on the manifold and tanks 
emergency lighting breaker terminals of the LV panel and is distributed accordingly to all the 
manifold and tanks lighting to ensure a balance three phase load. 

4.2.11 The Contractor shall ensure that a blue stripe, 4 core, armoured, 2.4mm2 and/or 4mm2 and/or 
6mm2 cable is used and must be in compliance with TPL PL727 specification. 

4.2.12 The Contractor shall ensure that a 1 core, 16mm2 green and yellow earth cable is used for all 
earthing and bonding and that all earthing and bonding must be in compliance with TPL PL727 
specification except for the TPL Waltloo first small tank (tank 4). 

4.2.13 The Contractor shall ensure that when conducting earthing and bonding to the TPL Waltloo first 
small tank (tank 4), a nonconductive material (minimum IP65) is used to link the light poles with 
the tanks rails since this tank is used for cathodic protection and needs not to be earthed and 
bonded. All earthing and bonding are to be done on the light fittings, poles and other metals 
connected to the poles only, except on existing onsite metals and must be in compliance with 
TPL PL727 specification. 

4.2.14 All manifold and tanks lighting must be controlled by a photo-cell. If one already exist onsite, the 
Contractor shall use it otherwise the Contractor shall provide a new one. 

4.2.15 The Contractor shall ensure that a suitable IP65 light switch is installed (as indicated on the 
BOQ and accepted drawings) on the TPL advised location outside of the control room, to safely 
switch on and off all the proposed and existing manifold and tank(s) lighting. (Confirm with the 
TPL Project Manager) 

4.2.16 The Contractor shall ensure that 3 ways and/or 4 ways Ex junction boxes with 6 ways Ex 
terminal boxes are positioned on the light poles as shown by the respective light poles drawings 
and others must be positioned as advised by TPL Project Manager on the cable racking, 
sleeves and/or angle iron as the case may be. 

4.2.17 The Contractor shall ensure that all fittings, poles, fasteners and any other metal parts shall be 
hot dipped galvanised as per SANS 121 standard. 

4.2.18 The Contractor shall ensure that all other material used except for poles, cables and angle Iron 
must be Ex such as glands, terminals and M20 plugs. The glands must also be CCG armortex. 

4.2.19 The Contractor shall have in his employment a trade tested Electrician who shall be responsible 
for all work done onsite. 

4.2.20 The Contractor shall have in his employment a registered Master Installation Electrician who 
shall be responsible for general supervision, testing and issuing electrical Certificate of 
Compliance (COC) for all work done onsite. Tests must also include SANS 60079-17 table 1 & 
table 2. 
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4.2.21 The Contractor shall ensure that welding is conducted in compliance with TPL PL804 

specification. 

4.2.22 The Contractor shall ensure that all site hot works is conducted in the present of a fire standby. 

4.2.23 Where required and accepted by the TPL Project Manager, the Contractor shall ensure that all 
excavations and trenching are done and completed by hand (machines not permitted). 
Allowance is to be included to detect services along a route prior to trenching. Any existing 
services damaged during excavation will be repaired at the Contractor’s cost. 

The Contractor shall ensure that all excavations and trenching across road 
crossings/hardened surfaces are re-instated such that the previous finish and all layer works 
are matched. The excavations and trenching are to comply with the TPL PL727 
specification. 

4.2.24 The Contractor shall ensure that all circuits and equipment are labelled according to TPL PL727 
specification. 

4.2.25 The Contractor shall ensure that all cables are labelled at both ends according to TPL PL727 
specification. (laser engraved 316 stainless steel tags, tied with stainless steel cable ties). 

4.2.26 The Contractor shall be responsible for issuing COC’s on completion of the work. (Classification 
certificates are required for all equipment installed in hazardous areas). 

4.3 Hold Points 

4.3.1 Prior to commencement of procurement and manufacture, design acceptance shall be obtained 
from the Project Manager. Hold points for acceptance to proceed shall entail as a minimum 
submission of the following documentation: - 

o Detailed lighting design simulation report 

o Lighting schematic drawings showing the new lighting design layout. 

o Lighting layout with cable routing and zoning drawings. 

o General Arrangement Drawings of equipment in or on panels, boards and 

cubicles. 

o Equipment and material lists. 

o Construction drawings of any equipment that will be manufactured. 

4.3.2 The Contractor should take note that acceptance by the Project Manager of submitted drawings 
does not relieve the Contractor of responsibility for errors in design documents or drawings 
issued. 

4.3.3 The Contractor shall note that all documentation and drawings issued by TPL are supplied in 
good faith and may not be complete in every detail. The Contractor shall be responsible for 
ascertaining the validity and correctness of all drawings issued. 

4.4 Quality Requirements 

4.4.1 This section outlines the minimum requirements to ensure that products and services supplied 
to TPL are manufactured, provided, constructed or installed in accordance with all specified 
requirements as defined in this scope of works. 

4.4.2 The Contractor is responsible for all quality activities necessary to ensure the work meets the 
requirements specified in this scope of works, and shall manage and coordinate all quality 
aspects of the work in accordance with the requirements of this scope of works, together with 
the Contractor’s PQP and QCPs once reviewed and accepted by TPL. 
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4.4.3 Project Quality Plan 

The PQP shall entail the following as a minimum: 

• Overview and understanding of scope of works and key requirements 

• Organogram with positions, roles and responsibilities 

• Procedures: 

o Document control – the Contractor to provide a description of how documents 

provided by TPL will be managed e.g. management tools and databases, 

internal and external distribution of documents to TPL, third parties, internal 

review and approval routes and authorities, receipts, registration and 

maintained, codes, standards and specifications. 

o Design control – where the Contractor is responsible for any aspects of design 

related to the scope of works, they must provide procedures for the control of 

these design activities. This must also factor in the roles and responsibilities 

• Project Schedule - As per this scope of works requirements 

• Commissioning and training plan. 

4.4.4 Quality Control Plans 

The QCPs shall be submitted before the commencement of the project. 

QCPs must clearly identify all inspections, tests and verification requirements to meet this 
scope of works including destructive and non-destructive testing, witness and hold points. The 
Contractor prepares and submits QCPs to TPL for review in accordance with the requirements 
of this scope of works and PQP. 

The QCP shall include: 

• QCPs shall include reference to all tests specified in the scope of works. 

• Inspection and Testing 

o The Contractor is responsible for the conduct of all Contractor inspections and 

tests. This responsibility includes: 

➢ Documenting inspection and test results in the QCPs and 

relevant FICs. 

➢ Progressively inspecting the quality of the scope of works 

performed, including that of all Sub-Contractors. 

➢ Inspecting to meet all scope of works requirements, in number, 

type and form 

➢ Inspecting day to day activities, material receipts, issue of 

material for installation, in-process inspections, and final 

inspections. 

o Schedule of Inspection - The Contractor shall submit a schedule showing the 

proposed dates for inspections and tests nominated in the QCP where witness 
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and hold points are required. The schedule shall be regularly updated with 

progress and issued to TPL to show the current inspection and test status. 

o Field Inspection Checklists - For site installation and construction activities, the 

Contractor prepares FICs to permit inspection and testing of installed 

equipment and constructed facilities in accordance with the respective QCPs. 

o Inspection Points - The QCP identifies points in the fabrication, manufacturing 

and/or installation process that are selected for inspection. Hold Point (H), 

Witness Point (W) Review Point (R), Surveillance (S). A TPL Sample QCP can 

be used as a reference which is attached to this scope of works. 

o Welding Procedures - Where the Contractor's scope of works includes 

fabricated weldments, WPS defining the method, preparation and sequences 

to be adopted to achieve a satisfactory welded joint shall be provided for all 

weld types required in the execution of this scope of works. 

o Material Traceability - Where, and to the extent that material traceability is 

required, the Contractor shall provide its procedures for the maintenance of 

material identification throughout all phases of manufacture. 

o Material Certification - Where specified in this scope of works the following 

certificates shall also be provided to TPL: certificates of compliance, certificates 

issued by a laboratory or test facility independent of the Contractor’s work, any 

other form of certification affecting the scope of works. 

• Non-Conforming Products 

The Contractor shall establish and maintain procedures to control material or products 
that do not meet the specified requirements. 

All Contractor product and/or materials identified as not conforming to requirements shall 
be dealt with promptly as follows: 

o If the Contractor discovers material or product which is not in accordance with 

the requirements of the scope of works e.g. a non-conformance, the Contractor 

shall immediately initiate the non-conformance procedure. If TPL or its agent 

identifies a non-conformance, a Transnet NCR may be raised. 

• Corrective and Preventative Action 

o If the Contractor proposes a disposition of any non-conforming materials or 

product which varies from the requirements of this scope of works, such a 

proposal shall be submitted in writing to TPL whose decision on the proposal 

shall be obtained in writing before the non-conforming material or product is 

covered up or incorporated into the works, or is the subject of any other 

disposition. 

o The disposition of non-conformances which do not vary the requirements of the 

Contract, specification or drawings may be approved by the Contractor 

following discussion and agreement with TPL. 
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• Inspection, Measuring and Test Equipment 

Calibration - The Contractor shall ensure the calibration of test and measuring equipment 
is performed and maintained in accordance with the relevant Contractor procedures 
and/or the equipment manufacturer’s specifications. 

Use of Inspection, Measuring and Test Equipment - The Contractor shall ensure that 
authorized equipment users: 

o Use the equipment in accordance with manufacturer’s instructions, and 

accepted industry practices 

o Ensure the equipment is covered by a current calibration certificate 

o Conduct the measurements or tests in accordance with the equipment 

manufacturer’s specifications or other relevant specification 

o Prior to commencement of each inspection or test activities: 

➢ Identify the measurements to be made 

➢ Determine the accuracy required 

➢ Select the appropriate inspection, measuring or test equipment for this 

scope of works. 

4.4.5 Quality Records 

Contractors shall maintain quality records necessary to provide objective evidence that 
demonstrates and verifies achievement of the QA/QC requirements associated with this scope of 
works. All quality records including original source material test certificates and non-destructive 
test reports, shall be retained by the Contractor during the project, and be provided to TPL at the 
times, and in the quantities specified in this scope of works. 

4.5 Documentation 

The Contractor shall supply the documentation listed below: - 

Two (2) complete sets of the following (in files) and one soft copy on a separate memory sticks 

for each TPL site (Documents must be printable, drawings must also include PDF and CAD 

versions):- 

o Detailed as built drawings (all drawings types that are outlined on clause 

4.1.1 and/or 4.1.5) 

o Detailed as built lighting design simulation report 

o Required lux levels spread sheet/PDF with measure night lux levels 

o All luminaire datasheets 

o Comprehensive maintenance manuals 

o Detailed spares catalogues 

o Electrical Certificate of Compliance (Original and a copy of the COC) 

(including equipment certificates). 

o Factory inspection and testing documents 

o Site testing, certification, commissioning, and completion documents 

o Equipment warranty certificates. 
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o Classification certificates are required for all equipment installed in 

hazardous areas. 

o PQP & QCP. 

A formal completion certificate signed and dated by both the Contractor and the Project 

Manager shall be provided. 

 

4.6 Installation and Site Works 

4.6.1 The Contractor shall prior to making any design changes to the existing equipment and 
proposed drawings submit drawings and detailed lighting design simulation report to the Project 
Manager for prior acceptance. Drawings shall include equipment schedules detailing all major 
components as per clause 4.1 requirements. 

4.6.2 The Contractor shall ensure that all equipment arrive timeously onsite. The Contractor shall be 
responsible for any damages to equipment prior to completion and hand over. Should such a 
delay occur, the Contractor shall immediately inform the Project Manager in writing such that 
action can be taken to mitigate the delay. 

4.6.3 The Contractor shall ensure that all onsite and work specific safety protocols and precautions 
are followed at all times. The Contractor shall also ensure that the relevant PPE is worn at all 
times. The Contractor is also to note that in all sites the work will include working at height up to 
2.4m and in other sites like Waltoo, Tarlton, Langlaagte, Alrode OPS and Alrode Workshop the 
work will include working at height on Tanks and the Workshop of up to 30m and 10m 
respectively. The tanks have a safety rail. The Contractor is also to ensure compliance to 
COVID-19 related regulations and mitigations where applicable. The Contractor will need to 
provide their COVID-19 management and risk plan. The COVID-19 risk are also outlined on the 
attached Lighting Upgrade Project Baseline Assessment with COVID-19 Risks (IMS risk 
assessment register). 

4.6.4 The Contractor shall ensure at all times compliance with SHE requirements prescribed by 
applicable legislation and best practice standards. The Contractor will be responsible for the 
SHE requirements that TPL may require to be implemented. The Contractor shall ensure that 
no person or employees are allowed to enter any of the work sites on their behalf, unless that 
employee or person has undergone SHE induction pertaining to the hazards prevalent to the 
site at the time of entry. 

4.6.5 The Contractor shall, in the presence of the Project Manager and any other Transnet staff 
deemed necessary test and commission the upgraded installation and all associated 
equipment. 

4.7 Factory Inspection and Testing 

4.7.1 It shall be the responsibility of the Contractor to compile a complete Factory Acceptance Test 
Schedule prior to scheduling a Factory Acceptance Testing (FAT). This schedule shall be used 
for FAT of the equipment supplied by the Contractor. 

4.7.2 Factory Acceptance Test schedule/s shall be comprehensive and must cover all aspects of the 
equipment to be tested and shall be submitted to the Project Manager for acceptance at least 
two weeks prior to commencement of FAT. 

4.7.3 The Project Manager reserves the right to add or delete any item or test on the Factory 
Acceptance Test schedule in order to verify that the supplied equipment complies with 
specification. 
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4.7.4 The Contractor shall perform the FAT at the supplier’s manufacturing facility under their 

supervision, in accordance with standard specifications. 

4.7.5 The Contractor shall be responsible for providing all test equipment and facilities required for 
the period of the FAT such as the Project Manager may deem necessary, and to produce a 
report of the tests completed. 

4.7.6 Should the Factory Acceptance Tests be suspended due to the failure of any test or as a result 
of equipment failure, re-scheduling of the Factory Acceptance Tests shall be at the discretion of 
the Project Manager. Failure of Factory Acceptance Tests may result in the Contractor being 
back-charged for the man hours expended by the TPL representatives witnessing the tests. 

4.7.7 The Factory Acceptance Test schedule will include as a minimum, the following checks and 
tests: 

4.7.7.1 Inspections 

- A physical check of all equipment shall be made against the applicable drawings. 

- Non-compliance will be marked in red on drawings for correction before acceptance. 

 

4.8 Site Testing, Certification and Commissioning 

4.8.1 It shall be the responsibility of the Contractor to compile a complete Site Acceptance Test and 
Commissioning Schedule to be used for site acceptance testing, certification and 
commissioning of the equipment to be installed by the Contractor. 

4.8.2 The Site Acceptance Test and Commissioning schedule shall be comprehensive and shall 
cover all aspects of the equipment to be tested and commissioned and shall be submitted to 
the Project Manager for acceptance, prior to commencement of Site Acceptance Testing (SAT). 

4.8.3 The Contractor shall be responsible for providing all test equipment and facilities required for 
the period of the SAT such as the Project Manager may deem necessary, and to produce a 
report of the tests completed. 

4.8.4 The Project Manager reserves the right to add or delete any item or test on the Site Acceptance 
Test and Commissioning schedule in order to verify that the installed equipment complies with 
the applicable specification. 

4.8.5 The Contractor shall perform the SAT, electrical compliance certification and commissioning of 
the supplied/installed equipment. The Contractor shall at his own expense rectify all defects. 
Should a defect result in time delays and additional material/labour cost, such additional cost 
incurred shall be for the Contractor’s account. 

4.8.6 The Contractor shall perform lighting tests (Lux levels) at night in the presence of Project 
Manager or his delegated authority. 

4.8.7 The Contractor shall record the results of all lighting night tests on the lighting layout drawing at 
the specific points on the drawing where readings are taken as well as on the attached required 
lux levels spread sheet under “measured lux level” column. This documentation is to be 
included in the documentation packs to be provided to TPL on conclusion of the project. 

4.8.8 Site Acceptance and Handover of all items of the equipment shall be concluded once SAT, 
certification and commissioning of all supplied/installed equipment has been completed, all fault 
lists have been completed to compliance and the following documentation has been submitted 
to and accepted by the Project Manager: 

o Complete FAT and SAT documentation, comprising of test schedules and 
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commissioning report (as applicable) 

o Completed Electrical Certificates of Compliance (Original and a copy of 

the COC) (including equipment certificates) 

o Final Contract Documentation as outlined on clause 4.4 

o A formal completion certificate signed and dated by both the Contractor 

and the Project Manager shall be provided 

Documentation format and number of copies shall be in accordance with TPL specifications PL 100, 
101, 102, 103. 

5 APPENDICES 

The following TPL documentation shall be read in conjunction with this scope of works 

 
o BOQ with required lux levels and technical scoring spread sheet. 

o Lighting schematic drawings showing the new lighting design layout 
o Lighting layout with cable routing and zoning drawings 
o Typical rail mount pole drawing 

o Typical floor mount/free standing pole drawing 
o Typical bound mount pole drawing 

o Typical zone 1 luminaire pole extension drawing 
o Lighting Upgrade Project Baseline Assessment with COVID-19 Risks 

o (IMS risk assessment register) 
o SHE Compliance file review-guidelines 

o Transnet Contractor Management Procedure TRN-IMS-GRP-PROC-014 

o TPL Sample QCP 

 
6 MAINTENANCE 

N/A 

7 GUARANTEE 

Guarantee initiation shall be from the date recorded on the Contractor’s completion certificate. 
The completion certificate shall for validity purposes contain the signature of both the 
Contractor and the Project Manager. 

All electrical components (luminaire excluded) supplied under this specification shall be 
warranted for a minimum of 12 months from the date of completion. All luminaires shall be 
warranted for a minimum of 5 years from the date of completion. Mechanical equipment shall 
be warranted for a minimum of 12 months from the date of completion. The defect period 
(including workmanship) shall be guaranteed for a period of 52 weeks. Upon receiving a notice 
from TPL, the Contractor shall at its own cost and expense and without reimbursement by TPL 
promptly correct, repair or replace the items, which are not in conformance with this 
specification. Contractor’s warranty shall cover all costs (including, without limitation, those 
costs associated with parts, labour, technical support, travel, transportation, and shipping and 
handling). The Contractor is also to issue TPL all the respective equipment warranty 
certificates. 



Transnet Pipelines 
Tender Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet 
Pipelines for the following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2020 Rev01 TPL/2022/09/0275/11242/RFP -Tendering procedures 
Page 72 of 149 

 

 

 
 
 
 
 
 
 
 

 

 
 

SCOPE OF WORKS 
FOR THE TRANSNET PIPELINES LIGHTING UPGRADE PROJECT 

AT VARIOUS TRANSNET PIPELINES SITES 

 
 

PL 682 
 

REV. 002 
 

 



Transnet Pipelines 
Tender Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet 
Pipelines for the following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2020 Rev01 TPL/2022/09/0275/11242/RFP -Tendering procedures 
Page 73 of 149 

 

 

 
 

 

TABLE OF CONTENTS 

1 General .............................................................................................................. 74 

1.1 Introduction ......................................................................................................... 74 

1.2 Abbreviations & Definitions ................................................................................. 74 

1.3 General Notes ..................................................................................................... 75 

1.4 Notes to Contractors ........................................................................................... 77 

1.5 Project Time Schedule ........................................................................................ 77 

1.6 Reference Documentation .................................................................................. 78 

2 General Works Execution and Site Requirements ............................................... 80 

2.1 Site Meetings ...................................................................................................... 80 

2.2 House Keeping ................................................................................................... 80 

2.3 Materials ............................................................................................................. 80 

3 General Operating Conditions ............................................................................. 80 

3.1 Hazardous Area .................................................................................................. 80 

3.2 Climatic Conditions ............................................................................................. 80 

4 Scope of Works .................................................................................................. 81 

4.1 Design ................................................................................................................. 81 

4.2 Electrical, Mechanical and Civil Works ............................................................... 81 

4.3 Hold Points ......................................................................................................... 83 

4.4 Documentation .................................................................................................... 84 

4.5 Installation and Site Works ................................................................................. 84 

4.6 Factory Inspection and Testing ........................................................................... 85 

4.7 Site Testing, Certification and Commissioning ................................................... 86 

5 Appendices ......................................................................................................... 87 

6 Maintenance ....................................................................................................... 87 

7 Guarantee .......................................................................................................... 87 



Transnet Pipelines 
Tender Number: TPL/2022/09/0275/11242/RFP 

Description of the Works: The Provision of Lighting Upgrade Project Inland and Coastal Regions for Transnet 
Pipelines for the following sites (Coalbrook, Tarlton and Sasolburg) Group 4. 

CPM 2020 Rev01 TPL/2022/09/0275/11242/RFP -Tendering procedures 
Page 74 of 149 

 

 

 

 
General 

Introduction 

Transnet Pipelines (TPL) a petroleum pipeline operator intends to initialise a project to upgrade lighting 

at various sites in need of improved lighting. The objective is to ensure compliance to the Occupational 
Health and Safety Act, 85 of 1993 as amended (OHSAct) in areas found to be non-compliant during 
lighting surveys conducted in 2018/19 by an Approved Inspection Authority (AIA). 

This enquiry is for the appointment of an electrical Contractor to repair, relocate, correct and where 

required to supply and install additional lighting with poles, associated cabling and equipment to ensure 

lighting compliance in areas identified in the respective AIA lighting survey reports of 2018/19. 

This scope of work covers the supply, ascertainment, manufacture, erection, application, delivery, 

handling, hauling, unloading / receiving, installation, construction, assembly, system testing, quality 

assurance and commissioning of the works at the sites tendered for. Depending on the site the work 

may include lighting in manifolds, tank lighting, area lighting and other site lighting that may be required 

in terms of compliance to the requirements of the OHSAct as identified as non-compliant in the AIA 

lighting survey reports of 2018/19. 

TPL has included with this scope of works a “Bill of Quantities (BOQ)” to assist Contractors with costing 

the various items and/or tasks. 

The Contractor shall also note that certain items of the BOQ will be free issued by TPL as indicated 

under the column “material supplied by” of the BOQ, the Contractor will have to insert the labour rate 

only for such items. 

The Contractor shall also note that other items of the BOQ will be issued by the Contractor as indicated 

under the column “material supplied by” of the BOQ, the Contractor will have to insert both the material 

and the labour rate for such items. 

The Contractor shall be paid for work done to date as per the BOQ items and rates and a 

proportion of each lump sum which is the proportion of the work covered by the item which the 

Contractor has completed. TPL has included with this scope of works a “Required Lux levels and 

drawings” to further assist the Contractors with the BOQ pricing. 

 
Abbreviations & Definitions 

For the purpose of understanding this scope of works, the following abbreviations apply in addition to 
the NEC. 

AIA Approved Inspection Authority 

BOQ Bill of Quantities 
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CAD Computer Aided Design 

COC Certificate of Compliance 

COVID-19 Corona Virus Disease 2019 

FAT Factory Acceptance Test 

GA General Arrangement 

LED Light Emitting Diode 

LV Low Voltage 

 

 
New Engineering Contract 

OHSAct Occupational Health and Safety Act, 85 of 1993 

PDF Portable Document Format 

PPE Personal Protective Equipment 

SAT Site Acceptance Test 

SHE Safety, Health and Environment 

TPL Transnet Pipelines 

 
 
 

7.1 General Notes 

7.1.1 All work as described in this specification represents works on existing facilities that will or may 
be in operation during the course of the Contract, for this reason all necessary precautions are 
to be taken to ensure that normal pipeline and work operation is not disrupted in any way. 
Contractors are thus required to note that access to the site will be limited and dependent on 
operational constraints. Contractors will therefore be required to co-operate responsibly with 
operational staff, and to schedule their work programmes so as to achieve as early as 
completion of the project as possible. 

7.1.2 Contractors are to note that work shutdown periods shall be scheduled according to TPL 
operational constraints and may fall over weekends/public holidays. TPL will not be held 
responsible, in terms of cost, for any site delay that may arise from petroleum line operations 
enforced by TPL. 

7.1.3 The Contractor shall supply adequate and competent labour, supervision, tools, equipment, 
services, testing devices for each and every item necessary to complete the work. TPL 
reserves the right to terminate the contract at any point if it is found that the Contractor’s 
performance, supervision, tools, equipment, services, testing devices and material do not 
comply with specified requirements. The Contractor will only be allowed to claim for work 
completed to the specified acceptable standard. 
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7.1.4 Contractors are to note that the responsibility for the Selection (BOQ identified items), Design, 

Supply (BOQ identified items), Installation and Commissioning of all elements of Equipment as 
included in the Contractors offer shall remain with the Contractor. In this regard, the Contractor 
is required to satisfy himself that all applicable elements of the Equipment offered is capable of 
complying with all specifications and reports (required Lux levels) as included or mentioned in 
the Tender Documents. Failure to meet specification shall render the successful Contractor 
liable to rectify the problem at no cost to TPL. 

7.1.5 The successful Contractor is to note that TPL reserves the right to free-issue certain items of 
equipment as listed on the BOQ. Free issuing of these items, once accepted by the Contractor, 
in no way diminishes the Contractor responsibilities as detailed in the contract documentation. 
The Contractor shall conduct quality checks as to familiarise himself with the working condition 
and cosmetic appearance of the free issue items. Acceptance of free-issued equipment by the 
Contractor shall include the following: 

- Acceptance of responsibility in terms any damages or losses from date/time of 

handover until end of project handover phase. 

- Acceptance to be indicated in writing. 

7.1.6 The Contractor is to note with regards to works onsite, that responsibility for the protection of all 
existing equipment and services shall rest solely with the Contractor. The Contractor shall be 
required to bear all cost which may arise as result of damage which may have been caused to 
equipment or services or which may arise as a result of his operation on the respective sites. 

7.1.7 The Contractor shall only utilise testing devices and measuring equipment that are certified and 
carries a valid calibration certificate as issued by an approved calibration authority. 
Documentation reflecting the type, name and calibration certificate of the test equipment that 
will be utilised to complete the work, shall be available at the request of the Project Manager. 

7.1.8 Where control equipment, peripherals or instrumentation from various suppliers or 
manufacturers are offered for controlling the various sub-systems or portions of a sub-system, it 
shall be the responsibility of the Contractor to ensure the various portions are fully integrated 
into a single coherent system. Where specific project development is required, TPL shall first 
approve these. 

7.1.9 Contractors are to note that no system or sub-systems shall be designed especially for this 
project, as it is a requirement that only proven systems and sub-systems be installed. 

7.1.10 The Contractor shall submit the required Safety, Health and Environment (SHE) Compliance 
File for approval by TPL, before any works can commence. The content of the SHE 
Compliance File is dictated by the work undertaken and shall ensure full compliance to the 
requirements of applicable legislation and best practice standards. The Contractor is also to 
refer to the attached SHE Compliance file review-guidelines for the SHE Compliance file in 
order to fulfil the requirements of applicable legislation and best practice standards. 

7.1.11 The Contractor and his personnel/sub-contractors shall attend the compulsory TPL induction 
training, before commencement of the work. Standing time approximately 2 hours. The 
induction training can either be conducted at TPL Pinetown/Alrode workshop or at an 
alternative TPL facility as arranged by the Project Manager. 
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7.2 Notes to Contractors 

7.2.1 The Contractor shall submit a LUMP SUM price for completion of all elements of the works. 
Contractors are to note that TPL will entertain no additional claims of any nature. 

7.2.2 The Contractor shall supply a detailed breakdown of all costs to complete all the work as 
specified for the specific site(s). With reference to the attached BOQ pricing schedule, cost 
shall include all travel, accommodation, labour, supervision, tools, equipment, services, testing 
devices and specified equipment as outlined in the BOQ. Contractor to note, TPL will not 
entertain any additional claims for labour cost over weekends, public holidays or after hours 
labour. Any work not complying with specifications as contained herein and elsewhere in the 
contract document shall be redone at the Contractor’s own expense. Contractors are required 
to return together with their tenders fully completed BOQ. The tender document will be deemed 
incomplete if either one of the above documents are not fully completed and contains as a 
minimum the items as per the respective documents supplied with the tender documents. 

7.2.3 The Contractor to note that for materials and parts not included in this document the Contractor 
shall provide an installed price for these parts at cost plus a predetermined mark-up. This 
predetermined mark-up is to be supplied by the Contractor with a supplier’s invoice before 
payment will be approved. If the Contractor is an agent of a particular range of products their 
price lists are to be included in the tender documentation. The Contractor must note this is an 
installed price and must include travelling, accommodation, site installation, labour, materials 
and all equipment involved. Please note no further claims of any nature will be allowed and cost 
prices of items will be verified with suppliers before payment is approved. 

7.2.4 The Contractor shall supply day and hourly work rates for the various grade of staff required. 

7.2.5 The Contractor shall furnish proof of actual experience in the class of work for which they have 
tendered and must submit with the tender on the relevant form attached to the tender 
documents, a statement of works recently carried out. The list shall include the value of 
previous contracts, completion dates, contact names and telephone numbers. 

7.2.6 The Contractor to note that incomplete tender documents will not be considered. 

 

 

7.3 Project Time Schedule 

7.3.1 Programme To Be Furnished After Contract Award 

7.3.1.1  The order in which the works are to be carried out shall be as directed by the Project 
Manager. Within fourteen (14) days after the acceptance of his Tender, the Contractor shall 
submit to the Project Manager for his approval a detailed work programme conforming to the 
Project Manager's requirements, showing the order of procedure and method in which he 
proposes to carry out the works, and shall, whenever required by the Project Manager, furnish 
for his information, particulars of the Contractor's arrangement for carrying out the works, of 
the construction plant and temporary works which the Contractor intends to supply, use or 
construct as the case may be. The programme shall cater for duration(s) by which information 
is to be supplied by the Project Manager. This programme shall be referred to as the 
Programme, be issued as a Gantt chart based on a detailed activity linked programme and be 
subdivided into operations of day(s) or week(s) duration. The programme shall be manloaded 
by crafts and craft mix ratio of skilled and unskilled. The submission to and approval by the 
Project Manager of such programme or the furnishing of such particulars, shall not relieve the 
Contractor of any of his duties or responsibilities under the Contract. 
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7.3.1.2  This programme, when accepted by the Project Manager will be binding on the Contractor. 

Amendment to the programme can only be effected by the Project Manager’s acceptance of 
the Contractor’s revised programme. 

7.3.1.3  The programme shall be used to monitor progress. The programme shall remain in force 
but the resources to achieve the programme shall be updated at each site meeting and the 
Contractor shall report progress to date and what steps shall be taken to ensure adherence to 
programme. 

7.3.1.4  Should the successful Contractor at any time during the contract fall behind the approved 
programme, then the Project Manager may require the Contractor to adjust his manner of 
working and/or employ additional staff, at NO additional cost to TPL, in order that the 
approved programme can be achieved. 

7.3.2 Programme To Be Furnished With Tender 

7.3.3  The tender programme shall be in Gantt chart format programme. Contract award shall be 
designated week 0. The tender programme shall not be less than the kick-off meeting, access 
to site, design, procurement, manufacture, delivery to site, installation, site acceptance testing, 
defect correction, commissioning and handover periods for each site at a time. This programme 
shall also be cost loaded to indicate expected cashflow. 

7.3.4 Programme on Which Tenders Are to Be Based 

7.3.4.1 Various key elements of the entire project are indicated below: - 

o Contract award 

o Kick-off meeting 

o Access to site (only after TPL Induction and Site-Specific Induction) 

o Design 

o Procurement 

o Manufacture 

o Delivery to site 

o Installation 

o Site acceptance testing 

o Defect correction 

o Commissioning & Handover 

 

7.4 Reference Documentation 

7.4.1 The requirements of the materials, design, installation, commissioning, examination, inspection 
and testing of equipment and facilities onsite shall be in accordance with the relevant sections 
of the below mentioned codes. 

7.4.2 Where Government, Local authorities and other statutory body’s regulations, laws and 
requirements are more stringent than those specified hereunder, the aforementioned 
regulations, laws and requirements shall take precedence. 

7.4.3 Where no specific rules, regulations, codes or requirements are contained in this specification 
nor covered by the below mentioned codes, the Contractor shall, in consultation with TPL, 
adhere to internationally accepted engineering practices or original manufacturers specification. 
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7.4.4 The TPL issued drawings will be for information, ascertainment and/or construction and does 

not relieve the Contractor of any responsibility to submit to TPL, prior to construction, all 
corrected and accepted drawings for TPL acceptance and obtaining a TPL signature of 
acceptance prior to any construction. 

7.4.5 For the purpose of understanding these Standards, the following abbreviations apply. 
 
 
 
 
 
 
 
 

 

TITLE SANS IEC BS OTHER 

Code of Practice for Wiring of Premises and 

incorporated standards 

SANS 

10142 

   

The installation and Maintenance of 

Electrical Equipment used in explosive 
atmospheres. 

SANS 

10086-1 

   

Explosive Atmospheres 
SANS 
60079 

   

Protection against lighting: Physical damage 
to structures and life hazard 

SANS 
10313 

   

Protection against lighting 
SANS 
62305 

   

Protection against lighting (EMI) 
SANS 
61312 

   

Hot dipped galvanised coatings on 
fabricated iron and steel articles. 

SANS 
121:2011 

   

Occupational Health and Safety Act and 

Regulations. 85 of 1993 

    

Conditions of Contract 
   

NEC 

7.4.6 The latest revision of the following TPL standard specifications, where applicable, shall apply. It 
is a requirement that Contractors comply with all applicable clauses of the specifications in the 
execution of the work they undertake. 

PL100 Drawing Standard Document 

PL101 Plant & Equipment Tag Numbering Standards 

PL102 Equipment, Instrument & Electrical Symbology Standards 

PL103 General Drawing Standards 

PL631 Specification for Low Voltage Distribution Boards and Switchgear 

PL666 Electrical Design Criteria 

PL727 Specification for Cable, Racking, Trenching & Earthing Reticulation 

PL711 Specification for Equipment Cabinets to House Electronic Equipment 

PL804 General welding specification 

Note: Copies are available on request. 

• SANS - South African National Standards 

• SABS - South African Bureau of Standards 

• BS - British Standards 

• IEC - International Electrotechnical Commission 

• 

General: 

NEC - New Engineering Contract 
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8 GENERAL WORKS EXECUTION AND SITE REQUIREMENTS 

2.1 Site Meetings 

8.1.1 The Contractor shall attend site meetings when convened by the Project Manager. Such 
meetings will be for the purpose of discussing progress, delays, materials, conditions and 
specifications, as well as the co-ordination of site activities. The meetings will be chaired by the 
Project Manager or his Deputy and the proceedings shall be noted and circulated by the Project 
Manager. 

8.2 House Keeping 

8.2.1 The Contractor shall maintain the work sites clean and tidy at all times. 

8.2.2 The Contractor shall take all reasonable precautions to protect existing equipment while work is 
in progress. Protection of existing equipment shall include protection against dust or any other 
harmful matter. 

8.3 Materials 

8.3.1 The Contractor shall ensure that all metal items other than stainless steel or other non-ferrous 
metals are hot dipped galvanised. 

8.3.2 The Contractor shall ensure that precaution is taken against electrolytic corrosion where 
different metals are used on items of equipment. 

 

 

9 GENERAL OPERATING CONDITIONS 

9.1 Hazardous Area 

9.1.1 All areas demarcated as Ex areas are to be treated as hazardous and Contractors shall ensure 
that the necessary care is taken to prevent damage and fire. 

9.2 Climatic Conditions 

9.2.1 Unless otherwise specified, all control equipment, peripherals and ancillary equipment shall be 
capable of operating in an uncontrolled environment, and at ambient temperatures, which vary 
between -5 degrees Celsius and 40 degrees Celsius. 

9.2.2 Contractors must state the heat, power and environment requirements for all equipment offered 
in the tender. 

9.2.3 The equipment must operate satisfactorily between sea level and 2000 metres above sea level. 

9.2.4 The equipment must be capable of operating in a relative humidity range from 5% RH to 95% 
RH. 

9.2.5 Dust and vapours accumulate rapidly and selection of equipment and installation thereof shall 
be given careful consideration to minimise the detrimental effects of this. 

9.2.6 Severe lightning occurs in certain of the areas in which the equipment will operate. TPL will not 
regard damage to equipment resulting from a lightning strike or a power surge as unavoidable 
except where such a strike is a "direct strike". 
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10 SCOPE OF WORKS 

10.1 Design 

10.1.1 TPL will issue the Contractor proposed lighting schematic drawings, proposed lighting layout 
with proposed cable routing and zoning drawings, typical light poles drawings and the relevant 
BOQ per respective TPL site. 

10.1.2 The TPL issued drawings will be for information, ascertainment and/or construction and does 
not relieve the Contractor of any responsibility to submit to TPL, prior to construction, all 
corrected and accepted drawings for TPL acceptance and obtaining a TPL signature of 
acceptance prior to procurement and construction. 

10.1.3 The Contractor shall also ascertain if the proposed lighting layout drawing outlined on clause 
4.1.1 meet the required lux levels per area which are indicated by the attached required lux 
levels spread sheet (found on BOQ with required lux levels and technical scoring spread 
sheet). This is to be done using a suitable lighting design software that will be used in 
generating a detailed lighting design software simulation report. The detailed lighting design 
software simulation report must show detailed predicted lighting levels across the respective 
areas and the type of light used in those respective areas. During commissioning the actual 
installed lighting will be measured (at night) to confirm compliance to accepted designs. The 
detailed lighting design software simulation report must be submitted for TPL acceptance. 

10.1.4 The Contractor shall ensure that all zoning is strictly followed and the correct zoned light is 
used on the respective zoned area as per SANS 10086-1 since most of the work is conducted 
in hazardous zoned areas. 

10.1.5 Where relocation, correction or additional lighting is required, the Contractor shall submit all 
lighting schematic drawings, proposed lighting layout with proposed cable routing and lighting 
zoning drawings, typical light poles drawings and detailed lighting design software simulation 
report to TPL for acceptance. 

10.1.6 The Contractor shall submit all respective as build drawings as outlined on clause 4.1.1.and the 
detailed final lighting design simulations report per respective TPL site. 

10.1.7 The Contractor shall ensure that all detailed lighting design simulation report and drawings are 
submitted to the Project Manager for acceptance prior to procurement, manufacture, supply 
and commencement of any work. The Project Manager will require a minimum of five (5) 
working days to approve detailed lighting design simulation report and drawings (as outlined on 
clause 4.1.1.). 

10.2 Electrical, Mechanical and Civil Works 

10.2.1 The Contractor shall supply and install new equipment and fittings as per the BOQ submitted 
during the respective tender, the accepted designs as per this scope of works and the 
associated accepted drawings. 

10.2.2 The Contractor shall ensure that a suitable zone 1 luminaire is used under zone 1 hazardous 
areas application and will require TPL approval prior to procurement (Confirm with the TPL 
Project Manager prior to procurement). The suitable luminaire must be a minimum of 98W, be a 
LED type, be zone 1 certified, must be Ex, must be minimum of 8820lm, must have a life span 
of 50 000hr or greater, must be atleast IP65, must have a minimum of 5-years warranty and 
must not weight more than 9.1kg. 
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10.2.3 The Contractor shall ensure that a suitable zone 2 luminaire is used under zone 2 hazardous 

areas application and will require TPL approval prior to procurement (Confirm with the TPL 
Project Manager prior to procurement). The suitable luminaire must be a minimum of 70W, be a 
LED type, be zone 2 certified, must be Ex, must be minimum of 8495lm, must have a 
10kV/10kA surge arrestor, must have a life span of 100 000hr or greater, must be atleast IP65, 
must have a minimum of 5-years warranty and must not weight more than 5kg. 

10.2.4 The Contractor shall ensure that a suitable luminaire is used under normal areas application 
and will require TPL approval prior to procurement (Confirm with the TPL Project Manager prior 
to procurement). The suitable light luminaire must be a minimum of 148W, be a LED type, must 
be floodlight, must be SABS Approved, must be minimum of 23125lm, must have a 10kV/10kA 
surge arrestor, must have a life span of 90 000hr or greater, must be atleast IP65, must have a 
minimum of 5-years warranty. 

10.2.5 The Contractor shall ensure that the suitable luminaire is mounted on the suitable pole as 
indicated by the lighting layout drawing per site and the respective poles drawings which is to 
be ascertained by the Contractor and accepted by TPL. There are three different types of poles 
which are rail mount pole, stand-alone/free standing pole and bund wall mount pole with either 
zone 1 or zone 2 light luminaire as indicated by the different light poles drawings. These 
suitable poles are to be mounted on the rail (rail mount pole) as well as on the concrete (stand- 
alone/free standing pole and bund wall mount pole). 

10.2.6 The Contractor shall also note that most parts of the rail mount pole will be free issued by TPL 
as well as certain part of the other poles (stand-alone/free standing pole and bund wall mount 
pole) as indicated on the poles drawings. The Contractor is to issue item listed as “purchase” 
on these drawings as well as other BOQ items listed to be supplied by the Contractor. 

10.2.7 The Contractor shall also note that certain items of the BOQ will be free issued by TPL as 
indicated under the column “material supplied by” of the BOQ, the Contractor will have to insert 
the labour rate only for such items. 

10.2.8 The Contractor shall also note that other items of the BOQ will be issued by them as indicated 
under the column “material supplied by” of the BOQ, the Contractor will have to insert both the 
material and the labour rate for such items. 

10.2.9 The Contractor shall ensure that the cable routing follow the TPL proposed or accepted cable 
routing as it make use of the best possible cable routing with existing cable sleeves, trenches 
and racking. Where no racking exist in the manifold a BOQ listed angle iron is to be used. 

10.2.10 Where no lighting cable exist to the manifold and tanks, the Contractor shall ensure that a three 
phase with neutral lighting cable (as per BOQ) is connected on the manifold and tanks 
emergency lighting breaker terminals of the LV panel and is distributed accordingly to all the 
manifold and tanks lighting to ensure a balance three phase load. 

10.2.11 The Contractor shall ensure that a blue stripe, 4 core, armoured, 2.4mm2 or 4mm2 or 6mm2 

(cable size as per BOQ requirement) cable is used and must be in compliance with TPL PL727 
specification. 

10.2.12 The Contractor shall ensure that a 1 core, 16mm2 green and yellow earth cable is used for all 
earthing and bonding and that all earthing and bonding must be in compliance with TPL PL727 
specification except for the TPL Waltloo first small tank (tank 4). 

10.2.13 The Contractor shall ensure that when conducting earthing and bonding to the TPL Waltloo first 
small tank (tank 4), a nonconductive material is used to link the light poles with the tanks rails 
since this tank is used for cathodic protection and needs not to be earthed and bonded. All 
earthing and bonding are to be done on the light fittings, poles and other metals connected to 
the poles only, except on existing onsite metals and must be in compliance with TPL PL727 
specification. 
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10.2.14 All manifold and tanks lighting must be controlled by a photo-cell. If one already exist onsite, the 

Contractor shall use it otherwise the Contractor shall provide a new one. 

10.2.15 The Contractor shall ensure that a suitable IP65 light switch is installed (as indicated on the 
BOQ and accepted drawings) on the TPL advised location outside of the control room, to safely 
switch on and off all the proposed and existing manifold and tank lighting. (Confirm with the 
TPL Project Manager) 

10.2.16 The Contractor shall ensure that 3 ways and/or 4 ways Ex junction boxes with 6 ways Ex 
terminal boxes are positioned on the light poles as shown by the respective light poles drawings 
and others must be positioned as advised by TPL Project Manager on the cable racking, 
sleeves and/or angle iron as the case may be. 

10.2.17 The Contractor shall ensure that all fittings, poles, fasteners and any other metal parts shall be 
hot dipped galvanised as per SANS 121 standard. 

10.2.18 The Contractor shall ensure that all other material used except for poles, cable and angle Iron 
must be Ex such as glands, terminals and M20 plugs. The glands must also be CCG armortex. 

10.2.19 The Contractor shall have in his employment a trade tested Electrician who shall be responsible 
for all work done onsite. 

10.2.20 The Contractor shall have in his employment a registered Master Installation Electrician who 
shall be responsible for general supervision, testing and issuing electrical Certificate of 
Compliance (COC) for all work done onsite. Tests must also include SANS 60079-17 table 1 & 
table 2. 

10.2.21 The Contractor shall ensure that welding is conducted in compliance with TPL PL804 
specification. 

10.2.22 The Contractor shall ensure that all site hot works is conducted in the present of a fire standby. 

10.2.23 Where required and accepted by the TPL Project Manager, the Contractor shall ensure that all 
excavations are done and completed by hand. (machines not permitted). Allowance is to be 
included to detect services along a route prior to trenching. Any existing services damaged 
during excavation will be repaired at the Contractor’s cost. 

The Contractor shall ensure that all excavations across road crossings/hardened surfaces 
are re-instated such that the previous finish and all layer works are matched. 

10.2.24 The Contractor shall ensure that all circuits are labelled according to TPL PL727 specification. 

10.2.25 The Contractor shall ensure that all cables are labelled at both ends according to TPL PL727 
specification. (laser engraved 316 stainless steel tags, tied with stainless steel cable ties). 

10.2.26 The Contractor shall be responsible for issuing COC’s on completion of the work. (Classification 
certificates are required for all equipment installed in hazardous areas). 

 

 

10.3 Hold Points 

10.3.1 Prior to commencement of procurement and manufacture, design acceptance shall be obtained 
from the Project Manager. Hold points for acceptance to proceed shall entail as a minimum 
submission of the following documentation: - 

- Detailed lighting design simulation report 

- Lighting schematic drawings showing the new lighting design layout. 

- Lighting layout with cable routing and zoning drawings. 
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- General Arrangement Drawings of equipment in or on panels, boards and 

cubicles. 

- Equipment and material lists. 

- Construction drawings of any equipment that will be manufactured. 

10.3.2 The Contractor should take note that acceptance by the Project Manager of submitted drawings 
does not relieve the Contractor of responsibility for errors in design documents or drawings 
issued. 

10.3.3 The Contractor shall note that all documentation and drawings issued by TPL are supplied in 
good faith and may not be complete in every detail. The Contractor shall be responsible for 
ascertaining the validity and correctness of all drawings issued. 

10.4 Documentation 

The Contractor shall supply the documentation listed below: - 

- Two (2) complete sets of the following (in files) and one soft copy on a separate 

memory sticks for each TPL site (Documents must be printable, drawings must 

also include PDF and CAD versions) :- 

- Detailed as built drawings (all drawings types that are outlined on clause 4.1.1) 

- Detailed as built lighting design simulation report 

- Required lux levels spread sheet/PDF with measure night lux levels 

- All luminaire datasheets 

- comprehensive maintenance manuals 

- detailed spares catalogues 

- Electrical Certificate of Compliance (Original and a copy of the COC). 

- Factory inspection and testing documents 

- Site testing, certification, commissioning and completion documents 

- Equipment warranty certificates. 

 

10.5 Installation and Site Works 

10.5.1 The Contractor shall prior to making any design changes to the existing equipment and 
proposed drawings submit drawings and detailed lighting design simulation report to the Project 
Manager for prior acceptance. Drawings shall include equipment schedules detailing all major 
components as per clause 4.1 requirements. 

10.5.2 The Contractor shall ensure that all equipment arrive timeously onsite. The Contractor shall be 
responsible for any damages to equipment prior to completion and hand over. Should such a 
delay occur, the Contractor shall immediately inform the Project Manager in writing such that 
action can be taken to mitigate the delay. 
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10.5.3 The Contractor shall ensure that all onsite and work specific safety protocols and precautions 

are followed at all times. The Contractor shall also ensure that the relevant PPE is worn at all 
times. The Contractor is also to note that in all sites the work will include working at height up to 
2.4m and in other sites like Waltoo, Tarlton, Langlaagte, Alrode OPS and Alrode Workshop the 
work will include working at height on Tanks and the Workshop of up to 30m and 10m 
respectively. The tanks have a safety rail. The Contractor is also to ensure compliance to 
COVID-19 related regulations and mitigations where applicable. The Contractor will need to 
provide their COVID-19 management and risk plan. The COVID-19 risk are also outlined on the 
attached Lighting Upgrade Project Baseline Assessment with COVID-19 Risks (IMS risk 
assessment register). 

10.5.4 The Contractor shall ensure at all times compliance with SHE requirements prescribed by 
applicable legislation and best practice standards. The Contractor will be responsible for the 
SHE requirements that TPL may require to be implemented. The Contractor shall ensure that 
no person or employees are allowed to enter any of the work sites on their behalf, unless that 
employee or person has undergone SHE induction pertaining to the hazards prevalent to the 
site at the time of entry. 

10.5.5 The Contractor shall, in the presence of the Project Manager and any other Transnet staff 
deemed necessary test and commission the upgraded installation and all associated 
equipment. 

10.6 Factory Inspection and Testing 

10.6.1 It shall be the responsibility of the Contractor to compile a complete Factory Acceptance Test 
Schedule prior to scheduling a Factory Acceptance Testing (FAT). This schedule shall be used 
for FAT of the equipment supplied by the Contractor. 

10.6.2 Factory Acceptance Test schedule/s shall be comprehensive and must cover all aspects of the 
equipment to be tested and shall be submitted to the Project Manager for acceptance at least 
two weeks prior to commencement of FAT. 

10.6.3 The Project Manager reserves the right to add or delete any item or test on the Factory 
Acceptance Test schedule in order to verify that the supplied equipment complies with 
specification. 

10.6.4 The Contractor shall perform the FAT at the supplier’s manufacturing facility under their 
supervision, in accordance with standard specifications. 

10.6.5 The Contractor shall be responsible for providing all test equipment and facilities required for 
the period of the FAT such as the Project Manager may deem necessary, and to produce a 
report of the tests completed. 

10.6.6 Should the Factory Acceptance Tests be suspended due to the failure of any test or as a result 
of equipment failure, re-scheduling of the Factory Acceptance Tests shall be at the discretion of 
the Project Manager. Failure of Factory Acceptance Tests may result in the Contractor being 
back-charged for the man hours expended by the TPL representatives witnessing the tests. 

10.6.7 The Factory Acceptance Test schedule will include as a minimum, the following checks and 
tests: 

10.6.7.1 Inspections 

- A physical check of all equipment shall be made against the applicable drawings. 

- Non-compliance will be marked in red on drawings for correction before 

acceptance. 
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10.7 Site Testing, Certification and Commissioning 

10.7.1 It shall be the responsibility of the Contractor to compile a complete Site Acceptance Test and 
Commissioning Schedule to be used for site acceptance testing, certification and 
commissioning of the equipment to be installed by the Contractor. 

10.7.2 The Site Acceptance Test and Commissioning schedule shall be comprehensive and shall 
cover all aspects of the equipment to be tested and commissioned and shall be submitted to 
the Project Manager for acceptance, prior to commencement of Site Acceptance Testing (SAT). 

10.7.3 The Contractor shall be responsible for providing all test equipment and facilities required for 
the period of the SAT such as the Project Manager may deem necessary, and to produce a 
report of the tests completed. 

10.7.4 The Project Manager reserves the right to add or delete any item or test on the Site Acceptance 
Test and Commissioning schedule in order to verify that the installed equipment complies with 
the applicable specification. 

10.7.5 The Contractor shall perform the SAT, electrical compliance certification and commissioning of 
the supplied/installed equipment. The Contractor shall at his own expense rectify all defects. 
Should a defect result in time delays and additional material/labour cost, such additional cost 
incurred shall be for the Contractor’s account. 

10.7.6 The Contractor shall perform lighting tests (Lux levels) at night in the presence of Project 
Manager or his delegated authority. 

10.7.7 The Contractor shall record the results of all lighting night tests on the lighting layout drawing at 
the specific points on the drawing where readings are taken as well as on the attached required 
lux levels spread sheet under “measured lux level” column. This documentation is to be 
included in the documentation packs to be provided to TPL on conclusion of the project. 

10.7.8 Site Acceptance and Handover of all items of the equipment shall be concluded once SAT, 
certification and commissioning of all supplied/installed equipment has been completed, all fault 
lists have been completed to compliance and the following documentation has been submitted 
to and accepted by the Project Manager: 

- Complete FAT and SAT documentation, comprising of test schedules and 

commissioning report (as applicable). 

- Completed Electrical Certificates of Compliance (including equipment certificates) 

- Final Contract Documentation, inclusive of as built drawings, design 

documentation, required lux levels spread sheet with measure night lux levels, All 

luminaire datasheets, Operating and Maintenance Literature, and detailed Spares 

List 

- A formal completion certificate signed and dated by both the Contractor and the 

Project Manager shall be provided 

- Equipment warranty certificates. 

Documentation format and number of copies shall be in accordance with TPL specifications PL 100, 
101, 102, 103. 
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11 APPENDICES 

The following TPL documentation shall be read in conjunction with this scope of works 

 
- BOQ with required lux levels and technical scoring spread sheet. 

- Lighting schematic drawings showing the new lighting design layout 

- Lighting layout with cable routing and zoning drawings 
- Typical rail mount pole drawing 

- Typical floor mount/free standing pole drawing 
- Typical bound mount pole drawing 
- Typical zone 1 luminaire pole extension drawing 
- Lighting Upgrade Project Baseline Assessment with COVID-19 Risks (IMS risk 

assessment register) 
- SHE Compliance file review-guidelines 

- Transnet Contractor Management Procedure TRN-IMS-GRP-PROC-014 

 
12 MAINTENANCE 

N/A 

13 GUARANTEE 

Guarantee initiation shall be from the date recorded on the Contractor’s completion certificate. 
The completion certificate shall for validity purposes contain the signature of both the 
Contractor and the Project Manager. 

All electrical components (luminaire excluded) supplied under this specification shall be 
warranted for a minimum of 12 months from the date of completion. All luminaires shall be 
warranted for a minimum of 5 years from the date of completion. Mechanical equipment shall 
be warranted for a minimum of 12 months from the date of completion. The defect period 
(including workmanship) shall be guaranteed for a period of 52 weeks. Upon receiving a notice 
from TPL, the Contractor shall at its own cost and expense and without reimbursement by TPL 
promptly correct, repair or replace the items, which are not in conformance with this 
specification. Contractor’s warranty shall cover all costs (including, without limitation, those 
costs associated with parts, labour, technical support, travel, transportation, and shipping and 
handling). The Contractor is also to issue TPL all the respective equipment warranty 
certificates. 
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PART 4: SITE INFORMATION 

Core clause 11.2(16) states 

“Site Information is information which 

describes the Site and its surroundings and 
is in the documents which the Contract Data states it is in.” 

 
In Contract Data, reference has been made to this Part 4 of the contract for the location of 
Site Information. 

 

 
 

No. 

 

Site Name 

 

Physical Address 

 

Co-ordinates 

 

1. 

 
Tarlton Delivery 
station 

 
Cnr Rustenburg & Ventersdorp 
Rd, Tarlton 

 
26⁰04'45.7552"S (Latitude), 
27⁰38'25.6786"E (Longitude) 

 

2. 

Coalbrook 
Delivery and 
double pump 
station 

 
Jan Haak Rd (Ent Natref Gate), 
Sasolburg 

 
26⁰47'50.2337"S (Latitude), 
27⁰51'25.2929"E (Longitude) 

 
3. 

 
Sasolburg pump 
station 

 
Cnr Henry & Bergius Street, 
Sasolburg 

 
26⁰49'33.0824"S (Latitude), 
27⁰51'02.6139"E (Longitude) 

 


