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DR NKOSAZANA DLAMINI ZUMA LOCAL MUNICIPALITY

CONTRACT No.: PWBS- B046/25/26 (RE ADVERT)
Contract period: 6 months
Construction of Ntwasahlobo Pedestrian Bridge

PROCUREMENT DOCUMENT
FOREWORD
This document consists of two distinct clusters, namely the TENDER and the CONTRACT.
The TENDER consists of two parts, namely:

e T1: Tendering Procedures to be complied with by every tenderer submitting a tender
offer; and

¢ T2: Documents to be returned by the Tenderer, including the returnable schedules and
forms to be completed by each tenderer, some of which will eventually be incorporated
into the contract between the successful tenderer and the Employer.

The CONTRACT consists of seven parts, namely:

¢ (C1: Contract Data and Agreements;
e (C2: Pricing Data;

e (C3: Scope of Work

e C4: Project Specification

e (5: Particular Specification

s C6: Site Information; and

e C7: Annexures (that may have a bearing on the contract).

Each part or volume is preceded by its own table of contents.



SUMMARY FOR TENDER OPENING PURPOSES

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall complete this
form and submit it with his tender]

Alternative Tender offered? .................... {Yes / No)

If “Yes” state amMOount: R ....cooieeeeeiinniiniiince et
Specified Time for Completion: 6 months

Alternative Time for Completion offered? .............. (Yes / No)

If "Yes®, state time offered ............ccccvcermers v serersvevssamssesesasasas
Details of contact person:

B A R R e T R i B B R R SR s

Tetephone NO: ... vemims s ansss e PN NDL ... .ot simiin siitnssanitads i nisans

L L= LI T L L3 OSSR T OO
Note: In the event of conflict between the data provided in this summary and that given in the tender, the latter

shall prevail.

{of person authorised to sign the tender)



TENDER

T1: TENDERING PROCEDURES

T2: RETURNABLE DOCUMENTS



T1: TENDERING PROCEDURES

TABLE OF CONTENTS..... ........... e T R e T e P Page

T1.1: TENDER NOTICE AND INVITATION TO TENDER ......ccoovvviiiiiiaieeieeeeeeeeeaeeeeanans T.2

T 2. TENDER D AT A oo ee et ee it erisasssesas st esseama e sssessasmns s sbsssnnsssses s snnssssrsnnsessn T.4
T1.2.1: Standard Conditions of Tender .........ooooovoeeeiiieeeeeeeeeeemesnnns T.4

: Tender Data T.13



Ti.1: TENDER NOTICE AND INVITATION TO TENDER

DR. NKOSAZANA DLAMINI ZUMA LOCAL MUNICIPALITY

CIDB CATEGORY: 4CE OR HIGHER

Project Name: Construction of Ntwasahlobo Pedestrian Bridge

BID NOTICE
CONTRACT NO: PWBS- B046/25/26 (RE ADVERT)

1. BIDINVITATION
Bids are hereby invited from suitably qualified and experienced Service Providers for the Construction
of Ntwasahlobo Pedestrian Bridge located in Ward 1 of Dr Nkosazana Dlamini — Zuma Municipality

(KZN 436).

This bid will be evaluated in terms of Ability and Capability of the company and 80/20 Preferential
Procurement Point system and the points will be allocated as follows. 80 — Price, 20 -SPECIFIC GOALS.

Specific Goals:

POINTS SUPPORTING DOCUMENTS

PRICE 80

SPECIFIC GOALS (20)

Company operating within the 10 ' CIPC Document reflecting NDZ |
Jurisdiction Dr NDZ LM ' company physical Address
Company operating within the 5 CIPC DF)cument reﬂectiI:\g H'aW'
jurisdiction of Harry Gwala District | Gwala District Municipality
Municipality company physical Address
Company operating within the 2 CIPC Document reflecting
jurisdiction of KwaZulu-Natal KwaZulu-Natal Province

Province company physical Address




Company operating outside of
KwaZulu Natal Province

' CIPC Document reflecting outside
i of KwaZulu Natal Province

company physical Address

25 Summary of CSD reflecting Race
and
Company 100% owned by black Identity document or Drivers
South African Licence
2.5 1.Summary of CSD reflecting 60% |
company owned by black (Women)
Company 60% owned by black Gender and Identity document or
South African women Drivers Licence
2.5 1.Summary of CSD reflecting 100% i
company owned by black (youth)
Company 100% owned by black Gender and |dentity document or
South African youth Drivers Licence.
25 2.Summary of CSD reflecting 50%

Company 50% owned by South
African with disability

Total points for Price and SPECIFIC

GOALS

owned by a black South African with
(Disability),

a proof of medical certificate and

an |dentity document or Drivers
Licence

COMPULSORY SITE INSPECTION AND DOCUMENTS

Bid documents will be made available as indicated in the table below at Creighton office. The cost
of the bid document will be R 476.00 per document which is non-refundable.



BID NAME BID NO. EVALUATION cibe COMPLUSORY ABILITY PRE- CLOSING
CRITERIA GRADING BRIEFING AND ORDER DATE
CAPALITY DOCUMEN
CRITERIA TS DATE
TO
QUALIFY
CONSTRUCTION | PWBS- Mandatory 5CE or 12" February 60% from 01 24th
OF B046/25/26 | documents Higher 2026 @10h15in January February
NTWASAHLOBO | (Re-advert) | Ability & Dr Nkosazana 2026 to 2026
PEDESTRIAN Capabitity and Dlamini Zuma o5t @12h00
BRIDGE 80/20 (Price Municipal February | pm
and specific Offices at 2026@
goals) Creighton. 15h00
An Electronic copy is available on our website (www.ndz.gov.za) and etender

https://iwww.etenders.gov.za/ for FREE.

N.B All Bidders who require printed documents from the municipality must pre-order them as
specified on the table below. {Proof of payment must be emailed to dlaminip@ndz.qov.za before
the cut-off-date and time)

Dr Nkosazana Dlamini Zuma Local Municipality Banking details:
Bank name: First National Bank
Account no: 62026224999
Reference no: Please use company name and contract number of the project
Brach code: 250655

NB: All SUPPLIERS are expected to join the meeting by 10:00am, NO SUPPLIER Will be
allowed to join the meeting after 10:15am.

NB: Please be advised that only attendance register will be signed during the 1st session of
briefing and Documents will be signed on site.

N.B: All bidders must have printed copies on the briefing date before the briefing session
commence.

THE FOLLOWING DOCUMENTS TO BE SUBMITTED WITH BID

* Valid tax clearance certificate or Tax Compliance Status PIN

»  Submit proof that the bidder and its directors do not owe municipal rates and services.

* Copy of a certificate of Company Registration with the Registrar of
Companies and CC’s (CK).

* Specific Goals supporting documents

» Certified copies of ID’s.

¢  Form of offer fully completed

e MDB1,4,6.1, 8 and 9 fully completed.

» Proof of registration with CSD

¢ CIDB Grade Certificate 5CE or Higher



CLOSING DATE

Bid documents must be submitted in a sealed envelope clearly marked with the Bid number and
closing date and dropped off in the tender hox at the Dr Nkosazana Dlamini Zuma Municipality
Offices, Main street, Creighton. Late or faxed bids will not be accepted. Failure to comply with the
above conditions will invalidate your offer. The Dr Nkosazana Dlamini Zuma Municipality reserves

the right not to make an appointment.
NB: Bids will remain valid for a period of 90 days from date of the closing of the 8id.

Enquiries may be directed to the following persons during office hours {08:00 - 16:30})

BID ENQUIRIES

Procedure related enquires: Miss N. Holiwe

Technical Enquiries: Mr 5.V Mngadi or Mr Z. Dlamini

Dr Nkosazana Dlamini Zuma Municipality  Tel No: (039) 833 1038
P O Box 62 Fax No.: (039) 833 1179
Creighton

3263

WNAGER ' !.Y‘RED 30 JANZUZﬁ



YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE {(NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)

INVITATION TO BID

BID NUMBER: | PWB5- B046/25/26 | BRIEFING 12th February 2026 | CLOSING TIME: | 24th February 2026 @
{RE ADVERT} DATE: @ 10h00 12h00
DESCRIPTION | CONSTRUCTION OF NTWASAHLOBO PEDESTRIAN BRIDGE

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL iN AND SIGN A WRITTEN CONTRACT FORM (MBD?7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT (STREET ADDRESS

MAIN STREET

CREIGHTON, 3263

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE [

CELLPHONE NUMBER

NUMBER

FACSIMILE NUMBER

CODE [

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS

TCS PIN: |

I OR | CSD No:

1. ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH AFRICA
FOR THE GOODS /SERVICES /WORKS
OFFERED?

[Clves [INe

[iF YES ENCLOSE PROOF]

2. ARE YOU A FOREIGN
BASED SUPPLIER FOR
THE GOODS /SERVICES
/WORKS OFFERED?

|:|Yes |:|No

{IF YES, ANSWER
PART B:3 ]

3. TOTAL NUMBER OF ITEMS 4. TOTALBID PRICE
OFFERED
5. SIGNATURE OF BIDDER 6.DATE

7. CAPACITY UNDER WHICH THIS BID

IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

DEPARTMENT

| TECHNICAL INFORMATION MAY BE DIRECTED TO:

BTO

CONTACT PERSON

Mr 5.V Mngadi or Mr Z.L
Dlamini

CONTACT PERSON

Miss N Holiwe

TELEPHONE NUMBER

039 833 1039

TELEPHONE NUMBER

0398331039

FACSIMILE NUMBER

FACSIMILE NUMBER

086 583 235

mngadis@ndz.gov.za or

E-MAIL ADDRESS

dlaminiz@ndz.gov.za

E-MAIL ADDRESS

holiwen@ndz.gov.za




PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-{NOT TO BE RE-TYPED) OR ONLINE

1 2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS} CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS
THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. 1S THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ves Ono
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] ves [Ino
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ ves [Ino
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? J ves [ no
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ ves CIno

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: i s

CAPACITY UNDER WHICH THIS BID IS SIGNED: et i essesenene

DATE: e



T1.2: TENDER DATA
Ti.2.1: STANDARD CONDITIONS OF TENDER

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of SANS 294 - Construction
Procurement Processes, Methods and Procedures which contain references to the Tender Data for details that apply
specifically to this tender. This document is obtainable separately.

The Tender Data make several references to the Standard Conditions of Tender for details that apply specifically to
this tender, The Tender Data shall have preference in the interpretation of any ambiguity or inconsistency between
it and the Standard Conditions of Tender.

The clause and sub-clause in the Standard Condition of Tender are prefixed with letter F which refer to Annex F of
SANS 294

Clause No.

F.1.1 GENERAL

F.1.1 Actions
The Employer and each tenderer submitting a tender offer shall comply with these Conditions of
Tender. In their dealings with each other, they shall discharge their duties and obligations, as set
out in F.2 and F.3, timeously and with integrity, and hehave equitably, honestly and transparently.

F.1.2 Tender documents
The documents issued by the Employer for the purpose of a tender offer are listed in the Tender
Data.

F.1.3 Interpretation

F.1.3.1 The Tender Data and additional requirements contained in the tender schedules that are included
in the returnable documents are deemed to be part of the Conditions of Tender.

F.1.3.2 These Conditions of Tender, the Tender Data and tender schedules which are only required for
tender evaluation purpases, will not form part of any contract arising from the invitation to tender.

F.1.4 Communication and Employer’s agent
€ach communication between the Employer and a Tenderer shall be to or from the Employer’s
agent only, and in a form that can be read, copied and recorded. Writing shall be in the English
language. The Employer will not take any responsibility for non-receipt of communications from or
by a Tenderer. The name and contact details of the Employer's agent are stated in the Contract
Data.

F.1.5 The Employer’s right to accept or reject any tender offer

F.1.5.1 The Employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The Employer will not accept or incur any liability to a Tenderer for such
cancellation and rejection, but shall give reasons for such action.

F.1.5.2 After the cancellation of a tender process or the rejection of all tender offers the Employer may

abandon the proposed procurement and re-issue a similar tender notice and invitation to tender
not less than six months after the closing date for tender offers or have it performed in another
manner at any time.



F.2

F.2.1

F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

F.2.8

F.2.9

TENDERER’S OBLIGATIONS
The Tenderer shall comply with the obligation’s hereafter:

Eligibility

Submit a tender offer only if the Tenderer satisfies the criteria stated in the Tender Data and if the
Tenderer, or any of his principals, is not under any restriction to do business with the Employer.

Only those tenderer’'s who have in their employ management and supervisory staff satisfying the
requirements of the scope of work for labour-intensive competencies for supervisory and
management staff are eligible to submit tenders.

The tenderer shall, when requested by the Employer to do so, submit the names of all management
and supervisory staff that will be employed to supervise the labour-intensive portion of the works
together with satisfactory evidence that such staff members satisfy the eligibility criteria.

Cost of tendering

Accept that the Employer will not compensate the Tenderer for any costs incurred in the
preparation and submission of a Tender Offer, including the costs of any testing necessary to
demonstrate that aspects of the offer comply with requirements.

Check documents
Check the tender documents on receipt for completeness and notify the Employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. He shall use and copy the
documents issued by the Employer only for the purpose of preparing and submitting a Tender Offer
in response to the invitation.

Reference documents

Obtain, as necessary for submitting a Tender Offer, copies of the latest versions of Standards,
Specifications, Conditions of Contract and other publications, which are not attached but which
are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the Employer may issue, and if
necessary apply for an extension to the closing time stated in the Tender Data if necessitated as a
result of the addenda.

Site visit and clarification meeting

Attend the compulsory site visit and clarification meeting at which tenderers may famitiarize them
with aspects of the proposed work, services or supply, and raise questions. Details of the meeting
are stated in the Tender Data.

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the Employer at least five
working days before the closing time for submission of tenders stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be provided by the Employer (if any) might not be for the
full cover required in terms of the Conditions of Contract identified in the Contract Data. The
Tenderer is advised to seek qualified advice regarding insurance.



F.2.10
F.2.10.1

£.2.10.2

F.2.103

F.2.10.4

F.2.11

F.2.12
F.2.12.1

F.2.12.2

F.2.13
F.2.13.1

F.2.132

F.2.13.3

F.2.13.4

F.2.13.5

Pricing the Tender Offer

Include in the rates, prices, and the tendered total of the prices all duties, taxes, except value-
added tax {VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable 14 days before the closing time for submission of tenders stated in the
Tender Data.

Show VAT payable by the Employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the Conditions of Contract identified in the Contract Data.

State the rates and prices in Rand unless instructed otherwise in the Tender Data. The Conditions
of Contract identified in the Contract Data may provide for part payment in other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the Employer, or alterations or additions necessary to correct errors made
by the Tenderer. All signatories to the Tender Offer shall initial all such alterations. Erasures and
the use of masking fluid are prohibited.

Alternative Tender Offers

Submit alternative Tender Offers only if a main Tender Offer, strictly in accordance with all the
requirements of the tender documents, is also submitted. The alternative Tender Offer is to be
submitted with the main Tender Offer together with a schedule that compares the requirements
of the tender documents with the alternative requirements the Tenderer proposes.

Accept that an alternative tender offer may be based only on the criteria stated in the Tender Data
or criteria otherwise acceptable to the Employer.

Submitting a Tender Offer
Submit a Tender Offer to provide the whole of the works, services or supply identified in the
Contract Data, unless stated otherwise in the Tender Data.

Return all returnable documents to the Employer after completing them in their entirety, by
writing in black ink.

Submit the Tender Offer communicated on paper as an original plus the number of copies stated
in the Tender Data, with an English translation of any documentation in a language other than
English.

Sign the original (and all copies, if applicable) of the Tender Offer where required in terms of the
Tender Data. The Employer will hold all authorized signatories liable on behalf of the Tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the signatory
is the lead partner whom the Employer shall hold liable for the purpose of the Tender Offer.

Seal the original (and each copy, if applicable) of the Tender Offer as separate packages marking
the packages as “ORIGINAL” and "COPY”. Each package shall state on the outside the Employer's
address and identification details stated in the Tender Data, as well as the Tenderer's name and
contact address.
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Where a two-envelope system is required in terms of the Tender Data, place and seal the
returnable documents listed in the Tender Data in an envelope marked “technical proposal”. Each
envelope shall state on the outside the Employer’s address and identification details stated in the
Tender Data, as well as the Tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on the
outside only the Employer’s address and identification details as stated in the Tender Data.

Accept that the Employer will not assume any responsibility for the misplacement of premature
opening of the Tender Offer if the outer package is not sealed and marked as stated.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the Employer as being non-responsive,

Closing time

Ensure that the Employer receives the Tender Offer at the address specified in the Tender Data not
later than the closing time stated in the Tender Data. Proof of posting shall not be accepted as
proof of delivery. The Employer will not accept Tender Offers submitted by telegraph, telex,
facsimile or e-mail, unless stated otherwise in the Tender Data.

Accept that, if the Employer extends the closing time stated in the Tender Data for any reason, the
requirements of the Conditions Tender apply equally to the extended deadiine.

Tender Offer validity
Hold the Tender Offer(s} valid for acceptance by the Employer at any time during the validity period
stated in the Tender Data after the closing time stated in the Tender Data.

If requested by the Employer, consider extending the validity period stated in the Tender Data for
an agreed additional period.

Clarification of Tender Offer after submissicn

Provide clarification of a Tender Offer in response to a request to do so from the Employer during
the evaluation of Tender Offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices {or both). No
change in the total of the prices or substance of the Tender Offer should be sought, offered, or
permitted. The total of the prices stated by the Tenderer shall be binding upon the Tenderer,

Provide other material

Provide, on request by the Employer, any other material that has a bearing on the Tender Offer,
the Tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the Employer for the purpose of
a full and fair risk assessment. Should the Tenderer not provide the material, or a satisfactory
reason as to why it cannot be provided, by the time for submission stated in the Employer’s
request, the Employer may regard the Tender Offer as being non-responsive.

Dispose of samples of materials, where required.
Inspections, tests and analyses
Provide access during working hours to premises for inspections, tests and analyses as provided

for the in the Tender Data.

Submit securities, bonds, policies, etc.
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If requested, submit for the Employer’'s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the Conditions of
Contract identified in the Contract Data.

Check final draft

Check the final draft of the contract provided by the Employer within the time available for the
Employer to issue the contract.

Return of other tender documents
If so instructed by the Employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the Tender Data.

Certificates
Include in the tender submission or provide the Employer with any certificates as stated in the
Tender Data.

EMPLOYER’S UNDERTAKINGS
The Empioyer undertakes to:

Respond to clarification
Respond to a request for clarification received up to five working days before the tender clasing
time stated in the Tender Data and notify all tenderers who drew procurement documents.

Issue addenda

If necessary, issue addenda, which may amend or amplify the tender documents, to each Tenderer
during the period from the date of the Tender Notice until 7 days before the tender closing time
stated in the Tender Data. If, as a result of the issuing of addenda, a Tenderer applied for an
extension to the closing time stated in the Tender Data, the Employer may grant such extension
and shali then notify all tenderers who drew documents.

Return late Tender Offers

Return Tender Offers received after the closing time stated in the Tender Data, unopened (unless
it is necessary to open a tender submission to obtain a forwarding address), to the Tenderer
concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of Tenderers’ agents who choose to attend at the time and place stated in the Tender Data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the public meeting held immediately after the opening of tender submissions, at a
venue indicated in the Tender Data, the name of each Tenderer whose Tender Offer is opened, the
total of his prices, preferences claimed and time for completion, if any, for the main tender offer
only.

Make available the name of each Tenderer whose Tender Offer is opened, the totaf of his prices,
preferences claimed, if applicable, and time for completion (if any) for the main Tender Offer oniy.

Two-envelope system
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Where stated in the Tender Data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of Tenderers’ agents who choose to attend at
the time and place stated in the Tender Data and announce the name of each Tenderer whose
technical proposal is opened.

Evaluate the quality of the technical proposals offered by Tenderers, then advice Tenderers who
remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of Tenderers whao score in the quality
evaluation more than the minimum number of points for quality stated in the Tender Data, and
announce the score obtained for the technical proposals and the total price and any preferences
claimed.

Return unopened financial proposals to Tenderers whose technical proposals failed to achieve the
minimum number of paints for quality.

Non-disclosure

Not to disclose to Tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of Tender Offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer,

Grounds for rejection and disqualification

Determine whether there has been any effort by a Tenderer to influence the processing of Tender
Offers and instantly disqualify a Tenderer (and his Tender Offer} if it is established that he engaged
in corrupt or fraudulent practices.

Test for responsiveness
Determine, on opening and before detailed evaluation, whether each Tender Offer properly
received:

(a) complies with the requirements of the Conditions of Tender;
(b} has been properly and fully completed and signed, and
() is responsive to the other requirements of the tender documents.

Regard a responsive tender as one that conforms to all the items, conditions, and specifications of
the tender documents without material deviation or gualification. A material deviation or
qualification is one which, in the Employer's opinion, would

{(a} detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the scope of work;

{b) change the Employer’s or the Tenderer’s risks and responsibilities under the contract, or

(c} affect the competitive position of other tenderers presenting responsive tenders, if it

were to be rectified.

Reject a non-responsive Tender Offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

Arithmetical errors
Check responsive Tender Offers for arithmetical errors, correcting them in the following manner:

(a} Where there is a discrepancy between the amounts in figures and in words, the amount
in words shall govern.
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(b) If 2 Bill of Quantities {or Schedule of Quantities or Schedule of Rates) applies and there is
an error in the line item total resulting from the product of the unit rate and the quantity,
the line item total shall govern and the rate shall be corrected. Where there is an obviously
gross misplacement of the decimal point in the unit rate, the line item total as quoted
shall govern, and the unit rate shall be corrected.

(=] Where there is an error in the total of the prices, either as a result of other corrections
required by this checking process or in the Tenderer’s addition of prices, the total of the
prices shall govern and the Tenderer will be asked to revise selected item prices {and their
rates if a Bill of Quantities applies) to achieve the tendered total of the prices.

Consider the rejection of a Tender Offer if the Tenderer does not correct or accept the correction
of his arithmetical errors in the manner described in above.

Clarification of a Tender Offer
Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract
arising from the Tender Offer.

Evaluation of Tender Offers

Appoint an evaluation panel of not less than three persons. Reduce each responsive Tender Offer
to a comparative offer and evaluate it using the tender evaluation methods that are indicated in
the Tender Data and described as methods 1, 2, 3 and 4.

Method 1: In the case of a Financial Offer:

{a) Rank Tender Offers from the most favourable to the least favourable comparative offer.

{b) Recommend the highest ranked tenderer for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

Method 2: In the case of a Financial Offer and Preferences:

(a) Score tender evaluation points for each Financial Offer.

(b} Confirm that tenderers are eligible for the preferences claimed and, if so, score tender
evaluation points for preferencing.

(c} Calculate total tender evaluation points

(d) Rank Tender Offers from the highest number of tender evaluation points to the lowest.

(e) Recommend the Tenderer with the highest number of tender evaluation points for the

award of the contract, unless there are compelling and justifiable reasons not to do so.

Method 3: In the case of a Financial Offer and Quality:

(a) Score quality, rejecting all Tender Offers that fail to score the minimum number of points
for quality stated in the Tender Data, if any.

{b) Score tender evaluation points for each financial offer.

(c) Calculate the total tender evaluation points.

(d} Rank Tender Offers from the highest number of tender evaluation points to the lowest.

(e) Recammend the Tenderer with the highest number of tender evaluation points for the

award of the contract, unless there are compelling and justifiable reasons no to do so.

Method 4: In the case of a Financial Offer, Quality and Preferences:

(a) Scare quality, rejecting all Tender Offers that fail to score the minimum number of points
for quality stated in the Tender Data, if any.

(b) Score tender evaluation points for each financial offer.

(€) Confirm that Tenderers are eligible for the preferences claimed and, if so, score tender
evaluation points for preferencing.

() Calculate total tender evaluation points.

(e) Rank Tender Offers from the highest number of tender evaluation points to the lowest,



F.3.11.6

{f) Recommend the Tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.
Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.6.1 Scoring financial offers

Score the financial offers of the remaining responsive tender offers using the following formula:

Nfo = W1lxA
WhereNfe =  is the number of tender evaluation points awarded for the financial offer;
W1l = is the maximum possible number of tender evaluation points awarded
for the financial offer as stated in the Tender Data;
A = is the number calculated using the formula and option described in table

below as stated in the tender data.

FORMULAE FOR THE VALUE OF A

F.2.11.6.2

F.3.12

F.3.13
F.3.13.1

F.3.13.2

F.3.14

VALUE OF "A"
FORMULA BASIS FOR COMPARISON
Option 1 Option 2
1 Highest price or discount [1+{P-Pm) / Pm] P/Pm
2 Lowest price or percentage commission/fee [1-(P-Pm) / Pm)] Pm/P

Pm = is the comparative offer which is the most favourable

= is the comparative offer of the tender under consideration

Scoring quality

Score quality in each of the categories in accordance with the Tender Data and calculate the goal
score for quality.

Insurance provided by the Employer

If requested by the proposed successful Tenderer, submit for the Tenderer's information the
policies or certificates of insurance {or both) which the Conditions of Contract identified in the
Contract Data require the Employer to provide.

Acceptance of Tender Offer
Accept the Tender Offer only if the Tenderer complies with the legal requirements, if any, stated
in the Tender Data.

Notify the successful Tenderer of the Employer’'s acceptance of his Tender Offer by completing and
returning one copy of the Form of Offer and Acceptance before the expiry of the validity period
stated in the Tender Data, or agreed additional period. Provided that the Form of Offer and
Acceptance does not contain any qualifying statements, it will constitute the formation of a
contract between the Employer and the successful Tenderer as described in the Form of Offer and
Acceptance.

Notice to unsuccessful Tenderers
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After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify other
Tenderers that their Tender Offers have not been accepted.

Prepare contract documents
If necessary, revise documents that shall form part of the contract and that were issued by the
Employer as part of the tender documents to take account of:

(a) addendum issued during the tender period;

{b) inclusion of some of the returnable documents;

{c) other revisions agreed between the Employer and the successful Tenderer, and
(d) the Schedule of Deviations attached to the Form of Offer and Acceptance, if any.

Issue final contract

Prepare and issue the final draft of contract documents to the successful Tenderer for acceptance
as soon as possible after the date of the Employer’s signing of the Form of Offer and Acceptance
(including the Schedule of Deviations, if any). Only those documents that the Conditions of Tender
require the Tenderer to submit, after acceptance by the Employer, shall be included.

Complete adjudicator’s contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

Provide copies of the contracts

Provide to the successful Tenderer the number of copies stated in the Tender Data of the signed
copy of the Contract as soon as possible after completion and signing of the Form of Offer and
Acceptance.



T1.2.2: TENDER DATA
1, GENERAL
The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer's

obligations and the Employer’s undertakings in administering the tender process in respect of the project under
consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced to the relevant clause in the standard Conditions of Tender.
Clause No.

F.1.1  The Employer is DR NKOSAZANA DLAMINI ZUMA LOCAL MUNICIPALITY.

F.1.2  Tender Document

(a) The Tender Document issued by the employer consists of the following:



TENDER

T1: Tendering Procedures
T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data

T2: Returnable Documents
T2.1: List of Returnable Documents
T2.2: Returnable schedules and forms

CONTRACT

Part 1: Agreements and Contract Data

C1.1: Form of Offer and Acceptance

C1.2: Contract Data

€1.3: Form of Guarantee

C1.4: Agreement with adjudicator

C1.5: Agreement in terms of the OHSA No 85 of 1993

Part 2: Pricing Data
C2.1: Pricing Instructions
C2.2: Bill of Quantities

Part 3;: Scope of Work
C3:S5cope of Work

Part 4: Project Specification
Part 5: Particular Specification

Part 6: Site Information
C6: Site information

Part 7: Annexures
C7: Annexures

{b) Drawings.

{c) “General Conditions of Contract for Construction Works — 2nd Edition 2015 issued by the South African
Institution of Civil Engineering. (Short title “General Conditions of Contract 2010”). This document is
obtainable separately, and Tenderers shall obtain their own copies.

(d} “Standard Specifications for civil works to be used as per SABS 1200: section for earthworks is SANS
1200DM, section for stormwater drainage is SANS 1200LE.

{e) This document is obtainable separately, and Tenderers shall obtain their own copies.

(e} The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the

Construction Reguiations 2003 {Government Gazette No 25207 of 18 july 2003, Notice No R1010).
This document is obtainable separately, and Tenderers shall obtain their own copies.

(f) In addition Tenderers are advised, in their own interest, to obtain their own copies of the following acts,
regulations and standards referred to in this document as they are essential for the Tenderer to get
acquainted with the basics of construction management, the implementation of preferential
construction procurement policies and participation of targeted enterprise and labour.

(i) The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms of the
CIDB Act 38/2000, Government Notice No 692 of 9 lune 2004,



The Tender Document and the drawings shall be obtained from the Employer or his authorized representative at
the physical address stated in the Tender Notice, upon payment of the depaosit stated in the Tender Notice.

F.1.4

F.2.1

F.2.7

The Employer's agent is:

Name : Masakhekulunge Project Managers

Address : 2038 Tedder Avenue, Margate, 4275
P.O. Box 464, Margate, 4275

Tel. : 039 312 0856

Fax : 086 527 3071

Email address: admin@masakhekulunge.co.za

Eligibility

A Tenderer will not be eligible to submit a tender if:

(a)

{b)
{c)

(d)

(e)

(f}

the Contractor submitting the tender is under restrictions or has principals who are under
restriction to participate in the Employer’s procurement due to corrupt of fraudulent practices;

the Tenderer does not have the legal capacity to enter into the contract;

the Contractor submitting the tender is insolvent, in receivership, bankrupt or being wound up, has
his affairs administered by a court or a judicial officer, has suspended his business activities, or is
subject to legal proceedings in respect of the foregoing;

The Tenderer does not comply with the legal requirements stated in the
Employer’'s procurement policy;

The Tenderer cannot demonstrate that he possesses the necessary professional and technical
qualifications and competent, financial resources, equipment and other physical facilities,
managerial capability, personnel, experience and reputation to perform the contract;

The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes and
contributions required in terms of legislation applicable to the work in the contract.

Only those Tenderers who are registered with the Construction Industry Development Board in a
contractor-grading equal to a contractor grading designation 5CE OR HIGHER as defined in the
Regulations (June 2004), in terms of the CIDB Act No 38 of 2000, are eligible to submit tenders for
this contract.

loint ventures are eligible to submit tenders provided that:

(g) every member of the joint venture is registered with the CIDB;

(h)

The combined contractor grading designation calculated in accordance with the Construction
industry Board Regulations is equal to or higher than a contractor grading designation stated
above.

Site visit and Clarification
The arrangements for the compulsory clarification meeting and site inspection are as follows:

Location / venue: at Dr. Nkosazana Dlamini Zuma Local Municipality offices in Main Street,
Creighton, 3263
Date: 12th February 2026 starting time: 10h15

Enguiries regarding the meeting and site inspection may be directed to:



F.2.12

F.2.13
F.2.13.1

F.2.13.3

F.2.13.5

Name: Mr 5.V Mngadi or Z. Dlamini
Tel.: (039} 8331038

Alternative tenders
If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such an
alternative tender offer are:

(a) Individual items
Individual items offered as alternatives to items in the Bill of Quantities will only be
considered if listed and priced in Form L: Amendments, Qualifications and Alternatives in
Part 2 of the Contract Document, accompanied by a detailed statement as necessary.

{b) Alternative designs
Where a Tenderer desires to submit alternative tender involving modifications to the

design or method of construction that would alter the character of the tender, the
following procedure must be observed:

(i)

(i)

(iii)

{iv)

{v)

The alternative offer must be accompanied by supporting information, drawings,
calculations and a priced alternative Bill of Quantities to enable its technical
acceptability, construction time and price to be fully assessed. Such information,
drawings and Bill of Quantities must be sufficient for proper evaluation of the
tendered alternative, otherwise the offer will not be considered;

Any alternative tender involving modifications to design will be assessed on its merits
and may be accepted. An accepted alternative design will become the design for the
purpose of the contract.

If an alternative design with its priced 8ill of Quantities has been accepted, the sum
thus tendered for the alternative will not be subject to re-measurement and will be
the final amount payable to the Contractor, except only for variations arising from:

s  Changes in design parameters ordered by the Engineer;
¢  Changes not arising from any failure or fault of the Contractor, but from
modifications requested by the Engineer.

A decision whether or not to adopt a technically acceptable modified design will be
governed by the amount of the overall saving and the advantages to the Employer
which the modified design can be reliably expected to achieve. Matters to be
considered in arriving at the overall saving will include the effect of any deferment
in starting date arising from extra time needed for the preparation of an amended
contract for signature.

The Tenderer will be liable for all costs necessary for the Engineer to check the
alternative design offered

Submitting a Tender Offer
Tender Offer to provide the whole works, services or supply identified in the Contract Data, unless
stated otherwise in the Tender Data.

Tender offers shall be submitted as an original only.

Delivery of Tender

The Employer’'s address for delivery of tender offers and identification details to be shown on each



F2.3.5

F.2.15

F.2.16

F.2.19

F.2.22

F.2.23

tender offer package are:

Location of tender box: Foyer of Dr. Nkosazana Dlamini Zuma Municipality offices
Physical address: Main Street, Creighton, 3263

Identification details: Construction Ntwasahlobo Pedestrian Bridge

Contract No.: PWBS- B046/25/26 (RE ADVERT)

A two-envelope procedure will not he followed.

Closing Time

The clesing time for submission of Tender Offers is 12h00, on 24th February 2026
Telephonic, telegraphic, telex, electronic or e-mailed tenders will not be accepted.

Tender validity
The Tender Offer validity period is 90 days from the closing time for submission of tenders.

Inspection, tests and analysis
Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.

Return of Tender Documents
Not applicable,

Certificates must be submitted with the bid

COMPULSORY DOCUMENTS TICK

Proof of registration with CSD- starting with (MAAA})

Joint Venture Agreement {if necessary} N.B
Service provider to attach all company details documents is compulsory and MBD
1,4,8 and 9 must be fully completed

Form of offer fully completed

MBD 1,4, 8 and 9 fully completed

(Active) CIDB Grading Certificate: 5CE or Higher

Signed certificate of acknowledgement ( NDZ stamped and signed by both service
provider and municipal official)

Briefing register must be signed by service provider

NB: If a tenderer fails to submit the above documents, your tender will be disqualified,

DOCUMENTS TO BE SUBMITED TICK

a)

Copies of CK Documents / Sole proprietary

b)

Valid Tax clearance certificate {with your pin number print and attach on the
document Tax Clearance Certificate)

c)

MBD 6.1 fully completed




d} Submit proof that the bidder (Company) and its (directors) do not owe municipal

services.

-Attach updated municipal rates, water or electricity statement not in arrears for

maore than 90 days

Or

- Attach a valid lease agreement if the director is leasing offices and residential
Property with a confirmation letter from the landlord confirming that the
municipal rates and services are in order.

Or

- Attach exemption letter from the relevant municipality

Or

- Attach affidavit if the Municipal Account is under your parents or siblings and
they are responsible for paying municipal rates {if the address is the same as
yours) and attach the copy of the Municipal rates and services for the above
mentioned. 3

Or

- Attach copy of a marriage certificate or affidavit and municipal account
statement for rates and services, if Municipal account is under your spouse.

e) Certified copies of Identification documents of all members/directors of the
entity.

f) N.B: Forms are obtained from our website : www.ndz.gov.za under SCM
section must be fully completed and emailed to scmdatabase@ndz.gov.za

g} Available Relevant Plant and Equipment Resources {(Tipper Truck, TLB,
Grader, water cart, roller). (Proof of owner ship of all the required plant
and Equipment, e.g Logbooks and proof of purchase and Pro-forma
agreement with plant hire)

h) Specific Goals supporting documents :

L U] E TG Number of points clain
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L Lt e To be completed by tt
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Stage 1: Scoring quality (Ability and Capability of Company)

®  Only tenderers who will achieve a score of 60% and more of the total available points will qualify for stage
two of the evaluation.

®  The criteria to be used to evaluate the proposals for Ability and Capability of Company (stage 1) will be as

follows:
Points
1. Relevant Experience of Enterprise =35
2. Experience of Key Personnei =40
Total =75
KEY ASPECT BASIS FOR POINTS ALLOCATION MAX VERIFICATION
OF CRITERION POINTS METHOD
Relevant 3 x Completed Pedestrian bridges could either be 35 Appointment letter and
Experience of | steel or concrete Projects, each project must have Letter of reference
the contractor minimum contract value of R 3 000 000,00.
in
Construction 2 x Completed Pedestrian bridges could either be 20 Appointment letter and
of Pedestrian steel or concrete Projects, each project must have Letter of reference
Bridges minimum contract value of R 3 000 000,00.
projects 1 x Completed Pedestrian bridges could either be 15 Appointment letter and
steel or concrete Projects, each project must have Letter of reference
minimum contract value of R 3 000 000,00,
Qualifications National Diploma in Civil Engineering or Project 10 Certified copy of

and CV's of

Management or Built Environment Qualification with

qualification to be




Contracts 3 years' experience in Structural steel Bridges or attached with detailed

Manager Reinforced concrete Structures and bridges Projects. CV
National Diploma in Civil Engineering or Project 7 Certified copy of
Management or Built Environment Qualification with qualification to be
2 years’ experience in Structural steel Bridges or aftached with detailed
Reinforced concrete Structures and bridges Projects. cvV
National Diploma in Civil Engineering or Project 5 Certified copy of
Management or Built Environment Qualification 1 qualification to be
years’ experience in Structural steel Bridges or attached with detailed
Reinforced concrete Structures and bridges Projects. cV

Qualifications National Diploma or N3 in Civil Engineering or Built 15 Certified copy of

and CV's of Environment Qualification with 3 years' experience qualification to be
Site Agent in Structural steel Bridges or Reinforced concrete attached with detailed
Structures and bridges Projects. cV
National Diploma or N3 in Civil Engineering or Built 10 Certified copy of
Environment Qualification with 2 years' experience qualification to be
in Structural steel Bridges or Reinforced concrete attached with detailed
Structures and bridges Projects. cV
National Diploma or N3 in Civil Engineering or Built 5 Certified copy of
Environment Qualification with 1 years’ experience qualification to be
in Structural steel Bridges or Reinforced concrete attached with detailed
Structures and bridges Projects. cv
CV’'s of Site 10 or more years of experience in Structural steel 15 Detailed CV to be
Foreman Bridges or Reinforced concrete Struclures and attached with clear
bridges Projects. expenence and
reference
6 -9 years of experience in Struciural steel Bridges or 10 Detailed CV to be
Reinforced concrete Structures and bridges Projects. attached with clear
experience and
reference
1 -5 years of experience in Structural steel Bridges or 5 Detailed CV to be
Reinforced concrete Siructures and bridges Projects. attached with clear
experience and
reference

Stage 2: Specific goals Points
The scores of the evaluators will then be averaged, weighed and totaled to obtain the final score for quality.
a) Tenderers qualifying on (a) above will be further evaluated using the following procedure for the
evaluation of responsive tenders (Price and preferences). The weighting of tender price and

preferences of the tenderer will be done by way of a point system:

A maximum of 80 or 90 points is allocated for price an the following basis:

80/20 or 90/10
_ _ Pt-Pmin _ __ Pt—Pmin
Ps =80 (1 Pmin ) or Ps =90 (1 Pmin )



Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

b)

Scoring Specific Goals

The 20 points of the Scoring System

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

{Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding
points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Preferential Points System — 80/20

Number of Number of
points points claimed
allocated (80!’20 system)
The specific goals allocated points in terms [ENZLEST I3 (To be
of this tender completed by
(To be the tenderer)
completed by
the organ of
state)
Company operating within the Jurisdiction Dr
NDZ LM
Company operating within the jurisdiction of 5
Harry Gwala District Municipality
Company operating within the jurisdiction of 2
KwaZulu-Natal Province
Company operating outside of KwaZulu Natal | 0
Province
Company 100% owned by black South African | 2.5
Company 60% owned by black South African | 2.5
women
Company 100% owned by black South African | 2.5
youth
Company 50% owned by South African with 25
disability




F.3.12

Acceptance of Tender Offer

F.3.12.1 Tender Offers will only be accepted on condition that:

F.3.13

{b)
{c)

{e)

(f)

{g)

{h)

(i)

{a} The tender offer is signed by a person authorised to sign on behalf of the Tenderer;

A price is entered against each item in the schedule of quantities, whether the quantities are stated
or not. An item against which no price is entered or where a word or phrase such as “indicated” or
“provided elsewhere” is entered will deem the tender invalid.

A valid original Tax Clearance Certificate is included with his tender;

Tenderer's declaration of compliance with the Occupational Health and Safety Act No. 85 of 1993
and the Construction Regulations 2003, filled in and signed by the authorized person, is included
with his tender submission.

A Tenderer who submitted a tender as a Joint Venture has included an acceptable Joint Venture
Agreement with his tender.

The Tenderer or a competent authorised representative of the Contractor who submitted the
tender has attended the compulsory clarification meeting or site inspection.

The Contractor who submits the tender has been registered with the Construction Industry
Development Board in accordance with the Construction Industry Development Board Act No. 38
of 2000 and the Regulations 2003 promulgated in terms of the Act, or if the Contractor can submit
proof or evidence that he will be able to register within 10 days of the closing date for submission
of tenders.

A Compulsory enterprise questionnaire, filled in and signed by the authorized person, is included
with his tender submission.

The tenderer is not in arrears for more than 3 months with municipal rates and taxes and municipal
service charges

(i} The tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector.

The tenderer has not:
{i Abused the Employer's Supply Chain Management System; or
(i) Failed to perform on any previous contract and has been given a written notice to
this effect.

Copies of Contract
The number of paper copies of the signed contract to be provided by the Employer is ONE.



T2: RETURNABLE DOCUMENTS

TABLE OF CONTENT

T2.2: RETURNABLE SCHEDULES AND FORMS

T2.2.1: RETURNABLE SCHEDULES REQUIRED
FOR TENDER EVALUATION PURPOSES {list of forms under T2.2.1)

T2.2.2: PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVIT
THAT WILL BE INCORPORATED INTO THE CONTRACT

T2.2.3: PRO FORMA FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER

T2.2 RETURNABLE SCHEDULES AND FORMS

1.24

T.24

T.52

T.56



T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES:

CERTIFICATE OF ATTENDANCE AT SITE MEETING
COMPULSORY ENTERPRISE QUESTIONNAIRE
RECORD OF ADDENDA TO TENDER DOCUMENTS

PLANT AND EQUIPMENT
EXPERIENCE OF TENDERER
PRESENT COMMITMENTS

A
B
C
D CERTIFICATE OF AUTHORITY FOR SIGNATORY
3
F
G
H  PROPOSED SUBCONTRACTORS

KEY PERSONNEL
CURRICULUM VITAE OF KEY PERSONNEL

—

PRELIMINARY PROGRAMME

AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES
CONTRACTOR'S HEALTH AND SAFETY PLAN AND DECLARATION
CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB
TAX CLEARANCE CERTIFICATE

T O 2 g - =

TENDERER'S FINANCIAL STANDING
QFORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE
R DECLARATION OF INTEREST
SPECIFIC GOALS CLAIM FORM (MBD 6.1)
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES {MBD 8)
S RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE
CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9)
R PROOF OF REGISTRATION WITH CSD
CERTIFICATE OF INDEPENDENT BID DETERMINATION
= SKNLS DEVELOPMENT LEVY CERTIFICATE
*  WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE
*  UNEMPLOYMENT INSURANCE FUND (UIF) REGISTRATION CERTIFICATE
®*  FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best of his ability as the evaluation of tenders
ond the eventual contract will be based on the information provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms
to the satisfaction of the Emplover will inevitably prejudice the tender ond may lead to rejection on the grounds that the tender is not responsive.
The same applies to the Preferential Procurement Schedule in T2.2.2.

The following schedules and forms may or will be incarporated into the Contract:

A.......CERTIFICATE OF ATTENDANCE AT SITE MEETING



This is to certify that {tenderer) ... verreeneseraresesns et esarmasnssssesnsassnsseennenes OF (QOGPESS)
.......................................................................................................................... was represented by the person(s)
named above at the compulsory clarification meeting held for all tenderers at Dr Nkosazana Dlamini Zuma Local
Municipality offices at Main Road, Creighton on 12* February 2026 starting at 10h15.

I/ We acknowledge that the purpase of the meeting was to acquaint myself / ourselves with the site of the works
and / or matters incidental to doing the work specified in the tender documents in order for me / us to take account
of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

NaME! i SIBNAtUTE: .o
CAPACITY: corvvriciininieeeesenreeersisinnrnrie e s sainrnaeaesssasssens

I EES ot 2 msiasii s e o 5 fmm e i b i MRV ELICEY s casvci dom s b o o il o i i i e
R P Ty o it o s s v o o i

Attendance of the above person(s) at the meeting is confirmed by the Employer and Engineer's representative,
namely:

Emplover’'s Representative

NaME: e v SIBNAtUre: v

CAPACILY: .ooove v e ve e e smresesmnns seresm s serasneeas Date and Time: ...,

Engineer’s Representative

RIS o SIEMAEEINES - o vt e e s e s e s i s
CAPBETIY o i i i 2 aiiuas vimiesaidia s oo s a6 Date and Time: ... imaisn s
i
Municipal Date Stamp |




B: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section 1. Name of enterprise:
Section 2. VAT registration number, if any:
Section 3. CIDB registration number, if any:
Section 4. Particulars of sole proprietors and partners in partnerships.
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than three partners.

Section 5.

Section 6.

Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the
last 12 months in the service of any of the following:

€ a member of any municipal council €
€ amember of any provincial legislature
£€ amember of the National Assembly or the

National Council of Provinces
€ amember of the board of directors of any

municipal entity €
€ an official of any municipality or municipal entity

If any of the above boxes are marked, disclose the following*:

€

an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of
the Public Finance Management Act, 1999 (Act 1
of 1999)

a member of an accounting authaority of any
national or provincial public entity

an employee of Parliament or a provincial
legislature



* Insert separate page if necessary.

Name of sole proprietor, partner,
directors, manager, principal share
. holder or stake holder

Name of institution, public offices,
board or organ of state and position
held

Status of service (tick appropriate
column}

Current Within last 12

months

Section 7.

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently

Recerd of spouses, children and parents in the service of the state

or has been within the last 12 months in the service of any of the following:

€
€
€

If any of the above hoxes are marked, disclose the following*:

a member of any municipal council

a member of any provincial legislature

a member of the National Assembly or the
National Council of Provinces

a member of the board of directors of any
municipal entity

an official of any municipality or municipal entity

€

€

€

an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of
the Public Finance Management Act, 1999 {Act 1
of 1999)

a member of an accounting autharity of any
national or provincial public entity

an employee of Parliament or a provincial
legislature




Name of spouse, child or parent Name of institution, public offices, Status of service (tick appropriate

board or organ of state and position column)
held

Current Within last 12
months

A

*Insert separate page if necessary.

The undersigned, who warrants that he/she is dully authorised to do so on behalf of the enterprise:

authorises the Employer to obtain a tax clearance certificate from the South African Revenue Services that
my/our tax matters are in order;

confirms that neither the name of the enterprise or the name of any partner, manager, director or other
persons, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combatting of Corrupt Activities
Act of 2004;

confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise, has within the last five years been convicted of fraud or corruption;

i, confirms that |/we am/are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

V. confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

SIGNATURE: Date:

{of person authorised to sign on behualf of the Tenderer)

Name:

Enterprise name:

Position:




C: RECORD OF ADDENDUM TO TENDER DOCUMENTS

I / We confirm that the following communications received from the Employer or his representative before the date
of submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer.

ADD.

No DATE TITLE OR DETAILS

1

SIGNATURE: Y IS A B BT e S R bR e i s, NI, 4mSe v ot fo nd SRS e R
{of person authorised to sign on behalf of the Tenderer)



D: CERTIFICATE OF AUTHORITY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the
certificate set out below for the relevant category.

0 (n () (V) V)
COMPANY CLOSE PARTNERSHIP JOINT VENTURE | SOLE PROPRIETOR
CORPORATION

{n CERTIFICATE FOR COMPANY

, o e s B S e S A chairperson of the Board of Directars  of
..................................................................... , hereby confirm that by resolution of the Board {copy attached) taken
O vecreiinrisiiees @iy MM i, BCHNE in the  capacity  of
ettt e ettt e b v e e rees, WES AUthorised to sign all documents in connection with this tender and any

contract resulting from it on behalf of the company.

CRAIIMIANS e et e s st e e e re e resmn s e sas e rmrnen

(m CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as ..o e e, hereby
authorise A S o o S e e T T ; acting in the capacity of
wrverareeareareastesnnevasa e ee pamea o e snessensnmenmerasva e nnesnesscanensnennerneres. DO SIEN 2l documents in connection with the tender for
CantractNo. . L A and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note ; This certificate is to be completed and signed by oll of the key members upon whom rests the direction of
the affairs of the Close Corporation as o whole.



(1) CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as, .......c.ccccevcerireercvevurerenen.on. hereby authorise
MEJMS e bt acting in the capacity of
................................................................................ Lto sign all documents in connection with the tender for Contract
NO..coveerrecrrvvceesres e, @Nd @y contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key partners upon whom rests the direction of
the affairs of the Partnership as a whole.

{1v) CERTIFICATE FOR JOINT VENTURE

We, the wundersigned, are submitting this tender offer in Joint Venture and hereby authorize

MIE/MS. e et esies , authorized signatory of the company, ...,
acting in the capacity of lead partner, to sign all documents in connection with the tender offer for Contract
N and any contract resulting from it on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the
partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Lead partner

Note:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs
of the Partnership as o whole.



(V) CERTIFICATE FOR SOLE PROPRIETOR

L e R R G R S T R , hereby confirm that | am the sole owner of the business

b A N e e e B e b vy i e

Signature of Sole owner: ...

As Witnesses:

Daket it e e



REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT

[important note to Tenderer: Registration Certificates for Companies, Close Corporations and Partnerships, or
Agreements and Powers of Attorney for Joint Ventures, or 1D documents for Sole Proprietors, all as referred to in

the foregoing forms and in T2.1, must be inserted here]}



E: PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and wilf have available

for this contract if my / our tender is accepted.

Note: Each partner to a joint Venture Is to provide the information required below with respect to his company’s

contribution to the plant and equipment resourcing of the Joint Venture.

{a) Details of major equipment that is owned by me / us and immediately available for this contract.
YEAR OF
DESCRIPTION e, size, capacity etc. UANTITY
ftyp pacity etc.) = MANUFACTURE
Attach additional pages if more space is required
(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is accepted

DESCRIPTION (type, size, capacity etc.)

QUANTITY

HOW ACQUIRED

HIRE/
BUY

SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not listed

but which may be necessary to complete the contract within the specified contract period.

SIGNATURE:
{of person authorised to sign on behalf of the Tenderer)

e L) A\ 1] E SR




F: EXPERIENCE OF TENDERER

Note: Each partner to a Joint Venture is to provide the information required below with respect to his company’s
contribution to the experience of the Joint Venture.

A copy of the appointment letter and letter of reference for all the completed projects must be attached here by

the tenderer to be eligible for quality points.

Reference letters indicating the guality of work, cash-flow and time frames must be attached.

The following is a statement of work of similar nature recently successfully executed by myself / ourselves

EMPLOYER: CONTACT | CONSULTING ENGINEER: VAv:gERI?F COM:I::‘EED OR
PERSON AND CONTACT PERSON AND NATURE OF WORK (inclusive of EXPECTED TO
TELEPHONE NUMBER TELEPHONE NUMBER VAT) BE COMPLETED

Attach additional pages if more space is required.

SIGNATURE: oot insmsinin conrm rmsos s s pos s s pos st st be s et o404 s 0 pmd s et e DATE s sss v eeves e s e
{of person authorised to sign on behalf of the Tenderer)



G: PRESENT COMMITMENTS

The following are list of contracts or tenders that | or we are currently committed to complete.

Employer and Contract Contract Amount Duration and Consulting Engineer
Description Completion Date
1 -
i
i
SIZNATUTE e e e Date::oaaamaninaiiiaiainaiisg

{of person authorised to sign on behalf of the Tenderer)




H: SUBCONTRACTING AFTER AWARD OF TENDER

Awarded bidder must subcontract 20% of the contract value to SMME service providers within the project
specific area.

A Service provider awarded a contract may only enter into a subcontracting arrangement with the approval of
the organ state.

SIGNATUREY s G i i i i v s Sl i DATE
{of person authorised to sign on behalf of the Tenderer)




I: KEY PERSONNEL

Contractors shall enter in the table below information in respect of the key personnel who will be engaged on the
project. Abbreviated Curricula Vitae, which specifically address the questions posed in the Point Scoring Check for
Ability and Capability, including the relevant certificates, to support the stated information must be included in the
proposal together with a copy of this form.

” —_—

Designation Name Qualification Vears.
= = B Experience
Contract
Manager
Site Agent
1
Foreman

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought in from
outside the local community if such personnel are not available locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personne! which
may have to be brought in from outside if not available locally.



I 5 PRELIMINARY PROGRAMME AND CONSTRUCTION METHODOLOGY

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and tempo of
execution of the various activities comprising the work for this Contract. The programme shall be in accordance with
the information supplied in the Contract, requirements of the Project Specifications and with all other aspects of his
Tender.

PROGRAMME

WEEKS / MONTHS
ACTIVITY T T T T T .

{Note: The programme must be based on the completion time as specified in the Contract Data. No other
completion time that may be indicated on this programme will be regarded as an alternative offer, unless it is
listed in Table (b) of Form I hereafter and supported by a detailed statement to that effect, all as specified in the
Tender Data]

TENDERS MUST ALSO ATTACH THEIR CONSTRUCTION METHODOLOGY TO BE ELEGIBLE TO BE AWARDED QUALITY
SCORE NOT EXCEEDING A MAXIMUM OF 4 PAGES

{of person autharised to sign on beholf of the Tenderer)



K: AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

{This is not an invitation for amendments, deviations or aiternatives but should the tenderer, desire to make any
departures from the provisions of this contract he shall set out his proposals clearly hereunder. The Employer will not
consider any amendment, aiternative offers or discounts unless forms (a)}, (b} and {c) have been completed to the
satisfaction of the Employer).

I / We herewith propose the amendments, alternatives and discounts as set out in the tables below:

(a) AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

[Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;
(2) The Tenderer must give full details of all the financial implications of the amendments and
qudliifications in a covering letter attached to his tender.

(b) ALTERNATIVES

PROPOSED ALTERNATIVE DESCRIPTION OF ALTERNATIVE

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for
time for completion should be listed here.

{2) inthe case of @ major alternative to any part of the work, a separate Bill of Quantities, programme,
etc, and a detailed statement setting out the salient features of the proposed alternatives must
accompany the tender.

{3) Alternative tenders involving technical modifications to the design of the works and methods of
construction shall be treated separately from the main tender offer.]



) DISCOUNTS

ITEM ON WHICH DISCOUNT IS

OFFERED DESCRIPTION OF DISCOUNT OFFERED

[Note: The Tenderer must give full details of the discounts offered in a covering letter attached to his tender,
failing which, the offer will be prejudiced]

SIGMATUREY o e i o oo diiossicd i o i st ool o b s iy DATE suimimamaigi A e
{of person authorised to sign on behalf of the Tenderer)



L: CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" hereafter),
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor
has the necessary competencies and resources to carry out the work safely in accordance with the Occupational
Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 {as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2003.

L I hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:
{a) From my own competent resources as detailed in 4{a) hereafter: ........... *Yes / No

(b} From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: .....c......coooeviinvinirinninnnncennnes *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors
as detailed in 4(c) hereafter: ...t *Yes / No

(* = delete whatever is not applicable)

4, Details of resources | propose:

{Mote: Competent resources shall include safety personnel such os o construction supervisor and
construction safety officer as defined in Regulation 6, and competent persons as defined in Regulations 7,
8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who will form
part of the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS




(k) Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:
{i) By whom will training Be provided? ... ibares s as ket s o s s bea e a2 b £ 80445456 rar e ot e
{if) When will training Be UNdertaken T ......oic oo s sissesos s s st ssasess sssassassss sasassinses sas ss s sm bissoss
{iii)  List the positions to be filled by persons to be trained or hired: ...,
{e) Details of competent resources to be appointed as subcantractors if competent persons cannot be supplied
from own company:
Name of proposed SUDCONITACLON, . ... i i s basasrissnim s s e sesss srrss ressressss st sos sasms shsssases s bas as s s s s
Qualifications or details of competency of the sUBCONIrACLON . e e

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 5{1)
of the Construction Regulations, which plan shall be subject to approval by the Employer.

6. | confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications
as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will at all times be
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and
officials and inspectors of the Department of Labour.

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of
quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in
the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties that may be applied
by the Employer in terms of the said Regulations {Regulation 30) for failure on the Contractor's part to comply
with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that | am unable te comply with the requirements of the OHSA 1993 Construction Regulations 2003, and
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGMATURE: s vrrsrrrsrse s s s ea e v ms s s DATE s cra e

{of person authorised to sign on behalf of the Tenderer)



CONTRACTOR'S SAFETY PLAN

[The Tenderer sholl attach to this page {or submit it separately) the Contractor's Health and Sofety Plan as required
in terms of Regulation 5 of the Occupational Health and Safety Act 1893 Construction Regulations 2003 and referred
to in Form J and in T2.1]}



M: PROOF OF CIDB REGISTRATION

[The Tenderer shall attach hereto Proof of Registration with CIDB].



N: TENDERER’S FINANCIAL STANDING

In terms of Clause 9.2 of the Conditions of Tender the Employer may make inquiries to obtain a bank rating
from the Tenderer's bank.

To that end the Tenderer must pravide with his tender a bank rating, certified by his banker, to the effect
that he will be able to successfully complete the contract at the tendered amount within the specified time
for completion.

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the reasons
as to why he is unable to do so, and in additien provide the following details of his banker and bank account
that he intends to use for project:

NAME OF BCCOUNT NOMARE: ©.ooeiiieiii e ar e bbbt e e b e s st e s bbb ee s be s s abbsssa e bnssarabebeeratas

Name of Bank: .......coociiiiiinoiieee. BIanCil e e
Account number: ... Type OF ACCOUNTT L,
Telephone number: ..o Facsimile number: ...,

Name of contact person {at bank):

Failure to provide either the required bunk details or a certified bank rating with his tender, will lead to
the conclusion that the Tenderer does not have the necessary financial resources at his disposal to
complete the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the tender submitted by the Tenderer.

SIGHNATUHRE: o e oo s e S e dim i G DATE ot PR
{of person authorised to sign on behalf of the Tenderer)



0: TAX CLEARANCE CERTIFICATE

[The Tenderer shall attach hereto A VALID AND ORIGINAL TAX CLEARANCE CERTIFICATE AND COMPLIANCE PIN].



P: FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

[The Tenderer must attach hereto a letter from the bank or institution with whom he has made the necessary
arrangements, to the effect that the said bank or institution will be prepared to provide the required
performance guarantee when asked to do so].



Q: DECLARATION OF INTEREST (MBD 4)

1.  No bid will be accepted from persons in the service of the state'.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3. In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1. Full Name of bidder or his or her representative:.....ccvevciensies s

3.2, 1dentity NUMBEI: ..o cvieecaes crerrin e e st e serre s seaeassts s sar ssn s sarssnns

3.3. Position occupied in the Company {director, trustee, hareholder?):........c e vevvvcveveeenesr e,
3.4. Company Registration NUMDBEr: . ... eiimie i maneens nrererasssnnens

3.5. Tax Reference NUMBer: ... s s rer e

3.6. VAT Registration NUMBE ..o smeen sraer e seeseevesesasssraessess sessrs s ann

3.7. The names of all directors / trustees / shareholders members, their individual identity numbers and
state employee numbers must be indicated in paragraph 4 below.

3.8. Are you presently in the service of the state? YES f NO

3.8.1. If yes, furnish particulars.. ... i

TMSCM Regulations: “in the service of the state” means to be —
{a) amemberof-
{i) any municipal council;
{ii} any provincial legislature; or
(iii)  the national Assembly or the national Council of provinces;

(b) a member of the hoard of directors of any municipal entity;

(c} an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

{e) a member of the accounting authority of any national or provincial public entity; or

{f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of
the company or business and exercises control over the company.

3.9. Have you been in the service of the state for the past twelve months? ...YES / NO



3.9.1. If yes, furnish particulars.......c..o i e serane s

3.10. Do you have any relationship {family, friend, other} with persons in the service of the state and who may
be involved with the evaluation and or adjudication of this bid? ..................YES / NO

3.10.1. If yes, furnish particulars. ... e e s
3.11. Are you, aware of any relationship {family, friend, other) between any other bidder and any persons in
the service of the state who may be involved with the evaluation and or adjudication of this

bid?. YES / NO

3.11.1. if yes, furnish particulars

3.12. Are any of the company’s directors, trustees, managers, principle sharehaolders or stakeholders in service
of the state? ................YES / NO

3.12.1. Iif yes, furnish particulars.

3.13. Are any spouse, child or parent of the company’s directars, trustees, managers, principle shareholders or
stakeholders in service of the state? ........ YES / NO

3.13.1. If yes, furnish particulars.

3.14. Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this
company have any interest in any other related companies or business whether or not they
are bidding for this contract? ...........YES / NO

3.14.1. Iif yes, furnish particulars:

Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number




CERTIFICATION

I, THE UNDERSIGNED {NAME) .......ooooviriiiii i e et cenenne
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

IACCEPT THAT THE MUNICIPALITY MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Mame of Bidder



MBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS
AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1, GENERAL CONDITIONS

11 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for reguirements with a Rand value of up to R50 000 000 (ali applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above RS0 000 000 (all applicable taxes
included]).

1.2 To be completed by the organ of state
a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The 80/20 preference point system will be applicable in this tender, The lowest/ highest acceptabie tender
will be used to determine the accurate system once tenders are received.

13 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are ailocated as follows:

Number of points Number of SUPPORTING
Ayt points claimed DOCUMENTS
. Rarir (80/20 system)
The specific goals allocated points in (80/20 system)
terms of this tender {To be
{To be completed completed by
SAUCIICEURVE  the tenderer)
state)
Company operating within the CIPC  Document

Jurisdiction Dr NDZ LM .

reflecting NDZ
company physical

Address
Company operating within the 5 CIPC Document
jurisdiction of Harry Gwala District Ll A
Municibalit Gwala District
unicipality Municipality

company physical
Address




Company operating within the
jurisdiction of KwaZulu-Natal Province

CIPC Document
reflecting KwaZulu-
Natal Province

company physical
Address

Company operating outside of KwaZulu
Natal Province

Company 100% owned by black South
African

Company 60% owned by black South
African women

25

2.5

CIPC Document
reflecting outside of
KwaZulu Natal
Province

company physical
Address

Summary of CSD
reflecting Race and

|dentity document
or Drivers Licence

1.Summary of CSD
reflecting 60%

company owned by
black (Women)

Gender and Identity
document or

Drivers Licence

Company 100% owned by black South
African youth

Company 50% owned by South African
with disability

25

| 2.5

1.Summary of CSD
reflecting 100%

company owned by
black {youth)

Gender and Identity
document or

Drivers Licence.

2.3ummary of CSD
reflecting 50%
owned by a black
South African with
(Disability),

a proof of medical
certificate and

an Identity
document or
Drivers Licence

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific
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2;
(a)

(b}
fc)
(d)

(e}

3.

3.1.

goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of
assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and
“the Act” means the Preferential Procurement Policy Framework Act, 2000 {Act No. 5 of 2000}.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2

3.2.1.

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—Pmin
Ps =80 (1-"2"20 ) or Ps =90 (1 - =2
Pmin Pmin
Where
Ps = Peints scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 80 points is allocated for price on the following basis:

80/20 or 90/10



Where

4.1.

4.2,

Ps = 90 (1 4 B Pmax )

_ Pt—Pmax
Ps = 80 (1 + —) or o

Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5{2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purpases of this tender the tenderer
will be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any otherinvitation for tender, that either the 80/20 or 30/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

{Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding
points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of Number of
points points claimed
allocated (80/20 system)
The specific goals allocated points in terms BEHIPARE 0] (To be
of this tender completed by
(To be the tenderer)

completed by
the organ of
state)

Company operating within the Jurisdiction Dr
NDZ LM




Company operating within the jurisdiction of 5
Harry Gwala District Municipality

Company operating within the jurisdiction of 2
KwaZulu-Natal Province

Company operating outside of KwaZulu Natal | 0
Province

Company 100% owned by black South African | 2.5

Company 60% owned by black South African 2.5
women

Company 100% owned by black South African | 2.5
youth

Company 50% owned by South African with 2.5
disability

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPANY/FIFMM ... e e st s st s s s s
4.4, Company registration NUMDBET ... s s svssr e ns
4.5, TYPE OF COMPANY/ FIRM

Partnership/loint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
{Pty} Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX)

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference{s) shown and | acknowledge that:

i} The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4



and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilied, the organ of state may, in addition to any other remedy it may have

{a)  disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

{c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d}  recommend that the tenderer or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years,
after the oudi aiteram partem (hear the other side) rule has been applied; and

(e} forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...
DATE:

ADDRESS:




DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited.

MEBED 8

it serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply

chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality's / municipal entity's supply chain management system or committed any

improper conduct in relation to such system;
been convicted for fraud ar corruption during the past five years;

c.  willfully neglected, reneged on or failed to comply with any government, municipal or other public

sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and

Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and submitted

with the bid.

Question

4.1

Is the bidder or any of its directors listed on the National Treasury’s database as a company or
person prohibited from doing business with the public sector?

{Companies or persons who are listed on this database were informed in writing of this
restriction by the National Treasury after the qudi alteram partem rule was applied).

No

411

If so, furnish particulars;

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

{To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on
the icon “Register for Tender Defaulters” or submit your written request for a hard copy of
the Register to facsimile number (012) 3265445).

Yes

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law {including a court of law
outside the Republic of South Africa) for fraud or corruption during the past five years?

Yes




4.3.1 If so, furnish particulars:

Question

44 Does the bidder or any of its directors owe any municipal rates and taxes or municipal No
charges to the municipality / municipal entity, or to any other municipality / municipal entity, O
that is in arrears for more than three months?

4.4.1 If s0, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any other Yes No
organ of state terminated during the past five years on account of failure to perform on or O O
comply with the contract?

4.7.1 If so, furnish particulars:

CERTIFICATION

{, THE UNDERSIGNED (FULL NAME) ... o=
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO THE CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

ass BEESEEE  aaeesnmameeatiteeeerresessesss 15100 000000000 NN INI SRS ENNEE

Position Name of Bidder




R: RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE

This serves to conform that my municipal rates and taxes are paid up to date and the following is attached:

1.

An original/certified copy of the most recent municipal certificate, indicating the status of payment of all
municipal accounts and taxes: Electricity, water, refuse, rates and levies, from the Municipality in which
jurisdiction it's business is situated.

In the case where the tenderer does not own property/is a tenant for the purpose of its business
establishment, the tenderer to provide an original/certified copy of certificate from its landlord certifying
that all the tenants payments in respect of all municipal accounts and taxes i.e. electricity, water, refuse,
rates and levies are paid up to date.

In the case where it is not possible for a tenderer to obtain the certificate in {2) above from its landlord, the

tenderer is required to submit an original/certified copy of the lease agreement for the premises where its
business is situated.



S: PROOF OF REGISTRATION WITH CSD

[The Tenderer shall attach hereto the Proof of Registration with CSD],



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

{Bid Number and Description)

in response to the invitation for the bid made by:

{Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:

I certify, on behalf of:
that:

{Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not

affiliated with the bidder, who:

(a) Has been requested to submit a bid in response to this bid invitation;
(b) Could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
{c) Provides the same goods and services as the bidder and/or is in the same line of
business as the bidder
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium? will not be construed as collusive bidding.



7.

8.

10.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

{a) prices;

(b) geographical area where product or service will be rendered {market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e} the submission of a bid which does not meet the specifications and conditions of

the bid; or

(f) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority {(NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legistation,

Signature Date

S amad A B S A EE e BEE B Bk EEEE

Position Mame of Bidder



SKILLS DEVELOPMENT LEVY CERTIFICATE

[The Tenderer's Skills Development Levy Certificate to be inserted here].



WORKMEN'S COMPENSATION REGISTRATION CERTIFICATE

[The tenderer's Workmen's Compensaotion Registration Certificate or proof of payment of contributions to be
inserted here].



UNEMPLOYMENT INSURANCE FUND (UIF] REGISTRATION CERTIFICATE

[The Tenderer's Unemployment Insurance Fund (UIF) Registration Certificate to be inserted here].



FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

[The Tenderer must attach hereto a letter from the bank or institution. with whom he has made the necessary
arrangements, to the effect that the said bank or institution will be prepared ta provide the required performance
guarantee forthwith upon award of the contract to this tenderer].



SUPPORTING DOCUMENTS FOR CLAIMING SPECIFIC GOALS POINTS

The Tenderer must attach here to Documents as stipulated on the table below:

Item No.

Specific Goal

Supporting Document

Tick

Company operating within
the Jurisdiction Dr NDZ LM

CIPC Document reflecting NDZ
company physical Address

Company operating within
the jurisdiction of Harry
Gwala District Municipality

CIPC Document reflecting
Harry Gwala District Municipality
company physical Address

Company operating within
the jurisdiction of KwaZulu-
Natal Province

CIPC Document reflecting
KwaZulu-Natal Province

company physical Address

Company operating outside
of KwaZulu Natal Province

CIPC Document reflecting outside of
KwaZulu Natal Province

company physical Address

Company 100% owned by
black South African

Summary of CSD reflecting Race and
Identity document or Drivers Licence

Company 60% owned by
black South African women

1.Summary of CSD reflecting 60%
company owned by black {Women)
Gender and ldentity document or

Drivers Licence

Company 100% owned by
black South African youth

1.8ummary of CSD reflecting 100%
company owned by black (youth)
Gender and Identity document or
Drivers Licence

Company 50% owned by
South African with disability

2.Summary of CSD reflecting 50%
owned by a black South African with
(Disability),

a proof of medical certificate and

an Identity document or Drivers Licence




T2.2.3 PRO FORMA FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER

= “PERFDRMANCE GUARBNTEE ... il 57

».. PRO FORMA NOTIFICATION FORM IN TERMS OF OHSA 19593 CONSTRUCTION



PERFORMANCE GUARANTEE

Contract NO; ....o.oovivnnrnne e

I O e e T e R T SR L e A e

{hereinafter referred to as "the Employer") entered into, on the .......... (1 )V T S — 20....,
B CTPVEERIET WNPTERY . om0 i i A0 o g A6 M S A T
(hereinafter calied "the Contractor”) for [CONTRACT TITLE] ...ccoeivecsiesiassrvanssss sas s ssarasersasss suasasarsnsns saamer s e et s sansss

P ) DR R S N T RIS A R R e e e

AND WHEREAS it is provided by said Contract that the Contractor shall provide the Employer with security by way
of a guarantee for the due and faithfu! fulfillment of the Contract by the Contractor;

AND WHEREAS ..ot seeteeice et st nn e seeean e eee et a e saensans (hereinafter referred to as the Guarantor)
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE, ..........cooiiiiiiiiiii o bintcanes s aa st b et bbb st st e b sm e b b st 4 e r s s e bbb e e s rmsnsmenanins

do hereby guarantee to the Employer under renunciation of the benefits of division and execution the due and
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the following
conditions:

1. The Employer shall, without reference and/or notice to me/us, have complete liberty of action to act in any
manner authorised and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the Due Completion Date of the Works
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our
liability hereunder be affected by reason of any steps which the Employer may take under such Contract,
or of any madification, variation, alterations of the Due Completion Date which the Employer may make,
give, concede or agree to under the said Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it, and to give time
to or compound or make any other arrangement with the Contractor.

3 This guarantee shall remain in fuil force and effect until the issue of the Final Approval Certificate, unless
we are advised in writing by the Employer before the issue of the said Certificate of his intention to institute
claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect until
all such claims have been paid or liquidated.

However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the
Contract, the amount of liability shall be reduced by 50%, which shall be in force until the issue of the Final
Approval Certificate at expiry of the Defects Liability Period



My/Our total liability in terms hereof shall be limited to the sum of R......ccocoverieciee e,

I WOTES .otttk ct ettt e e e ettt et eee e e s e et e e e s e neeessenamtesameeseeaeeeaeeeateeneeeeaneeaneaneeeneeenereen )
{10 % of the tender sum) which amount I|/we agree to hold at your disposal.

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and
undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of
a written demand from you.

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the

Guarantor's fiability for the purpose of enabling provisional sentence or any similar relief to be obtained
against the Guarantor.

This guarantee is neither negotiable nor transferable and must be surrendered to the Guarantor in the
event of the full amount of the Guarantee being paid to the Employer.

IN WITNESS WHEREOF this guarantee has been executed by us at .....ccooveveciiciniviciiccccie i on this
..................... dayof ..cocoovenvrnen 200

AN o T i e

Duly authorized to sign on behalf of: (GUarantor] .........cocover crvsrsines s s s

AAAress ..ooovieiriiiresioi e e roasnss



PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993,
CONSTRUCTION REGULATICNS 2003

{This form must be completed ond forwarded, prior to commencement of work on site, by olf Contractors that qualify in
terms of Regulotion 3 of the Construction Regulations 2003, to the office of the Department of Labour]

1. (a] Name and postal BEAress Of CONLFACLON: ......ccccoceververvares vsmesseresses ss e sarmares eres ses swss sisos aves sasanes res vas saans suamas
(B)  Name of Contractors COMBACT PBISONIL i tos o ia s arns e s gt b £ beba 1 14 b o4 684 b b 03 a0 1 e
Tl e RO LIRS . s o i i i o £ o o i e A i
Contractor's COMPensation registration NMUMBEIT ... i i oo rasssa s e s s s s b0 v v passsasas s parssesves
(a) MName and postal BOOress of CHEML ..o s s et e s s e et et st o set s e e b ss et etembet

(b} Mame of client’s CONTACE PEMSON OF BN ......ciriiirceimsinimss e iarms e s s o e s s sada s e s 8 £ s e b2 et
TR D O B MIUITMIRT .o i 5 im0 i

4.  {a) MName and postal address of designer(s) for the project: ... cce s es e s e
0] Harme o de i ner S GO e DO B O i verimtisirdiitunb o v s koot o Eeiva S BB G b
Q=TT T g o P

5. MName of Contractor's construction supervisor on site appointed in terms of
Regulation BILY: i i nainiae it Telephone NUMbBEr: ..o e sas s e

6. MName/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2).
7.  Exact physical address of the construction site or 5ite offiCe: ... s s v e s reerssrearer e s saees

B N OF N D ST O DK it o micem e i . e s i B EAR R it
9. - Expected o M B A s L R R A R A G s T S S s
A0 BN el I P B Oy i it 2 e S0 e os s 5 e o i e s S o v S e v i S e i R
11. Estimated maximum number of persons on the ConstruCtion SIE: ........vceeenicirensn s s
12. Planned number of subcontractars on the construction site accountable to Contractor: ......ceeeevnvininininn

13. Name(s) of subcontractors already ChOSEN: ... s s s s s s sses s rem s s sr s sn s

B R R R B BN LB R S R P A B R B R R B R

SIGNED BY:

N TR AT OB ... e e oo vnm i i e s s S s s s wm  m i DATE o i A e R R
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C1: AGREEMENTS AND CONTRACT DATA

C1.1 FORM OF OFFER AND ACCEPTANCE

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:

.........................................................................................................................................

..........................................................................

The Tenderer, identified in the Offer Signature block below, has examined the documents
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and by
submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this
Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and
liabilities of the Contractor under the Contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAXIS:

......................... Rand (inwords); R...........oocoiviiiiiiiiiiiiiiiicvveie e (i figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the Tenderer before the end
of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the party
named as the Contractor in the Conditions of Contract identified in the Contract Data.

For the Tender:

-----------------------------------------------------------------
------------------------------------------------------------------------------

Signature and name of witness:

SIGNALUI . v virirnrrereninerararerrsrsararisernsirasnarsseenoncnnnensen
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Acceptance

By signing this part of the Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor
the amount due in accordance with the Conditions of Contract identified in the Contract Data.
Acceptance of the Tenderer's Offer shall form an agreement between the Employer and the
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that
is the subject of this Agreement.

The terms of the contract are contained in

Part 1 Agreement and Contract Data, (which include this Agreement)
Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed
by the Tenderer and the Employer during this process of offer and acceptance, are contained
in the Schedule of Deviations attached to and forming part of this Agreement. No amendments
to or deviations from said documents are valid unless contained in this Schedule, which must
be duly signed by the authorised representative(s) of both parties.

The Tender shall within two weeks after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the Employer's agent (whose details are
given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to the provided in terms of the Conditions of Contract
identified in the Contract Data at, or just after, the date this Agreement comes into effect.
Failure to fulfill any of these obligations in accordance with those terms shall constitute a
repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when
the Tenderer receives one fully completed original copy of this document, including the
Schedule of Deviations (if any). Unless the Tenderer {(now Contractor) within five days of the
date of such receipt notifies the Employer in writing of any reason why he cannot accept the
contents of this Agreement, this Agreement shall constitute a binding contract between the
parties.

For the Employer:

L7 T - Tox | VO
Name and address of organization:

Signature and name of witness:
RS To [ =1 (1 TR
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Schedule of Deviations

Notes:
1. The extent of deviations from the tender documents issued by the Employer prior to
the tender closing date is limited to those permitted in terms of the Conditions of
Tender,

2. A Tenderer's covering letter shall not be included in the final contract document.
Should any matter in such, letter, which constitutes a deviation as aforesaid becomes
the subject of agreements reached during the process of, offer and acceptance, the
outcome of such agreement shall be recorded here,

3. Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is agreed by
the Parties becomes an obligation of the contract shall also be recorded here,

4. Any change or addition to the tender documents arising from the above agreements
and recorded here, shall also be incorporated into the final draft of the Contract,

1.  Subject:

(B 7= ¢ 1 - ST
2. Subject:

(L . 1] -

By the duly authorised representatives signing this Schedule of Deviations, the Employer and
the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations
from and amendments to the documents listed in the Tender Data and addenda thereto as
listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms
of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this Agreement.

For the Tenderer: For the Employer:

...................................... Signature
..................................... Name
..................................... Capacity
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Name and address of organisation: Name and address of organisation:
............................................ Witness Signature ..o e,
........................................... Witness Name

Date  sposascorsioncsdrisiiiiyaian

..........................................
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CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully
completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

The v (Day)Of ..o, (Month) 20......... (Year)

Capacity

C.5
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C1.2: CONTRACT DATA

C€1.2.1 Contract Data For: CONSTRUCTION OF NTWASAHLOBO PEDESTRIAN BRIDGE
PART 1: DATA PROVIDE BY THE EMPLOYER

C.1.2.1: CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, 3rd Edition 2015 (GCC 2015), published
by the South African Institution of Civil Engineering, Private Bag X200, Halfway House 1685, is
applicable to this Contract and is obtainable from www.saice.org.za. Print 3.1 or later printing of GCC
2015 will pay to this contract.

C.1.2.2: CONTRACT SPECIFIC DATA

Each item of data give below is cross-reference to the clause in the Condition of Contract to which it
applies.

Following contract specific data, referring to the General Conditions of Contract for Construction
Works, 3rd Edition 2015, are applicable to this Contract:

1.1.1 Definitions

Add the following definition:

“1.1.1.35 "Schedule of Documents™ means the document so designated in and forming part of the
Tender Documents”

1.3.6 Contractor’'s Copyright

Add to Clause 1.3.5

“The Contract Specific Data, Specifications (other than Standardized Specifications), Bills of
Quantities and Drawing are the copyright of Masakhekulunge Project Managers.”

4.1.2 Contractor’s liability for own design errors

in Clause 4.1.2, line 4, amend “any drawing” to read “any design, drawings”
4.3.1 Compliance with applicable laws

Add to the end Clause 4.3.1:

“The Contractor shali, within the time stated in the Appendix to Part 1 of the Contract Data, deliver to
the Employer, for his approval, a health and safety plan as required by Regulations 4 (2) and 5 (1) of
the Construction Regulations, 2003 of the Occupational Health and Safety Act.

The Employer shall approve (or disapprove) the health and safety plan within the time stated in the
Appendix to Part 1 of the Contract Data from the date of receipt of the submission.

The Contractor shall, within the time stated in the Appendix to Part 1 of the Contract Data, deliver to
the Employer a Mandatory Form as envisaged by section 37 (2) of the Occupation Health and Safety
Act. (See Pro Forma: Agreement in terms of the Occupational Health and Safety Act bound in the
Tender Documents.)’

C.6
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4.3.2 Proof of good standing

Add to Clause 4.3.2;

“With regard to the Compensation for Occupational Injuries and Diseases Act (Act No.130 of 1993),
the Contractor shall, within such time as is stated in the Appendix to Part 1 of the Contractor Data for
the production of insurance policies in terms of Clause 8.6.6, deliver to the Employer a letter, either

(a) from his Insurance Company certifying that the Contractor has effected insurance with the
Company for the fuil extent of his potential liability in respect of ail workmen employed by him on the
Contract and undertaking to notify the Employer of the expiry date of the policy at least one calendar
month before such date, or

(b) from the Compensation Commissioner certifying that the Contractor has complied with the
requirements of the above-mentioned Act and is at present in good standing with the Compensation
Fund”.

5.4.2 Access not exclusive

The access and possession of Site shall not be exclusive to the Contractor but as set out in the
Scope of Works

5.12.1 Extension of time for Practical Completion
Add to Clause 5.12.1

“Should the Contractor consider that he may, during the course of the Contract, wish to invoke
“abnormal climatic conditions” as a circumstance entiting him to an extension of time for the
completion of the Works, he shall, before commencing any of the Permanent Work, establish an
approved weather recording station with an approved observer who shall record daily the weather
conditions that the Contractor may wish to invoke. The Records shall be submitted weekly to the
Engineer’'s Representative, together with a statement recording the Contractor’s opinion of the effect
on his programme of any weather condition that he may consider to be abnormal.”

The claim for extension of time shall be the sum of all the positive monthly totals for the Contract
Period. Negative monthly totals shall be disregarded. A day shall be considered as lost when the
Cluster Manager agrees that no work was done or was capable of being done on any item shown on
the critical path of the current construction programme. Items which are not shown on the critical path
and have been affected by rainfall will not be considered for extension of time.

MONTH EXPECTED NUMBER OF MONTH EXPECTED NUMBER OF
WORKING DAYS LOST WORKING DAYS LOST DUE
DUE TO NORMAL TO NORMAL RAINFALL
RAINFALL

January 7 July 1
February 6 August 2
March 7 September 2
April 4 October 3
May 3 November 5
June 2 December 3

C.7
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5.12. Some reasons for extension of time*
Add to Clause 5.12.2.1:

“Extension of time in respect of rainfall conditions shall be calculated in accordance with the method
and data given in the Scope of Work.”

6.6.1 Provisional Sums

In Clause 6.6.1.2.1, the first line, after word “sum” insert “, excluding VAT,” and in Clause 6.6.1.2.2,
the third line, after the word “amount” insert, “excluding VAT".

6.6.2 Prime Cost Sums

In Clause 6.6.2, line 4, after the word “price”, insert”, excluding VAT,”

6.9.1 Vesting Plant and Materials

Add to Clause 6.9.1:

The Contractor shall where practicable before delivery, and in any event not later than 24 hours after
delivery to the Site, inform the Engineer of any materials which are not his sole property.”

6.9.2 Definition of “materials”

In Clause 6.9.2, last line, amend “Works” to read "Permanent Works”.

6.10.1 Interim Payments

In Clause 6.10.1.5, line 4 amend "documentary evidence” to read” a signed statement”.

7.2.1 Quality of Plant, Workmanship and Materials

Add at the end of Clause 7.2.1:

Unless otherwise directed in writing by the Engineer, materials for the Permanent Works shall be
new and used.

7.8.1 Making good of defects in Defects Liability Period

In Clause 7.8.1, paragraph 2, line 2, after the words "Defects Liability Period”, insert “within the period
specified by the Engineer”, and amend “thereafter” to read “after the Defects Liability Period”

8.3.1 Excepted risks

In Clause 8.3.1.9 insert at the beginning, “Except where the Contract specifically so provides,”
8.6.1 Insurances to the effected.

Add to Clause 8.6.1.3:

“The minimum amount of insurance required in terms of this Clause, as stated in the Appendix to
Part 1 of the Contract Data, shall be per event, the number of events being unlimited.”
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Amend Clause 8.6.1.5 to read:

“All material stored off Site, and intended for incorporation in the Permanent Works, including their
delivery to the Site and off-loading on Site, to the value of such materials for which payment is made
in terms of Clause 6.10.1.1 hereof.”

8.6.5 Employer to approve insurance policy
Add to Clause 8.6.5 after “with held”

“The Employer shall approved (or disapprove) the terms of the insurance within the time state in the
Appendix to Part 1 of the Contract Data from the date of receipt of the policies provided in terms of
Clause 8.6.56.”

8.6.6 Contractor to produce proof of payment
Add to Clause 8.6.6:

“The policies and the proof of payment of premiums and continuity of the policies shall be produced
within such time as is stated in the Appendix to Part 1 of the Contract Data.”

8.6.8 Claims arising
Add Clause 8.6.8:

“In the event of any claim arising under the policies held in terms of this Clause, the Contractor shall
forthwith take all necessary steps to lodge his claim on the joint behalf of himself and the Employer,
and to secure settlement of such claim, and the claim submitted by the Contractor shall cover the cost
of repairing and making good as required by Clause 8.2.2.1 and 8.2.2.3.”

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor
in any way from his obligations either in contract or in delict.

Contractor’s default in payment to labourers and empioyees:

Any dispute between the Contractor and Labourers, regarding delayed payment or default in payment
of fair wages, if not resolved immediately may compel the Employer to intervene.

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not
honored in time, out of any moneys due or which may become due to the Contractor under the
Contract.

Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997by the Minister of Labour in Government Notice N° R63 of 25
January 2002, as reproduced below, shall apply to works described in the scope of work as being
labour intensive and which are undertaken by unskilled or semi-skilled workers.

C.9
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1. Introduction

1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do
NOT apply to persons employed in the supervision and management of a SPWP.,

1.2

In this document —

a) "department" means any department of the State, implementing agent or contractor;

b) "employer” means any department, implementing agency or contractor that hires workers
to work in elementary occupations on a SPWP;

¢) "worker" means any person working in an elementary occupation on a SPWP,

d} "elementary occupation” means any occupation involving unskilled or semi-skilied work:

e} "management” means any person employed by a department or implementing agency to
administer or execute an SPWP;

f) "task" means a fixed quantity of work;

g) "task-based work" means work in which a worker is paid a fixed rate for performing a
task;

h) "task-rated worker" means a worker paid on the basis of the number of tasks completed;

i) "time-rated worker" means a worker paid on the basis of the length of time worked.

2. Terms of Work

2.1
2.2
2.3

Workers on a SPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.
Employment on a SPWP does not qualify as employment as a contributor for the purposes
of the Unemployment Insurance Act 30 of 1966.

3. Normal Hours of Work

3.1

3.2

3.3

An employer may not set tasks or hours of work that require a worker to work—

a) more than forty hours in any week

b) on more than five days in any week; and

c) for more than eight hours on any day.

An employer and worker may agree that a worker will work four days per week. The worker
may then work up to ten hours per day.

A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks allocated (based on a 40-hour week) to that worker.

4, Meal Breaks

4.1

4.2
4.3

4.4

A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a worker who is
paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.

5. Special Conditions for Security Guards

5.1

A security guard may work up to 55 hours per week and up to eleven hours per day.

C.10
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5.2 A security guard who works more than ten hours per day must have a meal break of at least
one hour or two breaks of at least 30 minutes each.
6. Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker
starts work on the next day.

7. Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during
their ordinary hours of work ("emergency work").

8.  Work on Sundays and Public Holidays

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
8.2 Work on Sundays is paid at the ordinary rate of pay.
8.3 A task-rated worker who works on a public holiday must be paid —
a) the worker’s daily task rate, if the worker works for less than four hours;
b) double the worker's daily task rate, if the worker works for more than four hours.
8.4 A time-rated worker who works on a public holiday must be paid —
a) the worker’s daily rate of pay, if the worker works for less than four hours on the public
holiday;
b) double the worker’s daily rate of pay, if the worker works for more than four hours on the
public holiday.

9. Sick Leave

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of
this clause.

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid
sick leave for every full month that the worker has worked in terms of a contract,

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year.

9.4 Accumulated sick-leave may not be transferred from one contract {o another contract.

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.,

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day's sick leave.

9.7 An employer must pay a worker sick pay on the worker's usual payday.

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that
the worker was unable to work on account of sickness or injury if the worker is —

a} absent from work for more than two consecutive days; or
b} Absent from work on more than two occasions in any eight-week period.

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a
clinic staff member authorized to issue medical certificates indicating the duration and reason
for incapacity.

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for
which the worker can claim compensation under the Compensation for Occupational Injuries
and Diseases Act.

9.11 Maternity Leave

9.12 A worker may take up to four consecutive months’ unpaid maternity leave.
9.13 A worker is not entitled to any payment or employment-related benefits during maternity leave.
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9.14

9.15

9.16

9.17

9.18

10.

10.1

11.

11.1

11.2
1.3
12.

12.1

12.2

A worker must give her employer reasonable notice of when she will start maternity leave and
when she will return to work.
A worker is not required to take the full period of maternity leave. However, a worker may not
work for four weeks before the expected date of birth of her child or for six weeks after the birth
of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to
do so.
A worker may begin maternity leave —
a) four weeks before the expected date of birth; or
b) on an earlier date —
(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or
(i) if agreed to between employer and worker; or
c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.
A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child
may take maternity leave for up to six weeks after the miscarriage or stillbirth.
A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-
four months employment, unless the SPWP on which she was employed has ended.

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances —
a) when the employee’s child is born;
b) when the employee’s child is sick;
¢) in the event of a death of —
(i} the employee’s spouse or life partner;
(i) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.

Statement of Conditions

An employer must give a worker a statement containing the following details at the start of
employment —

a) the employer's name and address and the name of the SPWP;

b) the tasks or job that the worker is to perform; and

¢) the period for which the worker is hired or, if this is not certain, the expected duration of

the contract;

d) the worker's rate of pay and how this is to be calculated;

e) the training that the worker will receive during the SPWP.
An employer must ensure that these terms are explained in a suitable language to any employee
who is unable to read the statement.
An employer must supply each worker with a copy of these conditions of employment

Keeping Records

Every employer must keep a written record of at least the following —

a) the worker's name and position;

b} in the case of a task-rated worker, the number of tasks completed by the worker;

c) in the case of a time-rated worker, the time worked by the worker;

d} payments made to each worker.
The employer must keep this record for a period of at least three years after the completion of
the SPWP.
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13.
13.1

13.2
13.3

13.4
13.5

13.6

13.7

13.8

13.9

14.
14.1
14.2

14.3

14.4

15.
161

15.2

16.3
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Payment

An employer must pay all wages at least monthly in cash or by chegue or into a bank account.
A task-rated worker will only be paid for tasks that have been completed.
An employer must pay a task-rated worker within five weeks of the work being completed and
the work having been approved by the manager or the contractor having submitted an invoice
to the employer.
A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct deposit into a bank account designated
by the worker.
Payment in cash or by cheque must take place —
a) atthe workplace or at a place agreed to by the worker;
b} during the worker’s working hours or within fifteen minutes of the start or finish of work;
¢) in a sealed envelope which becomes the property of the worker.
An employer must give a worker the following information in writing —
a) the period for which payment is made;
b) the numbers of tasks completed or hours worked;
c) the worker's earnings;
d) any money deducted from the payment;
e) the actual amount paid to the worker.
If the worker is paid in cash or by cheque, this information must be recorded on the envelope
and the worker must acknowledge receipt of payment by signing for it
If a worker's employment is terminated, the employer must pay all monies owing to that worker
within one month of the termination of employment.

Deductions

An employer may not deduct money from a worker's payment unless the deduction is required
in terms of a law.
An employer must deduct and pay to the SA Revenue Services any income tax that the worker
is required to pay.
An employer who deducts money from a worker’s pay for payment to another person must pay
the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned.
An employer may not require or allow a worker to —
a) repay any payment except an overpayment previously made by the employer by mistake;
b) state that the worker received a greater amount of money than the employer actually paid
to the worker; or
c) pay the employer or any other person for having been employed.

Health and Safety

Employers must take all reasonable steps to ensure that the working environment is healthy and
safe.
Provision of Hand tools. The Contractor shall throughout the project duration, provide his/her
labour force with hand tools of adequate quality, sufficient in numbers and make the necessary
provisions to maintain the tools in good and safe working conditions.
A worker must -

a) work in a way that does not endanger his/her health and safety or that of any other

person;

b) obey any health and safety instruction;

c) obey all health and safety rules of the SPWP;

d) use any personal protective equipment or clothing issued by the employer;
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e) report any accident, near-miss incident or dangerous behavior by another person to their
employer or manager.

16. Compensation for Injuries and Diseases

16.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries and
Diseases Act, 130 of 1993.

16.2 A worker must report any work-related injury or occupational disease to their employer or
manager.

16.3 The employer must report the accident or disease to the Compensation Commissioner.

16.4 An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be refunded
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by
accidents outside the workplace such as road accidents or accidents at home.

17. Termination

17.1 The employer may terminate the employment of a worker for good cause after following a fair
procedure.

17.2 A worker will not receive severance pay on termination.

17.3 A worker is not required to give notice to terminate employment. However, a worker who wishes
to resign should advise the employer in advance to allow the employer to find a replacement.

17.4 A worker who is absent for more than three consecutive days without informing the employer of
an intention to return to work will have terminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period.

17.5 Aworker who does not attend required training events, without good reason, will have terminated
the contract. However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

18. Certificate of Service

18.1 On termination of employment, a worker is entitled to a certificate stating —
a) the worker’s full name;
b) the name and address of the employer;
¢) the SPWP on which the worker worked;
d) the work performed by the worker;
e) any training received by the worker as part of the SPWP;
f) the period for which the worker worked on the SPWP;
any other information agreed on by the employer and worker.
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ADDITIONAL CLAUSES

Form of Offer

The Form of Offer to be used shall be the Offer bound in this document, which is not necessarily the
same as the attached to the published version of the General Conditions of Contract.

Form of Acceptance

The Form of Acceptance to be used shall be the Acceptance bound in this document, which is not
necessarily the same as that attached to the published version of the General Conditions of Contract.

Pro forma- Perfformance Guarantee

The Performance Guarantee shall be in the form bound in this document, which is not necessarily the
same as that attached to the published version of the General Conditions of Contract.
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C.1.2.3. Compulsory Data

Clause 1.1.1.13: Defects Liability Period is 6 months
Clause 1.1.1.14: The time for achieving Practical Completion is 6 months.

A. DATA TO BE PROVIDED BY THE EMPLOYER

REF. CLAUSE No DATA BY EMPLOYER

Name of Employer: DR. NKOSAZANA DLAMINI ZUMA LOCAL
Clause 1.1.1.15: MUNICIPALITY

Clause 1.1.1.26: The Pricing Strategy is Fixed Contract.

Clause 1.2.1.2: Address of Employer:
Physical: Main Street Postal: P/Box 62
Creighton Creighton
3263 3263
Telephone No: (039) 833 1038
Fax No: (039) 833 1179

Clause 1.1.1.16: Name of Engineer: MASAKHEKULUNGE PROJECT MANAGERS

Clause 1.2.1.2 Address of Engineer:
Physical: 2038 Tedder Avenue Postal: P O Box 464

Margate Margate
4275 4275

E-mail: admin@masakhekulunge.co.za
Teiephone No: 039 312 0856
Fax No: 086 527 3071

Clause 5.3.1: The documentation required before commencement with Works execution
are:

Health and Safety Plan (Refer to Clause 4.3)

Initial programme (Refer to Clause 5.6)

Security (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

Clause 5.3.2: The time to submit the documentation required before commencement with
Works execution is 14 days.

Clause 5.8.1: The non-working days are: Sundays
The special non- working days are:

1) All statutory holidays as declared by National/ Regional Government
2) The year-end break commencing on 15" December and ending on 6" January
of Next year.
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Clause 5.13.1;
®  The penalty for failing to complete the Works is RS 000 per day of the contract value per
Calendar date.
e Removal of plant from site without engineers written consent — R 2 000 per calendar day.
Late payment of local labour by 30 days from date of payment — R 2 000 per calendar day.
e The Contractor shall be liable to the Engineer for a sum of R 2000 as a penalty for every working
day that the engineer is employed on this project between due completion date and practical
completion

Clause 5.16.3: The latent defect period is 10 years for civil engineering works

Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works is
80%

Clause 6.10.3: The retention money is 10% of the contract value, This retention will be released in
two stages, i.e. at practical completion stage and after the defects liability period
has lapsed. This emphasizes that the municipality will release 5% at the final claim.

Clause 8.6.1.1.3: The amount to cover professional fees for repairing damage and loss to be
Included in the insurance sum is R 100 000.00

Clause 8.6.1.3: The limit of indemnity for liability insurance is R2 000 000.00

B: DATA TO BE PROVIDED BY CONTRACTOR

REF. CLAUSE No DATA BY CONTRACTOR

Clause 1.1.1.9: Name of Contractor ...........cooeeieeeeee e eae s

Clause1.2.1.2; Address of Contractor:
S
Telephone Noi....cccocooceivviccs. FAXNDT oo

46.3 The variations in cost of special materials will be based on the following:
Special Material Unit Rate or Price
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C1.3: FORM OF GUARANTEE
C1.3.1: PERFORMANCE GUARANTEE
For use with the General Conditions of Contract for Construction Works, 3rd Edition 2015.
GUARANTOR DETAILS AND DEFINITIONS
GUAMANTOr IMBANS. L. o ettt et et
PRYSICaAl GOOMESS: ...ttt e e a e ra s
EMP oY M ANS: . .e ittt ettt ae et e et vt et r e aans
0ol (= To (ol 1 - 1o PP
B = Te 1 L= 1 T T TS
B A Lot 11T T T SO
BT L 11 T= T PP
“Contract Sum” means: The accepted amount inclusive of taxof R.......................l.
SAMOUNT IN WOPS: Lottt ettt e e et aana s
“Guaranteed Sum: means: The maximum aggregate amountof R....................cooveins
AMOUNE N WORAS: .. e
EXPIrY DAt MEaNS: (. i e e
CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate
Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue by
the Engineer of the Certificate of Completion of the Works or the date of payment in full
of the Guaranteed Sum, whichever occurs first. The Engineer andfor the Employer
shall advise the Guarantor in writing of the date on which the Certification of
Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose

of convenience and shall not be construed as any intension whatsoever to create an
accessory obligation or any intention whatsoever to create a suretyship;
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3.2

4.

4.1

4.2

4.3

51

5.2

5.3

10.

C1.3: FORM OF GUARANTEE

Its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor'’s maximum liability referred to in 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified
in4.1to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Engineer in a n Interim or Final Payment Certificate
has not been made in terms of the Contract and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in
terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contract stating that a period of seven (7) days has
elapsed since the first written demand | terms of 4.1 and the sum certified has still not
been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive
payment in terms of the Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, The Guarantor undertakes to
pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt  of
a first written demand from the Employer to the Guarantor at the Guarantor's physical
address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this
Performance Guarantee is called up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against
the Contractor and that the Performance Guarantee is called up in terms of 5; and

The aforesaid written demand is accompanied by a copy of the notice of termination
and or the provisional/ final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in
terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended
and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in Employer's bank compounded monthly and calculated from the date payment
was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 5 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the
original Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in
any manner which the Employer may deem fit and the Guarantor shall not have the
right to claim his release form this Performance Guarantee on account of any conduct
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11.

12.

13.

14.

C1.3: FORM OF GUARANTEE

alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all
notices for all purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expired in
terms of 2, where after no claims will be considered by the Guarantor. The original of
this Guarantee shall be returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall
be regarded as liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South African the
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act No.32
of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having
jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of
the claim may exceed the jurisdiction of the Magistrate’s Court.

SIGNEA AL, ... et e e n e

GUArANtOr's SIgNAtOTY (1) ...

02T ol U U O

Guarantor's SIGNATOTY (2)........ ittt

101 o7 Tt 1R TR

WiItNess SIgNatory (1)......oe i s

WiItNESS SIgNAIONY (2] . e e e et aaens
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C1.4: ADJUDICATOR’S CONTRACT

C.1.4.1: DISCLOSURE STATEMENT

Contract

Contractor :

Employer

Engineer

Dear Sirs

| am willing available to serve as (ad-hoc/standing) Adjudication Board Member in the above

mentioned Contract.

In accordance with the General Conditions of Contract for Construction Works
Adjudication Board Rules relating to disclosure statements by selected or nominated persons
to the adjudication, | hereby state that:

| shall act with complete impartiality and know of nothing at this time, which could affect my
impartiality.

| have had no previous involvement with this project.

| do not have any financial interest in this project.

| am not currently employed by the contractor, Employer or Engineer.

| do not have any financial connections with the Contractor, Employer or Engineer.

| do not have or have not had a personal relationship with any authoritative, member of the
Contractor, Employer or the Engineer which could affect my impartiality.

I undertake to immediately disclose to the parties any changes in the above position which
could affect my impartiality or be perceived to affect same.

Should there be any deviation from foregoing statements, details shall be given.

| further declare that | am experienced in the work which is carried out under the Contract and

in interpreting contract documentation.

Name in full:

Signature:
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C1.4.2: ADJUDICATION BOARD MEMBER AGREEMENT

This Agreement is entered into between:

Adjudication Board Member: ... ..o

870 ] 0] (7= To: (o] (AU R

EMIPIOYET . ..o e e e

The contractor and the Employer will hereinafter be collectively referred to as the Parties.

The pa

rties entered into a contract for .................. which provides that a dispute under

or in connection with the General Condition of Contract for Construction Works, Second
Edition2010, mustbereferredto ...,

The undersigned natural person has been appointed to serve as Adjudication Board
Member and together with the undersigned Parties agree as follows:

1.

The Adjudication Board Member accepts to perform his duties in accordance with
the terms of the Contract, the General Condition of Contract for Contraction Works
Adjudication Board Rules and Agreement.

The adjudicator undertakes to remain independent and impartial of the Contractor,
Employer and Engineer for the duration of the Adjudication board proceedings.

The Adjudication Board Member agrees to serve for the duration of the Adjudication
Board proceedings.

The parties may at any time, without cause and with immediate effect, jointly
terminate this Agreement.

Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator
or representative of either Party in any subsequent proceedings between the
Parties under the contract. No Party may call the Adjudication Board Members as
a witness in any such subsequent proceedings.

The standing Adjudication Board’s duties shall end upon the Adjudication Board
Member(s) receiving notice from the Parties of their joint decision to disband the
Adjudication Board.

The Adjudication Board Member shall be paid in respect of time spend upon or in
connection with the Adjudication including time spent travelling:

a. A monthly retainer of ............ for.......... of months, and / or

b. Adailyfeeof............... basedona............. hour day, and/or

¢. Ahourly fee of ...... ,and/or

d. A non - recurrent appointment fee of ............. which shall be

accounted for in the final sums payable
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8. The Adjudication Board Member's expenses incurred in adjudication work shall
be reimbursed at cost

Upon submission of an invoice for fees and expenses to the Parties, the .....................
shall pay the full amount within 28 days of receipt of the invoice and he shall be reimbursed
by the other party by half the amount so that the fees and expenses are borne equally by
the Parties. Late payment of such invoice shall attract interest at prime plus 3% points
compounded monthly at the prime rate charged by the Adjudication Board Member's bank.
This Agreement is entered into by:

Contractor's signature: ...........coooeeiiiiiiiiiiciiie e

Place: . o
Date: ..o

Adjudication Board Member's signature: ...

Place: o i
Date: o e,

‘Delete the inapplicable part
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH
AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between

(hereinafter called the EMPLOYER) of the one part, herein represented by:

in his capacity as:

duly authorized to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an
agreement between the CONTRACTOR and the EMPLOYER in respect of

CONTRACT NO.: PWBS-B046/25/26 (RE-ADVERT): Ntwasahlobo Pedestrian Bridge for
the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred
to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees
of the CONTRACTOR with all relevant provisions of the ACT and the regulations
promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall
be observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself’herselffitself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the
relevant duties, obligations, prohibitions, arrangements and procedures, if any,
imposed by the ACT and Regulations, and the CONTRACTOR expressly absolves the
EMPLOYER and the Employer's CONSULTING ENGINEERS from being obliged to
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comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.

The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall
be entitled, although not obliged, to take such steps- as may be necessary to ensure
that the CONTRACTOR has complied with his undertakings as more fully set out in
paragraphs 1 and 2 above, which steps- may include, but shall not be limited to, the
right to inspect any appropriate site or premises occupied by the CONTRACTOR, or
to take such steps- it may deem necessary to remedy the default of the CONTRACTOR
at the cost of the CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any
investigation, complaint or criminal charge which may arise as a consequence of the
provisions of the ACT and Regulations, pursuant to work performed in terms of this
agreement, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

Thus signed al ...

CONTRACTOR on thisthe ................. day of .....occovriiiiiiiiniiinnn. 20.........
SIGNATURE: ..o

MAME ANB SURNAME:......_ ..o cosseinmssnmiomimsins

WITNESSES: 1. .o

Thus signed at ............ e e for and on behalf of the EMPLOYER
onthis ......oooviiiiiiii dayof ......... Pt SR

SHENATURE  iocuaineiiiiimimmimeriss

NAME-AND-SURNAME:: ooionsmnmsaunnns siomtnam s i

CAPBIEITNY s simamon snosvrinss smssip i s o ase i

WITHESSES:: "k saniasnsnsssmniancaniinvmasdisggs
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C2: PRICING DATA
C2.1 PRICING INSTRUCTIONS

1

Measurement and payment shall be in accordance with the relevant provisions of
clause 8 of each of the SABS 1200 Standardized Specifications for Civil Engineering
Construction referred to in the Scope of Work. The Preliminary and General items
shall be measured in accordance with the provisions of SABS 1200-A, General.

The units of measurement described in the Bills of Quantities are metric units.
Abbreviations used in these Bills of Quantities are as follows:

% = percent

h = hour

ha = hectare

kg = kilogram

kl = kilolitre

km = kilometre

km-pass = kilometre-pass

Pa = kilopascal

kW = kilowatt

| = litre

m = metre

mm = millimetre

m? = square metre
m?-pass = square metre-pass
m? = cubic metre

m*km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal

No. = number

Provsum = Provisional sum
PCsum = Prime Cost sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
W/day = Work day

Unless otherwise stated, items are measured net in accordance with the drawings,
and no allowance is made for waste.

The prices and rates in these Bills of Quantities are fully inclusive prices for the work
described under the items. Such prices and rates cover all costs and expenses that
may be required in and for the execution of the work described in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks,
liabilities, and obligations set forth or implied in the Contract Data, as well as overhead
charges and profit. These prices will be used as a basis for assessment of payment
for additional work that may have to be carried out.

It will be assumed that prices included in these Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards
that were published 28 days before the closing date for tenders. (Refer to
www.stanza.org.za or www.iso.org for information on standards)
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10.

11.

12.

13.

14,

15.

Where the Scope of Work requires detailed drawings and designs or other information
to be provided, all costs associated therewith are deemed to have been provided for
and included in the unit rates and sum amount tendered such items

The quantities set out in these Bills of Quantities are approximate and do not
necessarily represent the actual amount of work to be done. The quantities of work
accepted and certified for payment will be used for determining payments due and
not the quantities given in the Bills of Quantities.

Reasonable compensation will be received where no pay item appears in respect of
work required in the Bills of Quantities in terms of the Contract and which is not
covered in any other pay item.

The short descriptions of the items of payment given in these Biils of Quantities are
only for the purposes of identifying the items. More details regarding the extent of the
work entailed under each item appear in the Scope of Work.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those
in the SABS 1200 Standardised Specifications.

All prices and rates entered in the Bill of Quantities must be excluding Value Add Tax
(VAT) will be added last on the summary page of the Bill of Quantities

Those parts of the contract to be constructed using labour-intensive methods have
been marked in the Bills of Quantities with the letters LI in a separate column filled in
against every item so designated. The works, or parts of the works so designated are
to be constructed using labour-intensive methods only. The use of plant to provide
such works, other than plant specifically provided for in the scope of work, is a
variation to the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities, which must be done by hand, and this clause does
not over-ride any of the requirements in the generic labour intensive specification in
the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either
in this schedule or in the Scope of Works) will not be made unless they are
constructed using labour-intensive methods. Any unauthorised use of plant to carry
out work which was to be done labour-intensively will not be condoned and any works
so constructed will not be certified for payment.

All items for which terminology such as “inclusive” or “not applicable” have been
added by the Tenderer will lead the Tenderer to be disqualified. Bracketing of rates,
failure to complete items on the bill of quantities and leaving items blank or
dashed will also lead to the tenderer to be disqualified.

Only a rand value, nil and zero wilt be considered in the bill of quantities.
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C2.2: BILLS OF QUANTITIES
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PROIECT NAME: NTWASAHLOBO PEDESTRIAN BRIDGE

ltarm Dascriphon Unit Cuanidy Rate Amgunt
1200 GENERAL REGUIREMENTS AND PROVISICNS
p1zo1 Community Lisigon Offices
(&) Remwnaraton for Community Liaison Office Prav 10 52.000.00 52.000.00
sum
b} Handhing cost and profit in respect of sub tem on B12 01 () % 52.000.00
B812.02 [Civil Engineering Studen|
Ha) R for Givil Eng g Traines Studant appomted by Prav 18 60.000.00 60.000 00|
Emplayss 7 Engirar sum
4b) Handling cost and praht in raspect of sub item on 812 01 (a) *% £0,000 00
B812.03 }Contracior's genarat obligation in reapect of compiiance wiih lhe
Environmanial Managsmerd Plan
ia) Fined obligations Lrsum 10
(D) Time refated obligatons month aq
4c) Enva ing OHcar i by Enginaar Prov 10 80.000.00| 8000000
wm
(d) Hand!mng cosl and profil in respact of sub tem on B12 63 {c) % 80.000 00 10.00 8000.00
B12.04 Conlracior's genarat obligation in respect of Occupalonat Haalth and Safaty
Act and C ' 5 Covid-19
8] Fined obligations Lisum 1.0
(b) Time raiated obligatony manth a0
(¢} Heallh and Safely Praculionar appointad by Engingar Pray 1.0 80,000-00 20000.00
sum
4d) Handhng cost and prafit in raspect of sub ilem on 812 04 {c) % 80.000 00
B812.06 [Constructon of new suivay beacons

Tolal Camed

Forward




Itgm. | Description Unit | Quantity Rale Amaunt

Broughl Forward

{a) Provisional sum for addtional survey raquired By the Enginest Prov 19 50,000 00 50 000 00|

sum

4b) Handling costs and prokit in respect of B12.08 {a) % 50.000 &0
B12.07 jRecruilment processas of Sub-Conlractor

(&) Sub-Conwacter Manorship anad Skills Transfer (Mantorship of sub- Prov 10 65.000.00 £35.000.00|

caniractors for duration of conlract by Mentors appoinied by the Emplays:) sum.

(b) Handling costs and profil in respect of B12.07 ¢a} % 65.000.00

Tatal Camed Forward To Summary




Item Descriplion Urut Cuanty Rals Amount

1300 CONTRACTOR'S ESTABLISHMENT QN SITE ANQ GENERAL

OBLIGATIONS
B13.01 Tha contractor's ganeral cbligations:

a) Finad cbiigalicns Lisum 10

b) Valua-rafated obligations Lisum 10

c) Time-related obligations. mgnth a0
B13.02 Supply. transpodt to sile and sreclion of 1ha Nameboards

Projct name board as par drawing No 10
Total Camied Forward To Summary




lem Dascription Ui Quantty Rata Amaount

1400 HOUSING. GFFICES AND LABORATORIES FOR THE ENGINEER'S SITE

PERSONNEL
B814.01 Oifice and Iaboratory accommadation

a} Otficas (imenor floor space only) m* 15.0

8} Ablution unds m* 20
B814.02 Cltice and laboratory furniure:

) Chairy L] 60

d) Dashs. compiale with drawers and locks No 20
B814.08 Senvicad

The provision of water, Q. 30pUC tanks. and sawage and

rubbish removal. cleaning sarvice, maintenanca of access roads. all as

specdiad i Clause t4.04 ncluding the consirucbon road. footpaths glc.

(a} Servica at otfice

{i) Firmd cos1s Lisum e

{m) Running coat manth ag

Tatal Carried

Forward Yo Summary




Hem Dascription Uniy Cuanity Rata Amount
1700 CLEARING ARD GRUBEING
Bi7 01 Cleanng and grubkeng ha 05
B17.02 Removal 3nd grubbing of 1arge réas and tres slumps
) Grih exceading Imup to and inchuding 2m No 40
Total Cartied Forward To Summary




Iem. Description Unit Quanity Rats Amount
1800 DAYWORKS
B1B 01 a) LAROUR
i) Unshiled h 400
itp Semi-Skitled he W0
iid) Skilked he W0
in} Fosaman ] 200
i} Site Agent he 200
818.02 (b) PLANT AND EQUIPMENT
(i} 8 m3 Tipper Ltuck L 2000
(i} 10 m3 Tippar truck he 200
(i) 10GQ0L walar tankar h 100
{iv) Loader. min. 111kW he 100
(vh TLE. min. 71 kW L] 160
{vi) Excavator, mun 213 kW ht 10.0
(v} Vipealory roller, salf peopalled, min. 99RW he 100
(wili} Tractar-trailer (43kw-3t0n min ) ] 10.0
[ix} Padastrian roller, mun. 40KN e 200
18.03 TRANSPORT
1} LDV km 1000
1} Flal-bad truck km 100.0
Total Camad Forwadd Ta Summary




Itsm Description [ Croasnility Raa Aot

3200 MASS EARTHWORKS
B33.01 Cul and borrow 1o Gl includwg free-haul up to ¢ 5 km:

(a) Matstial in compacied layer thicknesses of 200 mm and less:

(1) Compacled to 93% of moddisd AASHTO densdy m' 1000 0
B33.03 Extra over ilem 33 01 for excavaling and braaking down mataral in

(a) Intarmadiaie axcavation m 1200
B33.04 Cut 10 3poil. including fae-haul up 10 0.5 km. Malariat obtained from:

{a) Sofl excavation m' 80.0

(b) Intermadiate &xcavation m' 1300

(¢) Boukdes Eatavation Class A m! 8g

(o) Bowidar Excavation Class B m’ -]

(o) Hard Excavabon m* 000
B33.10 ¥ son and the of maleriat;

{b) Compaction to 93% of moddied AASHTO density m* 1000

Total Caniad Forward To Summary




I_ llem I_ Descriplion Unt | Cuamidy Rale Amaunt
5100 PITCHING. STONEWORK AND PROTECTION AGAINST EROSION
HTO BE UNDRE TAKEN BY LOCAL SUB-CONTRACTOR UNDER THE
SURERVISION OF MAINGONTRACTOR)
BS% .01 Stone pitching
2) Grouted stons pitching m 80.0
Tolal Camied Forward To Summary




Dascriptan

Amounl

‘_ Itam
5200

862.04

852.02

B52.03

B52.07

GABIONS

(TO BE UNDERTAKEN BY LOCAL SUB-CONTRACTOR. UNDER
SUPERVISION BY MAIN CONTRACTOR)

Foundation trench ax;avation and backlifling:

a) In &t sther classes of materisty

Surlace preparation for bedding Iha gabions
Gabions-Compisia with hand stonas and bracings

a} Galvanized gabion boxas wilh & nominal was diameter of 2,7 mm and & 80
mim x 100 avm mash

(i) 1.0 m wide by 1.0 m thick x 1.0 m long

HD) Galvanizad gabion maluesses with a nominak wie diamatar of 2.5 mm and
|3 80 mm x 108 mm mesh.disphragm spacing of 1.0m

i) 1.0 m wida by .3 m thick x 2.0 m long
Filter fabiic

{a} Bidim U14 or similar

m*

m

1200

2200

180.0

600.0

Total Caniad Forward T Sumimary




Hem Dascriplion Unit Quantly Rats Amount

B61.00 FOUNDATION FOR STRUCTURES
B61.01 (a) A I It Vi PC sum 10 100.000.00 100,000 0

{b) Handling costs and profil in respect of BG1.01 (a) % 100.000.00
B61.02

') Excavation in sofl material aituated within the folowing Juccessive depth

ranges:

{1) Omup to 2m m* 2000

{§) Extoading 2m and up 10 4m m* 800

(5i) Exxzeading 4m and up lo 5m m 100
BS1.03 Access and Dranage

a) Accass (Dwverlng of surlace water) L/sum 20
B51 04 Backiil 1o sxcavabon ullizing:

) Impotied matesial m? 400
BS105 Fill within resincied area {exra over to em &1.04) m 200
BE1.06 Ovarhaul in #xcass ef 1.0km on excavatad and imporiad material for backtl, | m*km 165.0

toundation il and Ll fof caissens.
B61.07 Oves break n excavation in hard matesial m? 200
B51.08 Foundation M conssting of

(3} Reck fill m? 160.0

(b} Mass Concrela, Class 25118 m* 100.0

(c) Compactad gramaar malerial m* 600
BE61 11 Driting of holes of 30mm dia for ¥25 dowels 1500mm dsep into bedrock m 80
BEY 12 Grouting. approved Cemanlous non-shrink groul kg 150
B6&1 13 Dowel bars

(b} High lengila bary.

(i) ¥2Z5 galvanised rock anchors 2200 mm long grouted inio 30 mm diameter kg 2200

holes 1500 mun inlg rock
BS54 14 Conlrol biasting for foundalions. axcavabon ard spoding of kosa rock m* 100
Tolal Camied Forward To Summary




lem ! Dascription Uni Quantdy Rata Amount
6200 FALSEWCRK, FORMWORK AND CONCRETE FINISH
B62.01 a} Verlical formwork 1o provice tisss F1 sudace linish to:
(1) Foundations m? 600
(i} Abutnvents m* 500
() Columns. m* 00
b) Varical ta provide class F2 surface finish io0:
i) Abutments m! 800
i) Columng m* 450
{#) Concrete Wallways m* 600
B62.02 2) henzontal Tormwork lo provide class of finish indicated as F1 suriace linish
o
{i) Concrate wallway m* 2049
Tols Canied Forward To Summary




Itam Caacriphon U Quaniy Rate Amouni
6200 STEEL REWFORCEMENT FOR STRUCTURES
B632.01 Stesl reinforcamant for,
2} Abutments
i) High-Yis!d sleal bars, hot rolled defoimed t 45
b} Columns
i) High-Yiald slael bars. hol rolted deformed t 30
<) Deck walkway
1) Walded mash fabric ref 17 m 5000
i) S1ainless Swal {12 Dia) Dowsl 300mm long cas1 1150 deap into one Sda kg 550
of joint
Dowalling
¥) High-Yiald siael bars. for dowels (20-4004a ) drlled and expoy Into axising t 15

rockbed

Total Carrisd

Forward To Summary




Itam Dascriplion Unit Cuaniiy Rats Amount

6400 CONCRETE FOR STRUCTURES
BE4.01 Caslin situ concrata;

a) Class 15/19 in blinging m* BO

b) Class 30¢19 in abutmants m* B0

c) Class 30/ 19 in pisrs. m* 150
864 02 Cast 50+ 100mm thick concrete members:

a) Deck slab (Class 25/19 contrate) m* 14.0

b) Walkway Concrate {Class 30/19) m* 800
Tolal Cartied Forward To Summary




itam Description Unit Cuantey Rate Amaunt

E600 JOINTS, BEARINGS, BOLTS AND BRAINAGE FOR STRUCTURES
B66.06 Filtad Joints

a) 10mm wide movemant joints flled wilh jointex m* 35.0
B45.08 Sealing of founts wilh approved saalanl m Bo
66 11 B 1 ior ling rocker baaring ) or simdar No 150
BE6.19 Drainage pipss and weep holes

(i) 50 dia UPVC weap holas No 450

Drairage pipes:

1) MBS nation dranage pipes Behind abutmant m 7090

) 225mm wide ON netlon drainage stips covered with Kaymal U34 behind m oo

abulmani
866 21 Synthatic Hiber futer fabric

i) Grade 3 gecfabric for abuiments m* 1200

Total Carried Forward To Summary




Iem Dascriplion Untt Quanidy Rats Amount
6700 STRUCTURAL STEELWORK
B57.01 (2) Manufacture, Supply and erect on site Grade 350W structural steel bridge 1 &85
and a8 ing Grada 8.8 bolt connactens, HOB,
bearing plates and bolls. bracings al compleia a3 par drawing
B67.02 Anchol bolts:
(2) M 24 10.8 complaie with anchor plsie nuls and washers as delsiled on he | kg 2350
o awing
B67.02 Corrasion pigisclion
() Hol-dip galvanizing:
(1) Brdge - Mini maan lhi af 85 micros, g ized in t 55
sccordance wih SABS IS0 1461:1999
B67.04 BONDLOK,
Provide bondiok sheatng wilh M 12 studs lor L 20,0
B67.05 FENCE
Expandad Matal Mash m 2200
Total Caried Forward To Summary




e, Dascriphon Linit Quanity Rate Amaunl

7100 CONCRETE PAVEMENTS
B71.M Taxiuring and curing tha concrata pavement

b} Curing m 350.0

1} Supply and placing of LuminTech stones as diracted by the angineer m* 250 0

|Applicalion rals of 250g/square meter
B7id6 Joints:

13) Expansion joinls complate at 3m centers m 450

by Lengitudinal hinges

HR) Unsealed nnge jinis m 450
67108 Steel Rei in carcrete

{c) Walded sieal fabnc (Ref 193) m 450
Tolal Camied Forward To Summay




hsm Cascriplion Unin Cuanty Rate Amount
8100 TESTING MATERIAL AND WORKMANSHIP
B881.01 Other spacial 19518 requasted by the gngineer,
&) Cos1 of 1esting Prav 10
um
Ib) Handling Cosls in respact of B21.01 {a) * 50,000 0
Tatal Camwd Forward To Summary




Saclion

1200

1300

1400

1700

1800

5100

5200

6100

6600

6700

7100

8100

Descripliors

Amount

GENERAL REQUIREMENTS AND PROVISIONS

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

HOUSING. OFFICES AND LABORATORIES FOR THE ENGINEER'S

CLEARING AND GRUBBING

DAYWORKS

MASS EARTHWORKS

PITCHING. STONEWORK AND PROTECTION AGAINST ERDSION

GABIONS

FOUNDATION FOR STRUCTURES

FALSEWORK, FORMWORK AND CONCRETE FINISH

STEEL REINFORCEMENT FOR STRUCTURES

CONCRETE FOR STRUCTURES

JOINTS. BEARINGS, POLTS AND DRAINAGE FOR STRUCTURES

STRUCTURAL STEELWDRK

CONCRETE PAVEMENTS

TESTING MATERIAL AND WORKMANSHIP

SUBTOTAL *X*

CONTINGENCIES (Add: 10% of the above Sub Tolal X" a3 a Provisional
Sum to cover o cost of Conlingencies and o be
SUBTOTAL *v™

Add. 15% Vale Addad Tax of the above Sub lotal "Z*

Tolel Carried Forward To Form of Offar




DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
CONTRACT No.: PWBS-B046/25/26 (RE-ADVERT)

Construction Of Niwasahlobo Pedestrian Bridge
SCOPE OF WORKS
C3.1 DESCRIPTION OF WORKS

C3: SCOPE OF WORK
C31 DESCRIPTION OF THE WORKS

C3.1.1 EMPLOYERS OBJECTIVES

The employer’s objectives are to deliver public infrastructure using labour intensive methods.
C3.1.2 OVERVIEW OF THE WORKS

The scope of work will involve the Construction of 45 m long x 1.8 m wide 4 spans
continuous slab Deck and Truss Bridge

C3.1.2.1 Extent of the Works

The extent of work involved the followings:

a) Site Establishment: Site Office, Plant etc

b) Site Clearance: Cutting grass, remove debris and trees

c) Earthworks: Cut, fill and spoil

d) Drilling to boulders for columns

e) Steel fixing and general reinforcement.

f) Concrete mixing for columns and walkways

g} Finishing off, removal of site establishment and 6 months maintenance of the
works.

Recommended by: Appréved

PN -

Mr. 5V Fingadi \Mr..uferyi

Senior Manager: PWBS Municipa)Manager
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
CONTRACT No.: PWBS-B046/25/26 (RE-ADVERT)

Construction Of Ntwasahlobo Pedestrian Bridge
SCOPE OF WORKS
3.1 DESCRIPTION OF WORKS

C3.1.2.2 Location of the Works

The Ntwasahlobo is situated in Dr. Nkosazana Dlamini Zuma Local Municipality, at Ridge village
in KwaZulu Natal Province which is approximately 60.5km from Dr. Nkosazana Dlamini Zuma
Municipal offices in Creighton. Located at the lower valley of Mkhomazana River, between
Ridge Road (gravel road, 300m south of the site) and Stoffelton Road (main tar road, about 2km
north of the site). The closest town to the project is Bulwer which is 16.2km. It has the following
description: .

Project name Nearest town Latitude longitude
Ntwasahlobo Bulwer; approx. 16.2km 29° 40° 05.05" S 29° 40" 46427 E,
Pedestrian Bridge

C3.1.3 Labour Intensive Construction (LIC)

Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks activities
which are to be performed by hand, and its associated specification data. Such works shall be
constructed using local workers who are temporarily employed in terms of this Scope of Work.

Labour Intensive Construction (LIC) shall mean the economically efficient employment of as
great a portion of labour as is technically feasible to produce a standard of construction as
demanded by the Specifications with completion by the Due Completion Date, thus the effective
substitution of labour for equipment.

Appropriate portions of the Works included in the Contract shali be executed using Labour
Intensive Construction methods.

Except where the use of plant is essential in order, in the opinion of the Engineer, to meet the
specified requirements by the Due Completion Date, the Contractor shall use only hand tools
and equipment in the construction of those portion(s) of the Works that are required in terms of
these Project Specifications to be constructed using Labour Intensive Construction methods.

These portions of the Works shall be constructed utilizing only locally employed labour and/or
the labour of local sub-contractors, supplemented to the extent necessary and unavoidable by
the Contractors key personnel as provided for in sub-clause C3.3.3 unless otherwise instructed
by the Engineer and in accordance with the further provisions of the relevant sections of Portion
B of the Project Specifications.

The portions of the Works to be executed using Labour Intensive Construction methods are:

Clearing and grubbing of the Site;

Excavation for structures up to 1,5 m deep;

Transportation and spoiling of all trench materials, where the disposal site is located
within 1km of source;

Cleaning and tidying up of the Site;

Construction of all kerbing required;

Mixing and placing of concrete work;

Plantation of grass for soccer pitch

in respect of those portions of works which are not listed above, the construction methods
adopted and plant utilized shall be at the discretion of the Contractor, provided always that the
construction methods adopted and plant utilized by the Contractor are appropriate in respect of
the nature of the Works to be executed and the standards to be achieved in terms of the
Contract.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
CONTRACT No.: PWBS-B046/25/26 (RE-ADVERT)
Construction Of Ntwasahlobo Pedestrian Bridge

SCOPE OF WORKS
3.1 DESCRIPTION OF WORKS

C3.1.4
C3.1.4.1

C3.1.4.2

C3.1.4.3

C3.14.4

Sub-Contracting

Contractor shall appoint such authorities and/or specialist subcontractors and
suppliers as may be designated or nominated by the Employer or the Engineer.

The Contractor shall sub-let to local small sub-contractors appropriate portions of
the works that are designated in Clause C3.1.3 as being reserved for labour
intensive construction methods.

As required by Clause 6(4) of the Conditions of Contract, the Contractor shall be
responsible for all work carried out by sub-contractors (whether nominated by the
Employer or selected by the Contractor) on his behalf. The Engineer will not liaise
directly with any such sub-contractor, nor will he become involved in any problems
and/or disputes related to payments, programming, workmanship, etc, unless
provided for in the Conditions of Contract. Such problems and/or disputes shall
remain the sole concern of the Contractor and his sub-contractors.

The Engineer may at his discretion, upon receipt of a written and fully motivated
application from the Contractor, and where he deems the circumstances so warrant,
and provided always that the Contractor has complied fully and in all respects with
the provisions of the Contract pertaining to subletting to local sub-contractors or has
utilized his best endeavors to comply therewith, authorize in writing that the
Contractor may employ local residents with the sole intent of executing on-the-job
training of such local residents to suitable levels of skill that will enable the
Contractor to sub-let appropriate portions of the Works to such local residents.

Without limiting the generality of application of this sub-clause, circumstances,
which may be considered by the Engineer to warrant such authorization, include:

a) non-receipt of valid or acceptable tenders/quotations from local sub-
contractors;

b)  Serious default or failure of appointed local sub-contractors;

The Engineer shall not grant such authority in cases where it may reasonably be
concluded on the available evidence that the invitation of further tenders/quotations
in accordance with the terms of the Contract is likely to result in the successful
completion of the portions of the Works concerned by local sub-contractors.

Should the Contractor, after suitable due endeavor, be unable to identify local
residents suitable for and desiring to train as sub-contractors for portions of the
Works as specified in Clause 3.1.4.2, then the Contractor shall be permitted to
undertake the Works in question with his own workforce as provided for in Clause
3.3.3 above.

The Engineer shall monitor progress achieved with subcontractor training, and
successful completion of this training shall be subject to his approval or instruction.
The Contractor shall tender rates for the training of sub-contractors and labour.

As specified in Clause C3.3.4, the Contractor shall approach the Labour Desk that
is established for purposes of the Contract for assistance and advice regarding
conditions of employment, minimum wages, disputes and disciplinary procedures in
respect of local sub-contractors.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
CONTRACT No.: PWBS-B046/25/26 (RE-ADVERT)

Construction Of Ntwasahlobo Pedestrian Bridge
SCOPE OF WORKS
C3.1 DESCRIPTION OF WORKS

C3.1.5 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
C3.1.5.1 General

The Contractor is referred to SANS 1921: 2004 parts 1, 2, 3 and 5. Construction and
Management Requirements for Works Contracts. These specifications shall be applicable to
the contract under consideration and the Contractor shall comply with all requirements relevant
to the project.

Certain aspects however require further attention as described hereafter.
C3.1.5.2 Quality Assurance (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility of
the Contractor to institute an appropriate Quality Assurance (QA) system on site. The Engineer
will audit the Contractor's quality assurance (QA) system on a regular basis to verify that
adequate independent checks and tests are being carried out and to ensure that the
Contractor's own control is sufficient to identify any possible quality problems, which could
cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments,
equipment and tools are available to control the quality of his own workmanship in accordance
with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or
the Engineer’s representative to act as foreman or surveyor.

C3.1.5.3 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6)

The Contractor shall pay special aftention to the management and disposal of water and
stormwater on the site. It is essential that all completed works or parts thereof are kept dry and
properly drained. Claims for delay and for repair of damage caused to the works as a result of
the Contractor's failure to properly manage rain and surface water, will not be considered.

C3.1.5.4 Disposal of spoil or surplus material (Read with SANS 1921 - 1: 2004 clause
4.10)

The Contractor shall dispose all surplus and unsuitable material in legal spoil areas of his own
choice. He shall be responsible for all arrangements necessary to obtain such spoil sites.

C3.1.5.6 Testing (Read with SANS 1921 - 1: 2004 clause 4.11)
Process control

The Contractor shall arrange for all tests required for process control to be done by a laboratory
acceptable to and approved by the Engineer.

The Contractor may establish his own faboratory on site or he may employ the services of an
independent commercial laboratory. Whatever method is used, the Contractor must submit the
results of tests carried out on materials and workmanship when submitting work for acceptance
by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates
and no additional payment will be made for testing as required.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
CONTRACT No.: PWBS-B046/25/26 (RE-ADVERT)
Construction Of Niwasahlobo Pedestrian Bridge
SCOPE OF WORKS
C3.1 DESCRIPTION OF WORKS

Acceptance control

The process controf test results submitted by the Contractor for approval of materials and
workmanship may be used by the Engineer for acceptance control. However, before accepting
any work, the Engineer may have further control tests carried out by a laboratory of his choice.
The cost of such additional tests will be covered by a provisional sum provided in the schedule
of quantities, but tests that failed to confirm compliance with the specifications, will be for the
account of the Contraclor.

C3.1.5.7 Survey beacons (Read with SANS 1921 - 1: 2004 clause 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or pegs
such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless whether
such beacons or pegs were placed before or during the execution of the Contract. If any such
beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall
have them replaced by a registered land surveyor at his own cost.

C3.1.5.8 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services before
any excavation or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by
or arising out of his operations and any damage shalf be made good at his own expense.
Damage to unknown services shall be repaired as soon as possible and liability shall be
determined on site when such damage should occur.

C3.1.6 Programme to be supplied by the Contractor

The Contractor’s programme shall be essentially in accordance with the overall requirements of
the project.

The programme shall not be in the form of a bar chart only, but shall show clearly the anticipated
quantities of work to be performed each month, together with the manner in which the listed
plant and other resources are to be used, as well as the anticipated earnings for the various
sections of work.

A network-based programme according to the precedence method shall be required by the
Engineer. The programme shall be updated monthly in accordance with the progress made by
the Contractor. The updated programme shall be submitted to the Engineer at least two working
days prior to monthly meetings.

Failure to comply with these requirements will entitle the Engineer to use a programme based
on his own assumptions for the purpose of evaluating claims for extension of time or additional
payments.

if, during the progress of the work, the quantities of work performed per month fall below those
shown on the programme, or if the sequence of operations is altered or if the programme is
deviated from in any other way, the Contractor shall, within one week of having been notified by
the Engineer, submit a revised programme and network.

If the programme has to be revised by reason of the contractor falling behind his programme,
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
CONTRACT No.: PWBS-B046/25/26 (RE-ADVERT)

Construction Of Ntwasahlobo Pedestrian Bridge
SCOPE OF WORKS
C3.1 DESCRIPTION OF WORKS

he shall produce a revised programme showing how he intends to regain lost time in order to
ensure completion of the Works within the time of completion as defined in Clause 53 of the
General Conditions of Contact or any granted extension of time. Any proposal to increase the
tempo of work must be accompanied by positive steps to increase production by providing more
labour and plant on site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit the programme or to work according to the
programme or revised programmes shall be sufficient reason for the Engineer to take steps as
provided in Clause 55 of the General Conditions of Contract.

The approval by the engineer of any programme shall have no contractual significance other
than the Engineer will be satisfied if the work is carried out according to such programme and
that the Contract undertakes to carry out the work in accordance with the programme. It shall
not limit the right to the Engineer to instruct the Contractor to vary the programme if required by
circumstances. The Contractor is also referred to Clause 12 of the General Conditions of
Contract when drawing up his programme.

Progress in advance of the programme on certain portions or phases of the Works shall not be
considered adequate reason for poor progress on another portion or phase.

C3.1.7 Overhaul

No payment will be made for overhaul on this contract unless provision is made therefore in
specific items.

C3.1.8 Site Facilities Available
C3.1.8.1 Location of Site and Depot

The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific site
available to the Contractor, such site will be pointed out to the Contractor. The Contractor must
obtain written permission from the landowner and subsequently from the Engineer for the
establishment of his camp.

(a) Contractor's Camp Site/Store Yard

Any clearing of the site that is necessary and the making good after de-establishment will be
the responsibility of the Contractor.

In addition to the requirements of SABS 1200A clause 8.3.2.2 the following conditions shall also
apply:-

(i)  None of the existing roads shall be damaged in any way.

(i) No waterborne sewerage facilities or potable water connection are available on the site.
The Contractor shall make his own arrangements in this regard.

(i) No electrical facilities exist on site.

(iv) It shall be the responsibility of the Contractor to make good any damage caused to the
campsite area or any improvements on it, including services, and for reinstating it to its former
condition when vacated. The standard of reinstatement must be to the satisfaction of the
Engineer; Director: Real Estate and/or Director of Parks, Recreation and Beaches Department;
or other owner. Particular attention should be directed to these requirements and written
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clearances from the relevant Departments or other owners will be required.
C3.1.8.2 Source of Water Supply

The Contractor shall be responsible under the Contract for the supply and distribution at his cost
of all water that he may require for purposes of constructing the Works. Accordingly, the
Contractor shall pay all connection fees and consumption charges, and at his cost provide all
connections, consumption meters, pipework, storage tanks, transport and other items
associated with the supply of water for the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary
arrangements with the relevant authority for the connection(s), and shall provide in his tender
for the payment of all charges and costs that are associated with making water available for
purposes of constructing the Works.

C3.1.8.3 Source of Power Supply

The Contractor shail be responsible under the Contract for the supply and distribution at his cost
of all electricity that he may require for purposes of constructing the Works. Accordingly, the
Contractor shall pay all connection and consumption charges, and at his cost provide all
connections, transformers, consumption meters, cables, distribution boards and other items that
are associated with the supply of electricity for construction of the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary
arrangements with the relevant authority for the connection(s), and shall provide in his tender
for the payment of all charges and costs that are associated with making electricity available for
purposes of constructing the Works. The distribution of electricity shall be in accordance with
the applicable bylaws and regulations of the supply authority.

C3.1.8.4 Accommodation of Employees

No employees except for security guards will be allowed to sfeep or be accommodated on the
site.

No housing is available for the Contractor's employees and the Contractor shall make his own
arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allfowed.

The Contractor shall provide the necessary ablution facilities at his campsite and the site of the
works for the use of his employees. Chemical toilets only will be allowed where temporary
facilities have to be provided.

C3.1.9 Features Requiring Special Attention

C3.1.9.1 Built-up Areas

The Contractor’s attention is drawn to the fact that the Works will be constructed within built-up
areas. The Conlractor shall exercise all necessary precautions and take all necessary steps to
ensure the safety and convenience of the public. In addition, the Contractor shall provide access
for traffic over and through the works, and for residents to their places of abode, all as described
in the Specifications. Allowance must be made by the Contractor in his programming for delays
resulting from the aforesaid.

The Contractor shall give residents a minimum of 72 hours written notice of his intent to close
access to residential stands. The Contractor shall acquire written confirmation from all owners
that they are aware of any intended closures of access. No traffic access to a residential stand
shall be closed for longer than 48 hours.
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C3.1.9.3 Protection of Buildings and Structures

The Contractor shall give all residents or other parties owning a building or structure within an
appropriate radius (not less than 100m) from any point of blasting, a minimum of 48 hours notice
of his intent to execute any blasting work.

The Contractor shall note all aspects relevant to the condition of the affected buildings and/or
structures prior to blasting, and shall acquire the signature of the owners/occupants agreeing to
such conditions.

Subsequent to blasting, both the Contractor and the owners/occupants shall sign the form
confirming the condition of the buildings and/or structures. In the event of damage to existing
buildings and/or structures as a result of blasting, remedial work shall be done to the satisfaction
of the owners/occupants at the Contractor's expense.

Compliance with this clause will not relieve the Contractor of any of his responsibilities in terms
of the Contract.

C3.1.9.4 Care of the Site

At all times during construction of the Works and upon completion thereof, the Site of the Works
shall be kept and left in a clean and orderly condition. The Contractor shall store all materials
and equipment for which he is responsible in an orderly manner, and shall keep the Site free
from debris and obstructions.

C3.1.9.5 Control of Water

The Contractor shall at all times and in all respects be responsible for the handling of stormwater
from higher-laying areas above the Works, and for the handling of any sub-surface water that
may affect the Works. No separate payment shall be made in this regard, as all costs related
thereto shall be deemed to be included in the rates tendered for the various items of work that
are included in the Schedule of Quantities.

C3.1.10 Management of the environment
The Contractor shall pay special attention to the following:

(a) Natural Vegetation

The Contractor shail confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Engineer
may direct in writing shall be cut down and stumped. The natural vegetation, grassing and other
plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

(b) Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires, which may have been caused by him or his employees.
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C3.1.11 Community Liaison and Community Relations

In all dealings with nearby communities and beneficiaries of the project, and in all dealings with
workers employed from within such communities, the Contractor shall take due cognizance of
the character, culture and circumstances of the specific community andfor any group of
beneficiaries, and shall at all times use his best endeavors to avoid the development of disputes
and rather to foster a spirit of co- operation and harmony towards the project.

The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting
or negotiated between the Contractor and the community and/or beneficiaries, and he shall
attend all liaison meetings as may be arranged by the Engineer and/or the Employer. All matters
concerning the community and/or beneficiaries shall be discussed and where possible, resolved
at such meetings.

Where any resolution during such negotiations or at such meetings shall be contrary to the
terms and provisions of the Contract, the Contractor shall not give effect thereto without a prior
written instruction from the Engineer.

Where the Contractor is of the opinion that any instruction of the Engineer issued in terms of
this clause will result in the incurring of additional costs which were not provided for in his
tendered rates and prices and/or that a delay in the progress of the Works will result, he shall
be entitled to submit a claim in terms of Clause 48 of the Conditions of Contract, provided always
that the period of twenty-eight (28) days referred fo in Clause 48 shall be reduced to three (3)
normal working days in respect of all claims submitted in terms of this clause.

C3.1.12 Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements
of the Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at
his own expense, institute a quality-control system and provide experienced engineers,
foremen, surveyors, materials technicians, other technicians and technical staff, together with
all transport, instruments and equipment to ensure adequate supervision and positive control of
the quality of the Works at all stages of the Contract.

The cost of the Contractor's supervision and process control, including all testing carried out by
the Contractor, will be deemed to be included in the rates tendered for the various items of work.
The Contractor's attention is drawn to the provisions of the various Standardized Specifications
regarding the minimum frequency of process control testing that is to be executed. The
Contractor shall, at his own discretion, increase this frequency where necessary to ensure
adequate control of the quality of the Works at all times.

Upon completion and submission of each portion of the Works to the Engineer for examination,
the Contractor shall furnish the Engineer with the results of relevant tests, measurements and
levels, thereby indicating compliance with the Specifications. The Engineer will not examine or
inspect any portion of work submitted for approval unless the request for inspection and
approval is accompanied by relevant tests, measurements and levels indicating compliance.

C3.1.13 Samples

Materials or work that do not conform to the approved samples, submitted in terms of Sub-
Clause 23(4) of the Conditions of Contract, will be rejected. The Engineer reserves the right to
submit samples for testing to ensure that the material represented by the
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C3.1.14 Notices, Signs, Barricades and Advertisements

Notices, signs and barricades (required in terms of Clause 33 of the Conditions of Contract) as
well as advertisements may only be erected where approved by the Engineer. The Contractor
shall be responsible for their supply, erection, maintenance and ultimate removal and shall make
provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to another
location, or to have it removed from the Site of the Works, should it in any way prove to be
unsatisfactory, inconvenient or dangerous to the general public.

C3.1.15 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC

General

The Contractor will be responsible for the safe and easy passage of public traffic past and on
sections of roads of which he has occupation or where work has to be done near traffic.

Accommodation of traffic, where applicable shall comply with SANS 1921-2; 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on
Public Roads occupied by the Contractor. The Contractor shall obtain this specification from
Standards South Africa if accommodation of traffic will be involved on any part of the
construction works.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have
been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or adjoin
the area in which he is working.

C3.1.16 Open Trenches

Trenches may not be left open during the builder’s holidays, and shall be safeguarded at all
times from danger to the public. Safe trench-crossings shall be provided at all intersections with
accesses to properties and with public roads and paths. The length of trench left open at any
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one time may be restricted by the Engineer, should he consider such restriction to be in the
interest of public safety.
C3.1.17  Statutory Regulations

The statutory requirement of the Occupational Health and Safety Act, Act 85 of 1993 (referred
to as the Act below), and all regulations promulgated there under as well as the other relevant
acts must be adhered to by the Contractor, with specific reference to the safety of all employees
and the public, irrespective of whether such employees are employed by the Contractor or by
his subcontractors (including local subcontractors). The Contractor, in entering into this
Contract, hereby agrees with the Employer in terms of Section 37(2) of the Act, that the
Contractor as an employer in its own right and in its capacity as Contractor for the execution of
the Works, shall have certain obligations and that the following arrangement shall apply between
the Contractor and the Employer to ensure compliance by the Contractor with the provisions of
the Act, namely:-

(a) The Contractor undertakes to acquaint the appropriate officials and the employees of the
Contractor with all relevant provisions of the Act, and the regulations promulgated in terms
of the Act;

(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed
in terms of the Act and regulations will be fully complied with; and

{c) The Contractor hereby accepts sole liability for such due compliance with the relevant
duties, obligations and prohibitions imposed by the Act and regulations, and expressly
absolves the Employer and the Engineer from being obliged to comply with any of the
aforesaid duties, obligations and prohibitions in respect of the Works; and

(d) The Contractor shall be obliged to report forthwith to the Employer and the Engineer any
investigation, complaint, or criminal charge which may arise as a consequence of the
provisions of the Act and regulations pursuant to work performed on behalf of the
Employer, and shall, on written demand, provide full details in writing of such investigation,
complaint or criminal charge.

(e) The Contractor shall sign the agreement bound into Section C1.2 of this document.

The Contracter shall comply with all the conditions of the Record of Decision in terms of
Section 22(3) of the Environmental Conservation Act, 1989. A copy of the Record of
Decision and/or the Environmental Management Plan is bound into Section C3.5.1 of this
Contract Document.

A time-related and a fixed-charge item have been provided in Schedule A of the Schedule
of Quantities. The contractor shall aflow for all obligations imposed by the Environmental
Management Plan including the appointment of an environmental manager/control officer.

C3.1.18  Safety

“Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the
Contractor’s obligations there under, the Contractor shall at his own expense (except only where
specific provision (if any) is made in the contract for the reimbursement to the Contractor in
respect of particular items), provide the following:

(a) The Principal Contractor must do a Risk assessment and compile an OHS Plan {o be
evaluated and approved by the Safety Agent prior to commencement of Construction.
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(b) The Contractor must ensure that regular safety meetings be held, and that the minutes
of such meetings be kept in a Safety File, which must be available on site at all, times.

(c) Provide to its Employees on the site of the works, all safety materials, clothing and
equipment necessary to ensure full compliance with the provisions of the Occupational
health and Safety Act, 1993 (Act No 85 of 1993) as amended {hereinafter referred to as
the Act) at all times, and shall institute appropriate and effective measures to ensure the
proper usage of such safety materials, clothing and equipment at all times;

(d) Provide, install and maintain all barricades, safety signage and other measures to ensure
the safety of workmen and all persons in, on and around the site, as well as the general
public;

(e) Implement on the site of the works, such procedures and systems and keep all records
as may be required to ensure compliance with the requirements of the Act at all times;

()  Implement all necessary measures so as to ensure compliance with the Act by all
subcontractors engaged by the Contractor and their employees engaged on the works;

(g) Full compliance with all other requirements pertaining to safety as may be specified in the
Contract (Also refer to Notice to Tenderers).

The Employer and the Engineer shall be entitled, although not obliged, to make such inspections
on the site as they shall deem appropriate, for the purpose of verifying the Contractor’s
compliance with the requirements of the Act.

For this purpose, the Contractor shall grant full access to the site of all parts of the site and shall
co-operate fully in such inspections and shall make available for inspection all such documents
and records as the Employer’s and/or Engineer’s representative may reasonably require.

Where any such investigations reveal, or where it comes to the Engineer’s attention that the
Contractor is in any way in breach of the requirements of the Act or is failing to comply with the
provisions of this clause, the Engineer shall, in accordance with the provisions of clause 39 of
the Conditions of Contract, be entitled to suspend progress on the works or any part thereof
until such time as the Contractor has demonstrated to the satisfaction of the Engineer, that such
breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of time
and/or additional costs if the progress on the works or any part thereof is suspended by the
Engineer in terms of this clause, and the Contractor shall remain fully liable in respect of the
payment of penalties for late completion in accordance with the provisions of clause 43(1) of
the Conditions of Contract should the Contractor fail to complete the Works on or before the
specified due completion date in consequence of the suspension.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this
clause shall constitute grounds for the Engineer to act in terms of sub-clause 55(1)(b)(vi) of the
Conditions of Contract and for the Employer to cancel the Contract in accordance with the
further provisions of the said clause 55.”

In addition to all above safety related requirements the Contractor shali take cognisance of the
requirements of the construction regulations and OHS Specifications bound in C3.5.2 of this
document.

C3.1.19  Safety Officer
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OHS must be provided.

The Conftractor is required to ensure compliance with the Occupational Health and Safety Act
(Act 85 of 1993) and its regulations, in particular the Construction Regulations, 2003, to appoint
a Health and Safety Officer for the works.

The safety officer shall have a sound knowledge of the Occupational health and Safety Act. He
shall preferably have completed the Safety Management Training Course (SAMTRAC)
presented by NOSA. The Contractor shall submit details of the proposed

C3.1.20 Source of Material

The contractor will be held responsible for locating sources of all materials complying with the
relevant minimum requirements to be used in this contract. No separate payment shall be made
for this, as all costs related thereto shall be deemed to be covered by the tendered rates.

Where possible materials manufactured or produced locally shall be procured to promote local
enterprise.

A designated borrow pit shall be available for sourcing of the selected layers and sub-base
material required for the project. The contractor shall only use material from this designated
borrow pit and specific location of further excavation within the borrow pit shall be indicated by
the engineer.

C3.1.21 Photographic Record
Prior to the commencement of the work, and during the contract peried, a photographical record
shall be made of all existing stands and structures to be effected by the road construction, and

forwarded to the Engineer prior to the authorisation of the first progress payment.

A payment item is included in the Schedule of Quantities to cover the Contractor's cost for
compliance with the above requirements.
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C3.2 ENGINEERING

C3.21 Design

. The Employer is responsible for the design of the permanent Works as reflected in the
Contract Documents unless otherwise stated.

. The Contractor is responsible for the design of the temporary Works and their compatibility
with the permanent Works

. The Contractor shall supply all details necessary to assist the Engineer in the compilation
of the as — built drawings

C3.2.2 Employer’s Design

The Employer has designed the permanent works included in this contract. The detail of the
works is indicated on the drawings and in the specifications. The Tenderer may submit
alternative offers for designs prepared by himself subject to the conditions specified in clause
05 of the Standard Specifications.

C3.23 Drawings

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out
the Works, and dimensions shall not be scaled from the Drawings, unless required by the
Engineer. The Engineer will, on the request of the Contractor in accordance with the provisions
of the Conditions of Contract, provide such dimensions as may have been omitted from the
Drawings.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed
or relocated during the contract. The position of pipe bends, junction boxes, duct ends and all
other underground infrastructure shall be given by either co-ordinates or stake value and offset.
Where necessary, levels shall also be given. A marked-up set of drawings shall also be kept
and updated by the Contractor. This information shall be supplied to the Engineer's
Representative on a regular basis.

All information in possession of the Contractor, required by the Engineer and/or the Engineer’s
Representative to complete the as-built/record drawings, must be submitted to the Engineer's
Representative before a Certificate of Completion will be issued.

C2.3.1.1 Additional construction drawings will, in terms of Clause 5.9.2 of the General
Conditions of Contract (2015), be issued to the Contractor by the
Engineer/Employer on the commencement date and from time to time as required.”
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C3.3 PROCUREMENT
C3.3.1 Procurement Policy

Tenders will be evaluated in terms of the Municipalities Supply Chain Management Policy, as
adopted by the Municipality. Copies of the policy are obtainable from the offices of the
Municipality.

C3.3.2 Restriction of the Utilisation of Personnel in the Permanent Employment of
the Contractor

The Contractor shall limit the utilization of his permanently employed personnel to that of key
personnel only on the Works, as defined below, and shall execute and complete the Works
utilizing a temporary workforce employed directly by the Contractor and/or by his sub-
contractors, using the assistance of the labour desk that will be established for the project in
consultation with the various communities that are established in proximity to the Works or which
will be allocated within the development.

Without derogating from the Contractor’s obligations to complete the Works within the specified
time for completion in terms of GCC 2015, the numbers in each category of the Contractor's key
personnel, as stated by the Contractor in Section T2 of this document, will be strictly controlled
during the contract period and any increase in numbers will be subject to the prior approval of
the Employer.

“Key personnel” means all contracts managers, site agents, site clerks, materials and survey
technicians, QNTY surveyors, trainers, supervisors, foremen, skilled plant operators, welders,
shutter hands and the like, and all other personnel in the permanent employ of the Contractor
or his sub-contractors who possess special skills, and/or who play key roles within the
Contractor's or his subcontractor's operations.

The Engineer may at his discretion, upon receipt of a written and fully motivated application
from the Contractor, and where he deems the circumstances so warrant, authorise in writing
that the Contractor may utilise in the execution of the Works, workers not being his key
personnel but who are in his permanent employ.

Without limiting the generality of application of this sub-clause, circumstances which may be
considered by the Engineer to warrant authorisation of the use of the Contractor's permanent
employees other than key personnel, include:

(a) The unavailability from local sources of sufficient numbers of temporary workers and/or sub-
contractors to execute the Works provided always that the Contractor has satisfied the
Engineer that he has exercised his best endeavors and taken all reasonable actions to
recruit sufficient temporary workers and sub-contractors from local sources as
contemplated above.

(b) The unavailability within the temporary worker pool and/or from subcontractor sources
available to the Contractor in terms of the Contract, of sufficient skills necessary to execute
the Works or specific portions thereof, in situations where the completion period allowed in
the Contract is insufficient to facilitate the creation of the necessary skills through the
provision of suitable training as contemplated in the Contract;

{c) Any other circumstances which the Engineer may deem as constituting a warrant.
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C3.33 Provision of Temporary Workforce for the Contract

The Contractor shall employ labour from the local community through the CLO except for
approved key staff in the permanent employ of the Contractor, to the maximum extent that is
compatible with the requirements of clause 21 of the Conditions of Contract.

Although the Contractor shall adhere to the statutory minimum wage rates, he is however at
liberty to negotiate additional incentive payments based on performance.

The Occupational Health and Safety Act must be adhered to with reference to the safety of any
employee employed by the Contractor.

The successful tenderer shall liaise with the Ward Councillor/Ward Committee whereby the
Ward Councillor shall provide to the Contractor the following if necessary:

a) A Community Liaison Officer (CLO) for liaison with the recipient community for labour
recruitment.

o The CLO shall attend all site and other meetings concerning the project.

e  Only one CLO shall be appointed per project. If the project spans over more than one
Ward, the relevant Ward Councilors shall agree on one CLO to be appointed by the
Contractor. Should no agreement be found as envisaged, the relevant Project Manager
together with the Engineer, will interview prospective appointees and in their discretion
appoint such CLO.

» Notwithstanding the above, if the vastness of the project requires the use of more than
one CLO, this will be permitted provided that the total monthly sum paid to all CLO’s
shall not exceed the amount allowed for in paragraph bill of quantities.

e Should the Contractor experience any difficulties with the community, these difficulties
shall immediately be brought to the attention of the Municipality/Project Manager who
shall arrange a meeting with the relevant Ward Councilor(s) and the CLO to resolve such
difficulties.

The main Contractor shall ensure that any Sub-Contractor he may appoint shall adhere
to these conditions but also subject to the provisos applicable to the duration of such
sub-contract.

Should any of the above conditions be less favorable than any Bargaining Council
Agreement or Act applicable to the Contractor, the more favorable condition will apply.

A contract of employment or subcontract should be signed between the Contractor and
each of his employees or sub-contractors, as the case may be. Likewise contracts of
employment must be entered into between each such sub-contractor, and each of the
specific subcontractor's employees. Employment and subcontract agreements shall
make clear reference to at least the following conditions.

The minimum agreed wage rate per hour in respect of l[abourers;
The agreed pay rate per unit of production where applicable;
UIF and WCA payments;

Minimum working hours per day;

Start and end times of a daily shift;

Lunch break times;

Company policy regarding:
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- Rain time
- Sickness and absenteeism
— Disciplinary matters
Grievances
o Method and frequency of payment;
o  Work clothes and safety equipment to be issued
e Labour Desk
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C3.4.1.2
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C3.4.1.4

C3.4.2
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~ C3.4 CONSTRUCTION

CONSTRUCTION
Standard Specifications

The Standard specification, are carried out strictly in accordance with SABS 1200 -
"Standard Specification for Civil Engineering Construction™ as approved by the
Council of the South African Bureau of Standards.

For the purpose of this Contract the latest issues of the following Standard
Specifications for Civil Engineering Construction, applicable at the date of tender
advertisement, shall apply-

SABS 1200
A - GENERAL

AB - ENGINEER’S OFFICE

c - SITE CLEARANCE

D - EARTHWORKS

DA - EARTHWORKS (SMALL WORKS)

DB - EARTHWORKS (PIPE TRENCHES)
DM - EARTHWORKS (ROADS, SUBGRADE)
G - CONCRETE (STRUCTURAL)

GE - PRECAST CONCRETE (STRUCTURAL
HB - CLADDING AND SHEETING

L - MEDIUM - PRESSURE PIPELINES

LB - BEDDING (PIPES)

LD - SEWERS

LE - STORMWATER DRAINAGE

ME - SUBBASE

MF - BASE

MH - ASPHALT BASEAND SURFACING

The term “project specifications” appearing in any of the SABS 1200 standardised
specifications must be replaced with the terms “scope of work”.

References from, and variations and additions to the Standard Specifications and
Particular Specifications are included in section C3.4.2.

Variations and Additions to Standard and Particular Specifications

The following variations and additions to the Standard and Particular Specifications
will be applicable to this Contract.

The various documents listed in section C3.4.1 shall be treated as mutuaily
explanatory. However, should any requirement of section C3.4.2 conflict with any
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C3.4.3.1

requirement of the Standardised Specifications or with any requirement of the
Particular Specifications, then the requirement of section C3.4.2 shall prevail.

EPWP labour intensive specification

Labour intensive competencies of supervisory and management staff

Contractors having a CIDB contractor grading designation of 5CE and higher shall
only engage supervisory and management staff in labour intensive works who have
either completed, or for the period 1 April 2004 to 30 June 2006, are registered for
training towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior
partner, the managing director or managing member of a close corporation, as
relevant, having a contractor grading designation of 1CE, 2CE, 3CE PE and 4CE
shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be
registered on a skills programme for the NQF level 2. All other site supervisory staff
in the employ of such contractors must have completed, or for the period 1 April
2004 to 30 June 2006 be registered on a skills programme for, the NQF level 2 unit
standards or NQF level 4 unit standards.

G 72



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
CONTRACT No.: PWBS-B046/25/26 (RE-ADVERT)
Construction Of Ntwasahlobo Pedestrian Bridge

SCOPE OF WORKS

C3.4 CONSTRUCTION

Table 1: Skills programme for supervisory and management staff

supervisor

Team leader /

Technigues to Work Activities

- i _
Personnel INQFl Unit standard titles Skllls.prflgramme
eve description
2 Apply Labour Intensive Construction Systems and This unit standard must be

completed, and

Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Stormwater
Drainage

Use Labour Intensive Construction Methods to
Construct and Maintain Water and Sanitation Services

Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures

Any one of these 3 unit
standards

Foreman/ supervisor

Implement labour intensive Construction Systems and
Technigues

This unit standard must be
completed, and

Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Stormwater
Drainage

Use Labour Intensive Construction Methods to
Construct and Maintain Water and Sanitation Services

Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures

Any one of these 3 unit
» standards

most senior

representative thal is
resident on the site)

Site Agent / Manager | 5
(i.e. the contractor's

Manage Labour Intensive Construction Processes

Skills Programme against
this single unit standard

C3.4.3.2 Employment of unskilled and semi-skilled workers in labour-intensive works

C3.4.3.2.1 Requirements for the sourcing and engagement of labour.

1.

Unskilled and semi-skilled labour required for the execution of all labour intensive
works shall be engaged strictly in accordance with prevailing legislation and
SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the EPWP is R 185 per day as set by Dr Nkosazana
Dlamini Zuma Local municipality.

Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and,

b) The weakest worker completes 5 tasks per week in 55 hours or less.

. The contractor must revise the time taken to complete a task whenever it is

established that the time taken to complete a weekly task is not within the
requirements of C3.4.3.2.1.3.

. The Contractor shall, through all available community structures, inform the local

community of the labour intensive works and the employment opportunities
presented thereby. Preference must be given to people with previous practical
experience in construction and / or who come from households:

a) Where the head of the household has less than a primary school education;

b) That has less than one full time person earning an income;

c) Where subsistence agriculture is the source of income.
d) Those that are not in receipt of any social security pension income
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6. The Contractor shall Endeavour to ensure that the expenditure on the
employment of temporary workers is in the following proportions:

a) 60 % women;
b) 20% youth who are between the ages of 18 and 25; and
c) 2% on persons with disabilities.

C3.4.3.3 Specific provisions pertaining to SANS 1914-5

1.

Definitions

Targeted labour: Unemployed persons who are employed as local labour on the project.

2.

Contract participation goals

Is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided
to targeted labour to be quantified.

The wages and allowances used to calculate the contract participation goal shali, with
respect to both time-rated and task rated workers, comprise all wages paid and any training
allowance paid in respect of agreed training programmes.

C3.4.3.4Terms and conditions for the engagement of targeted labour

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

C3.4.3.5 Variations to SANS 1914.5

1. The definition for net amount shall be amended as follows:

Financial value of the contract upon completion, exclusive of any value added tax or
sales tax, which the law requires the employer to pay the contractor.

2. The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as

women, youth and persons with disabilities and the number of days of formal training
provided to targeted labour.

C3.4.3.6 Training of targeted labour

1. The contractor shall provide all the necessary on-the-job training to targeted labour to
enable such labour to master the basic work techniques required to undertake the work
in accordance with the requirements of the contract in a manner that does not
compromise worker health and safety.

2. The cost of the formail training of targeted labour will be funded by the provincial office of
the Department of Labour. This training should take place as close to the project site as
practically possible. The contractor, must access this training by informing the relevant
provincial office of the Department of Labour in writing, within 14 days of being awarded
the contract, of the likely number of persons that will undergo training and when such
training is required. The employer must be furnished with a copy of this request.

3. A copy of this training request made by the contractor to the DOL provincial office must
also be faxed to the EPWP Training Director in the Department of Public Works —
Cinderella Makunike, Fax Number 012 328 6820 or  email
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cinderella.makunike@dpw.gov.za Tel: 083 677 4026.

4, The contractor shall be responsible for scheduling the training of workers and shall take
all reasonable steps {o ensure that each beneficiary is provided with a minimum of six
(6) days of formal training if he/she is employed for 3 months or less and a minimum of
ten (10) days if he she is employed for 4 months or more.

5. The contractor shall do nothing to dissuade targeted labour from participating in training
programmes.

6. An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor
to workers who attend formal training, in terms of C3.4.3.6.2above.

7. Proof of compliance with the requirements of items above must be provided by the
Contractor to the Employer prior to submission of the final payment certificate.
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C3.5

C3.5.1

MANAGEMENT

Applicable SANS and SABS standards

a) The following SANS 1921 Construction Works standards and associated
specification data are applicable:

i) SANS 1921-1,  General

i) SANS 1921-2,  Accommodation of traffic on public roads occupied by
the contractor

iii) SANS 1921-4, Third party management support

iv) SANS 1921-5, Earthworks activities which are to be performed by
hand

V) SANS 1921 -6, HIV/AIDS Awareness

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to
this contract. The Specification Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the
standard to which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part
1: General engineering and construction works

Clause Specification data
Essential data
| 4.1.7 There are no requirements for drawings, information and calculations for which
the contractor is responsible
4.3.1 Refer to scope of works
4.7.3 No over break allowances for blasting is provided for
4143 Refer to scope of works
4.14.5 The Contractor is required to provide latrine and ablution facilities
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SANS 1921-5, Construction and management requirements for works contracts —
Part 5: Earthworks activities which are to be performed by hand

Clause | Specification Data

Essential Data:

5.1

| The depth of trenches which are to be excavated by hand is 1,5 metre

SANS 1921-6, Construction and management requirements for works contracts —
Part 6: HIV/AIDS awareness

4.2.1(a) | A qualified service provider is one that is accredited or a provisionally accredited

training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction
SETA (CETA) (tel. 011-265 5900), Health and Welfare SETA (HWSETA) (011-
622 6852) or on the Health and Welfare SETA website: www.hwseta.org.za

Additional clauses

| The duration of each workshop is not to be less than 2 % hours.

C3.5.2

C3.5.3

Planning and Programming

The time for completion will be 5 months, which includes the allowance for inclement
weather, (See Clause 45 of the Special Conditions of Contract). All statutory
holidays for the Civil Engineering Industry falling within the authorised contract
period, will be allowed as extensions to this period, but the Contractor will not be
paid additional Time-Related charges for these days (Ref. PSA 8.4.1).

The Contractor shall submit to the Engineer within 7 days of the Commencement
Date, a detailed programme setting out clearly the sequence of work, and the
resources, which he intends to use.

Environment
a} Sand and dust control

The Contractor shall, for the duration of the contract, take appropriate measures
to control the dust and soil movement, which may arise due to his operations.

b) Precautions against Nuisance

Operations are being conducted in an urban area and in the presence of passing
traffic. Precautions shall be taken to protect the public and to prevent
unnecessary noise, dust or other nuisance.

Any rock or debris falling from trucks on the roads in use by the public shall be
removed immediately. Precautions shall be taken to prevent fouling of public
roads and completed construction by trucks transporting muddy material. The
Engineer may order the Contractor to broom off and clean roads continuously
where the mud tracking of vehicles or falling debris may constitute a danger to
the travelling public.

c) Silencing Of Plant

Plant used on the Works shall be efficiently silenced and comply with the Noise
Control By-Laws as appeared in the Administrator's Notice No. 1784 of 29
November 1978. Noise operations will be permitted only between the hours of
7:00 am and 5:00 p.m. Any work outside normal hours will be permitted only on
the written authority of the Engineer, laid down in Clause 26 of the General
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C3.54

C3.5.5

C3.5.6

Conditions of Contract.
Accommodation of Traffic on Public Roads Occupied By the Contractor

The works involves the construction of new roadways and stormwater within an
established residential community. The works will be undertaken in such a manner
to provide access to residential property accesses and special attention must be
drawn to the accommodation/deviation of traffic on the affected area of the works.

The need to accommodate the traffic safely and with the least amount of
inconvenience to the travelling public is necessary throughout the construction
period. The travelling public shall have the right of way on public roads and the
Contractor shall make use of approved methods to control the movement of his
equipment and vehicles so as not to constitute a hazard on the road.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition
shall constitute ample reason for the Engineer to stop the execution of the works
until the road signs, etc, have been repaired to his satisfaction. The Contractor may
not commence constructional activities before adequate provision has been made
to accommodate traffic in accordance with the specifications.

Testing, Completion, Commissioning, And Correction of Defects

Materials of work that do not conform to the approved samples submitted in terms
of the General Conditions of Contract will be rejected. The Engineer reserves the
right to submit samples to tests, to ensure that the material represented by the
samples meet the specification requirements.

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the specifications and drawings rests with the Contractor, and the
Contractor shall at his own expense, institute a quality control system and provide
experienced engineers, foremen, surveyors, material technicians, other technicians
and technical staff, together with all transport, instruments and equipment to ensure
adequate supervision and positive control of the Works at all times.

The costs of supervision and process control, including testing carried out by the
Contractor, will be deemed to be included in the rates tendered for the related items
of work.

The Contractors attention is drawn to the provisions of the various Specifications
regarding the minimum frequency of testing required. The Contractor shall at his
own discretion increase this frequency where necessary to ensure adequate control.
On completion and submission of every part of the work to the Engineer for
examination, the Contractor shall furnish the Engineer with the results of the relevant
tests to indicate compliance with the specifications.

Recording Of Weather

Daily temperature and rainfall data shall be recorded in the site diary, and a copy
shall be provided to the engineer's representative on a weekly basis. A rainfall
gauge shall be located at the contractor's site camp. Temperature readings shall be
taken at commencement and closure of the site on a daily basis. Additional readings
will be required during construction of layer works, concrete works and surfacing.
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C3.5.7

C3.5.8

C3.5.9

C3.5.10

C3.5.11

C3.5.12

C3.5.13

Format of Communications

Communication throughout the contract will be undertaken via written
communication either by fax, site instruction or post. Email communication will only
be considered as proof of communication when followed up by a written
communication on the letterheads of the author or via a site instruction.

Request for inspection of the works will be accepted telephonically, however this
request must be recorded in the site diary and site instruction book.

Key Personnel

A schedule of key personnel to be employed with curriculum vitae of relevant
experience shall be provided to the employers’ representative prior to site handover.

Management Meeting

The Engineer will conduct site meetings, prepare and circulate minutes, as determined by
him at the beginning of the contract. The Contractor shall attend these meetings and shall
ensure that when necessary, the required sub-contractor is represented. The approved
minutes shall become part of the contract documents.

The Contractor shall be required to conduct safety meetings at intervals agreed to
between the Employer or his Safety Agent and the Contractor as specified in the
Health and Safety Specification bound in this document.

Payment Certificates

The contractor shall submit to the engineer after the end of each month a statement
in the required format, showing the estimated amount due to him, calculated in
accordance with the General Conditions of Contract. The statement to be submitted
by the contractor shall consist of 2 copies of the schedule of quantities.

Protection of the Public

The Contractor shall at all times ensure that his operations do not endanger any
member of the public.

As the area is adjacent to a residential area the Contractor shall take special
precautions to prevent public access to any danger areas on the Works, e.g. by
temporary barricades and/or fencing.

Aids Awareness

A PROVISIONAL ALLOWANCE has been provided in the bill of quantities under
training to undertake an aids awareness programme in the community.

Site Visitors Book

A Site Visitors Book must be kept on site. All visitors visiting to the site must report
to the site office and sign in the Site Visitors book before entering the construction
site. The Agent and/or the Safety Officer must always accompany the Visitor. The
Visitor must wear a hard hat, safety shoes and safety clothing when required.
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Information In Respect Of Plant

Information relating to plant on Site shall be recorded in the Daily Site Diary. In
addition, the Contractor shall deliver to the Engineer, on a monthly basis, a detailed
summary of construction plant kept on the Site, full particulars given for each day of
the month. Distinction shall be made between plant in working order and plant out-
of-order. Such inventory shall be submitted by the first day of the month following
the month to be reported.

Information In Respect Of Employees

Information relating to labour and management on Site shall be recorded in the Daily
Site Diary, in addition, the Contractor shall deliver to the Engineer, on a monthly
basis, a detailed summary of supervisory staff, labour employed (own and local
labour) by category, and sub-contractors (both local and imported) for each day of
the month. Such return shall be submitted by the first day of the month following
the month to be reported.
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3.6

VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS

SABS 1200 A: GENERAL

PSA 1

PSA 2

PSA 3

PSA 4

QUALITY OF MATERIALS (Sub clause 3.1)
Add the following:

All materials used in this Contract shall be the official SABS mark where
applicable.

All materials shall be new and of the best quality available unless otherwise
specified.

CONTRACTOR'S OFFICES, STORES AND SERVICES (Clause 4.2)
Add the following to the provisions of Clause 4.2.

a) The location of the Contractor's offices, stores and services on site shall be
subject to approval by the Engineer.

b} The Contractor's office is to include a facility with furniture suitable for the
use during site meetings, accommodating 8 persons.

c) The Contractor's designated site agent shall be in possession of a cellular
telephone.

No additional payment is made for this service, and shall be deemed to be
included in the preliminary and general.

SETTING OUT OF THE WORKS (Clause 5.1.1)

Substitute the first sentence of Clause 5.1.1 with the following. The engineer will
provide information for setting out of the works.

Add the following.

Setting out the Works will not be measured and paid for directly, and compensation
for the works involved in setting out shall be deemed to be covered by the rates
and prices tendered and paid for in the various items of works included under this
Contract.

WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS
(Clause 5.2)

The Contractor shall make adequate provision for the supply of temporary warning
signs, barriers drums etc to the satisfaction of the Engineer for the entire duration
of the contract. Road and traffic signs shall comply with the requirements of the
"South African Road Traffic Manual”.
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LOCATION AND PROTECTION OF EXISTING SERVICES (Clause 5.4)

Add the following provisions of Clause 5.4.1
Location of existing services

Before underground or excavation work is carried out, the Contractor shall
ascertain the presence and position of all services likely to be damaged or
interfered with by his activities. He shall obtain up-to-date plans from the Engineer
for this purpose, showing the position of services in the area where he intends to
work.

As services can often not be reliably located from such plans, the Contractor shall
determine the exact position of such services by means of suitable detecting
equipment and afterwards by careful hand excavation where necessary in order
to expose the services at the positions of possible interference by his activities.
This procedure shall also be followed in respect of services not shown on the plans
but believed to be present.

All such services, the positions of which have been located at the critical points,
shall be designates as “known” services and their positions shall be indicated on
a separate set of Drawings, a copy of which shall be furnished to the Engineer.

While he is occupying the Site, the Contractor shall be liable for all damage caused
by him to known services as well as for consequential damage, whether caused
directly by his operations or by the lack of proper protection.

ACCOMMODATION OF TRAFFIC (New clause 5.9)
Temporary traffic signs shall be erected at all diversions.

The number and layout of the traffic signs shall comply with the Site Manual
entitled “Safety at Roadwork’s in Urban Areas”, as published by the Department
of Transport.

Traffic signs shall have a yellow background with either a red / black border.
TOLERANCES
General (New sub-clause 6.4)

No guarantee is given that the full specified tolerance will be available
independently of each other, and the Contractor is cautioned that the liberal or full
use of any one or more of the tolerances may deprive him of the full or any use of
tolerances relating to other aspects of the work.

Except where the contrary is specified or then clearly not applicable all quantities
for measurement and payment shall be determined from the “authorised”
dimensions. These are specified dimensions or those shown on the Drawings or,
if changed, as finally prescribed by the Engineers, without any allowances for the
specified tolerances.

Except if otherwise specified, all measurements for determining quantities for
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payment will be based on the “authorised” dimensions.

If the work is therefore constructed in accordance with the “authorised” dimensions
plus or minus the tolerances allowed, quantities will be based on the “authorised
dimensions regardless of the actual dimensions to which the work has been
constructed.

When the work is not constructed in accordance with the “authorised” dimensions
plus or minus the tolerances allowed, the Engineers may nevertheless, at his sole
discretion, accept the work for payment. In such cases no payment shall be made
for quantities of work or material in excess of those calculated for the “authorised”
dimensions, and where the actual dimensions are less than the “authorised”
dimensions minus the tolerance allowed quantities for payment shall be based on
the actual dimensions as constructed.

MEASUREMENT AND PAYMENT
Contractual Requirements (sub clause 8.3.1)

Add to sub-clause 8.3.1:
“In addition, the sum tendered shall cover all initial costs incurred in complying
with the requirements of the Special Conditions of Contract.

Contractual Requirements (sub clause 8.4.1)

The Contractor shall tender a lump sum in the Schedule of Quantities to cover his
time-related establishment costs. The amount tendered and paid shall be full
compensation to the Contractor for:

(i) The maintenance of his whole organisation as established for this Contract.

(ii) The maintenance of all insurances, indemnities and guarantees required in
terms of the Conditions of Contract or Tender where applicable.

{iii) Compliance with all general conditions and requirements, which are not
specifically, measured elsewhere for payment in these Contract Documents.

The Contractor shall tender a lump sum for the abovementioned items.

Payment of the lump sum shall be made monthly in compliance with the method laid
down in Sub-clause 8.2.2 of SABS 1200:A.

The Contractor will not be paid Time-Related Preliminary and General charges for
any Special Non-Working Days, as stipulated in the Appendix, which shall be
deemed to have been allowed for in his rates.

Adjusted Payment for Time-Related Items
The payment to the Contractor for Time-Related Iltems shall be adjusted in

accordance with the following formula in the event of the Contract being extended
by means of a variation order:

Sum of Tendered amounts for Time Related ltems x Extension of Time authorised by variation order

Tender contract period
*For the purposes of applying this formula "Extension of Time" will exclude the
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PSA 9.4

PSA 9.5

Contractor's December/January closedown period, if applicable.

The abovementioned adjustment of the payment for Time-Related ltems shall be
made in the Completion Payment Certificate and shall be the only payment for
additional Time-Related costs irrespective of the actual period required to complete
the Contract including its authorised extensions.

In the case of fixed price contracts, the amount by which the Time-Related ltems is
adjusted shall not be subject to the Contract Price Adjustment formula.

In the case of contracts subject to Contract Price Adjustment the amount by which
the time-related items are adjusted shall be subject to the Contract Price Adjustment
formula.

Compliance with OHS Act and Regulations

(Including The Construction Regulations 2003) unit: sum

The tendered sum shall include full compensation to the Contractor for compliance
with all the requirements of the OHS Act and Regulations (including the Construction
Regulations 2003) at all times for the full duration of the Contract.

This sum will be paid to the contractor in equal monthly amounts subject to
proper/substantial compliance

Accommodation of Traffic (Clause 8.8.2)

Where the new works interferes with the existing roads, the Contractor shall
construct these sections of the works under traffic. The work will involve catering
for the safe and easy passage of public traffic in all weather, both day and night
for the full traffic control and signposting.

The Contractor may alternatively make his own arrangement for detours to be
constructed, all subject to the Engineers approval.

Add the following after the first paragraph:

“All temporary road signs, devices, sequences, layouts and spacing shall comply
with the requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National
Road Traffic Regulations, 2000, the South African Road Traffic Signs Manual and
the requirements of the relevant road authority. All temporary traffic control
facilities shall also comply with the guidelines set in SA Road Traffic Signs Manual,
Volume 2, Chapter 13: Road works Signing, (SARTSM, June 1999, obtainable
from the Government Printer, Pretoria)’
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SABS 1200 AB: ENGINEER'S OFFICE

PSAB 1

TEMPORARY/ PERMANENT OFFICES

The Contractor is to provide a temporary office for use by the Engineer. The
offices should be able to accommodate one full time Engineer's Representative
and two assistants. The offices should be of make by M projects or similar
equivalent with the following minimum specification.

o Exterior should be of chromadek make with a chromadek roof. Windows
should be aluminium an doors to be chromadek

e Interior should include oak ply cladding with vinyl flooring. Ceiling is to be with
vinyl.

¢ Air conditioning is to be provided

The Engineer's offices are to be equipped with the following as a minimum:

Three desks each with lockable drawers
Three high back swivel chairs

Three visitors chairs

A facility to store/hang drawers

The contractor should also make arrangements for covered facilities to enable the
accommodation of approximately 12 — 16 people during progress site meetings, to
be held fortnightly or monthly.

The facilities are to be provided, to the satisfaction of the Engineer, within 14 days
or commencement date. The Engineer may withhold certification of the first
progress payment until these facilities are provided.

PSAB 2

PSAB 3

PSAB 4

NAMEBOARDS (Clause 3.1)
Substitute the first paragraph of Clause 3.1 with the following:

The Contractor must supply and erect one name board at an approved site, and
shall comply as regards site, painting and details of the municipalities standard
name board.

SURVEY ASSISTANTS (Clause 5.5)

Substitute "two or more suitable educated survey labourers” in this paragraph with
"one semi-skilled labourer”.

The Engineer’s Representative will occasionally need the assistance of a survey
labourer to help with testing, survey, etc., envisaged at approximately 4 hours
(non-consecutive) per week.

SURVEY EQUIPMENT

The Contractor shall provide the following tested and approved survey equipment
on site for the duration of the contract and for the use of the Engineer whenever
needed.
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a) One automatic level plus tripod,
b) One level staff, all graduated metrically and
c) One 5m and one 25m-tape measure.

The above-mentioned equipment may, by arrangement be shared between the
Contractor and the Engineer's Representative. The Contractor shall keep the
equipment insured against any loss; damage or breakage and he shall indemnify
the Engineer and the Employer against any claims in this regard.

MEASUREMENT AND PAYMENT
Survey Assistant ((New Clause)

Payment for the survey assistant shall be at the tendered day work rates for the
hours worked in assisting the Engineer's Representative. No payment shall be
made for the survey equipment all costs shall be deemed to be covered by the
rates tendered for the Contractor's facilities. No payment shall be made for the
survey equipment or survey assistant and all costs shall be deemed to be covered
by the rates tendered for the Contractor's facilities.
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SABS 1200 C: SITE CLEARANCE

PSC 1

PSC 2

PSC 3

PSC 3.1

PSC 3.2

PSC 3.3

SCOPE (Clause 1.1)
Add the following:

“The specification also covers the removal of unreinforced and reinforced
concrete, existing pipe culverts and existing roadway and layerworks, (at tie-ins
and road widening), and saw cutting of existing road surfacing.”

MATERIALS
Disposal of Material (Sub-clause 3.1)
Delete the first two senfences of this clause and replace with:

“Debris arising from clearing operations or from the demolition of existing
structures that are not suitable for re-use in the works or for landscaping in areas
designated by the Engineer, shall be removed by the Contractor and disposed of
at the approved tip site. Transport of such material shall not be paid separately,
but shall be included in the relevant items for clearing

The rates tendered shall allow for any fees to be paid at the tip site.”
MEASUREMENT AND PAYMENT
Clear And Grub (sub - clause 8.2.1)

The location of disposal or dumping sites shall be the Contractor's responsibility
and no overhaul shall be payable to the Contractor for loading, temporary and
dumping of material thus cleared under this scheduled item.

Unit of measurement for "clear and grub”, for road works shall be the square metre,
and clearing for sewer and storm-water routes shall be metre.

Cleaning of Existing Stormwater Manholes/ Catchpits unit: m?
(Items measured separately)

The unit of measurement shall be the cubic meter of material removed from the
individual units. The tendered rate shall include for all plant, labour, spoiling
material and all other incidentals necessary to undertake the work.

Removal of Existing Roadway to Spoil (New Clause)

a) Existing Asphalt unit: m?
b) Existing Base and Sub-base unit: m*

The volume measured shall be the area marked for removal multiplied by the
thickness of the layer removed to the instructions of the Engineer. The tendered
rate shall cover the cost of breaking the surfacing and layer-works to a maximum
depth of 400mm, loading, transporting and disposal. The cost of saw cutting a
neat vertical joint around the perimeter of the removed section of surfacing would
be paid for under item PSC3.6
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SABS 1200 DA: EARTHWORKS (SMALL WORKS)

PSDA 1 CLASSIFICATION FOR EXCAVATION PURPOSES (Clause 3.1)

Delete Sub-Clause 3.1.1 and 3.1.2 and replace with the following:

PSDA 1.1 Method of Classifying

The Contractor may use any method he chooses to excavate any class of material
but his chosen method of excavation shall not determine the classification of the
excavation. The Engineer or his Representative will decide on the classification of
materials. In the first instance classification will be based on inspection of the
material to be excavated and on the criteria given in PSD 3.1.2(a) and (c).

PSDA 1.2 Classes of Excavation

All materials encountered in any excavation for any purpose including restricted
excavation will be classified as follows:

(a)

Soft Excavation

Any material, which can be removed by bulldozers or backhoes, shall be
classified as soft excavation.

Soft excavation shall be material not falling into the category of hard rock
excavation.

(c) Hard rock excavation

PSDA2

PSDA2.1

Hard rock excavation shall be excavation in material (including
undecomposed boulders exceeding 0.17 cubic metre in individual volume)
that cannot be efficiently removed without blasting, wedging and splitting, or
hydraulic hammers.

This classification includes materials such as:

Solid unfractured rock occurring in bulk
Solid ledges thicker than 200mm

¢ Igneous rock intrusions

o Cemented sedimentary rocks.

CONSTRUCTION
Conservation of Topsoil (5.2.1.2)
Add the following to Sub-clause 5.2.1.2:
“Topsoil shall not be stockpiled higher than 2,0m. Care shall be exercised to

prevent the compaction of topsoeil in any way especially by vehicles travelling
over such material.”
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MEASUREMENT AND PAYMENT
Working of borrow pits (new item)
a) Removal of topsoil to stockpile unit: m*

The unit of measurement shall be the cubic metre of topsoil removed. The
tendered rate must include for all plant, labour and all other incidentals
necessary to undertake the work, including fees payable for dumping to a
municipal refuse site.

b) Excess overburden unit: m*

The unit of measurement shall be the cubic metre of excess overturn
measured in place after topsoil stripping

¢) Finishing of borrow area in

i) Hard rock material unit: m?2
i)  Soft material unit: m?

The unit of measurement for finishing of borrow area shall be the square metre
measure in accordance with the finally excavated area of the borrow pit,
before it is finished off

The tendered rate shall include full compensation for finishing off the borrow
pits as specified in 5.2.2.2
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SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)
PSDB1 CLASSES OF EXCAVATION (Clause 3.1)

The excavation of material, for the purposes of measurement and payment shall
be classified as specified in PSDA 1.
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SABS 1200 DM: EARTHWORKS (ROADS, SUBGRADE)

PSDM 1

PSDM 2

PSDM 3

DEFINITIONS AND ABBREVIATIONS (Clause 2.3)
Add the following:

“The Contractor's attention is drawn to the definitions of formation level as defined
in SABS 1200 M.”

CLASSIFICATION OF EXCAVATION (Clause 3.1)

Clause PSDA 1 will apply for this clause.

FILL (Clause 3.2.2)

In addition to the requirements of Clause 3.2.2, the following shall apply:

The minimum CBR swell at 100% of modified AASHTO maximum density be as
follows:

Depth Below Final Road Surface (mm) Maximum CBR SWELL (%)

PSDM 4

PSDM 5

PSDM 5.1

PSDM 6

250 - 800 1,5
Over 800 4,0

Sand shall be as for Clause 3.2.2
SUBGRADE

The minimum CBR of the sub grade layers at 93% maodified AASHTO maximum
density shall be 7

CONSTRUCTION (Clause 5)

Treatment of Road Bed (Sub Clause 5.2.2.3)
(a) Preparation and Compaction of Road Bed
Add the following:

“Where road bed preparation takes place in sand the in-situ sand layer is to be
watered and compacted to 100% Modified. AASHTO density. The surface of the
in-situ sand layer is to be firm and smooth in order to receive the subsequent
S.S.G. or sub-base layer, as the case may be. To this end the Engineer may order
that unnecessary construction traffic remain off the finished in-situ sand layer until
the subsequent layer has been completed.”

USE OF MATERIALS (Sub Clause 5.2.2.3 & 8.3.4)

In addition to the requirements of Clause 5.2.2.3, the order of excavating cuts shall
be arranged to minimize the double handling of material.
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PSDM 7

PSDM 8
PSDM 8.1

PSDM 9

PSDM 9.2

PSDM 9.3

TRIMMING, GRADING AND COMPACTING OF SIDEWALKS (New Clause)

After completion of the road layers, including the premix surface, and after
construction of the necessary kerbs, including the satisfactory backfilling behind
the kerb, the sidewalk shall be finished off to the lines and levels shown on the
drawings or as directed.

Shortfall material shall be imported from the designated borrow pit and mixed with
the existing, reshaped and compacted to levels as directed.

The Contractor shall be responsible for taking the necessary precautions and
measures to control the dust nuisance, which may arise due to his operations on
the sidewalk, whether from the natural ground surface or topsoil layer, until the
Engineer accepts the verge.

TRANSPORT
Free haul (Clause 5.2.8.1)

Notwithstanding the provisions of Clause 5.2.8.1, all movements of cut and fill
material shall be free haul.

MEASUREMENT AND PAYMENT (Clause 8)
PSDM 9.1 (a}  Cut to Fill, Borrow to Fill
Add to Sub-clause 8.3.4(1) the following:

“Where fill material is borrowed from trench excavations the rate shall include the
selection from the sides of trenches, transporting, if necessary, stockpiling,
preparing, processing, shaping (including forming side channels and benching if
applicable), watering, mixing, compacting to the densities specified and finishing
the slopes of fills.”

The fill material from commercial sources required for formation levels and
undercuts shall be a minimum G7 quality material

Surface Finishes
Add to Sub-clause 8.3.13 the following sub-clause (c):

“The major earthworks required to bring the verge to the required level and the
additional depth of excavation or reduction in fill height as ordered for the topsoil
operation shall be measured and paid for under item 8.3.4.

Construct Selected Layers using Imported Material Compacted to 95%
Modified AASHTO (New Clause)

The rate shall cover the cost of locating the source, complying with all the relevant
precautions required in terms of Clause 5.1, SABS 1200 D, procuring the material,
basic selection, transporting from source to point of deposition on the road,
spreading, watering, compacting, final grading and complying with the tolerances
and testing.
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SABS 1200 GA: CONCRETE (SMALL WORKS)

PSGA 1 SCOPE (Clause 1.1)

This section includes specifications for various aspects of concrete referred to in
other sections of the standard specifications.

PSGA 2 CEMENT (3.2.1 and 3.2.2)
The grade of concrete shall be as specified on the drawings or schedule of

quantities. Cement shall not be kept in storage for longer than four weeks and
shall be used in the order in which it has been stored.
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SABS 1200 LB: BEDDING (PIPES)

PSLB 1

PSLB 2
PSLB 2.1

PSLB 2.2

PSLB 3

PSLB 4

SCOPE (Clause 1.1)

This section includes bedding for stormwater pipes and culverts.

BEDDING MATERIALS (Clause 3.4.1)

Source of material

It is anticipated that selected fill material will be available from trench excavations.
Selective excavation for bedding materials

Notwithstanding the requirements of Clause 3.7 of SABS 1200 DB and Clause
3.4.1 of SABS 1200 LB regarding the use of selective methods of excavation,
selective method of excavation and plant shall be adopted by the Contractor as to
enable him to avoid burring or contaminating material that is suitable and is
required for bedding. The details contained in SABS 1200 LB shall be used for all
relevant bedding details as applicable.

CRUSHED STONE BEDDING {(New clause)

Where the conditions on the trench bottom are so wet that the use of selected
granular material is not practical, use will be made of 13.2 or 19mm single sized
crushed stone material from commercial sources. The use of such stone will be
entirely at the Engineer’s discretion.

FREE HAUL (Clause 8.1.6)

All material for bedding cradle and selected fill obtained from excavations on site
shall be regarded as free haul. No overhaul will be payable for obtaining bedding
material from within the site.
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3.7.1: HEALTH AND SAFETY SPECIFICATION
DOCUMENT INFORMATION
Document Type Originator
Occupational Health & Safety
Safety Plan Officer
Activity Project Name
DR NKOSAZANA DLAMINI |
ZUMA MUNICIPALITY HSE (Health, Safety and
Environment)
DOCUMENT CHANGE RECOI!D
Rev Date Section (s) change (d) Description of Revision
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ANNEXURE A

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

TABLE OF CONTENTS
1. Introduction and Background

1.1 Background to the Pre-construction Health and Safety Specification
12 Purpose of the Pre-construction Health and Safety Specification

1.3 Implementation of the Pre-construction Health and Safety Specification
2. Pre-construction Health and Safety Specification

2.1 Scope

2.2 Interpretation

2.2.1  Application
2.2.2 Definitions
2.3 Minimum Administrative Requirements
2.3.1  Notification of Intention to Commence Construction Work

2.3.2  Assignment of Contractor's Responsible Person to Supervise Health and
Safety on Site

2.3.3 Competency for Contractor's Responsible Persons

2.3.4 Compensation of Occupational injuries and Diseases Act (COIDA) Act 130 or
1993

2,35 Occupational Health and Safety Policy
2.3.6  Health and Safety Organogram

2.3.7 Preliminary Hazard |dentification and Risk Assessment and Progress Hazard
Identification and Risk Assessment

2.3.8 Health and Safety Representative(s)
2.3.9 Health and Safety Committee(s)
2.3.10 Health and Safety Training

2.3.10.1 Induction

2.3.10.2 Awareness

2.3.10.3 Competency
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2.5

2.3.11
23.12
2.3.13
2.3.14
2.3.15
2.3.16
2317
2.3.18
2.3.19
2.3.20

23.21

General Record Keeping

Health & Safety Audits, Monitoring and Reporting
Emergency Procedures

First Aid Box and First Aid Equipment

Accident / Incident Reporting and Investigation
Hazards and Potential Situations

Personal Protection Equipment and Ciothing
Occupational Health and Safety Signage

Permits

Sub-contractors

Incentives and Penalties

Physical Requirements

241
242
243
2.4.4
245
246
247
24.8

249

Demolition Work

Excavations, Shoring, Dewatering or Drainage
Edge Protection and Penetrations

Explosives and Blasting

Piling

Stacking of Materials

Speed Restrictions and Protection

Hazardous Chemical Substances (HCS)

Asbestos

Plant and Machinery

251
252
253
254
25.5

256

Construction Plant

Vessels under Pressure {Gas bottles including Operations)
Fire Extinguishers and Fire Fighting Equipment

Hired Plant and Machinery

Scaffolding / Working on Heights

Formwork for Structures
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257
258
259
2.510
2511
25.12
2513
2514
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Lifting Machine and Tackle

Ladders and Ladder work

General Machinery

Portable Electrical Tools / Explosive Power Tools

High Voltage Electrical Equipment {(Not maintained by CDC)

Public Health and Safety

Night Work

Facilities for Safekeeping and Eating Areas (Mess Area) for workers

Transport of Workers

Occupational Health

261

Occupational Hygiene

26.2 Welfare Facilities
26.3 Alcohol and Other Drugs
Annexure A

Task Completion Form

Annexure B

Principal Contractor's Responsible Persons

Annexure C

Other Requirements

Annexure D

Initial Hazard Identification and Risk Assessment Format

Annexure E

Acknowledgement of Receipt of Document
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1. INTRODUCTION AND BACKGROUND

1.4 Background to the Pre-construction Health and Safety Specification

The Construction Regulations (July 2003) place the onus on the Client to prepare a pre-construction
health & safety specification, highlighting all risks not successfully eliminated during design.

1.2 Purpose of the Pre-construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now
promulgated Construction Regulations (July 2003} in order to reduce incidents and injuries. This pre-
construction specification shall act as the basis for the drafting of the construction phase health & safety
plan.

The pre-construction specification sets out the requirements to be followed by the Principal Contractor
and other Contractors so that the health & safety of all persons potentially at risk may receive the same
priority as other facets of the project e.g. cost, programme, environment, etc.

1.3 Implementation of the Pre-construction Health and Safety Specification

This specification forms an integral part of the contract, and the Contractor is required to use it af pre-
tender phase when drawing up its project-specific construction phase health & safety plan. The Principal
Contractor shall forward a copy of this specification to all Contractors at their bidding stage so that they
can in turn prepare health & safety plans relating to their operations.

2, PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
21 Scope

This Specification covers the requirements for eliminating and mitigating incidents and injuries on the
particular project

The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and
promoting a health and safety culture amongst those working on the project. The specification also
makes provision for the protection of those persons other than employees.

2.2 Interpretations

2.21 Application

This specification is a compliance document drawn up in terms of South African legislation and is
therefore binding. It must be read in conjunction with relevant legislation as noted previously.

2.2.2 Definitions

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations
{July 2003) shall apply.

2.3 Minimum Administrative Requirements

2.3.1 Notification of Intention to Commence Construction Work

The Contractor shall notify the Provincial Director of the Department of Labour in writing before
construction work commences. A copy of this notification must be forwarded to the Client on
appointment.
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2.3.2

2.3.3

234

235

2.3.6

2.3.7

Assignment of Contractor's Responsible Persons to Supervise Health and Safety on
Site

The Contractor shall submit supervisory appointments as well as any relevant appointments in
writing (as stipulated by the OHSA and Construction Regulations), prior to commencement of
work. Proof of competency must be included. See annexure B.

Competency for Contractor’s Appointed Competent Persons

Contractors’ competent persons for the various risk management portfolios shall fulfil the criteria
as stipulated under the definition of Competent in accordance with the Construction Regulations
{July 2003). Proof of competence for the various appointments must be included.

Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The Principal Contractor shall submit a letter of good standing with its Compensation Insurer to
the Client as proof of registration. Contractors shall submit proof of registration to the Principal
Contractor before they commence work on site.

Occupational Health and Safety Policy

The Principal Contractor and all Contractors shall submit a Health and Safety Policy signed by
their Chief Executive Officer. The Policy must outline objectives and how they will be achieved
and implemented by the Company / Contractor.

Health and Safety Organogram

The Principal Contractor and all Contractors shall submit an organogram, outlining the Health
and Safety Site Management Structure including the relevant appointments/competent persons.
In cases where appointments have not been made, the organogram shall reflect the intended
positions. The organogram shall be updated when there are any changes in the Site
Management Structure.

Preliminary Hazard Identification and Risk Assessment and Progress Hazard
Identification and Risk Assessment

The Contractor shall cause a hazard identification to be performed by a competent person
before commencement of construction work, and the assessed risks shall form part of the
construction phase health and safety plan submitted for approval by the Client. The risk
assessment must include;

a) A list of hazards identified as well as potentially hazardous tasks;

b) A documented risk assessment based on the list of hazards and tasks;

¢} A set of safe working procedures (method statements) to eliminate, reduce and/or control
the risks assessed;

d) A monitoring and review procedure of the risks assessment as the risks change.

The Principal Contractor shall ensure that all Contractors are informed, instructed and trained
by a competent person regarding any hazards, risks and related safe work procedures before
any work commences and thereafter at regular intervals as the risks change and as new risks
develop.

The Principal Contractor shall be responsible for ensuring that all persons who could be
negatively affected by its operations are informed and trained according to the hazards and
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2.3.8

239

risks and are conversant with the safe work procedures, control measures and other related
rules (tool box talk strategy to be implemented).

Health and Safety Representative(s)

The Principal Contractor and all Contractors shall ensure that Health and Safety
Representative(s) are appeainted under consultation and trained to carry out their functions. The
appointment must be in writing. The Health and Safety Representative shall carry out regular
inspections, keep records and report all findings to the Responsible Person forthwith and at
health & safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project health and safety meetings are held monthly
and minutes are kept on record. Meetings must be organised and chaired by the Principal
Contractor's Responsible Person. All Contractors’ Responsible Persons and Health & Safety
Representatives shall aftend the monthly health & safety meetings. Contractors shall also have
their own ‘internal health & safety committees in accordance with the OHS Act 85/1993 and
minutes of their meetings shall be forwarded to the Principai Contractor on a monthly basis.

2.3.10 Health and Safety Training

2.3.11

2.3.10.1 Induction

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health &
safety induction training session before starting work. A record of attendance shall be kept in
the health & safety file. A suitable venue must be supplied to house this training.

2.3.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at
least once per week. These talks should deal with risks relevant to the construction
work at hand. A record of attendance shall be kept in the health & safety file. All
Contractors have to comply with this minimum requirement.

2.3.10.3 Competency

All competent persons shall have the knowledge, experience, training, and qualifications
specific to the work they have been appointed to supervise, control, carry out. This will have to
be assessed on a regular basis e.g. periodic audits by the Client, progress meetings, etc. The
Principal Contractor is responsible to ensure that competent Contractors are appointed to carry
out construction work.

General Record Keeping

The Principal Contractor and all Contractors shall keep and maintain Health and Safety records
to demonstrate compliance with this Specification, with the OHS Act 85/1993; and with the
Construction Regulations (July 2003). The Principal Contractor shall ensure that all records of
incidents/accidents, training, inspections, audits, etc. are kept in a health & safety file held in
the site office. The Principal Contractor must ensure that every Contractor opens its own health
& safety file, maintains the file and makes it available on request.
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2312

2.3.13

2.3.14

2.3.15

2.3.16

2317

Health & Safety Audits, Monitoring and Reporting

The Client shall conduct monthly health & safety audits of the work operations including a full
audit of physical site activities as well as an audit of the administration of health & safety. The
Principal Contractor is obligated to conduct similar audits on all Contractors appointed by it.
Detailed reports of the audit findings and results shall be reported on at all levels of project
management meetingsfforums. Copies of the Client audit reports shall be kept in the Primary
Project Health & Safety File while the Principal Contractor audit reports shall be kept in their file,
a copy being forwarded to the Client. Contractors have to audit their sub-contractors and keep
records of these audits in their health & safety files, available on request.

Emergency Procedures

The Principal Contractor shall submit a detailed Emergency Procedure for approval by the Client
prior to commencement on site. The procedure shall detail the response plan including the
following key elements:

» List of key competent personnel;

+ Details of emergency services;

e Actions or steps to be taken in the event of the specific types of emergencies;

¢ Information on hazardous material/situations.

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents
to employees, use of hazardous substances, homb threats, major incidents/accidents,
etc. The Principal Contractor shall advise the Client in writing forthwith, of any
emergencies, together with a record of action taken. A contact list of all service providers
(Fire Department, Ambulance, Police, Medical and Hospital, etc) must be maintained and
available to site personnel.

First Aid Boxes and First Aid Equipment

The Principal Contractor and all Contractors shall appoint in writing First Aider(s). The
appointed First Aider(s) are to be sent for accredited first aid training. Valid certificates
are to be kept on site. The Principal Contractor shall provide an on-site First Aid Station
with first aid facilities, including first aid boxes adequately stocked at all times. All
Contractors with more than 5 employees shall supply their own first aid box. Contractors
with more than 10 employees shall have a trained, certified first aider on site at all times.

Accident / Incident Reporting and Investigation

Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal
Contractor must stipulate in its construction phase health & safety plan how it will handle
each of these categories. When reporting injuries to the Client, these categories shall be
used. All injuries shall be investigated by the Principal Contractor, with a report being
forwarded to the Client forthwith. All Contractors have to report on the 4 categories of
injuries to the Principal Contractor at least monthly. The Principal Contractor must
report all injuries to the Client in the form of a detailed injury report at least monthly.

Hazards and Potential Situations

The Principal Contractor shall immediately notify other Contractors as well as the Client
of any hazardous or potentially hazardous situations that may arise during performance
of construction activities.

Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers are issued and wear hard hats,
safe footwear and overalls. The Principal Contractor and all Contractors shall make
provision and keep adequate quantities of SABS approved PPE on site at all times. The
Principal Contractor shall clearly outline procedures to be taken when PPE or Clothing
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2.3.20

2.3.21
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2.4.1

2.4.2

SCOPE OF WORKS
C3.7: PARTICULAR SPECIFICATIONS

is:
¢ Lost or stolen;
s  Worn out or damaged.

The above procedure applies to Contractors and their Sub-contractors, as they are all
Employers in their own right.

Occupational Health and Safety Signage

The Contractor shall provide adequate on-site OHS signage. Including but not limited
to: ‘no unautherised entry’, ‘report to site office’, ‘site office’, ‘beware of overhead work’,
‘hard hat area’. Signage shall be posted up at all entrances to site as well as on site in
strategic locations e.g. access routes, entrances to structures and buildings, and other
potential risk areas/operations.

Permits

Permits may include the following:

Use of Explosives and Blasting

Work for which a fall prevention plan is required
Use of cradles

Hot work

Confined space

* ® o 9

Contractors and Sub-contractors

The Principal Contractor shall ensure that all Contractors under its control comply with
this Specification, the OHS Act 85/1993, Construction Regulations (July 2003), and all
other relevant legislation that may relate to the activities directly or indirectly. The
Contractor, when appointing other Contractors as ‘Sub-contractors’, shall mutatis
mutandis ensure compliance.

Incentives and Penalties

Certain incentives will be provided for ongoing compliance to the provisions of the
construction phase health & safety plan submitted by the Principal Contractor.

Penalties will be implemented for ongoing non-compliance to the provisions of the
construction-phase health & safety plan as submitted by the Principal Contractor.

Physical Requirements

Demolition Wark

It is envisaged that minor ground level demolitions are to be carried out on this project.
Prior to any demolition work being carried out, the Principal Contractor shall submit a
safe working procedure and a detailed engineering survey for approval by the Client.
Acceptance will then be issued to the Principal Contractor to proceed with the demolition
work. The Principal Contractor shall ensure that demolition work complies with the
Construction Regulations (July 2003).

Excavations, Shoring, Dewatering or Drainage

Trenching of an approximate depth of up to 4 metres is to be carried out on this project.
The Principal Contractor and any relevant Contractors shall make provision in their
tender for shoring, dewatering or drainage of any excavation as per this specification.
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2.4.4

2.4.5

246

247

248

249

2.5

2.5.1

SCOPE OF WORKS
C3.7: PARTICULAR SPECIFICATIONS

The Contractor shall make sure that:

a) The trench excavations are inspected before every shift and a record is kept;

b) Safe work procedures have been communicated to the workers; Copies of which
must be held in the Safety File

¢) The safe work procedures are enforced and maintained by the Contractor's
Responsible Persons at all times;

d} The requirements as per section 11 of the Construction Regulations are adhered to.

Edge Protection and Penetrations

The Principal Contractor must ensure that all exposed edges and openings are guarded
and demarcated at all times until permanent protection has been erected. The Principal
Contractor's risk assessment must include these items. E.g. protection of decking
edges, finished floor slab edges, stairways, floor penetrations, lift shafts, trenches and
all other openings and areas where a person may fall.

Explosives and Blasting

Not envisaged to be applicable on this project
Piling

Not envisaged to be applicable on this project
Stacking of Materials

The Principal Contractor and other relevant Contractors shall ensure that there is an
appointed stacking supervisor and all materials, formwork and all equipment is stacked
and stored safely.

Speed Restrictions and Protection

The Principal Contractor shall ensure that all persons in its employ, all Contractors, and
all those that are visiting the site are aware and comply with the site speed restriction(s).
Separate vehicle and pedestrian access routes shall be provided, maintained, controlled,
and enforced.

Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Contractors shall provide the necessary
training and information regarding the use, transport, and storage of HCS. The Principal
Contractor shall ensure that the use, transport, and storage of HCS is carried out as
prescribed by the HCS Regulations. The Contractor shall ensure that all hazardous
chemicals on site have a Material Safety Data Sheet (MSDS) on site and the users are
made aware of the hazards and precautions that need to be taken when using the
chemicals. The First Aiders must be made aware of the MSDS and how to treat HCS
incidents appropriately.

Asbestos
Not applicable

Plant and Machinery

Construction Plant

“Construction Plant” includes all types of plant including but not limited to, cranes, piling
rigs, excavators, road vehicles, and all lifting equipment.
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2562

253

254

255

2586

257

The Principal Contractor shall ensure that all such plant complies with the requirements
of the OHS Act 85/1993 and Construction Regulations (July 2003). The Principal
Contractor and all relevant Contractors shall inspect and keep records of inspections of
the construction plant used on site. Only authorised/competent persons are to use
machinery under proper supervision. Appropriate PPE and clothing must be provided
and maintained in good condition at all times.

Vessels under Pressure (VuP) and Gas Bottles

The Principal Contractor and all relevant Contractors shall comply with the Vessels
under Pressure Regulations, including:

. Providing competency and awareness training to the operators;

Providing PPE or clothing;

Inspect equipment regularly and keep records of inspections;

Providing appropriate fire fighting equipment (Fire Extinguishers) on hand.

Fire Extinguishers and Fire Fighting Equipment
Not envisaged to be applicahble on this project
Hired Plant and Machinery

The Principal Contractor shall ensure that any hired plant and machinery used on site is
safe for use. The necessary requirements as stipulated by the OHS Act 85/1993 and
Construction Regulations (July 2003) shall apply. The Principal Contractor shall ensure
that operators hired with machinery are competent and that certificates are kept on site
in the health & safety file. All relevant Contractors must ensure the same,

Scaffolding / Working at Heights

Not envisaged to be applicable on this project
Formwork and Support work for Structures

The formwork on this project is envisaged to be not more than two metres in height from
ground level,

The Principal Contractor shall ensure that the provisions of section 10 of the
Construction Regulations (July 2003} are adhered to. These provisions must include but
not be limited to ensuring that all equipment used is examined for suitability before use;
that all formwork and support work is inspected by a competent person immediately
before, during and after placement of concrete or any other imposed load and thereafter
on a daily basis until the formwork and support work has been removed. Records of all
inspections must be kept in a register in the safety file on site.

Lifting Machines and Tackle

The Principal Contractor and all Contractors shall ensure that lifting machinery and
tackle is inspected before use and thereafter in accordance with the Driven Machinery
Regulations and the Construction Regulations (section 20). There must be a competent
lifting machinery and tackle inspector who must inspect the equipment daily or before
use, taking into account that:

All lifting machinery and tackle has a safe working load clearly indicated;

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that includes a trained
banksman to direct lifting operations and check lifting tackle;

The tower crane bases have been approved by an engineer;
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2.5.9

2.5.10

2511

2512

SCOPE OF WORKS
C3.7: PARTICULAR SPECIFICATIONS

» The operators are competent as well as physically and psychologically fit to work
and in possession of a medical certificate of fithness to be available on site.

Ladders and Ladder Work
Not envisaged to be applicable on this project
General Machinery

The Principal Contractor and relevant Contractors shall ensure compliance with the
Driven Machinery Regulations, which include inspecting machinery regularly, appointing
a competent person to inspect and ensure maintenance, issuing PPE or clothing, and
training those who use machinery

Portable Electrical Tools and Explosive Powered Tools

The Contractor shall ensure that use and storage of all explosive powered tools and
portable electrical tools are in compliance with relevant legislation. The Contractor shall
ensure that all electrical tools, electrical distribution boards, extension leads, and plugs
are kept in safe working order. Regular inspections and toolbox talks must be conducted
to make workers aware of the dangers and control measures to be implemented e.g.
personal protection equipment, guards, etc. Inspection records must be kept in the
Safety File.

The Contractor shall consider the following:

A competent person undertakes routine inspections and records are kept;

Only authorised trained persons use the tools;

The safe working procedures apply;

Awareness training is carried out and compliance is enforced at all times; and
PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive round;

Signs to be posted up in the areas where explosive powered tools are being used.

High Voltage Electrical Equipment

¢ The Contractor must ensure that no high voltage electrical equipment is present
on, under or above the construction area.

o If there are, these need to be identified and its whereabouts be made known to all
operators of earthmoving equipment.

* The appointed excavation supervisor must direct operators in excavating around
these cables.

» All persons in the employ of the Contractor or anyone on site must be made
aware of the danger of underground electrical cables and the position thereof.

Public and Site Visitor Health & Safety

This project is undertaken in a busy street with businesses trading on a daily basis
directly parallel to the excavation trench.

A solid barrier of at least two metres high must be erected between the road and the
trench and the trench and the business.

Access from the road to the shops over the excavation must be limited. These accesses
must be of such a nature that no person or vehicle can fall into the trench when using it
to cross the trench. Signage must be posted to direct members of the public to these
accesses.

This barrier must be maintained in a proper condition at all times. This is important as at
times it will have to be moved in order to offload or place material.
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2.5.14

SCOPE OF WORKS
C3.7: PARTICULAR SPECIFICATIONS

The Principal Contractor shall ensure that every person working on or visiting the site,
as well as the public in general, shall be made aware of the dangers likely to arise from
site activities, including the precautions to be taken to avoid or minimise those dangers.
Appropriate health and safety notices and signs shall be posted up, but shall not be the
only measure taken.

Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993
to do all that is reasonably practicable to prevent members of the public and site visitors
from being affected by the construction activities.

Site visitors must be briefed on the hazards and risks they may be exposed to and what
measures are in place or should be taken to control these hazards and risks. A record of
these ‘inductions’ must be kept on site in accordance with the Construction Regulations.

Night Work
Not envisaged to be applicable on this project

Transport of Workers
The Principal Contractor and other Contractors shall not:

» Transport persons together with goods or tools unless there is an appropriate
area or section to store them;

» Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper
canopy (properly covering the back and top) with suitable sitting area. Workers
shall not be permitted to stand or sit at the edge of the transporting vehicle.

s Transport workers in bakkies unless they are closed/covered and have the
correct number of seats for the passengers.

2.5.15 Manual labour

26

26.1

26.2

A high degree of manual labours both skilled and semi skilled is required on this project.
Contractors will supply workers with the necessary knowledge of the dangers of handling stones
to be packed in the construction of the Gabions.

Hand protection must be worn at all times

High risk of injury to hands and body exists when working with wire. Contractors will ensure that
all wire ends ends inwards.

Adequate breathing protection must be worn when cutting Geotextile to prevent the fibres to be
inhaled.

Occupational Health

Occupational Hygiene

Exposure of workers to occupational health hazards and risks is very common in any
work environment, especially in construction. Occupational exposure is a major problem
and all Contractors must ensure that proper health and hygiene measures are put in
place to prevent exposure to these hazards. Prevent inhalation, ingestion, absorption,
and noise induction. Site-specific health risks such as cement dust, wet cement, wood-
dust, noise, etc. should be considered.

Welfare Facilities
The Principal Contractor must supply Sufficient toilets (1 toilet per 30 workers), showers

(1 for every 15 workers), changing facilities, hand washing facilities, soap, toilet paper,
and hand drying material must be provided. Waste bins must be strategically placed ar!cl
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26.3

emptied regularly. Safe, clean storage areas must be provided for workers to store
personal belongings and personal protective equipment. Workers should not be
exposed to hazardous materials/substances while eating and must be provided with
sheltered eating areas.

Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influence
of alcohol or any other drugs while on the construction site. Any person on prescription
drugs must inform his/her superior, who shall in turn report this to the Principal
Contractor forthwith. Any person suffering from any illness/condition that may have a
negative effect on his/her safety performance must report this to his/her superior, who
shall in turn report this to the Principal Contractor forthwith. Any person suspected of
being under the influence of alcohol or other drugs must be sent home immediately, o
report back the next day for a preliminary inquiry. A full disciplinary procedure must be
followed by the Contractor concerned and a copy of the disciplinary action must be
forwarded to the Principal Contractor for his records.
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Project name:

Date:

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS)

Project:

ANNEXURE A

The Principal Contractor and Contractors must submit proof of compliance with Annexure A

with the construction phase H&S plan where applicable.

Representative

HSS Requirement OHSA Requirement Submission Date
ltem
No.
2.31 Notification of Intention to Complete Schedule 1 Before commencement
: Commence Construction / . on site
— {Construction
Building Work .
Regulations)
2.3.2 Assignment of Responsible All relevant Before commencement
Person to Supervise appointments, as per on site
Construction Work OHS Act and
Construction Regs.
233 Competence of Responsible Client Requirement & Together with H&S plan
Persons OHS Act
234 Compensation of Occupational | COIDA Requirement Together with H&S plan
Injuries and Diseases Act
(COIDA) 130 of 1993
2.35 Occupational Health and Safety | OHS Act Together with H&S plan
Policy
2.3.6 Health and Safety Organogram | Client Requirement Together with H&S plan
2.3.7 Initial Hazard ldentification and | Construction Regs. Together with H&S plan
Risk Assessment based on the
Client’s assessment
2.3.8 Health and Safety OHS Act Before commencement

on site

Other
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ASSIGNMENT OF PRINCIPAL CONTRACTOR'S RESPONSIBLE PERSONS

Project:

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk
assessment: (further appointments could become necessary as project progresses)

Appointment

OHSA
Reference

Requirement

CEO Assignee

Section 16(2)

A competent person to assist with the on-site H&S
overall responsibility — Contractor's Responsible Person

Construction Work CR6.1 A competent person to supervise and be responsible of
Supervisor Health & Safety related issues on site. The person is
appointed to assist the CEO with his/ her overall duties.
Subordinate Construction CR6.2 A competent person to assist with daily supervision of
Work Supervisors construction / building work. The person assists the
Construction Work Supervisor.
Health & Safety Section 17 A competent person(s) to inspect H&S in reference to
Representative(s) plant, machinery and Health & Safety of persons in the
workplace.
Incident Investigator GAR 9 A competent person to investigate incidents / accidents
on site and could be:
¢ The employer
e H&S Representative
e Designated person
s Member of the H&S Commitiee
Risk assessment co- CR7 A competent person to co-ordinate all risk assessments
ordinator on behalf of the Principal Contractor. The same applies
to Contractors.
First Aiders GSR 3 A gqualified person to address all on site first aid cases.

Machinery Inspector

Section 8(2)

A competent person to supervise machinery.

Lifting machine & equipment | DMR 18 A competent person to inspect lifting machines,

inspector equipment & tackle.

Formwork & support work CR10 A competent person to inspect formwork & support work.

inspector

Excavation Inspector CR 11 A competent person to inspect excavation work and
ensure that approved safe working procedures are
followed at all times.

Stacking Supervisor CR 26 A competent person to supervise ali stacking and
storage operations.

Explosive powered tools CR 19 A competent person to inspect & clean the tool daily and

inspector/supervisor controlling all operations thereof.

Temporary electrical CR 22 A competent person to control all temperary electrical

installations supervisor

installations.
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OTHER REQUIREMENTS

Project:

ANNEXURE C

The Prﬁcipa! Contractor shall comply but not be limited to the following requirements: report on these

to the Client at progress meetings or at least monthly whichever is sooner.

What

When

Output

Accepted by
Client & date

Induction training

Every worker before
hefshe starts work.

Attendance registers

Awareness Training
{Tool Box Talks)

At least weekly

Attendance registers

Health & Safety Reports

Monthly

Report covering:

¢ Incidents / accidents
and investigations

e Non conformances by
employees &
contractors

¢ Internal & External H&S
audit reports

Emergency procedures

Ongoing evaluation
of procedure

Table procedure in writing as
well as tel. numbers

Risk assessment

Updated and signed
off at least monthly

Documented risk assessment

Safe work procedures

Drawn up before
workers are exposed

Documented set of safe work
procedures (method

to new risks statements), updated and
signed off.
General Inspections Weekly & daily Report OHS Act compliance:
e« Excavations
+ Formwork & support
work
Explosive tools
General Inspections Monthly Portable electrical

equipment
s Lifting equipment/slings

List of contractors

List to be updated
weekly

Table list, number of workers
and Company tel. numbers

Workman's Ongoing Table a list of Contractors’

Compensation workman's compensation proof
of good standing.

Construction site rules & | Ongoing Table a report of all signed up

Section 37.2
Manadatary Agreement

Mandataries.
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ANNUXURE E

Acknowledgement of receipt:

|, representing

Principal Contractor /

Contractor / Employer have satisfied myself with the content of the Pre-construction Health and
Safety Specification and shall ensure that the Principal Contractor / Contractor and its personnel
comply with all obligations / requirements in respect thereof.

' Signature of Principal Contractor / Contractor Date
Signature of Client / Client’s Agent Date
Comments:
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C3.7.2 ENVIRONMENTAL MANAGEMENT PLAN
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C4: SITE INFORMATION

C4.1: CONDITIONS ON SITE

C4.1 Nature of Ground
No test pit data is available

The Tenderer will be permitted to excavate trial holes in the area of the works at his own
expense provided that they are properly safeguarded and reinstated. Should the Tenderer
wish to excavate his own trial holes; he shall first ascertain, in conjunction with the Engineer,
the position of any underground services, which may exist in the area. The Tenderer shall
indemnify the Municipality against the cost of repairing any underground services damaged
by the Tenderer or his agents, while carrying out such excavations.

C4.2 Spoil Material

No indiscriminate spoiling of material will be allowed. All unsuitable or surplus material shall
be spoiled off site to a spoil site/municipal dump, chosen by the Contractor.

C4.3 Finishing - off the Site

The site shall be finished-off in accordance with the specifications as well as to the
requirements of all applicable environmental standards.

C4.4 Existing Services

Although every effort has been made to depict existing services (water mains, electric cables,
telephone cables etc.), as accurately as possible on the contract drawings, insofar as they are
known, variations do arise and the Contractor shall exercise extreme care when working in
the area. Items have been allowed in the Schedule of Quantities for dealing with and protecting
services.

The Contractor shall take whatever precautions are required to protect these services from
damage during the period of the Contract.

C4.5 Proving of Underground Services

It is stressed that all services in a particular area must be proven before commencing work in
that area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or
where from site observations can reasonably be expected that such services are likely to exist
where excavations are to take place, the Contractor shall without instructions from the
Engineer carefully excavate by hand to expose and prove their positions.

When a service is not located in its expected position the Contractor shall immediately report
such circumstances to the Engineer who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly.

Should any service be damaged by the Contractor in carrying out the works, and should it be
found that the procedure laid down in this clause has not been followed than all costs in
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connection with the repair of service will be to the Contractors account.

Proving of services shall be completed at least two weeks in advance of the actual
programmed date for commencing work in the area. The position of these services located
must be coordinated and leveled by the Contractor, and the information given in writing to the
Engineer's representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed
under the General Conditions of Contract or the Special Conditions of Contract.
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C4.2 LOCALITY PLAN
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C5 ANNEXURES

C5.1 DRAWINGS

The drawings issued to tenders as part of the tender documents must be regarded as
provisional and preliminary for the tenderer's benefit to generally assess the scope of work.
The drawings may be issued as a separate book of drawings or else bound in as part of this
document.

The work shall be carried out in accordance with the latest available revision of the drawings
approved for construction (AFC)

At commencement of the contract, the Engineer shall deliver to the Contractor copies of the
AFC drawings and any instructions required for the commencement of the works. From time
to time thereafter during the progress of the works, the Engineer may issue further drawings
for construction purposes as may be necessary for adequate construction, completion and
defects correction of the works.

Drawings issued separately are listed in the Book of Drawings.
All drawings and specifications and copies thereof remain the property of the Employer, and

the Contractor shall return all drawings and copies thereof to the Employer at the completion
of the contract.
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