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[bookmark: _Hlk37141117]										
TELEPHONE NUMBER     :_________________________________________________________________
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CLOSING DATE                 :_________________________________________________________________
TENDERED AMOUNT        :_________________________________________________________________
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DATE:	 	
* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the latter shall take precedence and shall apply.
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02 Bid Document summary for Tender opening purposes

IMPORTANT INFORMATION

PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT.
1. Notice to all tenderers.
2. Standards applied in this document.
1. NOTICE TO ALL TENDERERS


This is an original document:
1. It may not be re-typed or altered in any way.
2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to be corrected by drawing a line through it and writing the correct information above it. Tenderer to sign next to the correction. The use of erasing fluid or strips is not allowed.
3. It may not be taken apart.
4. It is not available in electronic format except PDF.
5. Bidders are required to attach returnable documents to the relative pages (where requested) and encouraged to use file fasteners and binding tape or any other similar method to ensure there are no loose pages. Any other form of presentation (loose pages or separate documents) will not be accepted.
2. STANDARDS APPLICABLE TO THIS DOCUMENT

Available from the S.A. Federation of Civil Engineering Contractors, the S.A. Institution of Civil Engineering and the S.A. Bureau of Standards, as applicable:

	1.
	CIDB
	CIDB Standard for uniformity in Construction Procurement, 10 July 2015, as amended.

	2.
	SANS 10845-1
	Processes, methods and procedures.

	3.
	SANS 10845-2
	Formatting and compilation of procurement documentation.

	4.
	SANS 10845-3
	Standard conditions of tender.

	5.
	GCC
	General Conditions of Contract for Construction Works, Third Edition (2015) issued by the South African institution of Civil Engineering.

	6.
	COLTO
	Standard Specifications for Road and Bridge Works for State Road Authorities (1998)

	7.
	This Document, as presented.


(ii)
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08 Part T1.1 Bid Notice and Invitation to Bid


T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS       -     RE-ADVERTISMENT

Bids are hereby invited from experienced services providers for UPGRADING OF MHLAMBANYATSI ROAD.
	Tender No
	Description
	CIDB
Grading
	Compulsory Meeting and Site Inspection Date
	Closing Date

	COM 06/2023B
	UPGRADING OF MHLAMBANYATSI ROAD
	7 CE
	N/A
	 12 MARCH 2024 AT 11:00


It is compulsory that service providers download a copy of the bid document that will ONLY be available as from 9 FEBRUARY 2024 on the municipal website: www.mbombela.gov.za on the tenders and notices folder and National e-Tender Portal: www.etenders.gov.za, free of charge.
Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS, CERTIFIED COPY OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE POINTS, CURRENT MUNICIPAL RATES AND TAXES CLEARANCE FROM RELEVANT LOCAL AUTHORITY OR PROOF OF RESIDENCE FROM A TRIBAL AUTHORITY OR LEASE AGREEMENT ACCOMPANIED WITH THE LESSOR’S UP-TO-DATE MUNICIPAL RATES AND TAXES CLEARANCE, CSD REGISTRATION FULL REPORT (Summary Report will not be considered) and a copy of the COMPANY REGISTRATION CERTIFICATE, together with the bid document must be sealed in an envelope clearly marked: “BID NO.:COM06/2023B, UPGRADING OF MHLAMBANYATSI ROAD, CLOSING DATE: 12 MARCH 2024” with the name of the bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL STREET, MBOMBELA, before 11:00 on the closing date
[bookmark: _Hlk37152718]Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM system, including forging or faking of returnable documents, may be reported to SAPS and restricted from doing business with any Public Institutions for a period NOT exceeding 10 years which is in line with section 28 and 29 of the Prevention and Combating of Corrupt Activities Act 12 of 2004.
A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid document, read in conjunction with the Preferential Procurement Regulations, 2022, where 80 points will be allocated in respect of price and 20 points in respect of Targeted Goals.
	Procurement Enquiries	:
	 Christopher Nkambule
	(013) 759 2358

	Technical Enquires	:
	Rudolph Mashego
	(013) 759 2190

	Employer	:
	City Manager,
	Mr. Wiseman Khumalo

	
	City of Mbombela
	

	
	P. O. Box 45
	

	
	1200
	

	
	Mbombela
	



VISIT OUR WEBSITE – www.mbombela.gov.za
NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the MFMA and section 23(c) of the SCM Regulations.
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T1.2	TENDER DATA
The conditions of tender are the standard conditions of tender as contained in SANS 10845-3
Construction procurement, Part 3: Standard conditions of tender that apply specifically to this tender.
The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s obligations and the Employer’s undertakings in administering the tender process in respect of the project under construction.
The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it and the Standard Conditions of Tender.
Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly applies.
	Clause Number
	Data

	
	The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction Procurement – Part 3: Standard conditions of tender.
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3.
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

	3.1
	The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200

	
	The tender documents issued by the Employer comprise:
THE TENDER
Part T1	Tendering Procedures
Part T1.1	Tender Notice and Invitation to Tender (white) 
Part T1.2	Tender Data (pink)
Part T1.3	Preferential Procurement Policy of City of Mbombela (pink)
Part T2	Returnable Documents
Part T2.1	List of Returnable Documents (yellow)
Part T2.2	Returnable Schedules to be completed by the Contractor (yellow) 
Part T2.3	Returnable Schedules II (yellow)
THE CONTRACT
Part C1	Agreement and Contract Data 
C1.1	Form of Offer and Acceptance (pink)
 C1.2	Contract Data (yellow)
C1.3	Form of Guarantee (white)
C1.4	Agreement in terms of Occupational Health and Safety Act, 1993 (white)
C1.5	Authority for Signatory in Terms of OH&S Act, 1993 (white)
Part C2	Pricing Data
C2.1	Pricing Assumptions (yellow)
C2.2	Bill of Quantities and Information Sheets (yellow)


T1.2-1
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10 Part T1.2 Tender Data

	3.2
	Part C3	Scope of Works
C3.1	Scope of Works (blue)
C3.2	Engineering (blue)
C3.3	Procurement (blue)
C3.4	Construction (blue)
C3.5	Management (blue)
C3.6	Health and Safety (blue)
Part C4	Site Information
C4	Site Information (green)
Appendices
Annexure A		Health and Safety Specification (white) 
Annexure B	Drawings for Tender Purposes (white)


	3.4
	The Employer's Agent is:
Name:	TMS Consulting Engineers and Project Management 
Address:	39A Ehmke Street
Mbombela, 1200
Tel:	          (013) 752 8478
E-mail:	info@tmsconsulting.co.za /rudolph.mashego@mbombela.gov.za

	3.5
	The language for communications is English.

	3.6
	The competitive negotiation procedure shall not be applied.

	4.1
	Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence in their tender submissions are eligible to submit tenders and have their tenders evaluated:
a) CIDB registration
Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the evaluation of submissions, in a contractor grading designation equal to or higher than a contractor grading designation determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a 7CE or higher of construction work, are eligible to have their tenders evaluated.
Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading designation lower than a contractor grading designation determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, are not eligible to have their tenders evaluated.
For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work specified at the tendered value, the Employer lists in the table below the margins it considers reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender shall be deemed non-responsive.
	Category of tender
	Upper limits per CIDB Table 8 Regulation 17

	CE 5
	R10m

	CE 6
	R20m

	CE 7
	R60m

	CE 8
	R200m


Joint Ventures are eligible to submit bids provided that:
(1) every member of the joint venture is registered with the CIDB;
(2) the combined contractor grading designation calculated in accordance with the Construction Industry Development Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum tendered for a 7 CE or Higher class of construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations.
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	b) Key Personnel
In order to be considered for an appointment in terms of this tender, the tenderer must have in its permanent employment key personnel who will be the single point accountability and responsibility for the management of the construction works. Alternatively, a signed undertaking from an organization having the required personnel, stating that they will undertake the necessary work on behalf of the tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be attached to Forms T of the Returnable Schedules.
Individuals must be identified for each of the key personnel listed under Forms T. Where the key personnel are no longer available to undertake the necessary work after the award of the tender, the contractor shall within a period of 14 working days replace the key personnel listed in Forms T with personnel with equivalent competencies and subject to approval by the Employer. Such approval shall not be unreasonably withheld.
The key person shall be a suitably qualified and experienced contracts manager who will be the single point accountability and responsibility for the management of the construction works, and who is registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a minimum. 
Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated to the approved construction manager.
Failure to comply with the requirements or to complete Form T may render the tender non- responsive.

	4.6
	Bidders are encouraged to revisit the City’s website regularly prior the closing date particularly on this project folder to ensure that all addenda/ erratum that may be issued are adhered to.

Failure to apply instructions contained in addenda may render a tenderer’s offer non- responsive in terms of Condition of Tender 5.8.

	4.7
	The arrangements for the compulsory clarification meeting are as stated in the tender notice and invitation to tender.
The onus rests with the tenderer to ensure that the person attending the clarification meeting on its behalf is appropriately qualified to understand all directives and clarifications given at that meeting.
[bookmark: _Hlk37152677]The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s Representative circulate the attendance register for completion by those present. During this time latecomers may complete the register. On completion by all present the Employer's Representative will:
(a) read out from the collected lists calling for confirmation that all have signed;

The signature on the attendance register and duly completed and signed Form A shall be considered proof that the tenderer attended the whole meeting and was available to hear all directives and clarifications given at the meeting.
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and tenders will be received only from those tendering entities appearing on the attendance list. The City will not take responsibility for incorrect information provided by the bidder on the attendance register.

	4.8
	Request clarifications at least 7 working days before the closing time.

	4.10
	Tenderers are required to state the rates and currencies in Rand.

	
	An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all the requirements of the tender documented is also submitted.
If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative tender offer is that it demonstrate the Employer's standards and requirements, the details of which may be obtained from the Employer's Agent.



	4.12
	Calculations, drawings and all other pertinent technical information and characteristics as well as modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability that the alternative offer complies in all respects with the Employer's standards and requirements.
The modified Tender Data must include an amount equal to 5% of the amount tendered for the alternative offer to cover the Employer's costs of confirming the acceptability of the detailed
design before it is constructed.

	4.13.1
	Parts of each tender offer communicated on paper shall be submitted as an original, no copies are required.
The signed print-out shall be taken as the valid submission.

	[bookmark: _Hlk37153715]4.13
4.15
	The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer package are:
Location of tender box:	City of Mbombela
Physical address:	1 Nel Street, Mbombela 1200
Identification details:	Tender COM06/2023B, UPGRADING OF MHLAMBANYATSI ROAD – WARD 3 Tenders can be submitted 24 hours a day from Monday to Friday at the Employer’s address.
It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the Employer’s tenders received register.

	4.13.4
	The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance (Form U).

	4.13.5
	Place and seal the printed and completed tender document in an envelope clearly marked “TENDER” and bearing the Employer’s name, the contract number and description, the tenderer’s authorised representative’s name, the tenderer’s postal address and contact telephone numbers.

	4.13.5
	A two-envelope procedure will not be followed.

	4.13.6
	Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

	4.15
	The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to Tender.

	4.16.1
	The tender offer validity period is 120 days.

	4.16.2
	Where a tenderer, at any time after the opening of his tender offer but prior to entering into a contract based on his tender offer:
a) withdraws his tender;
b) gives notice of his inability to execute the contract in terms of his tender; or
c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9,
such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be determined by the Employer, but not less than six (6) months, from the date of tender closure. The Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the opinion that the circumstances justify the exemption.

	4.18
	Any additional information requested under this clause must be provided within 5 (five) working days of date of request.

	4.20
	The tenderer is required to submit with his tender a letter of intent from an approved insurer undertaking to provide the Performance Bond to the format included in Part C1.8 of this
Procurement document.
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	5.1
	The employer shall respond to clarifications received up to 7 working days before tender closing time.

	5.2
	The employer shall issue an addenda until 7 working days before tender closing time.

	5.4
	All bid responses must be submitted before the Bid Closing date and time as stipulated on the tender invitation. 

	5.7
	In the event of disqualification, the Employer may, at its sole discretion, impose a specified period during which tender offers will not be accepted from the offending tenderer and report same to CIDB and National Treasury.

	5.9
	Arithmetical errors, omissions, discrepancies and imbalanced unit rates
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a discrepancy between the amounts in figures and the amount in words, the amount appearing in the summary to the Pricing Schedule shall govern.
Check responsive tender offers for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of prices; or
ii) the summation of the prices.
d) imbalanced unit rates.
Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender offers.
Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the tender offer shall be corrected as follows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the product of the unit rate and the quantity, the unit rate shall govern, and the line item total shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted and the unit rate shall be corrected.
b) Where there is an error in the total of the prices either as a result of other corrections required by this checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected.
c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and selected others while retaining the total of the prices derived after any other corrections made under (a) and (b) above.
Where there is an omission of a line item, no correction is possible, and the offer may be declared non-responsive.
Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections proposed and subject the tenderer to the sanction under 4.16.2.
The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. The rates submitted for these items will be taken into account in the evaluation of tenders.

	
   5.10
	List of disqualifying factors of this tender are as follows:
A bid not complying with the requirements stated hereunder will be regarded as “Non Responsive”, and as such will be rejected/disqualified for further evaluation

· Submit company registration certificate
· Submit Tax Compliance Status issued by SARS
· Full CSD report NOT older than 30 days from the closing date , Summary report will NOT be considered
· Submit Joint venture agreement in case of JV.
· Authority for Signatory, duly signed and dated original or certified copy on the Company(s) Letterhead. This condition will not apply to companies owned by one director / member / sole 
· Submit copies of relevant Annual Financial Statements (last 3 Financial Years). For JV, relevant Annual Financial Statements from all parties are required. Failure to provide for all the service Providers will results in disqualification. 
· Submit copy of an active CIDB contractor grading designation of 7 CE or higher. For JV, a combined CIDB grading is required.
· Letter of good standing for COIDA. The letter of good standing must reflect the relevant nature of business as prescribed on The Compensation for Occupational Injuries and Diseases Act 130 of 1993. See Classification of Industries attached together with tender document.
· Proof of Public Liability Insurance for the value of R 5 Million Rand. The letter must be issued by a registered insurance service provider. The letter should have full contact details of the service provider and the underwriter. 
· Letter of intent for performance guarantee from a registered Financial Service Provider (FSP). The letter should have full contact details of the service provider and the FSP number.
· Tenderer must provide valid copy of municipal rates and taxes for both the company and for the active directors including JV/Consortium partners, Copies of latest municipal rates and taxes certificates from relevant local authority / proof of residential from tribal authority (if the business is operating or the directors are residing in rural areas) / lease agreement with the lessor’s up-to-date municipal rates and taxes for both the business and all business directors. Prospective bidders should ensure that the physical address details of the company and directors reflected on the CSD is similar to the one reflected on the company registration certificate. The municipality reserves the right to verify both the municipal rates and taxes of the company details reflected on the CSD and company registration certificates. The municipality further reserves the right to use ID numbers of the directors to verify if any municipal rates and taxes are not owned by each director. It is prudent and remains the responsibilities of the prospective bidders to ensure that each director, lessor and company rates are cleared with regards to the municipal rates and taxes. A bid will be rejected if any municipal rates and taxes owed by the bidder or any of its directors to the municipality, or to any other municipality or municipal entity, are in arrears for more than three months.
· Fully completed and signed where applicable in the Returnable Schedules.
· Failure to apply instructions contained in addenda that may be issued.
· Submissions from bidders who did not attend a compulsory briefing session will not be acceptable.
· Prospective service providers may not make any alterations or additions to the Bid document, except to comply with instructions issued by the employer. The tender document must be furnished with non-erasable black ink and all corrections made by the service provider should be dated and signed by the authorised signatory. Erasures and the use of masking fluid, tippex, pencil or erasable ink are prohibited and failure to adhere to this condition will render your submission non responsive.


	5.11
	The procedure for the evaluation of responsive tenders is Method 4: Financial offer, quality and preferences.
Method 4 Financial offer, quality and preferences is scored as follows:
a) Score each tender in respect of the financial offer made and preferences claimed, if any.
b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: TEV = NFO + NP + NQ
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	5.11.5
	where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with F.3.11.7;
NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.
NQ is the number of tender evaluation points awarded for quality claimed in accordance with F.3.11.9.
c) Rank tender offers from the highest number of tender evaluation points to the lowest.
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, unless there are compelling and justifiable reasons not to do so.
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the tenderer with the highest number of tender evaluation points, and recommend the tenderer with the highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do so and the process set out in this sub-clause is repeated.
f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who:
· do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents and/or
· failed to complete the tender document comprehensively with all the required information.

	5.11.7
	The financial offer will be scored using the following formula: NFO = W1 x A
Where:
NFO	=	the number of evaluation points awarded for the financial offer W1	=	the maximum possible number of bid evaluation points awarded for the financial offer and will be:
(i) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of R 50,000,000; or
(ii) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals or is less than R 50,000,000.
A	=	the number calculated using Formula 2 (Option 1) Table 1: Formulae for calculating the value of Aa
	Formula
	Comparison aimed at achieving
	Option 1a
	Option 2a

	1
	Highest price or discount
	A = (1 + (P - Pm))
    Pm
	
A = P / Pm

	2
	Lowest price or percentage commission /fee '
	A = (1 - (P- Pm )
   Pm
	
A = Pm / P


a	Pm is the comparative offer of the most favorable comparative offer.
P is the comparative offer of the tender offer under consideration.
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	[bookmark: _Hlk37156478]
	Scoring preferences.

	
	Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit

	
	Responsive tenders and who are found to be eligible for the preference claimed. Points are

	
	based on a tenderer’s scorecard measured in terms of the Broad-Based Black Economic

	
	Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations (2017) to the Preferential

	
	Procurement Policy Framework Act (PPPFA, Act 5 of 2000).
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	5.11.9
	
	Description of quality criteria
	Maximum number of points

	Plant and equipment
	15

	Key Personnel
	                   25

	Company Experience
	50

	Financial References
	10

	Total evaluation points for quality (Ms)
	100


Tender offers will only be considered responsive if the minimum quality requirement of 70 points is achieved.
Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous experience, expertise and availability of plant and equipment to undertake a project of this nature. Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100) based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for evaluation and award of points detailed below. If insufficient information is provided, zero points will be awarded for that particular item.
Note that Quality points are only used to determine responsiveness and will not be used further in the evaluation.
i).	Plant and Equipment	(Maximum 15 points)
Details of owned and hired plant and equipment are to be entered in Form R of the Returnable Schedules.
ii).	Key Personnel	(Maximum 25 points)
Details of key personnel and their experience and qualifications are to be entered in Form T of the Returnable Schedules.
iii).	Roads Construction Experience (Maximum 50 points)
Details of paved surface roads related projects & supporting information in terms of the points to be claimed in terms of quality, must be entered in Form Q in the Returnable Schedule.
iv).	Financial References	(Maximum 10 points)
Details of financial references are to be entered in Form S of the Returnable Schedules.
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	5.13
	In addition to the requirements of the Condition of Tender, offers will only be accepted if:
· the tenderer is registered on the Central Supplier Database (CSD) for the South African government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full report should be submitted, not the summary.
· the tenderer is in good standing with SARS according to the Central Supplier Database.
· the tenderer submits an Original letter of intent from an approved insurer undertaking to provide the Performance Bond to the format included in Form S of this procurement document.
· the tenderer is registered with the Construction Industry Development Board in an appropriate contractor grading designation.
· the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector;
· the tenderer has not:
i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect;
· the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process;
· the tenderer is registered and in good standing with the compensation fund or with a licensed compensation insurer;
· the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies and resources to carry out the work safely.
· No Tippex has been used on the bid document.
· The tenderer has not used an erasable pen and completed the bid document with a pencil.

	5.17
	The number of paper copies of the signed contract to be provided by the employer is One.

	5.19
	All requests shall be in writing.
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PART T2: RETURNABLE DOCUMENTS


1. Failure to fully complete the compulsory returnable documents shall render such a tender offer unresponsive.
2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that they vouch for the accuracy and correctness of the information provided, including the information provided by candidates proposed for the specified key positions.
3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in the returnable documents is accepted in good faith and as justification for entering into a contract with a tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the discretionary right under contract condition 9.2 to terminate the contract.
The Tenderer must complete the following returnable Schedules:
Returnable Schedules required for Tender evaluation purposes
	COMPULSORY TENDER DOCUMENTS

	FORM A
	CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

	FORM B
	RECORD OF ADDENDA TO TENDER DOCUMENTS

	FORM C
	PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

	FORM D
	PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC EMPOWERMENT
STATUS

	FORM E
	COMPULSORY DECLARATION

	FORM F
	MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS

	FORM G
	CERTIFICATE OF INDEPENDENT TENDER

	FORM H
	DECLARATION OF GOOD STANDING REGARDING TAX

	FORM I
	DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

	FORM J
	REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE

	FORM K
	DECLARATION OF TENDERER’S LITIGATION HISTORY

	FORM L
	AUTHORITY OF SIGNATORY

	FORM M
	SCHEDULE OF SPECIALIST SUBCONTRACTORS

	FORM N
	PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER

	FORM O
	SCHEDULE OF CURRENT COMMITMENTS

	FORM P
	REGISTRATION WITH CIDB

	RETURNABLE FOR QUALITY CRITERIA

	FORM Q
	COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS

	FORM R
	PLANT & EQUIPMENT

	FORM S
	FINANCIAL RESOURCES

	FORM T
	MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS

	CERTIFICATE FOR TENDER COMPLIANCE

	FORM W
	SCHEDULE OF TENDER COMPLIANCE
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COMPULSORY TENDER DOCUMENTS
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FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

Notes to Tenderer:
1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive.
This is to certify that I, ............................................................................................................................................
representative of (tenderer) ....................................................................................................................................
of (address) ............................................................................................................................................................
................................................................................................................................................................................
................................................................................................................................................................................
telephone number ..................................................................................................................................................
fax number ..............................................................................................................................................................
e-mail ......................................................................................................................................................................
attended the clarification meeting on (date) ...........................................................................................................
Signature of Representative: 					



Signature of Project Manager: 					
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FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS (SIPDM)

	We confirm that the following communications received from the Employer before the submission of this tender offer, amending the tender documents, have been taken into account in this tender offer:

	
	Date
	Title or Details

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


Attach additional pages if more space is required.
	Signed
	 		Date
	 	

	
Name
	
 		Position
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FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES (SIPDM)

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his tender and reference such letter in this schedule.
The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material deviations and qualifications.
(a) AMENDMENTS
	Page, Clause or Item No
	Proposed Amendment

	
	

	
	

	
	

	
	

	
	


Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable.
(2) The Tenderer must give full details of all the financial implications of the amendments and qualifications in a covering letter attached to his tender.
(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the provisions of this contract he shall set out his proposals clearly hereunder.
(b) ALTERNATIVES
	Proposed Alternative
	Description of Alternative

	
	

	
	

	
	

	
	

	
	


Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for completion should be listed here.
(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc. and a detailed statement setting out the salient features of the proposed alternatives must accompany the tender.
(3) [image: ][image: ]Alternative tenders involving technical modifications to the design of the works and methods of construction shall be treated separately from the main tender offer.

	Signed
	Date

	Name
	Position


[image: ]	[image: ]
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FORM D:   PREFERENTIAL PROCUREMENT REGULATIONS 2022


	PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022


This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for specific goals. 

NB:	BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022


1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
· the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 
· the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state
	
a) The applicable preference point system for this tender is the 80/20 preference point system.


1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 
(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
	
	POINTS

	PRICE
	80

	SPECIFIC GOALS
	20

	Total points for Price and SPECIFIC GOALS 
	100




1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS
(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation; 
(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts; 
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes; 
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and 
(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
	A maximum of 80 or 90 points is allocated for price on the following basis:

		80/20	or	90/10	

		or	
	Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmin	=	Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

		            80/20	               or	            90/10	

		or	
	
Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmax	=	Price of highest acceptable tender



4. POINTS AWARDED FOR SPECIFIC GOALS 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of— 
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,  
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system. 
Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such. 
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  
	Item no.
	The specific goals allocated points in terms of this tender
	Number of points
allocated
(80/20 system)

	Number of points claimed (80/20 system)
(To be completed by the tenderer)

	1.
	100% Black owned enterprises within the definition of the HDI
	2
	

	2.
	At least 30% women owned enterprises 
	2
	

	3.
	At least 30% youth owned enterprises 
	2
	

	4.
	At least 30% enterprises people living with disabilities  
	2
	

	5.
	Enterprises regarded as EMEs located within the City of Mbombela 
	2
	

	6
	Enterprise who will sub-contract minimum of 30% of the contract value to EME’s in the ward or local communities where the services to be rendered of works to be undertaken (Bidders shall list sub-contracting works or items)
	2
	

	7
	Corporate Social Investment (CSI) Plan. (see notes below)
	5
	

	8
	B-BBEE level 1 contribution (SANAS verified B-BBEE certificate for generic enterprise, and for EME and SME a sworn affidavit or CIPC issued certificate confirming annual turnover and level of Black Ownership
	3
	

	The City will utilize the CSD report for the above-mentioned information 



Corporate Social Investment (CSI)
NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and contingencies. The CSI project should be delivered concurrently with the project. The final product should be delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the community at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a written explanation on how to implement the Corporate Service Investment on that particular ward, community or region. The investment must benefit the community at large. In order to claim points, a detailed one page report must be included in the list of returnable documents. The corporate social investment initiates must be implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the signing of the contract in consultations with relevant stakeholders.



	DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm…………………………………………………………………….
4.4. Company registration number: …………………………………………………………...
4.5. TYPE OF COMPANY/ FIRM
	Partnership/Joint Venture / Consortium
	One-person business/sole propriety
	Close corporation
	Public Company
	Personal Liability Company
	(Pty) Limited 
	Non-Profit Company
	State Owned Company
[TICK APPLICABLE BOX]
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct; 
iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have 
(a) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.







……………………………………….
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:	 ……………………………………………………….
DATE:			………………………………………………………
ADDRESS:		………………………………………………………
			………………………………………………………
		………………………………………………………
		………………………………………………………
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	4	Declaration
The tenderer declares that
a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the closing date for submissions
b) the tendering entity has been measured in terms of the following code (tick applicable box)
□	Generic code of good practice
□	Other – specify.............................................................................................................................
c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and are to the best of my belief both true and correct
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tenderer, confirms that he / she understands the conditions under which such preferences are granted and confirms that the tenderer satisfies the conditions pertaining to the granting of tender preferences.
Signature: ...............................................................................................................................………...
Name: .......................................................................................................................................……....
Duly authorized to sign on behalf of: ..............................................................................................…..
Telephone: ......................................................................
Fax: ....................................................................... Date: ....................................................................
Name of witness..................................................	Signature of witness..................................
Note:
1) Failure to complete the declaration will lead to the rejection of a claim for a preference.
2) Supporting documentation of the abovementioned claim for a preference must be submitted with the tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data)
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FORM E: COMPULSORY DECLARATION (SIPDM) (GBD 4)

	[bookmark: _Hlk37192058]The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each partner must be completed and submitted.
Section 1: Enterprise Details
Name of Enterprise
	Name of enterprise:  
	

	Contact person:
	

	Email:
	

	Telephone:
	

	Cell no
	

	Fax:
	

	Physical address
	

	Postal address
	




	

	Section 2:	Particulars of companies and close corporations Company / Close Corporation registration number.
	
	

	
	




	Section 3:	SARS Information
	Tax reference number
	

	VAT registration number
	State Not registered if Not Registered for VAT




	

	Section 5: National Treasury Central Supplier Database
	Supplier number
	

	Unique registration reference number
	

	
	




	Section 6: Particulars of principals
principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act No. 69 of 1984).
	Full name of principal
	Identity number	
	Personal tax reference number

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


 *insert separate page if necessary
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	Section 7: Record in the service of the state
Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12 months in the service of any of the following:
	a) a member of any municipal council
	
	an employee of any department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act of 1999 (Act No. 1 of 1999)
	

	b) a member of any provincial legislature
	
	
	

	c) a member of the National Assembly or the National Council of Province
	
	member of an accounting authority of any national or provincial public entity

	

	1. a member of the board of directors of any municipal entity
	
	
	

	2. an official of any municipality or municipal entity
	
	an employee of Parliament or an employee of Parliament or a provincial legislature
	


If any of the above boxes are marked, disclose the following:


		Name of principal
	Name of institution, public office, board or organ of state and position held
	Status of service
(tick appropriate column)

	
	
	Current
	Within last 12 months

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


*insert separate page if necessary

	Section 8: Record of family member in the service of the state
family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption.
Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is currently or has been within the last 12 months been in the service of any of the following:
	d) a member of any municipal council
	
	an employee of any department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act of 1999 (Act No. 1 of 1999)
	

	e) a member of any provincial legislature
	
	
	

	f) a member of the National Assembly or the National Council of Province
	
	member of an accounting authority of any national or provincial public entity

	

	3. a member of the board of directors of any municipal entity
	
	
	

	4. an official of any municipality or municipal entity
	
	an employee of Parliament or an employee of Parliament or a provincial legislature
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	If any of the above boxes are marked, disclose the following:
	Name of principal
	Name of institution, public office, board or organ of state and position held
	Status of service
(tick appropriate column)

	
	
	Current
	Within last 12 months

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


*insert separate page if necessary

	Section 9: Record of termination of previous contracts with an organ of state
Was any contract between the tendering entity including any of its joint venture partners terminated during the past 5 years for reasons other than the employer no longer requiring such works or the employer failing to make payment in terms of the contract.
Yes	 No (Tick appropriate box)
If yes, provide particulars (insert separate page if necessary)

	Section 10: Declaration
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an attachment hereto, are to the best of my belief both true and correct, and:
neither the name of the tendering entity or any of its principals appears on:
a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004 (Act No. 12 of 2004).
National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)
ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or corruption by a court of law (including a court outside of the Republic of South Africa);
iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative work outside such employment (attach permission to this declaration);
iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender offers
v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or intention to not win a tender;
vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict of interest;
vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to any municipality or a municipal entity and are not in arrears for more than 3 months;
SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to the Employer and when called upon to do so, obtain the written consent of any subcontractors who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the National Treasury, for SARS to do likewise.


Signed: _____________________________	Date: _________________________
	
Name: ______________________________	Position: _________________________
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one tender either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires tenderers to comply with all legal obligations.
NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the establishment of departments) from performing or engaging remunerative work outside his or her employment in the relevant department, except with the written permission of the executive authority of the department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit an employee of the public administration (i.e. organs of state and all national departments, national government components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the State or to be a director of a public or private company conducting business with the State. The offence for doing so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which may result in the termination of employment by the employer.
NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person who is the service of the state, a director, manager or principal shareholder in the service of the state or who has been in the service of the state in the previous twelve months.
NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the notes to the annual statements particulars of any award made to a close family member in the service of the state.
NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other moneys stipulated or otherwise provided for in any contract and the manipulating by any means of the award of a tender.
NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements between parties in a horizontal relationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties.
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ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE

OR
· For Companies
A copy of the Certificate of Incorporation Certified Copies of the ID’s of the Directors, and Certified shareholders’ register

OR
· For Joint Venture Agreements
· Joint Venture Agreement between all the parties,
· as well as the documents in (1) or (2) of each Joint Venture member.

OR
· For Partnership
1. Certified Copies of the ID’s of the partners
OR
· One person Business / Sole trader
2. Certified Copy of ID
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FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS
(SIPDM)

	The following particulars must be furnished in relation to tenders for municipalities and municipal entities where:
a) contractors are required; and
b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million including VAT.
In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in respect of each partner.

	Section 1: Enterprise Details / Name of enterprise:
	Name of enterprise:
	

	Contact person:
	

	Email:
	

	Telephone:
	

	Cell no
	

	Fax:
	

	Physical address
	

	Postal address
	

	
	




	Section 2: Declaration for Contractor’s services:
The enterprise has been awarded the following contract services by an organ of state during the last five years.
	Name of organ of state
	[bookmark: _Hlk37196391]Estimated value of contracts
	Nature of service e.g. quantity surveying
	Service number similar to required service
(yes / no)?

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


Attach separate page as necessary
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	Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million including VAT
I / we certify that
1) (tick one of the boxes):
□	the enterprise is not required by law to prepare annual financial statements for auditing.
□	the enterprise is required by law to have audited annual financial statements and attached the audited financial statements for the past three financial years, or since the establishment as the enterprise was established within the past three years.
2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all municipal accounts are paid up to date) Attach Municipal Utility Account;
3) source of goods and / or services:
(tick one of the boxes and insert percentages if applicable):
□	goods and / or services are sourced only from within the Republic of South Africa
□	% of the total cost of goods and / or services will be sourced from outside the Republic of South Africa and the percentage of payment from the municipality or municipal entity which is expected to be transferred out of the Republic is	
%


I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the last five years and attached particulars of any material non-compliance or dispute concerning the execution of such contracts:
	Name of organ of state
	Estimated number of contracts
	Nature of contracts

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


*Attach separate page as necessary
I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the best of my belief both true and correct.


Signed: _____________________________	Date: _________________________
	
Name: ______________________________	Position: _________________________
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE MUNICIPAL UTILITY ACCOUNT NOT OLDER THAN 1 MONTHS
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FORM G: CERTIFICATE OF INDEPENDENT TENDER (MBD 9)

Notes to tenderer: 
a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted practice by, firms, or a decision by an association of firms if it is between parties in a horizontal relationship and if it involves collusive tendering.
b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, to agree not to compete, in a tender process.
c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any collusion with a competitor.
CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
I, the undersigned, in submitting the accompanying tender:


(Tender Number and Description) in response to the invitation for the tender made by:


(Name of Municipality / Municipal Entity)
do hereby make the following statements that I certify to be true and complete in every respect:
I certify, on behalf of: 	that: (Name of Tenderer)
i) I have read and I understand the contents of this Certificate;
ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and complete in every respect;
iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf of the tenderer;
iv) Each person whose signature appears on the accompanying tender has been authorized by the tenderer to determine the terms of, and to sign, the tender, on behalf of the tenderer;
v) For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” shall include any individual or organization, other than the tenderer, whether or not affiliated with the tenderer, who:
(a) has been requested to submit a tender in response to this tender invitation;
(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities or experience; and
(c) provides the same goods and services as the tenderer and/or is in the same line of business as the tenderer
vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium³ will not be construed as collusive bidding.
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vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, agreement or arrangement with any competitor regarding:
a) prices;
b) geographical area where product or service will be rendered (market allocation)
c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a tender;
e) the submission of a tender which does not meet the specifications and conditions of the tender; or
f) bidding with the intention not to win the tender.
viii) In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which this tender invitation relates.
ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding of the contract.
x) I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.
	Signature
	
	Date

	Capacity under which Tender is Signed
	
	Name of Tenderer
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FORM H: DECLARATION OF GOOD STANDING REGARDING TAX

ATTACH VALID TAX CLEARANCE CERTIFICATE AND TAX COMPLIANCE STATUS (TCS) PIN TO THIS PAGE

The Tax Clearance Certificate and Tax Compliance Status (TCS) PIN must be submitted together with the tender. Failure to submit the above-mentioned documentation will result in the invalidation of the tender.
In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax Clearance Certificate, and Tax Compliance Status (TCS) PIN.
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FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8)

Notes to tenderer:
1. This tender document must form part of all tenders invited.
2. This form serves as a declaration to be used by institutions in ensuring that when goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain management system.
3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have;
a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system;
c. failed to perform on any previous contract.
4. In order to give effect to the above, the following questionnaire must be completed and submitted with this tender.
	Item
	Question
	Yes
	No

	4.1
	Is the tenderer or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as companies or persons prohibited from doing business with the public sector?
(Companies or persons who are listed on this Database were informed in writing of this restriction by the Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National Treasury’s website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.
	Yes
	No

	4.1.1
	If so, furnish particulars:

	4.2
	Is the tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?
for Tender Defaulters can be accessed on the National Treasury’s website (www.treasury.gov.za) by clicking on its link at the bottom of the home page.
	Yes
	No

	4.2.1
	If so, furnish particulars:

	4.3
	Was the tenderer or any of its directors convicted by a court of law (including a court of law outside the Republic of South Africa) for fraud or corruption during the past five years?
	Yes
	No

	4.3.1
	If so, furnish particulars:
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	4.4
	Does the tenderer or any of its directors owe any municipal rates and taxes or municipal charges to the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for more than three months?
	Yes
	No

	4.4.1
	If so, furnish particulars:

	4.5
	Was any contract between the tenderer and the municipality / municipal entity or any other organ of state terminated during the past five years on account of failure to perform on or comply with the contract?
	Yes
	No

	4.7.1
	If so, furnish particulars:


CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) …………………………………………………………………………
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

	Signature
	
	Date

	
	
	

	Capacity under which Tender is Signed
	
	Name of Tenderer
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FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture, a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture.
Name of Contractor:
......................................................................................................................................................................
Central Supplier Database Supplier Number:
..........................................................................................................................

Affix Proof of the National Treasury Central Supplier Database to this page
(Full CSD required, not summary)
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FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY

Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior members in previous companies) have been involved with any organ of state or state department within the last ten years?NO
YES

If yes, furnish your details in table below.
NB: It is compulsory for all bidders to sign this form
The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or other senior members in previous companies) has been involved with any organ of state or state department within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was made.
	Client
	Other Litigating Party
	Dispute
	Award Value
	Date Resolved

	
	
	
	
	



	Signature
	
	Date

	Capacity under which Tender is Signed
	
	Name of Tenderer
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FORM L: AUTHORITY OF SIGNATORY

[image: ][image: ]Details of person responsible for tender process:
	Name:

	Contact number:

	Office address:


[image: ]

[image: ]			
Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their members or their board of directors, as the case may be.

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:
"By resolution of the board of directors passed on (date)
Mr……………………………………………………………………………………………………………………………
has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name
………………………………………………………and any Contract which may arise there from on behalf of ………………………………………………………………………………………………………………………………
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY
IN HIS CAPACITY AS	......................................................................……………………………
DATE			.......................................................................……………………………
FULL NAMES OF SIGNATORY	………………………………………………………………………
SIGNATURE	.............................................................…………………………
AS WITNESSES:	1. NAME ………………………………… SIGNATURE …………………………
2. NAME ………………………………… SIGNATURE …………………………
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PRO-FORMA FOR JOINT VENTURES:
Certificate of Authority for Joint Ventures
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms
…………………………………., authorized signatory of the company	, acting in
the capacity of lead partner, to sign all documents in connection with the tender offer an any contract resulting from it on our behalf.
	NAME OF FIRM
	ADDRESS
	DULY AUTHORISED
SIGNATORY

	
	
	Signature: ……………………..
Name: ………………………….
Designation: …………………..

	
	
	Signature: ……………………..
Name: ………………………….
Designation: …………………..

	
	
	Signature: ……………………..
Name: ………………………….
Designation: …………………..

	
	
	Signature: ……………………..
Name: ………………………….
Designation: …………………..
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD
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FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS

Notes to tenderer:
1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be mentioned.
2. The tenderer shall state whether he intends to carry out any specialised work himself.
Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and binding, even in the event of a subcontractor not listed below being approved by the engineer.
	SPECIALISED ITEM
	INDICATE IF SUB-CONTRACTED 
(Tick correct option)

	
	YES
	NO

	
	
	

	
	
	

	
	
	


In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-contractor.
(Note: All proposed sub-contractors must be listed).
	Sub-contractor:
Name, Address and Telephone No.
	Portion/type of work to be undertaken
	

	






( 	) 	
	
	Previous value of work:

	
	
	Previous Experience:

	






( 	) 	
	
	Previous value of work:

	
	
	Previous Experience:
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( 	) 	
	
	Previous value of work:

	
	
	Previous Experience:

	






( 	) 	
	
	Previous value of work:

	
	
	Previous Experience:



46 Part T2 Returnable Documents

FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER

Notes to tenderer:
1. Discovery that the tenderer has failed to make proper disclosure may result in the City of Mbombela terminating a contract that flows from this tender on the ground that it has been rendered invalid by the tenderer’s misrepresentation.
2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the compensation fund or with a licensed compensation insurer who is approved by Department of Labour in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993).
Affix certified Proof of Good Standing with Compensation Commissioner to this page
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FORM O: SCHEDULE OF CURRENT COMMITMENTS

Notes to tenderer:
(a) The tenderer shall list below all contracts currently under construction or awarded and about to commence and tenders for which offers have been submitted but awards not yet made.
(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be attached to this form.
(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual commitments or potential commitments are greater than 5 each, those listed should be in descending order of expected final contract value or sum tendered.
	Contracts Awarded

	Employer
	Project
	Expected Value of contract
(Inclusive of VAT)
	Durations (Months)
	Expected Completion Date

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



	Tenders not Yet Awarded

	Employer
	Project
	Tendered Amount (Inclusive of
VAT)
	Tendered Durations (Months)
	Expected Commencement Date

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



	Signature
	
	Date

	Capacity under which Tender is Signed
	
	Name of Tenderer
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FORM P: REGISTRATION WITH CIDB

The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. (www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint Venture.
Name of Contractor: ..........................................................................................................................................
Contractor Grading Designation: ........................................................................................................................
CIDB Contractor Registration Number: .............................................................................................................
Expiry Date: .......................................................................................................................................................
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RETURNABLES FOR QUALITY CRITERIA
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FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS

The Tenderer will receive a maximum of 50 points based on information provided in this schedule.
The following is a statement of work of similar (road construction excluding maintenance) nature and size recently successfully executed by myself
/ourselves:
1 Points will be given for projects completed of similar nature and size.
2 [bookmark: _Hlk93674653]The tenderer scores 3 points per project with a value of more than R10 million but less than R20 million, completed in the last 5 years.
3 The tenderer scores 7 points per project with a value of more than R20 million but less than R30 million completed in the last 5 years.
4 The tenderer scores 10 points per project with a value of more than R30 million completed in the last 5 years.
5 The tenderer may list only 5 projects of similar nature and size.
6 The maximum Quality points for each criterion are listed below.

7  The tenderer to provide reference letter from the client for each project completed, the reference letter must have contract amount, completion date, Contract appointment date, responsible Project Manager,etc duly signed by the client, incomplete information and failure to provide such will result in loss of points. The municipality reserves the rights to contact the client, CIDB and the Principal Agent to verify the documentation, Any Fraudulent information shall lead to the disqualification of the bidder and reporting of SCM abused conduct to National Treasury.


8 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant project.
9 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on experience in similar projects (road construction excluding maintenance) or similar areas and conditions in relation to the scope of work required for this project.
10 Documents requested above must be certified and not older than 3 months. Failure to adhere to the directive zero points will be allocated.
	Appointment letter AND Completion Certificate (signed by client, contractor and engineer) of Relevant Work (to be attached – zero points if any is not attached)
	Consulting Engineer: Contact Person and Telephone Number
	Employer: Contact Person and Telephone Number
	Value of Work (inclusive of VAT)
	Date Completed (Attach Certified Completion Certificate)


	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	*Attach additional pages if more space is required
	Total Points
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FORM R: PLANT & EQUIPMENT

The tenderer will receive a maximum of 15 points based on information provided in this schedule.
1. The following are lists of major items of relevant equipment that I / we presently own or lease and will have available for this contract or will acquire  for this contract if my / our tender is accepted.
2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows:
· Major plant for construction works if well identified and 100% is owned and available at start of contract maximum points will be as stated in allocated points if owned column.
· [bookmark: _Hlk93674771]No points will be allocated for hired plant as indicated in the Allocate points for hired plant column on the table below.
· Points for the plant correctly identified and owned will be calculated according to the allocated points based on the quantities under the Quantities Required column.
3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle license and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by the department of transport (where applicable**). Invoices for equipment that are not traveling on the road will be accepted as proof of ownership (where applicable*). The invoice must be in the name of the bidding company or director(s).
4. Documents requested above must be certified and not older than 3 months. Failure to adhere to the directive zero points will be allocated
	Description, size, capacity, etc.
	Allocate Points if
owned
	Quantity Required
	Quantity owned
	Points Scored

	Motor grader (Cat 14H or Similar)**
	4.0
	1
	
	

	Excavator (20 ton)*
	2.0
	2
	
	

	Vibratory Roller*
	2.0
	1
	
	

	Water Tanker (8000 Littre)**
	2.0
	2
	
	

	Tipper Truck (10 m3 or above)*
	4.0
	4
	
	

	TLB (48 kw Capacity)*
	1.0
	1
	
	

	Total
	15.0
	
	
	

	Total Points Allocated
	


*Attached additional pages if more space is required.
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FORM S: FINANCIAL RESOURCES BANKING INFORMATION

The tenderer will receive a maximum of 10 points based on information provided in this schedule.
Bank rating:	A = 10 POINTS 
		B = 6 POINTS
		C = 4 POINTS
NB: the bank rating must be based on the amount reflected on the form of offer. No points will be allocated on the rating below the tendered amount. The City reserves the right to verify the information with the Financial Service Provider. In case of a JV, Consortium or partnership only the details of the lead partner will be considered
DETAILS OF TENDERERS BANKING INFORMATION
Notes to tenderer:
· The tenderer shall attach to this form a letter of intent for 10% guarantee from a financial institution.(10 Points)
· The tenderer shall attach  stamped original proof of banking details (5 points)
· [bookmark: _Hlk93926706]In the event that the tenderer is a joint venture enterprise, the bank guarantee will be expected from the lead partner.
	BANK NAME:
	

	ACCOUNT NAME: (e.g. ABC Civil
Construction cc)
	

	ACCOUNT TYPE: (e.g. Savings, Cheque etc.)
	

	ACCOUNT NO:
	

	ADDRESS OF BANK:
	

	CONTACT PERSON:
	

	TEL. NO. OF BANK / CONTACT:
	

	How long has this account been in existence:
	

	
	
	0-6 months
	
	(Tick which is appropriate)

	
	
	7-12 months
	
	

	
	
	13-24 months
	
	

	
	
	More than 24 months
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FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT ABOVE R 10 MILLION (MBD5)

For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the following questionnaire:
· Are you by law required to prepare annual financial statements for auditing?
YES / NO
1.1. If yes, submit audited financial statements for the past three years or since the date of establishment if established during the past three years.
……………………………………………………………………………………………………………………..
……………………………………………………………………………………………………………………..
2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for more than three months or any other service provider in respect of which payments is overdue for more than 30 days?
YES / NO
………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………
2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards any municipality for more than three months or other service provider in respect of which payment is overdue for then 30 days?
……………………………..………..…………………………………………………………………………
……………………………………………………………………………………………………………..…
2.2 If yes, please provide particulars
….……………………………………………………………………………………………………………
……………………………………………………………………………………………………………….
2.1 Has any contract been awarded to you by an organ of state during the past five years, including particulars of any material non-compliance or dispute concerning the execution of such contract?
YES / NO
.........................................................................................................................................................
………………………………………………………………………………………………………………
a.	If yes, furnish particulars
………………………………………………………………………………………………………………
………………………………………………………………………………………………………………
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of payment from the municipality / /municipal entity is expected to be transferred out of the Republic?
YES / NO
4.1 If yes, furnish particulars
….……………………………………………………………………………………………………………………………
………………………………………………………………………………………….……………………………………
CERTIFICATION
I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..…
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.
I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE
	Signature
	
	Date

	Capacity under which Tender is Signed
	
	Name of Tenderer
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FORM S: FINANCIAL RESOURCES
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

The Tenderer must attach hereto an Original Letter from a financial institution with whom he has made the necessary arrangements, to the effect that the said financial institution will be prepared to provide the required performance guarantee when asked to do so. (Letter of Intent)
A Pro forma follows herewith for the tenderer to use.
PRO-FORMA FOR A PERFORMANCE GUARANTEE PERFORMANCE GUARANTEE
Employer
(Name and Address)	 	
		
Contract No	 	
Contract Title	 	 WHEREAS	 	
(hereinafter referred to as “the Employer”) entered into, a Contract with:
(hereinafter called “the
Contractor”)	on the 	day of 	20		 for the construction of (Contract Title)

at 		
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;
	AND WHEREAS
WE	 	
	(hereinafter referred to as the

	Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee;


NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtor to the Employer under renunciation of the benefits of division and exclusion for the due and faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the following conditions:
1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, variations, alterations, directions or extension of the Completion Data of the Works under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor or liability hereunder be affected by reason of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of the Completion Date which the Employer may make, give, concede or agree to under the said Contract.
2) This guarantee shall be limited to payment of a sum of money.
3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to or compound or make any other arrangement with the Contractor.
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However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the Final Approval Certificate at expiry of the Defects Liability Period
This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of Completion
4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect until all such claims have been paid of liquidated,
5) Our total liability hereunder shall not exceed the sum of
	 		(in words)

	R
	 	 (in figures)


(10% of the tender sum) that amount I/we agree to hold at your disposal.
6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease.
I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of a written demand from you.
A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the Guarantor’s liability for the purpose of enabling provisional sentence or any similar relief to be obtained against the Guarantor.
This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the event of the full amount of the Guarantee being paid to the Employer.
7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as

	
 	IN WITNESS WHERE OF this guarantee has been executed by us at
 	 on the    	
day of    	
20



As witness:
	1.    	
Signature
2.    	
Signature


	
	Duly authorized to sign on behalf of
(Guarantor)
	

	Address
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FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS

The Tenderer will receive a maximum of 20 points based on information provided in this Schedule
Notes to tenderer:
1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of responsibility between members of the project team and the overall company structure. Attach own organogram to this form.
2. Joint Venture tenders require each element of the venture to submit separate organograms that show the individual structure of each member company and the lines of responsibility of the proposed personnel involved in the project. In addition, there must also be a combined organogram that indicates how the joint venture itself will function and the proposed share of the work will become a contractual obligation between the members of the joint venture.
3. State the city or town where the company’s head office is located. The locality of regional or satellite offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other than the head office. Do not count offices outside RSA.
4. Registered professional engineers, technicians or technologists means those who are involved in the construction of roads and streets with related storm water structures. Registered professionals of other disciplines (e.g. mechanical) are considered as employees only.
5. For all foreign nationals must attach SAQA accreditation and certified proof of work permit
CONSTRUCTION PERSONNEL
i) Contract manager
Contracts Manager is required to have a Degree in Civil Engineering or equivalent qualification  Registered Professional: ECSA or in terms of ECSA (PrEng, PrTechEng  or SACPCMP qualification and a minimum of 10 years in roads construction experience in a contracts manager’s role, as indicated below:
	EXPERIENCE IN ROADS CONSTRUCTION
	10 
	11 
	12
	13 
	14

	POINTS
	1
	2
	3
	4
	5




ii) Site Agent
Site Agent is required to have a minimum of N.D Civil engineering or equivalent to a NQF 6 qualification and a minimum of 10 years in roads construction, as indicated below:
	EXPERIENCE IN ROADS CONSTRUCTION
	10 
	11 
	12
	13 
	14

	POINTS
	2
	4
	6
	8
	10
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iii) Site Foreman
Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related qualification with experience in road projects of not less than seven (7) years. Points will be allocated on a pro-rata basis for experience between 7 to 10 years, as indicated below:
	EXPERIENCE IN ROADS CONSTRUCTION
	7
	8
	9
	   10

	POINTS
	2
	3
	4
	   5


iv) Safety Officer
Safety officer on permanent/contract basis, with a valid certificate issued by SACPCMP and with experience in road projects of not less than three (3) years. Points will be allocated on a pro-rata basis for experience between 3 to 5 years, as indicated below:
	EXPERIENCE IN ROADS CONSTRUCTION
	3
	4
	5

	POINTS
	2
	3
	5



	Experience
	Points

	Provide detailed CVs, certified ID copies and certified qualifications for all Key Personnel for each category
stated above.
	25


N.B Points to be allocated based on the CV’s provided. The appointed contractor is to provide such personnel as attached or one with equivalent qualifications and experience. Failure to do so will result in zero points.
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ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE

Note: Only CV’s and Certified Qualifications of Key personnel that were named and shown on the organogram to be attached.
	

COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY)
	
	MAXIMUM POINTS TO BE    ALLOCATED
	POINTS CLAIMED BY TENDERER
	ALLOCATED POINTS

	Company Experience:
	Form Q
	50
	
	

	Plant and Equipment:
	Form R
	15
	
	

	Financial References:
	Form S
	10
	
	

	Key Personnel:
	Form T
	25
	
	

	Sub- Total
	100
	
	

	TOTAL
	100
	
	


Note:
Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and preference evaluation stage.
SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM
	
	MAXIMUM POINTS TO BE ALLOCATED

	Price
	80

	Specific Targeted goals
	20

	TOTAL
	100
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FORM W: SCHEDULE OF TENDER COMPLIANCE

Note to tenderer:
This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable forms and schedules and subsequent placement in the correct envelope.
	FORM NO
/ GBD NO
	FORM DESCRIPTION
	TICK IF
COMPLETED

	A
	CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING
	

	B
	RECORD OF ADDENDA TO TENDER DOCUMENTS
	

	C
	PROPOSED AMENDMENTS AND QUALIFICATIONS
	

	D
	PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC
EMPOWERMENT STATUS
	

	E
	COMPULSORY DECLARATION
	

	F
	MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS
	

	G
	CERTIFICATE OF INDEPENDENT TENDER
	

	H
	DECLARATION OF GOOD STANDING REGARDING TAX
	

	I
	DECLARATION	OF	TENDERER’S	PAST	SUPPLY	CHAIN
MANAGEMENT PRACTICES
	

	J
	REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE
	

	K
	DECLARATION OF TENDERER’S LITIGATION HISTORY
	

	L
	AUTHORITY OF SIGNATORY
	

	M
	SCHEDULE OF SPECIALIST SUBCONTRACTORS
	

	N
	PROOF	OF	GOOD	STANDING	WITH	COMPENSATION
COMMISSIONER
	

	O
	SCHEDULE OF CURRENT COMMITMENTS
	

	P
	REGISTRATION WITH CIDB
	

	Q
	COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS
	

	R
	PLANT & EQUIPMENT
	

	S
	FINANCIAL RESOURCES
	

	T
	KEY PERSONNEL, EXPERIENCE AND QUALIFICATIONS
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C 1.1: FORM of OFFER


	OFFER
	
	
	

	The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of: UPGRADING OF MHLAMBANYATSI ROAD – WARD 3

	The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of tender.
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract, including compliance with all its terms and conditions according to their true intent and meaning, for an amount to be determined in accordance with the conditions of contract identified in the contract data.

	The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the employer to pay, is ________________________________________________________________________
_______________________________________(in words) R___________________________(in figures)


	This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of the contract identified in the contract data.

	[bookmark: _Hlk36831319]for the TENDERER
	
	
	

	Signature:                                                                                     

	Name:                                                                                           
	
	

	Capacity:  	                                                               
	
	

	Witness:
Name:                                                                                             
Signature:                                                                                           
Date:                                                                                                  
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C1.2: FORM of ACCEPTANCE

	ACCEPTANCE
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and conditions contained in this agreement and in the contract, that is the subject of this agreement.
The terms of the contract, are contained in:
Part C 1: Agreements and contract data, (which includes this agreement) Part C 2: Pricing data
Part C 3: Scope of work.
Part C 4: Site information
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.

	for the EMPLOYER
Signature:                                                                                                        Date:                                            
Name:                                                                                            
Capacity:  	                                                                              
Witness:
Name:                                                                                             
Signature:                                                                                                    Date:                                           
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C1.3: SCHEDULE of DEVIATIONS

	1 Subject

	Details

	2 Subject

	Details

	3 Subject

	Details

	4 Subject

	Details

	By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.
It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement.
for the TENDERER
Signature:	 	
Name:	 	
Capacity:	 	
for the EMPLOYER
Name:                                                                                                               
Signature:                                                                                                                 Date:                                    
Capacity:                                                                                                           
Witness:
Name:                                                                                             
Signature:                                                                                                    Date:                                           
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C1.4	CONTRACT DATA

 C1.4-1

BID NO: COM 06/2023B                                                     UPGRADING OF MHLAMBANYATSI ROAD- WARD 3


74 Part C1.4 Contract Data

C1.4: CONTRACT DATA

CONDITIONS OF CONTRACT
PART 1: DATA PROVIDED BY THE EMPLOYER
CONDITIONS OF CONTRACT
The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is obtainable form www.saice.org.za.
CONTRACT SPECIFIC DATA
The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third Edition, 2015, are applicable to this Contract.
PART 1: DATA PROVIDED BY THE EMPLOYER
The following contract specific data are applicable to this Contract:
	Clause
	Description

	1.1.1.13
	The Defects Liability Period is 12 months

	1.1.1.15
	The Name of the Employer is the City of Mbombela.

	1.1.1.16
	The Name of the Employer’s Agent is TMS Consulting Engineers & Project Management

	1.1.1.26
	The pricing strategy: Re-Measurement Contract

	1.2.1.2
	The Employer’s address for receipt of communications is: 
Physical address:	Postal address:
1 Nel Street	PO Box 45
MBOMBELA	MBOMBELA
1200	1200
Telephone:	013 759 2190
Fax:	013 759 9250
E-mail:	rudolph.mashego@mbombela.gov.za

	1.2.1.2
	The address of the Employer’s Agent is:
Physical address:	Postal address:
39A Ehmke Street	P O Box 603
Mbombela	Mbombela 
1200	1200
Telephone:  (013) 752 8478          
E-mail:         info@tmsconsulting.co.za

	2.4
	Variations to the Conditions of Contract are:
Add the following at the end of sub clause 2.4.1:
· The several documents forming the Contract shall rank in the following order of precedence:
1. Contract Agreement,
2. Form of Offer and Acceptance,



 BID NO: COM 06/2023B                                                     UPGRADING OF MHLAMBANYATSI ROAD- WARD 3C1.4-2



75 Part C1.4 Contract Data

	[bookmark: _Hlk37266535]
	

	Clause
	Description

	
	3. Contract Data,
4. Specification Data,
5. Standardized Specifications,
6. Drawings,
7. Bill of Quantities,
8. Statutory Regulations,
9. Other standard specifications.
If the contents of any part of the documents contradict any other part, the document in the highest position on the above order of precedence shall have preference and apply.”

	4.3.3
	Add the following at the end of sub clause 4.3.2:
"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as 'the Act', that the following arrangements and procedures shall apply between them to ensure compliance by the Contractor with the provisions of the Act:
(i) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor with all relevant provisions of the Act and the Regulations promulgated in terms of the Act.
(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act and Regulations on the Contractor will be fully complied with.
(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, obligations and prohibitions imposed by the Act and Regulations and expressly absolves the Employer from himself being obliged to comply with any of the aforesaid duties, obligations and prohibitions, with the exception of such duties, obligations and prohibitions expressly assigned to the Employer in terms of the Act and its associated Regulations.
(iv) The Contractor agrees that any duly authorized officials of the Employer shall be entitled, although not obliged, to take such steps as may be necessary to monitor that the Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) above, which steps may include, but will not be limited to, the right to inspect any appropriate site or premises occupied by the Contractor, or any appropriate records or safety plans held by the Contractor.
(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent any investigation, complaint or criminal charge which may arise as a consequence of the provisions of the Act and Regulations, pursuant to work performed in terms of this Contract, and shall, on written demand, provide full details in writing, to the Employer and Employer’s Agent, of such investigation, complaint or criminal charge.
The Contractor shall furthermore, in compliance with Constructional Regulations 2003 to the Act:

(vi) Acquaint himself with the requirements of the Employer’s health and safety specification as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a suitably and sufficiently documented health and safety plan as contemplated in regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his assigned agent. The Contractor's health and safety plan and risk assessment shall be submitted to the Employer for approval within seven (7) days after acceptance of the bid. and shall be implemented and maintained from the Commencement of the Works.
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	Clause
	Description

	
	(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as contemplated in the Construction Regulations 2003, to ensure that the Contractor is compliant in respect of his obligations. Failure by the Contractor to comply with the requirements of these Regulations shall entitle the Employer’s Agent, at the request of the Employer or his agent, to suspend all or any part of the Works, with no recourse whatsoever by the Contractor for any damages incurred as a result of such suspension, until such time that the Employer or his agents are satisfied that the issues in which the Contractor has been in default have been rectified."
(viii) Acquaint himself with the requirements of COVID-19 OCCUPATIONAL HEALTH AND SAFETY MEASURES IN WORKPLACES COVID-19 (C19 OHS), 2020, and prepare a suitably and sufficiently documented COVID-19 health and safety plan as contemplated in COVID-19 (C19 OHS), 2020 for approval by the Employer or his assigned agent. The Contractor's health and safety plan and risk assessment which includes the COVID-19 safety plan shall be submitted to the Employer for approval within seven (7) days after acceptance of the bid. The COVID-19 safety plan shall be implemented and maintained from the Commencement of the Works for as long as the declaration of a national disaster published in Government Gazette 43096 on 15 March 2020 remains in force.
The Employer and Contractor agree that the Contractor will comply with the provisions of “The Mine Health and Safety Act, (Act 29 0f 1996) as amended by the Mine Health and Safety Amendment Act (Act 72 of 1997).
The following arrangements and procedures will apply:
(i) The Contractor shall himself obtain the Mining Authorization for the sites.
(ii) Contractor shall assume responsibility for the Environmental Management Programs (EMP) in respect of the sites and shall ensure that the sites are rehabilitated at the conclusion of the Contract.
(iii) The Contractor shall comply with the provisions of the Act and the requirements of the Director: Mineral Development of the Department of Minerals and Energy in making the necessary financial provisions to mine optimally and safety and to rehabilitate the surface of the land concerned satisfactory and to carry out the EMP. All costs incurred in providing a guarantee or other financial provision shall be borne by the Contract.
(iv) This Agreement shall hold good from the date on which the Mining Authorization is issued until the date on which a Closure Certificate is issued in terms of the Minerals Act, 1991.
(v) Nothing in this Agreement shall exonerate the Contractor from compliance with any requirements of the Employer’s Agent regarding the rehabilitation of sites prior to the issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions of Contract (2010).
(vi) The Contractor shall undertake all the duties and accept all the responsibilities of the owner in compliance with the requirements of the Act as amended.
(vii) The Contractor accepts responsibility for compliance with the Act, as amended, by all his sub-contractors whether or not selected and/or approved by the Employer.

	5.3.1
	The documentation required before commencement with Works execution are:
· Health and Safety Plan (refer to clause 4.3.1)
· Initial programme (Refer to clause 5.6.1)
· Security (Refer to clause 6.2.1)
· Insurance (Refer to Clause 8.6.1)

	5.3.2
	The time to submit the documentation required, before commencement with Works execution is 14 calendar days.

	5.4.2
	The access and possession of site shall not be exclusive to the Contractor.


 C1.4-4
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	Clause
	Description

	5.8.1
	The non-working days are public holidays and Sundays. The special non-working days are:
The year-end break from 22-Dec-2023 to 08-Jan-2024 OR  AS PER SAFCEC TBA

	5.13.1
	The penalty for failing to complete the Works is: is 0.05 % of the Total Tender Sum per Calendar Day

	5.14.1
	Practical completion is reached when:
The completed paving streets can be opened to traffic for use.

	5.16.3
	The latent defect period is 10 years after date of completion

	6.5.1.2.3
	The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools is 15%.

	6.8.2
	This contract does include for contract price adjustment

	6.8.3
	Price adjustments for variations in the costs of special materials are not allowed.

	6.10.1.5
	The percentage advance on materials not yet built into the Permanent Works is 80%

	6.10.3
	The limit of retention money is 10%

	8.6.1.1.2
	Not required.

	8.6.1.1.3
	The amount to cover professional fees for repairing damage and loss to be included in the insurance sum will be calculated at 12% of the claim value.

	8.6.1.2
	A coupon policy for Special Risks Insurance issued by the South African Special Risks Insurances Association is required.

	8.6.1.3
	The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim

	10.5.2
	Dispute resolution shall be ad-hoc adjudication.

	10.5.3
	The number of Adjudication Board Members to be appointed is one.

	10.7.1
	The determination of disputes shall be by arbitration.

	Special Clause
	The Contractor’s CIDB grading must remain active at the same of higher level as at time of appointment, should the grading be suspended, downgraded and or expire the Contractor will only be allowed 21 days to remedy such and failure could result in termination of the Contract.
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PART 2: DATA PROVIDED BY THE CONTRACTOR
The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition (2015) published by the South African Institution of Civil Engineering, in order to understand the implications of this Data which is required to be completed.
Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly applies.
	Clause
	Description

	1.1.1.9
1.2.1.2
	The Contractor is ……………………………………………………………………………..
………………………………………………………………………………………………….. 
The Contractor's address for receipt of communications is:
Physical address:	Postal address:
…………………………………………………..	……………………………………….
…………………………………………………..	……………………………………….
…………………………………………………..	………………………………………
…………………………………………………..	……………………………………….
Telephone:	……………………………..………..……………
Fax:	.……………………………. ………..………..
E-mail:	…………………………….…………………...

	1.1.1.14
	The time for achieving Practical Completion of the whole of the Works
is	weeks after Commencement Date (site handover).

	6.2.1
	The security to be provided by the Contractor shall be one of the followingType of Security
Contractor to choose: Indicate “ Yes” or “ No”
Cash deposit of 10% of the contract sum

Performance guarantee of 10% of the contract sum
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C1.5	FORM OF GUARANTEE
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PRO FORMA PERFORMANCE GUARANTEE
GUARANTOR DETAILS AND DEFINITIONS
"Guarantor"     means:   .......................................................................................................................................................
Physical     address:    ..........................................................................................................................................................
"Employer" means: ........................................................................................................................................................
"Contractor"   means:     .......................................................................................................................................................
"Employer’s Agent" means: .........................................................................................................................................
"Works" means: .............................................................................................................................................................
"Site" means: .................................................................................................................................................................
"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions to the Contract as may be agreed in writing between the parties.
"Contract Sum" means: The accepted amount inclusive of tax of R ..........................................................................
Amount in words: ........................................................................................................................................................
"Guaranteed Sum" means: The maximum aggregate amount of R ...........................................................................
Amount in words.............................................................................................................................................................
"Expiry Date" means.......................................................................................................................................................
CONTRACT DETAILS
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as defined in the Contract.
PERFORMANCE GUARANTEE
1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.
2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of Completion of the Works or the date  of payment in full of the Guaranteed Sum, whichever occurs first. The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.
3. The Guarantor hereby acknowledges that:
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a suretyship;
3.2 its obligation under this Performance Guarantee is restricted to the payment of money.
4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms of 4.2;
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and the sum certified has still not been paid;
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract of the sum certified in 4.
5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:
5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is called up in terms of 5; or
5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the Performance Guarantee is called up in terms of 5; and
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final sequestration and/or the provisional liquidation court order.
6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date of refund.
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first written demand to the Guarantor.
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by the Employer.
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.
11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection herewith.
12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid document for the purposes of obtaining a court order.
14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.
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Signed	.......................................................................................................
Date					……………………………………………………………………….
Guarantor's signatory (1)	..................................................................................................
Capacity	..................................................................................................
Guarantor's signatory (2)	..................................................................................................
Capacity	..................................................................................................
Witness signatory	(1)	..................................................................................................
Witness signatory	(2)	..................................................................................................
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C1.6	AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)
THIS AGREEMENT made at ....................................................................................................................................
on this the ..................................................... day of ...................................................... in the year ……...............
between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by
in his capacity as .........................................................................................................................................................
and	....................................................................................................................................................................
(hereinafter called "the Mandatory") of the other part, herein represented by ..........................................................
........................................................................................................................................................................................
in his capacity as ...........................................................................................................................................................
WHEREAS the Employer is desirous that certain works be constructed, Upgrading of MHLAMBANYATSI ROAD and has accepted a Tender by the Mandatory for the construction, completion and maintenance of such Works and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993);
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this Contract.
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either
(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions of Contract (hereinafter referred to as "the GCC"),
(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC.
3 The Mandatory declares himself to be conversant with the following:
(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special reference to the following Sections of The Act:
(i) Section 8	:	General duties of employers to their employees;
(ii) Section 9	:	General duties of employers and self-employed persons to persons other than employees;
(iii) Section 37 :	Acts or omissions by employees or Mandatory, and
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.
(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his subcontractors.
(c) All the requirements, regulations and standards of the COVID-19 Occupational Health and Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020.
4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to operate and utilise all machinery, plant and equipment in accordance with the Act.

 BID NO: COM 06/2023B                                                      UPGRADING OF MHLAMBANYATSI ROAD- WARD 3C1.6-2



85 Part C1.6 Agreement in Terms of OHS Act


5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not selected and/or approved by the Employer.
The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to the Employer upon signature of the agreement.
6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will at all times comply with the following conditions:
(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act without the prior written approval of the Employer. If the Mandatory obtains such approval and delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately be forwarded to the Employer.
(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the Mandatory to the Department of Labour as well as to the Employer. The Employer will further be provided with copies of all written documentation relating to any incident.
(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory and/or his employees and/or his subcontractors.
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses:
SIGNED FOR AND ON BEHALF OF THE EMPLOYER:	 	
WITNESS	1 		2						
NAME	1 		2						
(IN CAPITALS)
SIGNED FOR AND ON BEHALF OF THE MANDATORY:	 	
WITNESS	1 		2						
NAME	1 		2						
(IN CAPITALS)
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C1.7 	CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed and dated copy of the relevant resolution of the Board of Directors.
An example is given below:
"By resolution of the Board of Directors passed at a meeting held on 		20 	       , 
Mr/Ms 	whose signature appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of:
			
SIGNED ON BEHALF OF THE COMPANY:			
IN HIS CAPACITY AS:			
DATE: 	
SIGNATURE OF SIGNATORY: 		
WITNESS:	1. 		2. 	
NAME (in capitals):	1.	 		2.   	
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C2.1 PRICING INSTRUCTIONS
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C2.1: PRICING INSTRUCTIONS

1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read in conjunction with the Schedule of Quantities.
2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the construction of Temporary and Permanent Works.
Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he should note the fact that the Contractor is entitled, under various circumstances, to payment for additional work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for such additional work on the rates the Contractor inserted in the Schedule.
The measurement and payment clauses of each Specification, read together with the relevant clauses of the Specification Data, all set out which ancillary or associated activities are included in the rates for the specified operations.
3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis. The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering Quantities1. Should any requirement of the measurement and payment clause of the appropriate Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as the case may be, shall prevail.
4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without any allowance having been made for waste.
5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the Employer for the work described under the several items. Such amounts shall cover all the costs and expenses that may be required in and for the construction of the work described, and shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the documents on which the Tender is based.
6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities are stated. An item against which no amount or rate is entered will be considered to be covered by the other amounts or rates in the Schedule.
The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount column. Although no work is foreseen under these items and no quantities are consequently given in the quantity column, the tender rates shall apply should work under these items actually be required.
Should the Tenderer group a number of items together and tender one sum for such group of items, the single tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate against any item that full compensation for such item has been included in another item, the rate for the item included in another item shall be deemed to be nil.
The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, remain valid irrespective of any change in the quantities during the execution of the Contract.
7 The quantities of work as measured and accepted and certified for payment in accordance with the General Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between the quantities in the Schedule of Quantities and the quantities certified for payment.
The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by the Contractor.

1 The standard system of measurement of civil engineering quantities published by the South African Institution of Civil Engineers.
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between the quantities in the Schedule of Quantities and the quantities certified for payment.
The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by the Contractor.
9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned to them:
Unit	: The unit of measurement for each item of work as defined in the COLTO Standardized Specification for Road and Bridge Works for State Authorities (1998 edition) or the Specification Data.
Quantity: The number of units of work for each item
Rate	:	The payment per unit of work at which the Tenderer tenders to do the work Amount	:	The quantity of an item multiplied by the tender rate of the (same) item Sum	:	An amount tender for an item, the extent of which is described in the
Schedule of Quantities, the Specifications or elsewhere, but of which the
quantity of work is not measured in units
10 The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations may appear in the Schedule of Quantities:
	mm
	=
	millimetre

	m
	=
	meter

	km
	=
	kilometre

	km-pass
	=
	kilometre-pass

	m²
	=
	square metre

	m²-pass
	=
	square meter-pass

	ha
	=
	hectare

	m³
	=
	cubic meter

	m³-km
	=
	cubic meter kilometre

	kW
	=
	kilowatt

	kN
	=
	kilo-Newton

	kg
	=
	kilogram

	l
	=
	litre

	kl
	=
	kilolitre

	Ml
	=
	mega litre

	t
	=
	ton (1 000 kg)

	%
	=
	per cent

	MN
	=
	mega-Newton

	MN-m
	=
	mega-Newton-meter

	PC Sum
	=
	Prime Cost Sum

	Prov Sum
	=
	Provisional Sum

	Sum
	=
	Lump Sum


 C2.1-3

BID NO: COM 06/2023B                                                      UPGRADING OF MHLAMBANYATSI ROAD- WARD 3


92 Part C2 Pricing Data - Section 1











C2.2 SCHEDULE OF QUANTITIES
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SCHEDULE OF QUANTITIES								C2.2-2 to C2.2-19C2.2: BILL OF QUANTITIES

SUMMARY OF SCHEDULE OF QUANTITIES			C2.2-20 to C2.2-20
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C3.1: DESCRIPTION of WORKS

C3.1	DESCRIPTION OF THE WORKS
C3.1.1	EMPLOYER'S OBJECTIVES
The employer’s objectives are to deliver public infrastructure using labour-intensive methods with the aim of services delivery, job creation and poverty alleviation. The work entails upgrading of MHLAMBANYATSI Road in Mahushu Ward 3 of City of Mbombela Municipality, from gravel surface to a formal paved road. As part of the construction of the new road, job creation will occur through the employment of local labourers, local subcontractors.  

The Employer desires that the work required be of a high standard and be completed in the shortest practical time whilst creating jobs for local labourers and contractors.

N.B. All labour rates should be as per current SAFCEC rate.
C3.1.2	OVERVIEW OF THE WORKS

The Project entails upgrading of Mhlambanyatsi Road from gravel to Paving and installing stormwater infrastructure (Concrete V-drains, Pipe Culverts and Stone Pitching).  The road under investigation is an internal street located in Mahushu, ward 3, which is about 3000 m long. The road reserve available will be able to accommodate the standard lane width of 3m. (6m road width, no surfaced shoulders). The street to be upgraded serves as one of the main accesses to the households. The section of the road to be serviced is a ring road which intersects with a surfaced main road in the area. 

During the site visit undertaken, it was identified that the road is comprised of sections where it’s relatively flat in other area to steep slopes in other parts. The road has acceptable geometric standards with fair gravel rideability. Although both the horizontal and vertical alignments of the road are of acceptable standards, adjustments are needed to ensure proper stormwater drainage. 

The drainage system of the road is generally poor. The road has been eroded in several sections due to a lack of proper stormwater drainage. The full 3000m of the roads need to be upgraded and adequate stormwater infrastructure installed. 
Through traffic will be diverted onto adjacent roads. Local traffic will need to be accommodated within the road reserve providing access to local properties adjacent to the road.
C3.1.3	EXTENT OF WORKS
The Works to be carried out by the Contractor under this Contract comprise mainly the following:

(a)	Contractor’s establishment on site
(b)	Compliance with EMP requirements
(c)	Compliance with OHS act requirements
(d)	Provisions of temporary workforce (ABE)
(e)	Training of temporary workforce
(f)	Housing, offices and laboratories for the engineer’s personnel
(g)	Maintenance of the road reserve including daily dust control
(h)	Identifying and relocating of existing services
(i)	Construction of bypasses where necessary
(j)	Construction of road and access roads
(k)	Clearing and grubbing
(l)	Construction of 80 mm segmental concrete block paving
(m)	Construction of a new base layers from crushed gravel Material (G2)
(n)	Construction of stabilized Subbase Layer and gravel selected  layers
(o)	Construction of roadbed layer
(p)	Construction of fill where required
(q)	Structural strengthening of poor subgrade conditions
(r)	Stormwater upgrades
(s)	Construction of mountable kerbs
(t)	Construction of concrete edge beams
(u)	Construction of grouted stone pitching
(v)	Installation of road markings
(w)	Installation of road signs

Details of the work are shown on the drawings and estimated quantities of the various types of work to be carried out under the contract are given in the Schedule of Quantities.

The Contractor’s obligations shall also include strict compliance with any Environmental specifications and/or reports deemed to form part of this contract as well as any Occupation Health and Safety requirements.

This description of the Works is not necessarily complete and shall not limit the work to be carried out by the Contractor under this Contract. 
C3.1.4	LOCATION OF THE WORKS
The Mhlambanyatsi road under consideration is an internal street located in Mahushu Area, under City of Mbombela Municipality in the Ehlanzeni region of Mpumalanga Province. The GPS coordinates are as follows:

Start of Road: 	S 25° 08’ 39,04’’  	E 31° 07’ 42,15’’. 
C3.1.5	TEMPORARY WORKS
The Contractor shall, as relevant,
a) provide temporary drainage works, temporary pumps and other equipment as might be necessary for the protection, draining and dewatering of the works; and
b) Construct and maintain haulage, temporary access and construction roads, subject to the approval of the Employer, and permit the Employer, other Contractors, statutory bodies or any other person who might require legitimate access to or through the site for the purpose of executing legitimate business, free and unhindered usage of such roads.
c) Temporary water connections, Contractor’s offices, storage sheds, latrines, barricading of Works shall be located in an approved position and subject to the approval of all authorities concerned. 
d) Safety and Security of the Contractors’ temporary works shall be at the Contractors’ discretion. 
e) The camp shall be adequately guarded during or outside working hours.



















DESCRIPTION OF THE SITE AND ACCESS

PS.2.1	Location of Site 
MHLAMBANYATSI Road in the City of Mbombela municipal area within the Mahushu residential area approximately 25 km north-east of White River and 38 km north-east of Nelspruit.  Mahushu area is accessed via R538 (Hazyview to Whiteriver road)

PS.2.2	Access to Site

Access to site is per normal vehicle.

PS.2.3	Nature of the Ground and Subsoil Conditions

A multi-disciplinary geotechnical centerline and materials investigation was conducted for the upgrading of Mhlambanyatsi Road. The investigation was undertaken in order to assess the engineering geological character of the area, focusing on the geotechnical properties which will affect the construction of the proposed new road.

The findings of this investigation are elucidated in their report, the summary of which is attached under item C4 of this document. All of the relevant material testing data is included in the report.

PS.2.4	Construction in Confined Areas

It will be necessary for the Contractor to work in confined areas.  No additional payment will be made for work in "restricted areas", except in the case of structures as described in Sub clause 6108(d) of the Standard Specifications.  In certain areas the width of the fill material and pavement layers may reduce to zero and the working space may be confined.  The method of construction in these confined areas depends on the Contractor's Constructional Plant.  However, the Contractor must note that measurement and payment will be in accordance with the specified cross-sections and dimensions, irrespective of the methods used to achieve these cross-sections and dimensions, and that the rates and amounts tendered will be deemed to include full compensation for any special equipment or construction methods or for any difficulty encountered in working in confined areas and narrow widths, and at or around obstructions, and that no extra payment will be made nor will any claim for payment be considered on account of these difficulties.

PS.3	CONSTRUCTION AND MANAGEMENT REQUIREMENTS

PS.3.1	General
The Contractor is referred to the relevant provisions of the COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 edition). These specifications shall be applicable to the contract under consideration and the Contractor shall comply with all requirements relevant to the project. 

Certain aspects however require further attention as described hereafter. 

PS.3.2	Contractor Camp Site

	The contractor shall make his own arrangements regarding the establishment of a camp site and housing for his construction personnel and all regulations stipulated by the local authority shall be adhered to.

	It is anticipated that the contractor’s choice of a camp site will be influenced by the availability of telephone and electrical connections as well as the supply of potable water.

This contract is to be executed in an area surrounded rural settlements and as such safety will be paramount. Furthermore, all due courtesy must be exercised in so far as local resources are concerned (labour and materials).  

The Engineer will facilitate all communication with the target community.

(a)	Water and Electricity

The Contractor is to make his own arrangements in this regard and should note that the Employer shall not be held responsible for any shortages of either water or power due to unforeseen circumstances.

All water required for construction purposes is to be sourced by the Contractor and is to be allowed for in his rates.

(b)	Location of Site Office

Suitable sites at each location will be identified once work commences. The contractor will need to make all necessary allowances for his own security, fencing etc. 

	The contractor is to provide adequate sanitary and waste facilities for his staff and is to ensure that each site camp is kept clean and neat at all times. No littering is to take place at either the camp or on the site.

The site is to be left in a neat, landscaped condition without any improvements on completion of the contract and final retention will not be released until such time as this condition has been complied with.

PS.3.3	Security

The Contractor shall be responsible for the security of his personnel and Constructional Plant on and around the Site of the Works and for the security of his camp, and no claims in this regard will be considered by the Employer. Provision is made in these specifications for the erection of a security fence around the site offices.


PS.3.4	Water for Construction Purposes

The Contract will be undertaken in an arid area with scarce water resources.  The Contractor must make adequate provision in his Tender for all negotiations and procurement of water for construction activities, and all related costs will be deemed to be included in his tendered rates.

PS.3.5	Additional Requirements for Construction Activities

(a)	The travelling public shall have the right of way on public roads, and the contractor shall make use of approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard on the road.

(b)	Failure to maintain road signs, warning flashing lights, etc, in a good condition shall constitute ample reason for the engineer to bring the works to a stop until the road signs, etc, have been repaired to his satisfaction.

(c)	The contractor may not commence constructional activities before adequate provision has been made to accommodate traffic in accordance with the requirements of this document and the South African Road Traffic Signs Manual (SARTSM – Vol 2, Chapter 13).

(d)	The contractor may not proceed with permanent works before the required offices and laboratories of the engineer’s site personnel have been erected by him. This includes the provision of electricity, sanitary arrangements, potable water and telephone, e-mail and fax facilities. In the event where the contractor cannot obtain telephone lines timeously from Telkom, a wireless system shall be provided for telephone, e-mail and fax facilities.

PS.3.6	Temporary Latrines

The Contractor shall provide sufficient latrine facilities for the use of his employees. He shall be entirely responsible for enforcing their use and for maintaining such latrines in a clean, orderly and sanitary condition to the satisfaction of the Engineer and the Employer.  Latrines shall be positioned within walking distance from wherever employees or labourers are employed on the Works.

Where required, latrines shall be provided at the rate of one for ten persons and where applicable, the Contractor shall make his own arrangements and pay all charges for the removal of sewage.

PS.3.7	Moving Existing Services

Services belonging to any public or private authority, which require moving, shall be dealt with in the manner specified in clause B1202.

The plans show the positions of services determined from observations and measurement but neither the Employer nor the Engineer accepts responsibility neither for the accuracy of the information nor for the omission of any information. The Contractor shall locate and mark the positions of hidden services in advance of construction and take all reasonable steps to protect existing works against damage, which may arise as a result of his operations on the site.

The Contractor will be held responsible for direct or consequential damage to any existing works including any claims which may arise as a result thereof and the cost of repair of any such damage shall be borne by the Contractor unless it is established by the Engineer that the Contractor exercised reasonable care and damage was unavoidable.

The owners and the Engineer shall be notified immediately of any damage done to existing works.

If so directed by the Engineer, the positions of existing works shall be changed by the Contractor to meet the requirements of the proposed work.  The cost of such work shall be paid for at the applicable rates set out in the Schedule of Quantities or, in the absence of such rates, at rates mutually agreed between the Engineer and the Contractor.

Work required on known services has been tabulated in a services schedule. The schedule must be read in conjunction with the services plans.

All communication by the contractor with the relevant authorities in connection with services must be directed through the Engineer.

PS.3.8	Training

Technical skills, generic and management skills training shall be provided with the aim of providing locally employed labour with the technical skills required to undertake the work involved in the Contract, and of furthering small contractor development. Part D of the Project Specifications deals specifically with matters regarding training, and a payment item for that is included in Clause B 1231 of Part B of the Project Specifications.

PS.3.9	Use of Local Resources

A major objective of this Contract is the optimum use of local resources.  One of the methods to be adopted to achieve this objective is through the implementation of labour-optimising construction methods.  Labour-optimising construction is defined in Clause B 1156 of Part B of the Project Specifications.

PS.3.10	Labour-Optimising Construction Activities

	(a)	General

The portions of the Works listed in Subclause (b) below shall, unless otherwise instructed by the Engineer, be constructed under this Contract using labour-optimising construction methods only. Payment for works identified in Subclause (b) below shall be made in accordance with the pay items provided in the bill of quantities. 

In respect of those portions of the Works which are not listed in Subclause (b), the construction methods adopted and Plant used shall be at the discretion of the Contractor, provided always that the construction methods adopted and Plant used by the Contractor are appropriate in respect of the nature of the Works to be executed and the standards to be achieved in terms of the Contract.

	(b)	Operations to be executed using labour-optimising construction methods

The following portions of the Works shall be executed using labour-optimising construction methods: 

i.	Clearing and grubbing at inlets and outlets of hydraulic structures
ii.	Cleaning of hydraulic structures
iii.	Excavating for all open drains, culverts, inlet and outlet structures, concrete structures, fence posts, road sign posts and guardrail posts
iv.	Constructing culvert inlet and outlet structures as well as cast in situ slabs, including all masonry work and minor precast work.  All concrete shall be mixed by hand or by hand-driven mixing machines
v.	Removing oversize material
vi.	Block paving

PS.3.11	Restrictions on the Use of Personnel in the Permanent Employ of the Contractor

(a)	The Contractor shall limit the use on the Contract Works of his permanently employed personnel to that of key personnel only (as defined in Part C of the Project Specifications) and shall, subject to the further provisions of the following parts of the Project Specifications

	(i)	Part C  -  Provision of the temporary workforce
	(ii)	Part D  -  Provision of structured training

execute and complete the Works using a temporary workforce employed directly by the Contractor and/or by Subcontractors.

(b)	The Engineer may at his discretion, upon receipt of a written and fully motivated application from the Contractor and where he deems the circumstances to warrant, authorise in writing that the Contractor may use in the execution of the Works, workers not being his key personnel but who are in his permanent employ.  Without limiting the generality of application of this subclause, circumstances which may be considered by the Engineer to warrant the authorization of the use of the Contractor's permanent employees not being key personnel, include:
(i)	The unavailability of sufficient numbers of temporary workers and/or Subcontractors to execute the Works, provided always that the Contractor has proven that he has exercised his best endeavours and taken all reasonable actions to recruit sufficient numbers of temporary workers and Subcontractors and has exhausted all reasonable recruitment options
(ii)	The unavailability within the temporary worker pool and/or subcontractor sources available to the Contractor in terms of the Contract, of sufficient of the required knowledge and skills necessary for the execution of the Works or specific portions thereof, in cases where the time for completion allowed in the Contract is insufficient to facilitate the creation of the necessary skills through the provision of training as contemplated in this Contract
(iii)	Any other circumstances which the Engineer may deem as constituting a warrant.

PS.3.12	Community Liaison and Community Relations

In all dealings with the various communities and workers employed from within the communities, the Contractor shall take due cognisance of the character, culture and circumstances of the communities involved and shall at all times use his best endeavours to avoid the development of disputes and to foster a spirit of co-operation and harmony towards the Contract.

The Contractor shall at all times keep the Engineer fully informed on all matters affecting the Contract and the communities and shall attend all meetings of the Project Co-ordinating Committee as may be reasonably required by the Engineer. All matters concerning the communities shall be discussed and where possible, resolved at such meetings.

Where any resolution of the Project Co-ordinating Committee shall be contrary to the terms and provisions of the Contract, the Contractor shall not give effect to them without a prior written instruction from the Engineer.  Where the Contractor is of the opinion that any instruction of the Engineer issued in terms of this clause will result in him incurring additional costs which were not provided for in his tendered rates and prices, and/or that a delay in the progress of the Works will result, he will be entitled to submit a claim in terms of Clause 51 of the Conditions of Contract, provided always that the period of twenty-eight (28) days referred to in Clause 51 shall be reduced to three (3) normal working days in respect of all claims submitted in terms of this clause.

PS.3.13	Construction Programme

(a)	Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form. to be completed by all Tenderers. The programme shall be in the form of a simplified bar chart with sufficient details to show clearly how the works will be performed within the time for completion as stated in the Contract Data.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as in his programme for all possible delays due to normal adverse weather conditions and special non-working days as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract Data.

(b)	Programme in terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary programme to be submitted with the tender shall be used as basis for this programme. 

PS.3.14	Drawings     

The reduced drawings which form part of the tender documents shall be used for tendering purposes only.

The contractor shall be supplied with three complete paper copies of the construction drawings free of charge. The Contractor shall at his own expense produce all further paper prints required for the construction of the work.
Any information which the Contractor has control over and which is required by the Engineer to complete the drawings of record shall be made available to the Engineer before the Completion Certificate is issued. 
Only written dimensions may be used. Dimensions are not to be scaled from drawings unless ordered by the Engineer. The Engineer will supply all figures / dimensions which are not shown on the drawings. The levels or dimensions given on the drawings are subject to confirmation on site.

PS.3.15	Quality Assurance (QA)     
The Contractor will be solely responsible for the production of work that complies with the Specifications to the satisfaction of the Engineer.  To this end it will be the full responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system on site.  The Engineer will audit the Contractor's quality assurance (QA) system on a regular basis to verify that adequate independent checks and tests are being carried out and to ensure that the Contractor's own control is sufficient to identify any possible quality problems which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, equipment and tools are available to control the quality of his own workmanship in accordance with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to act as foreman or surveyor.

PS.3.16	Health and Safety     

	The Works will be constructed in an area inhabited by people including many children.

	It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment and to direct all his activities in such a manner that his employees and any other persons, who may be directly affected by his activities, are not exposed to 
	hazards to their health and safety. To this end the Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the Department of Labour. 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and employer in his own right for the execution of the contract by entering into an agreement with the Employer in terms of the Occupational Health and Safety Act in the form as included in Section C1.2.2
The rates and prices tendered by the Contractor shall be deemed to include all costs for conforming to the requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for penalties as provided in the Construction Regulations and in the Employer's Health and Safety Specification.







PS.3.17	Management of the Environment     

Respect for the environment is an important aspect of this contract and the Contractor shall pay special attention to the following:

(a)	Natural Vegetation

Only those trees and shrubs directly affected by the works and such others as the Engineer may direct in writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be disturbed other than in areas where it is essential for the execution of the work or where directed by the Engineer. 

(b)	Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires which may have been caused by him or his employees. 
(c)	Environmental Management Plan

In addition to the above, all requirements of the Environmental Management Plan (EMP) as detailed in C3.3, Particular Specifications, will be adhered to. 

PS.3.18	Climatic Conditions

· The following are the most reliable climatic information available and shall be used unless other values are mutually agreed upon beforehand:

	 
	Jan
	Feb
	March
	April
	May
	June
	July
	Aug
	Sept
	Oct
	Nov
	Dec

	Avg. Temperature °C
	21.7 
	21.7 
	20.9 
	18.4 
	15.8 
	13.3 
	13 
	15.4 
	17.9 
	19.3 
	20.2 
	21.4 

	Min. Temperature °C
	17.6 
	17.6 
	16.4 
	13.4
	9.3 
	6.2 
	5.6 
	7.9 
	10.8 
	13.4 
	15.3 
	17 

	Max. Temperature °C 
	26.4 
	26.6 
	26 
	23.9 
	22.6 
	20.9 
	20.7 
	23.1 
	25.1
	25.4
	25.7
	26.5

	Precipitation / Rainfall mm
	162
	138
	113
	57
	21
	10
	14
	20
	36
	77
	127
	159

	Humidity (%)
	76%
	76%
	74%
	73%
	66%
	62%
	59%
	55%
	57%
	65%
	72%
	75%

	Rainy days (d)
	13
	12
	11
	7
	3
	2
	2
	3
	5
	10
	12
	14

	avg. Sun hours (hours)
	6.5
	6.7
	7.1
	7
	8.1
	8.2
	8
	8.2
	7.8
	6.8
	6.6
	6.9



Rainfall gauging will be taken and recorded by the Contractor at his Site Office and agreed with the Engineer on a daily basis.


PS.3.19	Drawings of Record

Any information in the possession of the Contractor, which is necessary for the Engineer's Representative to complete his "drawings of record", must be submitted to the Engineer's Representative before a final payment certificate and a certificate of completion will be issued. 



C3.2: ENGINEERING

C3.2	ENGINEERING
C3.2.1	DESIGN
(a) The Employer is responsible for the design of the permanent Works as reflected in the Contract Documents unless otherwise stated.
(b) The Contractor is responsible for the design of the temporary Works (if applicable) and their compatibility with the permanent Works.
(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the record drawings.
C3.2.2	EMPLOYER'S DESIGN
The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the design, if necessary, will be issued during the construction phase.
C3.2.3	CONTRACTOR'S DESIGN
Where the Contractor is to supply the design of designated parts of the permanent Works or temporary Works, he shall supply full working drawings supported by a professional engineer's design certificate.
C3.2.4	DRAWINGS
The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and dimensions shall not be scaled from the Drawings, unless required by the Employer’s Agent. The Employer’s Agent will, on the request of the Contractor in accordance with the provisions of the Conditions of Contract, provide such dimensions as may have been omitted from the Drawings.
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other underground infrastructure shall be given by either co-ordinates or stake value and offset. Where necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a regular basis.
All information in possession of the Contractor, required by the Employer’s Agent and/or the Employer’s Agent’s Representative to complete the as-built/record drawings, must be submitted to the Employer’s Agent's Representative before a Certificate of Completion will be issued.
The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a separate document or is attached at the back of this volume. The Employer reserves the right to issue and/or amended additional drawings during the Contract.
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C3.2.5	DESIGN PROCEDURES

Not applicable.
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C3.3: PROCUREMENT

C3.3	PROCUREMENT
C3.3.1	PREFERENTIAL PROCUREMENT
C3.3.1.1 Requirements
Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be awarded for price and specific contract participation goals as contained in the Tender Data.
C3.3.1.2 Resource standard pertaining to targeted procurement
The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to the Tender Data.
C3.3.2	SUBCONTRACTING
C3.3.2.1 Scope of mandatory subcontract works and proposed rates
a) Kerbing……………R 45-60/m2
b) Paving…………….R55-60/m2
c) V – Drains-----------R80-90/m
d) Gabions--------------R 150-180/m3
e) Brickwall -------------R60/m2
f) Hire of toilet----------R 3000/month
g) Speed hump---------R 2600-2800/number
h) Remove and erect front fences
i) Road Marking
j) Plant & Materials
However, local subcontractors should be considered provided they are capable.
C3.3.2.2 Preferred subcontractors/suppliers
Where possible, local subcontractors should be considered for subcontract work provided they are capable.
C3.3.2.3 Subcontracting procedures
The contractor is solely responsible for negotiating with local subcontractors.
C3.3.2.4 Attendance on subcontractors
Not applicable.
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C3.4: CONSTRUCTION

C3.4	CONSTRUCTION
C3.4.1	WORKS SPECIFICATIONS
The following specifications shall apply for the construction of the Works.
C3.4.1.1 Standard Specifications
The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 Edition) shall apply for the construction of the Works.
The term "project specification" must be replaced by "scope of works" wherever it appears in these standardised specifications.
The term “Engineer” must be replaced by “Employer’s Agent” wherever it appears in these standardised specifications.
C3.4.1.2 National and International Standards
The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works.
Wherever any reference is made to the South African National Standards (SANS) and the British Standards Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be used (OOG-001E), this reference shall be deemed to read “SANS or equivalent standard” and BS or equivalent standard” respectively.
C3.4.1.3 Particular Specifications
The following particular specifications shall apply for the construction of the Works.
Various other specifications specified in the COLTO Standard Specifications or the Project Specifications.
Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of Bituminous Binders”.
TG2 Second Edition May 2009, “Technical Guideline for Bitumen Stabilised Materials (BSM)” issued by the Asphalt Academy.
C3.4.1.4 Variations and Additions to the COLTO 1998 Edition Standardized Specifications
The references to the General Conditions of Contract appearing in the COLTO Standard Specifications refer to the COLTO General Conditions of Contract which is superseded in this contract by the General Conditions of Contract for Construction Works 2015. The corresponding clause in the latter document pertaining to the reference in the COLTO Standard Specifications is listed in the table below.
	Clause No. in the
Standard Specifications
	Clause No. in
COLTO GCC 1998
	Equivalent Clause No. in
GCC 2015

	1202
	15
	5.6.1

	1206
	14
	Deleted

	1209
	52
	6.10.1

	1210
	54
	5.14.1

	1212(1)
	49
	6.8

	1215
	45
	5.5.1

	1217
	35
	8.2.1

	1303
	49
	6.8

	1303
	53
	6.11.1

	1303
	12
	5.3.1

	1303
	45
	5.5.1

	1403
	40(1)
	6.4.1
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	Clause No. in the
Standard Specifications
	Clause No. in
COLTO GCC 1998
	Equivalent Clause No. in
GCC 2015

	1505
	40
	6.4.1

	31.03
	40
	6.4.1

	3204(b)
	40
	6.4.1

	3303(b)
	2
	3.2.1

	5803(c)
	40
	6.4.1

	5805(d)
	40
	6.4.1

	6103(c)
	40
	6.4.1

	Item 83.03
	22
	5.15.1

	ALL SECTIONS
	48
	6.6


Variations and additions to the COLTO 1998 Standardized Specifications are listed in section C3.4.1.1 of this document.
C3.4.1.5 Amendments to the COLTO 1998 Edition Standardized Specifications
There are no amendments to the Standard Specifications as issued by the Committee of Land Transport Officials (COLTO).
C3.4.2	PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS
This part of the project specifications deals with matters relating to the standard specifications. Where reference is made in the standard specifications to the project specifications this part shall also contain the relevant information e.g. the requirements where a choice of materials or construction methods are provided for the standard specifications.
In certain clauses, the Standardized Specifications allow a choice to be specified in the Specification Data between alternative material or methods of construction, and for additional requirements to be specified to suit a particular contract. Details of such alternatives or additional requirements applicable to this contract are contained in this part of the Specification Data. It also contains such additional specifications as are required for this particular contract.
The number of each clause and each payment item in this part of the project specifications consists of the prefix “B” followed by a number corresponding to the number of the relevant clause or payment item in the Standardized Specifications. New clauses and payment items not covered by clauses or payment items in the Standardized Specifications if included here are also designated “B”, followed by a number. The new numbers follow on the last clause or item number used in the relevant section of the Standardized Specifications.
Clauses and pay items referring to labor intensive methods are prefixed by “L” in the project specifications.
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(A) SECTION 1300: CONTRACTOR’S SITE ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
B1301	PAYMENT
Add the following at the end of Item 13.01(1).
"	and provided the Contractor has fulfilled his obligations as far as the Engineer's
office, laboratory and housing accommodation is concerned".
Add the following new pay item:-
Item Unit
B13.01(a) Services for Community Liaison Officer (provisional Sum) Months 
The CLO will be paid R8738.17/pm. Contractor will only claim
Handling fee under item B13.01 (b)
B13.01(b) Handling cost and profit in respect of sub-items B13.01(a)	% B13.02	Training:
(a) Provisional sum for training allowance to targeted labor undergoing training
(i) Technical Skills		No
(ii) Generic Skills		No
(iii) Entrepreneurial skills		No
(iv) Remuneration of labors undergoing technical skills training.			             No
(v) Training Venue                                                                                                            No
Payment of items will be based on acceptable quote from at least three accredited training service providers. Payment will be as invoiced from nominated service provider after completion of training.
Contractor will claim handling fee under item B13.03 (b)
(b) Contractors handling costs, profit and all other charges in respect	% of sub-item B13.03 (a)
B13.03(a) Contractors time related obligation in OHS:
All staff and compliance in respect of occupational health and safety Act, construction regulations and COVID-19 (C19 OHS), 2020 will be paid by the contractor	Months
B13.03(b) Contractors time related obligation EMP:
All staff and compliance in respect of Environmental Management Plan regulation will be paid by the contractor	Months
B13.04	Relocation and/or protection of existing services:
(a) By the contractor
Payment of the item will be based on actual length of relocation and or Protection of Services Including equipment to carry out the required relocation and/or protection of services.
Any materials to be used must be approved by the Engineer on site.
(b) By the service provider (provisional Sum)
Invoice of nominated and approved service provider will be certified for payment after work done. Contractor will claim handling fee under item B13.02 (c).
(c) Handling cost in respect of B13.05 (b)	%

 BID NO: COM 06/2023B                                                       UPGRADING OF MHLAMBANYATSI ROAD- WARD 3C3.4-3



(d) 
105 Part C3 Scope of Works


B13.05	Information Board
Supply, transport to site and erect contract signboard	Number (No.)
as indicated on drawing.
B13.06	Hand excavation to determine the position of existing
service in soft material	m³
Payment for excavation in soft material by hand as directed By Engineer on site
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(B) SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL
B1401	OFFICES AND LABORATORIES
(a) General
Delete the fourth sentence in the first paragraph of Sub-clause 1402 (a) and replace with:
Office buildings shall have timber or concrete floors covered with edge-to-edge foam-backed needle-punched carpeting, and laboratory buildings shall have concrete floors.
Add the following new paragraph at the end of this sub-clause:
The offices, laboratory and stores shall, unless otherwise agreed, be erected in close proximity to the contractor's offices and laboratory, and the entire area shall be fenced with security fencing and provided with a gate. The contractor shall take all reasonable precautions to prevent unauthorised entry to the Engineer’s offices and laboratories and to ensure the general security of the offices and laboratories.
B1401	MEASUREMENT AND PAYMENT
Amend the following pay items under item:
Item	Unit
B14.01 Office and laboratory accommodation
(a) Office accommodation for the Engineer	Month Payment will be provision of renting the office of the
Engineer from local office parks or rental of mobile office space.
(b) Handling cost and profits in respect of sub-item B1401 (a)	% 
B14.03 (b) Prime cost items and items paid for in a lump sum:
Add the following sub-items
(d) Provisional Sums items
(i) Provision for use by the Engineer for an independent
Geotechnical laboratory	No
Payment will be as invoice by the independent laboratory for test conducted on instruction of Engineer
(ii) Handling cost and profits in respect of sub-item B1403 (d) (i)	%
(iii) Provision for Training of Engineering Technician	Month Payment will be made monthly for the remuneration of Engineering
Technician appointed by Client/Engineer for on-site Training.
(iv) Handling cost and profits in respect of sub-item B1403 (d) (iii)	%
(v) Provision for use by Engineer of Surveyor	No Payment will be as invoiced by the Surveyor for work conducted
on instruction of Engineer
(vi) Handling costs and profit in respect of subitem B14.03 (d)(v) above	%
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(vii) Provision of a direct independent telephone line for the Engineer	Month
, including the cost of calls in connection with contract administration and telephone rental
(viii) Handling costs and profit in respect of subitem B14.03(d)(ix) above	%
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(C) SECTION 1500: ACCOMMODATION OF TRAFFIC
B1502 GENERAL REQUIREMENTS
(e) Access to properties
Add the following:
“Where the alignment of the new road coincides with the alignment of the existing road, a number of accesses to private properties will have to be operational and maintained during the constructional period. No separate payment will be made for providing acceptable and safe access across the new road at all times during construction of the road.”
(i)	Traffic safety officer
Add the following after subclause (viii):
“(ix)	Be responsible for contacting all the relevant authorities in the event of an accident on the site of the Works
(vi)	Arrange for the removal of broken down vehicles that obstruct the normal traffic flow
The Contractor shall provide the traffic safety officer with all the necessary resources to carry out his duties as specified, inter alia, light delivery van (LDV), personnel, warning signs and revolving amber flashing lights. A warning sign with the words “CONTRACTOR TRAFFIC CONTROL” and/or “AANNEMER VERKEERSBEHEER” in clearly legible letters shall be mounted on the vehicle at least 1,5m above ground level to be clearly visible. The vehicle shall be equipped with two revolving amber-coloured flashing lights with a minimum intensity of 55W. The flashing lights shall always be switched on and the warning sign be displayed  when the vehicle is used on the site.
No separate payment will be made for the traffic safety officer, his vehicle, personnel and equipment and the cost thereof shall be included in the Contractor’s cost for his establishment and general obligations (Section 1300).”
Add the following new sub clauses:
“(j) Handing over the site
The total extent of the site between the limits of construction as described in this document and indicated on the drawings will be handed over to the contractor at the commencement of the contract period. The engineer however reserves the right to adjust this arrangement should progress or safe passage of traffic warrant such a change.
(k) Use of explosives in close proximity of temporary deviations
The contractor shall arrange all necessary traffic control and other requirements to safeguard the traffic on temporary deviations during blasting operations.
(l) Land taken up for deviations
Negotiations with landowners to obtain the land taken up by temporary deviations will be undertaken by the employer. A prime cost sum is allowed in the bill of quantities for payment of compensation to affected landowners. All other negotiations regarding temporary access to properties, land-use, fencing requirements etc. shall be dealt with by the contractor in conjunction with the engineer and be confirmed in writing and be kept on record by the contractor.
“(m) Maximum lengths of construction areas
A temporary deviation, where the proposed road follows the existing route shall be constructed along the length of existing road. Traffic shall generally be accommodated as follows:
On a two-way two lane gravel deviation (Class 1) constructed partially outside or adjacent to the existing road reserve boundaries of road.
(i) On one-way single lane gravel deviation (Class 2) constructed inside the existing road reserve boundaries and on either side of road. In this instance special cognisance shall be taken to accommodate traffic to private properties.
A maximum length of one section of approximately 5,0km or two sections of 3,0km each of deviation (Class 1 or 2) shall be operational at a time and no relieve of this limitation shall be considered by the engineer except where the programme necessitates such at the construction of bridges.”
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B1503 TEMPORARY TRAFFIC CONTROL FACILITIES
Add the following after the first paragraph:
“All temporary road signs, devices, sequences, layouts and spacing shall comply with the requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations, 2000, the South African Road Traffic Signs Manual, the requirements of the relevant road authority and the drawings. All temporary traffic control facilities shall comply with the guidelines set in SA Road Traffic Signs Manual, Volume 2, and Chapter 13: Roadwork Signing, (SARTSM, June 1999, obtainable from the Government Pinter, Pretoria).”
(b) Road signs and barricades
Add the following:
“All the temporary road signs are to be mounted on posts as specified in section 5600 of the specifications. Provision shall be made for the supply and erection of the signs and the maintenance of the signs during the construction period. Provisions shall also be made for the removal of the temporary road signs on completion of the construction work when such signs are no longer required.
Temporary road signs and channelization devices shall be manufactured in accordance with the latest edition of the South African Road Traffic Signs Manual (June 1999) and placed as shown on the drawings and in Road Signs Note 13. Delineators shall be manufactured from a non-metal material and shall be mounted on a base section also manufactured of non-metal material. Single as well as back-to-back mounted delineators are required.
The obligation to arrange safe passage of traffic shall always be vested with the contractor regardless what is indicated on the drawings of the engineer.”
(c) Channelization devices and barricades
Add the following:
“Drums shall not be used as channelization devices.
TW 401 and TW 402 delineators shall comply with the following requirements:
a) It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade portion of the delineator shall be positively affixed to a base unit which in turn shall be stable on its own or be stabilized by means of sandbags when used on the road.
ii) The blade shall be retro-reflectorized, with class 1 yellow sheeting on the side facing oncoming traffic.
iii) It shall nominally be 1000mm high x 250mm wide and the bottom edge of the delineator shall not be more than 200mm above the road surface.
iv) It shall be subject to the approval of the Engineer.
The maximum spacing between centres of delineators shall be as shown on the drawings or as directed by the Engineer.”
(e) Warning devices
Add the following:
“It is a requirement of this contract that all construction vehicles and plant used on the works will be equipped with rotating amber flashing lights and warning boards as specified in the standard specifications. Construction vehicles travelling outside the limits of construction areas shall however, not operate the warning lights.
The warning lights shall have a base diameter of at least 170mm and the amber bulb cover a height of a least 150mm high. It shall be a requirement that the contractor also provides the engineer’s site personnel with warning lights for their vehicles (a maximum of two lights are required) without any payment applicable.

B1514	TEMPORARY FENCING AND GATES
Replace the contents of this clause with the following:
“Where temporary fencing is ordered by the engineer, it shall be paid for under item 55.06 of the standard specifications. The temporary fencing shall be new fencing material, which shall subsequently be dismantled and removed and erected at an alternative position as directed by the engineer. When ordered by the engineer, temporary fences and gates shall be moved to new locations or either left in place or when no longer required be dismantled and removed from site if so directed. Allowance is made in the bill of quantities for moving existing fences and gates.”
Add the following clause:
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B1517	RETRO-REFLECTIVE MATERIAL
“Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 for weathered material. Tests shall be carried out with a field retro-reflectometer and the testing procedure and classification are described in Clause B 8118. The value of the coefficient of Retro- Reflection shall be at least 60% of the values indicated in Table B 8118/1.”
B1518	MEASUREMENT AND PAYMENT
Renumber item 15.01 as B15.01 and add the following:
“The tendered rate shall also include for all measures necessary to safeguard traffic on temporary deviations during blasting operations.”
Renumber item 15.03 as B15.03 Add the following sub-item:
	“ITEM
	UNIT
	

	B15.14
	The provision and maintenance of rotating lights, etc. for
	

	
	the use of the Engineer and his staff
	

	
	(a) Rotating Amber lights

(b) Safety vests
	number (No)

number (No)


The unit of measurement shall be the number of Rotating Amber lights and Safety Vests supplied to the supervisory staff.
The tendered rate shall include full compensation for providing and maintaining hats and the jackets equipped with high visibility retro-reflective and/or fluorescent panels in red, yellow and white for the duration of the contract”.
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(D) SECTION 1700: CLEARING AND GRUBBING
	B1702:
	DESCRIPTION OF WORK
a) Clearing
Add the following:
Clearing as described shall in all cases be undertaken in such a manner that the topsoil is preserved and not contaminated with other debris or rubbish. Cross- sections for the determination of earthworks quantities shall be taken after clearing (topsoil or unsuitable roadbed material) and roadbed preparation if applicable.
Payment for gabion boxes and mattresses which have to be removed and the material sorted and stacked shall be made under section 5200.

	B1704:
	MEASUREMENT AND PAYMENT
	

	
	Item
	
	Unit

	
	B17.07
	Removal of topsoil material and temporary stockpiling thereof in:

	
	a) Topsoil in windrows alongside the work area
	cubic metre (m3)

	
	b) Topsoil in windrows on the edges of borrow pits or spoil areas
	cubic metre (m3)

	
	The unit of measurement for items (a) and (b) shall be the cubic metre of topsoil removed to windrow or temporary stockpile. The volume of topsoil removed shall be measured in cut, calculated from the difference in cross-sections of the natural ground level before the commencement of clearing to cross-sections taken after the removal of the topsoil.
The contractor shall constantly liaise and agree with the Engineer as to the depth of topsoil to be removed. Where, in the opinion of the Engineer, material that would not normally be classed as topsoil to be removed. Where, in the opinion of the Engineer, material that would normally be classed as topsoil has also been excavated, the excavation shall be backfilled and compacted with selected material at the contractor’ expense. Should material that is deemed by the Engineer not to be topsoil, be removed and stockpiled together with material classed as topsoil, the contractor shall be responsible for the removal of this unsuitable soil from the stockpile and the replacement of the quantity of topsoil contaminated by the unsuitable material at his cost. The quantity of topsoil to be replaced shall be determined by the Engineer.
The rates tendered shall include for the excavation of the topsoil and where required, the loading and hauling thereof to temporary stockpile as well as the maintenance of the stockpile until re-use of the material. The rates tendered shall also include for all supervision required to ensure that only topsoil is removed.
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(E) SECTION 2100: DRAINS
	B2101:
	SCOPE
Amend the first paragraph to read:
“This section covers all work both rehabilitative and new work in connection with the excavation and construction of open drains, subsoil drainage and banks and dykes at the locations and to the sizes, shapes, grades and dimensions as shown on the drawings or as directed by the Engineers, and the test flushing of subsoil drains.”

	B2104:
	SUBSOIL DRAINAGE
(a) Materials

(ii) Natural permeable material

Add the following to the 2nd paragraph:
“The crushed stone shall be coarse (19mm nominal) and shall be washed clean of all fines”, conforms to the following specification:
Percentage passing through a 26,5mm sieve: 100 %. Percentage passing through a 19,0mm sieve: 60-85 %.

(iii) Synthetic-fibre filter fabric
Under item (4) Selection, of this sub-clause, replace the 1st paragraph with the following:
“The filter-fabric used for subsoil drains shall be grade 2 and shall satisfy the criteria for a grade 2 geotextile as given in Table 2104/2.”

(b) Construction of subsoil drainage systems Add the following sub-clause: 
“(v) Proving of pipes in subsoil drainage systems

On completion of the pipe laying and prior to backfilling, all pipe joints shall be surveyed as proof of their installation to line and level. After backfilling the pipes shall be proved by pulling through a cylindrical cleaning brush followed by a wooden mandrill ± 400mm long and 5mm in diameter less than the bore of the pipe. Proving of pipes shall not be paid for separately and the cost thereof shall be deemed to be included in the rate tendered for laying the pipe.”


	B2107:
	MEASUREMENT AND PAYMENT

	
	Item
	Unit

	
	B21.01
	Excavation for open drains

	
	Add the following to the penultimate paragraph:
“The tendered rate shall also include full compensation for trimming the open drains” “This item does not include the excavations for the earth channel along the road profile as per typical cross section, which is deemed included in the mass earthworks (Section 3300). This item is specifically for additional open drains leading away from
the road profile, like mitre drains, etc.”
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(F) SECTION 2200: PREFABRICATED CULVERTS 
B2203	MATERIALS
d)	Fine granular material
Add the following:
“In addition to clause 22.03(d) the Engineer may allow approved selected fine material to be used as bedding material.”
B2204	CONSTRUCTION METHODS
Replace the third paragraph with the following:
“All culverts shall be constructed by the ‘trench method’.”
B2207	UNSUITABLE FOUNDING CONDITIONS
Substitute the second paragraph of Clause 2207 with the following:
“The width of the excavation and cushion to be as shown on the drawings.”
B2211	BACKFILLING OF PREFABRICATED CULVERTS
Substitute the second sentence in the ninth paragraph with the following:
“The cement/soil mixture shall consist of CEM II 32,5 cement and of an approved gravel of sub-base quality (G5) mixed in proportion of 1:10.”
B2215	SERVICE DUCTS
Substitute the fourth paragraph with the following paragraph:
“The depth of the excavation shall be such that a minimum coverage of 1,0 m is allowed for between the road surface/shoulders or any part of the road formation surface. The excavation for service ducts will further be done to ensure that the duct is 600 mm below any part of the natural ground and will allow for the thickness of the pipe bedding. All service ducts will be placed in a 1:10 cement/soil mixture, at least 75 mm thick on either side of the pipe. Service ducts shall extend 1m outside the road reserve.”
B2218	MEASUREMENT AND PAYMENT
Add the following clauses:
"B2219	CONSTRUCTION TOLERANCES
The installation of prefabricated pipes, portal and rectangular culverts and ducts shall comply with the requirements stated below:
(a) Level
The permissible deviation from the specified level shall be ± 25 mm.
(b) Alignment and grade
The permissible deviation of the alignment and grade of each culvert and pipeline shall be ± 20 mm from the specified line and level, or from the line between culvert or pipe inverts at successive manholes or catchpits, as applicable, when measured over any 6 m length, and all such deviations shall be gradual. Reverse falls are unacceptable.”
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(G) SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, OPEN CONCRETE CHUTES AND CONCRETE LININGS FOR OPEN DRAINS
B2302	MATERIALS
(b)	Kerbing and channeling
Add to Sub-clause 2302(b) the following:
Precast kerbs shall preferably be factory produced by a reputable manufacture of the articles and shall comply with the requirements of SABS 927.
B2304	CONSTRUCTION
(b)	Prefabricated concrete Kerbing and channeling
Add to Sub-clause 2304(b) the following:
All precast kerbs shall be provided with continuous in-situ concrete backing (haunching), the cost of which shall be included in the tendered rate.
Dimensions of the triangular-shaped (in cross-section) haunching shall be calculated as follows: If the difference in levels between the top of the kerbs and the sub base on which the kerb is laid is (h), then the height of the haunch is 2/3h and the width of the haunch is h.
(e)	Cast in-situ kerbs and channels
Add to Sub-clause 2304(e) the following:
Where new Kerbing and channeling has to be laid in an existing bitumen surface, the surface shall be neatly cut to a straight line with an angle grinder or similar approved means along the edge of the channel. The existing road foundation shall then be carefully removed over the width and depth required to construct the new kerbs and channel.
During the construction of the in-situ channel, the contractor shall take care not to stain or damage the existing road surface. Any damage, excess overbreak, undermining or staining shall be repaired by the Contractor at his own expense.
Add the following new Sub-clauses to Clause 2304:
(m)	Formwork and finish
All visible edges of cast in-situ channels shall be rounded with a rounding tool.
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(H) SECTION 3300: MASS EARTHWORKS
B3303:	 CLASSIFICATION OF CUT AND BORROW
(a) Classes of excavation
Add to Sub-clause 3303(a) the following:
(i) Soft excavation
Add the following at the end:
Or
“Soft excavation shall be excavation in material which can be efficiently ripped by a bulldozer with a mass of at least 35 tons when fitted with single tine ripper and an engine developing approximately 220 kW at the flywheel”.
Remove item 3303 (a) (ii) Intermediate excavation. There will be no intermediate material measured in this contract and except from hard excavations all excavations must be considered as soft excavation.
(iii) Hard Excavation Add the following:
A full survey including proto report of all dwellings within a radius of 200m of a blasting area needs to be conducted before blasting operations commence. The Contractor is liable for any damage that occurs to any structure, cable, sewer, pipe, etc. and immediately notifies the Employer’s Agent of any such damage. The Employer’s Agent arranges for the damage to be repaired by the owners of the damaged service and the cost of such repairs is deducted from any monies due to the Contractor.
B3305:  TREATING THE ROADBED
(d) In Situ treatment of Roadbed
Wherever shown on the drawings or as may be directed by the engineer, the roadbed shall be treated in situ by undesirable formations of hard or rocky materials being broken up in order to achieve a uniform standard of compaction or to improve drainage. 

Treatment in situ shall consist of ripping or blasting the roadbed to depths, which, on normally cambered sections, shall increase from the centre of the roadbed to the edges. Unless otherwise indicated on the drawings or directed by the engineer. The depth of ripping in the centre of the
roadbed shall be not less than 300 mm and at the edges of the roadbed not less than 500 mm. Similarly, the depth of drilling and blasting shall be not less than 700 mm at the center of the roadbed. and shall slope outwards to not less than 1 000 mm at the edges of the roadbed. On
superelevated sections the treatment shall, if so directed by the engineer or shown on the drawings, have a uniform crossfall and a minimum depth of 400 mm in the case of ripping and 850 mm in the case of blasting.

After ripping or blasting, the material shall be processed as follows:

Where the engineer instructs the contractor to rip the in situ material, all the material shall be sized by rolling or knapping until the maximum dimensions of any clod or spall do not exceed two-thirds of the thickness of the layer after compaction.

The material shall then be compacted as described in section 3200 and in subclause 3304(b) by means of eight passes by an approved combination of various rollers.

Where instructed by the engineer, the contractor shall blast the in situ material, and all the material shall be processed and compacted as described in subclause 3209(c).

Where instructed by the engineer, the contractor shall blast the in situ material, and all the material shall be processed and compacted as described in subclause 3209(c).






B3306:  CUT AND BORROW
(a) Dimensions of Cuts
Delete the third paragraph from Clause 3306(a), apart from the first sentence thereof. Add the following:
Cut and borrow to fill will be measured under Item 33.01. The Contractor shall take note of the nature of the earthworks alongside the existing road. No extra over payments will be made in respect of the nature of the site or due to the dimensions of a particular cutting.
B3307: 	FILLS
(d) Benching
Add the following:
“Benching of fill and pavement layer material is required to be undertaken into the existing fill embankments and pavement layers. No additional payment shall be made over and above the normal pay items applicable to earthworks and pavement layers where benching is required for widening of the existing road formation. Benching shall be undertaken as shown on the drawings. It is a requirement that benching shall always be started at the bottom of the existing fill progressing to the top of the formation. The dimensions and details of benching are shown on the drawings.”
(i) Widening of fills
In the eight paragraph of Sub-clause 3307(i), delete the sentence "An extra over payment for the widening of existing fills will apply under Item 13.16.”
Add the following:
No extra over payments will be made in respect of the nature of the site or due to the dimensions of the fills being widened or constructed.
B3312: 	MEASUREMENT AND PAYMENT
General directions
Delete Note (3) Work in Restricted Areas and replace with the following:
On this Contract, no extra over payment will be made due to the nature of the site or the size of the work area available. All costs associated with carrying out the works are deemed to be included in the tendered rates for the items in the Schedule of Quantities.
Item
B33.01:	Cut and borrow to fill, including free-haul up to 1,0 km: 
B33.04:	Cut to spoil, including free-haul up to 1,0 km:
The free-haul distance for cut and borrow to fill and cut to spoil is 1,0 km for this contract.
B33.12:	In Situ Treatment of roadbed:
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(I) SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL
	B3402:
	MATERIALS
(a) General
All layers shall comply with the requirements of Tables 3402/1, 3402/2, 3402/4 and 3402/5 of the Standard Specification. The requirements of Section 3500: Stabilization shall also apply to the relevant layers.
Material requirements for gravel pavement layers are in accordance with TRH4 and shall be indicated on the drawings.
There shall be no measurement of Intermediate class excavation. All excavation that is not Hard shall be deemed as Soft.

	B3406:
	QUALITY OF MATERIALS AND WORKMANSHIP
Add to Clause 3406 the following:
Test results and re-measurements shall be assessed in accordance with the provisions of Section 8200: Quality Control (Scheme 1) of the standard specifications, as amended in these project specifications.

	B3407:
	MEASUREMENT AND PAYMENT
Delete the note at the start of the measurement and payment clause dealing with work in restricted areas. On this Contract, no extra over payment will be made due to the nature of the site or the size of the work area available. All costs associated with carrying out the works are deemed to be included in the tendered rates for the items in the Schedule of Quantities.

	
	B34.04:
	In-situ reconstruction of existing pavement layers as:
	

	
	(a) Gravel selected layer compacted to 93% of modified AASHTO density using

	
	ii) Non cemented material, 150mm thick
	(m3)

	
	The unit of measurement shall be the cubic meter of compacted pavement layer, and the quantity shall be calculated from the authorized dimensions of the completed layer.

	
	B34.06:
	Extra over item 34.04 for adding extra material as specified
	

	
	(a) Gravel selected layer (neat G7 or better commercially sourced)
	m3)

	
	The unit of measurement shall be the cubic meter of compacted pavement layer, and the quantity shall be calculated from the authorized dimensions of the completed layer.
The tendered rates shall provide full compensation for procuring from commercial sources, furnishing and placing all materials and compacting of the material, over an unlimited free haul distance where material is obtained from commercial sources, and for the testing,
protecting and maintaining of layers as specified.
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(J) SECTION 3500: STABILIZATION 
B3502	MATERIALS
(a) Chemical Stabilising Agents
Add the following after the first paragraph:
“The Contractor must receive confirmation from the Engineer on the type and quality of stabilising agent before ordering.”
Replace sub clause (ii) with the following:
“(ii)	Common Cement
Common Cements shall comply with the requirements of SANS EN 197-1 as specified in Clause B1229. CEM II cements shall be utilised.”
(e)	Water
Add the following:
“Water used in the compaction and curing of stabilised layers shall comply with the criteria specified in Table 8116/1.”
B3503 CHEMICAL STABILISATION
a)	Preparing the layer
Add the following:
“The surface of the layer to be stabilized shall be watered and rolled to obtain a smooth compacted surface without loose or coarse patches in order to ensure a uniform application of stabilizing agent or agents.
Payment for preparing the layer surface to these standards shall be deemed to be included in the tendered rates of sections 3400 and 3500.”
(b)	Applying the stabilizing agent
Add the following:
"The minimum rate of application shall be 2,0% by mass of the specified stabilizing agents. The engineer may order a variation in the rate of application. The spreading of stabilizing agent/s shall be done by placing bags along the road and spreading by hand using rubber squeegees to obtain a uniform layer of stabilizing agent/s. Bags which have become damaged or wet shall not be used and such bags shall be replaced at the contractor’s cost. No additional payment other than the scheduled payment items shall be considered if more than one type of stabilizing agent is used for the stabilization of a layer.”
(d) Mixing in the stabilizing agent
Add the following:
“Where chemically stabilized pavement layers are constructed, no stabilizing agent may be spread or mixed beyond the specified width. The contractor shall not mix material for stabilization on adjacent bituminous surfaces.
Where existing and new works are joined (longitudinal joints and others), the material shall be satisfactorily mixed and compacted without any permeable or loose patches.”
(e) Watering
Add the following paragraph after the third paragraph:
“The contractor’s attention is drawn to the provisions of the third paragraph of this standard clause, especially the second sentence, which states:
The moisture content of the material during compaction shall never exceed 80% of the saturated moisture content of the natural material without stabilizing agents.
This requirement will be rigorously enforced on site to reduce the occurrence and magnitude of shrinkage cracks.”
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(f) Compaction
Add the following:
“The entire layer, regardless of its thickness, shall be processed within the time limitations stipulated in sub-clause B3503(i).
"The preparation of the stabilised materials for Modified AASHTO compaction testing shall be in accordance with the requirements of TMH1, Method A16T and the compaction thereof to TMH1, Method A7."
(g) Finishing at junctions
In the first sentence after "damage to" add the following:
"…..the existing pavement or…..”
(h) Curing the Stabilised Work
Replace the first paragraph with the following:
"The stabilized layer shall be protected against rapid drying out by being kept continuously wet or damp by watering at frequent intervals until one of the methods of protection listed below is put into effect. Stabilized layers which are not kept continuously wet or damp but is subjected to consecutive wet-dry cycles, may be rejected by the engineer should he consider the layer to have been adversely affected. Method (iii) and (iv) shall not be applicable."
Amend the final paragraph to read:
"No additional payment will be made for curing as described above."
(i) Construction Limitations
In Table 3503/1, delete “8 hours” for ordinary Portland cements and cement blends and replace with:
"6 hours"
Amend the last paragraph to read as follows:
"No traffic or plant not actually used for processing or curing the layer shall be allowed to pass over the treated layers for a period of at least 5 days after compaction is completed. Thereafter tipping and spreading of the overlaying layer may proceed. Construction of the overlaying layer shall only proceed after a minimum period of 7 days after compaction of the treated layers is completed.”
Add the following:
“No stabilisation shall be done with falling air temperatures when the air temperature falls to below 7 oC, or during rising air temperatures, when the air temperature is below 3 oC.
Moisture content tests shall not be undertaken more than one day in advance of in-situ stabilisation operations. Care shall be taken to ensure that samples are representative of the in-situ material. Checks shall be conducted when wet weather occurs between initial testing and work commencing on any section.”
B3505	BITUMINOUS STABILISING
(b)	Mixing in the additive
In the third line, change “sub-clause 3503(b)” to “sub-clause B3503(b)”.
(e) Compaction
In the first line of the first paragraph, change “sub-clause 3503(f)” to “sub-clause B3503(f)”.
(f) Finishing at junctions
In the second line change “sub-clause 3503(g)” to “sub-clause B3503(g)”.
(g) Construction limitations
In the second paragraph, delete the word “Limited”.
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B3506	TOLERANCES
(a)	Rate of application
(i)	Chemical stabilizing agents Add the following:
“Stabilizer content after construction shall be determined by TMH 1 test method A 15(d). The coefficient of variation for each lot shall not exceed the following:
30% for in place mixing, and
20% for plant mixing (in situ recyclers shall be considered plant mixers) Where:
Coefficient of variation =	Sn x 100
Xn
Sn = Standard deviation of “n” determinations of stabilizing agent content, and
Xn = Mean of “n” determinations of stabilizing agent content, with n = 4 minimum”
B3509	QUALITY OF MATERIALS AND WORKMANSHIP
Replace the second paragraph with the following:
“The test results and measurements shall be judged in accordance with the provisions of Section 8300.”
Add the following after the fourth paragraph:
“The stabilized material sampled from the layer for the compaction of Modified AASHTO briquettes, shall be prepared according to TMH 1 method A16 T i.e. discard materials coarser than a 37,5 mm test sieve, and compact according to TMH 1 method A7. The compacted specimens are used for the determination of unconfined compressive strength, indirect tensile strength, wet/dry durability and maximum dry density / optimum moisture content relationship.”
B3510	MEASUREMENT AND PAYMENT
Amend the following payment item.
“ITEM	UNIT
B35.02	Chemical Stabilizing Agents
Replace subitem (a) with the following:
(a)	Common cements to SANS EN 197-1 (CEM II 32,5)	ton (t)”
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(K) SECTION 4100: PRIME COAT 
B4102	MATERIALS
(a) Priming Material
Add the following priming material:
“MSP1 or Colprime E complying with SABS 307.”
B4104	WEATHER AND OTHER LIMITATIONS
Replace paragraph (g) with the following:
“(g)	when the moisture content of the upper 50 mm of the layer is higher than 50% of the optimum moisture content determined according to TMH1 method A7.”
B4106	APPLICATION OF THE PRIME COAT
Add the following to paragraph (b):
“The temperatures for storage and spraying of MSP1 or Colprime E shall be in accordance with the supplier’s specification.”
Add the following sub-clause:
“(j)	The nominal rate of application of the prime coat shall be 0,7 l/m2.”
B4110	MEASUREMENT AND PAYMENT
ITEM	UNIT
B41.01	Prime coat:
Add the following sub item:
“(e)	Emulsion prime, “Colprime E” or similar	litre (l)
”
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(L) SECTION 4200: ASPHALT BASE AND SURFACING 
B4202	MATERIALS
(a) Bituminous binders
Add the following:
“The bitumen binder for the manufacturing of the continuously graded asphalt surfacing shall be 60/70 penetration grade bitumen. The bitumen binder for the manufacturing of the continuously graded asphalt base shall be 40/50 penetration grade bitumen”
(b) Aggregates
(viii) Grading Add the following:
“The aggregate grading for the continuously graded asphalt surfacing shall be as specified for a medium grading as per Table 4202/7 in the standard specifications.
The use of crushed stone base material shall not be permitted. The mix shall be manufactured using single size coarse aggregate fractions. The use of natural sands will not be permitted. The engineer may request a reconsideration of the blend to achieve any grading within the given envelope.”
(c) Fillers
Add the following:
“All asphalt mixes specified for use in the works shall contain at least 1% by mass of CEM I 32,5 active filler.”
B4203 	COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES
Delete the fifth paragraph and replace with the following:
“The design of the asphalt mixes shall be in accordance with “Interim Guidelines for the Design of Hot-Mix Asphalt in South Africa (June 2001)”, and appropriate research results. The mix properties and requirements shall be as specified in the project specifications.
The relevant asphalt mixes for the base and surfacing layers shall comply with the requirements in table B4203/2.”
TABLE B4203/2: ASPHALT MIX REQUIREMENTS: BASE AND SURFACING
	Property
	Continuously graded base mixes
	Continuously graded surfacing mixes
	Stone mastic asphalt mixes

	Marshall stability (Kn)
	8 – 18
	8 – 18
	-

	Marshall Flow (mm)
	2 – 6
	2 – 6
	-

	Stability /Flow (Kn/mm)
	>2,5
	> 2,5
	-

	VMA (%)
	> 14
	> 15
	> 17

	VFB (%)
	65 – 75
	65 – 75
	

	Air voids (%)
	4 – 6
	4 – 6
	3 – 5

	Indirect tensile strength @ 25oc (kPa)
	> 1000
	> 1000
	> 400

	Dynamic Creep Modules @ 40oC (Mpa)
	> 20
	> 20
	-

	Modified lottmann* (TSR)
	> 0,7
	> 0, 8
	> 0,7

	Air permeability @ 7% voids (cm2)
	< 1 x 10 –8
	< 1 x 10 –8
	<1 x 10 –8

	Binder film thickness (microns)
	5,5 – 8,0
	5,5 – 8,0
	-

	Filler bitumen ratio
	1 – 1,5
	1 – 1,5
	-
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B4205	GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF MIXED MATERIAL
(c)	Surface Requirements
(iii)	Tack Coat
Add the following new paragraph:
“Hand spraying shall only be permitted on areas approved by the engineer. The binder distribution shall be capable to apply the binder evenly over the full area. The equipment shall comply with clause 4103. Tack coat shall be applied to all transverse and longitudinal joints by hand utilizing a paint brush.”
B4206	PRODUCING AND TRANSPORTING THE MIXTURE
(b) Production of the mixture
(ii)	Using drum-type mixer plants:
Add the following:
“Pre blending of aggregate fractions shall not be permitted and the Contractor shall ensure that sufficient cold-feed bins are installed to accommodate each individual aggregate fraction, including the filler.”
(c) Transporting the mixture
Add the following paragraph:
“Special precautions shall be taken by the Contractor to ensure that the temperature of the total mass of asphalt does not decrease by more than 10o C from point of dispatch to the point where it is to be paved. The use of the thermal blankets is obligatory.”
Add the following sub-clause:
“(f)	Approval of asphalt mixture
Before any asphalt is placed on the road, the Engineer shall approve the mix design. The approval process shall be as follows:
The Contractor shall prepare and submit a laboratory design mix with test results at four different bitumen contents. The design mix shall be submitted on the prescribed form D3 of TMH 10: “Instruction for the completion of as-built materials data sheets” with all the necessary test results completed. In addition, the proposed asphalt mixture shall be subjected to gyratory testing. All the expenses in preparing and submitting the laboratory design mix shall be to the Contractors cost.
Samples of all aggregate and bitumen shall be submitted with the laboratory design mix to enable the Engineer to carry out check design testing as necessary. The above design and aggregate shall be submitted to the Engineer at least six weeks before it is intended to commence with any asphalt production.”
B4208 JOINTS
Add the following to this clause:
“Where the difference in level between the new work and the existing road surface exceeds 25 mm, joints shall be treated as follows:
Transverse steps at the end of a day’s work shall be tapered off at a slope of 1 vertical to 20 horizontal (1:20) to tie in with the existing surface. The tapered section shall be removed before surfacing is recommenced and a joint formed in accordance with clause 4208 of the specification.
Longitudinal joints exposed to traffic shall be provided with a taper of compacted asphalt material over the full length of the exposed joint. The width of the taper shall be at least 5 times the difference in level between the old and new work.
All costs involved in the provision and removal of these temporary ramps shall be deemed to have been included in the rates tendered for the relevant asphalt pay item.”
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B4214 QUALITY OF MATERIAL AND WORKMANSHIP
(b) Coring of asphalt layers

Add the following:
“A suitable coring machine shall be available when asphalt paving is taking place. Cores shall only be drilled after a minimum period of 24 hours after placement of the asphalt layer and when the road temperature is 20 oC or less. Core holes shall be filled with hot mix asphalt and compacted, all within 24 hours of the core being drilled. Coring shall be carried out within 48 hours after the paving has been completed and supplied to the Engineer. The test results of cores shall be submitted to the Engineer within 24 hours after coring.”
(c) Routine inspection and tests
Add the following paragraph:
“The Contractor shall keep accurate records of:
(i) The position where every truckload of asphalt is paved (chainage, lane, time and date).
(ii) The temperatures of the asphalt in the trucks both at the mixing plant and at the paving equipment immediately prior to discharging the load.
(iii) The truck number from which control samples are taken. All samples taken shall be appropriately numbered."





































(M) SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
B5101	SCOPE
Add to Clause 5101 the following;
The section also covers the saw cutting of various types of in-situ material with a mechanical saw cutting machine.
B5102	MATERIALS
Add new Sub-Clause to Clause 5102 5102 (i) Mechanical Saw Cutting
(a) plant
Saw cutting machines shall be power driven saws suitable and capable to cut accurately to required depths and alignment in various materials as specified. Skill operator shall be required for operating sawing machines. Operators shall be equipped with suitable safety equipment (e.g. industrial goggles, suitable boots as well as clothing) for operating the sawing machines.
(b) Preparation to saw cutting
Before saw cutting may commence, the cut line shall be accurately pre-marked to the specified dimensions in term of the drawings or as instructed by the engineer.
(C) CONSTRUCTION TOLERANCE
Mechanical saw cutting shall be undertaken within the following dimensional tolerances:
(a) Horizontally
Mechanical deviation from the specified line shall not be more than 5mm
(b) Vertically
The cut depth shall never be less than the specified depth but shall not exceed the specified depth by more than 15mm.





























(N) SECTION 5200: GABIONS

B5202:	MATERIALS
Add the following new sub-clause:

(g) Concrete
Concrete work shall be carried out in accordance with the provisions of Sections 6200, 6300 and 6400.

B5203:	CONSTRUCTION OF GABION CAGES
(a) General

Add the following new sub-clause:

“(iii) Reno mattresses or similar may be used as alternative to gabion boxes. These Reno mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires, diaphragm spacing 0,6m).


B5204 	CONSTRUCTING GABIONS

(c) Assembly
Delete and substitute with:

(c) Assembly, erection and stretching
(i) Assembly

“Prior to assembly, the gabion material shall be opened out flat on the ground and stretched to remove any kinks and bends. The gabion boxes shall then be assembled individually by raising the sides, ends and diaphragms ensuring that all creases are in the correct position and that the tops of all four sides are even.  The four corners of the gabion boxes shall be laced first followed by the edges of internal diaphragms to the sides. In all cases lacing shall commence at the top of the box by twisting the end of the lacing wire around the selvages. It shall then be passed round two edges being joined, through each mesh in turn and securely tied off at the bottom. The ends of all lacing wire shall be turned to the inside of the box on completion of each lacing operation.
Gabion mattresses may be cut and rejoined to form a curved shape, or any other appropriate shape. An extra over rate shall apply when mattresses have to be cut and joined on instruction from the Engineer.

(ii) Erection
Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or end, from which work is to proceed, shall be secured to either completed work or by rods or stakes driven into the ground at the corners. These must be secured and reach at least to the top of the gabion box. Further gabions shall then be positioned in the structure as required, each being securely laced to the preceding one at all corners and diaphragm points.

(iii) Stretching
On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched using a wire strainer or winch of at least one ton capacity firmly secured to the free end of the assembled gabion boxes.

Whilst under tension the gabion boxes shall be securely laced along edges (top, bottom and sides) and at diaphragm points, to all adjacent boxes and shall thereafter be filled.”
(d) Rock filling
Add the following new sub-sub-clause:
(iii) General
“Filling shall be carried out only whilst gabion boxes are under tension. Filling material shall consist of rock of size not less than 120mm and not greater than 250mm so placed to produce a neat face and line with a minimum of voids.

Internal horizontal bracing wire shall be provided at 500mm vertical centres or such spacing to ensure a ratio of four to every 1m³ of filling. These bracing wires shall be wrapped around two mesh wires and extended from front to back so positioned to ensure a neat face and line free of excessive bulges and depressions. Gabion boxes shall be filled in stages and horizontal bracing wires inserted as filling is brought up. Similar bracing wires used vertically shall be provided in 0,5mm deep gabions at 330mm horizontal centres where water falls directly onto gabions or where a neat face
is required. Tension on the gabion boxes shall be released only when sufficiently full to prevent the mesh from slackening.
Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent settlement of the filling."
Add the following new sub-clauses:
(e) Final wiring
“Closing and wiring down of lids shall proceed as soon as possible after filling operations and certainly in the likelihood of storms or floods during construction. The wiring down shall consist of wrapping around wire at such intervals as required or specified.
Lids shall be stretched tight over the filling with bars and wired down securely through each mesh along all edges, ends and diaphragms. The ends of all tying and bracing wires shall be turned into the gabion box on completion of all lacing operations.

Tightness of mesh, well packed filling and secure lacing is essential in all structures.”
(f) Removal, dismantling and stacking of gabions
“Existing gabions, either damaged or not, that require to be removed or moved to a new location shall be dismantled. Material not required for re-assembly or unsuitable for re-use shall be neatly stacked at approved locations in accordance with the Engineer’s instructions. Payment will be made only for gabions removed in accordance with the written instruction of the Engineer.

Where gabions require moving, or as declared suitable by the Engineer are re-usable, the contractor shall re-use all the material, plus supply such new materials as may be required to re-assemble the gabion again to the standard specification for new gabions.”
(g) Blinding Layer
Where indicated on the drawings, a blinding layer of 15MPa concrete 75mm thick shall be laid as a surface on which to place the gabions. The surface of the concrete shall be properly compacted and screeded to form a Class U1 surface finish as specified in Clause 6209 of the standard specification.
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(O) SECTION 5600: ROAD SIGNS 
B5601	SCOPE
Replace “South African Road Traffic Signs Manual” in the second paragraph with:
“SADC Road Traffic Signs Manual and the Road Traffic Act No. 29 of 19137 and Regulations”
Add the following:
“This section also covers the supply and erection of permanent danger plates at culverts and bridges at the locations indicated on the drawings or as directed by the engineer.”
B5603	MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS
(a) Road signboards
Add the following:
“The contractor shall make every effort to ensure that signboards are correct in all respect and before dispatching the boards from the manufacturer’s factory shall provide the Engineer with a 100 mm x 150 mm colour photograph of each sign face for approval of the correctness of the legend. Such approval will not imply final acceptance of the board. If the Contractor is in any doubt as to the correctness of the sign detail, the sign designer shall be contacted for verification.”
(a)(ii) Steel profile road signboards
Add the following:
“Where the letter or legends cross the horizontal joints of the sign panels, the letter shall be cut on the joint and both ends folded around the radius.
Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual match of the specified colour.”
B5604	ROAD SIGN FACES AND PAINTING
Add the following new sub-clause:
“(e) Application of retro-reflective material
All sign faces shall be faced with diamond grade retro-reflective material. Painted front sign faces shall not be used.
Where applied to Chromadek sections, retro-reflective material shall be applied as specified for aluminium section in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) of this project Specification.”
B5605	STORAGE AND HANDLING
Add the following:
“The following shall not be allowed on the sign face:
Drilling of holes, except for the fastening of overlays Application of any form of adhesive
Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro-reflective material
Covering the sign face with an impermeable material that does not allow free circulation of air.”
B5606	ERECTING ROAD SIGNS
(c)	Erection
Add the following:
“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved by the retro-reflective material’s manufacturer.
All vegetation obstructing the new or replaced sign board shall be removed and disposed of as instructed by the Engineer.”
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B5608	DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD SIGNS
Add the following:
“Existing overhead and ground mounted road signs that are being replaced by new signs shall be dismantled and disposed of by the Contractor. Where possible the dismantling of the signs shall not be before the replacement sign is erected and displayed. Where dismantling of the sign is required before erection of the replacement sign, the dismantling shall not take place until immediately before work is to commence on the replacement, and the replacement shall be completed and the new sign displayed as soon as possible thereafter (within 72 hours).
Dismantling shall include sign panels and ground mounted sign supports.
Ground mounted sign supports shall be cut off just below ground level. Material excavated for removal of buried poles shall be replaced, and any depression made good using excess material from excavation for new signs.
Pay items are provided in the Bill of Quantities. Payment will differentiate between different types of sign panels.”
B5609	MEASUREMENT AND PAYMENT
Amend the following payment item:
‘ITEM	UNIT
B56.01	Road sign boards with painted or coloured semi-matt background. Symbols, lettering, and borders in diamond grade retro-reflective material, where the sign board is constructed from:”	m²
Amend the last two lines of the second paragraph to read:
“completion, delivery, installation of the road sign board complete as specified, and the removal and disposal of all vegetation obstructing the motorists’ view of the new or replaced sign board.”
Add the following payment item:
‘B56.10	Hazard plates at culverts
(a)	Provision and erection of hazard plates at culvert structures
as per drawing No
The tendered rate shall include full compensation for all the labour and material, painting, lettering posts, excavation, backfilling with soil-cement, etc. as may be necessary for completing the work in accordance with the details shown on the drawing.’
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(P) SECTION 5700: ROAD MARKINGS
B5701	SCOPE
Replace “South African Road Traffic Signs Manual” in the second paragraph with: “SADC Road Traffic Signs Manual”
B5702	MATERIALS
Add the following sub-clause to item 5702(a):
“(v)	Retro-reflective Glass beads
The retro-reflective beads shall be glass beads that comply with the requirements for glass beads specified in CKS 192.
The beads shall be delivered to the site in sealed bags, marked with the name of the manufacturer, the batch number and an inspection seal of the SABS, confirming that the beads form part of a lot tested by the SABS and comply with the requirements of CKS 192. Alternatively, the Contractor shall at all times have a SABS certificate on the site, identifying the batches to which the inspection seals apply and certifying that they have been tested by the SABS, and comply with the requirement of CKS 192.”
B5704	MECHANICAL EQUIPMENT FOR PAINTING
Add the following sentence at the end of the first paragraph:
“The Road-marking machine shall be fitted with a device to guide the operator to the centre of the line to be painted. This device shall be used at all times of operation.”
B5706	SETTING OUT THE ROAD MARKINGS
Add the following:
“Where road markings are to be replaced after milling/overlay seal, it is essential that all existing barrier lines and other road marking lines be accurately referenced before commencement of milling or other operations which will obliterate the existing road markings. The position of barrier lines shall be re-assessed on site by the Engineer before the Contractor commences with the road marking.”
B5707	APPLYING THE PAINT
Add the following:
“The Contractor’s establishment on site and general obligations shall be deemed to fully include the establishment of the road-marking team, irrespective of the number of times the road-marking team is required to be onsite or is required to move within the site.”
B5710	TOLERANCES
(c)	Alignment of markings
Add the following paragraphs:
“When an unbroken line and a broken line are painted alongside each other, the beginning and the end of the unbroken line shall coincide with the beginning of one broken line and the end of another broken line. When existing lines are repainted, the new markings shall not deviate more than 100 mm in the longitudinal direction nor 10 mm in the transverse direction from the existing marking.
The alignment of the road studs shall not deviate from the true alignment by more than 10 mm and shall be positioned so that the reflective faces are within 5 of a right angle to the centre line of the road.”
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Add the following sub-clause:
“(e)	Testing
(i) Plant
Before painting any permanent road markings, the Contractor shall satisfy himself and the Engineer, by painting test lines on a section of pavement other than the section required to be marked:
(1) that the painting machine is in good working order and properly adjusted;
(2) that the operator is fully experienced; and
(3) that the machine sprays at the specified rate of paint application.
The Contractor shall bear the cost of all materials and workmanship required for the above plant tests.
In addition, the Contractor shall conduct random paint thickness tests and dip/spread tests as required by the Engineer.”
B5711	GENERAL
Insert the following into the last sentence of the last paragraph between “black paint” and “or chemical paint remover”:
“, bituminous emulsion, slurry”
Add the following to the last paragraph:
“Where black paint is used, it shall be matt.” Add the following new clause:
“B5715	REMOVAL OF EXISTING ROAD STUDS
The existing road studs shall be removed from the road surface prior to milling.”
B5714	MEASUREMENT AND PAYMENT ITEM		UNIT
B57.06	Setting out and pre-marking the lines (excluding traffic island markings, lettering and symbols)
Add the following:
“Referencing of existing barrier lines and other road marking lines prior to milling and other operations, shall be included in the tendered rate for setting out and pre-marking.”
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(Q) SECTION 6400: CONCRETE FOR STRUCTURES 
B6402	MATERIALS
(a) Cement
Replace this sub-section with the following:
“Refer to section 1142 for specification of cement.”
CEM I 42,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the manufacture of reinforced concrete members.
B6404	CONCRETE QUALITY
(b) Strength concrete
Add the following paragraph:
“The cement content for any class of structural concrete or mass concrete used in structures shall not be less than 300 kg/m³ of concrete.
The contractor must provide the engineer with complete mix designs and materials for strength concrete at least six (6) weeks before the first concrete is cast on the project".
B6405	MEASURING THE MATERIALS
(c) Aggregates
Add the following:
"All concrete for structures shall be manufactured by mechanical mass batching unless authorised otherwise by the engineer for minor concrete structures or for labour-intensive methods."
B6407	PLACING AND COMPACTING
(a)	General
Add the following after the third paragraph:
"Concrete shall only be placed up to 20:00 at the latest. Under exceptional circumstances the Engineer may allow night work on condition that proper lighting arrangements can be made and a new and rested shift for night work is provided and ambient temperatures are such as to not adversely affect the setting of the concrete."
B6408	CONSTRUCTION JOINTS
(a) General
Add the following:
"No construction joints other than those indicated on the drawings will be permitted without the written approval of the engineer".
B6409	CURING AND PROTECTING
Add the following:
“The surface area of bridge and culvert floor slabs and decks shall be cured as follows:
(i) The area of freshly cast and finished concrete surface shall be immediately covered as specified in clause 6409(e).
(ii) After the concrete has set sufficiently the entire area shall be treated with an approved curing compound as specified in clause 6409(f)."
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B6414	QUALITY OF MATERIALS AND WORKMANSHIP
(a)	Criteria for compliance with the requirements
Add the following:
"Quality control shall be carried out by the engineer as specified in Section 8200: Quality Control (Scheme 1)."
Add the following new paragraph:
(d)	Concrete cores - strength requirements
“Cores will only be drilled if authorised by the engineer. This will only be considered if the contractor's own cubes, when crushed by the engineer, attained the required 28-day cube strength."
B6414 QUALITY OF MATERIALS AND WORKMANSHIP
(a)	Criteria for compliance with the requirements
Add the following sentence:
‘Judgement plan B of Section 8200 shall apply.’











































(R) SECTION 7300: CONCRETE BLOCK PAVING FOR ROADS
B7302	MATERIALS
(c)	Concrete Paving Blocks
Replace “SABS” in the second line with “SANS” and “Portland Cement Institute’s” with “Concrete Institute’s”.
The block shall be Class 2 with a minimum average ITS of 2.8 MPa and a minimum individual ITS of 2.5 MPa – all in accordance with SANS 1058 – 2007.
B7303	CONSTRUCTION
(c)	Concrete Paving Blocks
The blocks shall be laid herringbone pattern.
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(S) SECTION 8100: TESTING MATERIALS AND WORKMANSHIP B8103	THE COSTS OF TESTING
Add the following sub clauses:
“(a)	Testing as required by the Engineer
Testing required by the Engineer shall be conducted by an approved commercial laboratory on all materials and workmanship to ensure compliance with the requirements of the specifications.
(b)	Quality control
The tests, frequency of tests and lot sizes shall be in accordance with TMH5.”
B8105 TESTING OF AGGREGATES
Add the following sub-clause:
“(g)	Ethylene Glycol Weathering Test for durability of aggregates used in seals and asphalt
(i) Method
Selected 100 number single sized chippings from a representative sample retained on the
13.2 mm sieve but passing the 19 mm sieve. The selected aggregate chippings shall be oven dried for 12 hours and the mass of the chippings shall then be determined to the nearest 0.001 kilogram. The chippings shall then be immersed in ethylene glycol contained in a glass container for 28 days. After 28 days the chippings shall be removed from the ethylene glycol and oven dried for 12 hours. The mass of the chippings shall then be determined and the percentage weathering loss shall be calculated from the results.
(ii) Acceptance Criteria
Only aggregate that shows a breakdown after 28 days in ethylene glycol of less than 2% shall be used in seals or in asphalt.”
B8110 TESTS RELATING TO CHEMICAL STABILIZATION
Add the following sub-clause:
“(d)	The wet-dry durability test for cement-treated materials using the hand brushing method.”
(i) Scope
This method covers the procedure for determining the soil-cement losses obtained by repeated wetting, drying and hand brushing of hardened soil-cement specimens (see note (3)).
(ii) Apparatus
(1) A moisture curing room capable of maintaining a relative humidity of 95 to 100 percent and a temperature of 22 ºC to 25 ºC, or suitable plastic bags capable of holding specimens and carriers in a airtight condition in a water bath as described in (2) below.
(2) A suitable water bath with thermostatic control capable of maintaining a temperature of 22 ºC to 25 ºC.
(3) A balance to weigh up to 10 kg, accurate to 0,5 g.
(4) A drying oven capable of maintaining temperatures of 71ºC ± 3 ºC and 110 ºC ± 5 ºC.
(5) A wire scratch brush made of 50 mm by 1,6 mm flat 26 gauge wire bristles assembled in 50 groups of 10 bristles and mounted to form five longitudinal rows and 10 transverse rows on a 200 by 65 mm wooden block.
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(iii) Method
(1) Preparation of specimens
Prepare specimens in accordance with the procedure described in method A19 in TMH1 with the following exceptions:
Use the material passing the 37,5 mm sieve and discard the material remaining on the sieve.
Use the apparatus and compaction method as described in method A7 (modified AASHTO) in TMH1.
(2) Curing of specimens
Cure the specimens for seven days at a relative humidity of 95 to 100 percent and a temperature of 22 ºC to 25 ºC in a suitable curing room or in plastic bags and a suitable water bath. Alternative the specimens may be rapid cured (see note (5)).
(3) Wetting, drying and brushing
After curing, remove the specimens from the curing room or plastic bag, allow to cool if necessary, and submerge them in water at room temperature for a period of five hours. Remove the specimens form the water and place them in an oven at 71 ºC for 42 hours. Remove the specimens form the oven. Give each specimen two firm strokes on all areas with the wire scratch brush. The brush must be held parallel to the long axis of the specimen or parallel to the ends as required to cover all areas of the specimen. Apply these strokes to the full height and width of each specimen with a firm stroke corresponding to approximately 13,5 kN force (see note (4)).
The procedure described so far constitutes one cycle (48 hours) of the wet-dry durability test. After brushing the specimens are again submerged in water and the procedure repeated for a total of 12 cycles (see note (2)).
(4) Determination of soil-cement losses
After 12 cycles, dry the specimens to constant mass at 110 ºC and determine the oven-dry mass of the specimens. The data collected will permit the calculation of the soil-cement losses of the specimens after the prescribed 12-cycle test.
(iv) Calculations
(1) Calculate the soil-cement loss of the specimens as a percentage of the original oven-dry mass of the specimens as follows:
L	=	W – M x 100 W
	Where
	

	L
	=
	soil-cement loss (%)

	W
to
	=
	original calculated oven-dry mass (g) (calculated according

paragraph 3.5 in method A19 in TMH1)

	M
	=
	final oven-dry mass (g)


(2) The percentage loss shall be calculated and reported to the nearest 0.1 percent. These results are normally required for designing a mix and are reported graphically against relevant cement content.
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(v) Notes
1. Mass determination of the specimens before and after brushing are usually made a the end of each cycle during research or special investigations.
2. If it is not possible to run the cycle continuously because of Sundays or holidays or for any other reason, the specimens should be held in the oven during the lay-over period.
3. The test was originally developed to determine the wet-dry durability of cement- treated material. It can, however, be used with equal success on material treated with other chemical stabilisers, for example lime, or mixes of lime and milled blast furnace slag, or cement and milled blast furnace slag.
4. The pressure is measured as follows:
Clamp a specimen in a vertical position on the edge of a platform scale and zero the scale. Apply vertical brushing strokes to the specimen and note the force necessary to register approximately 1,36 kg.
5. Rapid curing
Seal each specimen airtight in a suitable container or plastic bag. Carefully place the briquettes on suitable holders or in pans and place in the oven at the relevant temperature and period given below:
	Stabilizing agent
	Temp (oC)
	Time (hours)

	Cement
	70 – 75
	24 ± 0.5

	PBFC
	70 – 75
	24 ± 0.5

	Lime
	60 ± 2
	45 ± 1

	Lime/FA
	60 ± 2
	45 ± 1

	Lime/MBFS
	60 ± 2
	45 ± 1

	B8117	MEASUREMENT AND PAYMENT
	
	

	Amend the following payment item:
	
	

	“ITEM
	
	UNIT

	B81.02	Testing of materials
	
	

	(a)	Testing as required by the engineer
	
	Prov Sum

	(b)	Handling cost and profit
	
	%


Payment will be done in accordance with Clause 45 of the GCC.”
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(T) SECTION 8200: QUALITY CONTROL B8302	JUDGEMENT PLANS: GENERAL Add the following paragraph:
“Where it is not specified in the Standard Specifications or the Project Specifications which
judgement plan will be used by the Engineer for quality control, Judgment Plan B shall be use.
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C3.5: MANAGEMENT

C3.5	MANAGEMENT
C3.5.1	MANAGEMENT OF THE WORKS
C3.5.1.1 Applicable SANS and SABS Standards
The COLTO (1998 Edition) Standardized Specifications listed in C3.4.1.1 are applicable.
C3.5.1.2 Particular/Generic Specifications
Not applicable.
C3.5.1.3 Methods and Procedures
(a) Maintenance of access and streets
The operation of construction vehicles on existing roads or streets, or streets that have been completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with an axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been completed as described above. The Contractor shall make use of a temporary haul road, or where not practically possible, program his work in such a manner that the haulage materials shall be restricted to that required for the particular section of street. No additional payment shall be made for the use of temporary haul roads and all relevant costs shall be deemed covered by the appropriate rates.
No additional payment will be made for the construction of temporary access roads to the construction site, borrow areas or the spoil sites, except for payment made under payment item 15.01 in the Bill of Quantities.
Should the Contractor make use of existing roads or streets for haulage, he shall be held responsible to clear the road or street of any spillage caused by his activities within one (1) day after such spillage occurred. No additional payment will be made for the cleaning of the spillage.
(b) Blasting operation
All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the Engineer copies of all the permits required to purchase, transport, use and dispose of unused blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day prior to the date and time blasting is about to take place.
No blasting operations shall take place on weekends or holidays or weekdays after 17h00.
The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is available and in place before the blast is initiated.
(c) Normal working hours
Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall be from 07h00 until 13h00 on Saturdays.
Work on other days will only be allowed after written approval has been granted by the Engineer.
(d) Interference with municipal staff and operations
The Contractor shall ensure that none of his staff interfere in any way with any municipal staff member or their functions.
Any person ignoring this shall be removed permanently from site, all at the expense of the Contractor.
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(e) Access for other contractors
The Contractor shall provide reasonable access to other Contractors carrying out work on the site from time to time, as and when such access is required. The Contractor is entitled to request reasonable notification of at least 24 hours before access by others is required.
The contractual responsibilities of the Contractor shall remain in full force in spite of the other Contractors having access to the site.
(f) Giving notice of work to be covered up
The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for examination of materials or work to be covered up. This request must be made in the request book on site.
Should such a request be made and upon inspection the Engineer found that the works or materials are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of invoice for all expenses incurred as a result.
(g) Sequence of the works
The Contractor shall execute the Works in accordance with the approved programme.
C3.5.1.4 Quality plans and control (Testing)
Refer to Section C3.4.2.5(b).
C3.5.1.5 Environmental Management Plan (EMP)
(a) Demarcation of the site
For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.;
(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle wash areas, fuel and material storage area, batching areas and other infrastructure that is required for the running of the job.
(ii) The working area in which construction activities are permitted to take place. No infrastructure, permanent lay down or storage areas shall be established in this working are unless specified in the project specification or prior approval is obtained from the Engineer.
(b) Construction camp
The Contractor shall provide the Engineer with a plan showing the positions of all buildings, yards, vehicle wash areas, batching areas and other infrastructure for approval by the Engineer at least ten (10) days prior to the commencement date.
(c) Fencing of site
If a temporary fence is required, the Contractor shall erect and maintain such a fence (demarcating the boundary of the working area, construction camp and access roads) to the satisfaction of the Engineer.
This fence shall be erected before the commencement of any other work on site. The fence shall be removed after completion of the project and the site reinstated to its original state.
(d) Workshops
All workshops shall be located inside the demarcated construction camp area as approved by the Engineer prior to establishment. The workshop shall have a smooth impermeable concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any spillages of substances such as oil.
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Waste material shall be disposed of in accordance with the national, regional and local by-laws regulations and by-laws. The waste shall be regularly removed and disposed of at an approved site.
(e) Eating areas
The Contractor’s employees shall eat in a designated eating area indicated on the drawing approved by the Engineer. The Contractor shall provide adequate shade and provide scavenger proof and waterproof refuse bins. Cooking will only take place in this area on well-maintained gas cookers with fire extinguishers present. Open fires other than the gas cookers shall not be allowed.
(f) Watchmen
The Contractor shall have a watchman present on site during non-working hours and on holidays to ensure the safety of plant and materials on site.
(g) Ablution facilities
The exact location of toilets shall be approved by the Engineer. The Contractor shall provide the toilets and maintain and service it on a daily basis. The toilets shall be kept clean. Regular inspections shall be conducted by the Engineer. Burial of waste on site is strictly forbidden. Leaking or broken toilets shall be removed and replaced immediately by the Contractor.
(h) Solid waste
“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, excess concrete, waste timber, etc.
The Contractor shall establish a waste control and removal system. He shall submit a method statement to the Engineer for approval prior to commencement.
Appropriate solid waste containers shall be provided for the storage of waste. The containers shall be water proof. The waste shall be removed on a regular basis to prevent the accumulation of waste on site and disposed of at an approved waste site.
(i) Wastewater
Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A wastewater management plan shall be submitted to the Engineer for approval 10 days prior to the commencement date.
The management plan shall detail the expected extent of the contamination of each wastewater stream and how the Contractor plans to deal with it.
Wastewater shall be prevented from flowing into the Olifants River.
(j) Fuel storage area
Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be placed on a sloped smooth concrete surface with an oil trap on the lower end to collect any spillage.
Fuel shall be kept under lock at all times.
(k) Concrete batching area
Cement and concrete is hazardous to the environment due to the high pH of the material and the chemicals it contains.
The Contractor shall furnish to the Engineer for approval a method statement for the mixing of concrete. Concrete shall not be mixed directly on the ground. Care must be taken to ensure that wastewater and contaminated material is collected and disposed of correctly.
 BID NO: COM 06/2023B                                                       UPGRADING OF MHLAMBANYATSI ROAD- WARD 3C3.5-3




142 Part C3 Scope of Works

(l) Equipment maintenance and storage
All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking equipment shall be repaired immediately or removed from site. Where possible, maintenance and service shall take place only in the workshop. Permission must be obtained from the Engineer if the aforementioned cannot be adhered to.
The Contractor shall demarcate an area in which the equipment and vehicles may be stored. The location shall be approved by the Engineer.
(m) Materials handling, use and storage
The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s restrictions and conditions. The Contractor shall be held responsible should deliveries not comply with the EMP requirements.
The Contractor shall comply with all relevant national, regional and local legislation with regard to the transport, use and disposal of hazardous material.
The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, together with the handling, storage and disposal procedures of the materials. This information shall be available to all personnel on site.
The location of the hazardous material store shall be within the demarcated construction camp area. The location shall be approved by the Engineer.
Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain permission from the Engineer to refuel at any other place. Contaminated material and wastewater at the refueling area shall be contained and disposed of correctly.
(n) Emergency procedures
The Contractor shall ensure that emergency procedures for the following situations are submitted for approval to the Engineer;
Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures to be followed in the event of a fire.
Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the procedures to be followed in the event of a spillage. The Engineer must be informed immediately about a spill. The Contractor shall ensure that the necessary materials and equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for the account of the Contractor.
(o) Care of surrounding areas
The Contractor shall ensure that no contamination of or damage to the surrounding areas or watercourses shall occur as a result of any of his activities during construction.
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C3.5.1.6 Planning and programming
The programme to be furnished by the Contractor to the Engineer for approval shall be in the form of a Gantt chart. The critical path shall be indicated in red.
C3.5.1.7 Other Contractors on site
No other road construction contractors will be on site during the implementation of the project.
C3.5.1.8 Recording of weather
The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures and strong wind which could delay the Works shall be noted and recorded.
C3.5.1.9 Format of communications
All communication regarding the Contract shall be channelled through the Engineer or his representative.
C3.5.1.10 Planning and programming
Management meeting shall be held monthly on site for the duration of the project on dates to be agreed upon.
C3.5.1.11 Daily records
Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in the site diary to be supplied by the Contractor before commencement date of the project.
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C3.6: HEALTH AND SAFETY

C3.6	HEALTH AND SAFETY
C3.6.1	HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES
Before starting work on site, the Contractor shall present to the Engineer his Health and Safety Plan which includes the COVID-19 plan for approval. He shall also appoint a health and Safety Officer in writing and give a copy of the letter of appointment to the Engineer.
The Health and Safety Specification is attached as Appendix B and must be referred to when compiling the Health and Safety Plan.
(a) Construction Regulations, 2003
The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No 25207 and Regulation Gazette No 7721 of 18 July 2003 Non-compliance with these regulations, in any way whatsoever, will be adequate reason for suspending the Works.
The proposed type of work, materials to be used and potential hazards likely to be encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of the Construction Regulations 2003.
The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety plan detailing his proposed compliance with the regulations, for approval by the Employer.
The Contractor shall at all times be responsible for full compliance with the approved plan as well as the Construction Regulations and no extension of time will be considered for delays due to non-compliance with the abovementioned plan or regulations.
Payment items are included in the Schedule of Quantities to cover the Contractor's cost for compliance with the OHS Act and the abovementioned regulations.
(b) COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020
The Contractor shall be required to comply with the COVID-19 Occupational Health and safety Measures in Workplaces act: COVID-19 (C19 OHS),2020 for as long as the declaration of a national disaster published in Government Gazette 43096 on 15 March 2020 remain in force. Non-compliance with these regulations, in any way whatsoever, will be adequate reason for suspending the Works or termination of contract.

C3.6.2	PROTECTION OF THE PUBLIC
The site is accessible to the general public. The Contractor shall ensure that all personnel entering the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor shall ensure that non-construction personnel are protected within the guidelines of the OH&S Regulations.
C3.6.3	BARRICADES AND LIGHTING
All excavations, into which a person may fall, shall be securely barricaded at all times in accordance with the requirements of the applicable OH&S Regulations.
C3.6.4	TRAFFIC CONTROL ON ROADS
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The Safety Officer shall take full responsibility for the traffic control in and around the site. The personnel on site shall be fully informed and trained by the Safety Officer regarding the construction traffic and general traffic control.
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C3.6.5	MEASURES AGAINST DISEASE AND EPIDEMICS
Necessary measures must be adopted and implement occupational health and safety measures to reduce and eliminate the escalations of infections in workplaces against disease, epidemics and pandemics on site as and when directed by the Department of Labour. 
[bookmark: _Hlk40125950]C3.6.6	AIDS AWARENESS
All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer.
C3.6.7	COVID-19 AWARENESS
All construction personnel shall be given an COVID-19 Awareness briefing session by the Safety Officer.
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PART C4: SITE INFORMATION

GENERAL
This section describes the site at the time of tender to enable the tenderer to price his tender and to decide upon his method of working and programming and risks.
CONTENTS
SI1	Site location
SI2	Climatic Condition
SI3	Geotechnical Investigation
SI4	Photographs of existing information
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SI 1 project Location
1.1 [bookmark: _Toc334257608][bookmark: _Toc341283383][bookmark: _Toc489015730]Site Location
MHLAMBANYATSI Road in the City of Mbombela municipal area within the Mahushu residential area approximately 25 km north-east of White River and 38 km north-east of Nelspruit.  Mahushu area is accessed via R538 (Hazyview to Whiteriver road). The GPS coordinates are as follows:

Start of Road: 		S 25° 08’ 39,04’’ E 31° 07’ 42,15’’. 
End of Road (1):		S 25° 08’ 07,70’’ E 31° 07’ 34,70’’.
End of Road (2):		S 25° 08’ 11,70’’ E 31° 06’ 52,60’’.


The proposed site locality map is shown in Figure 1 below.

[image: ]
[bookmark: _Ref488155484][bookmark: _Toc488750799][bookmark: _Toc489015835]Figure 1: Locality Plan of the Project 
SI 2 Climatic Condition

Mbombela has a humid sub-tropical climate with hot and rainy summers and mild, dry winters. Summer temperatures are mitigated by altitude while winter temperatures vary considerably between day and night. Winters are mild and dry. The average minimum winter temperatures vary between 6°C and 9°C, while the average maximum winter temperatures vary between 23°C and 27°C. Summers are hot and humid with average maximum temperatures ranging between 29° C and 35° C while the average minimum summer temperatures vary between 18°C and 19° C.

The rainy season runs from November to March. The annual average rainfall is just over 750 mm. The rainiest months are mainly those between November and January, these months record an average of 14/15 rainy days a month. In the period between May and September rainfall is scarce, during these months on average there are between 5 and 2 days of rain per month. The city of Nelspruit has an annual average of 100 rainy days.

[bookmark: _Toc126324932]Table 1: Weather Data
	 
	Jan
	Feb
	March
	April
	May
	June
	July
	Aug
	Sept
	Oct
	Nov
	Dec

	Avg. Temperature °C
	21.7 
	21.7 
	20.9 
	18.4 
	15.8 
	13.3 
	13 
	15.4 
	17.9 
	19.3 
	20.2 
	21.4 

	Min. Temperature °C
	17.6 
	17.6 
	16.4 
	13.4
	9.3 
	6.2 
	5.6 
	7.9 
	10.8 
	13.4 
	15.3 
	17 

	Max. Temperature °C 
	26.4 
	26.6 
	26 
	23.9 
	22.6 
	20.9 
	20.7 
	23.1 
	25.1
	25.4
	25.7
	26.5

	Precipitation / Rainfall mm
	162
	138
	113
	57
	21
	10
	14
	20
	36
	77
	127
	159

	Humidity (%)
	76%
	76%
	74%
	73%
	66%
	62%
	59%
	55%
	57%
	65%
	72%
	75%

	Rainy days (d)
	13
	12
	11
	7
	3
	2
	2
	3
	5
	10
	12
	14

	avg. Sun hours (hours)
	6.5
	6.7
	7.1
	7
	8.1
	8.2
	8
	8.2
	7.8
	6.8
	6.6
	6.9




According to Weinert, 1980, the Macro Climatic of the area is classified as the Wet Climatic region. 


SI 3 Geotechnical Investigation

Regional Geology
According to the published 1:250000 of 2530 Barberton Geological Map the investigated area falls under falls under undifferentiated geology Nelspruit Suite (Zne). The area falls under Nelspruit supergroup (Zne). The Nelspruit group consists of rocks which are Biotite granites, Potassic Gneisses, Migmatites and widely spread course-grained porphyritic granitoid which is compositionally a granodiorite or quartz monzonite. The most predominant rocks found on site are (Zn) Grey to white, coarse-grained biotite granite.

[image: ]


Method of Investigation
This chapter of the report describes the field work and activities that were conducted in order to assess the geotechnical conditions at the proposed site. These included the following components:

• The subsurface investigation comprised of excavation of 8 test pits. All trial pits coordinates were recorded using a handheld GPS, the position of test pits was placed randomly along the way concerning site layout and at an interval of 0.5km along the proposed new road. The trial pits were excavated to a maximum depth of 1.5m or refusal on a bedrock/dense material


Test Pitting

[bookmark: _Toc98792018][bookmark: _Toc126324939]Test Pit Summary
	Test Pit No.
	Depth of Excavation

	TP01
	1.50m

	TP02
	1.80m

	TP03
	1.90m

	TP04
	1.60m

	TP05
	0.70m

	TP06
	1.60m

	TP07
	1.65m

	TP08
	1.70m



[bookmark: _Toc98792019][bookmark: _Toc126324940]Test Results Summary
[image: ]

[bookmark: _Toc126324941]Moisture/Density and CBR
	Hole no.
	Sample depth (m)
	MDD (kg/m3)
	OMC (%)
	CBR at various densities
	COLTO Classification

	
	
	
	
	90%
	93%
	95%
	97%
	100%
	

	TP 1
	0.00-0.50
	2030
	8,4 
	11
	18
	24
	29
	37
	G7

	TP 1
	0.50-1.50
	1836
	16,3
	4
	5
	7
	9
	15
	<G9

	TP 2
	0.00-0.45
	2070
	8,1
	18
	26
	34
	44
	65
	G6

	TP 3
	0.00-0.90
	1827
	15,65
	3
	5
	6
	9
	13
	<G9

	TP 4
	0.00-0.30
	2153
	6,7
	18
	26
	34
	44
	64
	G6

	TP 5
	0.00-0.40
	N/A
	N/A
	N/A
	N/A
	N/A
	N/A
	N/A
	N/A

	TP 6
	0.00-0.20
	2054
	7.6
	14
	21
	27
	36
	57
	G6

	TP 7
	0.00-0.50
	2035
	8.8
	17
	26
	35
	49
	82
	G6

	TP8
	0.00-0.20
	2088
	8
	4
	14
	9
	23
	33
	G8

	TP8
	0.20-1.70
	1752
	19.8
	4
	6
	8
	11
	15
	<G9




[bookmark: _Toc98791981][bookmark: _Toc121987124]Groundwater Occurrences
Surface water was encountered as shown below whereas with underground water seepage visible at Test Pit 6 and at a depth of 1500mm.

[image: ]


Dynamic Cone Penetrometer (DCP) Testing

A total of 8 CBR Dynamic Cone Penetrometer Test (DCP), designated DCP1 to DCP8 were conducted from the surface at the test pit positions prior excavation of the test pits to a depth of 1m below existing ground level or earlier refusal on the proposed routes as indicated in the table below of this report.

The results of the DCP tests, comprising plots of blow count and inferred shear strength parameters with depth, are given in the appendices. The Dynamic Cone Penetrometer (DCP) is used to measure the rate of penetration through layers of a pavement or the subgrade. This measurement indicates the in-situ shear strength of the material to a depth of refusal or 1000 mm.  Equations have been developed to convert the rate of penetration (mm/blow) to an equivalent field DCP-CBR.  One such equation (from Capper & Cassie 1974) is given below.

Log CBR = -1.3(Log DN) + 2.66  

where DN = number of mm/blow

The DCP data is usually evaluated in terms of the CBRs of the in situ layers derived from well-established DCP/CBR correlations related to DCP penetration rates.  Such derived in situ CBRs represent the in situ condition of the materials at the time of testing, and will not normally be similar to laboratory-derived CBR values which are for a specific prescribed (usually regarded as the worst case, i.e. soaked) test procedure.












CBR values analysis per DCP test
	DCP No.
	IN-SITU CBR PER DEPTH

	
	1-150
	151-300
	301-450
	451-600
	601-750
	751-900

	1
	108
	99
	80
	24
	15
	6

	2
	108
	101
	87
	46
	16
	6

	3
	20
	32
	32
	27
	38
	15

	4
	17
	25
	17
	11
	9
	6

	5
	33
	22
	19
	46
	24
	19

	6
	18
	22
	18
	11
	8
	3

	7
	81
	90
	92
	36
	15
	35

	8
	86
	49
	23
	8
	14
	6




    

1.1.1 [bookmark: _Toc121987128]Geotechnical Investigations findings
The materials along the road are dominated by G6 and G7 quality transported (from 0.00 to maximum of 0.50m) materials according to COLTO, with low to medium plasticity index.  The materials are good for road construction purposes as a roadbed, selected or subbase, excluding the materials encountered on TP3 at 0.00-0.90 which classifies as G9.  These Insitu materials should be removed and replaced with G6/G7 material from commercial sources. 
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SI 4 Photographs of existing information
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ANNEXURE A:	OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS
CONTENTS
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION ................................ A-13 PRO FORMA NOTIFICATION ............................................................................................. A-16
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PARTICULAR SPECIFICATIONS
SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION
OHS 1	SCOPE
This specification covers the health and safety requirements to be met by the Contractor to ensure a continued safe and healthy environment for all workers, employees and subcontractors under his control and for all other persons entering the site of works.
[bookmark: _Hlk40180031]This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and specifications referred to in the said Construction Regulations and the COVID-19 Occupational Health and Safety Measures in Workplaces, COVID-19(C19 OHS), 2020.
In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with all provisions of OHSA 1993, the Construction Regulations 2014 and COVID-19(C19 OHS), 2020.
This safety specification and the Contractor’s own Safety Plan, the Construction Regulations 2014 as well as COVID-19(C19 OHS), 2020, shall be displayed on site or made available for inspection by all workers, employees, inspectors and any other persons entering the site of works.
The following are possible risks associated with this project:
· Please insert the risks associated with the project here
Additional risks may arise from specific methods of construction selected by the Contractor which are not necessary covered in the above.
OHS 2	DEFINITIONS
For the purpose of this contract the following shall apply:
Employer” where used in the contract documents and in this specification, means the Employer as defined in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in the Construction Regulations 2014.  “Employer” and “client” is therefore interchangeable and shall be read in the context of the relevant document.
(c) “Contractor” wherever used in the contract documents and in this specification, shall have the same meaning as “Contractor” as defined in the General Conditions of Contract.
In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and “subcontractor” respectively.
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, without derogating from his status as an employer in his own right.
(d)  “Engineer” where used in this specification, means the Engineer as defined in the General Conditions of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the Employer (the client as defined in the Construction Regulations).
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OHS 3	TENDERS
The Contractor shall submit the following with his tender:
(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations. The Safety Plan must be based on the Construction Regulations 2014 and COVID-19(C19 OHS), 2020 and will be subject to approval by the Employer;
(b) a declaration to the effect that he has the competence and necessary resources to carry out the work safely in compliance with the Construction Regulations 2014;
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety measures envisaged in the Construction Regulations.
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not be able to carry out the work under the contract safely in accordance with the Construction Regulations.
OHS 4	NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK
After award of the contract, but before commencement of construction work, the Contractor shall, in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is involved:
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;
(c) construction work that will exceed 30 days or 300 person-days;
(e) excavation work deeper than 1,0m; or
(f) working at a height greater than 3,0m above ground or landings.
The notification must be done in the form of the pro forma included under Section T2 (Forms to be Completed by Tenderer) of the tender document.
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer, employees and persons on site.
OHS 5	RISK ASSESSMENT
Before commencement of any construction work during the construction period, the Contractor shall have a risk assessment performed and recorded in writing by a competent person.  (Refer Regulation 9 of the Construction Regulations 2014).
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards identified.
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, subcontractors, employees, trade unions and health and safety committee members, and must be monitored and reviewed periodically by the Contractor.
OHS 6	APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
6.1 Health and Safety plan
The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the implementation of his Safety Plan.
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6.2 Health and safety induction training
The Contractor shall ensure that all employees under his control, including subcontractors and their employees, undergo a health and safety induction training course by a competent person before commencement of construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless such person has undergone health and safety training pertaining to hazards prevalent on site.
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health and safety induction training issued by a competent person prior to commencement of construction work.
OHS 7	APPOINTMENT OF SAFETY PERSONNEL
7.1 Construction Supervisor
The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance of the construction work.
He may also have to appoint one or more competent employees to assist the construction supervisor where justified by the scope and complexity of the works.
7.2 Construction safety officer
Taking into consideration the size of the project and the hazards or dangers that can be expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently.
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety officer appointed after award of the contract.
7.3 Health and safety representatives
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act for the execution of the contract, shall appoint a health and safety representative whenever he has more than 20 employees in his employment on the site of the works. The health and safety representative must be selected from employees who are employed in a full-time capacity at a specific workplace.
The number of health and safety representatives for a workplace shall be at least one for every 100 employees.
The function of health and safety representative(s) will be to review the effectiveness of health and safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration with his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, to make representations to the employer (Contractor) or inspector on general matters affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations with inspectors and to attend meetings of the health and safety committee.
7.4 Health and safety committee
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or more health and safety committee(s) where there are two or more health and safety representatives at a workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing.
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The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once every three months, to review the health and safety measures on the contract, to discuss incidents related to health and safety with the Contractor and the inspector, and to make recommendations regarding health and safety to the Contractor and to keep record of recommendations and reports made by the committee.
7.5 Competent persons
In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons responsible for supervising construction work on each of the following work situations that may be expected on the site of the works.
(a) Risk assessment and induction training as described in Regulation 9 of the Construction Regulations;
(b) Fall protection as described in Regulation 10;
(c) Structures described in Regulation 11;
(d) Temporary works described in Regulation 12;
(e) Excavation described in Regulation 13;
(f) Demolition work described in Regulation 14;
(g) Tunneling as described in Regulation 15;
(h) Scaffolding as described in Regulation 16;
(i) Suspended platforms as described in Regulation 17;
(j) Rope Access Work as described in Regulation 18;
(k) Material hoists as described in Regulation 19;
(l) Bulk mixing plant as described in Regulation 20;
(m) Explosive actuated fastening device as described in Regulation 21;
(n) Cranes as described in Regulation 22;
(o) Construction vehicle and mobile as described in Regulation 23;
(p) Electrical installations and machinery of construction sites as described in Regulation 24;
(q) Use and temporary storage of flammable liquids on construction sites as described in Regulation 25;
(r) Water environments as described in Regulation 26;
(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27;
(t) Stacking and storage on construction sites as described in Regulation 28;
(u) Fire precautions on construction sites as described in Regulation 29, and
(s)	Construction employees’ facilities as described in Regulation 30.
A competent person may be appointed for more than one part of the construction work with the understanding that the person must be suitably qualified and able to supervise at the same time the construction work on all the work situations for which he has been appointed.
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The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations.
OHS 8	RECORDS AND REGISTERS
In accordance with the Construction Regulations the Contractor is bound to keep records and registers related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade union officials and subcontractors and employees. The following records and registers must be kept on site and shall be available for inspection at all times.
(a) A copy of the OHSA 1993 Construction Regulations 2014;
(b) A copy of this Health and Safety Specification;
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7);
(d) A copy of the Notification of Construction Work (Regulation 4);
(e) A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer (Regulation 7(1));
(f) A copy of the risk assessment described in Regulation 9;
(g) A full protection plan and the corresponding records of evaluation and training of employees working from elevated positions as described in Regulation 10;
(h) Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support work structures (Regulation 12) must be kept on site;
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site (Regulation 13);
(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b));
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass load, which may be carried at any one time by material hoists (Regulation 19(5));
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be kept on site (Regulation 19(8));
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8));
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive powered tool is used (Regulation 19(2));
(o) A register for recording of findings by the competent person appointed to inspect construction vehicles and mobile plant (Regulation 23(1)(k)).
OHS 9	CONTRACTORS RESPONSIBILITIES
For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of the contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2014.
Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and are not repeated in detail but some important aspects are highlighted hereafter, without relieving the Contractor of any of his duties and responsibilities in terms of the Construction Regulations.
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 5)
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met and complied with.
(b) The Principal Contractor and Contractor (Regulation 7)
The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 7.
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the appointment in respect of health and safety. An independent subcontractor shall however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan before commencement of the subcontract. In the absence of such a health and safety plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, the health and safety specifications of the Employer and the Construction Regulations 2014.
(c) Supervision of construction work (Regulation 8)
The Contractor shall appoint the safety and other personnel and employees as required in terms of Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees does not relieve the Contractor from any of the obligations under Regulation 7.
(d) Risk assessment (Regulation 9)
The Contractor shall have the risk assessment made as set out in paragraph 7 above before commencement of the work and it must be available on site for inspection at all times. The Contractor shall consult with the health and safety committee or health and safety representative(s) etc. on a regular basis to ensure that all employees, including subcontractors under his control, are informed and trained by a competent person regarding health hazards and related work procedures.
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and safety induction training, all as specified in Regulation 7.
(e) Fall protection (Regulation 10)
Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the Construction Regulations.
(f) Structures (Regulation 11)
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply with all the specifications, project specifications and drawings related to the structures, unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient design standards on which the specifications and the drawings are based.
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction Regulations.
(g) Temporary works (Regulation 12)
The Contractor will be responsible for the adequate design of all formwork and support structures by a competent person.
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork, shall be carefully examined and checked for suitability by a competent person.
The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail.
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(h) Excavation work (Regulation 13)
It is essential that the Contractor shall follow the instructions and precautions in the Standard Specifications and Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor shall therefore ensure that all excavation work is carried out under the supervision of a competent person, that inspections are carried  out by a Professional Engineer or Technologist, and that all work is done in such a manner that no hazards are created by unsafe excavations and working conditions.
Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities under Regulation 13 of the Construction Regulations.
(i) Demolition work (Regulation 14)
Whenever demolition work is included in a contract, the Contractor shall comply with all the requirements of Regulation 14 of the Construction Regulations. The fact that a competent person has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities in respect of safety of demolition work.
(j) Tunneling (Regulation 15)
The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved.
(k) Scaffolding (Regulation 16)
The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read “Section 43 of the Act”].
(l) Suspended platforms (Regulation 17)
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that copies of the system design issued by a Professional Engineer are submitted to the Engineer for inspection and approval. The Contractor shall appoint competent persons as supervisors and competent scaffold erectors, operators and inspectors and ensure that all work related to suspended platforms are done in accordance with Regulation 17 of the Construction Regulations.
(m) Rope Access Work (Regulation 18)
Where rope access work is required on the construction site, the Contractor shall comply with Regulation 18.
(n) Material Hoists (Regulation 19)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter.
(o) Batch plants (Regulation 20)
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and employees are strictly held to the provisions of Regulation
20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all involved.
In terms of the Regulations, records of repairs and maintenance shall be kept on site.


164 - Health and safety Regulations

(p) Explosive powered tools (Regulation 21)
The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety provisions of Regulation 21 are complied with.
It is especially important that warning notices are displayed and that the issue and return of cartridges and spent cartridges be recorded in a register to be kept on site.
(q) Cranes (Regulation 22)
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be complied with.
(r) Construction vehicles and mobile plant (Regulation 23)
The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe for use, and that they are used in accordance with their design and intended use. The vehicles and plant shall only be operated by workers or operators who have received appropriate training, all in accordance with all the requirements of Regulation 23.
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the findings must be recorded in a register to be kept on site.
(s) Electrical installation and machinery on construction sites (Regulation 24)
The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993). Before commencement of construction, the Contractor shall take adequate steps to ascertain the presence of, and guard against dangers and hazards due to electrical cables and apparatus under, over or on the site.
All temporary electrical installations on the site shall be under the control of a competent person, without relieving the Contractor of his responsibility for the health and safety of all workers and persons on site in terms of Regulation 24.
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25)
The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free environment to all workers and other persons on site.
(u) Water environments (Regulation 26)
Where construction work is done over or in close proximity to water, the provisions of Regulation 26 shall apply.
(v) Housekeeping on Construction sites (Regulation 27)
Housekeeping on all construction sites shall be in accordance with the provisions of the environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of Regulation 27 of the Construction Regulations.
(w) Stacking and storage on construction sites (Regulation 28)
The provisions for the stacking of articles contained in the General Safety Regulations (2003) as well as all the provisions Regulation 28 of the Construction Regulations shall apply.
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(x) Fire precautions on construction sites (Regulation 29)
The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October 1987) shall apply.
In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 29 of the Construction Regulations.
(y) Construction employees’ facilities (Regulation 30)
The Contractor shall comply with the construction site provisions as in the Facilities Regulations (2004), the provisions of Regulation 30 of the Construction Regulations and the COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020.
(z) Non-compliance with the Construction Regulations 2014
The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects.
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the Construction Regulations and the COVID-19 Measures in Workplaces applicable to the contract under consideration are complied with to the letter.
Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in Regulation 33 and COVID-19 (C19 OHS),2020, he will be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out in Regulation 33.
The Contractor is advised in his own interest to make a careful study of the Act, the Construction Regulations and the COVID-19 (C19 OHS),2020 as ignorance of the Act and the Regulations will not be accepted in any proceedings related to non-conformance to the Act and the Regulations.
OHS 10	MEASUREMENT AND PAYMENT
10.1 Principles
It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision in their tenders for the cost of all health and safety measures during the construction process. All associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and prices.
(a) Safety personnel
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional payment will be made for the appointment of such safety personnel.
(b) Records and Registers
The keeping of health and safety-related records and registers as described in paragraph 8 is regarded as a normal duty of the Contractor for which no additional payment will be considered, and which is deemed to be included in the Contractor’s tendered rates and prices.
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[bookmark: _Hlk40127440]AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993
THIS AGREEMENT is made between.................................................................
(hereinafter called the EMPLOYER of the one part, herein represented by:
…………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………
in his capacity as:
……………………………………………………………………………………………………………………..
AND:
(hereinafter called the CONTRACTOR) of the other part, herein represented by
…………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………
in his capacity as:
……………………………………………………………………………………………………………………..  duly authorised to sign on behalf of the Contractor.
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the CONTRACTOR and the EMPLOYER in respect of
CONTRACT:.............................................................................................................................................
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);
NOW THEREFORE the parties agree as follows:
1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms thereof.
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements and procedures.
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the work included in the contract.
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of such investigation, complaint or criminal charge.
Thus signed at	for and on behalf of the CONTRACTOR
on this the ……………… day of ……......………..……… 20………
SIGNATURE: .........................................................................................................................................
NAME AND SURNAME:   ...........................................................................................................................
CAPACITY: ...........................................................................................................................................
WITNESSES:	1. ..............................................................................................................................
2. ................................................................................................................................
Thus signed at	for and on behalf of the EMPLOYER on this
the …………………………... day of ……………..……… 20………
SIGNATURE: .............................................................................................................................................
NAME AND SURNAME:   ...............................................................................................................................
CAPACITY: ...............................................................................................................................................
WITNESSES:	1. ..............................................................................................................................
2. ................................................................................................................................
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.
Declaration by Tenderer
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014.
2. I hereby declare that my company has the competence and the necessary resources to safely carry out the construction work under this contract in compliance with the Construction Regulations and the Employer's Health and Safety Specifications.
3. I propose to achieve compliance with the Regulations by one of the following:
(a) From my own competent resources as detailed in 4(a) hereafter:	*Yes / No
(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter:	*Yes / No
(c) From outside sources by appointment of competent specialist subcontractors
as detailed in 4(c) hereafter:	*Yes / No
(* = delete whatever is not applicable)
4. Details of resources I propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and construction safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-29, (all or individual regulations) as applicable to this contract)
(a) Details of the competent and qualified key persons from my company's own resources, who will form part of the contract team:
	NAMES OF COMPETENT PERSONS
	POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained to achieve the necessary competency:
(i)	By whom will training be provided? ....................................................................................
(ii)	When will training be undertaken? .....................................................................................
(iii)	List the positions to be filled by persons to be trained or hired: ....................................................
............................................................................................................................................
............................................................................................................................................
(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied from own company:
Name of proposed subcontractor: ................................................................................................
Qualifications or details of competency of the subcontractor: ......................................................
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Employer.
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply with the provisions of the Act and the Regulations.
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.
SIGNATURE: ..................................................................	DATE: .....…….....................
(of person authorised to sign on behalf of the Tenderer)
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014
[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office of the Department of Labour]
NOTIFICATION OF CONSTRUCTION WORK
1. (a) Name and postal address of principal contractor.
---------------------------------------------------------------------------------------------------------------------------------
(b) Name and tel. pf principal contractor’s contact person:
---------------------------------------------------------------------------------------------------------------------------------
2. Principal contactor’s compensation registration number:
---------------------------------------------------------------------------------------------------------------------------------
3. (a) Name and postal address of client :
---------------------------------------------------------------------------------------------------------------------------------
(b) Name and tel. no of clients contact person or agent:
---------------------------------------------------------------------------------------------------------------------------------
4	(a) Name and postal address of designer (s) for the project:
---------------------------------------------------------------------------------------------------------------------------------------
(b) --------------------------------------------------------------------------------------------------------------------------
5. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in terms of Regulation 8 (1).
-----------------------------------------------------------------------------------------------------------------------------------------
6. Name /s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2)
---------------------------------------------------------------------------------------------------------------------------------
7. Exact physical address of the construction site or site office:
---------------------------------------------------------------------------------------------------------------------------------
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8. Nature of the construction work:
---------------------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------------------
9. Expected commencement date:
---------------------------------------------------------------------------------------------------------------------------------
10. Expected completion date:
---------------------------------------------------------------------------------------------------------------------------------
11. Estimated maximum number of persons on the construction site.
Total: 	Male: 	Female 	
12. Planned number of contractors on the construction:
---------------------------------------------------------------------------------------------------------------------------------

13. Name (s) of contractors already selected.
---------------------------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------------------------
	Principal Contractor
	
	Date

	Client’s Agent (where applicable)
	
	Date

	Client
	
	Date
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ANNEXURE B: DRAWINGS FOR TENDER PURPOSES
ANNEXURE B Tender Drawings
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